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October 22, 2008

VIA FEDERAL EXPRESS
304-558-2157

Environmental Protection Department of
Office of AML&R

601 57" Street, SE

Charleston, WV 25304

c/o Department of Administration
Purchasing Division

Attention: Chuck Bowman

2019 Washington Street East, Bldg. 15
P.O. Box 50130 '

Charleston, WV 25305-0130

RE: Expression of Interest
RFQ #DEP 14433
Prospect Valley Highwall #4
Harrison County, WV

Dear Mr. Bowman:

Hornor Brothers Engineers is pleased to provide this response to your RFQ for professional
engineering services for the referenced project. Attached are one original, one convenience copy and
one copy on a CD. Hornor Brothers Engineers is a full service civil engineering and survey firm that
has been in continual business for over 100 years. Our firm is experienced in designs for site
development, grading and drainage which are the key elements of this project.

In September 2008 we completed the design and participated in the pre-construction
conference for the Stanley Subsidence I AML Enhancement project in Harrison County for which we
were the designers of record. We worked closely on that project with personnel from the AML office
in Philippi, as well as Danny Pritt in Charleston. We are interested in expanding our practice into
more of the AML reclamation projects, especially those near our office in Clarksburg. The referenced
project is located approximately 15 miles from our office, and we have visited the site.

If there is a need for sub-surface investigation, we would propose to use NGE, formerly known
as Novel Geo-Environmental, as our geotechnical subconsultant. They are well known to the AML
office, having performed geotechnical services on many projects throughout the state.



Mr. Chuck Bowman
Department of Administration
Purchasing Division

October 22, 2008
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If selected for the project, we would be able to begm work immediately. We appreciate your
consideration of our qualifications and look forward to the opportunity to work with the West Virginia
Department of Environmental Protection on this important project.

If you should have any questions about the information provided, please let me know.

Yours truly,

HORNOR BROTHERS ENGINEERS

%ﬁpfm@f

Paul A. Hornor IIE
PRESIDENT

TH:jmw
Enclosure
File: Proposals, WVDEP, AML, Highwall #4




Request for p==rmem
Quotation

State of West Vitginia
Department of Administration
Purchasing Division

2019 Washington Strest East

Post Office Box 50130 ,, ; :
Charleston, WV 25305-0130 HUCK BOWMAN
304-558-2157

RFQ COPY

TYPE NAME/ADDRESS HERE ENVIRONMENTAL PROTECTION
DEPARTMENT OF

OFFICE OF AML&R

601 57TH STREET SE
CHARLESTON, WV

25304

Hornor Brothers Engineers
P.0O. Box 386
Clarksburg, WV 26302-0386

304~-926-0489

09/18/2008
BID OPENING DATE:

BID OPENING TIME

s

01:30PM
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GENERAL TERMS & CONDITIONS
REQUEST FOR QUOTATION (RFQ) AND REQUEST FOR PROPOSAL (RFP)

1. Awards will be made in the best interest of the State of West Virginia.
2. The State may accept or reject in part, or in whole, any bid,
3. All quotations are governed by the West Virginia Code and the Legislative Rules of the Purchasing Division.

4, Prior to any award, the apparent sucecessful vendor must be properly registered with the Purchasing Divislon
and have paid the required $125 fee.

5. Al services performed or goods delivered ‘under State Purchase Order/Confracts are to be continued for the
term of the Purchase Order/Contracts, contingent upon funds being approptiated by the Legislature or otherwise
being made available. In the event funds are not approprialed or otherwise available for these services or
goods, this Purchase Order/Contract becomes void and of no effect after June 30.

6. Payment may only be made after the delivery and acceptance of goods or services.

7. interest may be pald for late payment in accordance with the West Virginia Code,

8. Vendor preference will be granted upon written request in accordance with the West Virginia Code.

9, The Btate of West Virginia is exempt from federal and state taxes and will not pay or relmburse such taxes.

10. The Director of Purchasing may cancel any Purchase Order/Contract upon 30 days written notice to the seller,

11. The laws of the Stale of West Virginia and the Legislative Rules of the Purchasing Division shall govern
a}'d rights and duties wunder the Contract, including without limitation the wvalidily of this Purchase
Order/Contract.

12. Any reference to automatic renewal is hereby deleted. The Contract may be renewed only upon mutual written
agreement of the parties,

13. BANKRUPTCY: In the event the vendorfcontractor files for bankrupicy protection, this Contract may be
deemed null and void, and terminated without further order.

14, HIPAA BUSINESS ASSCCIATE ABDENDUM: The West Virginia State Government HIPAA Business Associate
Addendum (BAA), approved by the Attorney General, and available online at the Purchasing Division's web site
(hittp:f/iwrww state wy.us/admin/purchase/vre/hipaahim) is hereby made part of the a?reement. Provided that,
© the Agency meets the definiion of a Cover Entity (45 CFR §160.103) and will be disclosing Protecied Health
Information (45 CFR §160.103) {o the vendor.

15, WEST VIRGINIA ALCOHOL & DRUG-FREE WORKPLACE ACT: If this Contract constitles a public improvement
construction contract as set forth in Arlicle 1D, Chapter 21 of the West Virginia Code {"The West Virgihia Alcoho!
and Drug-Free Workplace Act’), then the following language shall hereby becdime part of this Contract: "The
contracior and its subcontractors shall implement and malntain a writlen drug-free workplace policy in compliance
with the West Virginia Alcoho! and Drug-Free Workplace Act, as set forth in Arlicle iD, Chapter 21 of the West
Virginia Gode.  The contractor and its subconfractors shall provide a sworn statement In writing, under the
penalties of perjury, that they maintain a valid drug-free work placs policy in compliance with the Wast Virginia
and Drug-Free Workplace Act. it is understood and agreed that this Contract shall be cancelled by the awarding
authority If the GConfraclor: 1) Fails o implement its drug-free workplace policy; 2} Falls to provide information
regarding Implementation of the contractor's drug-free workplace policy at the request of the public authority; or
3} Provides fo the public authotlty false information regarding the contractor's drug-free workplace policy.”

INSTRUCTIONS TO BIDDERS

1. Use the gquotation forms provided by the Purchasing Division,

2. SPECIFICATIONS: ltems offered must be in compllance with the specifications. Any deviation from the
specifications must be clearly indicated by the bidder. Alternates offered by the bidder as EQUAL to the
specifications must be clearly defined. A bidder offering an alternate should aftach complele specifications
and literature to the bid. The Purchasing Division may waive mitior deviations to specifications.

3. Complete all sections of the quotation form.

4. Unit prices shall prevail in case of discrepancy.

8. All guotations are considered F.O.B. destination unless alternate shipping terms are clearly identifled In the
guotation.

6, BID SUBMISSION: All quotations must be delivered by the bidder to the office listed below ptior to the date and time
of the bid opening. Faillure of the bidder to deliver the guotations on time will result in bid disgualifications:
s Departiment of Administration, Purchasing Division, 2019 Washingion Steet East, P.O. Box 50130,
* Gharleston, WY 25305-0130

Rev. 70108



Revised September 6, 2008

Part 1

1.1

1.2

1.3

EXPRESSION OF INTEREST
Prospect Valley Highwall #4
Requisition #DEP14433

GENERAL INFORMATION

Purpose:

The Acquisition and Contract Administration Section of the Purchasing Division
“State” is soliciting Expression{s) of interest {EOI) for the West Virginia
Department of Environmental Protection (WVDEP), Office of Abandoned Mine
lands & Reclamation (AML), from qualified firms to provide
afchitectural/engineering services as defined in section two (2} and three (3) and
construction monitoring services during the construction phase of the project as
defined by the Scope of Work. Construction Inspection by the firm will be at
the option of WVDEP/AML.

Project:
The mission or purpose of the project described in sections 2 & 3 is to provide
design services for the following:

Prospect Valley Highwall #4:
Instaliation of wet mine seals in five {(8) mine portals. Any other portals
discovered during construction will be properly addressed.

Construct drainage control channels and install culverts to carry the water
safely off-site.

Remove all debris and household trash from the site to an approved disposal
site.

Condition and revegetate all areas disturbed by construction.
Format:

All responses should be submitted in a loose-leaf, three ring binder. The
response should be presented in concise format which defines the corporation

history and the experience, qualifications, and performance data of the firm’s

staff as requested by the AML Consultant Confidential Qualification
Questionnaire {CCQQ), Attachment “B” and the AML and Related Project
Experience Matrix {RPEM}, Attachment “C".
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1.4

1.6

1.6

Electronic copies of the above referenced documents Attachment “B” and
Attachment “C” are available online for registered vendors at:

http://www.state, wv,us/admin/purchase/newbul.him

Inquiries:

Additional information inquiries regarding this EO! must be submitted in writing
to the State Buyer with the exception of questions regarding proposal
submission, which may be oral. The deadline for written inquiries is identified
in the Schedule of Events, Section 1.16. All inquiries of specification
clarification must be addressed to:

Chuck Bowman, Buyer
Purchasing Division

P.O. Box 50130

Charleston, WV 25305-0130
Fax: {304} 558-4115
charles.a.bowmanjr@wv.gov

The firm, or anyone on the firm’s behalf, is not permitted to make any contact
whatsoever with any member of the evaluation committee, Violation may result
in rejection of the EOI. The State Buyer named above is the sole contact for any
and all inguiries after this EOI has been released.

Vendor Registration:

Firms participating in this process should complete and file a Vendor
Registration and Disclosure Statement {Form WV-1} and remit the registration
fee, Firm is not required to be a registered vendor in order to submit an EOI, but
the successful firm must register and pay the fee prior to the issuance of an
actual contract.

Oral Statements and Commitments:

Firm must clearly understand that any verbal representations made or assumed
to be made during any oral discussions held between firm’s representatives and
any State personnel are not binding. Only the information issued in writing and
added to the Expression of Interest specifications file by an official written
addendum is binding.
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1.7

1.8

1.9

Economy of Preparation:

EOI's should be prepared simply and economically, providing a straightforward,
concise description of firm’s abilities to satisfy the requirements of the EOI.,
Emphasis should be placed on completeness and clarity of content. Example
projects referred to in a firm's EOl's submittal should address projects that are
similar in scope to that of the EOIl. Firms must complete the CCQQ and RPEM
as included in Section 4.2 of this EOIL.

Labeling of the Sections: The response sections should be labeled for ease of
evaluation,

Submission:

1.9.1 State law requires that the original expression shall be submitted to the
Purchasing Division. All copies to the Purchasing Division must be submitted
prior to the date and time stipulated as the opening date. All expressions will
be date and time stamped on the Purchasing Division official time clock to verify
time and date of receipt,

1.8.2 Firms mailing expressions should allow sufficient time for mail delivery
to ensure timely arrival, The Purchasing Division CANNOT waive or excuse laie
receipt of an expression which is delayed and fate for any reason according
Wast Virginia State Code §5A3-11. Any EOI received after the bid opening
time and date will be immediately disqualified in accordance with State law and
the Legislative Rule 148-CSR-1.

Submit:
One original plus one convenience copy and one copy on CD to:

Purchasing Division _
2019 Washington Street, East
P.O. Box B0130

Charleston, WV 25305-0130

The outside of the envelope or packagel{s) should be clearly marked:
Buyer: CB-23
Reqg#: DEP14433
Opening Date: 10/23/2008
Opening Time: 1:30 pm
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1.12

1.13

Rejection of Expressions:

The State shall select the best value solution according to 85G-1-3 of the West
Virginia State Code. However, the State reserves the right to accept or reject
any or all expressions and to reserve the right to withdraw this Expression of
Interest at any time and for any reason. Submission of, or receipt by the State
of Expressions confers no rights upon the firm nor obligates the State in any
manner.

Incurring Costs:

The State and any of its employees or officers shall not be held liable for any
expenses incurred by any firm responding to this EQ! for expenses to prepare,
deliver, or to attend the short-list interviews.

Addenda:
If it becomes necessary to revise any part of this EQI, an official written
addendum will be issued by the State to all potential firms of record.

Independent Price Determination:

A contract will not be considered for award if the negotiated price was not
arrived at Independently without collusion, consultation, communication, or
agreement as to any matter relating to prices with any competitor.

Price Quotations: No “price” or “fee” quotation is requested or permitted in the

response.
Public Record:

1.15.1 Submissions are Public Record.

All documents submitted to the State Purchasing DlVlSton related to purchase
orders/contracts are considered public records. All EOl's submitted by firms
shall become public information and are available for inspection during normal
official business hours in the Purchasing Division Records and Distribution
center after the expressions have been opened.

1.15.2 Written Release of Information.

All public information may be released with or without a Freedom of information
request, however, only a written request will be acted upon with duplication
fees paid in advance. Duplication fees shall apply to all requests for copies of
any document. Currently the fees are $0.50/page, or a minimum of $10.00 per
request, whichever is greater.
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1.15.3  Risk of Disclosure.

1.16

The only exemptions to disclosure of information are listed in West Virginia
Code §29B1-4. Primarily, only trade secrets as submitted by a firm are the only
exemption to public disclosure. The submission of any information to the State
by a firm puts the risk of disclosure on the firm. The submission of any
information to the State by a vendor puts the risk of disclosure on the vendor.
The State does not guarantee non-disclosure of any information to the public.

Schedule of Events:
Release of the EOh.vvvvvvrereererennnn, 09/18/2008

EQOI Opening Date......oocvvvninnnnnnnn, 10/23/2008

Mandatory Pre-bid Conference:
Not applicable

Bond Requirements:
Not applicable

Purchasing Affidavit:

West Virginia State Code §5A3-10a (3) (d} requires that all firms submit an
Affidavit regarding any debt owed to the State and licensing and confidentiality
certifications. The Affidavit must be signed and submitted prior to award. ltis
preferred that the Affidavit be submitted with the EOL

PART 2 OPERATING ENVIRONMENT

2.1

2.2

Location:®

PDirections to Prospect Valley Highwall #4:

From Philippi travel to Shinnston, WV, At the stoplight in town, proceed north
on US Rt. 19. After crossing the concrete bridge, turn left onto Lucas Road (CR
3}, Travel 2.3 miles and turn left at the “Discipleship Center” sign. Travel
about 300 feet, crossing the railroad tracks, to the site on the right.

Location Map is attached {Attachment A1).

Background:
Firms are o be licensed Architectural/Engineering Firms (A/E) and should be
familiar with, and have a successful track record of design of similar projects.
The anticipated contract will be for “full-service” A/E design. Aspects of the
design are to include, but not be limited to, Civil, Structural, Geological and
Hydrological.
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The successful A/E will be responsible for Design of the following:

Prospect Valley Highwall #4;
The area of concern is five (8} collapsed deep mine portals, The total flow from

the five (5) discharging portals range about fifty (60} gpm, pH a low 4.0 and Fe
> 10 mg/L. Debris and household trash is scattered on the site.

Preliminary design documents will be due 60 days from the issuance of the
Purchase Order.

PART 3 PROCUREMENT SPECIFICATIONS

3.1

3.2

3.3

General Requirements:
Firm must submit a completed CCQQ {Attachment “B”) and RPEM {Attachment

“C"} as per Section 4.2

Project Description:

Scope of Work:

Heather Run #2:

Installation of wet mine seals in five (B) mine portals. Any other portals
discovered during construction will be properly addressed.

Construct drainage control channels and install culverts to carry the water safely
off-site.

Remove all debris and household trash from the site to an approved disposal
site.

Condition and revegetate all areas disturbed by construction.

Special Terms and Conditions:

3.3.1 Bid and Performance Bonds: Not Applicable

3.3.2 Insurance Requirements: $1,000,000 Professional Liability with the

WVDEP listed as additional insured. #DEP14433 must be listed on hsurance
Certificate.
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3.4

3.3.3 License Reguirements: Workers Compensation Certificate upon award.

General Terms and Conditions:
By signing and submitting the EOI, the successful firm agrees to be bound by all
the terms centained in Section Three (3) of this EOL

3.4.1 Conflict of Interest:

Firm affirms that it, its officers or members or employees presently have no
interest and shall not acquire any interest, direct or indirect which would conflict
or compromise in any manner or degree with the performance or its services
hereunder. The firm further covenants that in the performance of the contract,
the firm shall periodically inquire of its officers, members and employees
concerning such interests. Any such interests discovered shall be promptly
presented in detail 1o the Agency. '

3.4.2 Prohibition Against Gratuities:

Firm warrants that it has not emploved any company or person other than a
bona fide employee working solely for the firm or a company regularly employed
as its marketing agent to solicit or secure the contract and that it has not paid
or agreed to pay any company or person any fee, commission, percentage,
brokerage fee, gifts or any other consideration contingent upon or resulting from
the award of the contract. For breach or violation of this warranty, the State
shali have the right to annul this contract without liability at its discretion,
and/or to pursue any other remedies available under this contract or by law,

3.4.3 Certifications Related to Lobbying:

Firm certifies that no federal appropriated funds have been paid or will be paid,
by or on behalf of the company or an employee therecof, to any person for
purposes of influencing or attempting to influence an officer or employee of any
Federal entity, a Member of Congress, an officer or employee of Congress, or an
employee of a Member of Congress in connection with the awarding of any
Federal contract, the making of any Federal grant, the making of any Federal
loan, the entering into of any cooperative agreement, and the extension,
continuation, renewal, amendment or modification of any Federal contract,
grant, loan, or cooperative agreement,

If any funds other than federally appropriated funds have been paid or will be
paid to any person for influencing or attempting to influence an officer or
employee or any agency, a Member of Congress, an officer or employee of
Congress, or an empioyee of a Member of Congress in connection with this
Federal contract, grant, loan, or cooperative agreement, the firm shall complete
and submit a disclosure form 1o report the lobbying.
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Firm agrees that this language of certification shall be included in the award
documents for all sub-awards at all tiers (including subcontracts, sub-grants,
and contracts under grants, loans, and cooperative agreements} and that all sub
recipients shall certify and disclose accordingly. This certification is a material
representation of fact upon which reliance was placed when this contract was
made and entered into.

3.4.4 Vendor Relationship:

The relationship of the firm to the State shall be that of an mdependent
contractor and no principal-agent relationship or employer-employee relationship
is contemplated or created by the parties to this contract. The firm as an
independent contractor is solely liable for the acts and omissions of its
employees and agents.

Firm shall be responsible for selecting, supervising and compensating all
individuals employed pursuant to the terms of this EOl and resulting contract.
Neither the firm nor any employees or contractors of the firm shall be deemed to
be employees of the State for any purposes whatsoever,

The Firm shall be exclusively responsible for payment of employees and
contractors for all wages and salaries, taxes, withholding payments, penalties,
fees, fringe benefits, professional liability insurance premiums, contributions to
insurance and pension or other deferred compensation plans, including but not
limited to Workers' Compensation and Social Security obligations, and licensing
fees, etc. and the filing of all necessary documents, forms and returns pertinent
to all of the foregoing.

The Firm shall hold harmless the State, and shall provide the State and Agency
with a defense against all claims including but not limited to the foregoing
payments, withholdings, contributions, taxes, social security taxes and
employer income tax returns.

The firm shall not assign, convey, transfer or delegate any of its responsibilities
and obligations under this contract to any person, corporation, partnership,
association or entity without expressed written consent of the Agency.

3.4.5 Indemnification:

The firm agrees to indemnify, defend and hold harmless the State and the
Agency, their officers, and employees from and against: {1) Any claims or
losses for services rendered by any subcontractor, person or firm performing or
supplying services, materials or supplies in connection with the performance of
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the contract; (2} Any claims or losses resulting to any person or entity injured
or damaged by the firm, its officers, employees, or subcontractors by the
publication, translation, reproduction, delivery, performance, use or disposition
of any data used under the contract in a manner not authorized by the contract,
or by Federal or State statutes or regulations; (3} Any failure of the firm, its
officers, employees or subcontractors to observe State and Federal laws,
including but not limited 1o iabor and wage laws.

3.4.8 Contract Provisions:

After the most qualified firm is identified, and fee negotiations are concluded, a
formal contract document will be executed between the State and the firm.
The order of precedence is the contract, the EQI and the firm’s response to the
EOIL

3.4.7 Governing Law:

This contract shall be governed by the laws of the State of West Virginia. The
firm further agrees to comply with the Civil Rights Act of 1984 and all other
applicable laws (Federal, State or Local Government) regulations.

3.4.8 Compliance with Laws and Regulations:

The firm shall procure all necessary permits and licenses to comply with ali
applicable laws, Federal, State or municipal, along with all regulations, and
ordinances of any regulating body.

The firm shall pay any applicable sales, use, or personal property taxes arising
out of this contract and the transactions contemplated thereby. Any other
taxes levied upon this contract, the transaction, or the equipment, or services
delivered pursuant here to shall be borne by the contractor. It is clearly
understood that the State of West Virginia is exempt from any taxes regarding
performance of the scope of work of this contract.

3.4.9 Subcontracts/Joint Ventures:

The State will consider the firm to be the sole point of contact with regard to all
contractual matters. The firm may, with the prior written consent of the State,
enter into written subcontracts for performance of work under this contract;
however, the firm is totally responsible for payment of all subcontractors.
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3.4.10 Term of Contract:

This contract will be effective {date set upon award) and shall extend until the
scope of work is complete or for one (1} consecutive twelve {12) month period.
The contact may be renewed upon mutual consent for two {2} consecutive
years one {1) year periods or until such reasonable time as may be necessary to
obtain a new contract or to complete work.

3.4.11 Non-Appropriation of Funds:

If the Agency is not allotted funds in any succeeding fiscal year for the
continued use of the service covered by this contract by the West Virginia
Legislature, the Agency may terminate the contract at the end of the affected
current fiscal period without further charge or penalty. The Agency shall give
the firm written notice of such non-allocation of funds as soon as possible after
the Agency receives notice. No penalty shall accrue to the Agency in the event
this provision is exercised.

3.4.12 Contract Termination;

The State may terminate any contract resulting from this EOl immediately at any
time the firm fails to carry out its responsibilities or to make substantial progress
under the terms of this EOI and resulting contract. The State shall provide the
firm with advance notice of performance conditions, which are endangering the
contract's continuation. If after such notice the firm fails to remedy the
conditions contained in the notice, within the time contained in the notice, the
State shall issue the firm an order to cease and desist all work immediately.

The State shall be obligated only for services rendered and accepted prior to the
date of the notice of termination. The contract may also be terminated upon
mutual agreement of the parties with thirty (30) days prior notice.

3.4.13 Changes:

If changes to the original contract become necessary, a formal contract change
order will be required. Prior to any work being performed, the change must be
negotiated and approved by the State, the Agency and the firm. An approved
contract change order is defined as one approved by the Purchasing Division
and approved as to form by the West Virginia Attorney General’s Office prior to
the effective date of such amendment. NO CHANGE SHALL BE
IMPLEMENTED BY THE FIRM UNTIL THE FIRM RECEIVES AN APPROVED
WRITTEN CHANGE ORDER.
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3.4.14 /nvoices, Progress Payments, & Retainage:

The Firm shall submit invoices, in arrears, to the Agency at the address on the
face of the purchase order labeled "Invoice To"” pursuant to the terms of the
contract. Progress payments may be made at the option of the Agency based
on percentage of work completed if so defined in the final contract. Any
provision for progress payments must also include Janguage for a minimum 10%
retainage until the final deliverable is accepted.

If progress payments are permitted, firm is required to identify points in the
work plan at which compensation would be appropriate. Progress reports must
be submitted to Agency with the invoice detailing progress completed or any
deliverables identified. Payment will be made only upon approval of acceptable
progress or deliverables as documented in the firm’s report. invoices may not be
submitted more than once monthly and State law forbids payment of invoices
prior to receipt of services. ‘ '

The firm will invoice for completed work on an approved WVDEP form. If the
purchase order has more than one project, a separate invoice must be provided
for each project.

3.4.15 Liguidated Damages:

According to West Virginia State Code §5A3-4(8), firm agrees that liquidated
damages shall be imposed at the rate of N/A per workday, for failure to
provide deliverables at the agreed upon date identified in the final contract.
This clause shall in no way be considered exclusive and shall not limit the State
or Agency’s right to pursue to any other additional remedy to which the State or
Agency may have legal cause for action including further damages against the
firm.

3.4.16 Record Retention {Access & Confidentiality).

Firm shall comply with all applicable Federal and State of West Virginia rules and
regulations, and requirements governing the maintenance of documentation to
verify any cost of services or commodities rendered under this contract by the
firm. The firm shall maintain such records a minimum of five (5} years and
make available all records to Agency personnel at firm’s location during normal
business hours upon written request by Agency within 10 days after receipt of
the request.
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Firm shall have access to private and confidential data maintained by Agency to
the extent required for firm to carry out the duties and responsibilities defined in
this contract. Firm agrees to maintain confidentiality and security of the data
made available and shall indemnify and hold harmiess the State and Agency
against any and all ¢claims brought by any party attributed to actions of breech
of confidentiality by the firm, subcontractors, or individuals permitted access by
the firm.

PART 4

EVALUATION & AWARD

4,1 Evaluation and Award Process:

a)

Expressions of Interest will be evaluated and awarded in accordance with
§5G1-3 “Contracts for architecturatl and engineering services; selection
process where total project costs are estimated to cost two hundred fifty
thousand dollars or more.”

“In the procurement of architectural and engineering services for projects
estimated to cost two hundred and fifty thousand dollars or more the
director of purchasing shall encourage such firms engaged in the lawful
practice of the profession to submit an expression of interest, which shall
include a statement of qualifications, and performance data and may
include anticipated concepts and proposed methods of approach to the
project. All such jobs shall be announced by public notice published as a
Class Il legal advertisement in compliance with the provisions of article
three [§593-1et seq.] A committee comprised of three to five
representatives of the agency initiating the request shall evaluate the
statements of qualifications and performance data and other material
submitted by the interested firms and select three firms which in their
opinion are the best qualified to perform the desired service, Interviews
with each firm selected shall be conducted and the commitiee shall
conduct discussions regarding anticipated concepts and the proposed
methods of approach to the assignmeni. The committee shall then rank
in order of preference no less than three professional firms deemed to be
the most highly qualified to provide the services required, and shall
commence scope of service and price negotiations with the highest
qualified professional firm for architectural or engineering services or
both. Should the agency be unable to negotiate a satisfactory contract
with the professional firm considered to be the most qualified, at a fee
determined to be fair and reasonable, price negotiations with the firm of
second choice shall commence. Failing accord with the second most
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4.2

4.3

qualified professional firm, the commitiee shall undertake price
negotiations with the third most qualified professional firm. Should the
agency be unable to negotiate a satisfactory contract with any of the
selected professional firms, it shall select additional professional firms in
order of their competence and gualifications and it shall continue
negotiations in accordance with this section until an agreement is
reached.”

b) The evaluation criteria and assigned point values are as follows:

. WV Registered Professional Engineers (Civil or Mining)

in the Primary Office:

20 points
. Reclamation Engineering design experience of the Primary
Office’s WVRPE as it relates to the specific project problem
Areas:
25 points
Available WV-AML Design Teams within the Primary Office
{A Design téam should consist of one Project Engineer (Civil
or Mining}, one CAD person and availability of other support
personnel a required by the particular project):
20 points
. The Oral Interview (See Section 4.3 of this EOI} 35 points

{a) AML Consultant Confidential Qualification Questionnaire {CCQQ)} must be
completed to be eligible (See Attachment “B”}.

{b} AML and Related Project Experience Matrix (RPEM) must also be
completed to be eligible {See Attachment "C").

interviews as stated in 4.1 “Evaluation and Award Process” will be
conducted with the three firms selected as the most qualified by the WVDEP
Selection Committee. The Committes will schedule the interviews.
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The format for the interviews will be a 15-30 minute PowerPoint presentation
consisting, at a minimum, of the following:

Corporate/personnel experience as it relates io the project or projects
Proposed project management plan

Key personnel available for the proposed work

Proposed subcontractors {mapping, gectechnical, etc.)

Product quality control

Project cost control

* 6 @ ¢ & @
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HORNOR BROTHERS ENGINEERS

Available WV-AML, Design Team Within the Primary Office

Project Engineer and Manager:

CADD Draftsman:

Engineering Technician:

Project Survey Manager:

Survey Crew:

Construction Inspector:

Other:

Paul A. Hornor 111, P.E. (Civil)
Assisted by:
Thomas D. Corathers, P.E. (Civil)

Thomas B. Childers
Joseph D. Robinson, E.L

Richard B. Taylor

John W. Hormor, P.S.

Albert T. Larue
Caleb D. Heise

Roger D. O’Quinn
Richard B. Taylor

Nila J. May, Administrative Support
Jeanne M. Wyckoff, Administrative Support



RFQ No. __TEpP14433 P28

STATE OF WEST VIRGINIA
Purchasing Division

PURCHASING AFFIDAVIT

VENDOR QOWING A DEBT TO THE STATE:

West Virginia Code §5A-3-10a provides that: No contract o rehewal of any contract may be awarded by the
state or any of its political subdivisions to any vendor or prospective vendor when the vendor or prospective
vendor or a related parly fo the vendor or prospective vendor is a debtor and the debt owed is an gmount
greater than one thousand dollars in the aggregate.

PUBLIC IMPROVEMENT CONTRACTS & DRUG-FREE WORKPLACE ACT: ‘
West Virginia Code §21-1D-5 provides that: Any solicitation for a public improvement construction contract
shall require each vendor that submits a bid for the work to submit at the same time an affidavit that the vendor
has a written plan for a drug-free workplace policy in compliance with Article 1D, Chapter 21 of the West
Virginia Code. A public improvement construction contract may not be awarded fo & vendor who doss not
have a written plen for a drug-free workplace policy In compliance with Ardicle- 1D, Chapter 21 of the West
Virginia Code and who has not submitted that plan to the appropriate contracting authority in timely fashion,
For a vendor who is a subconiractor, compliance with Section 3, Ariicle 1D, Chapter 21 of the West Virginia
Code may take place before thelr work on the public improvement is begun.

ANTITRUST:

In submitting a bid to any agency for the state of West Virginia, the bidder offers and agrees that I the bid is
accepted the bidder will convey, sell, assign or transfer to the state of West Virginia alt rights, title and interest
in and to all causes of action it may now or hereafier acquire under the antitrust laws of the United States and
the state of West Virginia for price fixing and/or unreasonable restraints of frade relating to the particular

, commaodities or services purchased or acguired by the state of West Virginia. Such assignment shall be made
- and become effective af the time the purchasing agency tenders the initial payment fo the bidder.

F certify that this bid is made without prior understanding, agreement, or connaction with any corporation, firm,
limited liability company, partnership or person or entity submitting a bid for the same meterials, supplies,
equipment or services and Is in all respects fair and without collusion or fraud. | further certify that | am
authorized to sign the ceriification on behalf of the bidder or this bid.

LICENSING:

Vendors must be licensed and in good standing in accordance with any and all state and local laws and
requirements by any state or local agency of West Virginla, including, but not limited to, the West Virginia
Secretary of Stafe's Office, the West Virginia Tax Department, West Virginia insurance Commission, or any
other state agencies or political subdivision, Furthermore, the vendor must provide all necessary releases fo
obfain information fo enable the Direcior or spending unit fo verify that the vendor is licensed and in good
standing with the above entities.

CONFIDENTIALITY:

The vendor agrees that he or she will not disclose to anyone, directly or indirectly, any such persenally
identifiable information or other confidential information gained from the agency, unless the individual who is
the subject of the Information consents to the disclosure in writing or the disclosure is made pursuant to the
agency's policies, procedures and rules. Vendors should visit www.state.wv.us/admin/purchase/privacy for
the Notice of Agency Confidentiality Policies.

Under penaity of law for false swearing {West Virginia Code §61-5-3), it is hereby cerlified that the venddr
acknowledges the information in this said affidavit and is in sompliance with the requirements as stated,

Vendor's Name: ___Hornor Brothers Engineers

Authotized Signature: WW Date: _October 22, 2008

Paul A, Hornor III

 Purchasing Afiidevit (Revised 07/01/08)






HORNOR BROTHERS ENGINEERS

140 South Third Street
P.O. Box 386
Clarksburg, West Virginia 26302

Phone: 304/624-6445
Fax: 304/624-6448
Website: www.HornorBrosEng.com

EMAIL: Eng@HBE1902.com

Professional Engineering Services Since 1902
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Hornor

Since

w  Bros. Engineers

Civil Environmental and Consulting Engineering

Meain & Third Streets - P.O. Box 386 + Clarksburg, West Virginia 26302
(304) 624-6445 - Fax (304) 624-6448 - woww. HBE1902.com

COMPANY PROFILE

INTRODUCTION

The consulting firm of Hornor Brothers Engineers, located in Clarksburg, West Virginia, is a family
owned and operated organization which was founded in 1902. Its principals are Paul Allen (Trey) Homor III,
Paul Allen Hornor, Jr. and John W. Homor. For over 100 years the firm has practiced civil engineering as it
relates to public works and the environment. Throughout its history, Homor Brothers Engineers (HBE) has
combined the expertise of an experienced, professional engineering staff with a thorongh knowledge of north
central West Virginia to provide our customers with value driven results,. We remain flexible, yet qualified to
meet the needs of our clients in an ever-changing world, and continue to uphold our high standards of service in
providing effective engineering solutions,

Through professional and personal interaction, Hornor Brothers Engineers’ staff is available to identify
project requirements, coordinate timely reviews and manage work tasks and other issues that need to be
addressed, so that quality service on time and within budget can be completed to the client’s satisfaction.

OVERVIEW OF ENGINEERING AND RELATED SERVICES

The firm specializes in land surveying, site development planning, the design and construction
management of water and wastewater projects, airport development and other municipat and public works. We
have considerable experience in working with most state and federal funding and regulatory agencies. The
following is a complete list of the engineering and related services for which Homor Brothers Engineers is
qualified and capable.

Civil Engineering -~~~ Project Management

Construotion Inspeotion Services ~ Figways and Roads,

o SieBultoss
Lisonl Sto Developmen!.  Subdivision Development

" Infrastructure Investigations and -~ Wastewater Collection .
| Water Distributionand
CStorage il

Drainage Systerns

‘Boonomio Feasibilty Studies  Land




Land surveying plays a major role in Homnor Brothers Engineers’ scope of business. HBE has
performed survey work for over 10,000 individual property owners and himdreds of commercial and industrial
_clients. These services include contour and feature location maps, lot and farm surveys, subdivisions, gas well
locations, to name a few. These surveying capabilities compliment the firm’s other areas of business, such as
project design, and enable us to handle a maximum amount of project responsibility internally. The service
areas for all the firm’s water system expansion projects are surveyed on the ground to produce highly detailed
construction mapping. HBE utilizes a handheld GPS unit, total station instruments with data collector and
CADD capabilities, which help provide for timely, sharp, finished plats and drawings.

Hornor Brothers Engineers has performed a wide range of municipal services including the design and
construction phase setvices for small dams and reservoirs, tennis courts, city streets, conventional sidewalks,
drainage systems, and all the project components associated with downtown streefscape improvements. The
firm has also prepared multiple parking lot project designs, for United Hospital Center, Fairmont State College,
and the City of Clarksburg among others.

Our history of successive projects with Fairmont State College, the United Hospital Center, and the
cities of Clarksburg and Bridgeport and others is a reflection of our quality of performance in this area of
development. See the following representative photographs and descriptions for several of the firm’s various
municipal projects.

FAIRMONT STATE COLLEGE FAIRMONT STATE COLLEGE
STUDENT PARKING EXPANSION PROJECT NEW TENNIS COURTS FROJECT

Project Cost: $394,000; Completed: 1997 Project Cost: $553,000; Completed: 199%

o

UNITED HOSPITAL CENTER EMPLOYEE PARKING UNITED HOSPITAL CENTER

EXPANSION PROJECTS (Phases 1&2) RETAINING WALL
251 New Spaces; Total Construction Cost: $718,000 Completed 2000

Completed 1996 & 1999




CITY OF CLARKSBURG ~ GLEN ELK STREETSCAPE PROJECT
Project Cost = $500,000; Completed: 2001

-
.

CITY OF BRIDGEPORT CITY OF WESTON
MAIN STREET REVITALIZATION PROJECT BANK STREET IMPROVEMENT PROJECT
(PHASE II) * Project Cost = $128,000; Completed 2003

Project Cost = $250,000; Completed 2003




Completed 2005

b

ect Cost =

CITY OF CLARKSBURG
MAIN STREET REVITALIZATION PROJECT PHASE 2
Proj $450,000
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CITY OF BRIDGEPORT
MAIN STREET REVITALIZATION PROJECT (PHASE HI)
Project Cost = $326,000; Completed 2005

CITY OF MORGANTOWN
CLAY STREET STREETSCAPE PROJECT
Project Cost = $693,000; Completed 2005




CITY OF CLARKSBURG STREETSCAPE IMPROVEMENT PROJECT
MAIN STREET - PHASE 3
Project Cost = $331,000; Completed: 2006

East Side of South Third Street

East Side of South Fourth Street West Side of South Fourth Street



CITY OF BRIDGEPORT
MAIN STREET REVITALIZATION PROJECT (PHASE 1IV)
Project Cost = $290,000, Completed 2006

Safety Rail Along North Side of Main Street



Hornor Brothers Engineers also provides complete engineering services for the development of
industrial parks and residential subdivisions. Qur services include staking out the lots and designing the carth
moving, streets, sidewalks, drainage systems, and water and sewer systems for the industrial or residential
client. Hornor Brothers Engineers has been involved in the development of numerous industrial parks and
subdivisions around north-central West Virginia. Sometimes this requires the complete turnkey services
described above, and in other cases just the layout of lots or the design of water and wastewater systems. A
listing of recent and/or larger, recognizable site development projects includes the following:

: ‘Subdivision Projéc
nystai Ridge

| UHC NewHosp1ta1 Sxte Hamson_

 Heritage Farms e -FedEx Site - : i _*::%"Hamson
Deerbrook _ ) Hamson-Manon Reg:onai Au'port Harrison
"'.Bennett Manor ST arrison -_'-Benedum Airport Industrxal Park: [ “"”Ham n
Aubum Village S _Hamson Midway Industrial Park _ Harrison
‘Heavenly Trails ©~7 " =" [Maron. . Lewis County Industrial Park S iLewis

Timber Ridge Marion

See the following representative photographs and descriptions for several of the firm’s various site
development projects.

FED EX GROUND DISTRIBUTION FACILITY
HARRISON COUNTY, WEST VIRGINIA
COMPLETED DECEMBER 2006



CRYSTAL RIDGE RESIDENTIAL DEVELOPMENT
BRIDGEPORT, WV

HERITAGE FARMS RESIDENTIAL DEVELOPMENT
BRIDGEPORT, WV

9



UHC REPLACEMENT HOSPITAL SITE DEVELOPMENT
BRIDGEPORT, WEST VIRGINIA
2006 - 2008




HARRISON — MARION REGIONAL AIRPORT - BRIDGEPORT, WEST VIRGINIA

Hornor Brothers Engineers has a rich and long history of over 65 years with the Harrison-Marion
Regional Airport, which began as the Harrison County Airport in 1937, As the airport changed over the years,
Homor Brothers Engineers was the firm predominantly responsible for the improvements and additions to the
facility. The years of 1960-1975 were the main development years for the airport. During this period of time
there were nine major construction projects. From 1977 to 1995 there were 15 smaller projects, all funded
primarily by the Federal Aviation Administration.

In 1993, Benedum Airport Authority embarked on a large and ambitious project to extend its main
runway and parallel taxiway, Major design components of the project included a 10,000,000 cubic yard
excavation and embankment; a 2,500 foot long, 72-inch structural steel culvert, unway and taxiway pavement
and lighting; repaving the existing runway, fencing; utility line relocations; storm drainage system and a new
instrument landing system.

The Benedum Airport Authority also hired Hornor Brothers Engineers to provide engineering design,
inspection and construction management services for the construction of a 4,400 foot long (0.833 miles) access
highway. This section of highway is known as Route 279, North Bridgeport Bypass.

Also, the West Virginia Army National Guard (ARNG) hired Hornor Brothers Engineers to provide all
phases of engineering design and inspection for the construction of the Eastern ARNG Aviation Training Site
Fixed Wing Detachment at Benedum Airport. This facility consisted of a 37,200 sq. fi. training facility hangar
with classroom, administrative and aircraft maintenance space, flexible and rigid paving for aircraft parking,
new taxiway access to the main runway and the existing Tee Hangars, all supporting utilities, drainage
structures and new access highway from U.S. Route 50. Following are pictures of the above referenced
projects,

BENEDUM AIRPORT VARIOUS PROJECTS

\RNG TRAINING FAGILITY 350 LF SAFETY
TAXIWAY & ACCESS ROAD AREA EXTENSION

1800 LF RUNWA
TAXIWAY EXTENSION

1000 LF SAFETY
 AREA EXTENSION

11



. FIMAL EMBENIERT
- meETE

ROUTE 279, NORTH BRIDGEPORT BYPASS - COMPLETED IN 2000

12
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\TER PROJECTS

In the last 40 years, water distribution and design has comprised a large portion of Homor Brothers
Engineer’s business, Water projects have ranged in size from small line extensions on existing systems, to the
development of complete water facilities where there was no central system. HBE specializes in the redesign
and rehabilitation of aging, undersized systems that have been unable to keep up with subsequent growth.

The firm offers services in the area of water resources that include expertise in feasibility studies,
funding applications, design, construction inspection, project management and start-up. See pictures of various
water facilities and constraction activity associated with some of our larger projects on the following pages.

A comprehensive list of the larger projects whose design and construction inspection Homor Brothers
Engineers has completed in more recent years includes the following:

CLIENT/PROJECT YEAR TOTAIL COST
COMPLETED

Huttonsville Pubhc Service District, Randolph County 2006 $ 6,500,000

'_ _Bm._ _amon Pubho Semce D;stnct Hamson Oounty"": . : 2005 i $1300,000 e

'CentmyNolga Pubhc Serv:ce D1smct Barbour County (3ﬂi Pro_]ect) 2005 o $ _1;9.0{_},0.06__.. g

'_::Adnau Publlc Semce Dlstnct Upshur County (4”‘ Pro;ect) : _

Townof WestUmon,DoddndgeCwnty o a8 810000.:._._':_

"{'Mt Hope Water Assooxatwn Upshur County;(Sﬁ‘ Pro;ect)_

¥ 3 soo'oeo' o

Montana WaﬁerAssoc:ahon ManonCounty o IR 20()2 $ 9_3(_),000_.'

_-3ﬁ4'-i¢.0;000:-';-:j-.._'i ié

: Adnan Pubhc Semce D:stnct, Upshur C
G11mer County Publlc Serwce D:stnct Galmer County (3rd PIOJECt) SRS | - '2000 . _.S 1, 300 OOO'-.: :

;';Wetzel County Pubhc Semce Dlstnct No 1 Wetzel'_' unty (2“d Pro;eot)_ i o :-1999.'_'_ : | "S 2 700 (}00

;CenturyNolga Pu‘ohc Semce Distmt, Barbou: County (2““Pro;ect) : : _' _ 5 3 199_9. o L . f.$2 800, 000 :

:'fAdn'. Pu_.tc Se ce sttnot Upshur..._”ounty (Z"dProJ._.t) : S .. 997 '-:.-..'-._:';f':$2809000

:G:]mer Oomlty Pubhe Serv;ce sttnct Gximer County (2nCt Pro_;ect) jﬁ"'_ e 1995 :.';. : $ _1_,81_2_,090 ; _.

k2 $'_'4,4Q0,0_:0§J o

Tn—County Water Assoc:aﬂon, Hamson Manon ami T&yior Counues_' RREDE S ':1.990 R $ .'1.,538',00_0 -

14



Current projects in various stages of design or construction and their projected completion dates include the
following:

cuENRROECT

. PROJECTED  TOTAL COST:
COMPETION .~ - -
- DATE ..

Town of West Umon, Doddndgo County Hzgh School Doddndge County ' - 2007 . ' _ : o '_$i__,360;000

-;:Wetzel 'County Pubho Semce D1s€r1ct No 1 Wetzol County (3“‘ Pro_;ect) : 2007 .

_Mt.'Hope_Water Assomatmn Upshur County (6“‘ PrOJect) i ”$ 175 000_ |

_ 3';:.-3;3 8000

;_ th. e' 'Water.Assomauon Randolph County

Adrian Public Service District, Upshur County (5th PTOJth) 2008 $6,516,000

VI of West Umon Greenwood Extensmn, Doddndge County : $1,127000 .. .}.:

Mannmgton Public Service District, Marion County $5,056,000

.Volga Pubhc Servme D1strzot Barbour County (fILth Pl‘OJBGt) | $2,3(}0000 .

ADRIAN PUBLIC SERVICE DISTRICT, UPSHUR COUNTY
Part of Phase III Water Project
Total Project Cost = $3,100,000; Completed 2001

50 GPM Wilsontown Booster Station 43,000 Gallon Salem Ridge Water Storage Tank

The Adrian Public Service District has been a valued client of Hornor Brothers Engineers for over 25 years.
As part of a master plan, the original system was designed with adequate capacity to serve the above Phase
III project. Since the completion of Phase Il we have also finalized a fourth phase of Adrian’s waterline
system which consisted of approximately 130,000 feet of 87, 6", 4" and 2" waterlines, two new water storage
tanks and booster pump stations, and we are cwrently in design and awaiting funding on the Phase V
project.

135



CENTURY-VOLGA PUBLIC SERVICE DISTRICT, BARBOUR COUNTY
Total Project Cost = $2,800,000; Completed: 1999

150 GPM Water Booster Station Located in Audra State Park
Phase I

Century-Volga Public Service, another well-
established client, has also utilized the
expertise and experience of Hornor Brothers
Engineers over the past 20 years. The pictures
on this page illustrate a booster station and
water storage tank built during the Phase H
project m 1999,

Since then the construction of Phase HI, a
$1,900,000 project consisting of approximately
76,000 feet of 6”, 4”7 and 2” waterlines has
been completed and placed into operation,
serving approximately 138 customers.

100,000 Gallon Storage Tank on Talbott Road
Near U.8, Route 33 (Phase II)

16



MT. HOPE WATER ASSOCIATION, UPSHUR COUNTY
Total Project Cost = $3,500,000; Completed 2002
Part of Phase V Water Project

150 GPM Litile Sand Run Booster Station 105,000 Gallon Water Storage Tank on
Tallmansville Road Near Mt. Carme! Church Road

The Mt. Hope Water Association has been a valued client for over 35 years. The illustrations above are
representative of a project which connected onto the end of the Association’s existing svstem, which consists
of four previous projects all designed by Hornor Brothers Engineers. The system began in 1970 and now
has over 1000 customers.

WETZEL COUNTY PUBLIC SERVICE DISTRICT NO. 1
Total Project Cost = $2,700,000; Completed 1999

i

2 S A o o
250 GPM Water Booster Station on Route 20 388,000 Gallon Storage Tank
Off Route 20 West of Reader

The project illustrated above consisted of approximately 99,000 feet of 87, 6”, 4” and 2” waterlines and serves
350 customers. Homor Brothers designed the existing system with this Phase II project in mind. Treated
water for the District is provided from the City of New Martinsville, We are currently beginning construction
on Phase IT1, a $3,600,000 project, which will serve an additional 268 customers upon completion.

17



HUTTONSVILLE PUBLIC SERVICE DISTRICT, RANDOLPH COUNTY
Total Project Cost = $6,500,000; Completed 2006
390 New Customers: 175,000 fi, of Waterline

158,000 Gallon Becky’s Creek Storage Tank and Site Background — New Master Meter Station
Under Construction Foreground — Foundation for Chemical Feed Station

Connection of 10” HDPE River Crossing Pipe
(Directionally Drilled) to 10 C-900 Pipe
at Tygart Valley River
Foundation Construction for 200 gpm
Georgetown Road Booster Station

18



MONTANA WATER ASSOCIATION
Total Project Cost = $930,000; Completed 2002

3 <]
Rix 2% i p "

The Montana Water Association Project was comprised of the replacement of undersized waterlines and the
addition of this storage tank and a new water booster pump station. The larger lines and tanks also provided
reliable fire protection to a 40year old water system which had never had it before.

BINGAMON PUBLIC SERVICE DISTRICT
Total Project Cost = $1,300,000; Completed 2006

at

The Bingamon Public Service District water system improvement project was comprised of the replacement of
approximately 20,000 ft. of old and undersized waterlines. A new 100,000 gallon water storage tank was
included, as well as fire protection for the commumities of Peora and Wyatt. Additionally, the PSD’s two main
booster pumping stations were refurbished and fitted with greater pumping capacity.

19



CLARKSBURG WATER BOARD

Total Project Cost = $4,400,000; Completed 1994 Completed in 2003

Two 1,000,000 Gallon Storage Tanks Main Street Waterline Replacement Project
Part Of FBI Water Project New 12” Ductile Iron Pipe Installation

The Clarksburg Water Board extended its waterline north from Clarksburg for the purpose of connecting to the
following six major customers in 1994: Enlarged Hepzibah PSD, City of Bridgeport, FBI Fingerprint Identification
Complex, City of Shinnston, Summit Park PSD and Tri-County Water Association. The extension consisted of
62,000 feet of 207, 167, 12” and 8" ductile iron pipe. Also included were three 1,000,000 gallon water storage tanks,
approximately 30 new residential customers and a 2,000 GPM booster station,

The Clarksburg Water Board distribution system had 8” existing waterlines along Main Street and Pike Street in
Clarksburg that were over 110 years old. Carrying capacity had diminished, maintenance had increased, and the
Board decided to replace these lines with new 12” ductile iron pipe. Two separate waterling extension projects, one
in 2003 and another in 2004 accomplished the replacement and upgrading of those antiquated lines. The
replacement involved complex excavation and line placement to work around the many other utilities inherent with a
downtown area.

TOWN OF WEST UNION

The Town of West Union obtained a West Virginia
Infrastructure and Jobs Development Council loan
to make various improvements to its existing
municipal water system, including the replacement
of old and undersized waterlines, non-functioning
valves and fire hydrants and its original water
storage tank. Interestingly, the new 250,000 galion
tank constructed as a part of this project, replaced
an existing concrete storage tank previously
designed by Homor Brothers Engineers nearly 70
vears earlier.

We are currently in the construction phase of a
LS PR S waterline and sewerline expansion project for the
Total Project Cost = $810,000; Completed 2003 new Doddridge County high school which will be
New 250,000 Gallon Storage Tank Behind High School comvleted in 2007.
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Hornor

e Bros. Engineers

Civil, Environmental and Consulting Engineering

Main & Third Streets - P.O, Box 386 - Clarksburg, West Virginia 26302 -
(304) 624-6445 - Fax (308) 624-6448 - www.HBE1902.com

PROFILE

EDUCATION
B.S., Civil Engineering, West Virginia University, 1982
REGISTRATION

Professional Engineer, West Virginia, 1987
Professional Surveyor, West Virginia, 1995

AFFLIATIONS

West Virginia Society of Professional Engineers
(WVSPE)

American Society of Civil Engineering (ASCE)

- National Society of Professional Engingers (NSPE)

West Virginia Rural Water Association

EXPERIENCE

Years Experience with HBE: 23
Years Experience with Other Firins: 3

Trey Hornor, President of Hornor Brothers Engineers,
combines over 20 years of design expertise with his
family owned and operated company of over 100 years
to help meet the needs of clients in north central West
Virginia area. He upholds the highest standards in
providing reliable, professional service to our customers
with value driven results.

CURRENT RESPONSIBILITIES

Ag President of the firm, Trey is responsible for the
managemeni and execution of most of the firm's
engineering assignments, assuring professional work and
timely execution. Primary activities include the overall
planning, design and project management of water,
sewer, and land development project in West Virginia.

22

Paul A. Hornor 111, P.E.
President

PROJECTS

Trey has been involved with the development and design
of the following completed projects:

Water Systems

‘Projects -

- Distriet.
Towr

wrl of WestU

Sewer Systems

Design and overall project management of several
sanitary systems, including a $7,000,000 collection and
treatment project for the Lumberport Area Public
Service Sewer District in Harrison County.

Miscellaneous

Design and/or project oversight of land development
projects comprised of earthwork and embankment,
drainage, paving, erosion and sediment control and
restoration. Completed projects include parking lots,
residential subdivisions, commercial sites and airport
development,



Hornor

Sz Bros. Engineers

Civil, Environmental and Consulting Engineering

Main & Third Streats - P.O. Box 386 - Clarksburg, West Virginia 26302 «
(304) 624-6445 - Fax (304) 624-6448 - www. HBEI902.com

PROFILE

EDUCATION

B.S.ET. Civil Engineering, Fairmomt State College,
1982

Professional Engineer, West Virginia, 1999
Professional Surveyor, West Virginia, 1990

EXPERIENCE

Years Experience with HBE: 25
Years Experience with Other Firms: 0

Tom Corathers, Project Manger for HBE has served the
company in various capacities during his tenure. He is
experienced and knowledgeable in the surveying, design,
estimating and management of projects. Tom works
closely with our clients, maintaining high standards,
while providing reliable, professional service.

AFFLIATIONS

National Society of Professional Engineers (NSPE)
West Virginia Association of Land Surveyors

CURRENT RESPONSIBILITIES

As Project Manager, Tom is responsible for the general
oversight of the office engineering, and fechnical and
surveying work. His primary activities include planning,
design, review and project management of land
development, drainage, site design, sidewalk, streetscape
and paving projects.
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Thomas D, Corathers P.E., P.S.
Project Manager

PROJECTS

Tom has been involved with the development, design
and project management of the following projects:

MISCELLANEOUS

Design and/or project oversight of earthwork slide
correction and concrete and block retaining wall
projects. As a former survey manager for the firm, Tom
provides advice and counsel on surveying related issues
as the need arises.



Joseph D. Robinson EIT
Hornor Design Engineer

Siners Bros. Engineers

Civil, Environmental and Consulting Engineering

Main & Third Streets - P.O. Box 386 - Clarksburg, West Virginia 26302 -
(304) 624-6445 - Fax (304) 624-6448 - www. HBE1902.com

PROFILE | . .
Joseph is corrently involved with the development and

EI)UCATION design of the following projects:

PROJECTS

B.S. Civil Engineering, West Virginia University, 2004
REGISTRATION

FE/EIT

EXPERIENCE

Years Experience with HBE: 2 years
Years Experience with Other Firms: 2.5

Joseph Robinson, Design Engincer has a broad
knowledge and experience in the following areas:

Site grading, sanitary sewer, storm sewer,
water, roads, sediment and erosion
control and hydrology (HydroCAD 7.0
.and TR 55 Method) e i
_} Stniéhzral Des1gn . Pile and. 'on'c' te foundations i 'cludmg 4 MISCELLANEOUS

. : Computer Skills include: Microsoft Office, AutoCAD

SR = - i 2006, Autodesk Land Development Design (LDD) 2004
Design and Drafting Draftmg with LDD and Clvﬂ 3D, pian, and Civil 3D 2006, Risa2D, EPAnet, FEMap,
i . brofleanddetals HydroCAD 7.0, Windows Environment.

SRR '..-cmmtyand state rev1ew agenme e
Site Design Paving, sidewalks, curbs, dramage,
utilities, erosion and sediment control

AFFLIATIONS

American Society of Civil Engineers (ASCE)

American Concrete Institute (ACI)

CURRENT RESPONSIBILITIES

As Design Engineer, Joseph is responsible for the
technical design and calculations for infrastructure and
. site development associated with residential, commercial
" and industrial projects.
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Hornor

Sinee» Bros. Engineers

Civil, Environmental and Consulting Engineering

Main & Third Streets - P.O. Box 386 - Clarksburg, West Virginia 26302 -
{304) 624.6445 - Fax (304) 624.6448 - worw. HBE1902.com

PROFILE
EDUCATION

West Virginia University 1980-1984
Civil Engineering & Preparatory Courses

REGISTRATION

Professional Surveyor, West Virginia, 1990

AFFLIATIONS

West Virginia Association of Land Surveyors

- EXPERIENCE

Years Experience with HBE: 16
Years Experience with Other Firms: 2

John Hornor, Survey Manager, has experience which
includes waterline construction inspector duties and
AutoCad operator experience for survey plats, water
system mapping and site development drawings. John is
also experienced as a field survey party chief for all
types of land surveys, including property and
topographic surveys, Alta surveys, elevation certificates,
and construction stakeout.

CURRENT RESPONSIBILITIES

John directs the work of a three-person field swrvey
crew, which includes meeting with clients to review the
scope of work, courthouse research, site visits and the
preparation of plats and descriptions. He also oversees
the field survey operations for water and sewer projects
and subdivision layout.
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John W, Hernor, P.S,
Surveyor Manager

PROJECTS

John has been involved in the swrveying aspect of
Homor Brothers Engineers’ property, land and
municipal development and waterline projects, including
the following:
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ADRIAN PUBLIC SERVICE DISTRICT
Don Killingsworth, Chairman

P.Q. Box 87

French Creek, WV 26218

Phone (304) 924-6107; Home (304) 472-0879
Virgil K. Greenleaf, Past Chairman

Phone (304) 472-4878

BINGAMON PUBLIC SERVICE DISTRICT
Rusty Kuhens, Operator

P.O, Box 87

Wyatt, WV 26463

Phone (304) 592-0778

CENTURY-VOLGA PUBLIC SERVICE
DISTRICT

Linda Rice, General Manager

Route 1, Box 72

Philippi, WV 26416

Phone (304) 457-5735

LUMBERPORT AREA PUBLIC SERVICE
SEWER DISTRICT
John Kissella, Treasurer
P.O. Box 249
Lumberport, WV 26386-0249
Phone (304) 592-2083 (Wwurk)

MT. HOPE WATER ASSOCIATION
Larry Farnsworth, President

Route 2, Box 355-G

Buckhannon, WV 26201

Phone (304) 472-0704

RURAL UTILITIES SERVICE

David E. Satietfield, State Engineer (Retired)
153 Mingo Street

Morgantown, WV 26505

Phone (304) 296-8034

TOWN OF WEST UNION
Etta Stadler, City Clerk
P.O.Box 5

West Union, WV 26456
Phone (304) 873-1400

WETZEL COUNTY PUBLIC SERVICE
DISTRICT NO., 1

Forrest Tennant, Chairman

P.O. Box 36

Reader, WV 26167

Phone (304) 386-4578

Keith Nelsen, Manager, Phone (304) 386-4870
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CITY OF BRIDGEPORT

Mr. Randy Speliman

Director of Community Development
P.O. Box 1310

Bridgeport, WV 26330

Phone (304) 842-8218

CITY OF CLARKSBURG

Mr. Anthony Beliotte, Director of Public Works
902 N. Third Street

Clarksburg, WV 26301

Phone (304) 624-1681

NORTH CENTRAL WEST VIRGINIA
AIRPORT

James Griffith, Airport Manager

2000 Aviation Way

Bridgeport, WV 26330

Phone (304) 842-3400

WYK ASSOCIATES, INC.
William E. Yoke

205 Washington Avenue
Clarksburg, WV 26301
Phone (304) 624-6326

FAIRMONT STATE COLLEGE
Latry Lawrence, Director of Facilities
1201 Locust Avenue

Fairmont, WV 26554

Phone (304) 367-4295

UNITED HOSPITAL CENTER
Geoff Marshall, Vice President
Engineering Support Services
P.O. Box 1680

Clarksburg, WV 26302-1680
Phone (304) 624-2227

HERITAGE FARMS SUBDIVISION
William E. Morton, Developer

Route 3, Box 12

Bridgeport, WV 26330

Phone (304) 842-2303

LANG BROTHERS, INC.
Rob Lang, President
Crystal Ridge Subdivision
P.O. Box 910

Bridgepori, WV 26330
Phone (304) 842-5402



