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EXPRESSION OF INTEREST
ENGINEERING SERVICES REQUIRED
FOR THE MCCOMAS (THOMPSON) DRAINAGE 1/MATOAKA
(YOUNG) DRAINAGE/MATOAKA (CRESPO) DRAINAGE
MERCER COUNTY, WEST VIRGINIA
DEP14457

Issuing Office:

West Virginia Depariment of Environmental Protection
Office of Abandoned Mine Lands and Reclamation
" 601 57" Street, S.E.
Charleston, West Virginia 25304

By:

GAl Consultants, Inc.
500 Summers Street, 3 Floor
Charleston, West Virginia 25301
(304) 926-8100

November 6, 2008
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November 8, 2008
Project E081202

Purchasing Division
2019 Washington Street, East
Charleston, West Virginia 25305

RE: Expression of Interest
Engineering Services Required for the
McComas (Thompson) Drainage 1/Matoaka (Young) Drainage/
Matoaka (Crespo) Drainage
DEP14457

Gentlemen:

GAI Consultants, Inc. (GAI) welcomes the opportunity to submit our proposal in response to
your Request for Expression of Interest DEP14457 to provide professional engineering services.
These services will result in the development of mapping, engineering drawings, contract
specifications, and other contract documents required for McComas (Thompson) Drainage
1/Matoaka (Young) Drainage/Matoaka (Crespo) Drainage project in Mercer County, West
Virginia.

GAI is exceptionally well qualified to provide the State with the above referenced services
offered at the most favorable terms from both a technical and cost standpoint. The work under
this contract will be performed in our Charleston, West Virginia office. The Charleston office has
provided the State with quality engineering services for the abatement of problems arising from
abandoned mine lands since opening in 1985. We have served the State on previous West
Virginia Department of Environmental Protection - Abandoned Mine Land (WVDEP-AML) open-
end contracts and other contracts from 1986 to the present. As a result of this long-term
experience, GAl can provide the required expertise, continuity and conformance to program
guidelines established by the WVDEP-AML.

GAl welcomes you to visit our facilities located at 500 Summers Street, 3" Floor, Charleston,
West Virginia 25301.

GAIl has:

=  on staff four West Virginia registered civil and mining engineers who will review, stamp, and
sign all work and contract documents.

= available staff of civil and mining engineers, CADD operators, surveyors, geologists, and
biologists with extensive experience in reclamation engineering, hydrology, and geology,
and

= extensive experience in surface and underground coal mining, environmental, ecological
principles, stream restoration and mitigation, and contract administration.

Charleston Office 500 Summers Street, 3rd Floor  Charleston, WV 25301 T 304.926.8160 F 304.926.8180  www.gaiconsultants.com
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in summary, GAIl will provide the most favorable terms as a result of;

v Exceptional qualifications/previous 20 years of in-state AML experience,

= Local, Charleston presence with excellent access to the project site and AML offices, and

= Efficient and experienced personnel.

We look forward to continuing our relationship with WVDEP-AML.

Sincerely,
GAI Consultants, Inc.

Charles F. Straley, P.E.
Engineering Manager

4 %MM

C. Elwood Penn, IV, P.E.
Assistant Vice President
Managing Officer
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State of West Virginia
Department of Administration
Purchasing Division

2019 Washington Street East
Post Office Box 50130
Charleston, WV 25305-0130

RFQ COPY
TYPE NAME/ADDRESS HERE

GAl Consultants, Inc.
500 Summers Strest
3rd Floor

Charleston, WV 25301

Request for =

Quotation

A RESS GIRRE SR N ENGE O AL e TGN D2

CHUCK BOWMAN
3046-R58-2157

ENVIRONMENTAL PROTECTION
DEPARTMENT OF

OFFICE OF AML&R

601 B7TH STREET SE

CHA
2

RLESTON,
5304

wv
304-926-0499

10/08/2008

BID OPENING DATE: 11/06/2008

BID

CPENING TIME

_01:350PM

0001 J B
1
MCCOMAS (THOMPSON

3, MA

EXPRESSIOD
THE WEST VIR
¢ THE WEST VIR
PROTECTION,
PROFESSIONAL| ENGI
CONSTRUCTION MONI
(THOMPSON) DRAINA
MATOAKA (CREISPD)
PER THE FOLLOWING
SPECIFICATIONS.

GINILA
GINIA
I8 s0

PURC
DEPA
LICLIT
NEERI
TORIN
GE 1,
DRAIN
BID

BANKRUPTCY:

FOR BANKRUPT;
AUTOMATICALL
FURTHER ORDE

IN T
CY PR
Y NUL
R.

HE EV
OFTECT
L AND

906-29

TOAKA (YOUNS) (C

N OF INTEREST

HASING DIVISION,
RTMENT OF ENVIRD
ING EXPRESSIONS
NG DESIGN SERVIC
G SERVICES AT TH
MATOAKA C(YOUNG)
[AGE IN MERCER CO
REQUIREMENTS AND

ENT THE VENDOR/C
ION, THIS CONTRA
VOID AND IS TER

RESPO) DESIGHN

FOR THE AGENCY,
NMENTAL

OF INTEREST FOR
ES AND
E MCCOMAS
DRAINAGE,
UNTY, Wv,
ATTACHED

AND

- 0CT 132008 ~

ONTRACTOR FILES
CT IS
MINATED WITHOUT

Sh

Réé:

54%/%%@’/

EMONeoiNe OFrer [P s 1000094,

ADDRESS CHANGES TO BE NOTED ABOVE

WHEN RESPONDING TO RFQ, INSERT NAME AND ADDRESS IN SPACE ABOVE LABELED 'VENDOR'



33
RFQ No. _DEP14457

STATE OF WEST VIRGINIA
Purchasing Division

PURCHASING AFFIDAVIT

VENDOR OWING A DEBT TO THE STATE:

. West Virginia Code §5A-3-10a provides that: No contract or renewal of any contract may be awarded by the
state or any of its political subdivisions to any vendor or prospective vendor when the vendor or prospective
vendor or a related party to the vendor or prospective vendor is a debtor and the debt owed i$ an amount
greater than one thousand dollars in the aggregate.

PUBLIC IMPROVEMENT CONTRACTS & DRUG-FREE WORKPLACE ACT:

West Virginia Code §21-1D-5 provides that: Any solicitation for a public improvement construction contract
shall require each vendor that submits a bid for the work to submit at the same time an affidavit that the vendor
has a written plan for a drug-free workplace policy in compliance with Arficle 1D, Chapter 21 of the West
Virginia Code. A public improvement construction confract may not be awarded to a vendor who does not
have a written plan for a drug-free workplace policy in compliance with Article 1D, Chapter 21 of the West
Virginia Code and who has not submitted that plan to the appropriate contracting authority in timely fashion.
For a vendor who is a subconiractor, compliance with Section 5, Article 1D, Chapter 21 of the West Virginia
Code may take place before their work on the public improvement is begun.

ANTITRUST: .

In submitting a bid to any agency for the state of West Virginia, the bidder offers and agrees that if the bid is
accepted the bidder will convey, sell, assign or transfer to the state of West Virginia all rights, title and interest
in and to all causes of action it may now or hereafter acquire under the antitrust laws of the United States and
the state of West Virginia for price fixing and/or unreasonable restraints of trade relating to the particular
commodities or services purchased or acquired by the state of West Virginia. Such assignment shall be made
“nd become effective at the time the purchasing agency tenders the initial payment to the bidder.

i certify that this bid is made without prior understanding, agreement, or connection with any corporation, firm,
limited liability company, partnership or person or entity submitting a bid for the same materials, supplies,
equipment or services and is in all respects fair and without collusion or fraud. | further certify that | am
authorized to sign the certification on behalf of the bidder or this bid.

LICENSING: .

Vendors must be licensed and in good standing in accordance with any and all state and local laws and
requirements by any state or local agency of West Virginia, including, but not limited to, the West Virginia
Secretary of State’s Office, the West Virginia Tax Department, West Virginia Insurance Commission, or any
other state agencies or political subdivision. Furthermore, the vendor must provide all necessary releases to
obtain information to enable the Director or spending unit to verify that the vendor is licensed and in good
standing with the above entifies. ‘

CONFIDENTIALITY:

The vendor agrees that he or she will not disclose to anyone, directly or indirectly, any such personally
identifiable information or other confidential information gained from the agency, unless the individual who is
the subject of the information consents to the disclosure in writing or the disclosure is made pursuant to the
agency's policies, procedures and rules. Vendors should visit www.state.wv.us/admin/purchase/privacy for
the Notice of Agency Confidentiality Policies.

Under penalty of law for false swearing (West Virginia Code §61-5-3), it is hereby certified that the vendor
acknowledges the information in this said affidavit and is in compliance with the requirements as stated.

Vendors Name: QDAK Cbh& LH ants, FI—Y\C-
.dthorized Signature: (- - Date: N()VQ Mieer ON 20

Purchasing Affidavit (Revised 07/01/08)
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Expression of Interest for McComas (Thompson) Drainage 1/Matoaka (Young) 1
Drainage/Matoaka {(Crespo) Drainage

INTRODUCTION

GAIl Consultants, Inc., (GAI) proposes to provide engineering services to the West Virginia
Department of Environmental Protection, Office of Abandoned Mine Lands and Reclamation
(WVDEP - AML). These services will resulf in the development of mapping, engineering
drawings, contract specifications, and other contract documents as may be required for the
letting of construction project for the McComas (Thompson) Drainage 1/Matoaka (Young)
Drainage/Matoaka (Crespo) Drainage project. The project will include construction of mine
seals, landslide remediation, drainage and revegetation.

This Expression of Interest is formatted in a clear, concise manner with the briefest description
as possible conveying our expertise and knowledge. All components of the proposal follow in
narrative and highlighted sections and as outlined in the AML Consultant Confidential
Qualification Questionnaire (CCQQ).

The highlighted sections following are:

Bidders Experience

= Subcontractors Discussion on:
- Surveying and Mapping
- Subsurface Investigation
- lLaboratory Services

= Designh Engineering and Contract Document Preparation

= Qualifications of Personnel

s Corporate Specialized Experience and Demonstrated Experience
Management Plan and Location of Facilities

GAl's Charleston, West Virginia office is exceptionally well gualified to provide the State with the
above referenced services. GAl's Charleston office has a staff of Four Professional
Engineers, One Professional Surveyor, and a team of geologists/hydrologists, environmental
scientists, biologists, technicians, CADD operators, word processor operators, secretaries, and
draftspersons. GAl's Charleston office has served the WVDEP on previous AML open-end and
other contracts from 1988 to the present as well as several other pre-1986 AML. projects. These
projects include:

= Coal refuse pile reclamation,

= Coal refuse reprocessing evaluations,

Stream Restoration,

Acid mine drainage (AMD) evaluation and treatment,
= Landslide investigations and repair,

s Demolition plans,

= Mine portal reclamation,

= Burning coal refuse piles, coal seams and underground mines,
= Subsidence investigations and stabilization plans,

= Wetlands replacement and development,

= Environmental liability assessments,



Expression of Interest for McComas {Thompson) Drainage 1/Matoaka (Young)

Drainage/Matoaka (Crespo} Drainage

-

Water quality surveys and feasibility reports,
Water supply system reviews, and
Water supply system designs.

GAl also provides engineering services to the mining industry including:

B B B B 8 T &8 E B

Stream Restoration,

Design of coal refuse disposal piles including impoundment structures,
Hydrologic/hydraulic design of erosion and sediment control devices,

Soil analysis and revegetation plans,

Coal refuse reprocessing evaluations including m!nang and reclamation plans,

Construction monitoring services,

Design of excess overburden disposal fills, both conventional and durable rock fills,
Detailed reclamation plans,

Detailed subsurface/geotechnical investigations for foundation, subsidence, slope stability,
and reserve analysis,

Mine closure plans/post-reclamation land use,

Permitting for deep and surface mine applications, NPDES, U.S. Army Corps of Engineers
Section 404 permits, West Virginia Public Lands permits, air pollution control permits, etc.,
Probable hydrologic consequences (PHC) statement preparation,
Reclamation/environmental liability assessments in conjunction with property transfers, and
Subsidence control plans.

As a result of this experience, GAl will provide the required expertise to complete reclamation
projects in a timely, economical, and efficient manner and will not require any subconsultants to
be utilized on this project. Our direct knowledge of the AML program guidelines and personnel
will also benefit the State.

GAl will perform the work under this contract in our Charleston, West Virginia office.
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BIDDER EXPERIENCE

GAI Consultants, Inc., provides consulting services in geotechnical engineering, civil
engineering, environmental engineering, mining-related design engineering, geology,
hydrogeology, nvironmental science, economics, fransportation systems and land-use planning,
urban and site engineering, structural engineering, engineering mechanics, agronomy,
anthropology and archaeology, and various related professional disciplines. The firm has
experienced steady growth in both size and capabilities; and for the past fourteen years has
been rated among the top 200 engineering and environmental firms in the nation by
Engineering News Record (ENR).

GAI Consultants, Inc., is a full service civil, environmental and mining engineering firm
headquartered in suburban Pittsburgh, Pennsylvania, with offices in Charleston, West Virginia;
Philadelphia, Pennsylvania; Ft. Wayne, Indiana; Orlando and Jacksonville, Florida; Cincinnati,
Ohio; and Richmond, Virginia. Established in 1958, GAl and its subsidiaries comprise an
organization of over 500 engineers, scientists, and support personnel. With our in-house soils
laboratories, surveying services and competent staff of professionals, GAI offers a
comprehensive approach to engineering problems requiring a wide range of interdisciplinary:
skills. In the past 40+ years, we have designed and monitored the construction of numerous
facilities and have conducted thousands of related geotechnical and hydrological investigations,
many of which involved reclamation of abandoned mine lands. By successfully completing so
many reclamation projects, GAl has obtained “expertise” status on an international basis for
many type projects. For example, GAl recently completed a very large investigation into
delineating the extent of the world's largest mine fire in the country of India. GAl was selected
for the country of India mine fire project based upon qualifications only.

GAl's Charleston, West Virginia office opened in 1985. Since opening, our Charleston office
has experienced steady growth. Currently, the Charleston office has four registered
professional engineers and other experienced disciplines on staff. Clients served by the
Charleston office include mining and industrial companies; federal, state, and local
governmental agencies; engineers and architects; and private developers,

GAI has successfully served the WVDEP on previous AML contracts from 1986 to the present.
We propose fo utilize most of the same Charleston and Pitisburgh staff. See attached CCQQ.

Surveying and Mapping

To provide cost efficient and timely services for this contract, surveying services will be
conducted by GAl's in-house surveyors. GAI routinely performs the following types of surveys
which are relevant to the work possibly associated with this project.

Aerial mapping control surveys including horizontal and vertical control and reference
monuments,

= Topographic and planimetric surveys,

= Construction surveys including work layout staking, establishment of baselines and cross

sections, profiles, etc.,

Construction quantity measurement surveys,

Detailed as-built documentation surveys,

Property surveys including both surface and mineral estates, and

Oil and gas surveying.
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GAl presently operates up to three survey crews. GAIl has made a commitment to provide
timely surveying services.

GArl's survey crew utilizes Nikon DTM-450 and Nikon DTM-550 Total Stations. This is
complimented by data collectors and Autocad workstations to generate plan views, profiles,
cross sections and other engineering drawings. These CAD-generated drawings can then be
utilized by GAl's CAD-drafting/design department for design.

All surveys conducted by GAl are completed under the supervision of a West Virginia licensed
land surveyor. Surveying will also be performed under the general direction of a West Virginia
registered professional engineer, the GAIl project engineer and project manager. All surveys
and mapping are completed to the standards as outlined by the National Map Standards, as
well as other applicable quality standards to include AML specifications.

Subsurface Investigation

Based upon the information provided in the Expression of Interest, GAl is not proposing the use
of any subsurface investigation subcontractor. If a subsurface exploration subcontractor is
required, we have relationships with several drilling firms to provide an economical and
available contractor to complete the project. Borrow area investigations will be conducted by
GAl personnel, as has been the case in past projects.

Laboratory Services

GAI operates full-service soils and materials laboratories in our Phi!ade!phié, Pennsylvania
office.

GAI has the capability to analyze natural materials such as soil and rock, manufactured
materials such as concrete and steel, and industrial waste materials. The soils and industrial
waste analysis capabilities include classification tests, moisture content, grain size analysis,
Atterberg limits, specific gravity, unit weight determinations, and chemical analyses. The
characteristic test capabilities include relative density equipment for sample particle sizes to 3
inches in diameter; apparatus for constant- and falling-head permeability measurements in both
horizontal and vertical directions, and for moisture-density relationships for both modified and
standard densities. The compressibility of materiais can be determined in a 2.5-inch diameter,
one-dimensional consolidometer or a 2.5-inch diameter, one-dimensional Anteus
consolidometer with back pressure and pore pressure capability. Also, volumetric consolidation
can be determined isotropically or anisotropically. The strength parameters of soils and
industrial/coal waste materials can be determined by unconfined compression, direct shear, or
triaxial shear tests. The rock-testing capabilities include classification by visual inspections and
petrographic analysis, unconfined compression, direct shear, and triaxial shear tests. GAl also
maintains several nuclear densometer testing gauges to monitor field compaction.

Based upon the information provided in the Expression of interest, GA!l is not proposing the use
of any other laboratory services.
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Design Engineering and Contract Document Preparation

GAl has extensive experience in design engineering and the preparation of contract documents
for AML reclamation and related projects. GAI prides itself in development of simple, yet
innovative, cost-efficient designs that are easily implemented in the field during construction.
Our experience gained on various types of West Virginia AML projects during the past 22 vears
will ensure this quality engineering continues.

GAI has prepared over 80 construction packages for WVDEP-AML since 1985, Other West
Virginia AML projects completed by GAl did not result in the preparation of construction
drawings such as water quality surveys and feasibility reports and landslide investigations
where it was determined that the problems were not mining related. GAl is completely familiar
with WVDEP's guidelines for preparing construction drawings, technical specifications, and
supporting documents. We are able to draw on a large collection of typical construction details
contained within our computer aided drafting (CAD) library for the above types of AML projects.
GAl also has various master specifications which we are able to draw from to create project
specific specifications.

Puring the design engineering phase of our projects, GAl develops alternatives for the
reclamation program and schedules meetings with WVDEP-AML to review options and select a
mutually acceptable plan. We feel that this approach results in a more workable plan at an
ultimately lower cost. We also perform a constructability review of each construction package
by technical staff familiar with actual methods of construction. This review also expedites the
overall reclamation plan.
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QUALIFICATIONS OF PERSONNEL

GAl has a staff of over 500 technical support personnel. GAl's staff is particularly well suited to
investigate problems associated with abandoned mine lands. We propose to utilize a staff of
engineers (civil and mining), geologists, biologists, surveyors, and CADD operators to conduct
the investigatory and design work backed by a group of management professionals.

Mr. C. Elwood Penn, IV, P.E., Branch Manager will serve as Contract Administrator in the
Charleston office. Mr. Penn has worked with the industry and their related problems for 25
years. Mr. Penn is very knowledgeable with WVDEP - AML guidelines and project
expectations. His qualifications will result in direct benefits to the State in terms of quality and
cost efficient completion of the project.

Mr. Charles F. Straley, P.E. will serve as a Project Manager, Mr. Straley has managed and
participated in the design and development of reclamation plans and feasibility studies for over
45 abandoned mine land projects for the WVDEP, Abandoned Mine Lands and Reclamation
Program. Mr. Straley has a complete understanding of WVDEP - AML guidelines,
specifications, and project expectations. He has a good working relationship with many of the
AML staff.

Mr. James A. Hemme, P.E. will serve as a Project Manager. Mr. Hemme has participated in
the design and development of reclamation plans and feasibility studies for over 5§ abandoned
mine land projects for the WVDEP, Abandoned Mine Lands and Reclamation Program. Mr.
Hemme has a complete understanding of WVDEP - AML guidelines, specifications, and project
expectations. He has a good working relationship with many of the AML staff.

Mr. Mark D. Young, P.E. will serve as a Project Engineer. Mr. Young has participated in the
design and development of reclamation plans and feasibility studies for 8 abandoned mine land
projects for the WVDEP, Abandoned Mine Lands and Reclamation Program. Mr. Young has a
complete understanding of WVDEP - AML guidelines, specifications, and project expectations.

Mr. Joseph A. Prine, E.I. will serve as a Project Engineer. Mr. Prine has participated in the
design and development of reclamation plans and feasibility studies for 3 abandoned mine land
projects for the WVDEP, Abandoned Mine Lands and Reclamation Program. Mr. Prine has a
complete understanding of WVDEP - AML guidelines, specifications, and project expectations.

All have relevant direct experience with mine reclamation, grading/drainage, feasibility studies,
water study and design, stream restoration, and preparation of construction documents.

A team of staff engineers, geologists/hydrologists, environmental scientists, biologists,
technicians, CADD operators, word processor operators, secretaries, and draftspersons will
provide the expertise and manpower to complete the project. For special needs we can call on
planners, land use specialists, natural resource specialists, soil scientists, archaeologists,
architectural historians, and structural and material engineers.
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CORPORATE SPECIALIZED EXPERIENCE
AND DEMONSTRATED ABILITIES

GAl has provided a wide variety of services to governmental agencies related to the reclamation
of AML problems. GAI has served the WVDEP on open-end and other contracts from 1986 to
the present. We have also completed numerous projects for the Office of Surface Mining,
Reclamation and Enforcement (OSMRE) and AML programs in Pennsylvania, Ohio, Maryland,
and Virginia.
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MANAGEMENT PLAN & LOCATION OF FACILITIES

Management Plan

GAl's proposed project management plan is presented on Figure 1. The work will be performed
in GAI's Charleston, West Virginia office which will allow ready access to the project area.
Assistance, if and when needed will be provided by staff located in the Pittsburgh, Pennsylvania
office of GAlL. GAl's Charleston location is also convenient with respect to the WVDEP's
Charleston location.

GAl's professional, technical and support staff have extensive experience on AML and related
design projects and are extremely well qualified to serve the WVDEP on this contract. GAl
stands ready to commit the personnel and resources required to complete the project in a
timely, technically sound and cost efficient manner.

Contract Administration will be provided by Mr. C. Eiwood Penn, IV, P.E. as shown in Figure 1.
Mr. Penn will be responsible for overall management and performance of the project. He will
review the work directive, visit the site along with the WVDEP to better familiarize himself with
site conditions and work requirements accompanied by Mr. Gray or other appropriate staff, and
then guide the preparation of the scope of work and cost proposal by GAl staff. He will also
generally supervise the work in progress and review work products at intermediate points and
finally prior to submittal to the WVDEP. In addition, Mr. Fioravante will be in charge of any
contractual negotiations necessary through the process of the project.

Project Management will be provided by Mr. Charles F. Straley, P.E., P.S. or Mr. James A.
Hemme, P.E. as shown in Figure 1. Mr. Straley will be responsible for the day to day
management and performance of the project. He will review the work directive and prepare the
scope of work and cost proposal. A written proposal including a detailed cost estimate
(manhours and expenses associated with the project) will then be prepared and submitied to
the WVDEP for their review. Upon WVDEP's approval of the proposal, the Project Manager will -
arrange for the start of the work. Included will be project staffing, arrangement and detailing of
the scope of services to be provided by GAl, and review of project budget and schedule. The
Project Manager will generally supervise the work in progress and review work products at
intermediate points and finally prior to submittal to the WVDEP and will be responsible for
maintaining liaison with the WVDEP Project Manager including project status reports, as
required,

Day-to-day project activities will be performed under the direction of the Project Manager by one
of the Project Engineers (Messrs. Mark D. Young, P.E. and Joseph A. Prine, E.l.) as shown
in Figure 1. They will be responsible for guidance of the GAI staff. Their main activities will
include development of detailed step-by-step project work plans to ensure the project activities
are completed on-budget and on-time, review of the work products at intermediate points and at
project completion, providing guidance and direction to project staff, as well as engineering and
design work.

GAl's large experienced staff permits us to respond quickly, provides flexibility, and permits high
level input to the project’s staff from in house experts. However, our method of staffing projects,
as evidenced by our performance on prior projects for WVDEP-AML, is to assign a small team
with total responsibility for completion of the work to the clients satisfaction and budget. Where
necessary the team can draw on the expertise available within GAl's large staff.
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Project Budget Control

The Project Manager will be responsible for monitoring the project budget. GAl's staff submits
time sheets on a weekly basis. All charges including labor hours and other project expenses to
a particular project are compiled in our data center and are distributed to the Project Manager
by Wednesday of the following week. In this manner, we can keep close track of our project
costs.

Schedule Control

Direct responsibility for schiedule control lies with the Project Manager. Initially, the Project
Manager will review the work directive schedule requirements to see if they can be complied
with given the anticipated scope of work. As the project progresses, the Project Manager will
monitor progress and compare it with the established schedule on a weekly basis. In this
manner, the Project Manager can make staff adjustments to maintain the project schedule. If
circumstances develop that make it impossible to maintain the project schedule, the Project
Manager will contact the WVDEP Project Manager to develop a mutually acceptable adjustment
to the schedule. - '

Location of Facilities

GAl proposes to complete work under this contract in our Charleston, West Virginia office.
We feel that our close proximity to the WVDEP's Charleston office and the project area will allow
the project to be completed in a timely, efficient manner. :
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AML PROJECTS
WEST VIRGINIA DIVISION OF ENVIRONMENTAL PROTECTION

E080354.02

Wolfpen (McBurney) Landslide

Kanawha County, West Virginia

The scope of work involves stabilizing a slope, providing seals for collapsed
portals, and providing controlled drainage. Construction plans and technical
specifications were developed.

E08054.01

Heizer Creek (Lett-Zitselberger) Drainage -

Putnam County, West Virginia

The scope of work involves stabilizing a slope, providing seals for collapsed
portals, and providing controlled drainage. Construction plans and technical
specifications were developed.

E070607.00

Hominy Creek Area Waterline Extension Feasibility Study

Nicholas County, West Virginia

The scope of work included interviewing local residents and government officials;
collecting and analyzing surface and private water supply samples; researching
water quality records; designing and costing remedial measures; calculating the
percentage of wells that had been degraded by mining activity; and summarizing
the findings in a report.

E0B0330.10

Logan (Marcum) Drainage Emergency Project

Logan County, West Virginia , :

The scope of work involves emergency evaluation and investigation to develop a
method to collect and discharge the seepage from the coal seam and
conveyance to a downstream drainage system. Construction plans and
specifications were developed.

E0680185.10

Bud/Alpoca Waterline Extension Feasibility Study

Wyoming County, West Virginia ‘ _

The scope of work included interviewing local residents and government officials;
collecting and analyzing surface and private water supply samples; researching
water quality records; designing and costing remedial measures; calculating the
percentage of wells that had been degraded by mining activity; and summarizing
the findings in a report.

McComas AMLPRJCT.LST.rif
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£050126.10

War Waterline Extension Feasibility Study

McDowell County, West Virginia

The scope of work included interviewing local residents and government officials;
collecting and analyzing surface and private water supply samples; researching
water quality records; designing and costing remedial measures, calculating the
percentage of wells that had been degraded by mining activity, and summarizing
the findings in a report.

E050123.10

Clark’s Gap Waterline Extension Feasibility Study

Mercer and Wyoming Counties, West Virginia

The scope of work included interviewing local residents and government officials;
collecting and analyzing surface and private water supply samples; researching
water quality records; designing and costing remedial measures; calculating the
percentage of wells that had been degraded by mining activity; and summarizing
the findings in a report.

2004-134-10

War {Dash) Impoundment

McDowell County, West Virginia

The scope of work included providing aerial mapping and ground survey for
verification of two sites consisting of a small impoundment, several mine portals,
and coal refuse disposal. in addition, stability analyses were performed on
various scenarios for the elimination of the lmpoundment including subsurface
investigation.

2003-485-10

Whites Run Highwali and Portal

Randolph County, West Virginia

The scope of work consist of preparing construction documents for the
reclamation of 6,000 linear feet of highwall, three deep mine portals, a coal
refuse spoil area, and treatment of acid mine drainage (AMD). The treatment of
the AMD will utilize passive treatment techniques. The project also includes re~
establishment of a stream by natural stream techniques.

2003-439-10

Helen Portals

Raleigh County, West Virginia

The scope of work included the preparation of construction documents for four
sites, consisting of abandoned mine portals, unstable refuse piles, small
impoundment, and demolition of a mining related structure. The project also
included re-establishing a stream by natural stream technigues.

McComas AMLPRJICT.LST.rH
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2001-489-10

McAlpin Eroding Dump - Phase |

Raleigh County, West Virginia

The scope of work included the preparation of construction documents for six
sites. The sites consisted of six coal refuse piles, numerous mine openings (both
collapsed and open), old mine buildings, possible AMD, and various mine related
debris.

96-5564-27

Kingwood 52/6 Water Supply Extension

Preston County, West Virginia

The scope of work included the preparation of construction documents for a
water transmission line. Included in the distribution system is a 96,000 gallon
water storage and a booster pump station. The total length of waterline is
approximately 13 miles.

96-554-26

Micajah Ridge - Herndon Heights/itman Waterlme Extension Feasibility Study
Wyoming County, West Virginia

The scope of work included interviewing local residents and government officials;
collecting and analyzing surface and private water supply samples; researching
water quality records; designing and costing remedial measures; calculating the
percentage of wells that had been degraded by mmsﬂg activity; and summarizing
the findings in a report.

96-554-25

Water Feasibility Study, Glen Rogers Study Area

Wyoming County, West Virginia

Work included interviewing local residents and government officials; collecting
and analyzing surface and private water supply samples; researching water
quality records; designing and costing remedial measures; calculating the
percentage of wells that had been degraded by mining activity;, and summarizing
the investigation in a report.

96-554-24 .

Rt. 20 / Gould Community Waterline Extension Feasibility Study

Upshur County, West Virginia

The scope of work included interviewing local residents and government officials;
collecting and analyzing surface and private water supply samples; researching
water quality records; designing and costing remedial measures; calculating the
percentage of wells that had been degraded by mining activity, and summarizing
the findings in a report.

MeComas AMLPRJCT LST ntf
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96-554-17

Water Feasibility Study, Hominy Creek Study Area

Nicholas County, West Virginia

Work included interviewing local residents and government officials; collecting
and analyzing surface and private water supply samples; researching water
quality records; designing and costing remedial measures; calculating the
percentage of wells that had been degraded by mining activity; and summarizing
the investigation in a report.

96-554-16

Elk Creek / Verner Waterline Extension Feasibility Study

Logan County, West Virginia

The scope of work included mtemew;ng local residents and government officials;
collecting and analyzing surface and private water supply samples; researching

water quality records; designing and costing remedial measures; calculating the

percentage of wells that had been degraded by mining activity, and summarizing
the findings in a report.

96-554-15

Orlando Mining Facility

Gilmer County, West Virginia

The scope of work included preparation of a report identifying the resulis from an
investigation/evaluation of the facilities and equipment at the site. The
investigation included determining the value, usefulness and/or condition of the
facilities and equipment.

98-554-14

Scotch Hili / Miller Hill Water Supply Extension

Preston County, West Virginia

The scope of work included the preparation of construction documents for a
water transmission fine beginning at the existing hydropneumatic booster station.
Included in the distribution system is 96,000 gallon water storage. The total
length of waterline is approximately 7.5 miles.

96-554-13

Camp Run AMD

Barbour County, West Virginia

The scope of work included the preparation of construction documents for two
sites. The sites consisted of ten to fifteen mine portals and mine drainage seep
locations, one pond (to be drained), concrete tramway abutments (and debris),
coal refuse, and various areas of saturated soil from mine drainage (one of which
is sliding).

McComas AMLPRJCT.LST.df



Project No.:

Title:
Locatlon:
Tasks:

Project No.:

Title:
{ ocation:
Tasks:

Project No.:

Title:
Location:
Tasks:

Project No.:

Title:
Location:
Tasks:

Project No.:

Title:
lL.ocation:
Tasks:

AML. PROJECTS
Page 9

96-554-06

Hutchinson Subsidence

Fairmont, West Virginia

Preparation of construction documents for the Hutchinson Subsidence project in
Fairmont, West Virginia. Project involved subsurface investigation (including
borehole camera work); sampling of mine water; injection plan layout for grouting
under three residences; preparation of technical specifications, drawings, and
engineer's cost estimate; and participation in pre-bid and pre- construct:on
meetings.

96-554-05 ,

Fairmont (Grandstaff) Subsidence

Fairmont, West Virginia

Evaluation of potential subsidence effects for the Grandstaff Subsidence project
in Fairmont, West Virginia. Project involved subsurface investigation (including
borehole camera work); sampling of mine water; and preparation of a report
describing the findings of the above investigations.

96-554-04

City of Summersville (Rt. 39)

Nicholas County, West Virginia

The project included the review of another consultants water feasibility study
report and determination if the findings of the report were accurate.

96-554-03

Reynoldsville, Wallace, and Clarksburg Water Supply Extension Project
Harrison County, West Virginia

The project included a feasibility/rate analysis, design of 9,400 feet of 8-inch
water line, 33,000 feet of 8-inch water line, 12,200 feet of 2-inch water line, a
98,000 gallon (nominal) water storage tank, and other appurtenances, selection,
surveying, and geotechnical investigation of a water storage tank site, and
preparation of construction documents, regulatory permit applications, and an
engineer's report.

96-554-02

Mill Creek Regional Water Supply Extension Project

Logan County, West Virginia

Preparation of construction documents for the construction of water transmission
lines, a water distribution system, two water storage tanks, a booster station, two
hydropneumatic tanks, and a water treatment plant. The total length of water hne
to be constructed was approximately 34 miles.

MeComas AMEPRJCT.LST.Af
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four refuse piles and various other refuse areas,; design of seals for
eighteen mine portals; and preparation of technical specifications,
drawings, and engineer's cost estimate.

93-198-21

Omega Mine Complex

Monongalia County, West Virginia

Preparation of construction documents for the Omega Mine Complex project in
Monongalia County, West Virginia. The project involved the injection of coal
combustion byproduct grouts intc mine workings to help alleviate the generation
of AMD. Work included subsurface investigation; surveying; grout mix
evaluation; acid-base accounting analysis of overburden and coal; and
preparation of drawings, technical specifications and engineer's cost estimate.

93-198-20

Mill Creek - Isom Community

l.ogan County, West Virginia

Design of water system to service approximately 800 residents of the Mill Creek-
lsom Community in Logan_ County, West Virginia. Work included sizing of water
freatment plant, 4 water tanks, 4 booster stations, 1 pressure reducing valve, and
approximately 23 miles of water line. Construction cost was estimated at
approximately $5,500,000.

93-198-19

Phase |l Water Feasibility Study, Weaver-Junior Study Area

Randolph and Upshur Counties, West Virgihia

Phase 1l water feasibility study for private water supplies in the Weaver-Junior
Study Area in Randolph and Upshur Counties, West Virginia. Work included
interviewing local residents and government officials; collecting and analyzing
surface and private water supply samples; researching water quality records;
designing and costing remedial measures; calculating the percentage of wells
that had been degraded by mining activity; and summarizing the investigation in
a report.

93-198-18

Phase Il Water Feasibility Study, Reynoldsville, Wallace, and Clarksburg Study
Area

Harrison County, West Virginia

Phase il water feasibility study for private water supplies in the Reynoldsville,
Wallace, and Clarksburg Study Area in Harrison County, West Virginia. Work
included interviewing local residents and government officials; collecting and
analyzing surface and private water supply samples; researching water quality
records; designing and costing remedial measures, calculating the percentage of
wells that had been degraded by mining activity; and summarizing the
investigation in a report.

McComas AMLPRJCT.LST.if
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93-198-11

Summerlee Refuse - Post Construction Water Quality

Fayette County, West Virginia

Water sample collection, analysis, and evaluation at the reclaimed Summerlee
Refuse site. Findings were summarized in a report.

93-198-10

Cow Creek - Sarah Ann Water Supply Extension Project

Logan County, West Virginia

Preparation of construction documents for the Cow Creek - Sarah Ann Water
Supply Extension project in Logan County, West Virginia. Project included
subsurface investigation; design of three water tanks, three booster stations, one
master meter assembly, and approximately 19 miles of waterline; preparation of
technical specifications, drawings, and engineer's cost estimate; and participation
in pre-bid and pre-construction meetings. Bid construction cost was
approximately $4,800,000.

93-198-09

Godby Branch Water Supply Extension

Logan County, West Virginia

Preparation of construction documents for the Godby Branch Water Supply
Extension project. Project included subsurface investigation, surveying; design
of water tank, booster station, and approximately 2.5 miles of water line;
preparation of technical specifications, drawings, and engineer's cost estimate;
and participation in pre-bid and pre-construction meetings. Bid construction cost
was approximately $680,000.

93-198-08

Phase |l Water Feasibility Study, New Haven Study Area

Fayette County, West Virginia

Phase [l water feasibility study for private water supplies in the New Haven Study
Area in Fayette County, West Virginia. Work included interviewing local
residents and government officials; collecting and analyzing surface and private
water supply samples; researching water quality records; designing and costing
remedial measures; calculating the percentage of wells that had been degraded
by mining activity; and summarizing the findings in a report. Conceptual design
of water system included sizing a water treatment plant, 1 booster station, 5
water tanks, and approximately 87 miles of water line. Estimated construction
cost was approximately $13,800,000.

McComas AMLPRJCT.LST.rtf
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93-198-02
Duncan Hill Subsidence No, 2
Harrison County, West Virginia
Completed subsidence evaluation investigation at the Duncan Hill Subsidence
No. 2 project site in Clarksburg, West Virginia. Work included subsurface
investigation; mapping development; surveying; records review; water sampling;
and preparation of a report summarizing the findings. The report did not
recommend stabilization for the structures in the project area, due to a lack of
evidence that subsidence was causing problems.

93-198-01

Urso Subsidence

Fairmont, West Virginia

Field reconnaissance, resident interviewers, videotape surveys of existing
conditions, subsurface investigation, surveying, and subsequent evaluation to
determine if mine subsidence was affecting structures within a several block area
of Fairmont. Ultimately, stabilization program was limited to 5.4 acre area with
approximately 28 residences and businesses. Construction documents,

including drawings, technical specifications, and engineer's cost estimate were

prepared. Proposed construction included approximately 140 injection holes and
18,000 cubic yards of injection material. Construction cost was estimated at
approximately $1,200,000.

88-460-24

Phase | Water Feasibility Studies

Brooke County, along Gauley River in Fayette County & Nicholas Counties, and
New Haven area (around Hico) in Fayette County, West Virginia.

Preliminary investigation of 3 separate communities to evaluate the possibility
that pre-1977 mining activity degraded water supplies. The investigation
included a review of mining records, existing water quality data, and conductance
of resident interviews to assess possible impacts. Separate reports were
prepared for each community, documenting findings and providing a cost
estimate for extending public water supply systems.

88-460-23
Phase |l Water Feasibility Study, Mill Creek Study Area

- Boone, Lincoln, and Logan Counties, West Virginia

Phase [l water feasibility study for private water supplies in the Boone County
Community, Lincoln County Community, and Logan County Community all
encompassed in the Mill Creek Study Area. Work included interviewing local
residents and government officials; collecting and analyzing surface and private
water supply samples; researching water quality records; designing and costing
remedial measures; calculating the percentage of wells that had been degraded
by mining activity; and summarizing the findings in separate reports for each
community. Estimated construction cost for extending a public water supply to
residents of the Mill Creek Study Area was approximately $15,400,000 and
included 1 water treatment plant, 1 booster station, 7 water storage tanks, and
approximately 40 miles of water line.
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88-460-17
Duncan Hill Subsidence
Clarksburg, West Virginia
Field reconnaissance, resident interviews, videotape surveys of existing
conditions, subsurface investigation, borehole video camera surveys, and
surveying to determine whether subsidence was affecting numerous homes,
water tank, and YMCA over a 16 acre area. Development of report documenting
that damages to water tank and YMCA were not subsidence related. Preparation
of stabilization plan including plans, specifications, etc. for residential area.

88-460-16

Phase 1l Logan Water Feasibility Study

Logan County, West Virginia

Investigation to determine the percentage of residents in the Cow Creek,
Crooked Creek and Upper Rum Creek communities whose ground water
supplies had been degraded by pre-1877 mining activity. Field reconnaissance,
mine map and mine permit records search, interviews, water sampling and
analysis, and classification via piper diagrams were conducted.

88-460-15

Cora Mine Drainage No. li

L.ogan County, West Virginia

Mine drainage abatement project included drilling and water analysis with
subsequent design of several mine seals with piping and channels to convey flow
to the receiving stream. Project included boring and jacking pipeline under
railroad. ,

88-460-14

Covey Creek Mine ,

Logan County, West Virginia

Field reconnaissance, historical records review, and subsurface investigation fo
determine extent of mine fire and to develop options for remediation.

88-460-13

Logan Phase | Water Study

Logan County, West Virginia

Preliminary investigation of the Clothier, Cow Creek, Crooked Creek, Godby
Branch, Godby Heights, Upper Rum Creek, and Whitman Creek/Holden
communities to determine the possibility of pre-1877 mining activity degrading
the water supplies of the communities. Field reconnaissance, interviews, and
mining and water quality record searches were conducted, and a remedial cost
estimate was provided with reports summarizing the findings for each
community. ,
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88-460-06
Charleston (Ratcliffe) Landslide
Kanawha County, West Virginia
The project included subsurface investigation; research of mine mapping; and
determination if the slide was due to mining.

88-460-05

Garrison Complex

Garrison, Boone County, West Virginia

Subsurface investigation, surveying, and design for the removal of a railroad
embankment posing a water impounding hazard were conducted. Project also
included several mine entries and surface water runoff conirol channels. Plans,
specifications, cost estimate, and supporting documents were prepared.

88-460-04

Cassity Fork Water Supply Extension

Randolph County, West Virginia

The project consisted of a water study to document existing water quality and
impacts due to mining, subsurface investigations, surveying, and design of an 8-
mile waterline extension including booster station, reservoir, pressure reducing
valves, and provision for fire flow. Preparation of plans, specifications, cost
estimate and supporting documents, and a review of contractor submittals during
construction were conducted. ‘

88-460-03

Mulberry Fork (Stover) Landslide

Fayette County, West Virginia

The project included subsurface investigation and design of corrective measures
for a landslide. -

88-460-02

Beckley (Queen Street) Subsidence

Beckley, West Virginia

Subsurface investigation to determine if mine subsidence was responsible for
damages experienced by a home was conducted. Preparation of a report
documenting that subsidence was not responsible for the observed damage was
completed.

88-460-01

Courtright Highwall

Bridgeport, West Virginia

Work performed on this project was an extension of activities as described for
86-181-23.
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86-181-18

Williamson (Elias) Landslide - Emergency

Williamson, West Virginia

Subsurface investigation and determination of whether or not a landslide
threatening 1 home was mining related with subsequent development of plans for
a retaining wall were conducted.

86-181-17

Kitchen/Gibson Landslide - Emergency

Boone County, West Virginia

Subsurface investigation and determination of whether or not a landslide
threatening 4 homes was mining related were conducted.

86-181-16

Doug Gray Subsidence

Fairmont, West Virginia

Subsidence control by injecting grout to fill mine voids. Project included
exploratory drilling and sampling including both vertical and angle borings with
the subsequent development of a grouting program {o support homes and
businesses in Fairmont, West Virginia.

86-181-15

8t. John's Road Subsidence

Brooke County, West Virginia

Subsurface investigation and development of specifications and construction
drawings for remedial work on mine subsidence affecting 30 acres and 50 homes
were conducted.

86-181-14

High Coal Tipple

Boone County, West Virginia

The project included development of specifications and construction drawings for
remedial work on 16 mine portals and an abandoned tipple and its several
associated structures.
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86-181-05
Switzer/Adams/Robinson Drainage
Logan County, West Virginia
The project included subsurface investigation and development of construction
specifications, drawings, and topographic mapping for remedial work on 3 mine
portals, including the design of an energy dissipator with associated piping under
railroad and state highway.

86-181-04

Follansbee (Hulisburg) Drainage

Brooke County, West Virginia _

The project included subsurface investigation and development of construction
specifications and drawings for remedial work on acid mine drainage problems.

86-181-03

Fairmont East Subsidence

Fairmont, West Virginia :

The project included subsurface investigation and development of construction
specifications and drawings for remedial work on mine subsidence affecting 125
homes on 20 acres.

86-181-02

Fairmont IV

Fairmont, West Virginia

The project included subsurface investigation to determine if subsidence of 3
homes was related to mining and subsequent development of construction
specifications and drawings for remedial work on the subsidence.

86-181-01

Hawkins AMD

Harrison County, West Virginia

The project included subsurface investigation and development of construction
specifications, drawings and topographic mapping for remedial work on acid
mine drainage emanating from mine portals following a “blow-out” and causing a

large saturated area above 5 homes.

86-107

Kistler Refuse and Mine Fire Extinguishment Program

Logan County, West Virginia

The project included subsurface investigation and development of construction
specifications and drawings for extinguishment through grout injection, and
subsequent construction monitoring.
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85-113
Kingmont Complex Reclamation
Marion County, West Virginia

- The project included development of specifications and construction drawings for

sealing 4 mine portals and demolishing a steel river truss and buildings
associated with an abandoned deep-mine complex.

84-289

Fairmont No. 2 Subsidence

Fairmont, West Virginia

The project included report with recommendations after a subsurface
investigation to determine whether or not subsidence of 3 homes was mining
related, and subsequent development of specifications and construction
drawings.

84-265 and 266 _

Green’s Run Highwall and Marrara Spoil Area Reclamation Projects

Preston County, West Virginia ‘

The project included subsurface investigation with test-pits and development of
specifications and construction drawings for reclaiming 30 acres of strip mine
with 3 highwalls, 6 refuse piles, and 2 access roads.
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