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STATE OF WEST VIRGINIA c g
Purchasing Division

PURCHASING AFFIDAVIT

" VENDOR OWING A DEBT TO THE STATE:

West Virginia Code §5A-3-10a provides that: No coniract or renewal of any contract may be awarded by the
. state or any of its political subdivisions to any vehdor or prospective vendor when the vendor or prospective
vendor or a related party fo the vendor or prospective vendor is a debior and the debt owed s an amount
greater than one thousand dollars in the aggregate.

PUBLIC IMPROVEMENT CONTRACTS & DRUG-FREE WORKPLACE ACT:

West Virginia Code §21-1D-5 provides that: Any solicitation for a public improvement construction contract
shall require each vendor that submits a bid for the work to submit at the same time an affidavit that the vendor
has a written plan for a drug-free workplace policy in compliance with Arficle 1D, Chapter 21 of the West
Virginia Code. A public improvement consiruction confract may not be awarded to a vendor who does not
have a written plan for & drug-free workplace policy in compliance with Article 103, Chapter 21 of the West
Virginia Code and who has not submitied that plan {o the appropriate contrasting authority in timely fashion,
For a vendor who is a subcontractor, compliance with Section 5, Arlicle 1D, Chapter 21 of the West Virginia
Code may take place before their work on the publlc improvement is begun.

ANTITRUST:

in submitting a bid to any agency for the state of West Virginia, the bidder offers and agrees that if the bid is
accepted the bidder will convey, sell, assign or transfer fo the state of West Virginia all rights, title and interast
in and to sl causes of action it may now or hereafter acquire under the antifrust laws of the United States and
the state of West Virginia for price fixing andfor unreasonable restraints of trade relafing to the particular
commodifies or services purchased or acquired by the state of West Virginia. Such assignment shall be made
and become effective at the time the purchasing agency tenders the initial payment to the bidder.

} certify that this bid is made without prior understanding, agreement, or connection with any corporation, firm,
limited liability company, parinership or person ot entity submitting a bid for the same materfals, supplies,
equipment or services and is in all respects fair and without collusion or fraud. | further certify thet | am
authorized to sign the certification on behalf of the bidder or this bid.

LICENSING: :

Vendors must be licensed and in good standing in accordance with any and all state and local laws and
reguirements by any state or local agency of West Virginia, including, but not iimited {o, the West Virginia
Secretary. of State's Office, the West Virginia Tax Depariment, West Virginia Insurance Commission, or any
other state agencies or political subdivision, Furthermore, the vendor must provide all necessary releases to
obtain information to enable the Director or spending unit fo verify that the vendor is licensed and in good
standing with the above entities. '

CONFIDENTIALITY:

The vendor agrees that he or she will not disclose to anyone, directly or indirectly, any such personally
identifiable information or other confidential information gained from the agency, unless the individual who is
the subject of the Information consents to the disclosure in writing or the disclosure is made pursuant to the
agency's policies, procedures and rules, Vendors should visit www.state. wv.us/admin/purchasel/privacy for
the Notice of Agency Confidentiality Policies.

Under penalty of law for false swearing (West Virginia Code §61-5-3), it is hereby certified that the vendor
acknowledges the information in this said affidavit and is in compliance with the requirements as stated.

Vendor's Name: Hatch Mott MacDonald

Authorized Signature: (—%TC&W\ AN Date: ___ 20707

Purchasing Afidavit (Revised 07/01/08) Cj
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January 20, 2009

Mr. Chuck Bowman, Buyer

West Virginia Department of Environmental Protection
Purchasing Division

2019 Washington Street East

Post Office Box 50130

Charleston, WV 25305-0130

RE: RFQ #DEP 14514
Expression of Interest for Professional Engineering Design Services and
Construction Monitoring Services for Belington Portals & Drainage Design
Barbour County, WV

Dear Mr. Bowman:

Hatch Mott MacDonald (HMM) is pleased to submit this proposal to provide design, mapping
and construction monitoring services for the West Virginia Abandoned Mine Lands (AML) and
Reclamation Program. This project’s focus on reclamation design and related services is a
principal area of expertise within our firm.

With a lineage stretching back over a century, involvement in the design and construction of
ambitious projects and a multi-disciplined staff with comprehensive engineering skills, HMM
possesses the practical knowledge and experience needed to meet the technical challenges of any
given project. Our approach is strictly client focused with a corporate commitment to
engineering excellence. HMM provides services for all aspects of engineering projects, from
feasibility studies and surveys through design, to project and program management, construction
management and supervision, start-up and operations.

HMM had targeted West Virginia, and specifically the Abandoned Mine Lands discipline as a
strategic area of focus for our business. In order to provide an exceptional service and product,
we have hired veteran staff with specific experience with the Abandoned Mine Lands Program.
Our Morgantown office has several staff members that collectively have more than 60 years of
direct design and management experience with AML design projects of all kinds with numerous
state programs including WVDEP. These staff members have worked together on AML designs
and mining related issues continuously for the past 15 years and have collaborated to produce
numerous award-winning projects including an Office of Surface Mining national award in 2003.

This Expression of Interest submittal relates specifically to reclamation design, a core
competency of HMM. Our management staff and design leaders have worked on various AML
design projects for the WVDEP. These projects include mine fires, mine seals, mine subsidence,
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stream mitigation, hydraulic studies, AMD treatment, refuse reprocessing, refuse fires, and slope
stabilization. At least five different members of our staff have various levels of Natural Stream
Channel Design Certification (Levels I-IV). We are presently providing stream remediation and
impoundment remediation to our clients.

A variety of project briefs, as well as our AML and Related Project Matrix, have been included
in this submittal to demonstrate how HMM has successfully completed projects similar to this
project as well as larger and more complex water-related projects.

Having successfully completed projects across a wide range of sizes and complexities has
demonstrated that we have the experience to provide the appropriate project management
approach for each project. HMM maintains a strong corporate QA/QC philosophy for all the
work we do illustrated by the fact that we are ISO 9001:2000 certified.

HMM opened its Morgantown office little more than two years ago and already has a total staff
of 35 people. Our in-house capabilities include civil, mechanical, and mining engineers, CAD
designers, geologists, environmental scientists, biologists, and other field staff. This office is
strategically located to be able to easily service this project. In addition to HMM’s highly
qualified staff, we have invested significant resources to make state-of-art technology and tools
available to our staff. We have over 15 Trimble GPS units that are used by our field staff on a
regular basis to support other clients. We have also invested in new large format plotters and
scanners to give our staff cutting edge technology to provide the highest quality deliverables
possible.

We appreciate the opportunity to submit this Expression of Interest and look forward to
establishing a successful working relationship. Please contact myself or another member of our
staff with any additional questions you may have.

Very truly yours,

Hatch Mott MacDonald

W %i?«:.: : N\ oy e
Richard L. Steinhart, PE Timothy M. Rice

Vice President Senior Project Manager

T 412.497.2910 F 412.497.2940 T 304.212.4388 F 304.594.2814

richard steinhart(@hatchirott.com timothv.ricefmbatchomott.com
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INTRODUCTION

With a lineage stretching back over a century, involvement in the design and
construction of the most ambitious infrastructure projects and a multi-disciplined
staff with comprehensive engineering skills, Hatch Mott MacDonald (HMM)
possesses the practical knowledge and experience needed to meet the technical
challenges of any given project. Our approach is strictly client-focused — with a
corporate commitment to engineering excellence. HMM provides services for all
aspects of engineering projects, from feasibility studies and surveys through
design, to project and program management, construction management and
supervision, start-up and operations.

LocAaL OFFICES

HMM is headquartered in Millburn, New Jersey and has many offices throughout
North America. Regionally, our offices are located at:

2601 Cranberry Square Gateway View Plaza 18013 Cleveland Pkwy Dr.
Morgantown, WV 26508 1600 West Carson Street  Suite 200
T 304.212.4390 Pittsburgh, PA 15219 Cleveland, OH 44135-3233
F 304.594.2814 T 412.497.2900 T 216.535.3640

F 412.497-2901 F 216.265.2816
CONSULTING AREAS

The resources of HMM are available through the following consulting areas:
Construction Engineering Services

Contract Operations

Environmental Compliance & Remediation
Environmental Site Assessment & Remediation
Geographical Information Systems

Hazardous Waste Management

Hydraulic Infrastructure Evaluation & Rehabilitation
Hydrogeological Services

Industrial Wastewater Management
Information Technology & Management
Mining Environmental Services

Municipal Engineering and Planning

Pipeline Services

Rails-To-Trails Projects

Recreational Facilities

Recycling/Solid Waste Management

Site Development Engineering

Storage Tank Management

Stormwater & Watershed Management
Transportation Engineering

Wastewater Engineering and Management
Water Supply Management

Wetland / Ecological Studies

00000000000000000000000
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STAFFING

Hatch Mott MacDonald was formed as a joint venture between Hatch Associates
of Canada, a leading design engineering firm, and Mott MacDonald,
headquartered in London, an infrastructure and education consulting engineering
firm. The combined resources of Hatch Associates and Mott MacDonald offer a
worldwide engineering staff of over 20,000 people. In 2001, HMM acquired the
environmental consulting firm of Killam Associates to offer water, wastewater
and environmental services throughout North America. Our total US staff is now
approximately 1,800 engineers, scientists and technical support personnel.

MANAGEMENT STRATEGIES

HMM uses the “Project Team” approach to efficiently manage and complete
projects on time and within specified budgets. A Project Manager directs the
team and interfaces with the client to ensure an uninterrupted flow of
information. Capable managers draw upon the versatile personnel at HMM to
provide pertinent technical knowledge relative to a particular project.

Hatch Mott MacDonald’s engineering professionals are fully supported by
extensive computer resources (CADD, graphics, and an Information Technology
staff), and highly trained field crews for surveying and environmental sampling
and monitoring.

From the analysis stage to project implementation, the professional staff of HMM
provides clients with cost-effective engineering and planning solutions for their
environmental problems. FIMM’s outstanding reputation is based upon dedicated
service to clients and demonstrated technical abilities.

Hatch Mott MacDonald is proud of its established reputation, which is based on
efficient project management, technical expertise, and knowledge of regulatory
requirements. These features are reflected in HMM’s success at maintaining
long-term client relationships. Experienced staff and an organizational approach
make HMM extremely competent in meeting a client’s needs, now and in the
future.

The Morgantown office is staffed to provide four to five different design teams
simultaneously. These teams generally consist of a Project Engineer and the
necessary design drafting and support staff.

ExPERIENCE AND QUALIFICATIONS

Hatch Mott MacDonald (HMM) is a full-service consulting engineering firm
offering both public and private clients a complete range of services from
conceptual, feasibility/ planning studies and environmental assessment through
preliminary and detailed design to procurement, construction engineering
inspection and project and construction management services, as well as
operations and maintenance. Headquartered in New Jersey, HMM has hundreds
of staff located in the northeast and Mid-Atlantic regions. More than 1,800
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employees in 55 offices throughout the U.S. and Canada will support the local
staff. This project will be performed from our Morgantown, WV office.

Our resources in the Appalachian Coal region have grown steadily over the past
few years. HMM's focus on mining services has led to a staff of over 40
individuals in this service area. More specifically, the Morgantown office has 34
staff members dedicated to the mining and energy service area, including
engineers, geologists, biologists, scientists, and support staff. This growth is
attributed to our corporate commitment to the industry and the values established
by HMM. Hatch, one of our parent companies, has been in business for 50 years
and focuses on mining services on an international level.
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Consulting Areas

Mining Environmental Services

HMM offers a full spectrum of mining and mining-related environmental and design engineering services.
Successfully completed projects range from reserve analyses, permitting and feasibility studies to complex mining
and reclamation plans for surface and underground mining installation, prep plants and refuse handling facilities.
Versatility is demonstrated by proven ability to work with large and small operators. Personnel are accustomed to
communicating effectively with both multi-department international companies and sole propriefors.

Surface Mining
+  Surface Mining Permits
Auger Mining Permits
Feasibility Studies
Land Reclamation & Remediation
Permit Transfers
Pre-Blast Surveys

* 4 & » 4

Underground Mining

Air Shaft Design & Coordination
Incidental Boundary Revisions (IBR)

Acid Mine Discharge (AMD) Remediation

Mine Planning

* + & > 5 &

Geological Exploration
Reserve Studies

Economic Evaluations

Aerial Mapping

Drilling

Environmental Site Assessment

Professional Surveying

Horizontal & Vertical Control Networks
GIS/GPS Surveys

+ Deep Mine Permits + Underground Coal Mine Surveys
+ Mine Design & Mapping + Stockpile Volumetric Surveys

+ Ventilation Plans * Construction Surveys

¢ Subsidence Plans + Boundary Retracement

+  Surface Support Plans + Topographic Surveys

+* *

* *

+

Pre-Subsidence Surveys

Support Facilities

Coal Refuse/Fly Ash Permits

Coal Refuse/Fresh Water Impoundments
Portal Facilities Design & Construction
Management

Operations Support

*»

Small Operator Assistance Program (SOAP)
Preparation

s+ Preparation Plant Permits . Thengal—graphic Equipment Analyses

+  Coal Yard & Loadout Permits + Machine & Equipment Appraisal & Analyses
+ Refuse Pile Reprocessing Permits +  Conveyor System Analyses

+ Site Planning + Electrical System Analyses

*  Air Quality Permits

*

*

*



Hatch Mott

. MacDonald

Consulting Areas

Geographic Information Systems

Over the last decade, HMM has responded to its clients’ growing needs for Geographical Information System (GIS)
through investments in software, hardware and employee training. The ability of GIS to integrate central databases
with mapping that can be shared throughout an organization, is making this information technology a standard for
government agencies, utilities and private companies. HMM provides a full range of GIS services in the areas of:
water/wastewater utility, stormwater utility, municipal government, hydrology and hydraulics, and natural resources.

Software Applications

* ¢+ 4 .

ARC/INFOO©

ArcView®

ArcCAD

ArcFM
AutoCAD/AutoCAD Map
Microstation

Software Capabilities

+ Infrastructure Modeling
Document Management
Hydrologic/Hydraulic Modeling
Groundwater Modeling
Coordinate Geometry (COGO)
Geographical Positioning Systems (GPS)
Digital Elevation/Terrain Modeling
Integration of Third Party Modeling Software
Internet/Intranet

* + & 4 4

Major Soil Grouping In Jackson Brook Drainage Area
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Hardware Resources
+ Hewlett-Packard 1055 & 755 Design Jet
Plotters
+  Dell Precision Workstation (750 MHz
Processors with 256K RAM)
+ Network through a 6300 Dell PowerEdge
Server
+ RAID-5 Array for Data Storage
+ XEROX 8830 Scanners & Printers
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Construction Engineering Services

HMM’s established reputation in providing construction observation and project management services is based upon
the firm’s experienced professionals’ technical expertise and knowledge of the construction field. Interaction with the
firm’s various design teams is undertaken so that the latest technologies will be implemented with the highest
efficiency. State-of-the-art laser and computerized surveying equipment and techniques are employed for data
gathering, processing, reporting and construction control.

Project Management

CPM Scheduling Review

Cost Controls

Shop Drawing Review

Payment Requests Processing

Change Order Management

Record Plan Preparation

Claims Avoidance/Dispute Resolution
Progress Meetings

Information Management

* ¢+ ¥ ¢ 2 >

Facilities
+  Wastewater & Water Treatment Facilities
Mining Facilities
Biosolids Removal Facilities
Pumping Stations
Dams & Dikes
Materials Recycling Facilities
Solid Waste Transfer Stations
Vehicle Maintenance Facilities
Parking Garages Resident Engineering
Storage Facilities + Construction Surveys
Airport Hangars & Terminals + Construction Observation
Office & Administration Buildings "+ Concrete Testing & Inspection
CSO & SSO Rehabilitation + Safety Monitoring
Sanitary Sewers & Water Mains
Recreational Facilities

PR T N R N Y R O A A
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Hydrogeological Services

HMM'’s hydrogeological specialists are employed on a wide range of projects, from small urban properties to entire
watersheds. The majority of our staff holds advanced degrees and are registered professionals. They evaluate and
develop groundwater resources; delineate contamination and predict impacts on human and ecological receptors;
provide the technical basis for the design of subsurface wastewater disposal, construction dewatering and aquifer
remediation systems; generate hydrogeologic models, frame computer simulations and perform statistical analyses for
risk assessments and resource prospecting; provide full technical assistance in permitting in all these areas; provide
peer review for the work of outside hydrogeologists; advise legal counsel and provide expert testimony.

Remedial Design

+  Plume Control
Treated Wastewater Disposal System Design
Contaminant Fate & Transport Modeling
Technical Support for Natural Remediation
Aquifer Reclassification
Ground Water Chemistry
Expert Testimony
Peer Review

 + + ¢+ 4

Former g ecdeock Mapfrom Dats Fuston
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Groundwater Resources

+ Resource Evaluations

¢  Water Allocation Permits

+  Well-Head Protection Area Delineation

+ Diversion Impact Assessments
Dewatering

+ Dewatering System Design
¢ Temporary Water Allocation Permits
+ Dewatering Permits-by-Rule
Landfill Investigations

. + [eachate Generation & Control Modeling
Discharge to Groundwater + Landfill Gas Venting System Design

+  Hydraulic Mounding Analysis +  Aquifer Impact Assessments

+ Discharge to Groundwater Permits

+ Dilution Modelin
& Aquifer Investigations
+ Pumping Test Design & Analysis
+  Aquifer Modeling
+  Simulation of Groundwater Flow
+ Aquifer/Surface Water Interaction Analyses
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Environmental Compliance Services

Effective management of ongoing environmental compliance issues is often difficult, especially as many companies
continue to cutback on non-production personnel. As a result, many EH&S managers find themselves overloaded
with multiple tasks. HMM can be a valuable resource that EH&S managers can use to more effectively and
efficiently manage their company’s environmental obligations, stay up-to-date with current state and federal
regulatory trends, identify areas where cost-effective waste reduction measures can be implemented, and receive an
objective third-party review of the company’s environmental compliance level and/or liabilities. HMM can add value
to the company’s bottom line and help the management team to refocus resources on product quality and customer
service, while staying abreast of regulatory changes and compliance issues.

Periodic Reporting

+ Annual SARA Reports (312/313)
Annual Air Emission Reports
Monthly DMR Sampling / Reports
POTW Pretreatment Sampling / Reports
Hazardous Waste Biennial Reports
Residual Waste Biennial Reports
Chemical Analysis of Wastes
Source Reduction Strategies
Storage Tank Registrations / Inspections

- 4 > 4 & 2

Contingency Planning

+ Environmental Compliance Audits
SPCC Plan Preparation / Recertification
PPC Plan Preparation / Recertification
Environmental Emergency Response Plans
Storm Water Pollution Prevention Plans
Hazard Communication Plans
Risk Management Plans
Training

L e 4 e 2

Wastewater Management

+ NPDES Part I/ Part IT Permit Applications
POTW Permit Applications
Storm Water Runoff Permit Applications
Treatment Plant Troubleshooting
Toxicity Reduction Evaluations

+ + »

Ajir Quality
+ RFD Applications
+ Plan Approval Applications
+ Title V Permit Applications
+ PSD/ Permit Modifications
L 4

System Testing / Balancing
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Ecological Services

Hatch Mott MacDonald provides a wide range of scientific and environmental expertise needed to successfully
address complex environmental problems and to design practical, cost-effective solutions. HMM is comunitted to
assisting its clients by guiding projects through both the regulatory process and the construction phase utilizing cost
effective design and engineering while protecting and enhancing the environment. We have provided ecological
services to many types of clients including public and private utilities, state and municipal authorities and agencies,
commercial site developers, energy companies, residential and other private property owners, municipalities and
institutions. Our scientists and field technicians have the necessary technical expertise required to design and execute
ecologically-focused surveys and studies and the capability to set a strategic course of action for projects to be
successfully licensed and permitted at all regulatory levels.

Ecological Resource Surveys/Studies

+ Biota and Ecosystem Baseline Surveys
Ecological Resource Management
Ecological Risk Assessment
Habitat Evaluation and Assessment
Rare, Threatened and Endangered Species
Assessment
+  Soils, Sediments and Water Quality
Investigations

+  Wetland Delineation and Assessment

- ; +  Wetland Mitigation, Replication and
Regulatory Compliance Monitoring
Agency Consultation and Coordination
Ecological Resources Policy Development
Environmental Audits
Environmental Compliance Inspection
Environmental Impact Statements and
Asgsessments
Environmental Monitoring
Environmental Risk Assessment
Expert Testimony and Litigation Support
Federal, State and Local Permitting

» & +

* + ¢ &+

*» * + 9

Environmental Technology

* Bioengineering o Other Related Services
Bioremediation and Phytoremediation

*
+ Engineered Wetlands for Water Treatment
* Ecological Restoration

Erosion and Sedimentation Control Plans
GPS Survey

GIS Applications

Stormwater Management Plans
Vegetation Management Plans
Landscape Planting Plans

* ¢+ 4+ 2
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Environmental Site Assessment and Remediation

For nearly two decades, HMM has performed Phase I/Phase 1T environmental site assessments at hundreds of sites.
They have consulted with multi-national and local buyers of property, assisting them with their due diligence efforts
prior to acquisition of new companies or properties. On properties where contamination is present in excess of
acceptable levels, HMM has designed and implemented remediation measures. Such remediation projects have been
completed under a variety of environmental programs, including CERCLA (Superfund), RCRA Corrective Action,
ISRA, Pennsylvania Act 2 and other state Brownfield programs. Projects have been completed on numerous sites that
have soil and/or groundwater contaminated with chlorinated solvents, petroleum from leaking storage tanks, heavy
metals, PCBs, and other organic compounds. Our design engineers are specialists in groundwater collection and
treatment, waste removal and facility closure design, and our field staff is fully equipped and instrumented, and
appropriately trained and medically monitored.

Remedial Design
+ Feasibility Studies / Alternatives Analysis
Physical/Chemical Treatment
Biological Treatment
Thermal Treatment
Recovery Well Designs
Soil Vapor Extraction
Air Sparging
Hydraulic Containment
Closure Plans
Pilot & Demonstration Programs
Cost Estimating
Risk Based Corrective Action
Natural Remediation Compliance Plans
Permitting

Environmental Site Assessments

+ Phase I Site Assessments (ASTM)
Transaction Screening Assessments
Phase II Site Investigations
Geophysical Surveys
Monitoring Well Installations/Borings
Soil, Air & Water Sampling
Waste Sampling & Characterization
Groundwater Flow Modeling
Contaminant Transport Modeling
QA/QC Plans

PO I N A T T 2R R R R R

¢ ¢ 4+ 4 0

Site Remediation

Contract Administration
Construction Oversight Services
System Operations & Maintenance
Closure Reporting
Post-Remediation Monitoring
Expert Testimony

+ + 4 & 2 4
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Water Supply Management

HMM has demonstrated a unique combination of talent and experience in meeting hydraulic and water supply
engineering challenges for over 60 years. The firm has demonstrated particular strength and developed broad
experience in water system planning, hydraulic analysis, design, rehabilitation and implementation. We can provide
a full range of water supply management services including hydraulic analyses, planning and feasibility studies,
preliminary and final designs, preparation of contract drawings and specifications, construction cost estimates, timne
schedule outlines, bid analyses, complete resident engineering services during project construction and development
of operation and maintenance manuals, as well as start-up assistance and operator training.

Investigative Studies
* Hydraulic Analysis

+ System Pressure & Fire Flow Analysis
+  Water Quality Treatability

+ Rate Studies

¢ Feasibility Studies

+  Valuations

+ Expert Testimony

Planning
+ Master Planning for Water Supply &
Treatment

+ Resource Management
+ Resource Inventories
+ Grant & Loan Application Assistance

Construction Services
+ Tield Services
+ Liaison Representation
+ Construction Management Design
+ Contract Administration Water Supply
Water Treatment
Air Stripping
Pumping Stations
Transmission & Distribution Pipelines
Storage Facilities
Rehabilitation
Treatment Plant Optimization & Management

+ + & & 2 2+ @
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Storage Tank Management

HMM provides storage tank management through a highly trained staff of professional geologists and engineers. This
staff can investigate, analyze and make recommendations to our clients on tank management plans, tank upgrades
and/or new tank designs. All staff are familiar with current state and USEPA rules and regulations and can expertly
assist our clients in compliance with current standards. Our design team is experienced in double-walled steel or
fiberglass tanks as well as tank upgrades in compliance with the regulations.

Evaluation of Existing Tank Systems

+ Registration, Permitting & Release Reporting
Integrity Testing
Abandonment In-Place
Removals & Disposals
Upgrades & Modifications per Federal
Regulations

* 4+ +

Tank Management Plans
+ Evaluation of Existing Systems through Data
Searches, Interview & Site Surveys
+  Determination of Compliance/Non
Compliance with Federal/State Regulations
¢ Determination of Future System Needs
+ Determination of Tank Upgradability

i ' S ; + Scheduling Removals/Abandonment/
esign of New Tank Systems Replacements

+ Corrosion Protection Systems +  Cost Estimating

Double-Wall Steel to 20,000 Gatlons + Recommendation of Sequenced Compliance
Fiberglass to 6,000 Gallons

Vault or Below Ground Installations

Above Ground Concrete

Dispensing Units for Motor Fuel

Multi-fuel Tank Partitioning for Gas & Diesel
Instrumented Leak Detection Systems
Canopies & Islands

Specialized #6 Heating Oil Design
Specialized Aviation Gasoline Designs

Bid Plans & Specifications

State & Local Construction Code Permitting
Construction Management

System Start-up

Fuel & Fleet Management Systems

gt el

CIEE T S N 2 O I K B
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Municipal Engineering Services/
Public Works Management

As a result of the practical experience developed during more than six decades of engineering consultation, and
through the utilization of the talents of staff experienced in engineering, planning and public works management,
HMM can draw upon a vast depth of resources to provide consulting services for its public clients, particularly in the
Public Works Area. HMM’s multiple office locations, coupled with the diverse capabilities of the firm’s experienced
staff of certified public works managers, aliow HMM to provide the Public Works Management service needed to
meet the full range of the day-to-day demands of local government.

Master Planning, Design, Budget & + Liaison to Financial Institutions
Implementation + Liaison to Legal Division & Expert Testimony
+  Municipal Improvements ¢ Public Participation Programs

+ Drainage & Flood Contro! Facilities

+  Wastewater Collection, Pumping & Treatment
Facilities

+ Roadway Construction, Resurfacing &
Reconstruction '

+ Intersection & Signalization Improvements

+ Water Supply Treatment, Storage &

Distribution Systems

Reach Frosion Control, Marine & Coastal

Structures & Flood Zone Management

Parks, Goif Courses & other Recreational

*

*

Facilities
+ Solid Waste Management & Recycling ) .
+ Building Design Services Public Works Consultation
+ Land Surveying +  Underground St'orage Tanks
+ Tax Map Revisions & Street Address Map + Sewage Collection, Pumping & Treatment
Revisions Facilities
+ Energy Audits +  Water Distribution, Supply, Storage,
. s Treatment & Pumping Facilities
- + Streets & Roads
+ Stormwater Collection, Detention & Retention
Facilities
+ Solid Waste & Recycling
+ Vehicles & Equipment
+  Snow & Ice Removal
+  Emergency - Crisis Planning
+ Complaint Processing
+ Construction Phase Engineering
+  Survey
+  (PS/GIS Plans
Advisory Consuliation Parks & Recreation
¢+ Governing Bedy + Capital Inventory
+  Planning Board +  Park Maintenance Program
+ Board of Adjustment + Field Utilization Surveys
+ Board of Health
+ Liaison to Municipal Departments, Boards &
Commissions

+ Liaison to County, State & Federal Agencies



Hatch Mott
| MacDonald

Consulting Areas

“Municipal Engineering Services/
Public Works Management (cont.)

Street Management Program
+ Pavement Management Programs
¢ Maintenance & Repair Programs
+ Preparation of Street Cleaning Programs

Snhow Plowing and Ice Control
+ Comprehensive Snow Plowing Plans
+ Ice Control Programs
+ Equipment

Stormwater System Maintenance
+ (Cleaning Programs
+ Routing Maintenance Programs
+ Planning for Managing & Upgrading

Sanitary Sewer System Maintenance
+ Routine Cleaning Programs

+ TV Inspection
+  Manpower Training

Fleet Management
+ Planning that Addresses Ownership, Use,
Maintenance, Repair & Replacement

Facility Management Programs
+ Review Staff Capabilities Relative to Facility
Maintenance, Upkeep & Cleaning

Capttai Budgeting and Planning
Review of Existing Capital Plans
+ Preparation of Single or Muiti-Year Capital
Budgets
+ Review of Financing Options

Public Works Management
¢ Perform Management Review of Existing

Operations

+ Prepare Plans for Staffing & Operational
Improvements

+ Budget Review & Recommendations




Consulting Areas

Pipeline Services

HMM has demonstrated experience in virtually all aspects of the natural gas transmission pipeline indusiry from
routine operation and maintenance related matters to design and construction. The firm has successfully completed a
wide variety of projects ranging from relatively small scopes of work through major multi-state construction projects.
It is this understanding and our extensive resources that enable HMM to quickly and effectively respond to clients’
needs, regardless of project size or scope. Our unique geographic office locations further enable us to quickly respond
to the needs of the interstate natural gas pipeline industry. Our offices are located in the vicinity of many strategic
pipeline hubs. HMM is unique in the industry in its ability to provide our clients with a wide variety of services
including: surveying, planning, design, construction phase services and environmental compliance. As a result of our
experience, we also understand the importance of close communication throughout any project undertaken.

Project Management

Feasibility Studies

Schedule Control

Project Organization & Staffing
Alignment & Progress Meetings
Project Status Reports

Scope Change Management

+

> 4+ ¢ 4+ 4+

Pipeline Engineering

+*

« * o+ + »

Field Engineering

Construction Work Space

Route Selection & Realignments
Horizontal Directional Drilling
Road & Highway Crossings
Wetland & Waterbody Crossings

Pipeline Surveying

*»

+ >+ 4+ 4+

Preliminary Survey/Alignment
Aerial Photography & GPS
Topographic Surveys & Profiles
Fee Property Surveys

Existing Conditions Surveys
Construction Re-Stake

Record Plan Survey

Construction Services

*
*
»

Construction Management
Construction Engineering/Survey
Resident Observation

Environmental/Cultural Resources

*

LR S I I R I I N . S . 4

Agency Consultation & Coordination
Field Investigations & Surveys
Wetland Delineation

Endangered & Threatened Species
Cultural Resources

Erosion & Sediment Centrol
Revegetation & Maintenance
Wetland/Water Body Construction Procedures
Stormwater Management Plans
SPCC & Mitigation Plans

Air Quality Monitoring & Permitting
Federal, State & Local Permitting
FERC Applications & Coordination

Pipeline Drafiing

+

* + + » »

Alignment Sheets

Topographic Maps/Aerial Photographs
Permit Application Drawings

Land & Condemnation Plats

Graphics & Presentation Drawings
Record Plans

Operation and Maintenance Services

+

*
+*
*

Pipeline Location & Staking

Anomaly & Dent Location

Exposed Pipe Remediation

Surveying, Drafting, Design, Engineering,
Environmental & Permitting



[CCQQ - Attachment “B”]
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[RPEM - Attachment “C"]



Hatch Mott .
MacDonald Pendleton Creek Strip

Location Project Description
Tucker County, Thomas,

wv Hatch Mott MacDonald (HMM) was retained by the client to provide engineering design documents

for the reclamation of an abandoned surface mine in Tucker County, WV. Pre-law mining activities

Client intercepted Pendleton Creek and has forced the stream flow to be directed into an abandoned deep
West Virginia Department . lex that Ii der th tv of Th WV. The introducti £ this flow i
of Environmental mine complex that lies under the community of Thomas, WV, The introduction of this flow is

Protection causing deterioration of the coal pillars that support the mine roof and is also generating AMD on the
waters of the Blackwater River

Services . ; . . .
* Surveying HMM's work included all design documents necessary for construction and the project specific

Corps of Engineers permits. Portions of the highwall were reclaimed to provide positive drainage of
surface waters. Two separate streams were designed utilizing natural stream design techniques and
bentonite liners to control losses and maintain stability. All disturbed areas were revegetated using
ARRI reforestation procedures and native species.

» (eotechnical
Investigations

* Mapping

* Reclamation Plan

+ Natural Stream Design
+ ARRI Reforestation

« Construction Plans and
Details

» Construction
Specifications

» Engineering Cost
Estimate




| Hatch Mot
MacDonald Crow’s Nest Washplant

Location Project Description
Westmoreland, PA

Hatch Mott MacDonald (HIMM) was retained by the client to develop a permit for the re-processing
Client of coal waste products at a site in Westmoreland County, Pennsylvania. The site was part of an

E‘;’W’S Nest Synfuels, abandoned surface mine and coal waste pile.

. Work included all design and permitting associated with the initial opening of this facility. HMM was
Services . also retained to monitor the operations and perform quarterly certifications. Annual renewals,

* PADEP Permit modifications and compliance was also part of HMM’s duties. The project was successfully followed
* MSHA Permit through the reclamation and bond release stages of all state and federal regulatory agencies.

» Erosion and Sediment
Control Plan

* Mapping
¢ Surveying

¢ Surface and
Groundwater
Monitoring

+ Annual Certification
» Reclamation Plan
» Closure Permits

« Construction
Monitoring

¢ Channel Design
» Construction Inspection




Hatch Mott )
. MacDonald Hoffman Alberter Mine

Location Project Description
Somerset County, PA
Hatch Mott MacDonald (HMM) was retained by the client to develop a surface mine permit for a site

Client in Somerset County, Pennsylvania. The site included several land use changes.
Hoffman Mining

Company Work included all design and permitting associated with the initial opening of this surface mine.

HMM was also retained to monitor the operations, perform quarterly certifications, annual renewals,
modifications, and compliance. The project was successfully followed through the reclamation and
bond release stages of all state and federal reguiatory agencies.

Services
+ PADEP Permit

+ Erosion and Sediment
Controi Plan

* Mapping

* Surveying

. 4
Surface and {AEA OF BROPOSED

i r JF /7 LANDUSE. CHANGE
Groundwater gl ., RO (APROXIMATE 32.0 AC)

Monitoring
» Annual Certifications
+ Reclamation Plan
» Closure Permits

+ Construction
Monitoring

+ Channel Design
» Construction Inspection
+ Bond Release




Hatch Mott

MacDonald North Branch Drainage Study

Location Project Description

Bayard, WV The client had an inactive mine site
where they were operating a

Client treatment plant {o treat acid mine

Confidential Mining drainage. During large storm events,

Client the steep slopes of the site caused
rapid increases in the flow conveyed

Project Type through the onsite drainage network.

Hydraulic Analysis These incyeasc.s in flow resulted in
sudden spikes in the flow rates

Services entering the treatment plant. This

Hydraulic Analysis Study project was conducted to provide an
evaluation of alternatives for

Duration reducing the peak flow rates during
September 2604 — storm events that would allow the
February 2005 treatment plant to maintain operation

within a preferred flow range during.

HMM Role

HMM was tasked with performing a hydraulic and hydrologic study of the site and providing
specific alternatives for reducing peak flows at the treatment plant. These alternatives included
additional detention basins and the application of real time controls to better utilize storage
available within the existing drainage network. HMM also provided supplementary services
including collecting the necessary flow monitoring and rainfall data to calibrate the hydraulic
model. In addition, HMM provided survey services of the various drainage paths throughout the
site that forms the basis of the hydraulic model.

Highlights

+ Performed GPS surveying of open drainage channels and various culverts throughout the site

+ Collected flow monitering data using both weirs {open channel) and area-velocity meters
(culverts) in an aggressive chemical environment.

+ Utilized the calibrated hydraulic model to evaluate various alternatives to reduce peak flows
entering the treatment plant in addition to reducing the overall operational costs of the plant.




Hatch Mott
MacDonald

Stream Monitoring and Data Collection

Location
Washington and Greene
Counties, PA

Client
Confidential Mining Client

Project Type
Market/Discipline area

Services

= Stream Data Collection
and Management

» (IS and GPS Data

Collection

Landowner Contacts

Area Logistics

Project Scheduling

Secure Information

Exchange

v Integrated Web-based
Project

Duration
2003-present

Construction Cost
$4,000,000 annually

Project Description

This confidential coal mining client is among the nation’s top energy companies. They mine

more high-Btu bituminous ¢oal than any other producer in the United States, and is the nation’s
leader in underground coal mining. The client has operations located throughout major US ceal-
producing regions. They are the largest preducer of coal bed methane in the US. For 140 years, the
client and its predecessor companies have been industry leaders in production, profitability, safety,
and environmental stewardship. Hatch Mott MacDonald (HMM) is currently assisting this client in
managing, and developing an extensive study of the streams that overlie longwall coal mines. The
study involves studying and documenting the streams’ flow; geomorphology, hydrology and noting
any changes in streams or the surrounding ecosystem. The accurate and consistent, collection of the
data is critical to the integrity and quality of the study. The end result is a significant amount of field
data that accurately portrays the streams and watersheds of the mining surface areas.

HMM Role

Hatch Mott MacDonald (HMM) is currently assisting the client in managing, and developing an
extensive study of the streams that overlie longwall coal mines. The study involves studying and
documenting the streams’ flow; geomorphology, hydrology and noting any changes in strearns or the
surrounding ecosystem. The accurate and consistent, collection of the data is critical to the integrity
and quality of the study. The end result is a significant amount of field data that accurately portrays
the streams and watersheds of the mining surface areas.

Project Highlights

+  Project Development — The project development was undertaken by client and HMM teams.
The data collection and entry as well as data management are critical to the success of the study.
Additional areas of development include

»  Stream data collection techniques and equipment evaluation
= (GIS and GPS data collection and organization

= [andowner contacts and area logistics

= Project Scheduling and Information Exchange

»  Web based access to data

+ Data Collection ~ Work included setting up flow monitoring stations along designated sections
of streams within the study areas being long-wall mined. Over 600 different flow-monitoring
stations and more than 144 miles per month of stream morphology are uploaded into Trimble
Geo XH sub-foot GPS units and traversed every month. These units were then used to navigate
to each individual site of study. Once sites were located, stream flow measurements, water
samples and digital photos were taken. Any changes along the length of stream in the geologic
rock structures, stream channel conditions ot stream flow were documented photographed, and
filmed and entered into the GPS. The stream flow measurements were taken using a Marsh-
MeBirney Flo-mate 2000, All flow-monitoring sites are monitored monthly at a minimum and
daily on a maximum basis. All field data collected is entered into a large data base where the
data can be queried and printed for the clients at any given time for regulatory agencies,
historical record, or research for expansion in new permit areas.

+ Landowner Contacts and Logistics — Managing the landowner contacts, issues, and incidents
is essential to the continuity and success of the project. HMM coordinated this activity with the
client’s land agents and many other consultants being used by the client.

¢ Project Scheduling and Information Exchange — All HMM field teams and other field teams
are scheduled using an open web based system developed by HMM called File Share.
Mapping, documents and data can be shared and exchanged using the File Share system.

+  Web Based Access to Data —-HMM assisted the Client in developing an extensive web based
data access system.
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Stream Mitigation & Remediation Project

Location
Greene and Washington
Counties, PA

Client
Confidential Coal Client

Services
s Augmentation Work
Plans

¢ Grout Injection Work
Plans

« Subsurface
Investigation Plans

¢ Stream Surveying
« Flow Monitoring

e Surface and
Groundwater
Monitoring

« (318 Mapping

+ Hydrologic Modeling
* Channel Design

* Report Preparation

» Construction Inspection

Project Description

Hatch Mott MacDonald was retained by a private coal client to assist in the mitigation and
remediation of over 13,000 lineal feet of streams that have been affected by longwall mining.

Work included surface and groundwater monitoring, hydrotogic modeling, and subsurface
investigations to determine minimum base flows for development of augmentation plans. Geologic
conditions were then used to prepare a mitigation plan and develop a grout injection design for
remediating the Joss segments of the affected streams. This grout injection design consisted of a
shallow, low-pressure injection of portland and bentonite to seal fractures and reduce water loss.
Stream surveying of the remediation sites and control streams were used to establish a stable stream
geometry that would effectively carry bankfull flows. Trimble GPS units and GIS software was used
to develop maps showing the flow advancement downstream as construction progressed.

HMM performed the construction inspection and construction management of the project. This work
included full-time inspection, evaluation of contractor performance and work product, and approval
of contractor quantities.




Impoundment Mitigation and
Restoration Project

Location
Wetzel County, WV

Client
Confidential Coal Client

Services

Grout Injection Work
Plans

Subsurface
Investigation

Surveying

Utility camera survey
GIS Mapping

Liner Design

Cost Analysis
Construction Inspection

Project Description

Hatch Mott MacDonald was retained by a private coal client to assist in the mitigation and
remediation of an existing private impoundment that had been affected by longwall mining.

Work included investigation of subsurface data, groundwater monitoring, hydrologic modeling, and
flow loss analysis. Hatch Mott MacDonald developed a combination grout injection plan and
geosynthetic liner design. This grout injection plan consisted of a shallow, low-pressure injection of
a mixture of Portland cement and bentonite to seal fractures and reduce water loss. The geosynthetic
liner design utilized an impermeable bentonite mat at select locations within the pond bottom. A
utility camera was used to observe infiltration and leakage of the pipe principal spillway.

HMM performed the construction inspection and construction management of the project. This work
included full-time inspection, evaluation of contractor performance and work product, and approval
of contractor quantities.
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Lost Creek Floodplain Investigation

Location
Harrison County, WV

Client
Harrison County
Commission, WV

Project Type
Flood Modeling/Mapping

Services

Site Characterization
Hydrologic/Hydraulic
Evaluations

Puration
July 2004 - March 2005

{08t Cresk Floodplain Investigation

Project Description

The Lost Creek Floodplain Investigation provided the Harrison County Commission with detailed
floodplain information for Lost Creck between the Town of Lost Creek corporate limit and Lost
Creek’s downstream confluence with the West Fork River. Prior to this investigation, Lost Creek
was characterized as approximate Zone A on the Harrison County, WV (Unincorporated Areas)
Flood Insurance Study (FIS) and Flood Insurance Rate Maps (FIRMs). A final report was prepared
for the Harrison County Planning Commission with all necessary documentation and analysis to
support a revision to the Flood Insurance Rate Map for the Town of Lost Creek, WV.

HMM Role

Site Characterization - HMM prepared the detailed flood hazard mapping for Lost Creek by
conducting field investigations and performing detailed hydraulic evaluations within the project
study area. A combination of traditional land surveying and GPS surveying were used to identify
cross sections of Lost Creek at set intervals. HMM combined the new cross section survey data with
USGS DEM data to create a new Triangular Irregular Network (TIN) in ArcView. Cross sections
were automatically extracted from the GIS TIN using HEC-GeoRAS and imported into HEC-RAS
for performing the hydrologic and hydraulic evaluations.

Hydrologic/Hydraulic Evaluations - HMM used HEC-RAS to establish the peak flow for the 100-
year storm using current US Geological Survey (JSGS) regression equations for rural watersheds.
The resulting floodplain and floodway boundaries for the 100- year storm event were mapped on
digital topographic maps overlaid with
color aerial photographs. A water surface
profile was established for the 100-year
storm for the establishment of Base Flow
Elevations along Lost Creek.

Project Highlights

¢ Development of hydrologic/hydraulic
models

+  Site characterization and delineation
of Waterway flood elevation

+  Deterioration of floodway boundaries
and development of Flood Insurance
Rate Map updates.
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Harrison County Trail - McWhorter
to Clarksburg Trail

Location _
Harrison County, WV

Client
Harrison County

Services

Stormwater Drainage
Design

Trail Head/Parking
Layout

Precast Arch Culvert
Design

Bridge Rehabilitation

Constraction Contract
Administration

Construction Inspection

Reference

Terry Schulte, Executive
Director

304-624-8690

Project Description

Hatch Mott MacDonald was retained by the Harrison County Commissioners to prepare design plans,
specifications, and bid documents for the conversion of the abandoned 14-mile CSX Railroad grade
to a hiking/biking trail.

Work included digitizing existing railroad right-of-way maps into AutoCAD format; evaluation of
existing drainage structures; design of drainage rehabilitation; design of new drainage structures; trail
surface design; preparation of clearing, grubbing, and tree pruning specifications; design of trail
entrances, gates and fencing; design of access barriers (to prevent unauthorized motor vehicles from
gaining entry to the trail); wetland delineation; and bridge decking/rehabilitation.

HMM will also perform the construction inspection and construction management of the project.
This work will include full-time inspection; evaluation of contractor performance and work product,
and approval of contractor invoices. The project was completed in the Fall of 2003,




