GREENHORNE & O'MARA

COMSULTING ENGINEERS

January 20, 2009

Mr. Chuck Bowman, Buyer
State of West Virginia
Department of Administration
Purchasing Division

2019 Washington Street, East
Charleston, WV 25305

Re: Belington Portals & Drainage Design Project
Requisition # DEP14514

Dear Mr, Bowman:

Greenhorne & O’'Mara {(G&0O) accepts the terms of the WVDEP’s request for quotations as stated in
the request released on December 17, 2008 and is pleased to respond to the same request for the
Belington Portals & Drainage Design Project. Prepared in our expression of interest, you will find an
abundance of information that describes in detail our gualifications and experience with respect fo the
Belington Portals & Drainage Design Project. The information includes a statement of our qualifications,
personnel summaries and projects to reflect the broader scope of services identified in your EOI
Specifically, we have provided the following requested information:

1. A cover letter that includes a statement accepting the specified terms of the request for
quotations (this document).

2. A section summarizing the G&0O Team's technical gualifications, including the pertinent
qualifications, experience, and location of key project team members; where each project feam
member will be physically located (all G&0O key management staff members are located in our
Fairmont office}; a synopsis of each key project team member's assignments and
responsibilities; and the percentage of his/her time each key project team member will devote to
the project during the life of the project. This section also provides the percentage of work that
will be done in our local office.

3. A section to describe the locality of the G&O team.
4. References who are familiar with G&0’s work on similar projects.

5. A section for the Consultant Confidential Qualification Questionnaire and the Related Project
Experience Matrix.

6. A signed Purchasing Affidavit from the State of West Virginia Purchasing Division, which
indicates that G&Q and our subconsultants are not in debt of any kind to the State of West
Virginia.

If you have any questions or concerns regarding our submittal, please do not hesitate to contact me at
{304) 367-9401 or mretton@G-and-O.com, or our proposed Project Manager, Mr. Gary Fazalare, at
{304) 367-9401 or gfazalare@G-and-O.com.

Enclosures

111 Elkins Street » Fainmont, WV 26554
Phone 304.367.9401 = Fax 304.367.9403
www.G-and-O.com
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OVERALL CAPABILITIES

(G&O) is a full-service, multidisciplinary consulting engineering

GREENHORNE & O’'MARA firm with a culture of personalized client service, innovative

CONSULTING ENGINEERS problem solving, and on-time project delivery. With 18

offices, we serve clients in the private and public seciors on

projects located throughout the United States and overseas. Founded in 1950, G&O is an employee-owned

firm that is consistently ranked by Engineering News Record among the top 25 percent of
architectural/engineering design firms in the United States.

Our large and diversified staff of more than 600 knowledgeable and quality-oriented employees offers our
clients a broad spectrum of engineering expertise in the areas of civil, structural, environmental,
transportation, and water resources engineering; site, facility, and military master planning; hazards
mitigation and security; surveying and mapping; environmental services; site infrastructure design; landscape
architecture; computer sciences; cultural resources; and other related services.

G&O provides comprehensive consulting services to perform studies, prepare plans, and secure permits for
erosion control and the installation of water mains, sewer, and appurtenances. G&QO's professionals are
experienced in the design of a broad range of engineering projects that include preparation of cost estimates,
plans, and specifications, and the performance of soil and geologic studies to establish project feasibility. Our
detailed design services include traffic studies, grading plans, water and sewer systems, earthwork analysis,
stormwater management, site plans, sediment and erosion control, storm drainage and paving plans,
roadway and railroad realignments/grade changes, feasibility studies and site analyses, and permit -
application assistance.

The quality of G&O’'s work is tied to ifs effective project management, its process of clearly identifying the
client's goals and expectations, conducting the work using motivated, highly qualified professional staff, and
implementing the firm's quality control plan. Inherent in this process is the fundamental effort to meet or
exceed expectations every time, and also to identify process failures, mltlgate the errors, and incorporate the
lessons iearned for continual improvement.

G&O has one of the largest civil engineering staffs in the Northeast Region of the United States. We have
provided engineering services for thousands of industrial, commercial, educational, institutional, residential,
and multi-use developments. Qur engineers can provide the following relevant services:

¢ Ultilities extension/relocation I
¢ Water treatment design/replacement ¢ g:ruc’éura: moc?mc_;atxons
¢ Site infrastructure design ¢ stuctural analysis . e
¢ Sewage treatment and collection systems * Roads and parking design/rehabilitation
ge treatm b ¢ Surveying/mapping/GIS systems
¢ Water distribution Gradi |
¢ Sediment and erosion condrol ¢ oracing pians I
¢ Storm drainage and paving plans ¢ Permitiwaiver application
® Renovation/a?teratior?s oP ¢ Stormwater management
. . ¢ Landscape plans
¢ Pavement analysis/resurfacing

In addition to the above services, G&O also provides Land and Bathymetric Surveying, Land Ownership
Research and Preparation of Plats/Easement/Right-of-Ways, Utility Coordination and Relocation Design,
Transportation/Traffic, Engineering, Landscape Architecture and Public Outreach & Education.

G&O works with various governmental transportation agencies to implement projects such as road
refocations and road widening. G&O’s work on these projects includes, among other tasks, traffic impact
studies, access studies, data collection and analysis, sngnal timing, traffic control plans, and concept plans
for roadway improvements.

Over the years, G&O has worked for nearly all federal, state, county and local government agency within
WVDEP’s domain. We have worked in many communities in the State of West Virginia (examples to follow).

GREENHORNE & O'MARA Section 1 - Overall Capabiliﬁes
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PROJECTS

FAIRMONT GENERAL HOSPITAL HEALTHPLEX
Fairmont, WV

Fairmont General Hospital's Healthplex is a medical-
fitness facility that will integrate physical therapy,
cardiac rehabilitation, occupational medicine, and
nulmonary rehabilitation. The focus of the project is fo
enhance the health stalus and improve the overall
quality of life of the community.

Physiclan offices will be located at the facility to
provide the community with an all-inclusive location for
outpatient medical and rehabilitation services. The
medical office area will house a variety of medical practices. The facility will serve the dual purpose of
providing the necessary rehab for recovering patients and medically based fitness services for the
community. in addition to rehabilitative medicine and medical offices, the Healthplex will include a therapy
pool, heated lap pool and modern fithess area.

G&0 was selected by Fairmont General Hospital and Browning Day Mullins Dierdorf Architects of
indianapolis, IN as the site design sub-consuliant for the 6.3 acre parcel. Initially, G&O prepared the
boundary and topographic survey for the site and coordinated the preliminary geotechnical investigations.
The site design included, building location; parking lot layout; site access road; detailed utility design and
location for water, sanitary sewer, storm drainage, gas and electric; stormwater management;
erosion/sediment control; and finished grade elevations. As part of the site package G&O prepared NPDES
application as required by the WVDEP,

The on-site stormwater management and drainage system was comprised of approximately six drop
intets/storm manholes, approximately 250 LF of storm sewer and an underground pipe gallery which provides
approximately 10,000 cubic feet of on-site detention beneath the parking lot. The system consists of
approximately 1350 linear feet of 36" diameter H.D.P.E. pipe with manifolds at each end. The ouffall is a
control structure utilizing an orifice/weir combination designed to limit stormwater discharges to pre-
development levels.

Approximately 628 LF of PVC sanitary sewer was constructed on-site, with all necessary manholes and
appurtenances. A small sanitary lift station was required to provide service to the bottom floor of the facility to
drain a swimming pool.

GREENHORNE & O'MARA  Section 1 Overall Capabilities
CONSULTING ENGINEERS Page 2
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Weatherford - Sand Sifos and Siding Track
Cenfury, Wy

Weatherford International, Inc. is a Texas company which
services the oil and gas industry for development of supply
wells. The purpose of this project was to construct a raliroad
siding track and silos to store sand for their business.

G&O was selected as the site designer in charge of surveying,
design and permitting for this project. G&O completed
topographic surveying of the site as a support to the design
initiative. The site design includes railroad siding frack roads
with two switches, parking, storm drainage, erosion/sediment
control; and finished grade elevations. As part of the site
package G&O is preparing an NPDES application as required
by the WVDEP.

Flowers Bakery
Fairmont, WV

Flowers Bakery is a local distributer of baked goods which is relocating from an old location in Marion County
to the new 6,600 SF distribution center. The center includes different truck dock heights for both the relay
and defivery trucks as well as adequate drive areas to maneuver tractor traller.

G&O was selected by Butler Properties, Inc. of Aflanta, GA as the site designer for a 1.75 acre parcel in the
Marion Regional Business Park. Initially, G&QO prepared the boundary and topographic survey for the site.
The site design included, building location; parking lot fayout; detaiied utility design and location for water,
sanitary sewer, storm drainage, gas and electric; stormwater management; erosion/sediment control; and
finished grade elevations. As part of the site package G&O prepared NPDES application as required by the
WVDEP.

The on-site stormwater management and drainage system was comprised of approximately five drop
intets/storm manholes, approximately 460 LF of storm sewer pipe which empties into an on-site open detention
pond focated adjacent to the parking lot. The outfall is a control structure utilizing & muitiple orifice’s designed
to limit stormwater discharges to pre-development levels.

Winebrenner's Crossing
Martinsburg, WV

Winebrenner's Crossing is a residential development near Martinsburg, WV where the developer is
proposing to construct a MARC (Maryland Area Regional Commuter) train depot for the local area. MARC
provides low cost transportation from Martinsburg, WV fo Washington D.C and Baltimore, MD by allowing
local resident to park near their home and use the mass transit facility in lieu of commuting via automobile.

G&0O was selected as the site designer in charge of surveying, design and permitting for this project. G&O
completed topographic surveying of the site as a support to the design depariment. The site design to this
date includes conceptuat design for loading platform along the existing rails, pedestrian crossings, shelter
locations, warning lighting and signs and a 200 car parking lot.

ﬂ GREENHORNE & O'MARA Section 1 — Overall Capabilities
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Preston County PSD #4 Water System Planning
Preston County, WV

G&O is responsible for performing feasibility studies for
potential water main extensions, review of requests for service
and/or main extensions, cost estimating, water rate
evaluations, system troubleshooting, and engineering design
and consfruction inspection services for water main
extensions within the Presion County Public Service District
No. 4 service area.

G&O analyzed the entire existing sysiem and evaluated all
potential extension areas. Each area had a cost estimate
prepared and a count of potential customers; these areas were
then ranked by parameters such as cost per customer, total
cost, and potential for funding. Preston County Public Service
District #4 has many unigue aspects {o its system that required
this evaluation to develop the understanding of the entire
system to ensure stability throughout the expansion process.

Jane Lew PSD - Proposed Potable Water System Improvements
Lewis County, WV

Jane Lew PSD intends to replace approximately 11,500 lineal feet of 2" galvanized waterline including
valves, removal and replacement of 25 existing gate valves, installation of 17 new gate valves in the existing
distribution system, instaliation of 13 by pass meters, installation of an 8" diameter river crossing pipe to
replace an existing crossing, install a SCADA controlled solenoid valve station and booster chlorination
station, install 1,500 lineal feet of 2" PVC water line and a 37 gpm booster pump station to provide service to
six new customers, and fence an existing 100,000 gallon water storage tank.

G&O is providing Jane Lew PSD with preliminary and final engineering design services for improvements to
their original potable water distribution system and replacement of related components need to be
undertaken. The proposed improvements presented will provide Jane Lew Public Service District the ability
to provide a safe and adequate potable water supply for both its existing and future customers.

The Jane Lew PSD has recently agreed to work in cooperation with the GHC PSD to develop a plan that
would evaluate alternatives for providing a proposed future potable water source adequately sized o meet
the demands of the entire Jane Lew PSD. GHC PSD and their consultant are working to provide the
necessary information to provide this anticipated potable water source.

GREENHORNE & O'MARA Section 1 - Overall Capabilities
CONSULTING ENGIMEERS Page d
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City of Shinnston Sanitary Sewer Coflection and Treatment System
iImprovement Project

Harrison County, WV

G&O is currently providing preliminary and
final engineering design services and
construction management and inspection
services for upgrades and improvements to
the City of Shinnston's wastewater collection
and treatment. The project consists of the
rehabilitation of the City's existing 380,000
GPD wastewater treatment facility and existing
wastewater collection system.

Preliminary engineering services include
evaluations of existing wastewater freatment
plant, and existing collection system.
Extensive system evaluations were conducted
to determine extent of Inflow and Infilfration
raies being delivered fo the treaiment plant.
This work was conducted through the use of portable flow meters inserted throughout the collection system as
well as smoke and dye testing. Preliminary engineering services also inciude the planning and preparation of
proposed improvement drawings, technical feasibility studies, environmental reports, cost estimating, and
assistance in obtaining approval and funding from state and federal agencies.

Alpine Lake Public Utility Company Improvements to the Wastewater
Treatment Plant & Collection System

Preston County, Wv

G&0O is currently providing preliminary and final engineering design services and construction management and
inspection services for upgrades and improvements {o the Alpine Lake Public Utilities Company wastewater
treatment and collection system. The project consists of the construction of a new 150,000 GPD wastewater
treatment facility complete with equalization basin, ultraviolet disinfection, effluent filters, mechanical head
works and building, sludge process building, mechanical building, emergency generator and abandonment of
existing treatment plant.

Preliminary engineering services include evaluations of existing wastewater freatment plant, and existing
collection system. Extensive system evaluations were conducted to determine extent of Inflow and Infiliration
rates being delivered to the treatment plant. This work was conducted through the use of portabie flow meters
inserted throughout the collection system as well as smoke and dye testing. Preliminary engineering services
also include the planning and preparation of proposed improvement drawings, technical feasibility studies,
environmental reports, cost estimating, and assistance in obfaining approval and funding from state and federal
agencies.

Final engineering design services include the design of accepted and approved alternatives, preparation of
specifications; bid package preparation, construction management and inspection services, and as-built
drawing preparation.

EX GREENHORNE & O'MARA Section 1- Overall Capabilities
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Preston County PSD #4 Clifton Mills Extension
Preston County, WV

G&O is responsible for design of a project that includes
service line extensions to four areas. These areas are
Cliffton Mills Extension, Glade Farms/Dennis Road
Extension, Area South of Rt. 26 and North of 1-68, and
Pisgah area Extensions. These extensions can serve
one hundred ninety-six (196) additional customers plus
a proposed housing development along Rt. 8/2.

Approximately 1,016 total customers will be served af
completion of the proposed project with an estimated
population of 2,743. The service area is located on both
the north and south sides of Interstate 68 with both
residential and commercial development in progress.
Preston County has a large amount of potential growth.
The District has also been approached by several
developers interested in residential and commercial development.

Alpine Lake Public Utifity Company improvements fo the Alpine Lake
Water Treatment & Distribution System

Preston County, WV

G&O is providing the study, plan, and design for various
improvements fo the Alpine Lake potable water freatment and
distribution system. The project consists of the preparation of a
Preliminary Engineering Report (PER) for submission to the
West Virginia Infrastructure and Jobs Development Council
(WVIJDC) and/or funding agencies for the purpose of securing
funding. The PER evaluated the existing operation and
condition of the water system, made recommendations for
improvements and upgrades, identified project costs, and
propose project funding scenarios, After the approval of the
PER and receipt of funding, delailed construction drawings,
project specifications, confract and bid documents were
prepared. Upon review of bids received and award of a
construction confract, construction management and inspection services were required to insure compliance
with approved plans and specifications.

System improvements include the installation of (3} new water booster pumping stations, complete with duplex
alternating pumps, discharge meters and telemetry, abandoning existing booster stations, installation of 355
water meter settings 1o include meters, meter boxes and lids, copper setters, and taps to main lines as well as
reconnection of existing customer service lines, replacement of 80 automatic air release valves, painting of (3)
water storage tanks, fencing and misc. repairs at all water storage tanks sites, construction of a common
freatment building, abandonment of existing Well #3 and Well #1, drilling of additional wells for use as backup
raw water sources, purchase of additional safety equipment to be used hoth at the treatment building and within
the distribution system, replacement of fire hydrants and installation of or removal and replacement of selected
main line valves, replacement of 4500 LF of 10" SDR-26 water line with C-000 CL-200, construction of a new
water billing office and other appurtenances necessary to complete the upgrades.

m GREENHORNE & O'MARA Section 1 - Overall Capabilities
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Sanffary Sewer Extension to the Meredith Springs/Dakota Camp Area
Marion County, WV
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A G&0O will provide design, preparation of contract
szt drawings  and  specifications, cost  estimating,
s S construction review, and preparation of O&M manual.
«5 The project involves the planning and design of new
sanitary sewer and lift stations to provide service to
approximately 100 homes in the Meredith
Springs/Dakota Camp areas of Marion County, just
outside of the corporate limits of the City of Fairmont.
The project includes the design of approximately
11,000 linear feet of gravity sanitary sewer, 500 linear
feet of force main, four grinder pump stations and two
main sewage lift stations, along with all necessary
manholes and appurtenances.

R

The project is publicly funded by a grant/loan combination consisting of a Small Cities Block Grant and a low
interest loan from the WV Department of Environmental Protection State Revolving Fund (SRF).

Kingmill Valley Sanitary Sewer Improvements
Marion County, WV

G&0 is studying, planning, and designing sanitary sewer improvements to Millersville and surrounding areas
of the Kingmill Valley service area. The project will consist of the completion of a Preliminary Engineering
Report (PER) for submission to the West Virginia Infrastructure and Jobs Development Council (WVIIDC)
and/or funding agencies for the purpose of securing funding. The PER will evaluate proposed improvements
to Millersville and surrounding areas, identify project costs, and propose project funding scenarios. Upon
approval of the PER and receipt of the funding, detailed construction drawings, project specifications,
contract and bid documents will be prepared. Upon review of bids received and award of a construction
contract, construction management and inspection services will be provided to insure compliance with
approved plans and specifications.

City of Fairmont Sanitary Sewer Improvements
Marion County, WV

G&O is providing preliminary and final engineering design services and construction management and
inspection services for improvemenis to the City's existing sanitary sewer collection system. The project
consists of the study of the City's sanitary sewer coliection system to identify and propose correction of areas of
significant inflow and infiltration {I&!) entering the sanitary sewer system.

Preliminary engineering services include extensive sanitary sewer evaluation survey (SSES). The SSES
inciudes the detailed field inspection of existing facilities, smoke and dye testing, flow monitoring, line videos,
and hydraulic modeling. Preliminary engineering services also include the planning of proposed improvements,
feasibility studies, and assistance in obtaining funding.

Final design of accepted alternative, bid package preparation, construction management and inspection
services, and as-built drawing preparation are also part of this project.

m GREENHORNE & O'MARA Section 1 - Overall Capabilities
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City of Shinnston Water System Upgrades and Improvements
Harrison County, WV

G&O provided preliminary engineering, detailed
design, and consfruction management and
inspection services for a major upgrade to the City
of Shinnston’s water distribution system. The
project consisted of the study and evaluation of the
City's water supply and distribution system to
determine system deficiencies and areas needing
repair,

Preliminary  engineering  services  included
extensive hydraulic  modeling, water use
forecasting, the preparation of a facilities plan for
submission to the WVIIDC, and assistance in
identifying and securing project funding.

Final engineering services included, bid package
preparation, construction management and
inspection services, and record drawing preparation.

Town of Grant Town Water System Improvements
Marion County, WV

Grant Town is a small community serving approximately 545
customers. In Grant Town and surrounding areas water is purchased
from the City of Fairmont and is pumped to two steel reservoirs
containing 300,000 gallons of storage. The project entails the
replacement of approximately 23,000 linear feet of water main and
extensions to serve additional customers. The project also included the
replacement of the town's booster station and the evaluation and
refurbishment of the reservoirs.

G&O provided a detailed hydrautic study for the planning and design of
a water system upgrade. Preliminary design services included the
submission of a preliminary engineering report and preparation of
funding applications to the WV Infrastructure and Jobs Development
Council (WVIDJC). Upon receiving a funding commitment, detailed
construction drawings, project specifications, bid and contract
documents were prepared. G&0O reviewed the bids received and
recommended award of a consitruction contract.  Construction
management and inspection services were provided to ensure
compliance with approved plans and specifications.

GREENHORNE & O'MARA Section 1 — Overall Capabilities
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Fairmont fo Manningion Waterlfine Extension
Marion County, WV

G&O is responsible for design of a project that includes
a major service line extended from Fairmont fo serve
Mannington. The City of Mannington originally had
proposed to construct a new potable water i{reatment
plant to replace their existing plant. However, due to
escalating “ proposed new plant” construction costs and
the inadequacy in reliability of the raw water supply for
the City of Mannington’s potable water treatment plant, it
was determined that an alternative solution for providing
a potable water supply for the City of Mannington should
be provided.

The proposed project consists of the installation of
67,000 lineal feet of 12" and 16"diameter water main,
construction of a 1000 gpm booster pump station with
booster chiorination, and a telemetry control system to
provide potable water from the City of Fairmont to the
City of Mannington.

West Fork Onsite Community Cooperative Demonstration Project
Harrison County, WV

G&0 was responsible for the overall design and bidding
process of an alternative cluster sanitary sewer system fo
serve 6 customers along Jack Run and Daniels Road near
Glen Falis, in Harrison County. The system utilizes and
demonstrates the decentralized technology that will be used to
design a system for all four communities of Arlington, Glen
Falls, Dawmont, and Gore. This demonstration project has
been funded by an EPA grant and administered by the National
Environmental Services Center {(NESC) at West Virginia
University.

GREENHORNE & O'MARA Section 1 — Overall Capabilities
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TECHNICAL QUALIFICATIONS

GRASPF OF PROJECT REQUIREMENTS

G&0O shall comply with the following WVDEP design guidelines,
specifications and requirements to implement the project:

¢ WVDEP Design Guidelines
¢ In accordance with Federal, State & Local Regulations
¢ General Conditions and Standard Specifications

These standards cover a broad range of design and submittal
requirements relating to topography, drainage design, grading
plans, details for bat gates and wet seals, specifications,
materials, etc.

G&O is experienced in complying with design requirements for
the construction of mass grading, erosion control, site planning
and appurtenances. In preparing the design plans for WVDEP G&O shall take into account such matters as:

Constructability / cost effectiveness R -
Impacts to surrounding property i;‘orderg&D e ar

: - esign, G&O. s atta ethe followmg sntaa ount
Serviceability to proposed customers R When prepa”ng dessgn pians:
System maintenance and overall cost-effectiveness e ST _
Environmental and customer impacts

¢ @ & O @

| _' Constructabi ity / cost
;effectweness B

[ e -impacts to the eXISEIng system
ArPPROACH / METHODOLOGY SRV _Semceab;;;ty top .

This section describes our understanding of the project and
our approach to the tasks to be assigned under this contract,
We have obtained this understanding from the expression of
interest,

Project Kickoff Meeting
Prior to commencement of any project assessment or
design, G&O will meet with WVDEP to clearly identify project goals, schedules, constraints an
design criteria. This step is useful in ensuring a quality project on the part of all parties and helps
eliminate delays and cost overruns.

Pre-Design Feasibility Reports
G&O shall perform a detailed review of the Final Feaslibility Study and, if requested, provide design
alternatives and cost estimates to help select the optimum design option. This study would utilize
G&0O's design experience and existing relationship with subconsultants to best accomplish the
WVDEP’s goal. Pre-design feasibility studies facilitate evaluation of viable alternatives and will allow
the WVDEP to select the preferred alternative.

GREENHORNE & O'MARA Section 2 — Technical Qualiﬁcatioﬁé‘
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Design Phase, Bid-Ready Contract Drawings & Specifications

G&O is highly experienced in the development of construction bid documents, including plans,
specification, estimates, and bid forms. We have developed these documents for public agencies at
all levels. We subscribe to many of the governmental specifications systems and Master Spec. We
are also very familiar with standard specifications and details approved by the WVDEP. Qur past
project experience has enabled us to develop a thorough understanding of specific design
requirements such as mapping reference styles, standard notes, bid forms, and details to best
convey to our clients and ultimately contractors the intent of the design. This leads to better bid cost
upfront and fewer change orders during construction.

The design phase includes the collection of aerial mapping to determine existing conditions and
preparation of grading and ercosion control plans. Plan packages will include details and
specifications for excavation, backfill, wet seals, bat gates, and other required items pertaining to
relevant areas.

In preparing reclamation design plans, G&O shall take into account environmental impacts,
maintenance of vehicular traffic, constructability, maintenance, impact to the surrounding
area fo produce the overall most cost-effective design.

Geotechnical Investigation

The design of fill slopes and portal wet seals could require soil borings and geotechnical study for
proper design. G&O’s sub-consultant (NGE) has geotechnical staff well experienced in field sub-
surface studies, laboratory malerials testing, data analyses, design recommendations, and
construction methods for various projects in bath private and public sectors.

Other Design Requirements
Other design considerations and information on the plans may include:
¢ Typical Details (drainage structures, ditches, wet seals and bat gates)
¢ Sediment and erosion control
¢ Soils boring and geotechnical considerations
¢ Access roads and site plans

Construction Cost Estimating

We believe that cost estimating must be an interactive part of the design process, providing
budgetary feedback and value engineering on design alternatives. It is this participatory upfront
input that allows the team to produce design concepts and drawing that are within the client's
budget. Our cost control program builds value engineering into each design project. G&O will
prepare, monitor, and finalize construction budgets and time estimates. Communication will occur at
every phase of the project to ensure realistic costs. G&0D shall provide cost estimates with
WVDEP approved unit items.

Environmental Permitting

The G&0O Team includes an environmental team experienced in minimizing and mitigating any
impacts {o environmentally sensitive areas associated with infrastructure projects. G&O shall assist
WVDEP in identifying, avoiding if possible and/or minimizing impacts to environmental constraints
e.g. forest cover, historical sensifive areas, wetlands and waters of the US. We shall also provide
reports, impact sketches and supporting material to help WVDEF obtain a Nationwide Permit from
the Army Corp of Engineers and clearance from Culture & History if necessary.

GREENHORNE & O'MARA Section 2 - Technical Qualifications
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At the Federal level, we have in-depth familiarity with the following:

¢ National Environmental Policy Act regulations, issued by Council on Environmental Quality, 40 CFR 1500-
1508

¢ Section 9/10 of the Rivers and Harbors Act
Sections 404 and 401 of the Clean Water Act of 1977/ Water Quality of 1987 (33 USC 125101376)

Sections 10, 309, and 176 of the Clean Air Act of 1970, as amended (42 USC 7401 et seq.); and the Clean
Alr Act Amendments of 1987

EPA Section 404(b)(1) Guideline

Section 2, Fish & Wildlife Coordination Act (16 USC 1533)
Executive Order, 11990, Protection of Wetlands
Executive Order, 11988, Floodplain Management

Federal Noise Control Act of 1972

Section 106, National Historic Preservation Act of 1996, as amended (16 USC 470) regulations of the
Advisory Council of Historic Preservation {36 CFR 800)

At the state and local levels, we have significant experience with the following:
Sediment and Erosion Control Regulations

Stormwater Management Regulations

WYV Cuiture and History

Water Quality Certification (Section 401)

Fish and Wildlife

® @

e & ¢ ¢ ° ¢

® @ @ © @

Coordination
Coordination between G&0, WVDEP, subconsultants and current property owners where the project
is located will be extremely important to the success of the project. G&O will initialize and maintain
effective communication between all parties involved in the project.

GREENHORNE & O'MARA Section 2 ~ Technical Qualifications
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KEY PROJECT TEAM MEMBERS - QUALIFICATIONS AND EXPERIENCE

G&O’s project organization for WVDEP has been carefully selected for
this contract to offer top professionals from our Fairmont Office.
Individuals offered in this proposal possess pertinent local experience in
conducting studies and preparing plans associated with projects of this
nature. We have ailso included professionals from our subconsultant
team to provide ancillary services if required by WVDEP, including
geotechnical engineering and aerial mapping.

We present in this section our Team organization, followed by a
summary of the pertinent qualifications, experience, and location of
select key project team members, as well as the percentage of time each key team member will devote to

‘the project during the life of the contract. Additional staff information is included in our Expression of
interest.

West Virginia
Department of Environmental Protection

| Michael Retton, PE, PS

_Task WManagers| Principal Engineers

Steven Cain, PE
Richard Gaines, PE
Dustin Vincent, PE

John Vincent

. SupportStaff

GREENHORNE &Q’MAR}\ g NGE
Am.mnﬂlc lnc- CONSULTING ENGINFERS A : y
Inspired Selutions, Improving Lives . g:;;;m‘;;ﬁﬁ‘h‘:‘“m“'
.-_":Aar:ia_l Mapping .~ | | SRt Surveymg . i :-':-__Q_eotggﬁ_hnical _Engin_é_e[i'ng e
R e I R Kenﬁ&thPlum, L I N
e _M;ar_l_m_ -299]_(' PLS CE RIS L GRO Survey Crews J?“?%‘Fﬂﬂfﬁs_*%_a%} PE i
CREENHORNE € orbARa e Saciion - Kay Prajeet Team embers
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Firm: Greenhorne & O

Highest Degree: BS
Years of Experience: 16
Office Loocation: Fairmont, WV

Assignment / Responsibilities

L 4

Serve as primary point-of-
contact for WVDEP

Handle all contract and technical
matters

Frepare task order proposals
and negofiate task orders

Designate task order managers
and oversee task order
execution

Organize and apply personnel
resources to meet contract
commitments

Monitor compliance with quality
assurance and review
processes

Prepare progress reports and
invoices

Negotiate subcontracts

Monitor MBE participation
against the subcontracting plan
Ensure that all activities are
accomplished to advance the
goals of WVDEP’s programs
and projects

Capabilities & Experience. Mr. Fazalare is the Department Head
for G&O's Fairmont Construction Engineering & Inspection
Department and Branch Manger for the entire G&0 Fairmont
Office. He has over 16 vyears of experience in project
management and civil engineering design. His career has
encompassed many aspects of civil engineering including water
distribution system design, raw water intake design, raw and
finished water fransmission pipeline design, water treatment plant
design, utility planning, computer aided drafting, construction
engineering, site development, sanitary sewer collection system
design, wastewater pumping systems and transmission design,
wastewater treatment systems design, and inspection of all water
and sewer facilities.

Relevant projects include:
¢ Preston County PSD #4 Water System Extensions

¢ Alpine Lake Water Distribution System Reconstruction,
Preston County, WV

¢ Mannington Waterline Extension, Marion County, WV

¢ Shinnston Waterline Reconstruction, Harrison County, WV

¢ Grant Town Water System Improvements, Marion County,
WV

¢ Hundred Littieton PSD Water System Improvements, Wetzel
County, WV

¢ Jane Lew PSD Potable Water System Improvements, Lewis
County, WV

¢ Shinnsion Utility Relocation, Harrison County, WV

GREENHORNE & O'MARA

CONSULTING ENGINELRS
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Firm: Greenhorne & O'Mara Capabiiities & Experience. As Regional Vice President of
Highest Degree: BS Engineering Services for the Mid-Atlantic Region, Mr. Retton is

responsible for all civillland development and general civil services
projects performed in the Mid-Atlantic Region. He has more than
25 years of experience in land development planning, engineering,
utility engineering and design, hydrologic/hydraulic analyses,
Assignment / Responsibilities design of sediment control ponds, and stormwater detention

¢  Ensure availability of personnel | facilities.
and corporate financial

resources Relevant projects include:
¢  Provide general guidance and ¢ Fairmont General Hospital Healthplex, Marion County, WV
advice to the Project Manager ¢ Mannington Waterline Extension, Marion County, WV

¢ Solicit feedback on G&O .
contract performance from ¢ @\;;\)/me Lake Sewer System Improvements, Preston County,

WVDEP

Years of Experience: 25
Office Location: Fairmont, WV

¢  Grant Town Water System Improvements, Marion County,
Wy

¢  Shinnston Utility Relocation, Harrison County, WV

teven Cam,PE o Task Managerl'_‘ mclpal Eng:neerﬂj
S e e e Percent of Time Devoted tQ this Contract: 20%
Firm: Greenhorne & O'Mara Capabn%utles & Expenence Mr. Cain, Department Head for
Highest Degree: BS G&0O's Fairmont Civil Engineering Department, has more than 16

years of experience. His career has encompassed many aspects
of civil engineering including land surveying, site development,
sanitary sewer condition assessment, capacily evaluation, data
management, rehabilifation design, wastewater treatment system
Assignment / Responsibilities design, potable water system design, hydraulic modeling, utility
¢ Coordinate work with the G&0O planning, computer aided drafting, and construction engineering.
Project Manager

Years of Experience; 16
Office Location: Fairmont, WV

¢ Direct or execute work on Relevant projects include:
individual task orders ¢ Kingmill Valley Sanitary Sewer improvements, Marion

¢ Report progress, expenditures, County, WV
and results to the Project ¢ Alpine Lake Water Distribution System Reconstruction,
Manager Preston County, WV

¢  Contract documents ¢ Mannington Waterline Extension, Marion County, WV

¢ On-site takeover system ¢  Shinnston Waterline Reconstruction, Harrison County, WV
SErvices 4  Fairmont Sanitary Sewer improvements, Marion County,

¢ WVDEP permitting WV

Section 3 — Key Project Teani Méﬁ?berg
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Firm: Greenhome & O'Mara
Highest Degree: BS

Years of Experience: 20
Office Location: Fairmont, WV

Assignment / Responsibilities

¢ Prepare Work Plans for review
by the Project Manager and
WVDEP

¢  Coordinate work with the G&O
Project Manager

¢  Direct or execute work on
individual task orders

¢ Report progress, expenditures,
and results to the Project
Manager

¢ Contract documents

Capabilities & Experience. A project manager in G&QO’s Fairmont
office, Mr. Gaines is experienced in design, plan preparation, and
permit processing for land development projects. Design expertise
includes storm drainage, water and sewer, sediment control, and
land grading. He also is experienced in earthwork analysis, cost
estimates, and feasibility studies.

Relevant projects include:

¢ Weatherford — Sand Silos and Siding Track, Century, WV
Flowers Bakery - Commercial Site Plan, Marion County, WV
Winebrenner's Crossing, Martinsburg, WV
Fairmont General Hospital Healthplex, Marion County, WV
Preston County PSD #4 Water System Extensions

Jane Lew PSD Potable Water System Improvements, Lewis
County, WV

¢  Mannington Waterline Extension, Marion County, WV

o & ¢ & O

"'sk ManagerlPrmclpal Engmeerf

Firm: Greenhorne & O'Mara
Highest Degree: BS

Years of Experience: 10
Office L.ocation: Fairmont, WV

Assignment / Responsibilities

¢  Prepare Work Plans for review
by the Project Manager and
WVDEP

¢ Coordinate work with the G&O
Project Manager

¢ Direct or execute work on
individual task orders

¢ Report progress, expenditures,
and results to the Project
Manager

- Percent- of Time. Devoted to’ thlS Contract 20% .

Capabllltles & Expersence As a Project Engineer in G&QO's
Fairmont office, Mr. Vincent's work has included planning, design,
permitting, construction administration, services site development,
water distribution design, streetscape and revitalization, planning
and design services for roadways, highways, stormwater
management facilities, storm drainage, sanitary sewers, sewer lift
stations, water systems, and water mains.

Relevant projects include:
¢ Preston County PSD #4 Water System Extensions
¢  Shinnston Waterline Reconsiruction, Harrison County, WV

¢  Shinnston Sanitary Sewer Collection and Treatment
improvement Project, Harrison County, WV

+ Jane Lew PSD Potable Water Systermn Improvements, Lewis
Cotinty, WV

¢ West Fork On-Site Community Cooperative Demonstration,
Harrison County, WV

GREENHORNE & O'MARA
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Firm: Greenhorne & O'Mara
Highest Degree: BS

Years of Experience: 14
Office Location: Fairmont, WV

Assignment / Responsibilities

¢

Prepare Work Plans for review
by the Project Manager and
WVDEP

Coordinate work with the G&O
Project Manager

Direct or execute work on
individual task orders

Report progress, expenditures,

and resuits to the Project
Manager

Marlm Zook, LS, C

0000:"

Firm: Aero~Metric, Inc,
Highest Degree: AS

Years of Experience: 30
Office Location: Dulles, VA

Assighment / Responsibilities

L4

¢
¢
¢

Ground Surveying
Digital Mapping
Digital Orthophoto Production

Review of Final Delivery ltems
to the WVDEP

Mr. Vincent has over 14 years experience in civil engineering
projects. His career has encompassed many aspects of civil
engineering including highway design, site development, sanitary
sewer and surveying. Most recently he performed surface mining
reclamation plans in conjunction with a public/private highway
project in Mingo County.

Relevant projects include:
¢ Fairmont General Hospital Healthplex, Marion County, WV

¢ Kingmill Valley Sanitary Sewer Improvements, Marion
County, WV

¢ Mannington Waterline Extension, Marion County, WV

¢  Shinnston Waterline Reconstruction, Harrison County, WV

¢ King Coal Highway (Red Jacket Section), Mingo County,
WV

¢ King Coal Highway (Sharon Heights Section), Mingo
County, WV

: ' g Key Staff Aerlal Mappmg:f
Percent_of Tlme Devoted to thls Contract -10%

Capab;iltles & Experience. Mr. Zook has over 30 vyears
experience in all aspects of photogrammetry. His career at Aerc-
Metric began in photogrammeiric compilation and extended to all
other mapping related operations such as flight planning, ground
control  surveys, drafting, analytical triangulation, volume
computations, Interactive graphics and data collection for input to a
GIS. Current responsibilities include overseeing all phases of the
photogrammetric process including aerial triangulation, compilation
and digital edit. He is also responsible for directing the quality
control and the survey team efforts. He has been in charge of all
mapping projects from the planning phase to production for the past
eighteen years at Aero-Metric.

Relevant projects inciude:
¢ PSD #4 Waierline Project, Brandonville, Preston County,
WV (with G&O)
¢ Rackel/Newberne Compressor Station Bridge Site,
Newberne, Ritchie County, WV

¢ Hanlin-Allied-Olin Plant Site, Moundsville, Marshall County,
WV

¢ Lewisburg Sewer Extension, Lewisburg, Greenbrier County,
Wy

GREENHORNE & O'MARA

CONSULTING ENGINEERS

Section 3 ~ Key Project Tearn Members
Page 17



Belington Portals & Drainage Design
Requisition # DEP14514

Firm: Greenhorne & O'Mara
Highest Degree: AS
Years of Experience: 20
Office Location: Fairmont, WV

Assighment / Responsibilities
& Prepare Survey info for the
project
¢ Coordinate work with the G&O
Project Manager
¢  Direct Survey Crews

¢ Report progress, expenditures
and results on the project

Highest Degree: MS
Years of Experience: 20
Office Location: St. Albans, WV

Assignment / Responsibilities

¢ Prepare Work Plans for review
by the Project Manager and
WVDEP

¢ Coordinate work with the G&O
Project Manager

¢ Direct/execute work on
individual task orders

¢ Report progress, expenditures
and results to the Project
Manager

F;r:NE LL R AR 8

Mr. Plum has over 20 years experience in surveying projects. His
responsibilities include: obtain, coordinate, and check all field
work. Perform all court house research, reduce field notes,
balance and adjust traverses, calculate where fo set property
corners, prepare plats, legal descriptions, and survey reports for
various residential boundary surveys and mortgage/loan
inspections.  Assist professional engineers by obtaining
topographic and as built information on various utility projects. The
Topecon GTS5-235W, TDS Recon data collector and various levels
are used to perform these surveys.

Relevant projects include:

¢ Fairmont Sanitary Sewer Improvements, Marion County,
Wy

¢ Mannington Waterline Extension, Marion County, WV
¢ Corridor H, Route 48, Grant County, WV
¢  Town of Grant Town Water Project, Marion County, WV

. Percent of Time Devoted.to this Contract: 20%

Mr. Nottingham has over 20 vears experience in geotechnical
engineering projects. His career has encompassed many aspecis
of geotechnical engineering including bridgefhighway design,
landslide remediation/retaining wall design, and subsidence
investigations. He is currently designing a retaining wall for an
AML project located in Harrison County.

Relevant projects include:

¢ Winifrede Railroad Overpass, Kanawha County, WV
Hendrickson Subsidence, Marion County, WV
South Mineral Welis Interchange, Wood County, WV
Tunnelton Retaining Wall, Preston County, WV

West Virginia Wesleyan Performing Arts Center, Upshur
County, WV

¢ Pines Country Club Subsidence, Monongalia County, WV

* o ¢ o
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OFFICE LOCATION

G&O will coordinate and perform all of the work reguired under

this contract from our Fairmont, WV office, located at 111 Elkins B
Street. call of the work requlred under th

contract from oL

As illustrated by the graphic below, the G&O team is centrally
located to the WVDEP and the project location, ensuring timely
response {o any situation.

Beimgton Pertals g
Dramage Design

GREENHORNE & O'MARA Section 4 - Office Location
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SUBCONSULTANTS

Greenhorne & O'Mara, Inc. (G&0) has put together an outstanding team to provide the
consulting engineering services requested by the West Virginia Department of Environmental
Protection (WVDEP) under this Expression of Interest.  Together, G&0O and its subconsultants,
NGE Environmental & Geotechnical Engineering Solutions (NGE) and Aero-Metric, Inc. blends
discipline expertise and relevant experience with similar award-winning programs, local
knowledge, and a solid background of working together. Team professionals possess the strong relevant
experience, capability, and roli-up-your-sleeves know-how to get the job done right.

N NGE, LLC is a full-service environmental and geotechnical engineering firm with offices
HVWMMEQ! in Pittsburgh, Pennsyivania and St. Albans, West Virginia. Led by an experienced
EngneerigSeons management team, NGE provides high quality consulting services to a variety of clients

in both private indusfry and government sectors.

Established in 2002, NGE is one of the fastest growing engineering consulting firms in the country.

Our staff includes professional engineers, geologists, scientists, consfruction manager, and foreman with
experience in a broad range of technical disciplines. Our management team averages over 20 years of
experience per persen.

NGE has the necessary resources to fulfill the needs of clients in-house, yet small enough to provide the
personal focus each client deserves. With smaller overhead than larger companies, NGE can provide
exceptional services at fower cost.

NGE is a certified Disadvantaged Business Enterprise (DBE) in West Virginia, Pennsylvania, Ohio,
Marytand, and New Jersey. NGE is also certified by the Small Business Administration as an 8(a) Small
Disadvantaged Business.

Aero-Metric, Inc. is a leading provider of high-quality geospatial services to
Am@"munlc !ncl government and corporate clients. Geospatial services involve defining the

earth's topographic shape, identifying and measuring its natural and man-made features and chronicling its
condition using a variety of photogrammetric and image processing technologies.

Aero-Metric provides these services io clients in the form of planimetric mapping, lopographic mapping,
digital orthophoto imagery, digital elevation modeling, terrain mapping and other cartographic services. Aero-
Metric’s clients rely on these geospatial information services for feasibility studies, natural resource
evaluation, engineering design and construction, temporal change detection and assessment, mapping,
environmental monitoring, and numerous related applications. Aero-Metric has developed a blue-chip client
base that includes some of the top domestic engineering and manufacturing firms, as well as a wide variety
of federal, state and local government agencies.

GREENHORNE & O'MARA Section 5 — Subconsultants
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[REFERENCES

PRESTON COUNTY PUBLIC SERVICE DISTRICT 4

Point of Contact

Mr. Robert (Al) Bailey, Chairman

Address

Preston County Public Service District #4
PO Box 370
Bruceton Mills, WV 26525

Phone number

(304) 379-3130

Project Name
Location

Clifton Mills Waterline Extension
Preston County PSD #4, WV

ALPINE LAKE PUBLIC UTILITY COMPANY

Point of Contact

Ms. Ann Nelson, President

Address

Alpine Lake Public Utility Company
700 W. Alpine Drive
Terra Alta, WV 26764

Phone number

(304) 789-6996

Project Name
Location

Alpine LLake Water & Sewer Treatment Plants and System Upgrades
Preston County, WV

CiITY OF SHINNSTON

Point of Contact

Ms. Debra Herndon, City Manager

Address

City of Shinnston
40 Main Street
Shinnston, WV 26431

Phone number

(304) 592-3076

Project Name
Location

Shinnston Water and Sewer System Improvements and Sewer Treatment Plant

Harrison County, WV

ﬂ GREENHORNE & O'MARA
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CITY OF FAIRMONT
Paoint of Contact Mr. David Sago, Utilities Manager
Address City of Fairmont
PO Box 1428
Fairmont, WV 26554
Phone number {304) 366-0540
Project Name Fairmont-Mannington Water Transmission Main Extension and Fairmont Sanitary
Location Sewer Improvements
Marion County, WV
Marion COuNTY COMMISSION
Point of Contact Mr. Richard Walton
Address Marion County Commission
200 Jackson Street
Fairmont, WV 26554
Phone number (304) 367-5431
Project Name Meredith Springs/Dakota Camp Area Sanitary Sewer Improvements and Extensions
Location Project
JANE LEW PUBLIC SERVICE DISTRICT
Point of Contact Ms. Nancy Gee, General Manager
Address Jane Lew Public Service District
PO Box 845
Jane Lew, WV 26378
Phone number (304) 884-7111
Project Name Jane Lew Water Improvements
Location Lewis County, WV
N HOKNE & ormARA e o s B ey sy o
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TownN OF GRANT TOWN

Point of Contact

Mr. Robert Riggs, Jr., Mayor

Address

Town of Grant Town
PC Box 40
Grant Town, WV 26574

Phone number

(304) 278-7381

Project Name
Location

Grant Town Water System Improvements
Marion County, WV

KINGMILL VALLEY PUBLIC SERVICE DISTRICT

Point of Contact

Mr. Edd Abbadini, Chairman

Address

Kingmill Valley Public Service District
1707 Pleasant Valley Road
Fairmont, WV 26554

Phone number

(304) 366-3928

Project Name
Location

Kingmill Valiey Sanitary Sewer Improvements
Marion County, WV

WEsT FORK ON-SITE COMMUNITY COOPERATIVE, INC.

Point of Contact

Mr. Paul Hamrick, Chairman

Address

West Fork On-Site Community Cooperative, Inc.
Route 3 Box 352
Clarksburg, WV 26301

Phone number

(304) 622-5664

Project Name
Location

Waest Fork On-Site Community Cooperative Demonstration Project

m GREENHORNE & O'MARA

Harrisoen County, WV
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FAIRMONT GENERAL HoOSPITAL, INC

Point of Contact

Mr. Albert Pilkington, ill, CEO

Address

Fairmont General Hospital, Inc.
1325 Locust Avenue
Fairmont, WV 26554

Phone number

(304) 367-7454

Project Name
Location

Fairmont General Hospital Healthplex

Marion County, WV

LGI LAND, INC.

Point of Contact

Mr. Butch Alanis, Executive Vice President

Address

LGl Land, Inc.
10221 45 South, Suite 200
Conroe, TX 77385

Phone number

(281) 362-8998

Project Name
L.ocation

Fisher Mountain
Pendleton County, WV

BuTLER PROPERTIES, INC.

Point of Contact

Mr. Clarke Coole, Vice President

Address

Butler Properties, Inc.

One Paces West

2727 Paces Ferry Road, Suite 255
Atflanta, GA 30339

Phone number

(770) 433-9500 ext. 13

Project Name
Location

Flowers Bakery
Marion County, WV

m GREENHORNE & O'MARA
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WEATHERFORD INTERNATIONAL, INC.
Point of Contact Mr. Bryson VanNostrand, President
Address VanNostrand Architects
29 East Main Street, Suite 4
Buckhannon, WV 26201
Phone number (304) 473-0555
Project Name Weatherford Sand Silos and Siding
L.ocation Century, WV
WINEBRENNER'S CROSSING
Point of Contact Mr. Herb Jonkers, President
Address Yoe Properties, LLC
PO Box 341
Millwood, VA 22646
Phone number (703) 627-0935
Project Name Winebrenner’s Crossing — MARC Train
Location Martinsburg, WV
m GREENHORNE & O'MARA | o Section 6 — References
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SUMMARY

LocalL KNOWLEDGE

G&0 has been in the Fairmont area since 1999. We have been in business at our headquarters in
Laurel, MD since its inception in 1950. During this time, we have developed strong working
relationships with nearly every state, county, and local government agency that operates within
WVDEP boundaries, and are intimately familiar with all relevant codes, policy and procedures to
successfully navigate jobs through to completion.

G&0’s Key Project Team Members have worked on similar projects in West Virginia while employed with
other firms. Our staff members have also worked on multiple mass grading, drainage and erosion control
projects throughout West Virginia and surrounding states.

Wry CHOOSE G&D?

G&O provides comprehensive consulting services to perform studies, prepare plans and secure permits for
projects of this nature. G&O has put together an outstanding Team to provide the consulting engineering
services WVDEP needs under this EQI.

Technical Competence. G&O has extensive experience with conceptual studies, designs, cost
estimating, preparation of plans and specifications, and construction-related engineering and
inspection services for engineering projects.

Firm’s Experience. Founded in Prince George's County in 1950, our business revolves around
surveying, planning, and engineering for transportation, fand development, and sanitary
engineering projects.

Individual Experience. The management and technical team is highly capable and experienced.
G&0O’s project organization for WVDER has been carefully selected for this project to offer top
professionals mainly from our Fairmont office.

Responsiveness. WVDEP will find the G&0 Team fo be very responsive because G&O is committed
to establishing our relationship with the WVDEP,

Resources. G&O and its Team members are committing over 590 professionals from our Mid-Atlantic
offices.

Prime / Sub Working Relationship. G&0’s working relationship with our Team members date back
to the late 1990s to early 2000.

Quality of Work. G&O is committed to the assurance of quality deliverables, free of errors and
omissions, and to meeting and exceeding our customer’s expectations.

Timeliness. A comprehensive budget, schedule, and quality assurance culture using customized cost-
control and project management tools will ensure timely response.

Cooperation, G&0 is committed to maintaining reliable day-to-day communication, providing monthly
progress reports, and following established procedures to facilitate prompt communication with
WVDEP. We will also adjust resources and schedules as required to meet WVDEP's project
requirements.

Location. G&O will coordinate and perform all of the work required under this contract from our
Fairmont office, at 111 Elkins Street.

Principal Participation. Senior management staff from G&O’'s Fairmont office will provide the day-to-
day management and quality assurance for task orders under this contract.

Bottom line. G&O wants to earn your business and will work hard to retain your trust. We look
forward fo solidifying cur relationship with you.

ﬂ GREENHORNE & O'MARA Section 7 — Summary
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STATE OF WEST VIRGINIA
Purchasing Division

PURCHASING AFFIDAVIT

VENDOR OWING A DEBT TO THE STATE: .
West Virginia Code §5A-3-10a pravidss that: No contract or renewal of any contract may be awarded by the
state or any of its political subdivisions fo any vendor or prospective vendor when the vendor or prospective
vendor or a refated party to the vendor or prospective vendor is a debtor and the dabt owed is an amount
greater than one thousand dollars in the aggregate.

PUBLIC IMPROVEMENT CONTRACTS & DRUG-FREE WORKPLACE ACT: »

West Virginia Code §21-1D-5 provides thet: Any solicitation for a public improvement construction contract
shall require each vendor that submits a bid for the work fo submit at the same time an afiidavit that the vendor
has a written plan for a drug-free workplace policy in compliance with Arlicle 1D, Chapter 21 of the West
Virginia Cede, A public improvement construction contract may not be awsarded to a vendor who does ot
have a written plan for a drug-free workplace policy in compliance with Article 1D, Chapter 21 of the West
Virginla Code and who has not submitted that plan o the appropriate contracting authority in timely fashion.
For a vendor who is a subsontractor, compliance with Saction B, Articie 1D, Chapter 21 of the West Virgiria
Gode may take place before their work on the public improvement is begum,

ANTITRUST: '

In submiltting a bid to any agency for the siate of West Virginia, the bidder offers and agrees that if the bid is
accepted the bidder will convey, sell, assign or transfer to the state of West Virginia al rights, fitle and interest
in and fo all causes of action it may now or hereafter acquire under the antifrust laws of the United States and
the state of West Virginia for price fixing and/or unreasonable restraints of trade relating to the particular
commodities or services purchased or acqulred by the state of West Virginia. Such assignment shall be made
and become effective at the time the purchasing agency tenders the Initial payment {o the bidder,

! certify that this bid is made without prior understanding, agreement, or connection with any corporation, firm,
limited flability company, partnership or person or entity submitting a bid for the same materials, supplios,
equipment or services and'Is In all respects falr and without collusion or fraud. | further cerlify that | am
authorized fo sign the certification on behalf of the bidder or this bid.

LICENSING: o -
Vendors must be licensed and in good standing in accordance with any and all state and local laws and
requirements by any state or loval agency of West Virginia, including, but not limited fo, the Wost Virginia
Secretary. of State's Office, the West Virginia Tax Department, West Virginia Insurance Commission, or any
other state agencies or political subdivision. Furthermors, the vendor must provide all necessary releases 1o
obtain information fo enable the Director or spending unit to verify that the vendor is lleensed and in good
standing with the above eniitiss.

CONFIDENTIALITY: :
The vendor agress that he or she will not disclose to anyone, directly or indirectly, any such personally

identifiable information or other confidential information gained from the agency, unless the individual who is

the subject of the Information consents to the distlosure in writing ot the disclosurs is made pursuant to the
agency's policies, procedures and rules, Vendors should visit www.state,wv.us/admin/purchase/privacy for
the Notice of Agenoy Cpnﬁdenﬁa!ity Policies.

Under penalty of law for false swearing (West Virginia Code §61-5-3), it is hersby cerdified that the vendor
ackrowledges the Information In this sald affidavit and is in compliance with the requirements as stated.

Vendors Name: G}@@WQ'M&M, Inc.

Authorized Slgnatu g Date: ___January 20, 2009

Purchesing Afffdavit (Rovised DF0408
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