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Januvary 16, 2009

VIA FEDERAI EXPRESS
304-558-2157

Environmental Protection Department of -
Office of AML&R

601 57" Street, SE

Charleston, WV 25304

c/o Department of Administration
Purchasing Division

Attention: Chuck Bowman

2019 Washington Street East, Bldg. 15
P.O. Box 50130

Charleston, WV 25305-0130

RE: Expression of Interest
RFQ #DEP 14515
Brownton (McCord) Landslide Design
Barbour County, WV

Dear Mr. Bowman:

Hornor Brothers Engineers is pleased to provide this response to your RFQ for professional
engineering services for the referenced project. Attached are one original, one convenience copy and
one copy on a CD. Hornor Brothers Engineers is a full service civil engineering and survey firm that
has been in continual business for over 100 years. Our firm is experienced in designs for site
development, grading and drainage which are the key elements of this project.

In September 2008 we completed the design and participated in the pre-construction
conference for the Stanley Subsidence II AML. Enhancement project in Harrison County for which we
were the designers of record. We worked closely on that project with personnel from the AML office
in Philippi, as well as Danny Pritt in Charleston. We are interested in expanding our practice into
more of the AML. reclamation projects, especially those near our office in Clarksburg. The referenced
project is located approximately 20 miles from our office, and we have visited the site,

If there is a need for sub-surface investigation, we would propose to use NGE, formerly known
as Novel Geo-Environmental, as our geotechnical subconsultant. They are well known to the AML
office, having performed geotechnical services on many projects throughout the state.



Mr. Chuck Bowman
Department of Administration
Purchasing Division

January 16, 2009

Page 2

If selected for the project, we would be able to begin work immediately. We appreciate your
consideration of our qualifications and look forward to the opportunity to work with the West Virginia
Department of Environmental Protection on this important project.

If you should have any questions about the information provided, please let me know.

Yours truly,

HORNOR BROTHERS ENGINEERS
= Lerer

Trey Hornor, P.E.

PRESIDENT

TH:jmw
Enclosure
File: Proposals, WVDEP, AML, Brownton Landslide Design
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State of West Virginia
Depaﬂment of Administration
Purchasing Division
2019uVaslngkn13ﬂeetEast
Post Office Box 501
Charleston, WV 25305-0130

RFE COPY

TYPE NAME/ADDRESS HERE

Hornor Brothers

P.0. Box 386

Clarksburg, WV 2

Request for =
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GENERAL TERMS & CONDITIONS
REQUEST FOR QUOTATION (RFQ) AND REQUEST FOR PROPOSAL (RFP)

1. Awards will be macde in the best inferest of the State of West Virginia,
2, The State may accept or refect in part, or in whole, any bid.
3. All quotations are governed by the West Virginia Code and the Leglslafive Rules of the Purchasing Division.

4. Prior to any award, the apparent successfl vendor must be properly registered with the Purchasing Division
and have paid the required $125 fes.

5, All services performed or goods delivered under State Purchase Order/Contracts are lo ba coniinued for the
term of the Purchase Order/Coniracts, contingent upon funds being appropriated by the Legislature or otherwise
being made available. In the event funds are not appropriated or otherwise available for these services or
goods, this Purchase Order/Contract becomes void and of no effect after June 30.

6. Payment may only be made after the delivery and acceptance of goods or services.

7. Inferest may be paid for late payment in accordance with the West Virginia Code.

8. Vendor preference will be granted upon written request in accordance with the West Virginia Code.

9. The State of West Virginia is exermpt from federal and state taxas and will not pay or reimburse such taxes.

10. The Director of Purchasing may cancel any Purchase Order/Confract upon 30 days written notice to the seller.

11. The laws of the State of West Virginia and the Legislative Rules of the Purchasing Division shall govemn
?)Hd rl%ats and duties under the Contract, including without Hmitation the validity of this Purchase
rder/Coniract,

12. Any reference to automatic renewal Is hersby deleted. The Contract may be renewed only upon mutual writien
agreement of the parties.

13. BANKRUPTCY: In the event the vendorfcontractor files for bankrupley protection, this Contract may be
deemed null and veid, and terminated without further order.

14, HIPAA BUSINESS ASSOCIATE ADDENDUM: The West Virginla State Government HIPAA Business Associate
Addendum (BAA), approved by the Attorney General, and available online at the Purchasing Division's web site
(http:Ilwww.state.wv.us!admin/purchaselvrcmigaa.htm) is hereby made part of the agreement. Provided that,
the Agency meets the definlflion of a Cover Eniity (45 CFR §160.103) and will be disclosing Protected Health
information (45 CFR §160.703) o the vendor. .

15, WEST VIRGINIA ALCOHOL & DRUG-FREE WORKPLACE ACT: If this Contract constitutes & public improvement
construction contract as set forth In Arficle 1D, Chapter 21 of the West Virginia Code ("The West Virginia Alcohol
and Drug-Free Workplace Act’), then the following language shall hereby become part of this Contract: "The
contracior and its subconiractors shall implement and maintain a written drug-free workplace policy in compliance
with the West Virginia Alcohol and Drug-Free Waorkplace Act, as set forth in Article 1D, Chapler 21 of the Wast
Virginia Code.  The contractor and iis subcontractors shall provide a sworn statement in writing, under the
penaliies of perjury, that they maintain a valid drug-free work place policy in oamr!iance with the West Virginia
and Drug-Free Workplace Act. It is understood and agreed that this Coniract shall be cancelled by the awarding
authority if the Coniractor: 1) Falls to implement its drug-free workplace policy; 2) Fails to provide information
regarding Implementation of the contractor's drug-free workplace policy at the request of the public authorily; or
3) Provides o the public authority false information regarding the contractor's drug-free workplace poiley.”

INSTRUCTIONS TO BIDDERS

1. Use the quotation forms provided by the Purchasing Division.

2. SPECIFICATIONS: items offered must be in compliance with the specifications. Any deviation from the
specifications must be clearly indicated by the bidder. Alternates offered by the bidder as EQUAL to the
specifications must be clearly defined. A bidder offering an alternate should altach complete spacifications
and literature io the bid. The Purchasing Division may walve minor deviations to specifications.

3. Complets all sections of the quotation form.
4. Unit prices shall prevail in case of discrepancy.

8, ﬁ?ﬂ guotations are considered F.O.B. destination unless altlernate shipping terms are clearly identified in the
quotation.

6. BID SUBMISSION: All quotations must be delivered by the bidder to the office listed below prior to the date and me
of the bid opening. Fallure of the bidder to deliver the quotations on time will result in bid disqualifications:
Departmert of Administration, Purchasing Division, 2018 Washington S8treet East, P.O. Box 50130,
Charleston, WV 25205-0130

Hev, 7/01/08
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Ravised September 26, _2008

Part 1

1.1

1.2

1.3

EXPRESSION OF INTEREST
BROWNTON {McCord) LANDSLIDE
Requisition #DEP14515

GENERAL INFORMATION

Purpose:

The Acquisition and Contract Administration Section of the Purchasing
Division “State” is soliciting Expression(s) of Interest (EO!} for the West
Virginia Department of Environmental Protection (WVDEP), Office of
Abandoned Mine Lands & Reclamation {AML), from qualified firms to provide
architectural/engineering services as defined in section two (2) and three (3)
and construction monitoring services during the construction phase of the
project as defined by the Scope of Work. Construction Inspection by the
firm will be at the option of WVDEP/AML.

Project:
The mission or purpose of the project described in sections 2 & 3 is to
provide design services for the following:

Brownton {McCord) Landslide:

Install wet mine seals at portal jocations.
Install conveyance pipes, culverts and channels.
Relocate and grade displaced material from slide,

Regrade, condition, reforest and revegetate all areas disturbed during
construction.

Format:

All responses should be submitted in a loose-leaf, three ring binder. The
response should be presented in concise format which defines the
corporation history and the experience, qualifications, and performance data
of the firm's staff as requested by the AML Consultant Qualification
Questionnaire (CQQ), Attachment “B” and the AML and Related Project
Experience Matrix (RPEM). Attachment “C ",



1.4

1.5

1.6

1.7

Electronic copies of the above referenced documents Attachment "B" and
Attachment “C” are available online for registered vendors at:
http://www.state. wv.us/admin/purchase/newbul.htm.

Inguiries:

Additional information inquiries regarding this EOl must be submitted in
writing to the State Buyer with the exception of questions regarding proposal
submission, which may be oral. The deadline for written inquiries Is
identified in the Schedule of Events, Section 1.16. All inqguiries of
specification clarification must be addressed to:

Chuck Bowman, Buyer

Purchasing Division

P.0. Box 60130

Charleston, WV 25305-013C

Fax: {304) 5568-4115

Email: charles,a.bowmanjr@wyv.gov

The firm, or anyone on the firm’s behalf, is not permitted to make any
contact whatsoever with any member of the evaluation committee.
Violation may result in rejection of the EOl. The State Buyer named above is
the sole contact for any and all inquiries after this EOl has been released.

Vendor Registration:

Firms participating in this process should complete and file a Vendor
Registration and Disclosure Statement (Form WV-1} and remit the
registration fee. Firm is not required to be a registered vendor in order to
submit an EOI, but the successful firm must register and pay the fee prior to
the issuance of an actual contract.

Oral Statements and Commitments:

Firm must clearly understand that any verbal representations made or
assumed to be made during any oral discussions held between firm's
representatives and- any State personnel are not binding. Only the
information issued in writing and added to the Expression of Interest
specifications file by an official written addendum is binding.

Economy of Preparation:

EOF's should be prepared simply and economically, providing a
straightforward, concise description of firm's abilities to satisfy the
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requirements of the EOl. Emphasis should be placed on completeness and
clarity of content. Example projects referred to in a firm’s EOl's submittal
should address projects that are similar in scope to that of the EOl. Firms
must complete the CQQ and RPEM as included in Section 4.2 of this EOL
{(Proposals must be no more than 100 pages).

Labeling of the Sections: The response sections should be labeled for ease
of evaluation.

Submission:

1.9.1 State law requires that the original expression shall be submitted to
the Purchasing Division. All copies to the Purchasing Division must be
submitted prior to the date and time stipulated as the opening date. All
expressions will be date and time stamped on the Purchasing Division official
time clock to verify time and date of receipt.

1.9.2 Firms mailing expressions should allow sufficient time for mail
delivery to ensure timely arrival. The Purchasing Division CANNOT waive or
excuse late receipt of an expression which is delayed and late for any reason
according West Virginia State Code §5A-3-11. Any EOI received after the
bid opening time and date will be immediately disqualified in accordance with
State law and the Legislative Rule 148-CSR-1.

Submit:
One original plus one convenience copy and one copy on CD to:

Purchasing Division

2019 Washington Street, East
P.O. Box 50130

Charleston, WV 25305-0130

The outside of the envelope or package(s} should be clearly marked:
Buyer: CB-23
Req #: DEP14515
Opening Date: _ 01/21/2009
Opening Time:  1:30 pm

Rejection of Expressions:

The State shall select the best value solution according to §5G-1-3 of the
West Virginia State Code. However, the State reserves the right to accept
or reject any or all expressions and to reserve the right to withdraw this
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Expression of Interest at any time and for any reason. Submission of, or
receipt by the State of Expressions confers no rights upon the firm nor
obligates the State in any manner.

Incurring Costs:

The State and any of its employees or officers shall not be held liable for any
expenses incurred by any firm responding to this EOI for expenses to
prepare, deliver, or to attend the short-list interviews.

Addenda:

i it becomes necessary to revise any part of this EOl, an official written

addendum will be issued by the State to all potential firms of record.

Independent Price Determination:

A contract will not be considered for award if the negotiated price was not
arrived at independently without collusion, consultation, communication, or
agreement as to any matter relating to prices with any competitor.

Price Quotations: No “price” or “fe e” guotation is requested or permitted in
the response.

Public Record:

1.16.1  Submissions are Public Record.

All documents submitted to the State Purchasing Division related to
purchase orders/contracts are considered public records. All EOI's
submitted by firms shall become public information and are available for
inspection during normal official business hours in the Purchasing Division
Records and Distribution center after the expressions have been opened.

1.15.2 Wiritten Release of Information.

All public information may be released with or without a Freedom of
information request, however, only a written request will be acted upon with
duplication fees paid in advance. Duplication fees shall apply to all requests
for copies of any document. Currently the fees are $0.50/page, or a
minimum of $10.00 per request, whichever is greater.

1.15.3 Risk of Disclosure.

The only exemptions to disclosure of information are listed in West Virginia
Code §29B-1-4. Primarily, only trade secrets as submitted by a firm are the
only exemption to public disclosure. The submission of any information to
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the State by a firm puts the risk of disclosure on the firm. The submission of
any information to the State by a vendor puts the risk of disclosure on the
vendor. The State does not guarantee non-disciosure of any information to
the public.

Schedule of Events:
Release 0F EOl v vciariineresrrrommssssisrsns 12/18/2008

EQ! Opening Dat.. .. eeerrcrerermmmearesiens '01/21/2009

Mandatory Pre-bid Conference:
Not applicable

Bond Reguirements:
Not applicable

Purchasing Affidavit:

West Virginia State Code §5A-3-10a (3) (d) requires that all firms submit an
Affidavit regarding any debt owed to the State and licensing and
confidentiality certifications. The Affidavit must be signed and submitted
prior to award. It is preferred that the Affidavit be submitted with the EOI.

PART 2 OPERATING ENVIRONMENT

2.1

2.2

Location:

Directions to Brownton (McCord) Landslide:

From Philippi travel on 119 north to 76. Turn left on to 76 and travel along -
76 through Galloway. Turn left on to CR-16 and travsl 1.4 miles passing
through Brownton to Pepper Road / CR16-2. Tum left on to Pepper Road /
CR16-2 and travel .45 miles to Lioyd McCords driveway on the right. The
slide is located on the hill to the South West of Mr. McCord’s ho use.

Location Map is attached (Attachment A1},

Background: .
Firms are to be licensed Architectural/Engineering Firms (A/E) and should be
familiar with, and have a successful track record of design of similar
projects. The anticipated contract will be for "fuil-servi ce” A/E design.
Aspects of the design are to include, but not be limited to, Civil, Structural,
Geological and Hydrological.



The successtui A/E will be responsible for Design of the following:

Brownton (Mc¢Cord) Landslide:

Landslide caused by the lubricating effects of mine drainage has adversely
impacted a portion of Mr. McCord’s pasture. Drainage from the former
{Glory Mining Company) deep mine surfaces near the upper edges of the
slide (Eastern and Western edges of scarp}, then flows onto the area below.
Flow is approximately 2-3 gpm. The lower section was covered with
wetland plants and saturated with water. The scarp was 4-5 feet in height
and the bulge at the toe was similar in extent. Mr. McCord relies on his farm
and its productivity as a primary source of income. Having a portion of it
damaged and essentially unusable lowers his income potential. He would
like the slide repaired so the land can again become productive.

Preliminary design dac.uments will be due B0 days from the issuance of the
Purchase Order.

PART 3 PROCUREMENT SPECIFICATIONS

3.1

3.2

3.3

General Requirements:

Firm must submit a completed CQQ (Attachment “B”} and RPEM
{Attachment “C ") as per Section 4.2

Project Description:

Scope of Work (Brownton (McCord) Landslide):

install wet mine seals at portals locations.

instail conveyance pipes, culverts and channels.

Relocate and grade displaced material from slide.

Regrade, condition, reforest and revegetate all areas disturbed during
construction.

Special Terms and Conditions:

3.3.1  Bid and Performance Bonds: Not Applicable
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3.3.2 Insurance Requirements: $1,000,000 Professional Liability with the
WVDEP lsted as additional insured. # DEP14515 must be fisted on
Insurance Certificate.

3.3.3 License Requirements: Workers Compensation Certificate upon award.

General Terms and Conditions:
By signing and submitting the EQI, the successful firm agrees to be bound by
all the terms contained in Section Three (3} of this EOL.

3.4.1 Conflict of Interest.

Firm affirms that it, its officers or members or employees presently have no
interest and shall not acquire any interest, direct or indirect which would
conflict or compromise in any manner or degree with the performance or its
services hereunder. The firm further covenants that in the performance of
the contract, the firm shall periodically inquire of its officers, members and
employees concerning such interests. Any such interests discovered shall be
promptly presented in detail to the Agency.

3.4.2 Prohibition Against Gratuities: -

Firm warrants that it has not employed any company or person other than a
bona fide employee working solely for the firm or a company regularly
employed as its marketing agent to solicit or secure the contract and that it
has not paid or agreed to pay any company or person any fee, commission,
percentage, brokerage fee, gifts or any other consideration contingent upon
ot resulting from the award of the contract. For breach or violation of this
warranty, the State shall have the right to annul this contract without liability
at its discretion, and/or to pursue any other remedies available under this
contract or by law.

3.4.3 Certifications Related to Lobbying:

Firm certifies that no federal appropriated funds have been paid or will be
paid, by or on behalf of the company or an employee thereof, to any person
for purposes of influencing or attempting to influence an officer or employee
of any Federal entity, a Member of Congress, an officer or employee of
Congress, or an employee of a Member of Congress in connection with the
awarding of any Federal contract, the making of any Federal grant, the
making of any Federal loan, the entering into of any cooperative agreement,
and the extension, continuation, renewal, amendment or modification of any
Federal contract, grant, loan, or cooperative agreement.
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If any funds other than federally appropriated funds have been paid or will be
paid to any person for influencing or attempting to influence an officer or
employee or any agency, a Member of Congress, an officer or employee of
Congress, or an employee of a Member of Congress in connection with this
Federal contract, grant, loan, or cooperative agreement, the firm shall
complete and submit a disclosure form to report the lobbying.

Firm agrees that this language of certification shall be included in the award
documents for all sub-awards at all tiers {including subcontracts, sub-grants,
and contracts under grants, loans, and cooperative agreements) and that all
sub recipients shall certify and disclose accordingly. This certification is a
material representation of fact upon which reliance was placed when this
contract was made and entered into.

3.4.4 Vendor Relationship:

The relationship of the firm to the State shall be that of an independent
contractor and no principal-agent relationship or employer-employee
relationship is contemplated or created by the parties to this contract. The
firm as an independent contractor is solely liable for the acts and omissions
of its employees and agents.

Firm shall be responsible for selecting, supervising and compensating ali
individuals employed pursuant to the terms of this EOl and resulting
contract. Neither the firm nor any employees or contractors of the firm shall
be deemed to be employess of the State for any purposes whatsoever.

The Firm shall be exclusively responsible for payment of employees and
contractors for all wages and salaries, taxes, withholding payments,
penalties, fees, fringe benefits, professional liability insurance premiums,
contributions to insurance and pension or other deferred compensation plans,
including but not limited to Workers' Compensation and Social Security
obligations, and licensing fees, etc. and the filing of all necessary
documents, forms and returns pertinent to all of the foregoing.

The Firm shall hold harmless the State, and shall provide the State and
Agency with a defense against all claims including but not limited to the
foregoing payments, withholdings, contributions, taxes, social security taxes
and employer income tax returns.

The firm shall not assign, convey, transfer or delegate any of its
responsibilities and obligations under this contract to any person,
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corporation, partnership, association or entity without expressed written
consent of the Agency.

3.4.5 Indemnification: :

The firm agrees to indemnify, defend and hold harmiess the State and the
Agency, their officers, and employees from and against: (1} Any claims or
losses for services rendered by any subcontractor, person or firm performing
or supplying services, materials or supplies in connection with the
performance of the contract; (2} Any claims or losses resulting to any
person or entity injured or damaged by the firm, its officers, employees, or
subcontractors by the publication, translation, reproduction, delivery,
performance, use or disposition of any data used under the contract in a
manner not authorized by the contract, or by Federal or State statutes or
regulations; (3) Any failure of the firm, its officers, employees or
subcontractors to observe State and Federal laws, including but not limited
to labor and wage laws.

3.4.6 Contract Provisions:

After the most gualified firm is identified, and fee negotiations are
concluded, a formal contract document will be executed between the State
and the firm. The order of precedence is the contract, the EOl and the firm’s
response to the EOI,

3.4.7 Governing Law:

This contract shall be governed by the laws of the State of West Virginia.
The firm further agrees to comply with the Civil Rights Act of 1964 and all
other applicable laws (Federal, State or Local Government) reguiations.

'3.4.8 Compliance with Laws and Regulations:

The firm shall procure all necessary permits and licenses to comply with ali
applicable laws, Federal, State or municipal, along with all regulations, and
ordinances of any regulating body.

The firm shall pay any applicable sales, use, or personal property taxes
arising out of this contract and the transactions contermnplated thereby. Any
other taxes levied upon this contract, the transaction, or the eguipment, or
services delivered pursuant here to shall be borne by the contractor, Il is
clearly understood that the State of West Virginia is exempt from any taxes
regarding performance of the scope of work of this contract.



3.4.9 Subcontracts/Joint Ventures:

The State will consider the firm to be the sole point of contact with regard to
all contractual matters. The firm may, with the prior written consent of the
State, enter into written subcontracts for performance of work under this
contract: however, the firm is totally responsible for payment of all
subcontractors,

3.4.10 Term of Contract:

This contract will be effective {date set upon award) and shall extend until
the scape of work is complete or for one {1) consecutive tweive (12) month
period. The contact may be renewed upon mutual consent for two (2)
consecutive years one {1) year periods or until such reasonable time as may
be necessary to obtain a new contract or to complete work.

3.4.11 Non-Appropriation of Funds:

If the Agency is not allotted funds in any succeeding fiscal year for the
continued use of the service covered by this contract by the West Virginia
Legisiature, the Agency may terminate the contract at the end of the
affected current fiscal pericd without further charge or penalty. The Agency
shall give the firm written notice of such non-allocation of funds as soon as
possible after the Agency receives notice. No penalty shall accrue to the
Agency in the event this provision is exercised.

3.4.12 Contract Termination: .

The State may terminate any contract resulting from this EOl immediately at
any time the firm fails to carry out its responsibilities or to make substantial
progress under the terms of this EOI and resulting contract. The State shall
provide the firm with advance notice of performance conditions, which are
endangering the contract’s continuation, I after such notice the firm fails
t6 remedy the conditions contained in the notice, within the time contained
in the notice, the State shall issue the firm an order to cease and desist all
work immediately.

The State shall be obligated only for services rendered and accepted prior to
the date of the notice of termination. The contract may also be terminated
upon mutual agreement of the parties with thirty {30} days prior notice.

3.4.13 Changes:

If changes to the original contract become necessary, a formal contract
change order will be required. Prior to any work being performed, the change
must be negotiated and approved by the State, the Agency and the firm. An
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approved contract change order is defined as one approved by the
Purchasing Division and approved as to form by the West Virginia Attorney
General's Office prior to the effective date of such amendment. NO
CHANGE SHALL BE IMPLEMENTED BY THE FIRM UNTIL THE FIRM
RECEIVES AN APPROVED WRITTEN CHANGE ORDER.

3.4.14 Invoices, Progress Payments, & Retainage:

The Firm shall submit invoices, in arrears, to the Agency at the address on
the face of the purchase order labeled “In voice To” pursuant to the terms of
the contract. Progress payments may be made at the option of the Agency
based on percentage of work completed if so defined in the final contract.
Any provision for progress payments must also include language for a
minimum 10% retainage until the final deliverable is accepted.

If progress payments are permitted, firm is required to identify points in the
work plan at which compensation would be appropriate. Progress reports
must be submitted to Agency with the invoice detailing progress completed
or any deliverables identified. Payment will be made only upon approval of
acceptable progress or deliverables as documented in the firm’s report.
Invoices may not be submitted more than once monthly and State law
forbids payment of invoices prior to receipt of services.

The firm will invoice for completed work on an approved WVDEP form.

3.4.1% Liguidated Damages:

According to West Virginia State Code §5A-3-4(8}, firm agrees that
liguidated damages shall be imposed at the rate of N/A per workday, for
failure to provide deliverables at the agreed upon date identified in the final
contract. This clause shall in no way be considered exclusive and shall not
fimit the State or Agency’s right to pursue to any other additional remedy to
which the State or Agency may have legal cause for action including further
damages against the firm,

3.4.16 Record Retention (Access & Confidentiality):

Firm shall comply with all applicable Federal and State of West Virginia rules
and regulations, and requirements governing the maintenance of
documentation to verify any cost of services or commodities rendered under
this contract by the firm. The firm shall maintain such records a minimum of
five {5} years and make availabie all records to Agency personnel at firm's
location during normal business hours upon written request by Agency
within 10 days after receipt of the request,
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Firm shall have access to private and confidential data maintained by Agency
to the extent required for firm to carry out the duties and responsibilities
defined in this contract. Firm agrees to maintain confidentiality and security
of the data made available and shall indemnify and hold harmless the State
and Agency against any and all claims brought by any party atiributed to
actions of breach of confidentiality by the firm, subcontractors, or individuals
permitted access by the firm,

PART 4 EVALUATION & AWARD
4.1 Evaluation and Award Process:

a) Expressions of Interest will be evaluated and awarded in accordance
with §5G-1-3 “Contracts for architectural and engineering services;
selection process where fotal project costs are estimated to cost two
hundred fifty thousand dollars or more.”

“tn the procurement of architectural and engineering services for
projects estimated to cost two hundred and fifty thousand dollars or
more the director of purchasing shall encourage such firms engaged in
the lawful practice of the profession to submit an expression of
interest, which shall include a statement of qualifications, and
performance data and may include anficipated concepts and proposed
methods of approach to the project. All such jobs shall be announced
by public notice published as a Class 1l legal advertisement in
compliance with the provisions of article three [8569-3-1et seq.] A
committee comprised of three to five representatives of the agency
initiating the request shall evaluate the statements of qualifications
and performance data and other material submitted by the interested
fims and select three firms which in their opinion are the best
qualified to perform the desired service. Interviews with each firm
selected shall be conducted and the commitiee shall conduct
discussions regarding anticipated concepts and the proposed methods
of approach to the assignment. The committee shall then rank in
order of preference no less than three professional firms deemed to be
the most highly gualified to provide the services required, and shall
commence scope of service and price negotiations with the highest
qualified professional firm for architectural or engineering services or
both. Should the agency be unable to negotiate a satisfactory
contract with the professional firm considered to be the most

£
Ty L



4.2

4.3

gualified, at a fee determined to be fair and reasonable, price
negotiations with the firm of second choice shall commence. Failing
accord with the second most qualified professional firm, the
committee shall undertake price negotiations with the third most
qualified professional firm. Should the agency be unable to hegotiate
a satisfactory contract with any of the selected professional firms, it
shall select additional professional firms in order of their competence
and qualifications and it shall continue negotiations in accordance with
this section until an agreement is reached.”

b) The evaluation criteria and assigned point values are as follows:

. WV Registered Professional Engineers (Civil or Mining}

in the Primary Office:
20 points

Reclamation Engineering design experience of the Primary
Office’'s WVRPE as it relat es to the specific project problem
Areas:
25 points

Available WV-AML Design Teams within the Primary office
(A Design team should consist of ane Project Engineer {Civil
or Mining), one CAD person and availability of other support
personnel a required by the particular project):
20 points

. The Oral Interview {See Section 4.3 of this EOI):

35 points

{a} AML Consultant Qualification Questionnaire {CQQ) must be completed to
be eligible {See Attachment “B").

{b} AML and Related Project Experience Matrix (RPEM) must also be
completed to be eligible {See Attachment “C”).

Interviews as stated in 4.1 “Evalu ation and Award Process” will be
conducted with the three firms selected as the most qualified by the WVDEP
Selection Committee. The Committee will schedule the interviews.
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The format for the interviews will be a 15-30 minute PowerPoint
presentation consisting, at a minimum, of the following:

. & 5 8 & &

Corporate/personnel experience as it relates to the project or projects
Proposed project management plan

Key personnel available for the proposed work

Proposed subcontractors {mapping, gectechnical, etc.)

Product quality control

Project cost control
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HORNOR BROTHERS ENGINEERS

Available WV-AMI. Design Team Within the Primary Office

Project Engineer and Manager: Paul A. Hornor II1, P.E. (Civil)
Assisted by:
Thomas D. Corathers, P.E. (Civil)

CADD Draftsman: ' Thomas B, Childers
Joseph D. Robinson, E.L

Engineering Technician: Richard B. Taylor
Project Survey Manager: John W. Hornor, P.S.
Survey Crew: Albert T. Larue

Caleb D. Heise

Construction Inspector: Roger D. O’Quinn
Richard B. Taylor

Other: Nila J. May, Administrative Sapport
Jeanne M. Wyckoff, Administrative Support



REG No. DEP14515

STATE OF WEST VIRGINIA
Purchasing Division S 9

PURCHASING AFFIDAVIT

VENDOR OWING A DEBT TO THE STATE:

West Virginia Code §5A-3-10a provides that: No contract or renewal of any contract may be awarded by the
state or any of its political subdivisions to any vendor or prospective vendor when the vendor of prospective
vendor or a related parly to the vendor or prospective vendor is 5 debfor and the debt owed is an amount
greater than one thousand doliars in the aggregate.

PUBLIC IMPROVEMENT CONTRACTS & DRUG-FREE WORKPLACE ACT:

West Virginia Code §21-1D-5 provides that: Any solicitation for a public improvement construction contract
shall require each vendor that submits a bid for the work to submit at the same time an affidavit that the vendor
has & written plan for a drug-free workplace policy in compliance with Article 1D, Chapter 21 of the West .
Virginia Code. A public improvement construction contraet may not be awarded fo a vendor who does not
have a written plan for a drug-free workplace policy in compliance with Arficle 1D, Chapter 21 of the West
Virginia Code and who has not submitted that plan fo the appropriate contracting authority in timely fashion.
For a vendor who is a subconiractor, compliance with Section 5, Article 1D, Chapter 21 of the West Virginia
Code may take place before their work on the public improvement is begun,

ANTITRUST:

In submitting & bid to any agency for the state of West Virginia, the bidder offers and agrees that if the bld is
accepted the bidder will convey, sell, assign or transfer {o the state of West Virginia all rights, fitle and interest
in and to all causes of action it may now or hereafter acquire under the antitrust laws of the United States and
the state of West Virginia for price fixing and/or unreasonable restraints of frade relating to the particular
commodities or services purchased or acquired by the state of West Virginia. Such assignment shall be made
and become effective at the time the purchasing agency tenders the initlal payment to the bidder,

I certify that this bid is made without prior understanding, agreement, or connection with any corporation, firm,
fimited liability company, partnership or person or enfity submiiting a bid for the same materials, supplies,
equipment or services and is in all respects falr and without collusion or fraud. | further ceriffy that | am
authorized to sign the certification on behalf of the bidder or this bid,

LICENSING:

Vendors must be licensed and in good standing In accordance with any and all state and loeal laws and
requirements by any state or local agency of West Virginia, including, but not limited fo, the West Virginia
Secretary. of State’s Office, the West Virginia Tax Department, West Virginia Insurance Commission, or any
other state agencies or political subdivision, Furthermore, the vendor must provide all riecessary releases to
obtain information to enable the Director or spending unit to verify that the vendor is ficensed and in good
standing with the above entities.

CONFIDENTIALITY:

The vendor agrees that he or she will not disclose o anyone, direcly or indirectly, any such personally
identiftable information or other confidential information gained from the agency, unless the individual who is
the subject of the information consents to the disclosure in writing or the disclosure is made pursuant fo the
agency's policies, procedures and rules. Vendors should visit www.state.wv.us/admin/purchase/privacy for
the Nofice of Agency Confidentiality Policies.

Under penalty of law for false swearing (West Virginia Code §61-5-3), it Is hereby certified that the vendor
acknowledges the information in this sald affidavit and Is in compliance with the requirements as stated.

Hornor Brothers Engineers
Vendors Name:

el P
v 15, 2009
Authorized Signature: W =4 7%‘#%&/ AL Date:  January 15, .

Furchasing Affidavit {Revised 07/01/08)







HORNOR BROTHERS ENGINEERS

140 South Third Street
P.0O. Box 386
Clarksburg, West Virginia 26302

Phone: 304/624-6445
Fax: 304/624-6448
Website:  www.HornorBrosking. com

EMAIL: Eng@HBE1902.com

Professional Engineering Services Since 1902

09/02/08
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Hornor
Since

2 Bros.

Civil. Environmental and Consulting Engineering

Main & Third Streets - P.O. Box 386 - Clarksburg, West Virginia 26302
(304) 624-6445 - Fax (304) 624-6448 - www.HBE1902.com

COMPANY PROFILE

INTRODUCTION

The consulting firm of Homor Brothers Engineers, located in Clarksburg, West Virginia, is a family
owned and operated organization which was founded in 1902. Its principals are Paul Allen (Trey) Hornor Ii,
Paul Allen Homor, Jr. and John W, Homor. For over 100 years the firm has practiced civil engineering as it
relates to public works and the environment. Throughout its history, Hornor Brothers Engineers (HBE) has
combined the expertise of an experienced, professional engineering staff with a thorough knowledge of north
central West Virginia to provide our customers with value driven results. We remain flexible, yet qualified to
meet the needs of our clients in an ever-changing world, and continue to uphold our high standards of service in
providing effective engineering solutions.

Through professional and personal interaction, Hornor Brothers Engineers’ staff is available to identify
project requirements, coordinate timely reviews and manage work tasks and other issues that need to be
addressed, so that quality service on time and within budget can be completed to the client’s satisfaction.

OVERVIEW OF ENGINEERING AND RELATED SERVICES

The firm specializes in land surveying, site development planning, the design and construction
management of water and wastewater projects, aitport development and other municipal and public works. We
have considerable experience in working with most state and federal funding and regulatory agencies. The
following is a complete list of the engineering and related services for which Homor Brothers Engineers is
qualified and capable.

AiportFacilites " Tunding Applications -~ Munioipal Enginecring

Civil Engineering General Consulting ' Project Management

CoulRelaiod Consilting  eoguaphio Information SYSISS - pumping Faoiies
i it R ""'Highwéy.éaﬁd"}_ioéds' R i s hbctanan S

Construction Inspection Services Site Evaluations

B _--mdgs;uiai_snéfn@{rgmﬁme;ﬁt O

Land Surveying € Mapping Togiliges Subdivision Development
, Infrastructure Investigations and ‘Wastewater Collection

Drainage Systems Repotts - . Systems

Economic Feasibility Studies -~ Land Surveying and Mapping =~ ﬁ_g‘fgﬁ;?’smb““f’?‘ and.



LAND SURVEVING

Land surveying plays a major role in Homor Brothers Engineers’ scope of business. HBE has
performed survey work for over 10,000 individual property owners and hundreds of commercial and industrial
clients. These services include contour and feature Iocation maps, lot and farm surveys, subdivisions, gas well
locations, to name a few. These surveying capabilities compliment the firm’s other areas of business, such as
project design, and enable us to handle a maximum amount of project responsibility internally. The service
areas for all the firm’s water system expansion projects are surveyed on the ground to produce highly detailed
construction mapping. HBE utilizes a handheld GPS unit, total station instruments with data collector and
CADD capabilities, which help provide for timely, sharp, finished plats and drawings.

MUNICIPAL PROJECTS

Hornor Brothers Engineers has performed a wide range of municipal services including the design and
construction phase services for small dams and reservoirs, tennis courts, city streets, conventional sidewalks,
drainage systems, and all the project components associated with downtown streetscape improvements. The
firm has also prepared multiple parking lot project designs, for United Hospital Center, Fairmont State College,
and the City of Clarksburg among others.

Our history of successive projects with Fairmont State College, the United Hospital Center, and the
cities of Clarksburg and Bridgeport and others is a reflection of our quality of performance in this area of
development. See the following representative photographs and descriptions for several of the firm’s various
municipal projects.

FAIRMONT STATE COLLEGE FAIRMONT STATE COLLEGE
STUDENT PARKING EXPANSION PROJECT NEW TENNIS COURTS PROJECT

Project Cost: $394,000, Completed: 1997 Project Cost: $553,000; Completed: 1999

-
UNITED HOSPITAL CENTER EMPLOYEE PARKING UNITED HOSPITAL CENTER
EXPANSION PROJECTS (Phases 1&2) RETAINING WALL
251 New Spaces; Total Construction Cost: $718,000 Completed 2000

Completed 1996 & 1999




2001

; Completed

—~ GLEN ELK STREETSCAPE PROJECT
$500,000 :

Project Cost =

CITY OF CLARKSBURG

g

,.

mww.\y
.

S
B
5

B

Completed 2003

$128,000;

CITY OF WESTON

BANK STREET IMPROVEMENT PROJECT

ect Cost

Proj

Completed 2003

600,

»

CITY OF BRIDGEPORT
MAIN STREET REVITALIZATION PROJECT
(PHASE II)
=§$250

Project Cost




CITY OF CLARKSBURG
MAIN STREET REVITALIZATION PROJECT PHASE 2
Project Cost = $450,000; Completed 2005

R

o

-

-
i

i




Completed 2003

Cost = $326,000;

CITY OF BRIDGEPORT
MAIN STREET REVITALIZATION PROJECT (PHASE HI)
Project

Py

i

Completed 2005

$693,000;

CITY OF MORGANTOWN
Cost

CLAY STREET STREETSCAPE PROJECT

ect

Proj




CITY OF CLARKSBURG STREETSCAPE IMPROVEMENT PROJECT

MAIN STREET - PHASE 3

2006

= $331,000; Completed:

ect Cost

Proj

ird Street

West Side of South Th

East Side of South Third Street

e

West Side of South Fourth Street

East Side of South Fourth Street




CITY OF BRIDGEPORT
MAIN STREET REVITALIZATION PROJECT (PHASE 1V}
Project Cost = $290,000; Completed 2006

Safety Rail Along North Side of Main Street



SITE DEVELOPMENT

Hornor Brothers Engineers also provides complete engineering services for the development of
industrial parks and residential subdivisions. Our services include staking out the lots and designing the earth
moving, streets, sidewalks, drainage systems, and water and sewer systems for the indusirial or residential
client. Hornor Brothers Engineers has been involved in the development of numerous industrial parks and
subdivisions around north-central West Virginia. Sometimes this requires the complete turnkey services
described above, and in other cases just the layout of lots or the design of water and wastewater systems, A
listing of recent and/or larger, recognizable site development projects includes the following:

Crystal Ridge ~ Haruson UHC New Hospital 8ite Harrison

Heritage Farms =~ '~ ‘Hamison =~ FedBxSite: " .. ... - Harison
Deerbrook _ o Barbour Harrison-Marion Regional Airport Hatrison

Bennett Manor ~ © .- ‘ ... ‘Hairison -~ Benedum Airport Industrial Park ' . Harrison

Auburn Village Hatrison Midway Industrial Partk _ Harrison

Heavenly Trails * ' " "Mation =~ Lewis County Industrial Park -~ - Lewis -
Timber Ridge Marion

See the following representative photographs and descriptions for several of the firm’s various site
development projects.

FED EX GROUND DISTRIBUTION FACILITY
HARRISON COUNTY, WEST VIRGINIA
COMPLETED DECEMBER 2006




CRYSTAL RIDGE RESIDENTIAL DEVELOPMENT
BRIDGEPORT, WV

HERITAGE FARMS RESIDENTIAL DEVELOPMENT
BRIDGEPORT, WV

9



UHC REPLACEMENT HOSPITAL SITE DEVELOPMENT
BRIDGEPORT, WEST VIRGINIA
2006 ~ 2008




HARRISON — MARION REGIONAL AIRPORT - BRIDGEPORT, WEST VIRGINIA

Hornor Brothers Engineers has a rich and long history of over 65 years with the Harrison-Marion
Regional Airport, which began as the Harrison County Airport in 1937. As the airport changed over the vears,
Hornor Brothers Engineers was the firm predominantly responsible for the improvements and additions to the
facility. The years of 1960-1975 were the main development years for the airport. During this period of time
there were nine major construction projects. From 1977 to 1995 there were 15 smaller projects, all funded
primarily by the Federal Aviation Administration.

In 1993, Benedum Airport Authority embarked on a large and ambitious project to extend its main
runway and parallel taxiway. Major design components of the project included a 10,000,000 cubic yard
excavation and embankment; a 2,500 foot long, 72-inch structural steel culvert; ranway and taxiway pavement
and lighting; repaving the existing runway; fencing; utility line relocations; storm drainage system and a new
instrument landing system.

The Benedum Airport Authority also hired Homor Brothers Engineers to provide engineering design,
inspection and construction management services for the construction of a 4,400 foot long {0.833 miles) access
highway. This section of highway is known as Route 279, North Bridgeport Bypass.

Also, the West Virginia Army National Guard (ARNG) hired Hornor Brothers Engineers fo provide all
phases of engineering design and inspection for the construction of the Eastern ARNG Aviation Training Site
Fixed Wing Detachment at Benedum Airport. This facility consisted of a 37,200 sq. ft. training facility hangar
with classroom, administrative and aircraft maintenance space, flexible and rigid paving for aircraft parking,
new taxiway access to the main runway and the existing Tee Hangars, all supporting utilities, drainage
structures and new access highway from U.S. Route 50. Following are pictures of the above referenced

projects.
BENEDUM AIRPORT VARIOUS PROJECTS

- ARNG TRAIMING FACILITY 350 LF SAFETY
| TARIWAY & ACCESS ROAD AREA EXTENSION

1800 LF RLINWAY &
MAIN BORROW : | TAXINAY EXTENSION

AREA

1040 LF SAFETY
AREAEXTENSION




FlAL ENDANKMERT i
E_?mﬂ’»" L r i

7% GISLHERY |
ZHLOND

ROUTE 279, NORTH BRIDGEPORT BYPASS — COMPLETED IN 2000
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WATER PROJECTS

Tn the last 40 years, water distribution and design has comprised a large portion of Homor Brothers
Engineer’s business. Water projects have ranged in size from small line extensions on existing systenis, to the
development of complete water facilities where there was no central system. HBE specializes in the redesign
and rehabilitation of aging, undersized systems that have been unable to keep up with subsequent growth.

The firm offers services in the area of water resources that include expertise in feasibility studies,
funding applications, design, construction inspection, project management and start-up. See pictures of various
water facilities and construction activity associated with some of our larger projects on the following pages.

A comprehensive list of the larger projects whose design and construction inspection Horor Brothers
Engineers has completed in more recent years includes the following:

CLIENT/PROJECT YEAR TOTAL COST
COMPLETED

Huttonsville Public Service District, Randolph County ’ 2006 $ 6,300,000
Bmgamon Pubhc SemceDlsinct Hamsan Coumy N 3 = '. o 2006 | $ 1 300(}00
Century-Volga Public Service District, Barbour County (3Id Project) o 2005 ” $ 1,900,000
it i, Vo @m0 n
Town of West Union, Doddridge County | 2003 8 | 810,600

M, Hope ieter Association, Upshur Comny (P Projes) 202 $3.500000
Montana Water Association, Marion County . 2002 § 930,000
Adsan PoblioServico s, Upshur Coumty (*Prajesd 2001 $3,100000
Gilmer County Public Service District, Gilmer County (3 Project) o 2000 - $1,300,000
Wl ouniy Publio SrviceDistist N, 1, Weae Courty (*Prjest) 1999 $2700000
Century-Volga Public Service District, Barbour County (2™ Project) 1999 $ 2,800,000
AdnanPubhc Servwe Dlstnct, Upshur County (ZdPro_]ect) - 1997 sl $2300000 o
Gilmer County Public Service District, Gilmer County Vi Project) | 1995 . $ | 1,812,000
Hapmond Pl Senvice s, TaylorCounty (¥ Prjes) 199 S 175000
Clarksburg Water Board, Harrison County | : 1993 $ 4,400,000
Wtz County Public Service istitNo. 1, WotzelCounty 1993 S 736000

Tri-County Water Association, Hayrison, Marion and Taylor Counties 1990 $ 1,588,000

14



Current projects in various stages of design or construction and their projected completion dates include the
following:

S COMPETION .00 7

Town of West Union, Doddridge County High School, Doddridge County .~ 2007 " $1,360,000

.. Wetze} Coumy Pubhc Servme Dlstnct NO 1, Wetzel Comty (3“1 iject) | .. 2007 _. _ : $3’825,()()0 : :
M. Hope Water Association, Upshur County (6™ Project) oL . 2008 . $ 175,000
Whl merwaerssomamn Randdmcoumy | 2 008 $3428000
Adrian Public Service District, Upshur County (3" Project) 2008 $6,516,000
Town of Wet Union, Gresmwood Btension, Doddidge Couny 2008 SLIZ000

Mannington Public Service District, Marion County 2009 $5.056.000

Century-VoIga Pubhc Servzce Distnct,Barbour County (4“‘Pro_]eot) G 2009 = $2,300,000

ADRIAN PUBLIC SERVICE DISTRICT, UPSHUR COUNTY
Part of Phase III Water Project
© Total Project Cost = $3,100,000; Completed 2001

AP i freriiadt i

50 GPM Wilsontown Booster Station 43,000 Gallon Salem Ridge Water Storage Tank

The Adrian Public Service District has been a valued client of Hornor Brothers Engineers for over 25 years.
As part of a master plan, the original system was designed with adequate capacity to serve the above Phase
Il project. Since the completion of Phase III we have also finalized a fourth phase of Adrian’s walerline
system which consisted of approximately 130,000 feet of 8”, 6", 4" and 2" waterlines, two new water storage
tanks and booster pump stations, and we are currently in design and awaiting funding on the Phase V
project.

15



CENTURY-VOLGA PUBLIC SERVICE DISTRICT, BARBOUR COUNTY
Total Project Cost = $2,800,000; Completed: 1999

150 GPM Water Booster Station Located in Audra State Park
Phase II

Century-Volga Public Service, another well-
established client, has also utilized the
expertise and experience of Homor Brothers
Engineers over the past 20 years. The pictures
on this page illustrate a booster station and
water storage tank built during the Phase II
project in 1999

Since then the construction of Phase Hi, a
$1,900,000 project consisting of approximately
76,000 feet of 67, 4" and 2” waterlines has
been completed and placed into operation,
serving approximately 138 customers.

100,000 Gallon Storage Tank on Talbott Road
Near U.S. Route 33 (Phase II)

16




MT. HOPE WATER ASSOCIATION, UPSHUR COUNTY
Total Project Cost = $3,500,000; Completed 2002
Part of Phase V Water Project

HleE

105,000 Gallon Water Storage Tank on
Tallmansville Road Near Mt. Carme! Church Road

150 GPM Little Sand Run Booster Station

The Mt. Hope Water Association has been a valued client for over 35 years. The illustrations above are
representative of a project which connected onto the end of the Association’s existing system, which consists
of four previous projects all designed by Hornor Brothers Fngineers. The system began in 1970 and now
has over 1000 customers.

WETZEL COUNTY PUBLIC SERVICE DISTRICT NO. 1
Total Project Cost = $2,700,000; Completed 1999

388,000 Gallon Storage Tank
Off Route 20 West of Reader

250 GPM Water Booster Station on Route 20

The project illustrated above consisted of approximately 99,000 feet of 87, 67, 47 and 2 waterlines and serves
350 customers. Hornor Brothers designed the existing system with this Phase II project in mind, Treated
water for the District is provided from the City of New Martinsville. We are currently beginning construction
on Phase 111, a $3,600,000 project, which will serve an additional 268 customers upon completion.
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HUTTONSVILLE PUBLIC SERVICE DISTRICT, RANDOLPH COUNTY
Total Project Cost = $6,500,000; Completed 2006
390 New Customers: 175,000 . of Waterline

158,000 Gallon Becky’s Creek Storage Tank and Site Background ~ New Master Meter Station
Under Construction Foreground — Foundation for Chemical Feed Station
a

i
g

Connection of 10" HDPE River Crossing Pipe
(Directionally Drilled) to 10” C-900 Pipe
at Tygart Valley River

Foundation Construction for 200 gpm
Georgetown Road Booster Station
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MONTANA WATER ASSOCIATION
Total Project Cost = $930,000, Completed 2002
, (15 Gour K G iy

ki

The Montana Water Association Project was comprised of the replacement of undersized waterlines and the
addition of this storage tank and a new water booster pump station. The larger lines and tanks also provided
reliable fire protection to a 40year old water system which had never had it before.

BINGAMON PUBLIC SERVICE DISTRICT
Total Project Cost = $1,300,000; Completed 2006

The Bingamon Public Service District water system improvement project was comprised of the replacement of
approximately 20,000 ft, of old and undersized waterlines. A new 100,000 gallon water storage tank was
included, as well as fire protection for the communities of Peora and Wyatt. Additionally, the PSD’s two main
booster pumping stations were refurbished and fitted with greater pumping capacity.
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CLARKSBURG WATER BOARD

Total Project Cost = $4,400,000;, Completed 1994 Completed in 2003
Two 1,000,000 Gallon Storage Tanks Main Street Waterline Replacement Project
Part Of FBI Water Project New 12" Ductile Iron Pipe Installation

The Clarksburg Water Board extended its waterline north from Clarksburg for the purpose of connecting to the
following six major customers in 1994: Enlarged Hepzibah PSD, City of Bridgeport, FBI Fingerprint Identification
Complex, City of Shinnston, Summit Park PSD and Tri-County Water Association. The extension consisted of
62,000 feet of 207, 167, 12" and 8" ductile iron pipe. Also included were three 1,000,000 gallon water storage tanks,
approximately 30 new residential customers and a 2,000 GPM booster station.

The Clarksburg Water Board distribution system had 8” existing waterlines along Main Street and Pike Street in
Clarksburg that were over 110 years old. Carrying capacity had diminished, maintenance had increased, and the
Board decided to replace these lines with new 12” ductile iron pipe. Two separate waterline extension projects, one
in 2003 and another in 2004 accomplished the replacement and upgrading of those antiguated lines. The
replacement involved complex excavation and line placement to work around the many other utilities inherent with a
downtown area.

TOWN OF WEST UNION

The Town of West Union obtained a West Virginia
Infrastructure and Jobs Development Council loan
to make various improvements fo its existing
municipal water system, including the replacement
of old and undersized waterlines, non-functioning
valves and fire hydrants and its original water
storage tank. Interestingly, the new 250,000 gallon
tank constructed as a part of this project, replaced
an existing concrete storage tank previously
designed by Homor Brothers Engineers nearly 70
years earlier.

; We are currently in the construction phase of a
e Bl e e waterline and sewerline expansion project for the

Total Project Cost = $810,000; Completed 2003 new Doddridge County high school which will be
New 250,000 Gallon Storage Tank Behind High School comoleted in 2007.
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Hornor

Sinee 2 Bros. Engineers

Civil, Environmental and Consulting Engineering

Main & Third Sfrects - P.O, Box 386 - Clarksburg, West Virginia 26302 -
(304) 624-6445 - Fax (304} 624-6448 - www. HBE1902.com

PROFILE

EDUCATION
B.S., Civil Engineering, West Virginia University, 1982
REGISTRATION

Professional Engineer, West Virginia, 1987
Professional Surveyor, West Virginia, 1995

AFFLIATIONS

West Virginia Society of Professional Engineers
{(WVSPE)

American Society of Civil Engineering (ASCE)

National Society of Professional Engineers (NSPE)

West Virginia Rural Water Association

EXPERIENCE

Years Experience with HBE: 23
Years Experience with Other Firms: 3

Trey Homor, President of Hornor Brothers Engineers,
combines over 20 years of design expertise with his
family owned and operated company of over 100 years
to help meet the needs of clients in north central West
Virginia area. He upholds the highest standards in
providing reliable, professional service to our customers
with value driven results.

CURRENT RESPONSIBILITIES

As President of the firm, Trey is responsible for the
management and execution of most of the firm's
engineering assignments, assuring professional work and
timely execution. Primary activities include the overall
planning, design and project management of water,
sewer, and land development project in West Virginia.
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:':PROJECT L
EAdnan Pubhc Serwce D1stnct

_Tﬂ County Water Assoc1a£:on : :

Paul A. Horner HI, P.E.
President

PROJECTS

Trey has been involved with the development and design
of the following completed projects:

Water Systems

- Upshw 5o
T Projeats

Maron
Gﬂmer County Comnussmn . Z' -lemer RSP
.(Kauawha Drive Water Pro_;ect)
_ESunVaIley Pubhc Semce D;stnct Hamson' Pl ol
‘Wetzel CountyPubhc Servme '3:{'__' '-Wetzel e :3 S
District No, 1 Lo <o Projects
Clarksburg Water Board o -Hamson o EBIV
- Project
Gﬂmer County Pubhc Servme RO "_Gﬂmer_' DR
"DlSﬁ'lCt R s S . .-pIOjECtS :
Century—Volga Pubhc Servxce S0 Batbour o300
District . : Lo i Projects
-Bmgamon ?ubhc Serv1ce Distmct Hamsoﬁ R
Huttonsvﬂle Pubhc Servzce SEis _Randolph
District - TR ST RETE
TomaofWestUmon R Doddndge R BT
Ll ... Projects
Manmnglon Pubhc Ser\uce R -'-_.Mar_mn TR
_sttrzct . UL
‘Whitmer Water Assocmtmn 07 Randolph

Sewer Systems

Design and overall project management of several
sanitary systems, including a 87,000,000 collection and
treatment project for the Lumberport Area Public
Service Sewer District in Harrison County.

Miscellaneous

Design and/or project oversight of land development
projects comprised of earthwark and embankment,
drainage, paving, erosion and sediment control and
restoration. Completed projects include parking iots,
residential subdivisions, commercial sites and airport
development.



Hornor

Smee » Bros. Engineers

Civil, Environmental and Consulting Engineering

Main & Third Streets - P.O. Box 386 - Clarksburg, West Virginia 26302 «
{304) 624-6445 - Fax (304) 624-6448 - www. HBEI902.com

PROFILE

EDUCATION

B.S.ET. Civil Engineering, Fairmont State College,
1982

REGISTRATION

Professional Engineer, West Virginia, 1999
Professional Surveyor, West Virginia, 1990

EXPERIENCE

Years Experience with HBE: 25
Years Experience with Other Firms: 0

Tom Corathers, Project Manger for HBE has served the
company in various capacities during his tenure. He is
experienced and knowledgeable in the surveying, design,
estimating and management of projects. Tom works
closely with our clients, maintaining high standards,
while providing reliable, professional service.

AFFLIATIONS

National Society of Professional Engineers (NSPE)
West Virginia Association of Land Surveyors

CURRENT RESPONSIBILITIES

As Project Manager, Tom is responsible for the general
oversight of the office engineering, and technical and
surveying work. His primary activities include planning,
design, review and project management of land
development, drainage, site design, sidewalk, streetscape
and paving projects.
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Lumberpox’c Area Pubhc Sewer Servmc D1stnct o

'Pavmg and Dramage ]?rojects ST
;Umted Hospxta}. Center (6 pm_]ects) I

Thomas D. Corathers P.E., P.S.
Project Manager

PROJECTS

Tom has been involved with the development, design
and project management of the following projects:

John Brennan Route 50 ka Mart Store ok ': -’_I‘ayl_(:)f
'-Hentage Farms Subdmsmn ' “St o Harrison
Valley View Subdlvzsmn - Harrison

Streetscape PruJec' 5 _ : Ceanty e
City . of Ciarksburg Sﬁeetscape (4 prcgects)_. S _";_'Hamson' e
City of Bndgeport Streetscapc 3 projects): Sy Harnson
'C1ty of Weston Streetsca"' e (2 pro_;ects) ERE 'Lew:s RO
City.of Morgantown A = - Monongalia -
‘Land Developm""'t/Subéiv:sion Projects Lt _."County
UHCNewHospztaiSﬁe R Hamson_ o
HighlandComt o ' . Hamison -
Crystal Ridge ~ G - Harrson ©
Heritage Famms Harrison
‘Beniiott Manor ' ‘Hamison -
;Auburn Vﬂlage o R _ Hg;rison
Hoaverly Trails L - '_Mafio__n .
TimberRidge - -0 7 Maron
'Mea_dowPo_mt T Homison

. Harrison
Faznnont State Cﬂliege (5 prq]ects) ' "._'-'Maa_'i_o_n '_
Hamson County Board of Educatlon (2 pro;ects) HérriSoh:_ e
Town of Lost Creek @ pro;ects) ©1 o Harrison

MISCELLANEOUS

Design and/or project oversight of earthwork slide
correction and concrete and block retaining wall
projecis. As a former survey manager for the firm, Tom
provides advice and counsel on surveying related issues
as the need arises.



Hornor

S Bros. Engineers

Civil, Environmental and Consulting Engineering

Main & Third Streets - P.O. Box 386 - Clarksburg, West Virginia 26302 -
(304) 6246445 - Fax (304) 624-644% - www.HBH1902.com

PROFILE

EDUCATION

B.S. Civil Engineering, West Virginia University, 2004
REGISTRATION

FE/EIT

EXPERIENCE

Years Experience with HBE: 2 years
Years Experience with Other Firms: 2.5

Joseph Robinson, Design Engineer has a broad
knowledge and experience in the following areas:

5 Work Expenence Details - e
Subdivision Design  Site gradmg, sam'sary sewer, storm sewer,
water, roads, sediment and erosion
contro! and hydrology (HydroCAD 7.0
S _ and TR 55 Method)
Structural Design . - Pile and concrete foundations including .
S '_grade beams, and timber and enganeered :
- wood beam des1gn and connectmns TR
ST thereof, T
Design and Drafting  Drafting wzth LDD and Civﬁ BD, plan,
S profile and details
‘Engineering - Site plan, concept, forest conservatzon, _
-Management © 7 wetlands, plat, planmng and zoning, city, .
: - county and state review agencies :
Sxte Des1 gn Paving, sidewalks, curbs, drainage,
utilities, erosion and sediment control
AFFLIATIONS

American Society of Civil Engineers (ASCE)
American Concrete Institute (ACI)

CURRENT RESPONSIBILITIES

As Design Engineer, Joseph is responsible for the

technical design and calculations for infrastructure and

site development associated with residential, commercial
) and industrial projects.
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__}'L"é'nki'De&éibﬁiﬁéﬁﬁs'ﬁﬁa;ﬁ sion Proj

'_Hentage Farms -

. Paving and Drainage Projects
_'Umted Hospitai Center (2 pro_;ects)

Joseph D. Rebinson EIT
Design Engineer

PROJECTS

Joseph is currently involved with the development and
design of the following projects:

fHentage Farm Subdw;smn AR

UHC New Hospl,tai Site

City of Bridgeport” Pubhc Safety Sub Stat;on o
Site - : S

Harrison -

Hetitage Farms .

:'.:'Streetscape ijects o County
City of Clarksburg, | Busmess D1stnct LR
Improvements - 2007 - s ‘Harrison
City of Glenville S1dewa1k Replacement Pro; ect Gilmer

MISCELLANEOUS

Computer Skills include: Microsoft Office, AutoCAD
2006, Autodesk Land Development Design (LDD) 2004
and Civil 3D 2006, Risa2D, EPAnet, FEMap,
HydroCAD 7.0, Windows Environment.



Hornor
S Bros. Engineers

Civil, Environmental and Consulting Engineering

Main & Third Strects - P.O. Box 386 - Clarksburg, West Virginia 26302 -
(304) 624-6445 - Fax (304) 624-6448 - www. HBE1902.com

PROFILE
EDUCATION

West Virginia University 1980-1984
Civil Engineering & Preparatory Courses

REGISTRATION

Professional Surveyor, West Virginia, 1990

AFFLIATIONS

West Virginia Association of Land Surveyors

EXPERIENCE

 Years Experience with HBE: 16
Years Experience with Other Firtns: 2

John Hornor, Survey Manager, has experience which
includes waterline construction inspector duties and
AutoCad operator experience for survey plats, water
system mapping and site development drawings. John is
also experienced as a field survey party chief for all
types of land surveys, including property and
topographic surveys, Alta surveys, elevation certificates,
and construction stakeout.

CURRENT RESPONSIBILITIES

John directs the work of a three-person field survey
crew, which includes meeting with clients to review the
scope of work, courthouse research, site visits and the
preparation of plats and descriptions. He also oversees
the field survey operations for water and sewer projecis
and subdivision layout.

'-Charies Pmnte Vanous' S1te Deveiopment Surveys

John W, Hornor, P.S.
Surveyor Manager

PROJECTS

John has been involved in the surveying aspect of
Homor Brothets Engineers” property, land and
municipal development and waterline projects, including
the following:

.I-Iarnson :

'}hghiand R1dge Subdzv131on and I’roperty Stakeout o Taylor

'Claricsburg Water Board Sm'veymg and Mappmg
ofDamSites Harrsnn

;Crystai Rldge Development/l)an Ryan Bmiders : '_ :_ Harnson =
{Jones Deveiopmem/_]?gd Ex Ground e o Hamson
NRCS Elkwater Fork Dam Project : R Randoiph
_Giimcher Gmup/Home Depot TR ;" Haj’f_is_bﬁ
Bridgeport, Clarksburg, Weston& Morgantown TSI
Streetscape Projects - Various.

'Hentagc Farms Subdmsmn and Properi,y Stakeout_ - 'Hanison _ B
:-LandManagementGmup R '_Manon C
:Hardy County Dam Prcgect for NRCS L '___Hardy i'f*

Water Prq;ect Mappmg for Wlntrner Water _
Assomatlon, Town of West Uniion, Adnan PSD

Huttonsvﬂie PSD and others R R Vanous
CaSCO TO)"S ‘RUS -3 ¥ i AR " Harrison. -
'Umted I"{ospltal Center Vanous Pro_;ects_._ - ﬂ'_ Hamson
Fairmont State Coiiege Various Projects -~ . Marion
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WATER AND SEWER REFERENCES

ADRIAN PUBLIC SERVICE DISTRICT
Don Killingsworth, Chairman

P.0. Box 87

French Creek, WV 26218

Phone (304) 924-6107; Home (304) 472-0879
Virgil K. Greenleaf, Past Chairman

Phone (304) 472-4878

BINGAMON PUBLIC SERVICE DISTRICT
Rusty Kuhens, Operator

P.O. Box 87

Wryatt, WV 26463

Phone (304) 592-0778

CENTURY-VOLGA PUBLIC SERVICE
DISTRICT

Linda Rice, General Manager

Route 1, Box 72

Philippi, WV 26416

Phone (304) 457-5735

LUMBERPORT AREA PUBLIC SERVICE
SEWER DISTRICT

John Kissella, Treasurer

P.O. Box 249

Lumberport, WV 26386-0249

Phone (304) 592-2083 (Work)

MT. HOPE WATER ASSOCIATION
Larry Farnsworth, President

Route 2, Box 355-G

Buckhannon, WV 26201

Phone (304) 472-0704

RURAL UTILITIES SERVICE

David E. Satterfield, State Engineer {Retired)
1533 Mingo Street

Morgantown, WV 26505

Phone (304) 296-8034

TOWN OF WEST UNION
Etta Stadler, City Clerk
P.O.Box 5

West Union, WV 26456
Phone (304) 873-1400

WETZEIL: COUNTY PUBLIC SERVICE
DISTRICT NO. 1

Forrest Tennant, Chairman

P.O. Box 36

Reader, WV 26167

Phone (304) 386-4578

Keith Nelsen, Manager, Phone (304) 386-4870
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MUNICIPAL/SITE DEVELOPMENT
REFERENCES

CITY OF BRIDGEPORT

Mr. Randy Spellman

Director of Community Development
P.O. Box 1310

Bridgeport, WV 26330

Phone (304) 842-8218

CITY OF CLARKSBURG

Mr. Anthony Bellotte, Director of Public Works
902 N. Third Street

Clarksburg, WV 26301

Phone (304) 624-1681

NORTH CENTRAL WEST VIRGINIA
AIRPORT

James Griffith, Airport Manager

2000 Aviation Way

Bridgeport, WV 26330

Phone (304) 842-3400

WYK ASSOCIATES, INC,
William E. Yoke

205 Wagshington Avenue
Clarksburg, WV 26301
Phone (304) 624-6326

FAIRMONT STATE COLLEGE
Larry Lawrence, Director of Facilities
1201 Locust Avenue '
Fairmont, WV 26554

Phone (304) 367-4295

UNITED HOSPITAL CENTER
Geoff Marshall, Vice President
Engineering Support Services
P.0O. Box 1680

Clarksburg, WV 26302-1680
Phone (304) 624-2227

HERITAGE FARMS SUBDIVISION
William E. Morton, Developer

Route 3, Box 12

Bridgeport, WV 26330

Phone (304) 842-2303

LANG BROTHERS, INC.
Rob Lang, President
Crystal Ridge Subdivision
P.O. Box 910

Bridgeport, WV 26330
Phone (304) 842-5402



