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Subject: Expression of Interest for RFQ - DEP14622
Pines County Club (Ponds) Subsidence Design
Monongalia County, West Virginia
Civil Tech Proposal No. P09502

To Whom it May Concern:

CIVIL TECH ENGINEERING INC. is pleased to present this EOI for the subject RFQ. This EOI
has been prepared to compliment our experience with the challenges of dam engineering and
design, as well as our recent and pertinent experience with AML and civil design projects.
Important and pertinent experience is summarized below:

U 25 years of combined experience with AML projects.

139 successful AML projects including two recent projects.

55 years experience working in the field of dam engineering.

43 successful dam design and modification projects completed in West Virginia including

two projects involving dam breach and removal from DEP jurisdiction.

Complete understanding of dam design criteria and the regulatory requirements (if the

new dam for the project should fall under WVDEP jurisdiction).

Complete understanding of the engineering required to successfully design and

construct a dam in accordance with applicable standards including; surveying and

mapping, geologic/geotechnical studies, hydrology/hydraulics, seepage/stability, and

permitting.

0 Commercial and municipal project experience involving civil site design and utility
infrastructure.

0O 0 oOOoo

No West Virginia engineering firm can match our experience with dam design and
rehabilitation. Also, we have recent and pertinent experience related to dam removal.
We believe our experience with dam design, subsidence, and civil design related to
infrastructure makes our company uniquely qualified for the Pines County Club {Ponds)
Subsidence Project. We look forward to meeting with the selection committee to discuss the
project and our qualifications.

Very truly yours,

CIVIL TECH ENGINEERING INC.

M = N

Mark E. Pennington MS, PE
Principal Engineer
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GENERAL TERMS & CONDITIONS
REQUEST FOR QUOTATION (RFQ) AND REQUEST FOR PROPOSAL (RFP)

1. Awards will be made In the best Interest of the State of West Virginia.
2. The State may accept or reject in part, or in whele, any bid.
3. All quotations are governed by the West Virginia Code and the Legislative Rules of the Purchasing Division.

4. Prior to any award, the apparent successful vendor must be properly registered with the Purchasing Diviston
and have paid the requited $1256 fee.

5. All services performed or goods delivered under State Purchase Order/Coniracts are to be continued for the
term of the Purchase Order/Contracts, confingent upon funds being appropriated by the Legislature or otherwise
being made avaliable. In the event funds are not appropriated or otherwise available for these services or
goods, this Purchase Order/Contract bacomes void and of no effect after June 30.

6. Payment may enly be made after the delivery and acceptance of goods or services.

7. Interest may be paid for late payment in accordance with the West Virginia Code.

8. Vendor preferance will be granted upon written reguest in accordance with the West Virginia Code.

9. The Slate of West Virginfa is exempt from federal and state taxes and will not pay or reimburse such taxes.

10. The Director of Purchasing may cancel any Purchase Order/Contract upon 30 days written notice to the seller,

11. The laws of the State of Waest Virginia and the Legislative Rufes of the Purchasing Division shall govern
?)"d rifgé]ts and dutles unhder the Contract, Including without limitation the validity of this Purchase
rder/Contract.

12, Any reference to automatic renewal is hereby deleted. The Contract may be renewed only upan mutual written
agraement of the parties.

13. BANKRUPTCY: In the event the vendorfcontractor files for bankruptey protection, this Contract may be
deemed null and void, and terminated without further order,

14. HIPAA BUSINESS ASSOCIATE ADDENDUM: The West Virginia State Government HIPAA Business Assoclate
Addendum (BAA), approved by the Atftorney General, and available online at the Purchasing Division's web site
httpi//www.stale.wv.us/admin/purchase/vic/hipaa.bim) is hereby made part of the agreement.  Provided that,
the Agency meets the definition of a Cover Enfity (45 CFR §160.103) and will be disclosing Protected Health
information {45 CFR §160.103) to the vendor.

15. WEST VIRGINIA ALCOHOL 8 DRUG-FREE WORKPLACE ACT: If this Contract constitutes a public improvement
constiuction contract as set forth in Article 1D, Chapter 21 of the West Virginia Code ("The West Virginia Alcohol
and Drug-Free Workglaoe Act), then the following language shall hereby become part of this Contract: “The
contractor and its subcontractors shall implement and maintain a written drug-free workplace policy in compliance
with the Wast Virginfa Alcohol and Drug-Free Workplace Act, as set forth in Arficle 1D, Chapter 21 of the West
Virginla Gode.  The contractor and its subcontractors shall provide a sworn statsment n writihg, under the
penalties of perjury, that they maintain & valid drug-free work place policy in comr:liance with the West Virginia
and Drug-Free Workplace Act. It is understood and agreed that this Contract shalt be cancelled by the awarding
authority if the Contracior; 1) Falls to implement its drug-free workplace policy; 2) Fails to provide information
regarding implementation of the contractor's drug-free workplace policy at the request of the public authority; or
3) Provides to the public authority false information regarding the contractor's drug-fres workplace policy."

INSTRUCTIONS TO BIDDERS

1. Use the quotation forms provided by the Purchasing Division.

2, SPECIFICATIONS: ltems offered must be in compliance with the specifications. Any deviation from the
specifications must be clearly indicated by the bidder. Alternates offered b?r the bidder as EQUAL o the
specifications must be clearly defined, bidder offering an altstnate should attach complets specifications
and literature to the bid. The Purchasing Division may waive minor deviations to specifications.

3. Complete all sections of the quotation form.
4. Unit prices shall pravall in case of discrepancy.

5. Aﬂt quotalions are considered F.O.B. destination unless altemate shipping terms are clearly identified in the
quotation.

6, BID SUBMISSION: All quotations must be deliverad by the bidder to the office listed below prior to the date and time

of the bid opening. Failure of the bidder to deliver the quotations on fime will result in bid disqualifications:
Department of Administration, Purchasing Division, 2019 Washington Street East, P.O. Box 50130,
Charleston, WV 25305-0130

Rev. 7/01/08
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0001 JB 906-29
1
PINES COUNTRY CLUB (PONDS) SUBS. DESIGN

EXPRESSION OF INTEREST

THE WEST VIRGINIA PURCHASING DIVISION,| FOR THE AGENCY,
THE WEST VIRGINIA DEPARTMENT OF ENVIRONMENTAL
) PROTECTION, (IS SOLICIT|ING EXPRESSIONS [DF INTEREST FOR
PROFESSIONAL| ENGINEERING DESIGN SERVICES AND
CONSTRUCTION MONIITORING SERVICES AT THE PINES CDUNTRY
CLUB (PONDS)| SUBS|. PROJECT IN MONONGAL{IA COUNTY, WV,
PER THE FOLLOWING BID REQUIREMENTS AND, ATTACHED
SPECIFICATIONS.

BANKRUPTCY: | IN THE EVENT THE VENDOR/CONTRACTOR FILES
FOR BANKRUPTCY PROTECTION, THIS CONTRACT IS

AUTOMATICALL)Y NULL AND| VOID AND IS TERMINATED WITHOUT
FURTHER ORDER.

exxxxx THIS IS THE END DF RFQ DEP14622 xxx%%x% TOTAL:

wIGNATURE TELEPHONE

1L Z “\ 304-757-8094 "™ 5-07-09
e Drasident ¥ 55-0757403 ADDRESS CHANGES TO BE NOTED ABOVE

WHEN RESPONDING TO RFQ, INSERT NAME AND ADDRESS IN SPACE ABOVE LABELED "VENDOR'
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GENERAL TERMS & CONDITIONS
REQUEST FOR QUOTATION (RFQ) AND REQUEST FOR PROPOSAL (RFP)

) 1. Awards will be made in the best interest of the State of West Virginia.

2. The State may accept or reject in part, or in whole, any bid.
3. All quotations ars governed by the West Virginia Code and the Legislative Rules of the Purchasing Division.

4, Prior to any award, the apparent successful vendor must be propetly registered with the Purchasing Division
and have paid the required $125 fee.

5. All services performed or goods delivered under State Purchase Order/Coniracts are to be continued for the
term of the Purchase Order/Contracts, confingent upon funds being appropriated by the Leglslature or otherwise
being made available. In the event funds are not appropriated or otherwise available for these services or
goods, this Purchase Order/Contract becomes vold and of ho effect afisr Juns 30,

6. Payment may only be made after the delivery and acceptance of goods or services.

7. Interest may be pald for late payment in accordance with the West Virginia Code.

8. Vendor preference will be granted upon written requeast in accordance with the West Virginia Code.

9. The State of West Virginia is exempt from federal and state taxes and will not pay or reimburse such taxes.

10. The Director of Purchasing may cancel any Purchase Order/Contract upon 30 days wrltten notice to the selfer.

11. The laws of the State of West Virginia and the Legislative Rules of the Purchasing Division shall govern
al!d ri%ts and duties under the Contract, including without limitation the wvalidity of this Purchase
Order/Contract.

12. Any reference to automatic renewal is hereby deleted. The Contract may be renewed only upon mutual written
agreement of the parties.

13. BANKRUPTCY: In the event the vendot/contractor files for bankruptey protection, this Contract may be
deemed null and void, and terminated without further order.

14. HIPAA BUSINESS ASSOCIATE ADDENDUM: The West Virginia State Government HIPAA Business Associate

Addendum (BAA), approved by the Attorney General, and .available online at the Purchasing Divislon's web site

(htlp:/fwww.sta!e.wv.usladminlpurchasefvrclhigaa.h!m) is hereby made part of the agreement. Provided that,

the Agency meels the definition of a Cover Entily (45 CFR §160.103) and will be disclosing Protected Health
) Information (45 CFR §160.103) to the vendor.

15. WEST VIRGINIA ALCOHOL. & DRUG-FREE WORKPLACE ACT: If this Contract constitutes a public improvement
construction contract as set forth in Article 1D, Chapter 21 of the West Virginia Code ("The Wast Virginia Alcohol
and Drug-Free Workglace Act"), then the following language shall hereby become part of this Contract: "The -
contractor and its subcontractors shall implement and maintain & written drug-free workplace policy in compliance

with the West Virginla Alcohol and Drug-Free Workplace Act, as set forth in Adicle 1D, Chapter 21 of the West
Virginia Code.  The contractor and its subcontractors shall provide a swom statement th writing, under the
penalies of perjury, that they maintain a valid drug-free work place policy In compliance with the West Virginia
and Drug-Free Workplace Act. It is understood and agreed that this Confract shall be cancelfed by the awarding
authority if the Contractor: 1) Fails to implement its drug-free workplace policy; 2) Falls to provide information
regarding implementation of the contragtor's drug-free workplace policy at the request of the public authorlty; or
3) Provides to the public authority false information regarding the contractor's drug-free workplace policy."

INSTRUCTIONS TO BIDDERS

1. Use the quotation forms provided by the Purchasing Division.

2, SPECIFICATIONS: Items offered must be in compliance with the specifications. Any deviation from the
specifications must be clearly indlcated by the bidder. Alternates offered by the bidder as EQUAL to the
specificalions must be clearly defined, bidder offering an alternate should attach complele specifications
and literature to the bid. The Purchasing Division may waive mihor deviations to specifications.

3. Complete all sections of the quotation form.
4. Unit ptices shall prevail In case of discrapancy.

5. All quotations are considered F.O.B. destination unless alternate shipping terms are clearly idenlified in the
quotation.

6. BID SUBMISSION: All quotations must be delivered by the bidder to the office listed below prlor to the date and time

of the bid opening. Fallure of the bidder to deliver the quotations on time will result In bid disqualifications:

Department of Administration, Purchasing Division, 2019 Washington Strest East, P.O. Box 50130,
* Charleston, WV 25305-0130

Rev. 7/01/08
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Revised September 26, 2008
EXPRESSION OF INTEREST
PINES COUNTRY CLUB (PONDS) SUBSIDENCE L
Requisition #DEP14622 ..
Part 1 GENERAL INFORMATION
1.1 Purpose: ' T

1.2

1.3

N,

The Acquisition and Contract Administration Section of thé” Purchasing
Division “State” is soliciting Expression(s} of Interest (EOI) for the West
Virginia « Department of Environmental Protection (WVDEP), Office of
Abandoned Mine Lands & Reclamation (AML), from gualified firms to provide
architectural/engineering services as defined in section two (2) and three (3)
and construction monitoring services during the construction phase of the
project as defined by the Scope of Work. Construction inspection by the
firm will be at the option of WVDEP/AML, '

Project: '
The mission or purpose of the project described in sections 2 & 3 is to
provide design services for the following:

The design of an impoundment to be constructed on the Pines Country Club
property and the development of Plans for remedial measures needed to
eliminate an existing impoundment on the Pines Country Club property. The
new impoundment shall be designed to provide water retention for irrigation
purposes for the golf course. A reclamation plan shall be provided for the
construction activities required to eliminate the potential failure posed by the

“existing impoundment being located directly over abandoned mine workings.

The design and layout of a hydraulic system to tie into the irrigation system
for the golif course.

Format:

All responses should be submitted in a loose-leaf, three ring binder. The
response should be presented in concise format which defines the
corporation history and the experience, qualifications, and performance data
of the firm's staff as requested by the AML Consultant Qualification
Questionnaire (COQ), Attachment “B” and the AML and Related Project
Experience Matrix (RPEM). Attachment “C”".



1.4

1.6

1.6

.
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Electronic copies of the above referenced documents Attachment “B” and
Attachment “C” are available online for registered vendors at:
http://www.state.wv.us/admin/purchase/newbul.htm.

Inquiries: .

Additional information inquiries regarding this EOl must be submitted in
writing to the State Buyer with the exception of questions regarding proposal
submission, which may be oral. The deadline for written inquiries is
identifled in the Schedule of Events, Section 1.16. All inquiries of
specification clarification must be addressed to:

Chuck Bowman, Buyer

Purchasing Division

P.O. Box 50130

Charleston, WV 25305-0130

Fax: (304} 558-4115

Email: charles.a.bowmanjr@wv.gov

The firm, or anyone on the firm’s behalf, is not permitted to make any
contact whatsoever with any member of the evaluation committee.
Vielation may result in rejection of the EOl. The State Buyer named above is

‘the sole contact for any and all inquiries after this EOl has been released.

Vendor Registration:

Firms participating. in this process should complete and file a Vendor
Registration and Disclosure Statement (Form WV-1) and remit the
registration fee. Firm is not required 1o be a registered vendor in order to
submit an EOI, but the successful firm must register and pay the fee prior to
the issuance of an actual contract.

Oral Statements and Commitments:

Firm must clearly understand that any verbal representations made or
assumed to be made during any oral discussions held between firm's .
representatives and any State personnel are not binding. Only the
information issued in writing and added .to the Expression of interest
specifications fite by an official written addendum is binding.



1.7

1.8

1.

Economy of Preparation:

EOFs should be prepared simply ~and economically, providing a
straightforward, concise description of firm’s abilities to satisfy the
requirements of the EOl. Emphasis should be placed on completeness and
clarity of content. Example projects referred to in a firm’s EOQI's submittal
should address projects that are similar in scope to that of the EOl. Firms
must complete the CQQ and RPEM as included in Section 4.2 of this EOL
{Proposals must be no more than 100 pages).

lLabeling of the Sections: The response sections should be labeled for ease
of evaluation.

Submission:

1.9.1 State law requires that the original expression shall be submitted to
the Purchasing Division. All copies to the Purchasing Division must be
submitted prior to the date and time stipulated as the opening date.  All
expressions will be date and time stamped on the Purchasing Division official
time clock to verify time and date of receipt.

1.9.2 Firms mailing expressions should allow sufficient time for mail
delivery to ensure timely arrival. The Purchasing Division CANNOT waive or
excuse late receipt of an expression which is delayed and late for any reason
according West Virginia State Code §6A-3-11. Any EOI received after the
bid opening time and date will be immediately disqualified in accordance with
State law and the Legislative Rule 148-CSR-1.

Submit:
One original pius one convenience copy and one copy on CD to:

Purchasing Division

2019 Washington Street, East
P.O. Box 50130 '

Charleston, WV 253056-0130

The outside of the envelope or package(s) should be clearly marked:
Buyer: CB-23
Req #: DEP14622
Opening Date: 05/07/2009
Opening Time: 1:30 pm



1.10

1.11

1.13

1.18
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Rejection of Expressions:

The State shall select the best value solution according to 85G-1-3 of the
West Virginia State Code., However, the State reserves the right to accept
or reject any or all expressions and to reserve the right to withdraw this
Expression of Interest at any time and for any reason. Submission of, or

receipt by the State of Expressions confers no rights upon the firm nor

obligates the State in any manner.

Incurring Costs:

The State and any of its employees or officers shall not be held liable for any
expenses incurred by any firm responding to this EOI for expenses to
prepare, deliver, or to attend the short-list interviews.

Addenda:

If it becomes necessary 1o revise any part of this EOl, an official written
addendum will be issued by the State to all potential firms of record.

Independent Price Determination:

A contract will not be considered for award if the negotiated price was not
arrived at independently without collusion, consultation, communication, or
agreement as to any matter relating to prices with any competitor.

Price Quotations: No “price” or “fe e” quotation is requested or permitted in
the response.

Public Record:

1.156.1 Submissions are Public Record,

All documents submitted to the State Purchasing Division related to
purchase orders/contracts are considered public records. All EOVs
submitted by firms shall become public information and are available for
inspection during normal official business hours in the Purchasing Division
Records and Distribution center after the expressions have been opened.

1.15.2 Written Release of Information.

All public information may be released with or w1thout a Freedom of
Information request, however, only a written request will be acted upon with
duplication fees paid in advance. Duplication fees shall apply to all requests
for copies of any document. Currently the fees are $0.50/page, or a
minimum of $10.00 per request, whichever is greater.



1.15.3. Risk of Disclosure.

1.1¢

The only exemptions to disclosure of information are listed in West Virginia
Code 829B-1-4. Primarily, only trade secrets as submitted by a firm are the
only exemption to public disclosure. The submission of any information to
the State by a firm puts the risk of disclosure on the firm. The submission of
any information to the State by a vendor puts the risk of disclosure on the
vendor. The State does not guarantee non-disclosure of any information to
the public.

Schedule of Events:
Release of EOL..cvmmeceeeeiveesrsvamennnnn. 04/02/2009

EO! Opening Date....umveervereeveremmensone 05/07/2009

Mandatory Pre-bid Conference:
Not applicable

Bond Requirements:
Not applicable

Purchasing Affidavit:

Waest Virginia State Code §BA- 3 10a (3} (d) reguires that all firms submit an
Affidavit regarding any debt owed to the State and Hcensing and
confidentiality certifications. The Affidavit must be sighed and submitted
prior to award. It is preferred that the Affidavit be submitted with the EOI.

PART 2 OPERATING ENVIRONMENT

2.1

2.2

Location:

Directions to Pines Country Club (Ponds} Subsidence:

From Interstate 79 and 68 interchange, follow Interstate 68 East. Take the .
Pierpont Exit, turn left and follow Route 119 North. Travel 2.0 miles then
turn right at the Pines Country Club entrance sign. Proceed to clubhouse.

Location Map is attached (Attachment A1).
Background

Firms are to be licensed Archltectural/Engmeenng Firms (A/E} and should be
familiar with, and have a successful track record of design of similar '



projects. The anticipated contract will be for “full-servi ce” A/E design.
Aspects of the design are to include, but not be limited to, Civil, Structural,
Geological and Hydrological.

The successful A/E will be responsible for Design of the following:

An impounding structure that provides the storage capacity needed to meet
the water demands for irrigation of the golf course. The structure shall be
designed in accordance with all applicable laws and regulations, as well as in
accordance with standard engineering principles for hydrologic, hydraulic,
and stability aspects of dam construction. The designer will be responsible
for the situating of the structure within the location limits provided by the
WVDEP. He will also be responsible for the design of any electrical/pumping
components of the irrigation system that have to be replaced due to the

relocation of the water supply reservoir. Such components could include,

but are not limited to pump stations, control panels, electrical service, piping
and valves, The reclamation plan for dewatering, filling/regrading, and
revegetating the existing impoundment on-site. The designer will be
responsible for providing a plan for connecting the new components of the
irrigation system to the remaining portion of the existing system.

Preliminary design documents will be due 60 days from the issuance of the
Purchase Order.

PART 3 PROCUREMENT SPECIFICATIONS

3.1

3.2

General Requirements:

Firm must submit a completed CQQ (Attachment “B”) and RPEM
(Attachment “C ") as per Section 4.2

Project Description:

Scope of Work (Pines Country Club (Ponds) Subsidence):

Construct an impounding structure for water storage for the golf course,

Eliminate the impounding potential of the existing structure by removing the
dam and then regrade and reclaim the site.



3.3

3.4

Re-establish the irrigation system to function from the newly constructed
dam.

Reclaim all disturbed areas from construction activities and revegetate the
disturbed areas.

Special Terms and Conditions:

3.3.1  Bid and Performance Bonds: Not Applicable

3.3.2 Insurance Requirements: $1,000,000 Professional Liability with
the WVDEP listed as additional insured. # DEP14622 must be listed on
Insurance Certificats.

3.3.8 License Requirements: Workers Compensation Certificate upon award.
General Terms and Conditions:

By signing and submitting the EOI, the successful firm agrees to be hound by
all the terms contained in Section Three (3) of this EOI.

3.4.1 Conflict of Interest:

Firm affirms that it, its officers or members or employees presently have no
interest and shall not acquire any interest, direct or indirect which would

- conflict or compromise in any manner or degree with the performance or its

services hereunder. The firm further covenants that in the performance of
the contract, the firm shall periodicaily inquire of its officers, members and
employees concerning such interests. Any such interests discovered shall be
prompily presented in detall to the Agency.

3.4.2 Prohibition Against Gratuities:

Firm warrants that it has not employed any company or person other than a
bona fide employee working solely for the firm or a company regularly
emploved as its marketing agent to solicit or secure the contract and that it
has not paid or agreed to pay any company or person any fee, commission,
percentage, brokerage fee, gifts or any other consideration contingent upon

. ON§
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or resulting from the award of the contract. For breach or violation of this
warranty, the State shall have the right to annul this contract without lability
at its discretion, and/or to pursue any other remedies available under this
contract or by law.

3.4.3 Certifications Related to Lobbying:

Firm certifies that no federal appropriated funds have been paid or will be
paid, by or on behalf of the company or an employee thereof, to any person
for purposes of influencing or attempting to influence an officer or employee
of any Federal entity, a Member of Congress, an officer or employee of
Congress, or an employee of a Member of Congress in connection with the
awarding of any Federal contract, the making of any Federal grant, the
making of any Federal loan, the entering into of any cooperative agreement,
and the extension, continuation, renewal, amendment or modification of any
Federai contract, grant, loan, or cooperative agreement.

If any funds other than federally appropriated funds have been paid or will be
paid to any person for influencing or attempting to influence an officer or
employee or any agency, a Member of Congress, an officer or employee of
Congress, or an employeea of a Member of Congress in connection with this
Federal contract, grent, loan, or cooperative agreement, the firm shall
complete and submit a disclosure form to report the lobbying.

Firm agrees that this language of certification shall be included in the award
documents for all sub-awards at all tiers (including subcontracts, sub-grants,
and contracts under grants, loans, and cooperative agreemsents) and that all
sub recipienis shall certify and disclose accordingly. This certification is a
material representation of fact upon which reliance was placed when this
contract was made and entered into.

3.4.4 Vendor Relationship:

The relationship of the firm to the State shall be that of an independent
contractor and no principal-agent relationship or employer-employee
relationship i§ contemplated or created by the parties to this contract. The
firm as an independent contractor is solely liable for the acts and omissions
of its employees and agents.

Firm shall be responsible for selecting, supervising and compensating all
individuals employed pursuant to the terms of this EOl and resulting
contract. Neither the firm nor any employees or contractors of the firm shall
he deemed to be employees of the State for any purposes whatsoever.



The Firm shall be exclusively responsible for payment of employees and
" contractors for all wages and salaries, taxes, withholding payments,
penalties, fees, fringe benefits, professional liability insurance premiums,
contributions to insurance and pension or other deferred compensation plans,
including but not limited to Workers' Compensation and Social Security
obligations, and licensing fees, etc. and the filing of all necessary
documents, forms and returns pertinent to all of the foregoing.

The Firm shall hold harmless the State, and shall provide the State and
Agency with a defense against all claims including but not limited to the
foregoing payments, withholdings, contributions, taxes, social security taxes
and employer income tax returns.

The firm shall not assign, convey, transfer or delegate any of its
responsibilities and obligations under this contract to any person,
corporation, partnership, association or entity without expressed written
consent of the Agency.

3.4.5 Indemnification:

The firm agrees to indemnify, defend and hold harmless the State and the
Agency, their officers, and employees from and against: (1} Any claims or
losses for services rendered by any subcontractor, person or firm performing
or supplying services, materials or supplies in connection with the
performance of the contract; (2) Any claims or losses resulting to any
person or entity injured or damaged by the firm, its officers, employees, or
subcontractors by the publication, translation, reproduction, delivery,
performance, use or disposition of any data used under the contract in a
manner not authorized by the contract, or by Federal or State statutes or .
regulations; (3} Any failure of the firm, its officers, employees or
subcontractors to observe State and Federal faws, including but not limited
to labor and wage laws.

3.4.6 Conftract Provisions:

After the most qualified firm is identified, and fee negotiations are
concluded, a formal contract document will be executed between the State
and the firm, The order of precedence is the contract, the EQl and the firm's
response to the EOI. '
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3.4.7 Governing Law:

This contract shall be governed by the laws of the State of West Virginia.
The firm further agrees to comply with the Civil Rights Act of 1964 and all
other applicable laws (Federal, State or Local Government) regulations.

3.4.8 Compliance with Laws and Regulations:

The firm shall procure all necessary permits and licenses to comply with all
applicable laws, Federal, State or municipal, along with all regulations, and
ordinances of any regulating body.

The firm shall pay any applicable sales, use, or personal property taxes
arising out of this contract and the transactions contemplated thereby. Any
other taxes levied upon this contract, the transaction, or the equipment, or
services delivered pursuant here to shall be borne by the contractor. It is
clearly understood that the State of West Virginia is exempt from any taxes
regarding performance of the scope of work of this contract.

3.4.9 Subcontracts/Joint Ventures:

The State will consider the firm 1o be the sole point of contact with regard to
all contractual matters. The firm may, with the prior written consent of the
State, enter into written subcontracts for performance of work under this
contract; however, the firm is totally responsible for payment of all
subcontractors.

3.4.10 Term of Contract:

This contract will be effective (date set upon award) and shall extend until
the scope of work is complete or-for one {1} consecutive twelve {12} month-
period. The contact may be renewed upon mutual consent for two (2)
consecutive years one (1) year periods or until such reasonable time as may
be necessary to obtain a new contract or to complete work,

3.4.11 Non-Appropriation of Funds:

If the Agency is not allotted funds in any succeeding fiscal year for the
continued use of the service covered by this contract by the West Virginia
Legislature, the Agency may terminate the contract at the end of the
affected current fiscal period without further charge or penalty. The Agency
shall give the firm written notice of such non-allocation of funds as soon as
possible after the Agency receives notice. No penalty shall accrue to the
Agency in the event this provision is exercised.

10
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3.4.12 Contract Termination: -

The State may terminate any contract resulting from this EOl immediately at
any time the firm fails to carry out its responsibilities or to make substantial
progress under the terms of this EOl and resulting contract. The State shall
provide the firm with advance notice of performance conditions, which are
endangering the contract’'s continuation. [If after such notice the firm fails
to remedy the conditions contained in the notice, within the time contained

in the notice, the State shall issue the firm an order to cease and desist all
work immediately,

The State shall be obligated only for services rendered and accepted prior to
the date of the notice of termination. The contract may also be terminated
upon mutual agreement of the parties with thirty (30) days prior notice.

3.4.13 Changes:

If changes to the original contract become necessary, a formal contract
change order will be required. Prior to any work being performed, the change
must be negotiated and approved by the State, the Agency and the firm. An
approved contract change order is defined as one approved by the
- Purchasing Division and approved as to form by the West Virginia Attorney
General’s Office prior to the effective date of such amendment. NO
CHANGE SHALL BE IMPLEMENTED BY THE FIRM UNTIL THE FIRM
RECEIVES AN APPROVED WRITTEN CHANGE ORDER.

3.4.14 Invoices, Progress Payments, & Retainage:

The Firm shall submit invoices, in arrears, to the Agency at the address on
the face of the purchase order labeled “in voice To” pursuant to the terms of
the contract. Progress payments may be made at the option of the Agency
based on percentage of work completed if so defined in the final contract.
Any provision for progress payments must also include language for a
minimum 10% retainage until the final deliverable is accepted.

If progress payments are permitted, firm is required to identify points in the
work plan at which compensation would be appropriate. Progress reports
must be submitted to Agency with the invoice detailing progress completed
or any deliverables identified. Payment will be made only upon approval of
acceptable progress or deliverables as documented in the firm’s report.
Invoices may not be submitted more than once monthly and State law
forbids payment of invoices prior to receipt of services.

The firm will invaice for completed work on an approved WVDEP form.

11
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3.4.1% Liguldated Damages: :

According to Waest Virginia State Code §5A-3-4(8), firm agrees that
liquidated damages shall be imposed at the rate of N/A per workday, for
fatlure to provide deliverables at the agreed upon date identified in the final
contract. This clause shall in no way be considered excliusive and shall not
limit the State or Agency’s right to pursue to any other additional remedy to
which the State or Agency may have legal cause for action including further
damages against the firm.

3.4.16 Record Retention fAccess & Confidentiality):

Firm shall comply with all applicable Federal and State of West Virginia rules
and regulations, and reguirements governing the maintenance of
documentation to verify any cost of services or commodities rendered under
this contract by the firm. The firm shall maintain such records a minimum of
five (B) years and make available all records to Agency pearsonnel at firm’s
location during normal business hours upon written request by Agency
within 10 days after receipt of the request.

Firm shall have access to private and confidential data maintained by Agency
to the extent required for firm to carry out the duties and responsibilities
defined in this contract. Firm agrees to maintain confidentiality and security
of the data made available and shall indemnify and hold harmless the State
and Agency against any and all claims brought by any party attributed to
actions of breach of confidentiality by the firm, subcontractors, or individuals
permitted access by the firm.

PART 4 EVALUATION & AWARD
4.1 Evaluation and Award Process:

a) Expressions of Interest will be evaluated and awarded in accordance
with §6G-1-3 “Contracts for architectural and engineering services;
selection process where total project costs are estimated to cost two
hundred fifty thousand dollars or more.”

“In the procurement of architectural and engineering services for
projects estimated to cost two hundred and fifty thousand dollars or
more the director of purchasing shall encourage such firms engaged in
the lawful practice of the profession to submit an expression of
interest, which shall include a statement of qualifications, and

12
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performance data and may include anticipated concepts and proposed
methods of approach to the project. All such jobs shall be announced
by public notice published as a Class | legal advertisement in
compliance with the provisions of article three [§59-3-1et seq.] A
committee comprised of three to five representatives of the agency
initiating the request shall evaluate the statements of qualifications
and performance data and other material submitted by the interested
firms and select three firms which in their opinion are the best
qualified to perform the desired service. Interviews with each firm
selected shall be conducted and the committee shall conduct
discussions regarding anticipated concepts and the proposed methods
of approach to the assignment. The committee shall then rank in
order of preference no less than three professional firms deemed to be
the most highly qualified to provide the services required, and shall
commence scope of service and price negotiations with the highest
qualified professional firm for architectiural or engineering services or
both. Should the agency be unable to negotiate a satisfactory
contract with the professional firm considered to be the most
qualified, .at a fee determined to be fair and reasonable, price
negotiations with the firm of second choice shall commence. Failing
accord with the second most qualified professional firm, the
committee shall undertake price negotiations with the third most
qualified professional firm. Should the agency be unable to negotiate
a satisfactory contract with any of the selected professional firms, it
shall select additional professional firms in order of their competence
and qualifications and it shall contlnue negotiations in accordance with
this section until an agreement is reached.”

b) The evaluation criteria and assigned point values are as follows:

A. WV Registered Professional Engineers (Civil or Mining}
in the Primary Office:

20 points

B. Reclamation Engineering design experience of the Primary
Office’'s WVRPE as it relat es to the specific project problem
Areas:

25 points

13
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C. Available WV-AML Design Teams within the Primary office

4.2

4.3

{A Design team should consist of one Project Engineer {Civil

or Mining), one CAD person and availability of other support
personnel a required by the particular project):
20 points

. The Oral interview {See Section 4.3 of this EQI):

35 points

(a} AML Consultant Qualification Questionnaire (CQQ) must be completed to
be eligible {See Attachment “B").

(b} AML and Related Project Experience Matrix (RPEM) must also be
completed to be eligible {See Attachment “C").

Interviews as stated in 4.1 “Evalu ation and Award Process” will be
conducted with the three firms selected as the most qualified by the WVDEP
Selection Committee. The Committee will schedule the interviews.

The format for the interviews will be a 15-30 minute PowerPoint
presentation consisting, at a minimum, of the following:

Corporate/personnel experience as it relates to the project or projects
Proposed project managernent plan '

Key personnel available for the proposed work

Proposed subcontractors (mapping, geotechnical, etc.)

Product quality control

Project cost control

* = 5 & 9 @

14
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RFQ No. DEP14622

‘ STATE OF WEST VIRGINIA
) Purchasing Division

PURCHASING AFFIDAVIT )

VENDOR OWING A DEBT TO THE STATE:

West Virginia Code §5A-3-10a provides that: No contract or renewal of any contract may be awarded by the
state or any of ifs political subdivisions to any vendor or prospective vendor whan the vendor or prospective
vendor or a related party to the vendor or prospective vendor is a debtor and the debt owed is an amount
greater than one thousand dollars in the aggregate.

PUBLIC IMPROVEMENT CONTRACTS & DRUG-FREE WORKPLACE ACT:
If this is a solicitation for a public improvement construction confract, the vendor, by its signature below, affirms
that it has a written plan for a drug-free workplace policy in compliance with Article 1D, Chapter 21 of the West
Virginia Code. The vendor must make said affirmation with its bid submission. Further, public improvement
construction contract may not be awarded fo a vendor who does not have a written plan for a drug-free
- workplace poiicy in compliance with Article 1D, Chapter 21 of the West Virginia Code and who has not
submitted that plan to the appropriate contracting authority in timely fashion. For a vendor who is a
subcontractor, compliance with Section 5, Article 1D, Chapter 21 of the West Virginia Code may take place
before their work on the public improvement is begun.

ANTITRUST:

In submitting a bid to any agency for the state of West Virginia, the bidder offers and agrees that if the bid is
accepted the bidder will convey, sell, assign or transfer to the state of West Virginia all rights, title and interest
in and to all causes of action it may now or hereafter acquire under the antitrust laws of the United States and
the state of West Virginia for price fixing and/or unreasonable restraints of trade relating 1o the particutar
commodities or services purchased or acquired by the state of West Virginia. Such assignment shall be made
and become effective at the time the purchasing agency tenders the initial payment to the bidder.

I certify that this bid is made without prior understanding, agreement, or connection with any corporation, firm,
limited liability company, partnership or person or entity submitting a bid for the same materlals, supplies,
equipment or services and is in all respects fair and without coliusion or fraud. | further certify that I am
authorized to sign the certification on behalf of the bidder or this bid.

LICENSING:

Vendors must be licensed and in good standing In accordance with any and all state and local laws and
requirements by any state or local agency of West Virginia, inciuding, but not limited o, the West Virginia
Secretary of State’s Office, the West Virginia Tax Department, West Virginia Insurance Commilssion, or any
other siate agencies or political subdivision, Furthermore, the vendor must provide all necessary releases to
obtain information to enable the Director or spending unit to verify that the vendor is licensed and in good
standing with the above entities.

CONFIDENTIALITY:

The vendor agrees that he or she will not disclose to anyone, directly or indirectly, any such personally
identifiable information or other confidential information gained from the agency, unless the individual who is
the subject of the information consents to the disclosure in writing or the disclosure is made pursuant to the
agency's policies, procedures and rules. Vendor further agrees to comply with the Confidentiality Policles and
Information Security Accountability Requirements, set forth In hitp://www.state.wv.us/fadmin/purchase/privacy/
noticeConfidentiality.pdf.

Under penalty of law for false swearing (West Virginia Code §61-5-3), it is hereby certified that the vendor
affirms and acknowledges the information in this affidavit and is in compliance with the requirements as stated.

Vendor's Name: Civil/1gch Engineering \10.

Authorized Signature: | {L,b rd /{\)/'\ Date: 5-07-09

) Purchasing Affftavit (Revised 01/01/08)




Statement of Qualifications Page No. 30A
Civil Tech Engineering, Inc.
May, 2009

SECTION A - ABANDONED MINE LANDS EXPERIENCE

1.

0o0co

Nearly 25 years combined experience with AML Projects: The principals of Civil Tech
Engineering, Inc. have gained AML experience providing professional services to the OSM, WVDEP, and
BRIM on abandoned mine lands projects including: Subsidence, Landslides, Mine Drainage, Mine and
Refuse Fires, Mine Shafts, Water Impoundments, and Pollution of Ground and Surface Water. Recent
AML Projects performed for the WVDEP AML&R Office located in Philippi, WV includes:

Thomas (Sunrise Sanitation) Mine Drainage Project (DEP14171). Construction expected 2009,
Thomas Sunrise Sanitation Mine Blowout (Emergency Project). Complete and under construction.
Prospect Valley Highwall #4 (DEP 14433). Selected for project and awaiting contract.

Winifrede (McFann) Portals (DEP 14479). Selected for project and awaiting econtract.

Principals of Civil Tech were responsible for planning, performing, and managing

past AML work performed by Triad prior to February of 1996: Prior to forming Civil
Tech, Mark Pennington managed the branch office of Triad Engineering in St. Albans, West Virginia.
Jennifer Pennington was a senior engineer in that office. While employed by Triad, our principals were
responsible for the performance and/or management of virtually all AML projects performed until February
of 1996 when we resigned from Triad. A total of approximately 137 AML projects were completed
during the period of 1990 to early 1996,

Civil Tech Mine Subsidence Determinations: Our corporate AML experience is detailed on the
enclosed CCQQ forms. Our recent corporate experience includes examination of structures to determine
cause of damage and mining relatedness. We have performed these mine subsidence determinations using
information on file with the WVGS, and with the assistance of AML personnel and records. Services have
been provided for insurance companies and BRIM.

Civil Tech has demonstrated experience and professional capability in all aspects of
engineering and support services required to successfully complete AML Projects.
Since forming Civil Tech, our staff has successfully completed over 1200 projects. Services provided have
included: surveying and mapping, subsurface investigations, laboratory analysis, geotechnical enginesring,
structural design and assessment, environmental engineering, sewer & stormwater projects, land
use/planning, reclamation, hydraulic/hydrologic studies, flood routing, dam break analysis and risk
assessment, design engineering, plans, specifications, bidding, contract administration, and construction
monitoring. See enclosed CCQQ forms for Civil Tech Engineering, Inc. and Sections B.1 thru B.4.

As highlighted in this submittal, our experience with dam design and the design of
civil infrastructure combined with our AML experience makes our company
uniquely qualified for the Pines County Club (Ponds) Subsidence Project.

A partial listing of AML experience gained while employed by Triad during 1990 to
1996 is presented below along with other related projects which include
photographs to showcase our capability to provide services for AML projects.

AML Projects Performed in 1990

+ Approximately 20 projects were completed.
¢ These projects included: mine drainage, subsidence, and landslides.
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¢ Typical Projects included:

Carbondale Portals, Smithers, WV
> AML Representative: Neil Robinson
’ Services Provided: Drilling, Sampling, Engineering

Tuppers Creek (Burford) Landslide, Kanawha Co., WV

> AML Representative; Michael Richardson

> Services Provided: Surveying, Mapping, Drilling, Stability Analysis, Mine Drainage Control, Mine
Seals, Plans, Specifications, Bidding Assistance.

AMUL Projects Performed in 1991

+ Approximately 20 projects were completed.

¢ These projects included: landslides, mine shafts, subsidence, mine and refuse
fires, and mine drainage.

4 Typical Projects included:

Pine Creek Mine Shaft, Logan Co., WV
> Work Performed for AML
> Services Provided: Surveying, Mapping, Drilling, Plans, Specifications, Bidding Assistance.

Monaville School Subsidence Determination, Logan Co., WV
> Work Performed for AML
> Services Provided: Drilling and Engineering

AML Projects Performed in 1992

+ Approximately 25 projects were completed.

¢ These projects included: landslides, subsidence, mine shafts, refuse fires, and
mine drainage.

¢ Typical Projects included:

McMillian Drainage, Davis Creek, Kanawha Co., WV
4 Work Performed for AMI,
, Services Provided: Surveying, Mapping, Drilling, Lab, Engineering,

Millburn Burning Refuse, Kanawha Co., WV
> Work Performed for AML
> Services Provided: Surveying, Mapping, Drilling, Lab, and Engineering

AML Projects Performed in 1993

Approximately 26 projects were completed.
These projects included: aerial surveying and mapping, landslides, subsidence,
and mine drainage.

> &
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4 Typical Projects included:

Eckman Refuse Pile, McDowell Co., WV
> Work Performed for AML
> Services Provided: Ground Control, Aerial Photography, Aerial Mapping.

Oxley Subsidence and Slide, Davis Creek, Kanawha Co., WV
» AML Representative: Michael Richardson
> Services Provided: Surveying, Drilling, Engincering

AML Projects Performed in 1994

Approximately 27 projects were completed.

These projects included: aerial surveying and mapping, landslides, subsidence,
and mine drainage.,

+ Typical Projects included:

+
¢

Turner Landslide, Belle, WV

> Work Performed for AML
» Services Provided: Surveying, Mapping, Drilling, Sampling, Plans, Specifications, Bidding
Assistance

Sammons Drainage, Chauncey, WV
> Work Performed for AML
> Services Provided: Drilling and Engineering

AML. Projects Performed in 1995

¢ Approximately 19 projects were completed.

+ These projects included: aerial surveying and mapping, landslides, subsidence,
burning refuse, and mine drainage.

¢ Typical Projects included:

Mullins Subsidence, Crab Orchard, WV
> AML: Representative: Michael Richardson
> Services Provided: Drilling, Sampling and Enginecring

Big Cub Creek Refuse Pile
’ AML Representative: Dean Stiltner
> Services Provided: Aerial Photography, Ground Control, Aerial Mapping

A sample design drawing from our recent Thomas (Sunrise Sanitation) Mine Drain Project
follows this page.
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SECTION B.1 - HISTORY OF FIRM

L Services: Civil Tech Engineering, Inc. has provided in-house professional engineering
services since 1996 in the following areas of expertise.

AML Design Services

Civil Design/Consulting

Wastewater Treatment and Collection

Dam Safety, Design, and Rehabilitation

Geotechnical Engineering

Surveying & Mapping

Construction Contract Administration/Construction Monitoring

L 2R B 2K 2B 2% 2% J

| Background: Civil Tech Engineering Inc, was formed in 1996 by our principals, Mark
and Jennifer Penningion. Prior to forming Civil Tech, Mark Pennington managed the
branch office of Triad Engineering in St. Albans, West Virginia. Jennifer Pennington
was a senior engineer at Triad. Qur principals have a combined experience of 50 years in
civil and geotechnical engineering,

| Typical Projects and Capability: Since forming Civil Tech, our staff has provided
professional engineering services for a variety of clients and projects involving:

AML Design Services

43 Dam rehabilitation and design projects

Site planning, development, and permitting

Sanitary sewer/storm water segregation

Storm water evaluation and design

Foundation investigation and design for buildings, water tanks, etc.
Landslide investigation and design

Construction storm water pollution prevention plans and permitting
USACOE 404 Permiiting,

Topographic mapping to support our engineering projects
Construction monitoring and testing for our design projects
Construction contract administration for our design projects

Cause of damage assessment of residential and commercial structures for insurance companies
Subsidence Claims for BRIM

L R 2B 2K JE SR 2B 2K 2 J2E B SR b 2

l:l Submittal: We have prepared this submittal to illustrate our complete capabilities in
civil engineering. The reader will find information on a variety of projects intended to
illustrate the quality of our work, complete capability, and qualifications to provide the
engineering services for most civil engineering projects.
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SECTION B.1 - OFFICE, STAFF, & EQUIPMENT

| Office: All work is performed from our office
located in Hurricane, West Virginia. The physical
address, telephone number, email address and staff
information is provided below:

CIVIL TECH ENGINEERING, INC.
300A Prestige Drive
Hurricane, West Virginia 25526

Phone 304-757-8094
Fax 304-757-8095
email civiltechl @verizon.net

Q  Principals:
Mark E. Pennington MS, PE, PLS
Jennifer E. Pennington PE, PLS

W Staff:
Robert Kessler - Senior Geologist
Charles Arthur Jr. - CADD
H Neal Craig - CADD
Hayward Phillips - Construction Manager (design review and construction monitoring)

L Resumes: Resumes for key personnel and staff follow this section.

A Equipment: Civil Tech Engineering, Inc. maintains complete in-house computer
equipment and software to support our engineering services. This equipment is
complimented by our electronic survey instruments with onboard data collectors.
Pertinent equipment and software are summarized below:

¢+ Software: HEC1, HEC2, HECHMS, HECRAS, Dams2, WaterCad, SewerCad,
HydroCad, Flowmaster, PCStable5, AutoCad, Eagle Point Design Software, and
office support programs including Word and Excel.

¢ Equipment: Seven computers, Two Digital Cameras, HP 1050C Plotter, HP inkjet
and laser printers, fax, copier, and necessary office support.

¢ Vehicles: Three 4 wheel drive

¢ Survey: Leica TC600 Total Station, Leica Automatic Level, Rods, Tripods,
Prisms as required 1o support our survey crew.,



RESUME OF MARK E. PENNINGTON
- PRINCIPAL ENGINEER
10-1-08
EDUCATION:

B.S.C.E. - Civil Engineering - 1977 - West Virginia University
M.S.C.E. - Civil Engineering - 1985 - West Virginia College of Graduate Studies

PROFESSIONAL REGISTRATION:

Registered Professional Engineer - West Virginia, Ohio, Kentucky, and North Carolina
Licensed Land Surveyor - West Virginia

EMPLOYMENT HISTORY:

Principal Engineer - CIVIL TECH ENGINEERING, INC.
President March 1, 1996 to Present

Chief Engineer - Heeter Construction, Inc., Spencer, WV

Vice President : February 1996 to April 1997

Principal Engineer - Triad Engineering, Inc., St. Albans, WV

Vice President September 1980 to February 1996

Staff Engineer - American Electric Power Service Corporation

-Civil Engineering Laboratory - May 1977 thru July 1978
-Ash Utilization & Research - August 1978 to Sept. 1980

PERTINENT EXPERIENCE:

General: Mr. Pennington is one of the founding principals and president of Civil Tech Engineering
Inc. In this capacity, he is responsible for overall management of the company, business
development, proposal preparation, and the direction/technical review of all engineering work -
produced by the company.

Prior to establishing Civil Tech Engineering, Mr. Pennington served as Branch Manager of the St.
Albans Office of Triad Engineering, Inc. In this capacity, he supervised and coordinated all projects
performed by the St. Albans Office and managed over 60 employees including; engineers, geologists,
technicians, designers, draftsmen, environmental, surveyors, drillers, marketing, and clerical
personnel. Mr. Pennington's areas of expertise include: general civil design, dam
design/rehabilitation/safety, geotechnical engineering, hazardous and municipal waste
design/permitting, hydraulics, hydrology, groundwater studies, laboratory testing, surveying and
mapping, drilling, construction inspection/testing, and construction project/contract administration.
Mr. Pennington also reviewed and approved mine permits for the Logan Office of Triad Engineering,.

Mr. Pennington has provided and directed engineering services on over 1000 projects since forming
Civil Tech Engineering, Inc. These projects have been performed for clients including: WVDEP-
AML, BRIM, Steel of West Virginia, FMC, WVDNR, Dominion Generation,
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Resume of Mark Pennington Continued

Huntington Area Development Authority, City of Belington, Culloden PSD, City of

South Charleston, City of Thomas, Cedar Lakes Conference Center, Middleport Terminals,
Contractors, Architects, Private Home Owners, and insurance companies. Mr. Pennington has been
responsible for a wide range of engineering projects and services including;:

Abandoned Mine Land Projects

Dam Inspection, Design, and Rehabilitation

Foundation Investigations for Industrial, Commercial, and Residential Structures
Civil Design for Residential/Commercial Projects.

Damage Investigation/Evaluation of Commercial/Residential Structures.
Mine Subsidence Claims

Municipal Landfill Design/Permitting

Municipal Sewage Design and Permitting

Hazardous Waste Landfill Design/Permitting

Groundwater Contamination Studies

Stormwater Design and Control

Erosion and Sediment Control Design and Permitting

Surveying and Mapping

Construction Quality Control

Construction Contract Administration

* 8 & 5 & 0 " S 0 " * B e e

Insurance and BRIM Investigation: During Mr. Pennington’s 30 year career, he has provided
professional engineering services to insurance companies including State Farm, Nationwide, St. Paul,
Westfield, Travelers, Alistate, Prudential, and Hartford. Since 2002, Mr. Pennington has also
investigated numerous mine subsidence claims for BRIM. Services provided have included
examination/evaluation of damage to various structures including:

Light Commercial Buildings
Residential Houses
Manufactured Houses

Small Bridges
Retaining/Basement Walls
Pavements/parking lot surfaces
Chimneys/fireplaces
Municipal Concerns

Mr. Pennington is experienced in the assessment of damage caused by wind, flood, snow, erosion,
fire, leaking utility lines, earth movement (problem clay soils, settlement, landslides, etc.), vehicle
impact, structural defects/failure, and manufacturing defects (related to housing), blasting and
subsidence related to mining. :

Civil Design, Municipal Sewage and Water Service: Mr. Pennington is the design engineer
currently working on a § 3,000,000 sanitary sewer/storm water segregation project for the City of
Thomas, West Virginia. He routinely assists the city of Thomas with the evaluation of storm water
problems and has been responsible for the design and construction of a $ 750,000 storm water
improvement project which was completed in 2006, Past experience with general civil engineering
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Resume of Mark Pennington Continued
including utility and roadway infrastructure, site grading, storm water, and permitting has included
large commercial and private projects such as Southridge Centre (100 acres), First Church of God (10
acres), Ridgeline Developments (100 acres), Dudley Farms (50 acres), and recent 2 acre
developments for hotel sites in Mineral Wells, and Weirton, West Virginia.

Dam Safety: Mr. Pennington is qualified in the field of dam safety, rehabilitation, and design. He is
responsible for performing over 60 annual safety inspections for various dams and clients throughout
West Virginia and surrounding states. Mr. Pennington has been responsible for the design of over 40
dam design and rehabilitation projects. His areas of expertise include the use of Roller Compacted
Concrete (RCC) in the rehabilitation of dams. Mr. Pennington made a presentation at the ASCE fall
technical conference in 1994 discussing the use of RCC as overtopping protection at the Anawalt
Lake Dam. A partial list of typical dam design and rehabilitation projects for which Mr. Pennington
has been responsible include:

No. 2 Impoundment Dam Modification - Union Carbide, Sistersville, WV
Anawalt Lake Dam (new construction) - WVDNR - McDowell Co, WV
Warden Lake Dam Modification - WVDNR - Hardy Co., WV

Sencca Lake Dam Modification - WVDNR - Pocahontas Co., WV

Teter Creek Lake Dam Modifications - WVDNR - Barbour Co., WV
Belington Water Supply Dam Modifications - City of Belington - Barbour Co., WV
FMC Tailings Pond Dam Modifications - FMC Corp.- Bessemer City, NC
Water Supply Dam Modifications - Culloden PSD - Culloden, WV

Joyce Lake Dam Modifications - Joyce Properties - Clarksburg, WV
Handley Dam - WVDNR - Pocahontas Co., WV :
Thomas Dam Rehabilitation - City of Thomas, WV

Old Pond 11 - McClintic Wildlife Management Area

Wells Lock and Dam Emergency Repairs, Elizabeth, WV

Rollins Dam Emergency Repairs, Ripley, WV

Handley Dam Modifications, Pocahontas County, WV

Winterplace Dam, Raleigh County, WV

Anawalt Flood Damage Repairs, McDowell County, WV

Bailey and Lemley Dams, Monongalia County, WV

Wilson Big Hollow Dam, Hampshire County, WV

Burches Run Dam Height Reduction, Marshall County, WV

Mt. Storm Power Station Dam, Grant County, WV

Deegan and Hinkle Dam Modifications, Bridgeport, WV

Mill Run Water Supply Dam, Mi. Top PSD, Mt. Storm, WV

Canaan Valley Resort Water Supply Reservoir, Davis, WV

Construction: Mr. Pennington provided engineering and construction management services to
Heeter Construction of Spencer, West Virginia in 1996 and 1997. e assisted Heeter with bidding,
project management, and any technical problems requiring engineering expertise. During 1996 and
early 1997 while with Heeter Construction, he served as the assistant project manager for the
construction of a 10 million dollar flood control levee designed by the US Army Corps of Engineers
for the City of Moorefield, West Virginia. Mr. Pennington continues to provide bidding and
construction consultation as well as value engineering proposals, waste site design, and other
engineering services for Heeter Construction.
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Resnme of Mark Pennington Continued
US Army Corps of Engineers: While with Triad Engineering, Mr. Pennington managed the
indefinite delivery geotechnical contract with the Huntington District Corps of Engineers for 3 years.
During this time, he was responsible for the design of Charleston Haddad Riverfront Park,
certification of Pond 16 (a small dam designed by the COE at McClintic WMA), landslide
investigations, seepage/stability analysis for flood levees, and numerous re-analysis investigations for
dams including Dillon and Beech City Dams in the State of Ohio.

Mine Permitting/Surveying: While employed by Triad Engineering, Mr. Pennington was
responsible for review and approval of mine permitting and surveying operations conducted in the
Logan, West Virginia Office of Triad.

AML Experience: Mr. Pennington was responsible for the recent completion of the Thomas
(Sunrise Sanitation) Mine Drain Project located in the City of Thomas, Tucker County, West
Virginia. Fe was also responsible for all AML work produced by the St. Albans office of Triad
Engineering prior to resigning from the company in early 1996. His work included proposal
preparation, planning, direction, management, and performance of all engineering activity associated
with Triad’s AML contract. Mr. Pennington was responsible for the successful completion of
approximately 137 projects during the period from 1990 to 1996. His expertise includes the
abatement of mine related problems associated with subsidence, blasting, landslides, mine drainage,
refuse fires, mine fires, mine shafts, drainage, impoundments, and groundwater/surface water
pollution. Since leaving Triad and forming Civil Tech, he has been responsible for the investigation
of mine subsidence claims throughout West Virginia for BRIM and various insurance companies
including State Farm and Nationwide. Prior to working with the WVDEP - AML, he worked with
the Office of Surface Mining on similar projects. Mr. Pennington has 20 vears of pertinent
experience with the abatement of mine related problems.

Page No. 4 of 4



—

RESUME OF JENNIFER E. PENNINGTON
PRINCIPAL ENGINEER
: 10-01-08
EDUCATION

BSCE - Civil Engineering - 1988 - University of Kentucky

CERTIFICATION/REGISTRATION

Registered Professional Engineer - West Virginia
Licensed Land Surveyor - West Virginia

EMPLOYMENT HISTORY

Principal Engineer Civil Tech Engineering, Inc., St. Albans, WV
March 1996 to Present :
Senior Engineer Triad Engineering, Inc., St. Albans, WV, 1988 to 1996

PERTINENT EXPERIENCE

Ms. Pennington has served as a team member and project manager on numerous civil design and
geotechnical projects involving subsurface investigation, geotechnical analysis, and dam design.
Specifically, she was responsible for all dam design and rehabilitation projects, and projects performed for

the Huntington District Corps of Engineers (HDCOE) while employed by Triad Engineering during 1988-

1996. Work performed on these projects and current projects for which she is responsible at Civil Tech
Engineering include:

Geotechnical Investigation and Analysis

Civil Design -

Hydrologic/hydraulic analysis using HEC-1, HEC-2, and Dams?2 Computer Programs

Stability Analysis using UTEXAS2, PCStable5, and HDCOE Hand Check Methods

Seepage Analysis using graphical flow net and HDCOE mathematical methods

Preparation of Project Narratives, Design Drawings, Specifications, Construction Schedules, Erosion
and Sediment Control Plans, and Construction Cost Estimates.

Since the company was formed, Civil Tech Engineering has performed numerous dam safety inspections,
dam breach analysis and risk assessments, geotechnical studies, and dam rehabilitation design projects. Ms.
Pennington has been responsible for project management on these and many other large scale projects
including design and extensive geotechnical/foundation investigations. She is proficient in organizing and
maintaining scheduling during the course of long term projects and can work independently with no.
supervision. She has complete familiarity with all of the above mentioned in house computer programs as
well as Word, Excel, AutoCad, Eagle Point, Flowmaster, and Hydrocad. She recently provided design
engineering services for the Thomas (Sunrise Sanitation) Mine Drain Project.

Ms. Pennington is responsible for technical review of all work produced by Civil Tech. In this capacity, she

- reviews and approves all work produced by the company including civil design, dam safety projects,

insurance investigation reports and all reports produced for BRIM in association with mine subsidence
claims.



RESUME OF CHARLES D. ARTHUR, Jr.

SENIOR DESIGNER
10-01-08
EDUCATION:
June 2000 Benjamin Franklin Career and Technical Education Center Dunbar, WV

Computer-aided Drafting/1080 hours :
Honor roll in computer drafting, experience with MicroStation 95/SE, AutoCAD

2000, Windows 98 SE, 3D drawings, mechanical/architecture drawings,

isometric/oblique drawings and orthographic projections

June 1997 Benjamin Franklin Career and Technical Education Center Dunbar, WV
Welding/1,320 hours
Honors included a second place finish in the State Welding Competition, Elkins,
WYV, April 1997 sponsored by the Vocational Industrial Clubs of America,
Certificate of Recognition and experience with SMAW, GMAW, GTAW and TB

Dec 1993 - Richmond Technical Center Richmond, VA
Welding/72 hours
Honor roll in welding, experience with SMAW, GMAW, GTAW and TB

June 1990 Dunbar High School Dunbar, WV
Diploma

EMPLOYMENT HISTORY

June 2000 to  Civil Tech Enginee'ring, Ine. Hurricane, WV

Present Senior Designer

July 1999 to
June 2000

Aug 1997 to

June 1999

Jan 1995 to
Aug 1997 and

Responsible for preparation of design drawings using Autocad 2000 and 2004,
design modeling using Eagle Point 99 software, survey party chief, and
evaluation of mine maps and subsidence.

Custoin Upholstery St. Albans, WV
Helper/Deliverer Part Time

Experience keeping track of shop inventory and related sales, tearing down
furniture to be upholstered and transporting furniture

American Commercial Barge Line Jeffersonville, IN
Deck Hand

Experience rigging barges together, making locks, chipping, grinding, painting,
working in close quarters and maintaining tug boats/chemical barges

Pizza Hut Inc. South Charleston, WV
Shift Monager



RESUME OF CHARLES D. ARTHUR, Jr. Continued

July 1989to  Experience updating customer data, completing close of daily receipts, insuring
June 1993 that paperwork balances, operating computerized cash register and possessing
exemplary customer and employee relations

June 1993 to  First Choice Equipment Ashland, VA
Dec 1994 Mechanic
Experience maintaining tractor-trailers, various welding jobs, paint preparation
and painting

PERTINENT EXPERIENCE:

Since joining Civil Tech in 2000, Mr. Arthur has been responsible for preparation of design
drawings using Autocad for a variety of civil engineering, AML, mine subsidence claims, and
dam modification projects. A partial list of projects follows:

Thomas Sunrise Sanitation Mine Drain

Old Pond 11 Dam Rehabilitation

Anawalt Flood Damage Repair

Teter Creek Dam Modification

Wells Lock and Dam Repair

Wilson Big Hollow Dam

Winterplace Dam Modification 1 and 2.

Cedar Lakes Dam No. 2 Flood Damage Repair
Bailey and Lemley Dam Modifications
Deegan and Hinkle Dam Modifications
Thomas Storm Water Improvements

Thomas Sewer/Storm Water Segregation Project
Amish Exchange

Mine Subsidence and Insurance Investigations
Landslide corrections

Geotechnical Investigations

YVVYVVVYVVYVVYVVVVVVYVYYVYY

Mr. Arthur also serves as survey crew chief for property and topographic mapping projects for
Civil Tech Engineering. During his employment he has also provided construction inspection
and testing services for civil and dam modification projects and has inspected subsurface
investigation projects for geotechnical projects.

Mr. Arthur is also certified by the State of West Virginia as a pre-blast inspector.



RESUME OF H. THOMAS BROWN
PROJECT ENGINEER
4-22-09

EDUCATION

BSCE — Civil Engineering — 1982 — West Virginia University

CERTIFICATION/REGISTRATION

Registered Professional Engineer - West Virginia
Professional Surveyor — West Virginia

EMPLOYMENT HISTORY

Project Engineer Civil Tech Engineering Inc.
January 2009 to Present

Director of Community and Public Works ~ City of Bridgeport, WV
2004 to Present

Office Manager/Chief Estimator Harmon Construction/WV Paving
1991-2004

Project Engineer Advanced Surveys Inc.
1987-1991

Estimator Trible Construction, Inc.
1986-1987

Estimator Driggs Corporation
1986-1986

Chief Estimator Maryaco, Inc.
1985-1986

Manager CMX Industrial Ceramics
1984-1985

Estimator Hopke Company, Inc.
1983-1984

Technician Soil Conservation Service

1981-1983
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PROFESSIONAL EXPERIENCE

Mr. Brown has nearly 30 years experience in the construction industry as an estimator,
superintendent, and owner’s representative. He has also been responsible for engineering
design involving dams, utility infrastructure, storm drainage, roadways, parking lots,
walls, earthwork, etc. In 2001 he served as project manager for the Teter Creck Dam
Modification while employed by West Virginia Paving. The Teter Creek project involved
approximately 20,000 of earth construction, drain pipe repair, and 3000 cy of roller
compacted concrete. As director of community and public works for the City of
Bridgeport, his responsibilities include managing city departments, GIS, public works,
public utilities, community development, and Parks & Recreation. As a project engineer
for Civil Tech, Mr. Brown’s responsibilities include construction contract management,
engineering design, and preparation of construction specifications and cost estimates. He
is currently administering the construction contract for the Thomas Sewer-Stormwater
Segregation project located in the City of Thomas. He was most recently responsible for
preparation of specifications for the Thomas Mine Drain Blowout Project for AML.

Page No. 2 of 2



JOHN C. HILDRETH
PROJECT ENGINEER
10-01-08

EDUCATION:

B.S.C.E. - Civil Engineering - 1997 - West Virginia University

M.S.C.E. - Civil Engineering - 1999 - West Virginia University

Phd - Virginia Polytechnical Institute - 2003 - Vecellio Construction Engineering Management
Program

EMPLOYMENT HISTORY:

Project Engineer CIVIL TECH ENGINEERING, INC., Hurricane, WV
1996 to Present

Project Engineer Boyles and Hildreth, Spencer, WV, 2003 to 2004

Research Professor Virginia Polytechnical Institute 2004 to 2008

Professor University of North Carolina 2008 to present

Teaching Assistant West Virginia University, 1997 to 1999

Project Mgr./Estimator Heeter Construction, Inc., Spencer, WV, 1995 to 1997
Designer/CADD Operator Blake and August Environmental, Inc., Morgantown, WV

1994-1995

Designer/Draftsman Boyles and Hildreth Consulting Engineers, Spencer, WV
1992-1995

PERTINENT EXPERIENCE

Civil Tech Engineering, Inc.: Responsible for engineering design of various civil projects.
Involved in the production aspects of finished engineering plans and specifications for
construction from field surveying to preliminary and final design. Provided contract
administration on Dam Modification projects. Projects responsible for:

Seneca Lake Dam Modifications - WVDNR Parks Recreation

Dickenson Lake and Brood Pond Dam Modifications - FMC Sportsman’s Club
Teter Creek Lake Dam Modifications - WVDNR Wildlife Section

First Church of God Site Development - First Church of God, Charleston, WV

Old Pond 11 Dam Modification Construction —- WVDNR Wildlife Section
Moncove Dam Rehabilitation - WVDNR Parks and Recreation Section

Teaching Assistant - West Virginia University: Responsible for conducting three hour
laboratory associated with civil engineering materials classes.

Heeter Construction, Ine.: ,
. Responsible for preparation and submission of construction bids to local, state, and
federal agencies.
. Field office manager for USACOE flood control project in Moorefield, WV
. Identified change orders and prepared, submitted, and negotiated costs with the Owner.
. Projects entailing management duties included:
-Moorefield Local Flood Protection Project - USACOE
-US Route 220 Moorefield Bridge Replacement Project - WVDOT
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Resume of John Hildreth Continued

Blake and August Environmental, Inc.: Produced finished drawings from field notes and lab
reports supplementing environmental site assessment reports.

Boyles and Hildreth Consulting Engineers, Inc.: Produced finished engineering plans of
construction from raw survey data and site assessments. Projects included:

. US Route 19 Water System Extension - City of Spencer

Williamstown Water Plant Improvements - City of Williamstown

Ripley Wastewater Collection System Improvements - City of Ripley

Jackson County Airport Improvements - Jackson County Airport Authority

Ripley Water Treatment Plant — Jackson County, WV
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RESUME OF ROBERT R. KESSLER
GEOLOGIST
10-01-08

EDUCATION:

B.S. - Geology - 1965 - Ohio University
Post Graduate Work - 1965 to 1966 - Geology - Ohio University
B.S. - Mathematics - 1980 - University of Chatleston

CERTIFICATIONS:

Certified Aggregate Inspector - WVDOH

Certified Concrete Inspector ~ WVDOH

Certificate of Completion - Wetland Training - WVDOH

Certificate of Completion - Techniques for Pavement Rehabilitation - WVDOH
Certificate of Completion - Aerial Photo Interpretation - WVDOH

Certificate of Completion - Alkali Silica Reactivity in Concrete - FHWA

EMPLOYMENT HISTORY:

Geologist - Civil Tech Engineering, Inc. 1996 — present
Responsible for all geologic studies/investigations.
Typical projects include mining subsidence investigations,
Teter Creek Dam, Thomas Dam, Old Pond 11 Dam, and

Seneca Dam,
Geologist - Aggregate Group, West Virginia Division of Highways
Group Leader August 1998 to Present, Materials Control Division

Division Reorganization
Geologist - All Materials Testing Sections & Roadway Analysis
Testing Group Leader West Virginia Division of Highways
April 1992 to August 1998, Materials Control Division

Division Reorganization

Geologist - West Virginia Department of Transportation
Technical Advisor January 1986 to April 1992, Materials Control Division

Division Reorganization

Geologist - Aggregate Section, West Virginia Department of Highways
Assistant Director May 1984 to January 1986, Materials Control Division



RESUME OF ROBERT KESSLER CONTINUED

Geologist - Aggregate Section, West Virginia State Road Commission
Section Leader May 1969 to May 1984, Materials Control Division
Geologist - Aggregate Section, West Virginia State Road Commission

July 1966 to May 1969, Materials Control Division
PERTINENT EXPERIENCE

Mr. Kessler has performed geologic study on eleven mine subsidence claims investigated
by Civil Tech for BRIM since 1996. Geologic investigation has included review of
available mining maps and the county geologic reports providing important information
concerning mining history and geologic formations and mine subsidence potential.

In addition to his duties reviewing mine subsidence claims, Mr. Kessler has also been
responsible for the geologic study and investigation for over 40 dam rehabilitation
projects in West Virginia.

Mr. Kessler has an intimate knowledge of geologic formations in the state of West
Virginia and has recently authored and published a book on the geology of the Kanawha
Valley.



RESUME OF H. THOMAS DIBACCO

ENVIRONMENTAL ENGINEER

EDUCATION:

B.S. Environmental Engineering-2000-Kennedy Western University.
Electronic Systems-DeVRY Institute of Technology
Fairmont State College-1961-1963

CERTIFICATION/REGISTRATION:

Class 1 Public Water Supply Operator
Supervisory Development Program
Radiation Safety

FCC General License

Visual Emissions EPA Method 9

EMPLOYMENT HISTORY:

Virginia Power
Environmental Compliance Coordinator Mt. Storm Power Station, North Branch Power Station
1966 to June 2000. '

Civil Tech Engineering, Inc.

Hurricane, West Virginia
Project Manager July 2000 to present.

PROFESSIONAL EXPERIENCE:

‘Air pollution permits PSD Tiile 5

Water pollution control NPDES

Hazardous waste management

Lake management

Dam safety inspections

Consultant wind energy development

Advisor wind energy program James Madison University

Biological studies with Ohio State University

Engineering and development of ash storage facilities and haul roads



Environmental awareness training

Ground water monitoring

Environmental audits.

Wastewater treatment (1500gpt t0150,000gpd)
_Storm water sampling

Spill prevention control and countermeasures

Solid waste management

Environmental inspections with WV Office of Air Quality, EPA, WVDEP.
Project Manager Thomas Dam Modifications

Project Manager Teter Creek Lake Dam Modifications

PERTINENT EXPERIENCE: Mr. DiBacco has worked extensively with water and
wastewater treatment systems at Mt. Storm Power Station, the North Branch Power Station, and
the City of Thomas. As Environmental Compliance Coordinator at both the Mt. Storm Power
Station and the North Branch Power Station Mr. DiBacco has considerable experience in all
areas of Environmental Regulations. He is also experienced in dam safety requirements. Mr.
DiBacco was Project Manager for the Thomas Dam Modifications and is currently working on
Teter Creek Lake Dam Modification Project for Civil Tech Engineering, Inc.




HAYWARD PHILLIPS
CONSTRUCTION MANAGER

EMPLOYMENT HISTORY:

Construction Manager/Inspection 1999 to present - Civil Tech Engineering, Inc., Projects
include Thomas, Teter Creek, Wilson Big Hollow Dam,
and Belington Dams

County Supervisor 1989 - 1994 - WVDOT Division of Highways, Tucker

County
Construction Superintendent 1983 - 1989 - Coaltrain Corporation, Highway

Construction, Surface mine superintendent

1974 - 1983 - Harman Construction Company,
Superintendent, Highway and Bridge Construction

1964 - 1974 - R.H. Armstrong, Inc., Highway Construction,
Dam Construction, and Paving

1960 - 1964 - Harley E. Calvin Company, Highway -
Construction

Equipment Operator 1947 - 1960 - Robert T. Main Company, Harman
Construction, Keeley Construction Company, Sam Polino
Company

Tucker County Development Authority Mr. Phillips is an active member of the Tucker
County Development Authority and provides
technical assistance for various municipal projects
for the Town of Parsons,

PageNo. 1 of 1
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SECTION B.2 - CIVIL DESIGN

J Design: Our principals and key personnel have been responsible for developing civil
design drawings including site grading plans, highway access, storm water and mine drain
piping and controls, storm water rail road crossings, erosion control, sanitary sewer
collection and treatment, lift stations, retaining walls, parking layout, sidewalks, handicap

access, utilities, permits, specifications, and bid documents for various projects including:
Thomas Sunrise Sanitation Mine Drain

Thomas Sunrise Sanitation Mine Blowout

43 Dam Rehabilitation Projects in WV and NC

Storm/Sanitary Segregation, City of Thomas, WV

Storm Water Improvements, Thomas, WV

First Church of God, Charleston, WV

Mt. Vernon Baptist Parking Lot Expansion

Holiday Inn Express, Mineral Wells, WV

Fairfield Inn & Suites, Weirton, WV

Various large residential developments

Robert C. Byrd Federal Court House Sidewalks, Utilities, and Drainage

Haddad Riverfront Park, Charleston, WV

Southridge Centre 100 acre Commercial Development

Ridgeline 50 acre Commercial Development

Commercial developments including: Amish Exchange, Wendy's, Texas Steakhouse, Kenny
Rogers, etc.

Various Hazardous Waste and Sanitary Landfills

Various Abandoned Mine Land Projects

Various Landslide Stabilization Projects throughout West Virginia

Means and Methods, Pipe Crossings — CSX Railroad, Rt, 10, Rita to Midway Plaza Highway
Project

LR K K JE 2B 2B JE R R R 2 2R 2% 2% 2

> > >

. Cost Estimating: Cost estimates are routinely prepared for our civil design projects.

Most recent experience in preparing cost estimates includes:

Thomas Sunrise Sanitation Mine Drain — Project Cost $ 325,000

Thomas Sunrise Sanitation Mine Blowout — Project Cost $ 250,000
Storm/Sanitary Segregation Project, City of Thomas - Project Cost $ 3 million
Storm Water Improvements, City of Thomas - Project Cost § 750,000
Ansinelli Retaining Wall Replacement, Private - Project Cost $ 50,000
Fleming Street Stabilization, City of Monongah - Project Cost $ 70,000

Mt. Vernon Baptist Parking Lot Expansion — Project Cost $ 50,000

Holiday Inn Express, Mineral Wells — Project Cost Unknown

Teter Creek Dam Modifications, WVDNR, Wildlife Resources - Project Cost $ 1.2 Million
Old Pond 11, WVDNR, Wildlife Resources - Project Cost $ 150,000
Moncove Dam Rehabilitation, WVDNR - Project Cost $ 600,000

Burches Run Dam Rehabilitation, WVDNR - Project Cost $ 600,000

Deegan and Hinkle Dam Modifications — Project Cost $ 1.5 Million

Bailey and Lemley Dam Modifications — Project Cost § 1.2 Million

Wilson Dam Modification — Project Cost  $ 250,000

Belington Dam Modification — Project Cost § 50,000
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Our engineers have extensive experience in cost estimating and bidding gained on
projects which were bid and successfully constructed. This experience was gained by
Mark Pennington estimating costs for construction projects for competitive bidding while
working for Heeter Construction, of Spencer, West Virginia. See Resume for Mark
Pennington. Hayward Phillips, our senior construction inspector, has over 50 years
experience estimating and building all types of construction. Our construction experience
is invaluable in the development of accurate cost estimates for budgeting, and

development of practical designs which are “constructable”.

Q Construction Contract Administration: We have, or are providing contract
administration on virtually all of the civil projects listed herein. Our experience has been
gained administering contracts on projects ranging in size and complexity from a few
hundred thousand to upwards of 30 milljon plus for the Southridge Centre/Ridgeline
developments. Mark Pennington also served as assistant project manager on a 10 million
dollar flood Ievee construction project for the City of Moorefield, West Virginia in 1996,
while employed with Heeter Construction.

Q Civil Project Photographs: Photographs of some of our recent projects follow this
section of the submittal.

W Sample Project Drawings: Typical design drawings from some of our projects are
enclosed to illustrate our capabilities.
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FIRST CHURCH OF GOD ~ CHARLESTON, WV

PROJECT COST UNKNOWN - COMPLETE 2001

TOPOGRAPHIC MAPPING

SUBSURFACE INVESTIGATION

STORM WATER CONTROLS

PERMITTING

UTILITY LOCATION & DESIGN

WASTE WATER TREATMENT — RECIRCULATING SAND
FILTER

PAVEMENT AND WALKS

PLANS AND SPECIFICATIONS

Q
d
Q
Q
M
Q
Q
Q

Erosion Repii'— Rip Rap ;\m-‘d Dlt o New Storm Drains and Catch Basins

STORM WATER IMPROVEMENTS — THOMAS, WV
PROJECT COST § 750,000 - COMPLETE 2007

TOPOGRAPHIC MAPPING

STORM WATER CONTROLS & EROSION REPAIR

PERMITTING

PLANS AND SPECIFICATIONS

BIDDING

CONSTRUCTION CONTRACT ADMINISTRATION

UCo0000



CIVIL. TECH ENGINEERING INC.
May, 2009

HOLIDAY INN EXPRESS — MINERAL WELLS, WV
PROJECT COST UNKNOWN — COMPLETE 2007

TOPOGRAPHIC MAPPING

STORM WATER CONTROLS

PERMITTING

UTILITY LLOCATION & DESIGN

WASTE WATER LIFT GRINDER STATION DESIGN

PAVEMENT AND WALKS

PLANS AND SPECIFICATIONS

bo0oo000O

MT. VERNON BAPTIST PARKING LOT EXPANSION - HURRICANE, WV
PROJECT COST $ 50,000 - COMPLETE 2007

Q TOPOGRAPHIC MAPPING

Q STORM WATER CONTROLS
[ PERMITTING

0 PAVEMENT AND WALKS

a PLANS AND SPECIFICATIONS
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SECTION B.3 - DAM SAFETY EXPERIENCE

Q Civil Tech Experience: Civil Tech’s dam experience over the last 12 years has

included 32 Dam Modification Projects ranging in cost from $ 50,000 to $ 1,500,000. All
dam projects involve civil, environmental, geotechnical, surveying/mapping,
construction monitoring, and contract administration. We believe this experience
makes our firm uniquely qualified for the Pines County Club (Ponds) Subsidence
Project. Civil Tech Dam Projects are listed below.

N
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Rolling Dam, Evans, WV

Seneca Dam, Pocahontas Co., WV

Teter Creek Dam, Barbour Co. WV

Wells Lock and Dam, Elizabeth, WV

Handley Dam, Handley WMA, Pocahontas Co., WV

Anawalt Flood Damage Repair, Anawalt, WV

Old Pond 11, McClintic WMA, Mason Co., WV

Burches Run Breach Plan, Moundsville, WV

Edwards Run Dam, Cacapon Bridge, WV

Culloden PSD Dam, Culloden, WV

Belington Water Supply Dam, Belington, WV

Cedar Lakes Dam No.s 1 and 2, Ripley, WV

Joyce Lake Dam, Clarksburg, WV

Tailings Pond No. 2, Bessemer City, NC

City of Thomas Dam, Thomas, WV

Fly Ash Dam, FMC Peroxide Plant, So. Charleston, WV
Dickenson Dam, FMC Sportsman’s Club, Hurricane, WV

Brood Pond Dam, FMC Sportsman’s Club, Hurricane, WV
Winterplace Dam Modification, Winterplace Ski Resort

Wilson Big Hollow Dam, Hampshire Co. WV

Burches Run Dam, Marshall Co., WV

Moncove State Park Dam, Monroe Co., WV

Winterplace Dam Reservoir Enlargement, Winterplace Ski Resort
Bailey Dam Rehab, Monongalia Co. WV

Lemley Dam Rehab, Monongalia Co. WV

Deegan Dam Modification, Bridgeport, WV

Hinkle Dam Modification, Bridgeport, WV

Stony River Dam Breach, Grant Co., WV

Mill Run Dam Modification, Mt. Top PSD, Grant Co., WV

Mt. Storm Lake Dam Flip Bucket Stabilization, Dominion Generation
Temperature and Flow Measurement Weir Design, Dominion Generation
White Dam Modification, Private Owner, Sissonville, West Virginia
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¢ Certificates of approval have been applied for and approved by the WVDEP on 24
projects.
¢ Our projects include; new dams, rehabilitation, flood damage repair, and
emergency repair.
¢ Periodic Safety Inspections are routinely performed on over 60 dams,

[d  Past Experience: Prior to forming Civil Tech in 1996, our principals were
responsible for:

¢ 11 Dam Modification Projects ranging in cost from $ 300,000 to $ 1,300,000.
These dams are listed below:

1. Jimmy Lewis Dam, Mercer Co., WV

2. Plum Orchard Dam, Fayette Co., WV

3. Boley Dam, Babcock State Park

4. Anawalt Dam, Anawalt, WV

5. Warden Lake Dam, Hardy Co., WV

6. Burches Run Dam, Moundsville, WV

7. Castlemans Run Dam, Wheeling, WV

8. No. 1 Impoundment, Union Carbide

9. No. 2 Impoundment, Union Carbide

10. No. 3, Impoundment, Union Carbide

11.  Mill Creek Dam, Columbia Gas
+ Certificates of Approval were obtained for all projects.
¢ Numerous Safety Inspections were also performed.

L Innovation: Civil Tech specializes in the use of innovative techniques including the use of
Roller Compacted Concrete in dam rehabilitation. We have successfully completed seven
dam rehabilitation projects using RCC in West Virginia.

L Breach Analysis and Risk Assessment: Civil Tech has successfully used breach
analysis and risk assessment to reduce the hazard classification of many of our dam projects.
This analysis resulted in a reduction in the design storm and substantial savings for our
clients.

J Facility Improvements: Our dam rehabilitation projects have resulted in facility
improvements including:

¢ Access For Fishermen.
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Boat Launching Ramps.

Access Roads.

Parking Facilities.

Walkways

Handicap Access.

Toilet facilitics.
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J Maintenance of Facility: Our personnel are sensitive to the dam setting and make every
effort to complete our projects with minimal disruption of the facility. Our designs are
practical and planned to fit the site.

J Project Photographs: Representative photographs and sample drawings illustrating our
Dam Rehabilitation experience are included herein.
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TETER CREEK DAM MODIFICATION, BARBOUR CO., WY
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WILSON DAM MODIFICATION, HAMPSHIRE CO., WV
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MONCOVE DAM MODIFICATION, MONROE CO., WV
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PLUM ORCHARD DAM MODIFICATION, FAYETTE CO., WV
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WARDEN LAKE DAM MODIFICATION, HARDY CO., WV
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SECTION B.4 - GEOTECHNICAL/SURVEYING

D Civil Tech Experience: Geotechnical engineering is a small, but important part of our
business because so much of our work related to dams depends on geotechnical sampling,
testing, and analysis. Our principals have a very strong background in this discipline
from our history at Triad Engineering. Civil Tech has provided geotechnical services on
a variety of projects including; mechanically stabilized walls, water and asphalt storage
tanks, commercial buildings, churches, industrial equipment and buildings, etc. Typical
projects for which Civil Tech has provided geotechnical engineering services include:

Steel of West Virginia Expansion, Huntington, WV

Service Wire Building Damage Evaluation, Culloden, WV

First Church of God, Charleston, WV

Various Water Storage Tanks, WV American Water Company
Asphalt Storage Tanks, MTI, Gallipolis, Chio

Bridge Replacement, Elkem Metals, Alloy, WV

Zim Bagging, Wayne County, WV

Waurtland Marine Harbor, Wurtland, KY

Steel of West Virginia Warehouse - Greenbottom, WV

HADCQO Shell Building - Huntington, WV

Service Wire Warchouse Expansion, Culloden and Huntington, WV
Countless Landslides Throughout Wv

Service Wire Warehouse Expansion, Huntington and Culloden, WV
Waste Site Design, Means and Methods RR Crossings, Rt. 10 Rita to Midway Plaza Highway
Project, Man, WV
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[ Past Experience: Our principals were directly responsible for large geotechnical
projects including:

Southridge Centre, Charleston, WV

Ridgeline Development, Charleston, WV

Cabell East High School, Huntington, WV

Beckley Federal Prison, Beckley, WV

Rhodimet Plant, Rhone Poulenc, Institute, WV

Countless Highway Projects for the WVDOT

Hazardous and Sanitary Landfills throughout WV, KY, and Ohio
Over 120 Abandoned Mine Land Projects for the WVDEP
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J Surveying and Mapping: Surveying and mapping services are performed by our in-
house crew using electronic instruments with onboard data collectors, and computer
software to reduce data and develop drawings. The work is performed under the direction
of one of our Professional Surveyors. Since forming Civil Tech, we have performed
field surveying necessary to develop topographic mapping and locate existing site
features for most of our ongoing and past engineering projects. Clients have included:




Statement of Qualifications
Civil Tech Engineering, Inc.

May, 2009

LA 2 2 B SR B IR 2B 2B 2

Steel of West Virginia
FMC Peroxide

Simpson - Litman Builders
WVDNR - Wildlife Section
Joyce Properties

City of Thomas

City of Belington

City of Culloden

WVDNR - Parks & Recreation
Winterplace Ski Resort
Private Concerns

Page No. 41B4
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ASPHALT STORAGE TANK FARM — MIDDLEPORT TERMINALS INC.
SUBSURFACE INVESTIGATION

GEOTECHNICAL ANALYSIS

FOUNDATION DESIGN

PLANS AND SPECIFICATIONS

CONSTRUCTION CONSULTATION

poooo

ELKEM METALS BRIDGE APPROACH - ALLOY, WV
SUBSURFACE INVESTIGATION
GEOTECHNICAL ANALYSIS
FOUNDATION RECOMMENDATIONNS
CONSTRUCTION CONSULTATION

oooo
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FLEMING STREET PROJECT - MONONGAH, WV
TOPOGRAPHIC MAPPING

SUBSURFACE INVESTIGATION

EROSION AND SLIDE STABILIZATION

PLLANS AND SPECIFICATIONS

BIDDING

CONSTRUCTION CONTRACT ADMINISTRATION
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SARVER LANDSLIDE PROJECT — HURRICANE, WV
TOPOGRAPHIC MAPPING

SUBSURFACE INVESTIGATION

GEOTECHNICAL ANALYSIS

DRILLED PILE WALL DESIGN AND GRADING OPTION
PLANS AND SPECIFICATIONS

BIDDING

Lcooooo



