GREENHORNE & O'MARA

CONSULTING ENGINEERS

May 7, 2009

Mr. Chuck Bowman, Buyer
State of West Virginia
Department of Administration
Purchasing Division

2019 Washington Street, East
Charleston, WV 25305

Re:

Pines Country Club {Ponds) Subsidence Design
Requisition # DEP14622

Dear Mr. Bowman:

Greenhorne & O'Mara (G&O) accepts the terms of the WVDEP’s request for quotations as stated in
the request released on Aprit 2, 2009 and is pleased o respond to the same request for the Pines
Country Club (Ponds) Subsidence Design Project. Prepared in our expression of interest, you will find an
abundance of information that describes in detail our qualifications and experience with respect to the
Pines Couniry Club (Ponds) Subsidence Design Project. The information includes a statement of our
qualifications, personnel summaries and projects to reflect the broader scope of services identified in
your EQI. Specifically, we have provided the following requested information:

1.

A cover letter that includes a statement accepting the specified terms of the request for
quotations (this document).

A section summarizing the G&0O Team's fechnical qualifications, inciuding the pertinent
qualifications, experience, and location of key project team members; where each project team
member will be physically located (all G&O key management staff members are located in our
Fairmont office), a synopsis of each key project team member's assignments and
responsibilities; and the percentage of his/her time each key project team member will devote to
the project during the life of the project. This section also provides the percentage of work that
will be done in our local office.

A section to describe the locality of the G&O team.
References whom are familiar with G&O’s work on similar projects.

A section for the Consultant Confidential Qualification Questionnaire and the Related Project
Experience Matrix.

A signed Purchasing Affidavit from the State of West Virginia Purchasing Division, which
indicates that G&O is not in debt of any kind fo the State of West Virginia.

If you have any questions or concerns regarding our submittal, please do not hesitate to contact me at
(304) 367-9401 or mretton@G-and-O.com, or our proposed Project Manager, Mr. Gary Fazalare, at
(304) 367-9401 or gfazalare@G-and-O.com.

Regional VICG President
Enclosures
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3 SHUG DIVISION
EOF WV

111 Elkins Street « Fairmont, WV 26554
Phone 304.367.9401 «» Fax 304.367.8403
www. G-and-O.com
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OVERALL CAPABILITIES

{G&O)} is a full-service, multidisciplinary consulting engineering

GREENHORNE & O'MARA {irm with a culture of personalized client service, innovative

CONSULTING ENGINEERS problem solving, and on-time project delivery. With 18

offices, we serve clients in the private and public sectors on

projects located throughout the United States and overseas. Founded in 1950, G&0 is an employee-owned

firm that is consistently ranked by Engineering News Record among the top 25 percent of
architectural/engineering design firms in the United States.

Cur large and diversified staff of more than 600 knowledgeable and guality-oriented employees offers our
clients a broad spectrum of engineering expertise in the areas of civll, struciural, environmental,
transportation, and water resources engineering; site, facilty, and military master planning; hazards
mitigation and security; surveying and mapping; environmental services; site infrastructure design; landscape
architecture; computer sciences; cultural resources; and other related services.

G&O provides comprehensive consulting services to perform studies, prepare plans, and secure permits for
erosion control and the installation of water mains, sewer, and appurtenances. G&0's professionals are
experienced in the design of a broad range of engineering projects that include preparation of cost estimates,
plans, and specifications, and the performance of soil and geologic studies to establish project feasibility. Our
detailed design services include traffic studies, grading plans, water and sewer systems, earthwork analysis,
stormwater management, site plans, sediment and erosion confrol, storm drainage and paving plans,
roadway and railroad reslignments/grade changes, feasibility studies and site analyses, and permit
application assistance.

The quality of G&0’s work is tied fo its effective project management, its process of clearly identifying the
client's goals and expectations, conducting the work using motivated, highly qualified professional staff, and
implementing the firm's quality control plan. Inherent in this process is the fundamental effort to meet or
exceed expectations every time, and also to identify process failures, mitigate the errors, and incorporate the
lessons learned for continual improvement,

(&0 has one of the largest civil engineering staffs in the Northeast Region of the United States. We have
provided engineering services for thousands of industrial, commercial, educational, institutional, residential,
and multi-use developments. Qur engineers can provide the following relevant services:

e ¢ Stuctural modcatons

¢ Site infrastructure design ¢ Structural ana!ygls ; I

¢ Sewage treatment and collection systems ¢ Roads and parking design/rehabilitation
e ¢ Surveying/mapping/GIS systems

¢ Woater distribution X

¢ Sediment and erosion control M Grad;pg pl_arzs .

¢ Storm drainage and paving plans ¢ Permitwaiver application

¢ Renovation/alterations ¢ E’Eordmwater n]'tanagement

¢+ Pavement analysisfresurfacing ¢ lLandscape plans

In addition to the above services, G&O also provides Land and Bathymetric Surveying, Land Ownership
Research and Preparation of Plats/Easement/Right-of-Ways, Utility Coordination and Relocation Design,
Transportation/Traffic, Engineering, Landscape Architecture and Public Qutreach & Education.

G&0 works with various governmental fransportation agencies fo implement projects such as road
relocations and road widening. G&0’s work on these projects includes, among other tasks, traffic impact
studies, access studies, data collection and analysis, signal timing, fraffic confrol plans, and concept plans
for roadway improvements.

Over the years, G&O has worked for nearly all federal, state, county and local government agency within
WVDEP’s domain. We have worked in many communities in the State of West Virginia (examples to follow).

ﬂ GREENHORNE & O'MARA Section 1 - Overall Capabilities
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PROJECTS

Old Standard Quarry Plan
Jefferson County, WV

Old Standard Quarry is a proposed mixed use
development project which is on approximately 400
acres of land previously surfaced mined for
limestone and adjoins the Shenandoah River. The
developer is currently marketing the project with
Lake Front Hotels, condominiums, light industrial
and research and development facilities.

G&O has assisted the developer with a full line of services including surveying, planning, traffic analysis,
conceptual and prefiminary designs for the purpose of marketing the project to prospective end users.

Fisher Mountain
Pendiletfon County, WV
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Fisher Mountain Development located approximately 7
miles east of the Town of Franklin in Pendleton County,
West Virginia is a new residential development to be
constructed around a beautiful 18 hole golf course. The
development is planned to have approximately 1200 iots
when completed and residents will be centraily located to
take advantage of the regional outdoor recreational
opportunities available which include Skiing, mountain
biking/climbing, and trout fishing among other outdoor
activities.

G&O has been responsible for the preliminary lot layouts,
final design and permitting for the first three phases of
roads, lots, central water distribution and sewer
collection. In addition, to the lot development G&O has designed and permitted a 30, 000 GPD wastewater
treatment plant and a water treatment and storage system to serve 642 homes. Each phase of the project
was started with a cost estimate to evaluate the highest and best use of the land available. Two
recreational lakes have been studied using the Raleigh North Carolina G&O office to complete a Hydraulic
and Hydrographic study to determine the hazard classification and recommend final design criteria.

GREENHORNE & O'MARA Section 1 Overall Capabilities
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FAIRMONT GENERAL FHOSPITAL HEALTHPLEX
Fairmont, WV

Fairmont General Hospital's Healthplex is a medical-
fitness facility that integrates physical therapy, cardiac
rehabilitation, occupational medicine, and pulmonary
rehabilitation. The focus of the project was to enhance
the health status and improve the overall quality of life
of the community.

Physician offices are located at the facility to provide
the community with an all-inclusive location for
outpatient medical and rehabilitation services. The
medical office area houses a variety of medical practices, The facility serves the dual purpose of providing
the necessary rehab for recovering patients and medically based fitness services for the community. In
addition to rehabilitative medicine and medical offices, the Healthpiex includes a therapy pool, heated lap
pool and modern fitness area.

G&O was selected by Fairmont General Hospital and Browning Day Mullins Dierdorf Architects of
Indianapolis, IN as the site design sub-consultant for the 6.3 acre parcel. |Initially, G&O prepared the
boundary and fopographic survey for the site and coordinated the preliminary geotechnical investigations.
The site design included, building location; parking lot layout; site access road; detailed utility design and
location for water, sanitary sewer, storm drainage, gas and electric; stormwater management;
erosion/sediment control; and finished grade elevations. As part of the site package G&O prepared NPDES
application as required by the WVDEP.

The on-site stormwater management and drainage system was comprised of approximately six drop
inlets/storm manholes, approximately 250 LF of storm sewer and an underground pipe gallery which provides
approximately 10,000 cubic feet of on-site detention beneath the parking lot. The system consists of
approximately 1350 linear feet of 36" diameter H.D.P.E. pipe with manifolds at each end. The outfall is a
control structure utilizing an orifice/weir combination designed to limit stormwater discharges to pre-
development levels.

Approximately 628 LF of PVC sanitary sewer was constructed on-site, with all necessary manholes and
appurtenances. A small sanitary lift station was required to provide service to the bottom floor of the facility to
drain a swimming pool.

Weatherford - Sand Silos and Siding Track
Century, WV

Weatherford International, Inc. is a Texas company which
services the oil and gas industry for development of supply
wells. The purpose of this project was to construct a railroad
siding frack and silos to store sand for their business.

G&O was selected as the site designer in charge of surveying,
design and permitting for this project. G&0O completed
topographic surveying of the site as a support to the design
initiative. The site design includes railroad siding track roads » e
with two switches, parking, storm drainage, erosion/sediment control; and finished grade e!evat:ons As part
of the site package G&Q is preparing an NPDES application as required by the WVDEP.

m GREENHORNE & O'MARA Section 1 - Overall Capabilities
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Flowers Bakery
Fairmont, WV

Flowers Bakery is a local distributer of baked goods which is relocating from an old location in Marion County
to the new 6,600 SF distribution center. The center includes different truck dock heights for both the relay
and delivery trucks as well as adequate drive areas to maneuver tractor trailer.

G&O was selected by Butler Properties, Inc. of Atlanta, GA as the site designer for a 1.75 acre parcel in the
Marion Regional Business Park. Initially, G&O prepared the boundary and topographic survey for the site.
The site design included, building location; parking lot layout; detailed utility design and location for water,
sanitary sewer, storm drainage, gas and electric; stormwater management; erosion/sediment control; and
finished grade elevations. As part of the site package G&O prepared NPDES application as required by the
WVDEP.

The on-site stormwater management and drainage system was comprised of approximately five drop
inlets/storm manholes, approximately 460 LF of storm sewer pipe which empties into an on-site open detention
pond focated adjacent to the parking lot. The outfall is a control structure utilizing a multiple orifice’s designed
to limit stormwater discharges to pre-development levels.

Winebrenner's Crossing
Martinsburg, WV

Winebrenner's Crossing is a residential development near Martinsburg, WV where the developer is
proposing to construct a MARC (Maryland Area Regional Commuter) train depot for the local area. MARC
provides low cost transportation from Martinsburg, WV to Washington D.C and Baltimore, MD by allowing
local resident to park near their home and use the mass transit facility in lieu of commuting via automobile.

G&O was selected as the site designer in charge of surveying, design and permitting for this project. G&0O
completed topographic surveying of the site as a support o the design department. The site design to this
date includes conceptual design for loading platform along the existing rails, pedestrian crossings, shelter
locations, warning lighting and signs and a 200 car parking fof.

Preston County PSD #4 Water System Planning
Preston County, WV

GA&0 is responsible for performing feasibility studies for potential
water main extensions, review of requests for service and/or
main extensions, cost estimating, water rate evaluations,
system troubleshooting, and engineering design and
construction inspection services for water main exiensions
within the Preston County Public Service District No. 4 service
area.

G&0O analyzed the entire existing system and evaluated all
potential extension areas. Each area had a cost estimate
prepared and a count of potential customers,; these areas were
then ranked by parameters such as cost per customer, total cost,
and potential for funding. Preston County Public Service District
#4 has many unique aspects to its system that required this
evaluation to develop the understanding of the entire system to
ensure stability throughout the expansion process.

m GREENHORNE & O'MARA Section 1— Overall Capabilities
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Pines Country Club (Ponds) Subsidence Design
Requisition # DEP14622

Jane Lew PSD - Proposed Potable Water System lmprovements
Lewis County, WV

Jane Lew PSD intends to replace approximately 11,500 lineal feet of 2" galvanized waterline including
valves, removal and replacement of 25 existing gate valves, installation of 17 new gate valves in the existing
distribution system, installation of 13 by pass meters, installation of an 8" diameter river crossing pipe to
replace an existing crossing, install a SCADA controlled solenoid valve station and booster chlorination
station, install 1,500 lineat feet of 2" PVC water line and a 37 gpm booster pump station to provide service to
six new customers, and fence an existing 100,000 gallon water storage tank.

G&O is providing Jane Lew PSD with preliminary and final engineering design services for improvements to
their original potable water distribution system and replacement of related components need to be
undertaken. The proposed improvements presented will provide Jane Lew Public Service District the ability
to provide a safe and adequate potable water supply for both its existing and future customers.

The Jane Lew PSD has recently agreed to work in cooperation with the GHC PSD to develop a plan that
would evaluate aliernatives for providing a proposed future potable water source adequately sized to meet
the demands of the entire Jane Lew PSD., GHC PSD and their consultant are working to provide the
necessary information to provide this anticipated potable water source.

City of Shinnston Sanitary Sewer Collection and Treatment System
improvement Project

Harrison County, WV

G&O is currently providing preliminary and
final  engineering design services and
construction management and inspection
services for upgrades and improvements fo
the City of Shinnston’s wastewater collection
and treaiment. The project consists of the
rehabilitation of the City's existing 380,000
GPD wastewater treatment facility and existing
wastewater collection system.

Preliminary engineering services include
evaluations of existing wastewater treatment
plant, and existing collection system.
Extensive system evaluations were condugcted
to determine extent of Inflow and infiltration
rates being delivered to the treatment plant.
This work was conducted through the use of portable flow meters inserted throughout the collection system as
well as smoke and dye testing. Preliminary engineering services also include the planning and preparation of
proposed improvement drawings, technical feasibility studies, environmental reports, cost estimating, and
assistance in obtaining approval and funding from state and federal agencies.

GREENHORNE & O'MARA Section 1 Overall Capabilities
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Alpine Lake Public Utility Company Improvements to the Wastewater
Treatment Plant & Collection Systems

Preston County, WV

G&O is currently providing preliminary and final engineering design services and construction management and
inspection services for upgrades and improvements to the Alpine Lake Public Utilities Company wastewater
treatment and collection system. The project consists of the construction of a new 160,000 GPD wastewater
treatment facility complete with equalization basin, ultraviolet disinfection, effluent filters, mechanical head
works and building, sludge process building, mechanical building, emergency generator and abandonment of
existing treatment plant.

Preliminary engineering services include evaluations of existing wastewater treatment plant, and existing
collection system. Extensive system evaluations were conducted to determine extent of Inflow and Infiltration
rates being delivered to the treatment plant. This work was conducted through the use of portable flow meters
inserted throughout the collection system as well as smoke and dye testing. Preliminary engineering services
also include the planning and preparation of proposed improvement drawings, technical feasibility studies,
environmental reports, cost estimating, and assistance in obtaining approval and funding from state and federal
agencies.

Final engineering design services include the design of accepted and approved alternatives, preparation of
specifications; bid package preparation, construction management and inspection services, and as-built
drawing preparation,

Preston County PSD #4 Clifton Mills Extension
Preston County, WV

G&Q is responsible for design of a project that includes
service line extensions to four areas. These areas are
Clifton Mills Extension, Glade Farms/Dennis Road
Extension, Area South of Rt. 26 and North of 1-68, and
Pisgah area Extensions. These extensions can serve
one hundred ninety-six (196) additional customers plus
a proposed housing development along Rt. 8/2.

Approximately 1,016 total customers will be served at
completion of the proposed project with an estimated
population of 2,743. The service area is located on both
the north and south sides of Interstate 68 with both
residential and commercial development in progress.
Preston County has a large amount of potential growth.
The District has also been approached by several
developers interested in residential and commercial
development.

ﬂ GREENHORNE & O'MARA Section 1~ Overall Capabilities
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Requisition # DEP14622

Alpine Lake Public Utility Company Improvements fto the Alpine Lake
Water Treatment & Distribution System

Preston County, WV

G&O provided the study, plan, and design for various
improvements to the Alpine Lake potable water freatment and
distribution system. The project consisted of the preparation of
a Preliminary Engineering Report (PER) for submission to the
West Virginia Infrastructure and Jobs Development Council
(WVIJDC) and/or funding agencies for the purpose of securing
funding. The PER evaluated the existing operation and
condition of the water system, made recommendations for
improvements and upgrades, identified project costs, and
propose project funding scenarios. After the approval of the
PER and receipt of funding, detailed construction drawings,
project specifications, contract and bid documents were
R prepared. Upon review of bids received and award of a
construction contract, construction management and inspection services were required to insure compliance
with approved plans and specifications.

System improvements included the installation of (3) new water booster pumping stations, complete with
duplex alternating pumps, discharge meters and telemetry, abandoning existing booster stations, installation of
355 water meter settings to include meters, meter boxes and lids, copper setters, and taps to main lines as well
as reconnection of existing customer service lines, replacement of 60 automatic air release valves, painting of
(3) water storage tanks, fencing and misc. repairs at all water storage tanks sites, construction of a common
treatment building, abandonment of existing Well #3 and Well #1, drilling of additional wells for use as backup
raw water sources, purchase of additional safety equipment to be used both at the treatment building and within
the distribution system, replacement of fire hydrants and installation of or removal and replacement of selected
main line valves, replacement of 4500 LF of 10" SDR-26 water line with C-900 CL-200, construction of a new
water billing office and other appurtenances necessary to complete the upgrades.

Sanitary Sewer Extension fo the Meredith Springs/Dakota Camp Area |
Marion County, WV

T

L e S

G&Q provided design, prepared contract drawings and

Ti‘m\ ‘// e AN . }f_‘;_\,,,y specifications, cost estimating, construction review, and

i =Q » DAKOTA CAM‘Z S preparation of O&M manual. The project involved the

A ) g planning and design of new sanitary sewer and lift
y 3

stations to provide service to approximately 100 homes
in the Meredith Springs/Dakota Camp areas of Marion
County, just outside of the corperate limits of the City of
Fairmont. The project included the design of
approximately 11,000 finear feet of gravily sanitary
sewer, 500 linear feet of force main, four grinder pump
stations and two main sewage lift stations, along with
all necessary manholes and appurtenances.

e
NI
Gl"'tl
X )
L)
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The project was publicly funded by a grantfloan
combination consisting of a Small Cities Block Grant and a low interest loan from the WV Department of
Environmental Protection State Revolving Fund (SRF).

GREENHORNE & O'MARA Section 1 - Overall Capabilities
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Kingmill Valley Sanitary Sewer [mprovements
Marion County, WV

G&O is studying, planning, and designing sanitary sewer improvements to Millersville and surrounding areas
of the Kingmill Valley service area. The project will consist of the completion of a Preliminary Engineering
Report (PER) for submission to the West Virginia Infrastructure and Jobs Development Council (WVIJDC)
and/or funding agencies for the purpose of securing funding. The PER will evaluate proposed improvements
to Millersville and surrounding areas, identify project costs, and propose project funding scenarios. Upon
approval of the PER and receipt of the funding, detailed construction drawings, project specifications,
contract and bid documents will be prepared. Upon review of bids received and award of a construction
contract, construction management and inspection services will be provided to insure compliance with
approved plans and specifications.

City of Fairmont Sanitary Sewer improvements
Marion County, WV

(B&O provided preliminary and final engineering design services and construction management and inspection
services for improvements to the City's existing sanitary sewer collection system. The project consisted of the
study of the City's sanitary sewer collection system fo identify and propose correction of areas of significant
inflow and infiltration (1&1) entering the sanitary sewer system.

Preliminary engineering services included extensive sanitary sewer evaluation survey (SSES). The SSES
included the detailed field inspection of existing facilities, smoke and dye testing, flow monitoring, line videos,
and hydraulic modeling.  Preliminary engineering services also included the planning of proposed
improvements, feasibility studies, and assistance in obtaining funding.

Final design of accepted alternative, bid package preparation, construction management and inspection
services, and as-built drawing preparation were also part of this project.

City of Shinnston Water System Upgrades and improvements
Harrison County, WV

G&O provided preliminary engineering, detailed
desigh, and construction management and
inspection services for a major upgrade to the City
of Shinnston's water distribution system. The
project consisted of the study and evaluation of the
City's water supply and distribution system to
determine system deficiencies and areas needing
repair.

Preliminary  engineering  services  included
exiensive  hydraulic  modeling, water use
forecasting, the preparation of a facilities plan for
submission to the WVHIDC, and assistance in
identifying and securing project funding.

Final engineering services included, bid package
preparation,  construction management and
inspection services, and record drawing preparation.

@ GREENHORNE & O'MARA Section 1 - Overall Capabilities
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Town of Grant Town Water System Improvements
Marion County, WV

Grant Town is a small community serving approximately 545
customers. In Grant Town and surrounding areas water is purchased
from the City of Fairmont and is pumped fo two steel reservoirs
containing 300,000 gallons of storage. The project entails the
replacement of approximately 23,000 linear feet of water main and
extensions to serve additional customers. The project also included the
replacement of the town's booster station and the evaluation and
refurbishment of the reservoirs.

G&O provided a detailed hydraulic study for the planning and design of
a water system upgrade. Preliminary design services included the
submission of a preliminary engineering report and preparation of
funding applications to the WV Infrastructure and Jobs Development
Council (WVIDJC). Upon receiving a funding commitment, detailed
construction drawings, project specifications, bid and confract
documents were prepared. G&O0 reviewed the bids received and
recommended award of a consfruction confract.  Construction
management and inspection services were provided to ensure
compliance with approved plans and specifications.

Fairmont to Mannington Waterline Extension
Marion County, WV

G&O is responsible for design of a project that includes
a major service line extended from Fairmont to serve
Mannington. The City of Mannington originally had
proposed to construct a new potable water treatment
plant to replace their existing plant. However, due to
escalating “ proposed new plant” construction costs and
the inadequacy in reliability of the raw water suppiy for
the City of Mannington’s potable water treatment plant, it
was determined that an alternative solution for providing
a potable water supply for the City of Mannington should
be provided.

The proposed project consists of the installation of
67,000 lineal feet of 12" and 16"diameter water main,
construction of a 1000 gpm booster pump station with
booster chiorination, and a telemelry cordrol system to
provide potable water from the City of Fairmont to the
City of Mannington.

ﬂ GREENHORNE & O'MARA Section 1 - Overall Capabilities

CONSULTING ENGINEERS Pageg




Pines Couniry Club (Ponds) Subsidence Design
Requisition # DEP14622

TECHNICAL QUALIFICATIONS

GRrRASP OF PROJECT REQUIREMENTS

G&O shall comply with the following WVDEP design guidelines,
specifications and requirements to implement the project:

¢ WVDEP Design Guidelines

¢ Dam Safety Rules (47CSR34)
¢
¢

In accordance with Federal, State & Local Reguiations
General Conditions and Standard Specifications

These standards cover a broad range of design and submittal
requirements relating to topography, hydrologic and hydraulic |
design, hazard evaluation and report, grading plan, details for

impoundment, specifications, materials, etc.

G&O is experienced in complying with design requirements for | -
the construction of grading, erosion control, site planning and appurtenances. In preparing the design plans
for WVDEP, G&O shall take into account such matters as:

s Constructability / cost effectiveness _ 'Eﬁ'ér_;tb'produpe.tﬁ_e overall most.cost-eff
Impacts to surrounding property with Dam Break e Rl A R s
Analysis U iwhen preparing.design plans: -

¢ System maintenance and overall cost-effectiveness . ' R

¢ Environmental and customer impacts '.Cons'trué_téb_ilit-y / cost

. effectiveness.. . - .
.lmpacts_"’io's'u' ounding
APPROACH / METHODOLOGY S property
This section describes our understanding of the project and SRR SCIMIINRNET I ERS

our approach to the tasks to be assigned under this contract. ¥
We have obtained this understanding from the expression of
interest.

Project Kickoff Meeting ]
Prior to cornmencement of any project assessment or
design, G&O will meet with WVDEP to clearly identify project goals, schedules, constraints and the
design criteria. This step is useful in ensuring a quality project on the part of all parties and helps
eliminate delays and cost overruns.

Pre-Design Feasibility Reports
G&O shall perform a detailed review of the Final Feasibility Study and, if requested, provide design
alternatives and cost estimates to help select the optimum design option. This study would utilize
G&QO's design experience to best accomplish the WVDEP’s goal. Pre-design feasibility studies
facilitate evaluation of viable alternatives and will allow the WVDEP to select the preferred
alternative.

GREENHORNE & O'MARA Section 2 — Technical Qualifications
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Design Phase, Bid-Ready Contract Drawings & Specifications

G&O is highly experienced in the development of construction bid documents, including plans,
specification, estimates, and bid forms. We have developed these documents for public agencies at
all levels. We subscribe to many of the governmental specifications systems and Master Spec. We
are also very familiar with standard specifications and details approved by the WVDEP. Our past
project experience has enabled us to develop a thorough understanding of specific design
requirements such as mapping reference styles, standard notes, bid forms, and details to best
convey to our clients and ultimately contractors the intent of the design. This leads to better bid cost
upfront and fewer change orders during construction.

The design phase includes the collection of aerial mapping to determine existing conditions, the
preparation of hazard classification evaluation and report using hydrologic and hydraulic modeling,
Dam break analysis, site dimension, grading and erosion control plans. Plan packages will include
details and specifications for excavation, backfill, impoundments, anti-seep devices, pipes, outfall
devices, emergency spillways, cut-off trenches and other required items pertaining to relevant area.

In preparing the design plans, G&O shall take into account environmental impacts,
constructability, maintenance, impact to the surrounding area to produce the overall most
cost-effective design.

Geotechnical Investigation

The design of fill slopes and portal wet seals could require soil borings and geotechnical study for
proper design. G&QO’s sub-consultant (NGE) has geotechnical staff well experienced in field sub-
surface studies, laboratory materials testing, data analyses, design recommendations, and
construction methods for various projects in both private and public sectors.

Other Design Reguirements
Other design considerations and information on the plans may include:

¢ Typical Details (drainage structures, ditches, impoundment structures, emergency spillways)
¢ Sediment and erosion control

+ Soils boring and geotechnical considerations

¢ Access roads and site plans

Construction Cost Estimating
We believe that cost estimating must be an interactive part of the design process, providing
budgetary feedback and value engineering on design alternatives. 1t is this participatory upfront
input that allows the team to produce design concepts and drawing that are within the client's
budget. Our cost control program builds value engineering into each design project. G&O will
prepare, monitor, and finalize construction budgets and time estimates. Communication will occur at
every phase of the project to ensure realistic costs. G&O shall provide cost estimates with
WVDEP approved unit items.

Environmental Permitiing
The G&0O Team includes an environmental team experienced in minimizing and mitigating any
impacts to environmentally sensitive areas associated with infrastructure projects. G&O shall assist
WVDEP in identifying, avoiding if possible and/or minimizing impacts to environmental constraints
e.g. forest cover, historical sensitive areas, wetlands and waters of the US. We shall also provide
reports, impact sketches and supporting material to help WVDEP obtain a Nationwide Permit from
the Army Corp of Engineers and clearance from Culture & History if necessary.

GREENHORNE & O'MARA Section 2 - Technical Qualifications
CONSULTING ENGINEERS Page 11
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At the Federal level, we have in-depth familiarity with the foliowing:

¢ National Environmental Policy Act regulations, issued by Council on Environmental Quality, 40 CFR 1500-
1508

Section 9/10 of the Rivers and Harbors Act
Sections 404 and 401 of the Clean Water Act of 1977/Water Quality of 1987 (33 USC 125101376)

Sections 10, 309, and 176 of the Clean Air Act of 1970, as amended (42 USC 7401 et seq.); and the Clean
Air Act Amendments of 1987

EPA Section 404(b)(1) Guideline

Section 2, Fish & Wildlife Coordination Act (16 USC 1533)
Executive Order, 11980, Protection of Wetlands
Executive Order, 11988, Floodplain Management

Federal Noise Control Act of 1972

Section 106, National Historic Preservation Act of 1996, as amended (16 USC 470) regulations of the
Advisory Council of Historic Preservation (36 CFR 800)

At the state and local ievels, we have significant experience with the following:
State Rules for Dams (47CSR34)

Sediment and Erosion Control Regulations

Stormwater Management Regulations

WV Culture and History

Water Quality Certification (Section 401)

Fish and Wildkfe

& & ¢ 9 o &

¢ ¢ ¢ @ & @

Coordination
Coordination between G&0O, WVDEP, and golf course property owners where the project is located
will be extremely important to the success of the project. G&O will initialize and maintain effective
communication between all parties involved in the project.

ﬂ GREENHORNE & O'MARA Section 2 ~ Technical Qualifications
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KeY PROJECT TEAM MEMBERS - QUALIFICATIONS AND EXPERIENCE

G&Q's project organization for WVDEP has been carefully selected for
this contract to offer top professionals from our Fairmont Office,
Individuals offered in this proposal possess pertinent local experience in
conducting studies and preparing plans associated with projects of this
nature. We have also included professionals from our subconsultant
team fo provide ancillary services if required by WVDEP, including
geotechnical engineering.

We present in this section our Team organization, followed by a
summary of the pertinent qualifications, experience, and location of
select key project team members, as well as the percentage of time each key team member will devote to
the project during the life of the contract. Additional staff information is included in our Expression of
Interest.

West Virginia
Department of Environmental Protection

; | Gary Fazalare, PE

[ Mlchael Retion PE, PS

" Task Managors/ Principal Engineers

Steven Cain, PE
Richard Gaines, PE
Dustin Vincent, PE
} John Vincent

o SupportStaff —

GREENHORNE & O'MARA GREENHORNE & O'MARA

COMSULTING ENGINEERS COMSULTENG ENCINERRS

inspired Sphutions, lmproving Lives Inspired Solutions, tmproving Lives m%’m‘““"“
Hydrologlc & Hydrau!lc Nlodeimg_'_ o Surueymg L Geotechnscal Engmeermg
- 11 KemetPum ST S
.Steven Boncior { G&O Sur\rey Crews ; .John Nottmgham PE

Section 3 - key Projéct Team Members
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Firm: Greenhorne & O'Mara
Highest Degree: BS
Years of Experience: 16
Office Location: Fairmont, WV

Assignment / Responsibilities

¢ Serve as primary point-of-
contact for WVDEP

¢ Handle all contract and technical
matters

¢ Prepare task order proposals
and negotiate task orders

¢ Designate task order managers
and oversee task order
execution

¢ Organize and apply personnel
resources fo meet contract
commitments

¢ Monitor compliance with quality
assurance and review
processes

¢ Prepare progress reports and
invoices

¢ Negotiate subcontracts

¢ Monitor MBE participation
against the subcontracting plan

¢ Ensure that ali activities are
accomplished to advance the

goals of WVDEP's programs
and projects

nt
for G&QO's Fairmont Construction Engineering & Inspection
Department and Branch Manger for the entire G&O Fairmont
Office. He has over 16 years of experience in project
management and civil engineering design. His career has
encompassed many aspects of civil engineering including water
distribution system design, raw water intake design, raw and
finished water transmission pipeline design, water treatment plant
design, utility planning, computer aided drafting, construction
engineering, site development, sanitary sewer collection system
design, wastewater pumping systems and transmission design,
wastewater treatment systems design, and Inspection of all water
and sewer facilities.

Relevant projects include:
¢ Preston County PSD #4 Water System Extensions

¢  Alpine Lake Water Distribution System Reconstruction,
Preston County, WV

¢ Mannington Waterline Extension, Marion County, WV

¢ Shinnston Waterline Reconstruction, Harrison County, WV

¢ Grant Town Water System Improvements, Marion County,
Wy

¢ Hundred Litileton PSD Water System Improvements, Wetzel
County, WV

¢ Jane Lew PSD Potable Water System Improvements, Lewis
County, WV

¢ Shinnston Utility Relocation, Harrison County, WV

GREENHORNE & O'MARA

CONSULTING ENGINEERS
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Firm: Greenhorne & O'Mara
Highest Degree: BS

Years of Experience: 25
Office Location: Fairmont, WV

Assignment / Responsibilities
¢ Ensure availability of personnel
and corporate financial
resources
¢ Provide general guidance and
advice to the Project Manager
¢  Solicit feedback on G&O

contract performance from
WVDEP

steven(;am’pg T —_—_—.

Firm: Greenhorne & O'Mara
Highest Degree: BS

Years of Experience: 16
Office Location: Fairmont, WV

Assignment / Responsibilities

¢ Coordinate work with the G&O
Project Manager

¢ Direct or execute work on
individual task orders

¢ Report progress, expenditures,
and results to the Project
Manager

¢ Contract documents

¢ On-site takeover system
services

+ WVYDEP permitting

Capablllt;es & Experlence Mr. Cain, Department Head for

Capabilities & Experience. As Regional Vice President of
Engineering Services for the Mid-Atlantic Region, Mr. Retton is
responsible for all civillland development and general civil services
projects performed in the Mid-Atlantic Region. He has more than
25 years of exper:ence in land development planning, engineering,
utility engineering and design, hydrologic/hydraulic analyses,
design of sediment control ponds, and stormwater detention
facilities.

Relevant projects include:
¢ Fairmont General Hospital Healthplex, Marion County, WV
¢ Mannington Waterline Extension, Marion County, WV

¢ Alpine L.ake Sewer System Improvements, Preston County,
wyv

¢ Grant Town Water System Improvements, Marion County,
wv

¢ Shinnston Utility Relocation, Harrison County, WV

_ Task Managen’?rmmpal Engmeer'_ :
Percent of Tame Devoted to this Contract 20% :

G&O's Fairmont Civil Engineering Department, has more than 16
years of experience. His career has encompassed many aspects
of civil engineering including land surveying, site development,
sanitary sewer condition assessment, capacity evaluation, data
management, rehabilitation design, wastewater treatment system
design, potable water system design, hydraulic modeling, utility
planning, computer aided drafting, and construction engineering.

Relevant projects include:

¢ Kingmill Valley Sanitary Sewer Improvements, Marion
County, WV

¢ Alpine Lake Water Distribution System Reconstruction,
Preston County, WV

¢+ Mannington Waterline Extension, Marion County, WV
Shinnston Waterline Reconstruction, Harrison County, WV

¢ Fairmont Sanitary Sewer Improvements, Marion County,
wy

L 4
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Firm: Greenhorne & O'Mara
Highest Degree: BS

Years of Experience: 20
Office Location: Fairmont, WV

Assignment / Responsibilities

¢ Prepare Work Plans for review
by the Project Manager and
WVDEP

¢ Coordinate work with the G&O
Project Manager

¢ Direct or execute work on
individual task orders

¢ Report progress, expenditures,

and resuits to the Project
Manager

¢ Contract documents

Firm: Greenhorne & O'Mara
Highest Degree: BS

Years of Experience: 10
Office Location: Fairmont, WV

Assignment / Responsibilities

¢ Prepare Work Plans for review
by the Project Manager and
WVDEP

¢ Coordinate work with the G&0O
Project Manager

¢ Direct or execute work on
individual task orders

¢ Report progress, expenditures,

and results to the Project
Manager

Capablhtles & Experlence As a Pro;ect Engmeer in G&Os

mcrpal Engmeerf?

-hIS -Contract 2(}%

Capabliltles & Expeﬂence A pro;ect manager in G&0’s Falrmont
office, Mr. Gaines is experienced in design, plan preparation, and
permit processing for land development projects. Design expertise
includes storm drainage, water and sewer, sediment control, and
land grading. He also is experienced in earthwork analysis, cost
estimates, and feasibility studies.

Relevant projects include:
¢ Fisher Mountain, Pendieton County, WV
¢ Old Standard Quarry Plan, Jefferson County, WV
¢ Weatherford — Sand Silos and Siding Track, Century, WV
¢ Flowers Bakery - Commercial Site Pian, Marion County, WV
¢ Winebrenner's Crossing, Martinsburg, WV
¢ Fairmont General Hospital Healthplex, Marion County, WV
¢ Preston County PSD #4 Water System Extensions
L4

Jane Lew PSD Potable Water System Improvements, Lewis
County, WV

¢ Mannington Waterline Extension, Marion County, WV

Fairmont office, Mr. Vincent's work has included planning, design,
permitting, construction administration, services site development,
water distribution design, streetscape and revitalization, planning
and design services for roadways, highways, stormwater
management facilities, storm drainage, sanitary sewers, sewer lift
stations, water systems, and water mains.

Relevant projects include:
¢ Preston County PSD #4 Water System Extensions
¢ Shinnston Waterline Reconstruction, Harrison County, WV

¢ Shinnston Sanitary Sewer Collection and Treatment
improvement Project, Harrison County, WV

¢ Jane Lew PSD Potable Water System improvements, Lewis
County, WV

¢ Woest Fork On-Site Community Cooperative Demonstration,
Harrison County, WV

m GREENHORNE & O'MARA
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-r/Principal Engineer

Firm: Greenhorne & O'Mara Mr. Vincent has over 14 years experience in civil engineering
Highest Degree: BS projects. His career has encompassed many aspects of civil

engineering including highway design, site development, sanitary
sewer and surveying. Most recently he performed surface mining
reclamation plans in conjunction with a public/private highway
project in Mingo County.

Years of Experience: 14
Office Location: Fairmont, WV

Assignment / Responsibilities

¢ Prepare Work Plans for review Relevant projects include:
by the Project Manager and
WVDEP

¢ Coordinate work with the G&0O
Project Manager

¢ Direct or execute work on

¢ Fairmont General Hospital Healthplex, Marion County, WV

¢ Kingmill Valley Sanitary Sewer Improvements, Marion
County, WV

¢ Mannington Waterline Extension, Marion County, WV

individual task orders ¢  Shinnston Waterline Reconstruction, Harrison County, WV
Report progress, expenditures, ¢ King Coal Highway (Red Jacket Section), Mingo County,
and results to the Project WV

Manager ¢ King Coal Highway {Sharon Heights Section), Mingo

County, WV

"~ Hydrologic & Hydraulic Modeling
- Percent of Time Devoted to this Contract: 10% -

Firm: Greenhotrne & O'Mara Capabilities & Experience. Mr. Bondor is responsible for project
Highest Degree: BS management and technical design of civil engineering projects
including highway hydraulics and drainage design, stream
restoration, floodplain mapping, site and infrastructure design,
stormwater management, and construction administration. Project
management experience includes preparation of proposals, scope
Assignment / Responsibilities of work, fee estimates and negotiations, project budget control,

¢ Hazard Classification Analysis supervision of junior staff, and quality control reviews. Technical

¢ Hydrologic and Hydraulic Design design experience includes highway hydraulic design, hydraulic
modeling of culverts, bridges, streams, open channels, floodplain
analysis, stream restoration, stormwater best management
practices, stormwater wetlands, grading, drainage and erosion
control plans, earthwork studies, and utility plans. Services also
include preparation of construction drawings and technical
specifications, feasibility studies, construction permits, and
construction management.

Years of Experience: 29
Office Location: Raleigh, NC

e o o o B

Relevant projects include:
¢ UT West Fork Deep River, Guilford County, NC

¢ North Carolina Floodplain Mapping Program (first
contract),Statewide, NC

¢ Green Mill Run, Greenville, NC
¢ [EPA Research Center, Research Triangle Park, NC.

GREENHORNE & O'MARA o " SeCtion3-Kej}Project Team Members
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Firm: Greenhorne & O’'Mara
Highest Degree: AS

Years of Experience: 20
Office Location: Fairmont, WV

Assignment / Responsibilities
¢ Prepare Survey info for the
project
¢ Coordinate work with the G&O
Project Manager
¢ Direct Survey Crews

¢ Report progress, expenditures
and results on the project

Firm: NGE, LLC

Highest Degree: MS

Years of Experience: 20

Office l.ocation: St. Albans, WV

Assignment / Responsibilities

¢ Prepare Work Plans for review
by the Project Manager and
WVDEP

¢ Coordinate work with the G&0O
Project Manager

¢ Direct/execute work on
Individual task orders

¢ Report progress, expenditures
and results to the Project
Manager

Me. Nottmgham has over 20 years experience in geotechmcat

Mr. Plum has over 20 years experience in surveying projects. His
responsibilities include: obtain, coordinate, and check all field
work. Perform all court house research, reduce field notes,
balance and adjust traverses, calculate where to set property
corners, prepare plats, legal descriptions, and survey reports for
various residential boundary surveys and mortgage/loan
inspections.  Assist professional engineers by obtaining
topographic and as built information on various utility projects. The
Topcon GTS-235W, TDS Recon data collector and various levels
are used to perform these surveys.

Relevant projects include:

¢ Fairmont Sanitary Sewer Improvements, Marion County,
WV

¢ Mannington Waterline Extension, Marion County, WV
¢ Corridor H, Route 48, Grant County, WV
¢ Town of Grant Town Water Project, Marion County, WV

Key Sta_ff Geotechmcal Engmearmg_;_
-Percent of Time Devoted to this Contract: 20% |

engineering projects. His career has encompassed many aspects
of geotechnical engineering including bridge/highway design,
landslide remediation/retaining wall design, and subsidence
investigations. He is currently designing a retaining wall for an
AML project located in Harrison County.

Relevant projects include:
¢ Winifrede Railroad Overpass, Kanawha County, WV
¢ Hendrickson Subsidence, Marion County, WV
¢ South Mineral Wells Interchange, Wood County, WV
¢ Tunnelton Retaining Wall, Preston County, WV
¢

West Virginia Wesleyan Performing Arts Center, Upshur
County, WV

¢ Pines Country Club Subsidence, Monongalia County, WV

GREENHORNE & O'MARA
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OFFICE LOCATION

G&0O will coordinate and perform all of the work required under
this contract from our Fairmont, WV office, located at 111 Elkins
Street.

“G&O will coordinate and perform
~-all of the work required under:this -

sontract from our Fair t, WV

As illusirated by the graphic below, the G&O team is centrally
located to the WVDEP and the project location, ensuring timely
response to any situation.

’ Pﬁi-ﬁres Country
Clubs(Pgnds) ,
Subsidences”

GREENHORNE & O'MARA Section 4 - Office Location
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SUBCONSULTANTS

Greenhorne & O'Mara, Inc. (G&O) has put together an outstanding team to provide the
consulting engineering services requested by the West Virginia Department of Environmental
Protection (WVDEP) under this Expression of Interest. Together, G&O and its subconsultant,
NGE Environmental & Geotechnical Engineering Solutions (NGE) blends discipline expertise
and relevant experience with similar award-winning programs, local knowiedge, and a solid
background of working together. Team professionals possess the strong relevant experience, capability, and
roli-up-your-sleeves know-how to get the job done right.

NGE NGE, LLC is a full-service environmental and geotechnical engineering firm with offices
—y g o in Pitisburgh, Pennsylvania and St. Albans, West Virginia. Led by an experienced

ErgaseringSoiins management team, NGE provides high quality consulting services to a variety of clients
ir both private industry and government sectors.

Established in 2002, NGE is one of the fastest growing engineering consulting firms in the country.

Our staff includes professional engineers, geologists, scientists, construction manager, and foreman with
experience in a broad range of technical disciplines. Our management team averages over 20 years of
experience per persoin.

NGE has the necessary resources to fulfill the needs of clients in-house, yet small enough to provide the
personal focus each client deserves. With smaller overhead than larger companies, NGE can provide
exceptional services at lower cost.

NGE is a certified Disadvantaged Business Enterprise (DBE) in West Virginia, Pennsylvania, Ohio,
Maryland, and New Jersey. NGE is also certified by the Small Business Administration as an 8(a) Small
Disadvantaged Business.

GREENHORNE & O'MARA Section 5~ Subconsuitants
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REFERENCES

PresToN COUNTY PUBLIC SERVICE DISTRICT #4

Point of Contact

Mr. Robert (Al) Bailey, Chairman

Address

Preston County Public Service District #4
PO Box 370
Bruceton Mills, WV 26525

Phone number

(304) 379-3130

Project Name
Location

Clifton Mills Waterline Extension
Preston County PSD #4, WV

ALeiNe Lake PusLic UTiLity COMPARNY

Point of Contact

Ms. Ann Nelson, President

Address

Alpine Lake Public Utility Company
700 W. Alpine Drive
Terra Alta, WV 26764

Phone number

(304) 789-6996

Project Name
Location

Alpine Lake Water & Sewer Treatment Plants and System Upgrades
Preston County, WV

CITY OF SHINNSTON

Point of Contact

Ms. Debra Herndon, City Manager

Address

City of Shinnston
40 Main Street
Shinnston, WV 26431

Phone number

(304) 592-3076

Project Name
Location

Shinnston Water and Sewer System Improvements and Sewer Treatment Plant

Harrison County, WV

m GREENHORNE & O'MARA
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CITY OF FAIRMONT
Point of Contact Mr. David Sago, Utilities Manager
Address City of Fairmont
PO Box 1428
Fairmont, WV 26554
Phone number {304) 366-0540
Project Name Fairmont-Mannington Water Transmission Main Extension and Fairmont Sanitary
Location Sewer Improvemenis
Marion County, WV
Miarion COUNTY COMMISSION
Point of Comtact Mr. Richard Walton
Address Marion County Commission
200 Jackson Street
Fairmont, WV 26554
Phone number (304) 367-5431
Project Name Meredith Springs/Dakota Camp Area Sanitary Sewer Improvements and Extensions
Location Project
JANE LEW PuBLIC SERVICE DISTRICT
Point of Contact Ms. Nancy Gee, General Manager
Address Jane Lew Public Service District
PO Box 845
Jane Lew, WV 26378
Phone number (304) 884-7111
Project Name Jane Lew Water Improvements
Location Lewis County, WV
m GREENHORNE & O'MARA . Section GuRefel;énCéS
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Towwn oF GRANT TOWN

Point of Contact

Mr. Robert Riggs, Jr., Mayor

Address

Town of Grant Town
PO Box 40
Grant Town, WV 26574

Phone number

(304) 278-7381

Project Name
Location

Grant Town Water System Improvements
Maricn County, WV

KincmiLs VALLEY PuBLIC SERYVICE DISTRICT

Point of Contact

Mr. Edd Abbadini, Chairman

Address

Kingmill Valley Public Service District
1707 Pleasant Valley Road
Fairmont, WV 26554

Phone number

(304) 366-3928

Project Name
Location

Kingmill Valley Sanitary Sewer Improvemenis
Marion County, WV

WEsT ForK ON-SITE COMMUNITY COOPERATIVE, INC.

Point of Contact

Mr. Paul Hamrick, Chairman

Address

West Fork On-Site Community Cooperative, Inc.
Route 3 Box 352
Clarksburg, WV 26301

Phone number

(304) 622-5664

Project Name
Location

West Fork On-Site Community Cooperative Demonstration Project
Harrison County, WV

m GREENHORNE & O'MARA
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FAIRMONT GENERAL FHOSPITAL, INC

Point of Cortact

Mr. Albert Pilkington, Ili, CEO

Address

Fairmont General Hospital, inc.
1325 Locust Avenue
Fairmont, WV 26554

Phone number

(304) 367-7454

Project Name
Location

Fairmont Genera! Hospital Healthplex

Marion County, WV

LGl Lanp, INC.

Point of Contact

Mr. Butch Alanis, Executive Vice President

Address

LGt Land, Inc.
19221 1-45 South, Suite 200
Conroe, TX 77385

Phone number

(281) 362-8998

Project Name
Location

Fisher Mountain
Pendieton County, WV

BUTLER PROPERTIES, INC.

Point of Contact

Mr. Clarke Coole, Vice Prasident

Address

Butler Properties, Inc.

One Paces West

2727 Paces Ferry Road, Suite 255
Atlanta, GA 30339

Phone number

(770) 433-9500 ext. 13

Project Name
Location

Flowers Bakery
Marion County, WV
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WEATHERFORD INTERNATIONAL, INC.

Paint of Contact

Mr. Bryson VanNostrand, President

Address

VanNostrand Architects
29 East Main Street, Suite 4
Buckhannon, WV 26201

Phone number

(304) 473-0555

Project Name
Location

Weatherford Sand Silos and Siding
Century, WV

WINEBRENNER'S CROSSING

Point of Contact Mr. Herb Jonkers, President
Address Yoe Properties, LLC

PO Box 341

Millwood, VA 22646
Phone number (703) 627-0935

Project Name
Location

Winebrenner's Crossing — MARC Train
Martinsburg, WV

OLD STANDARD , LLC

Point of Contact

Mr. Gene Capriotti

Address

QOid Standard, 11.C
P.O. Box 335
Harpers Ferry, WV 25425

Phone number

(304) 261-8880

Project Name
L ocation

Oid Standard Quarry Plan
Jefferson County, WV
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SUMMARY

LocAL KNOWLEDGE

G&O has been in the Fairmont area since 1999. We have been in business at our headquarters in
Laurel, MD since its inception in 1950. During this time, we have developed strong working
relationships with nearly every state, county, and local government agency that operates within
WVDEP boundaries, and are intimately familiar with all relevant codes, policy and procedures to
successfully navigate jobs through to completion.

G&O's Key Project Team Members have worked on similar projects in West Virginia while employed with
other firms. Our staff members have also worked on multiple mass grading, drainage and erosion control
projects throughout West Virginia and surrounding states.

Wwy CHOOSE G&O7?

G&O provides comprehensive consulting services to perform studies, prepare plans, and secure permits
for projects of this nature. G&0O has put together an outstanding Team to provide the consulting
engineering services WVDEP needs under this EOI.

Technical Competence. G&O has extensive experience with conceptual studies, designs, cost
estimating, preparation of plans and specifications, and construction-related engineering and
inspection services for engineering projects.

Firm’s Experience. Founded in Prince George’s County in 1950, our business revolves around
surveying, planning, and engineering for transportation, land development, and sanitary
engineering projects.

Individual Experience. The management and technical team is highly capable and experienced.
G&O’s project organization for WVDEP has been carefully selected for this project to offer top
professionals mainly from our Fairmont office.

Responsiveness. WVDEP will find the G&O Team to be very responsive because G&0 is committed
to establishing our relationship with the WVDEP.

Resources. G&0O and its Team members are committing over 800 professionals from our Mid-Atlantic
offices.

Prime / Sub Working Relationship. G&0’s working relationship with our Team members date back
to the late 1990s to early 2000.

Quality of Work. G&O is committed to the assurance of quality deliverables, free of errors and
omissions, and to meeting and exceeding our customer's expectations.

Timeliness. A comprehensive budget, schedule, and quality assurance culture using customized cost-
control and project management tools will ensure timely response.

Cooperation. G&O is committed to maintaining reliable day-to~-day communication, providing monthly
progress reports, and following established procedures to facilitate prompt communication with
WVDEP. We will also adjust resources and schedules as required to meet WVDEP's project
requirements,

Location. G&O will coordinate and perform all of the work required under this contract from our
Fairmont office, at 111 Eikins Street.

Principal Participation, Senior management staff from G&Q’s Fairmont office will provide the day-to-
day management and quality assurance for task orders under this contract.

Bottom line. G&O wants to earn your business and will work hard to retain your trust. We look
forward to solidifying our relationship with you.

a GREENHORNE & O'MARA Section 7 - Summary
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STATE OF WEST VIRGINIA
Purchasing Division

PURCHASING AFFIDAVIT

VENDOR OWING A DEBT TO THE STATE: _ _

West Virginia Code §5A-3-10a provides that: No contract or renewal of any contract may be awarded by the
state or any of its political subdivisions to any vendor or prospective vendoy when the vendor or prospective
vendor or a related party to the vendor or prospective vendor is a debtor and the debt owed is arn amount
greater than one thousand doliars in the aggregate.

PUBLIC IMPROVEMENT CONTRACTS & DRUG-FREE WORKPLACE ACT:
If this Is a solicitation for a public improvement construction contract, the vendor, by Its signature below, affirms

that it has a writter pfan for a drug-free workplace policy in compliance with Article 1D, Chapter 21 of the West

Virginia Code. The vendor must make said affirmation with its bid submission. Further, public improvement
constitiction contract may not be awarded to a vendor who does not have a wiitten plan for a drug-free
workplace policy In compliance with Adicle 1D, Chapter 21 of the West Virginia Code and who has not
submitted that plan to the appropriate contracting authority in timely fashion. For a vendor who is a
subcontractor, compiiance with Section 5, Article 1D, Chapter 21 of the West Virginia Code may take place
before thelr work on the public improvement is begun.

ANTITRUST: _ _ _

in submitting a bid to any agency for the state-of West Virginia, the bidder offers and agrees that if the bid is

accepted the bidder will convey, sell, assign or transfer to the state of West Virginia all rights, title and interest

in and to all causes of action it may now o hereafter acquire under the anfitrust laws of the United States and

the state of West Virginia for price fixing and/or urireasonable restraints of trade relating to. the particular

commodities or services purchased or acquired by the state of West Virginia. Such assignment shall be made
-4 bacome effective at the time the purchasing agency {enders the initial payment to the bidder,

| certify that this. bid is made without prior understanding; agreement, or connection with any corporation, firm,
limited tiability company, partnership or person or entity submitting a bid for the same materials, supplies,
equipment or services and is in all reéspects fair and without collusion or fraud, further certify that | am
authorized to sign the certificatiofi on behalf of the bidder or this bid. '

LICENSING: )
Véndors must be licensed and in good standing in ‘accordance with any and. all state and local laws and

requirements by any state or local agericy of West Virginia, including, but not limited to, the West Virginia
Secretary of State’s Office, the West Virginia Tax Department, West Virginia Insurance Commission, or any

ofher state agericies or political subdivision, Furthermore, the vendor must provide all necessary releases to
obtain information to enable the Director or spending unit to verify that the vendor is licensed and in good’

standing with the above entities.

CONFIDENTIALITY: ,

The vendor agrees that he or she will not disclose to anyone, directly or inditectly, any such personally
identiflable information or other confidential information gained from the agency, unless the individual who is
the subjeck of the information consents: to the disclosure in viriting or the- disclosure is made pursuant to the
agency's policies, procedures and rules. Vendor further agrees to comply with the Confidentiality Policies and
information Security Accountability Requirements, set forth in hitp: /i, state.wv.usfadmin/purchase/privacy/
noficeConfidentfality.pdf.

Under penalty of law for false swearing (West Virginia Code §61-5-3), it is hereby certified that the vendor

affirms and acknowledges the information. in this affidavit and is in compliance with the requirements as stated.
**andor's Name: _ GI/‘Q AhOl‘IlG- A 9 Mar‘as I_Il-C,. :

~dthorized S-ignat'u_re: ?; ﬁf Jﬁ?}zék Date: ~ 5/07/2009
Purchasing Afﬂdavﬁr(ﬂevzsec{éfM L—/
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