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September 23, 2008

Department of Administration
Purchasing Division

2019 Washington Street East

P.O. Box 50130

Charleston, West Virginia 25305-0130

Subject: Expression of Interest for RFQ - DEP14794
Bird Creek #4 Design
Preston County, West Virginia
Civil Tech Proposal No. P09508

To Whom it May Concern:

CIVIL TECH ENGINEERING INC. is pleased to present this EOI for the subject RFQ. This EOI
has been prepared to compliment our experience with the challenges of dam engineering and
design, as well as our recent and pertinent experience with AML and civil design projects.
Important and pertinent experience is summarized below:

25 years of combined experience with AML projects.

139 successful AML projects including two recent projects complete.
Preliminary Design complete for Prospect Valley Highwall No. 4
Preliminary Design complete for Winifrede (McFann) Portals Project
Awaiting contract for the Pines Country Club (Ponds) Subsidence Project.

CooUo

We believe our past and recent experience with AML. design makes our company
uniquely qualified for the Bird Creek #4 Design Project. We look forward to meeting with
the selection committee to discuss the project and our qualifications.

Very truly yours,
CIVIL TECH ENGINEERING INC.

/K)‘IM . J}

Mark E. Pennington MS, PE
Principal Engineer
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State of West Virginla Request for ¢

Department of Administration  Quotation DEP14794 1
Purchasing Division

2019 Washington Street East

Bheoti ol oo LB

MO Post Office Box 80130
% Charleston, WV 26305-0130
6-B58-21HK7
RFQ COPY

ENVIRONMENTAL PROTECTION
DEPARTHMENT OF
ODFFICE OF AMLE&R
601 B7TH STREET SE
CHARLESTON, WV

25%04 304-926~0499

TYPE NAME/ADDRESS HERE
Civil Tech Engineering Inc.

300A Prestige Drive
Hurricane, WV 25526

BID OPENING TIME 01:30PM
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BIRDS CREEK W6 DESIGN

EXPRESSION OF INTEREST

THE WEST VIRGINIA PURCHASING DIVISION,| FOR THE AGENCY,
THE WEST VIRBGINIA DEPARTMENT OF ENVIRONMENTAL
PROTECTION, {IS SOLICITING EXPRESSIONS [DF INTEREST FOR
PROFESSIONAL| ENGINEERING DESIGN SERVICES AND
CONSTRUCTION) MONIITORING SERVICES AT THE BIRDS CREEK
#4 PROJECT IN PRESTON COUNTY, WEST VIRGINIA,

PER THE FOLLOWING BID REQUIREMENTS AND| ATTACHED
SPECIFICATIONS.

BANKRUPTCY: | IN THE EVENT THE VENDOR/CONTRACTDR FILES
FOR BANKRUPTCY PROTECTIION, THE STATE MAY DEEM THIS
CONTRACT NULIL ANDI VOID| AND TERMINATE SUCH CONTRACT °
WITHOUT FURTHER ORDER.

VL. & N\ J—— FELEPRONE 304-757-8094 "1 9.23.09
President FE 5507?{{403 i ADDRESS CHANGES 70 BE NOTED ABOVE

WHEN RESPONDING TO RFQ, INSERT NAME AND ADDRESS IN SPACE ABOVE LABELED VENDOR'

TiITLE




GENERAL TERMS & CONDITIONS
REQUEST FOR QUOTATION (RFQ) AND REQUEST FOR PROPQSAL (RFP)

1. Awards will be mads in the best interest of the State of West Virginia.
2. The State may accept or reject in part, or in whole, any bid.
3. All quotations are governed by the West Virginia Code and the Legislative Rules of the Purchasing Division,

4. Prior to any award, the apparent successfu) vendor must be properly registered with the Purchasing Division
and have paid the required $125 fee,

5. All services performed or goods delivered under State Purchase Order/Contracts are to be continued for the
term of the Purchase Order/Coniracts, contingent upon funds being appropriated by the Legislature or otherwise
being made available. In the event funds are not appropriated or otherwise available for these services or
goods, this Purchase Order/Contract becomes void and of no effect after June 30,

6. Payment may only be made after the delivery and acceptance of goods or services.

7. Interest may be pald for late payment in accordance with the West Virginia Code.

8. Vendor preference will be granted upon written request in accordance with the West Virginia Code.

9. The State of West Virginia is exempt from federal and state taxes and will not pay ar reimburse such taxes.

10. The Diractar of Purchasing may cancel any Purchase Order/Contract upon 30 days writfen notice to the seller.

11. The laws of the State of West Virginia and the Legislative Rules of the Purchasing Division shall govern

~-all —~rights —and- -dufies -under--the-- Centract; --includingwithout-~-limitation ~the - validity-— of-this - Purchase - - - -

Order/Contract.

12. Any reference to automatic renewal is hereby deleted. The Contract may be renewed only upon mutual written
agreement of the parfies.

13. BANKRUPTCY: In the event the vendorfcontractor files for bankruploy protection, the State may deem
this contract null and void, and terminate such contract without further order,

14, HIPAA BUSINESS ASSOCIATE ADDENDUM: The West Virginia State Government HIPAA Business Associate
Addendum (BAA), approved by the Attorney General, and available online at the Purchasing Division's web site
{http:/iwww state.wv.us/admin/purchase/vre/hipaa.htm) is hereby made part of the agreement,  Frovided that,
e Agency meets the definition of a Cover Entity (45 CFR §160.103) and will be disclosing Prolected Health
aformation (45 CFR §160.103) to the vendor.

15, WEST VIRGINIA ALCOHOL & DRUG-FREE WORKPLACE ACT: |f this Contract constitutes a public improvement
construction conlract as set forth in Article 1D, Chapter 21 of the West Virginia Code {"The West Virginia Alcohol
and Drug-Free Workplace Act”), then the following Janguage shall hereby become part of this Contract: "The
contractor and its subcontractors shall implement and maintain a written drug-free workplace policy in compliance
with the West Virginia Alcohol and Drug-Free Workplace Act, as set forth In Article 1D, Chapter 21 of the West
Virginia Cods. The contractar and lts subcontractors shall provide a sworh statement in writing, under the
penalties of perjury, that they maintain a valid drug-free work place policy in compliance with the West Virginia
and Drug-Free Workplace Act. It is understood and agreed that this Confract shall be cancellsd by the awarding
authority iIf the Contractor: 1) Fails to implement its drug-free workplace policy, 2) Fails fo provide information
regarding implementation of the contractor's drug-free workplace policy at the request of the public authority; or
3) Provides to the public authority false information regarding the contractor's drug-free workplace policy."

INSTRUCTIONS TO BIDDERS

1. Use the guotation forms provided by the Purchasing Division.

2. SPECIFICATIONS: ltems offered must be in compliance with the specifications. Any deviation from the
specifications must be clearly indicated by the bidder. Alternales offered by the bidder as EQUAL to the
specificalions must be clearly defined. A bidder offering an alternate shouid attach complete specifications
and literature to the bid. The Purchasing Division may waive minor deviations to specifications.

3. Complete all sections of the quotation form.

4. Unit prices shall prevail in case of discrepancy.

5. All quotations are considered F.O.B. destination unless alternate shipping terms are clearly identified in the
quotation,

6. BID SUBMISSION: Al quotations must be delivered by the bidder to the office listed below prior to the date and time
of the bid opening. Failure of the bidder fo deliver the quotations on time will result in bid disqualifications:
epariment of Administration, Purchasing Division, 2019 Washington Sheet East, P.O. Box 50130,
Charleston, WV 25305-0130

Rev. 5/18/08
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wdefaned by the Scope of Work. Construction Inspection by the firm will be atthe

1.2

1.3

EXPRESSION OF INTEREST
BIRDS CREEK #4
Requisition #DEP 14794

GENERAL INFORMATION

Purpose: )

The Acquisition and Contract Administration Section of the Purchasing Division
“State” is soliciting Expression(s) of Interest (EOI) for the West Virginia
Department of Environmental Protection (WVDEP), Office of Abandoned Mine
Lands & - Reclamation (AML), from qualified firms t{o provide
architecturai/eng:neermg ser\nces as defined in sectlon two (2) and three (3) and

option of WVDEP/AML..

Project:
The mission or purpose of the project described in sections 2 & 3 is o provide
design services for the following:

BIRDS CREEK #4:
Construct access road o the site.

install bat gate mine seals and/or wet mine seals in the deep mine portals as
necessary.

Construct drainage control channels to collect and convey mine drainage and/or
surface runoff safely off-site,

Utilize existing on-site spoil to eliminate the highwall and regrade o approxamate
original contour

Regrade and cover exposed refuse with soil material and revegetate.‘

Remove and properly dispose of the trash and mining debris from the project
area.

Format:

All responses should be submlﬁed in a loose-leaf, three ring binder. The
response should be presented in concise format which defines the corporation
history and the experience, qualifications, and performance data of the firm's
staff as requested by the AML Consultant Qualification Questionnaire (CQQ),

1



Attachment “B" and the AML and Related Project Experience Matrix (RPEM).
Attachment “C". '

Electronic copies of the above referenced documents Attachment “B” and
Attachment “C” are available online for registered vendors at:
hitp:/lwww.state. wv.usfadmin/purchase/newbul.htm.

1.4

1.5

1.6

Inquiries:

Additional information inquiries regarding this EO! must be submitted in writing to
the State Buyer with the exception of questions regarding proposal submission,
which may be oral. The deadline for written inquiries is identified in the
Schedule of Events, Section 1.16. Al inquiries of specification clarification must
be addressed to:

- Chuck-Bowman, Buyer Supervisor. ... ... ..l oo
Purchasing Division
P.O. Box 50130
Charleston, WV 25305-0130
Fax: (304) 558-4115
Email: charles.a.bowmanjr@wv.gov

The firm, or anyone on the firm’s behalf, is not permitted to make any
contact whatsoever with any member of the evaluation committee. Violation
may resuit in rejection of the EOL. The State Buyer named above is the sole
contact for any and all inquiries after this FOI has been released.

Vendor Registration:

Firms participating in this process should complete and file a Vendor
Registration and Disclosure Statement (Form WV-1) and remit the registration
fee. Firm is not required to be a registered vendor in order to submit an EQI, but
the successful firm must register and pay the fee prior {0 the issuance of an
actual contract.

Oral Statements and Commitments:
Firm must clearly understand that any verbal representations made or assumed
to be made during any oral discussions held between firm’s representatives and
any State personnel are not binding. Only the information issued in writing and
added to the Expression of Interest specifications file by an official written
addendum is binding.



1.7

1.8

Economy of Preparation:

EOV's should be prepared simply and economically, providing a straightforward,
concise description of firm's abilities to satisfy the requirements of the EOI.
Emphasis should be placed on completeness and clarity of content. Example
projects referred to in a firm’s EOI's submittal should address projects that are
similar in scope to that of the EOl. Firms must complete the CQQ and RPEM
as included in Section 4.2 of this EOl. (Proposals must be no more than
100 pages).

Labeling of the Sections: The response sections should be labeled for ease of
evaluation. ‘ :

Submission: . ...

19.1  State law requires that the original expression shall be submitted to the -

Purchasing Division. All copies to the Purchasing Division must be submitted
prior fo the date and time stipulated as the opening date. All expressions will be
date and time stamped on the Purchasing Division official time clock to verify
time and date of receipt.

1.8.2 Firms mailing expressions should allow sufficient time for mail delivery to
ensure timely arrival,. The Purchasing Division CANNOT waive or excuse late
receipt of an expression which is delayed and late for any reason according West
Virginia State Code §5A-3-11. Any EOI received after the bid opening time and
date will be immediately disqualified in accordance with State law and the
Legislative Rule 148-CSR-1.

Submit;
One original plus one convenience copy and one copy on CD to:

Purchasing Division

2019 Washington Street, East
P.O. Box 50130

Charleston, WV 25305-0130

N

1

The outside of the envelope or package(s) shouid be clearly marked:
Buyer: CB-23
Reg #: DEP 14794
Opening Date: 09/23/2009
Opening Time. 1:30 pm



1.10

1.1

1.12

1.13

1.14

1.16

Rejection of Expressions:

The State shall select the best value solution according to §5G-1-3 of the West
Virginia State Code. Howsever, the State reserves the right to accept or reject
any or all expressions and to reserve the right to withdraw this Expression of .
Interest at any time and for any reason. Submission of, or receipt by the State of
Expressions confers no rights upon the firm nor obligates the State in any
manner. .

Incurring Costs:

The State and any of its employees or officers shall not be held liable for any
expenses incurred by any firm responding to this EOI for expenses to prepare,
deliver, or to attend the short-list interviews.

Addenda:

- Jf.it. becomes. necessary .o revise .any. part._of this EOQI, an._official written . .. .

addendum will be issued by the State to ail potential firms of record.

independent Price Determination:

A contract will not be considered for award if the negotiated price was not arrived
at independently without collusion, consultation, communication, or agreement as
to any matter relating to prices with any competitor.

Price Quotations: No “price” or “fee” quotation is requested or permitted in the
response. ' :

Public Record:

1.16.1 Submissions are Public Record.

All documents submitted to the State Purchasing Division related to purchase
orders/contracts are considered public records. All EOl's submitted by firms shall
become public information and are available for inspection during normal official
business hours in the Purchasing Division Records and Distribution center after
the expressions have been opened.

1.16.2 Written Release of Information.

All public information may be released with or without a Freedom of Information
request, however, only a written request will be acted upon with duplication fees
paid in advance. Duplication fees shall apply to all requests for copies of any
doeument. Currently the fees are $0.50/page, or a minimum of $10.00 per

“request, whichever is greater,



1.16

1.17

1.19

1.16.3 Risk of Disclosure.

The only exemptions to disclosure of mfcrmatson are listed in West Virginia Code
§29B-1-4. Primarily, only trade secrets as submitted by a firm are the only
exemption to public disclosure. The submission of any information to the State
by a firm puts the risk of disclosure on the firm. The submission of any
information to the State by a vendor puts the risk of disclosure on the vendor.
The State does not guarantee non-disclosure of any information to the public. .

Schedule of Events:
Release of EOL.......occoiiiiiviivirnreeo.. 09/08/2009
EOI Opening Date...................cc.eeece..... 09/23/2009

Mandatory Pre-bid Conference:
Not applicable

Bond Requirements:
Not applicable

Purchasing Affidavif:

West Virginia State Code §5A-3-10a (3) (d) requires that all firms submit an
Affidavit regarding any debt owed fo the State and licensing and confidentiality
certifications. The Affidavit must be signed and submitted prior to award. i is
preferred that the Affidavit be submitted with the EO!.

PART 2 OPERATING ENVIRONMENT

2.1

2.2

Location:

Dirgctions to Birds Creek #4:

Travel on State Route 92 1o just north of Newburg, Preston County. Turn east
onto Irish Ridge Road (County Route 58). Bearing to the right, proceed up the
hill and travel approximately 1.7 miles to a stone base road. Proceed about 300
feet on this road. The site is located down the hill.

Location Map is attached (Attachment A1).

Background:

Firms are to be licensed Architectural/Engineering Firms (A/E) and should be
familiar with, and have a successiul track record of design of similar projects.
The anticipated contract will be for “full-service” A/E design. Aspects of the
design are to include, but not be ismlted to, Civil, Structural, Geological and
Hydrological.



The successful A/E will be responsible for Design of the following:

The site consists of a deep mine portals, coal refuse, gob, highwall, household
frash, mining debris and acid mine drainage. Five of the portals are completely
to partially open. Openings range from 3 50 4 feet in height by 8 to 15 feet in
width. Also on site is a small, 1/8 acre partially vagetated refuse pile; several
piles of household trash; misc. mining debris, old metal and the remains of one
mine card; the remains of an old air intake; about 3,500 LF of highwall, averaging
30’ in height; and about 25 gpm of acid mine drainage discharging from two of
the partially collapsed portals. Field measurements of the drainage indicated a
pH of 2.8 and Fe > 10 mg/l,

Preliminary design documents will be due 90 days from the issuance of the

Purchase Order.

PART 3 PROCUREMENT SPECIFICATIONS

3.1

3.2

General Requirements:

Firm must submit a completed CQQ (Attachment “B") and RPEM (Attachment
“C") as per Section 4.2

Project Description:

Scope of Work Birds Creek #4.

Construct access road to the site.

Install bat gate mine seals and/or wet mine seals in the deep mine portals as
necessary.

Construct drainage control channels to collect and convey mine drainage and/or
surface runoff safely off-site.

Utilize existing on-site spoil to eliminate the highwall and regrade to approximate
original contour '

Regrade and cover exposed refuse with soil material and revegetate.

Remove and properly dispose of the trash and mihing debris from the project
area.



3.3

3.4

8pecial Terms and Conditions:
3.3.1 Bid and Performance Bonds. Not Applicable

3.3.2 [Insurance Requirements: $1,000,000 Professional Liability
. #DEP14794 must be listed on Insurance
Certificate.

3.3.3 License Requirements: Workers Compensation Certificate upon award.
General Terms and Conditions:

By signing and submitting the EQ}, the successiful firm agrees to be bound by all
the terms contained in Section Three (3) of this EOI.

' 3.4.1 Confiict of Interest:

Firm affirms that it, its officers or members or employees presently have no
interest and shall not acquire any interest, direct or indirect which would conflict
or compromise in any manhner or degree with the performance or its services
hereunder. The firm further covenants that in the performance of the contract,
the firm shall periodically inquire of its officers, members and employees
concerning such interests. Any such interests discovered shall be promptly
presented in detail to the Agency.

3.4.2 Prohibition Against Gratuities:

Firm warrants that it has not employed any company or person other than a bona
fide employee working solely for the firm or a company regularly employed as its
marketing agent to solicit or secure the contract and that it has not paid or agreed
to pay any company or person any fee, commission, percentage, brokerage fee,
gifts or any other consideration contingent upon

or resulting from the award of the contract. For breach or violation of this
warranty, the State shall have the right to annul this contract without llability at its
discretion, and/or to pursue any other remedies available under this contract or
by law.

3.4.3 Certifications Related fo Lobbying: ‘
Firm certifies that no federal appropriated funds have been paid or will be paid,
by or on behalf of the company or an employee thereof, to any person for

purposes of influencing or attempting to influence an officer or employee of any

Federal entity, a Member of Congress, an officer or employee of Congress, .or an
employee of a Member of Congress in connection with the awarding of any



Federal coniract, the making of any Federal grant, the making of any Federal
loan, the entering into of any cooperative agreement, and the extension,
continuation, renewal, amendment or modification of any Federal contract, grant,
loan, or cooperative agreement. '

If any funds other than federally appropriated funds have been paid or will be
paid to any person for influencing or atlempting to influence an officer or
empioyee or any agency, a Member of Congress, an officer or employee of
Congress, or an employee of a Member of Congress in connection with this
Federal contract, grant, loan, or cooperative agreement, the firm shall complete
and submit a disclosure form to report the lobbying.

Firm agrées that this language of certification shall be included in the award
documents for all sub-awards at all tiers (including subcontracts, sub-grants, and

-.contracts under grants, loans, and cooperative. agreements). and that all sub. . .

recipients shall certify and disclose accordingly. This certification is a material
representation of fact upon which reliance was placed when this contract was -
made and entered into.

3.4.4 Vendor Reiationship:

The relationship of the firm to the State shall be that of an independent confractor
and no principal-agent relationship or employer-employee relationship is
contemplated or created by the paities to this contract. The firm as an
independent contractor is solely liable for the acts and omissions of its
employees and agents.

Firm shall be responsible for selecting, supervising and compensating all -
individuals employed pursuant to the terms of this EOI and resulting contract.
Neither the firm nor any employees or contractors of the firm shall be deemed to
be employees of the State for any purposes whatsoever.

The Firm shall be exclusively responsible for payment of employees and
contractors for all wages and salaries, faxes, withholding payments, penalties,
fees, fringe benefits, professional liability insurance premiums, contributions to
insurance and pension or other deferred compensation plans, including but not
limited to Workers' Compensation and Social Security obligations, and licensing
fees, etc. and the filing of all necessary documents, forms and returns pertinent
to all of the foregoing.

The Firm shall hold harmiless the State, and shall provide the State and Agency
with a defense against all claims including but not limited to the foregoing
payments, withholdings, contributions, taxes, social security taxes and employer
income tax returns.



The firm shall not assign, convey, transfer or delegate any of its responsibilities
and obligations under this confract to any person, corporation, partnership,
association or entity without expressed written consent of the Agency.

3.4.5 Indemnification:

The firm agrees to indemnify, defend and hold harmless the State and the
Agency, their officers, and employees from and against: (1) Any claims or losses
for services rendered by any subcontractor, person or firm performing or
supplying services, materials or supplies in connection with the performance of
the contract; (2) Any claims or losses resulting to any person or entity injured or
damaged by the firm, its officers, employees, or subcontractors by the
publication, transiation, reproduction, delivery, petformance, use or disposition of
any data used under the contract in a manner not authorized by the contract, or
by Federal or State statutes or regulations; (3) Any failure of the firm, its officers,

- employees or subcontractors {0 observe State and Federal laws, including but -

not limited to labor and wage laws.

3.4.86 Contract Provisions:

After the most qualified firm is identified, and fee negotiations are concluded, a
formal contract document will be executed between the State and the firm. The
order of precedence is the contract, the EOI and the firm's response to the EOL.

3.4.7 Governing Law:

This contract shall he governed by the laws of the State of West Virginia. The
firm further agrees fo comply with the Civil Rights Act of 1964 and all other
applicable laws (Federal, State or Local Government) regulations.

3.4.8 Compliance with Laws and Regulations:

The firm shall procure all necessary permits and licenses to comply with all
applicable laws, Federal, State or municipal, along with all regulations, and
ordinances of any regulating body.

The firm shall pay any applicable sales, use, or personal property taxes arising
out of this contract and the fransactions contemplated thereby. Any other taxes
levied upon this contract, the transaction, or the equipment, or services delivered
pursuant here o shail be borne by the contractor. It is clearly undersiood that
the State of West Virginia is exempt from any taxes regarding performance of the
scope of work of this confract. '

3.4.9 Subconftracts/Joint Ventures:

The State will consider the firm to be the sole point of contact with regard to all
contractual matters. The firm may, with the prior written consent of the State,
enter into written subcontracts for performance of work under this contract,
however, the firm is totally responsible for payment of all subcontractors.

9
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3.4.10 Term of Contract.

This contract will be effective (date set upon award) and shall extend until the
scope of work is complete or for one (1) consecutive tweive (12) month period.
The contact may be renewed upon mutual consent for two (2) consecutive years
one (1) year periods or until such reasonable time-as may be necessary to obtain
a new contract or to complete work.

3.4.11 Non-Appropriation of Funds:

If the Agency is not aliotted funds in any succeeding fiscal year for the continued
use of the service covered by this contract by the West Virginia Legislature, the
Agency may terminate the contract at the end of the affected current fiscal period
without further charge or penalty. The Agency shall give the firm written notice of
such non-allocation of funds as soon as possible after the Agency receives

- notice. . No penalty shall accrue to the Agency in the event this provisionis

exercised.

3.4.12 Contract Termination:

The State may ferminate any contract resulting from this EOl immediately at any
tfime the firm fails to carry out its responsibilities or to make substantial progress
under the terms of this EOI and resulting contract. The State shail provide the
firm with advance notice of performance conditions, which are endangering the
contract’s continuation. if after suich notice the firm fails to remedy the conditions
contained in the notice, within the time contained in the notice, the State shall
issue the firm an order to cease and desist all work immediately.

The State shall be obligated only for services rendered and accepted prior to the
date of the notice of termination. The contract may also be terminated upon
mutual agreement of the parties with thirty (30) days prior notice.

3.4.13 Changes:

If changes to the original contract become necessary, a formal contract change
order will be required, Prior to any work being performed, the change must be
negotiated and approved by the State, the Agency and the firm. An approved
contract change order is defined as one approved by the Purchasing Division
and approved as to form by the West Virginia Attorney General's Office prior to
the effective date of such amendment. NO CHANGE SHALL BE
IMPLEMENTED BY THE FIRM UNTIL THE FIRM RECEIVES AN APPROVED
WRITTEN CHANGE ORDER.

10
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3.4.14 Invoices, Progress Payments, & Retainage:

The Firm shall submit invoices, in arrears, to the Agency at the address on the
face of the purchase order labeled “Invoice To” pursuant to the terms of the
contract. Progress payments may be made at the option of the Agency based on
percentage of work completed if so defined in the final contract. Any provision
for progress paymenis must also inciude language for a minimum 10% retainage
until the final deliverable is accepted.

if progress payments are permitted, firm is required to identify points in the work
plan at which compensation would be appropriate. Progress reports must be
submitied to Agency with the invoice detailing progress completed or any
deliverables identified. Payment will be made only upon approval of acceptable
progress or deliverables as documented in the firm's report. Invoices may not be

submitted more than once month%y and State law forbids payment of invoices

-prior to receipt of services.-
The firm will invoice for completed work on an approved WVDEP form.

3.4.15 Liguidated Damages:

According to West Virginia State Code §5A-3-4(8), firm agrees that liquidated
damages shall be imposed at the rate of NIA per workday, for failure fo provide
deliverables at the agreed upon date identified in the final contract. This clause
shall in no way be considered exclusive and shall not limit the State or Agency’s
right to pursue to any other additional remedy to which the State or Agency may
have iegal cause for action including further damages against the firm.

3.4.16 Record Refention (Access & Confidentialily).

Firm shall comply with all applicable Federal and State of West Virginia rules and
regulations, and requirements governing the maintenance of documentation to
verify any cost of services or commodities rendered under this contract by the
firm. The firm shall maintain such records a minimum of five (5) years and make
available all records to Agency personnel at firm’'s location during normal
business hours upon written request by Agency within 10 days after receipt of the
request.

Firm shall have access to private and confidential data maintained by Agency to
the extent required for firm to carry out the duties and responsibilities defined in
this contract. Firm agrees to maintain confidentiality and security of the data
made available and shall indemnify and hold harmless the State and Agency
against any and all claims brought by any party atiributed to actions of breach of
confidentiality by the firm, subcontractors, or individuals permitted access by the
firm.

PART 4 EVALUATION & AWARD

It
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4.1

Evaluation and Award Process:

a)

Expressions of Interest will be evaluated and awarded in accordance with
§5G-1-3 “Contracts for architectural and engineering services;
selection process where total project costs are estimated to cost two
hundred fifty thousand dollars or more.”

“In the procurement of architectural and engineering services for projects
estimated to cost two hundred and fifty thousand dollars or more the
director of purchasing shall encourage such firms engaged in the lawful
practice of the profession to submit an expression of interest, which shall
include a statement of qualifications, and performance data and may
include anticipated concepts and proposed methods of approach to the

Class li legal advertisement in compliance with the provisions of article
three [§59-3-1et seq.] A commiltee comprised of three to five
representatives of the agency initiating the request shall evaluate the
statements of qualifications and performance data and other material
submitted by the interested firms and select three firms which in their
opinion are the best qualified to perform the desired service. Interviews
with each firm selected shall be conducted and the commitiee shall
conduct discussions regarding anticipated concepts and the proposed
methods of approach {o the assignment. The committee shall then rank in
order of preference no less than three professional firms deemed to be the
most highly qualified to provide the services required, and shall
commence scope of service and price negotiations with the highest
qualified professional firm for architectural or engineering services or both.
Should the agency be unable to negotiate a satisfactory coniract with the
professional firm considered {o be the most qualified, at a fee determined
to be fair and reasonable, price negotiations with the firm of second choice
shall commence. Failing accord with the second most qualified
professional firm, the committee shall undertake price negotiations with
the third most qualified professional firm. Should the agency be unable to
negotiate a satisfactory contract with any of the selecied professional
firms, it shall select additional professional firms in order of their
competence and qualifications and it shall continue negotiations in
accordance with this section until an agreement is reached.”

12

13

---project: -All such jobs shall be announced. by public notice published as.a ... .. ...



4.2

4.3

--personnel-a required by the-particular-project): -

14

b} The evaluation criteria and assigned point values are as follows:

. WV Registered Professional Engineers (Civil or Mining)

in the Primary Office:
20 points

. Reclamation Engineering design experience of the Primary

Office’'s WVRPE as it relates to the specific project problem
Areas:
25 points

. Available WV-AML Design Teams within the Primary office

(A Design team should consist of one Project Engineer (Civil
or Mining}, one CAD person and availability of other support

D. The Oral interview (See Section 4.3 of this EOI):

35 points

(a) AML Consultant Qualification Questionnaire (CQQ) must be completed to be
eligible (See Attachment “B").

{b) AML and Related Project Experience Matrix (RPEM) must also be completed
to be eligible (See Attachment “C").

Interviews as stated in 4.1 “Evaluation and Award Process” will be conducted
with the three firms selected as the most qualified by the WVDEP Selection
Committee. The Committee will schedule the interviews.

The format for the interviews will be a 15-30 minute PowerPoint presentation
consisting, at a minimum, of the foliowing:

Corporate/personnel experience as it relates to the project or projects
Proposed project management plan

Key personnel! available for the proposed work

Proposed subcontractors (mapping, geotechnical, etc.)

Product quality control

Project cost control

# & * 92 » @

13

 20points
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RFG No, DEP14794

STATE OF WEST VIRGINIA
Purchasing Division

PURCHASING AFFIDAVIT

VENDO'R OWING A DEBT TO THE STATE:
West Virginia Code §5A-3-10a provides that: No contract or renewal of any contract may be awarded by the
stale or any of its political subdivisions to any vendor or prospective vendor when the vendor or prospective

vendor or a related party to the vendor or prospective vendor is a debtor and the debt owed is an amount
greater than one thousand dollars in the aggregate.

PUBLIC IMPROVEMENT CONTRACTS & DRUG-FREE WORKPLACE ACT:

West Virginia Code §21-1D-5 provides that; Any solicitation for a public improvement construction contract
shall require each vendor that submits a bid for the work to submit at the same time an affidavit that the vendor
has a written plan for a drug-free workplace policy in compliance with Article 10, Chapter 21 of the West
Virginia Code. A public improvement construction contract may not be awarded to a vendor who does not
have a written plan for a drug-free workplace policy in compliance with Article 10, Chapter 21 of the West
Virginia Code and who has not submitted that plan to the appropriate contracting authority in timely fashion.
For a vendor who Is a subcontractor, compliance with Section 5, Article 1D, Chapter 21 of the West Virginia
Code may take place before their work on the public improvement is begun.

ANTITRUST: ‘

In submitting a bid to any agency for the state of West Virginia, the bidder offers and agrees that ifthe bid is
accepted the bidder will convey, sell, assign or transfer to the state of West Virginia all rights, title and interest
in and to all causes of action it may now or hereafter acquire under the antitrust laws of the United States and
the state of West Virginia for price fixing and/or unreasonable restraints of trade relating to the particular
sommodities or services purchased or acquired by the state of West Virginia. Such assignment shall be made
and become effective at the time the purchasing agency tenders the initial payment to the bidder.

| certify that this bid is made without prior understanding, agreement, or connection with any corporation, firm,
limited liability company, parinership or person or entity submitting a bid for the same materials, supplies,
equipment or services and Is in all respects fair and without coliusion or fraud. | further certify that I am
authorized to sign the certification on behalf of the bidder or this bid.

LICENSING:

Vendors must be licensed and in good standing in accordance with any and all state and local laws and
requirements by any state or local agency of West Virginia, including, but not limited to, the West Virginia
Secretary of State’s Office, the West Virginia Tax Department, West Virginia Insurance Commission, or any
other state agencies or political subdivision. Furthermore, the vendor must provide all necessary releases to

obtaln information to enable the Director or spending unit to verify that the vendor is licensed and in good
standing with the above entities.

CONFIDENTIALITY:

The vendor agrees that he or she will not disclose to anyone, directly or indirectly, any such personally
identifiable information or other confidential information gained from the agency, uniess the individual who is
the subject of the information consents to the disclosure in writing or the disclosure is made pursuant to the

agency's policies, procedures and rules. Vendors should visit www.state.wv.us/admin/purchasefprivacy for
the Notice of Agency Confidentiality Policies.

Under penaity of law for false swearing (West Virginia Code §61-5-3), it is hereby certified that the vendor
acknowledges the information in this said affidavit and Is in compliance with the requirements as stated.

Vendors Name: Civil Tech Engineering Ing.

Authorized Signature: )/]/ L—A. = A___J\O e Date: September 23, 2009

Purchasing Affidavit (Revised 07/01/08)
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SECTION A - ABANDONED MINE LANDS EXPERIENCE

1.

pgooocc

Nearly 25 years combined experience with AML Projects: The principals of Civil Tech
Engineering, Inc. have gained AML experience providing professional services to the OSM, WVDEP, and
BRIM on abandoned mine lands projects including: Subsidence, LandsHdes, Mine Drainage, Mine and
Refuse Fires, Mine Shafts, Water Impoundments, and Pollution of Ground and Surface Water. Recent
AMUL Projects performed for the WYDEP AMI.&R Office located in Philippi, WV includes:

Thomas (Sunrise Sanitation) Mine Drainage Project (DEP14171). Construction expected 2009,
Thomas Sunrise Sanitation Mine Blowout (Emergency Project). Complete 2009.

Prospect Valley Highwall #4 (DEP 14433). Preliminary Design Complete.

Winifrede (McFann) Portals (DEP 14479). Preliminary Design Complete

Pines County Cinb (Ponds) Subsidence (DEP14633). Awaiting Contract

Principals of Civil Tech were responsible for planning, performing, and managing

past AML work performed by Triad prior to February of 1996: Prior to forming Civil
Tech, Mark Pennington managed the branch office of Triad Engineering in St. Albans, West Virginia.
Jennifer Pennington was a senior engineer in that office. While employed by Triad, our principals were
responsible for the performance and/or management of virtually all AML projects performed until February
of 1996 when we resigned from Triad. A total of approximately 137 AML projects were compleied
during the period of 1990 to early 1996.

Civil Tech Mine Subsidence Determinations: Our corporate AML experience is detailed on the
enclosed CCQQ forms. Our recent corporate experience includes examination of structures to determine
cause of damage and mining relatedness. We have performed these mine subsidence determinations using
information on file with the WVGS, and with the assistance of AML personnel and records. Services have
been provided for insurance companies and BRIM.

Civil Tech has demonstrated experience and professional capability in all aspects of

engineering and support services required to successfully complete AML Projects.
Since forming Civil Tech, our staff has successfully completed over 1200 projects. Services provided have
included: surveying and mapping, subsurface investigations, laboratory analysis, geotechnical engineering,
structural design and assessment, environmental engineering, sewer & stormwater projects, land
use/planning, reclamation, hydraulic/hydrologic studies, flood routing, dam break analysis and risk
assessment, design engineering, plans, specifications, bidding, contract administration, and construction
monitoring. See enclosed CCQQ forms for Civil Tech Engineering, Inc. and Sections B.1 thru B.4.

As highlighted in this submittal, our experience with dam design and the design of
civil infrastructure combined with our AML experience makes our company
uniquely qualified for the Bird Creek #4 Design Project.

A partial listing of AML experience gained while employed by Triad duaring 1990 to
1996 is presented below along with other related projects which include
photographs to showcase our capability to provide services for AML projects.

AML Projects Performed in 1990

¢ Approximately 20 projects were completed.
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¢ These projects included: mine drainage, subsidence, and landslides.
¢ Typical Projects included:

Carbondale Portals, Smithers, WV
> AML Representative: Neil Robinson
» Services Provided: Drilling, Sampling, Engineering

Tuppers Creek (Burford) Landslide, Kanawha Co., WV

- AML Representative: Michael Richardson

> Services Provided: Surveying, Mapping, Drilling, Stability Analysis, Mine Drainage Control, Mine
Seals, Plans, Specifications, Bidding Assistance.

AML Projects Performed in 1991

¢ Approximately 20 projects were completed.

¢ These projects included: landslides, mine shafts, subsidence, mine and refuse
fires, and mine drainage.

L4 Typical Projects included:

Pine Creek Mine Shaft, Logan Co., WV
. Work Performed for AML
> Services Provided: Surveying, Mapping, Drilling, Plans, Specifications, Bidding Assistance.

Monaville School Subsidence Determination, Logan Co., WV
> Work Performed for AML
g Services Provided: Drilling and Engineering

AML Projects Performed in 1992

¢ Approximately 25 projects were completed.

L 2 These projects included: landslides, subsidence, mine shafts, refuse fires, and
mine drainage.

¢ Typical Projects included:

McMillian Drainage, Davis Creek, Kanawha Co., WV
. Work Performed for AML
> Services Provided: Surveying, Mapping, Drilling, Lab, Engineering.

Millburn Burning Refuse, Kanawha Co., WV
4 Work Performed for AML
> Services Provided: Surveying, Mapping, Drilling, Lab, and Engineering

AML Projects Performed in 1993

L4 Approximately 26 projects were completed.
+ These projects included: aerial surveying and mapping, landslides, subsidence,
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and mine drainage.
+ Typical Projects included:

Eckman Refuse Pile, McDowell Co., WV
> Work Performed for AML
> Services Provided: Ground Control, Aerjal Photography, Aerial Mapping.

Oxley Subsidence and Slide, Davis Creek, Kanawha Co., WV
, AML Representative: Michael Richardson
> Services Provided: Surveying, Drilling, Engineering

AML Projects Performed in 1994

¢ Approximately 27 projects were completed.

+ These projects included: aerial surveying and mapping, landslides, subsidence,
and mine drainage.

+ Typical Projects included:

Turner Landslide, Belle, WV

» Work Performed for AML
> Services Provided: Surveying, Mapping, Drilling, Sampling, Plans, Specifications, Bidding
Assistance

Sammons Drainage, Chauncey, WV
> Work Performed for AML
> Services Provided: Drilling and Engineering

AML Projects Performed in 1995

+ Approximately 19 projects were completed.

+ These projects included: aerial surveying and mapping, landslides, subsidence,
burning refuse, and mine drainage.

+ Typical Projects included:

Mullins Subsidence, Crab Orchard, WV
> AML Representative: Michael Richardson
» Services Provided: Drilling, Sampling and Engineering

Big Cub Creek Refuse Pile
> AML Representative: Dean Stiltner
> Services Provided: Aerial Photography, Ground Control, Aerial Mapping

Sample design drawings from our recent Thomas (Sunrise Sanitation) Mine Drainage
Project and the Prospect Valley Highwall #4 Project follows this page.
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SECTION B.1 - HISTORY OF FIRM

d Services: Civil Tech Engineering, Inc. has provided in-house professional engineering
services since 1996 in the following areas of expertise.

AML Design Services

Civil Design/Consulting

Wastewater Treatment and Collection

Dam Safety, Design, and Rehabilitation

Geotechnical Engineering

Surveying & Mapping

Construction Contract Administration/Construction Monitoring

> L OO e

A Background: Civil Tech Engineering Inc. was formed in 1996 by our principals, Mark
and Jennifer Pennington. Prior to forming Civil Tech, Mark Pennington managed the
branch office of Triad Engineering in St. Albans, West Virginia. Jennifer Pennington
was a senior engineer at Triad. Our principals have a combined experience of 30 years in

civil and geotechnical engineering.

[ Typical Projects and Capability: Since forming Civil Tech, our staff has provided
professional engineering services for a variety of clients and projects involving:

AML Design Services

43 Dam rehabilitation and design projects

Site planning, development, and permitting

Sanitary sewer/storm water segregation

Storm water evaluation and design

Foundation investigation and design for buildings, water tanks, etc.
Landslide investigation and design

Construction storm water pollution prevention plans and permitting
USACOE 404 Permitting.

Topographic mapping to support our engineering projects
Construction monitoring and testing for our design projects
Construction confract administration for our design projects

Cause of damage assessment of residential and commercial structures for insurance companies
Subsidence Claims for BRIM

LR I 2B BB 2R R S 2B IR JE 2B 4

3 Submittal: We have prepared this submittal to illustrate our complete capabilities in
civil engineering. The reader will find information on a variety of projects intended to
illustrate the quality of our work, complete capability, and qualifications to provide the
engineering services for most civil engineering projects.
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SECTION B.1 - OFFICE, STAFF, & EQUIPMENT

Office: All work is performed from our office
located in Hurricane, West Virginia. The physical
address, telephone number, email address and staff
information is provided below:

CIVIL TECH ENGINEERING, INC.
300A Prestige Drive
Hurricane, West Virginia 25526

Phone 304-757-8094
Fax 304-757-8095
email civiltechl{@yverizon.net

Principals:
Mark E. Pennington MS, PE, PLS
Jennifer E. Pennington PE, PLS

Staff:

H Tom Brown PE — Senior Engineer
Robert Kessler - Senior Geologist
Charles Arthur Jr. - CADD

H Neal Craig - CADD

Hayward Phillips - Construction Manager (design review and construction monitoring)

Resumes: Resumes for key personnel and staff follow this section,

Equipment: Civil Tech Engineering, Inc. maintains complete in-house computer
equipment and software to support our engineering services. This equipment is
complimented by our electronic survey instruments with onboard data collectors.
Pertinent equipment and software are summarized below:

L 2 Software: HEC1, HEC2, HECHMS, HECRAS, Dams2, WaterCad, SewerCad,
HydroCad, Flowmaster, PCStableS, AutoCad, Eagle Point Design Software, and
office support programs including Word and Excel.

+ Equipment: Seven computers, Two Digital Cameras, HP 1050C Plotter, HP inkjet

and laser printers, fax, copier, and necessary office support.

Vehicles: Three 4 wheel drive

Survey: Leica TC600 Total Station, Leica Automatic Level, Rods, Tripods,

Prisms as required to support our survey crew.

> &



RESUME OF MARK E. PENNINGTON
PRINCIPAL ENGINEER
10-1-08
EDUCATION:

B.S.C.E. - Civil Engineering - 1977 - West Virginia University
M.S.C.E. - Civil Engineering - 1985 - West Virginia College of Graduate Studies

PROFESSIONAL REGISTRATION:

Registered Professional Engineer - West Virginia, Ohio, Kentucky, and North Carolina
Licensed Land Surveyor - West Virginia

EMPLOYMENT HISTORY:

Principal Engineer - CIVIL TECH ENGINEERING, INC.
President March i., 1996 to Present

Chief Engineer - Heeter Construction, Inc., Spencer, WV

Vice President February 1996 to April 1997

Principal Engineer - Triad Engineering, Inc., St. Albans, WV

Vice President September 1980 to February 1996

Staff Engineer - American Flectric Power Service Corporation

-Civil Engineering Laboratory - May 1977 thru July 1978
-Ash Utilization & Research - August 1978 to Sept. 1980

PERTINENT EXPERIENCE:

General: Mr. Pennington is one of the founding principals and president of Civil Tech Engineering
Inc. In this capacity, he is responsible for overall management of the company, business
development, proposal preparation, and the direction/technical review of all engineering work
produced by the company.

Prior to establishing Civil Tech Engineering, Mr. Pennington served as Branch Manager of the St.
Albans Office of Triad Engineering, Inc. In this capacity, he supervised and coordinated all projects
performed by the St. Albans Office and managed over 60 employees including; engineers, geologists,
technicians, designers, draftsmen, environmental, surveyors, drillers, marketing, and clerical
personnel. Mr. Pennington's areas of expertise include: general civil design, dam
design/rehabilitation/safety, geotechnical engineering, hazardous and municipal waste
design/permitting, hydraulics, hydrology, groundwater studies, laboratory testing, surveying and
mapping, drilling, construction inspection/testing, and construction project/contract administration.
Mr. Pennington also reviewed and approved mine permits for the Logan Office of Triad Engineering.

Mr. Pennington has provided and directed engincering services on over 1000 projects since forming
Civil Tech Engineering, Inc. These projects have been performed for clients including: WVDEP-
AML, BRIM, Steel of West Virginia, FMC, WVDNR, Dominion Generation,
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Resume of Mark Pennington Continued

Huntington Area Development Authority, City of Belington, Culloden PSD, City of

South Charleston, City of Thomas, Cedar Lakes Conference Center, Middleport Terminals,
Contractors, Architects, Private Home Owners, and insurance companies. Mr. Pennington has been
responsible for a wide range of engineering projects and services including:

. Abandoned Mine Land Projects

. Dam Inspection, Design, and Rehabilitation
. Foundation Investigations for Industrial, Commercial, and Residential Structures
. Civil Design for Residential/Commercial Projects.
. Damage Investigation/Evaluation of Commercial/Residential Structures.
» Mine Subsidence Claims
. Municipal Landfill Design/Permitting
. Municipal Sewage Design and Permitting
Hazardous Waste Landfill Design/Permitting
. Groundwater Contamination Studies
. Stormwater Design and Control
. Erosion and Sediment Control Design and Permitting
. Surveying and Mapping
. Construction Quality Control
. Construction Contract Administration

Insurance and BRIM Investigation: During Mr. Pennington’s 30 year career, he has provided
professional engineering services to insurance companies including State Farm, Nationwide, St. Paul,
Westfield, Travelers, Allstate, Prudential, and Hartford. Since 2002, Mr. Pennington has also
investigated numerous mine subsidence claims for BRIM. Services provided have included
examination/evaluation of damage to various structures including:

Light Commercial Buildings
Residential Houses
Manufactured Houses

Small Bridges
Retaining/Basement Walls
Pavements/parking lot surfaces
Chimneys/fireplaces
Municipal Concerns

. ® o * ¢ s »

Mr. Pennington is experienced in the assessment of damage caused by wind, flood, snow, erosion,
fire, leaking utility lines, earth movement (problem clay soils, settlement, landslides, etc.), vehicle
impact, structural defects/failure, and manufacturing defects (related to housing), blasting and
subsidence related to mining.

Civil Design, Municipal Sewage and Water Service: Mr. Pennington is the design engineer
currently working on a § 3,000,000 sanitary sewer/storm water segregation project for the City of
Thomas, West Virginia. He routinely assists the city of Thomas with the evaluation of storm water
problems and has been responsible for the design and construction of a $ 750,000 storm water
improvement project which was completed in 2006. Past experience with general civil engineering
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Resume of Mark Pennington Continued
including utility and roadway infrastructure, site grading, storm water, and permitting has included
large commercial and private projects such as Southridge Centre (100 acres), First Church of God (10
acres), Ridgeline Developments (100 acres), Dudley Farms (50 acres), and recent 2 acre
developments for hotel sites in Mineral Wells, and Weirton, West Virginia.

Dam Safety: Mr. Pennington is qualified in the field of dam safety, rehabilitation, and design. He is
responsible for performing over 60 annual safety inspections for various dams and clients throughout
West Virginia and surrounding states. Mr. Pennington has been responsible for the design of over 40
dam design and rehabilitation projects. His areas of expertise include the use of Roller Compacted
Concrete (RCC) in the rehabilitation of dams, Mr. Pennington made a presentation at the ASCE fall
technical conference in 1994 discussing the use of RCC as overtopping protection at the Anawalt
Lake Dam. A partial list of typical dam design and rehabilitation projects for which Mr. Pennington
has been responsible include:

No. 2 Impoundment Dam Modification - Union Carbide, Sistersville, WV
Anawalt Lake Dam (new construction) - WVDNR - McDowell Co, WV
Warden Lake Dam Modification - WVDNR - Hardy Co., WV

Seneca Lake Dam Modification - WVDNR - Pocahontas Co., WV

Teter Creek Lake Dam Modifications - WVDNR - Barbour Co., WV
Belington Water Supply Dam Modifications - City of Belington - Barbour Co., WV
FMC Tailings Pond Dam Modifications - FMC Corp.- Bessemer City, NC
Water Supply Dam Modifications - Culloden PSD - Culloden, WV

foyce Lake Dam Modifications - Joyce Properties - Clarksburg, WV
Handley Dam - WVDNR. - Pocahontas Co., WV :
Thomas Dam Rehabilitation - City of Thomas, WV

Old Pond 11 - McClintic Wildlife Management Area

Wells Lock and Dam Emergency Repairs, Elizabeth, WV

Rollins Dam Emergency Repairs, Ripley, WV

Handley Dam Modifications, Pocahontas County, WV

Winterplace Dam, Raleigh County, WV

Anawalt Flood Damage Repairs, McDowell County, WV

Bailey and Lemley Dams, Monongalia County, WV

Wilson Big Hollow Dam, Hampshire County, WV

Burches Run Dam Height Reduction, Marshall County, WV

Mt. Storm Power Station Dam, Grant County, WV

Deegan and Hinkle Dam Modifications, Bridgeport, WV

Mill Run Water Supply Dam, Mt. Top PSD, Mt. Storin, WV

Canaan Valley Resort Water Supply Reservoir, Davis, WV

® 9 & & & ® & & &5 5 & & P " " " "

Construction: Mr. Pennington provided engineering and construction management services to
Heeter Construction of Spencer, West Virginia in 1996 and 1997. He assisted Heeter with bidding,
project management, and any technical problems requiring engineering expertise. During 1996 and
early 1997 while with Heeter Construction, he served as the assistant project manager for the
construction of a 10 million dollar flood control levee designed by the US Army Corps of Engineers
for the City of Moorefield, West Virginia. Mr. Pennington continues to provide bidding and
construction consultation as well as value engineering proposals, waste site design, and other
engineering services for Heeter Construction.
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Resume of Mark Pennington Continued
US Army Corps of Engineers: While with Triad Engineering, Mr. Pennington managed the
indefinite delivery geotechnical contract with the Huntington District Corps of Engineers for 3 years.
During this time, he was responsible for the design of Charleston Haddad Riverfront Park,
certification of Pond 16 (a small dam designed by the COE at McClintic WMA), landslide
investigations, seepage/stability analysis for flood levees, and numerous re-analysis investigations for
dams including Dillon and Beech City Dams in the State of Ohio.

Mine Permitiing/Surveying: While employed by Triad Engineering, Mr. Pennington was
responsible for review and approval of mine permitting and surveying operations conducted in the
Logan, West Virginia Office of Triad.

AML, Experience: Mr. Pennington was responsible for the recent completion of the Thomas
(Sunrise Sanitation) Mine Drain Project located in the City of Thomas, Tucker County, West
Virginia. He was also responsible for all AML work produced by the St. Albans office of Triad
Engineering prior to resigning from the company in early 1996. His work included proposal
preparation, planning, direction, management, and performance of all engineering activity associated
with Triad’s AML contract. Mr. Pennington was responsible for the successful completion of
approximately 137 projects during the period from 1990 to 1996, His expertise includes the
abatement of mine related problems associated with subsidence, blasting, landslides, mine drainage,
refuse fires, mine fires, mine shafts, drainage, impoundments, and groundwater/surface water
pollution. Since leaving Triad and forming Civil Tech, he has been responsible for the investigation
of mine subsidence claims throughout West Virginia for BRIM and various insurance companies
including State Farm and Nationwide. Prior to working with the WVDEP - AML, he worked with
the Office of Surface Mining on similar projects. Mr, Pennington has 20 vears of pertinent
experience with the abatement of mine related problems.
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RESUME OF JENNIFER E. PENNINGTON
PRINCIPAL ENGINEER
10-01-08
EDUCATION

BSCE - Civil Engineering - 1988 - University of Kentucky

CERTIFICATION/REGISTRATION

Registered Professional Engineer - West Virginia
Licensed Land Surveyor - West Virginia

EMPLOYMENT HISTORY
Principal Engineer Civil Tech Engineering, Inc., St. Albans, WV
March 1996 to Present
Senior Engineer Triad Engineering, Inc., St. Albans, WV, 1988 to 1996
PERTINENT EXPERIENCE

Ms. Pennington has served as a team member and project manager on numerous civil design and
geotechnical projects involving subsurface investigation, geotechnical analysis, and dam design.
Specifically, she was responsible for all dam design and rehabilitation projects, and projects performed for
the Huntington District Corps of Engineers (HDCOE) while employed by Triad Engineering during 1988-
1996. Work performed on these projects and current projects for which she is responsible at Civil Tech
Engineering include:

Geotechnical Investigation and Analysis

Civil Design ' _ -

Hydrologic/hydraulic analysis using HEC-1, HEC-2, and Dams?2 Computer Programs

Stability Analysis using UTEXAS2, PCStable5, and HDCOE Hand Check Methods

Seepage Analysis using graphical flow net and HDCOE mathematical methods

Preparation of Project Narratives, Design Drawings, Specifications, Construction Schedules, Erosion
and Sediment Control Plans, and Construction Cost Estimates.

e & = & » @

Since the company was formed, Civil Tech Engineering has performed numerous dam safety inspections,
dam breach analysis and risk assessments, geotechnical studies, and dam rehabilitation design projects. Ms.
Pennington has been responsible for project management on these and many other large scale projects
including design and extensive geotechnical/foundation investigations. She is proficient in organizing and
maintaining scheduling during the course of long term projects and can work independently with no
supervision. She has complete familiarity with all of the above mentioned in house computer programs as
well as Word, Excel, AutoCad, Fagle Point, Flowmaster, and Hydrocad. She recently provided design
engineering services for the Thomas (Sunrise Sanitation) Mine Drain Project.

Ms. Pennington is responsible for technical review of all work produced by Civil Tech. In this capacity, she
reviews and approves all work produced by the company including civil design, dam safety projects,

asurance investigation reports and all reports produced for BRIM in association with mine subsidence
claims.



RESUME OF H. THOMAS BROWN
PROJECT ENGINEER
4-22-09

EDUCATION

BSCE — Civil Engineering — 1982 — West Virginia University

CERTIFICATION/REGISTRATION

Registered Professional Engineer — West Virginia
Professional Surveyor - West Virginia

EMPLOYMENT HISTORY

Project Engineer Civil Tech Engineering Inc.
January 2009 to Present

Director of Community and Public Works  City of Bridgeport, WV
2004 to Present

Office Manager/Chief Estimator Harmon Construction/WV Paving
1991-2004

Project Engineer Advanced Surveys Inc.
1987-1991

Estimator Trible Construction, Inc.
1986-1987

Estimator Driggs Corporation
1986-1986

Chief Estimator Maryaco, Inc.
1985-1986

Manager CMX Industrial Ceramics
1984-1985

Estimator Hopke Company, Inc.
1983-1984

Technician Soil Conservation Service
1981-1983
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PROFESSIONAL EXPERIENCE

Mr. Brown has nearly 30 years experience in the construction industry as an estimator,
superintendent, and owner’s representative. He has also been responsible for engineering
design involving dams, utility infrastructure, storm drainage, roadways, parking lots,
walls, earthwork, etc. In 2001 he served as project manager for the Teter Creek Dam
Modification while employed by West Virginia Paving. The Teter Creek project involved
approximately 20,000 of earth construction, drain pipe repair, and 3000 cy of roller
compacted concrete. As director of community and public works for the City of
Bridgeport, his responsibilities include managing city departments, GIS, public works,
public utilities, community development, and Parks & Recreation. As a project engineer
for Civil Tech, Mr. Brown’s responsibilities include construction contract management,
engineering design, and preparation of construction specifications and cost estimates. He
is currently administering the construction contract for the Thomas Sewer-Stormwater
Segregation project located in the City of Thomas. He was most recently responsible for
preparation of specifications for the Thomas Mine Drain Blowout Project for AML.
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RESUME OF CHARLES D. ARTHUR, Jr.

SENIOR DESIGNER
10-01-08
EDUCATION:
June 2000 Benjamin Franklin Career and Technical Education Center Dunbar, WV

Computer-aided Drafiing/1080 hours

Honor roll in computer drafting, experience with MicroStatlon 95/SE, AutcCAD
2000, Windows 98 SE, 3D drawings, mechanical/architecture drawings,
isometric/oblique drawings and orthographic projections

June 1997 Benjamin Franklin Career and Technical Education Center Dunbar, WV
Welding/1,320 hours
Honors included a second place finish in the State Welding Competition, Elkins,
WV, April 1997 sponsored by the Vocational Industrial Clubs of America,
Certificate of Recognition and experience with SMAW, GMAW, GTAW and TB

Dec 1993 . Richmond Technical Center Richmond, VA
Welding/72 hours
Honor roll in welding, experience with SMAW, GMAW, GTAW and TB

June 1990 Duanbar High School Dunbar, WV
Diploma

EMPLOYMENT HISTORY

June 2000 1o Civil Tech Engineeﬁng, Ine. Hurricane, WV

Present

July 1999 10
June 2000

Aug 1997 to
June 1999

Jan 1995 to
Aug 1997 and

Senior Designer

Responsibie for preparation of design drawings using Autocad 2000 and 2004,
design modeling using Eagle Point 99 software, survey party chief, and
evaluation of mine maps and subsidence.

Custom Upholstery St. Albans, WV
Helper/Deliverer Part Time

Experience keeping track of shop inventory and related sales, tearing down
furniture to be upholstered and transporting furniture

American Commercial Barge Line Jeffersonville, IN
Deck Hand

Experience rigging barges together, making locks, chipping, grinding, painting,
working in close quarters and maintaining tug boats/chemical barges

Pizza Hut Inc. South Charleston, WV
Shifi Manager



RESUME OF CHARLES D. ARTHUR, Jr. Continued

July 1989to  Experience updating customer data, completing close of daily receipts, insuring
June 1993 that paperwork balances, operating computerized cash register and possessing
exemplary customer and employee relations

June 1993 to  First Choice Equipment Ashland, VA
Dec 1994 Mechanic
Experience maintaining tractor-trailers, vaiious welding jobs, paint preparation
and painting

PERTINENT EXPERIENCE:

Since joining Civil Tech in 2000, Mr. Arthur has been responsible for preparation of design
drawings using Autocad for a variety of civil engineering, AML, mine subsidence claims, and
dam modification projects. A partial list of projects follows:

Thomas Sunrise Sanifation Mine Drain

Old Pond 11 Dam Rehabilitation

Anawalt Flood Damage Repair

Teter Creek Dam Modification

Wells Lock and Dam Repair

Wilson Big Hollow Dam

Winterplace Dam Modification 1 and 2.

Cedar Lakes Dam No. 2 Flood Damage Repair
Bailey and Lemley Dam Modifications
Deegan and Hinkle Dam Modifications
Thomas Storm Water Improvements

Thomas Sewer/Storm Water Segregation Project
Amish Exchange

Mine Subsidence and Insurance Investigations
Landslide corrections

Geotechnical Investigations

YV VYVYVVVVYVVYVVVYVYVY

Mr. Arthur also serves as survey crew chief for property and topographic mapping projects for
Civil Tech Engineering. During his employment he has also provided construction inspection
and testing services for civil and dam modification projects and has inspected subsurface
investigation projects for geotechnical projects.

Mr. Arthur is also certified by the State of West Virginia as a pre-blast inspector.



JOHN C. HILDRETH
PRGJECT ENGINEER
10-01-08

EDUCATION:

B.S.C.E. - Civil Engineering - 1997 - West Virginia University

ML.S.C.E. - Civil Engineering - 1999 - West Virginia University

Phd - Virginia Polytechnical Institute - 2003 - Vecellio Construction Engineering Management
Program

EMPLOYMENT HISTORY:

Project Engineer CIVIL TECH ENGINEERING, INC., Hurricane, WV
1996 to Present

Project Engineer Boyles and Hildreth, Spencer, WV, 2003 to 2004

Research Professor Virginia Polytechnical Institute 2004 to 2008

Professor University of North Carolina 2008 to present

Teaching Assistant West Virginia University, 1997 to 1999

Project Mgr./Estimator Heeter Construction, Inc., Spencer, WV, 1995 to 1997
Designer/CADD Operator Blake and August Environmental, Inc., Morgantown, WV

1994-1995
Designer/Draftsman Boyles and Hildreth Consulting Engineers, Spencer, WV
1992-1995

PERTINENT EXPERIENCE

Civil Tech Engineering, Inc.: Responsible for engineering design of various civil projects.
Involved in the production aspects of finished engineering plans and specifications for
construction from field surveying to preliminary and final design. Provided contract
administration on Dam Modification projects. Projects responsible for:

Seneca Lake Dam Modifications - WVDNR Parks Recreation

Dickenson Lake and Brood Pond Dam Modifications - FMC Sportsman’s Club
Teter Creek Lake Dam Modifications - WVDNR Wildlife Section

First Church of God Site Development - First Church of God, Charleston, WV

0Old Pond 11 Dam Modification Construction — WVDNR Wildlife Section
Moncove Dam Rehabilitation — WVDNR Parks and Recreation Section

¢ o @ 2

Teaching Assistant - West Virginia Uuiversifv: Responsible for conducting three hour
laboratory associated with civil engineering materials classes.

Heeter Construction, Inc.: _
. Responsible for preparation and submission of construction bids to local, state, and
federal agencies.
. Field office manager for USACOE flood conirol project in Moorefield, WV
. Identified change orders and prepared, submitied, and negotiated costs with the Owner.
. Projects entailing management duties included:
-Moorefield Local Flood Protection Project - USACOE
-US Route 220 Moorefield Bridge Replacement Project - WVDOT

PageNo. 1 of 2



Resume of John Hildreth Continued

Blake and August Environmental, Inc.: Produced finished drawings from field notes and lab

reports supplementing environmental site assessment reports.

Bovles and Hildreth Consulting Engineers, Inc.: Produced finished engineering plans of
construction from raw survey data and site assessments. Projects included:

-

US Route 19 Water System Extension - City of Spencer

Williamstown Water Plant Improvements - City of Williamstown

Ripley Wastewater Collection System Improvements - City of Ripley
Jackson County Airport Improvements - Jackson County Airport Authority
Ripley Water Treatment Plant — Jackson County, WV
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RESUME OF ROBERT R. KESSLER
GEOLOGIST
10 - 01 - 08

EDUCATION:

B.S. - Geology - 1965 - Ohio University
Post Graduate Work - 1965 to 1966 - Geology - Ohio University
B.S. - Mathematics - 1980 - University of Charleston

CERTIFICATIONS:

Certified Aggregate Inspector - WVDOH

Certified Concrete Inspector - WVDOH

Certificate of Completion - Wetland Training - WVDOH

Certificate of Completion - Technigues for Pavement Rehabilitation - WVDOH
Certificate of Completion - Aerial Photo Interpretation - WVDOH

Certificate of Completion - Alkali Silica Reactivity in Concrete - FHWA

EMPLOYMENT HISTORY:

Geologist - Civil Tech Engineering, Inc. 1996 — present
Responsible for all geologic studies/investigations.
Typical projects include mining subsidence investigations,
Teter Creek Dam, Thomas Dam, Old Pond 11 Dam, and

Seneca Dam.
Geologist - Aggregate Group, West Virginia Division of Highways
Group Leader August 1998 to Present, Materials Control Division

Division Reorganization
Geologist - All Materials Testing Sections & Roadway Analysis
Testing Group Leader West Virginia Division of Highways
April 1992 to August 1998, Materials Control Division

Division Reorganization

Geologist - West Virginia Department of Transportation
Technical Advisor January 1986 to April 1992, Materials Control Division

Division Reorganization

Geologist - Aggregate Section, West Virginia Department of Highways
Assistant Director May 1984 to January 1986, Materials Control Division



RESUME OF ROBERT KESSLER CONTINUED

Geologist - Aggregate Section, West Virginia State Road Commission
Section Leader May 1969 to May 1984, Materials Control Division
Geologist - Agpregate Section, West Virginia State Road Commission

July 1966 to May 1969, Materials Control Division
PERTINENT EXPERIENCE

Mir. Kessler has performed geologic study on eleven mine subsidence claims investigated
by Civil Tech for BRIM since 1996. Geologic investigation has included review of
available mining maps and the county geologic reports providing important information
concerning mining history and geologic formations and mine subsidence potential.

In addition to his duties reviewing mine subsidence claims, Mr. Kessler has also been
responsible for the geologic study and investigation for over 40 dam rehabilitation
projects in West Virginia.

Mr. Kessler has an intimate knowledge of geologic formations in the state of West
Virginia and has recently authored and published a book on the geology of the Kanawha
Valley,



RESUME OF H. THOMAS DIBACCO

ENVIRONMENTAL ENGINEER

EDUCATION:

B.S. Environmental Engineering-2000-Kennedy Western University.
Electronic Systems-DeVRY Institute of Technology
Fairmont State College-1961-1963

CERTIFICATION/REGISTRATION:

Class 1 Public Water Supply Operator
Supervisory Development Program
Radiation Safety

FCC General License

Visual Emissions EPA Method 9

EMPLOYMENT HISTORY:

Virginia Power
Environmental Compliance Coordinator Mt. Storm Power Station, North Branch Power Station
1966 to June 2000.

Civil Tech Engineering, Inc,
Hurricane, West Virginia
Project Manager July 2000 to present.

PROFESSIONAL EXPERIENCE:

Air pollution permits PSD Title 5

Water pollution control NPDES

Hazardous waste management

Lake management

Dam safety inspections ,

Consultant wind energy development

Advisor wind energy program James Madison Universily

Biological studies with Ohio State University

Engineering and development of ash storage facilities and haul roads



Environmental awareness training

Ground water monitoring

Environmental audits,

Wastewater treatment (1500gpt t0150,000gpd)

Storm water sampling

Spill prevention control and countermeasures

Solid waste management

Environmental inspections with WV Office of Air Quality, EPA, WVDEP.
Project Manager Thomas Dam Medifications

Project Manager Teter Creek Lake Dam Modifications

PERTINENT EXPERIENCE: Mr. DiBacco has worked extensively with water and
wastewater treatment systems at Mt. Storm Power Station, the North Branch Power Station, and
the City of Thomas. As Environmental Compliance Coordinator at both the Mt. Storm Power
Station and the North Branch Power Station Mr. DiBacco has considerable experience in all
areas of Environmental Regulations. He is also experienced in dam safety requirements. Mr.
DiBacco was Project Manager for the Thomas Dam Modifications and is currently working on
Teter Creek Lake Dam Modification Project for Civil Tech Engineering, Inc.




HAYWARD PHILLIPS
CONSTRUCTION MANAGER

EMPLOYMENT HISTORY:

Construction Manager/Inspection 1999 to present - Civil Tech Engineering, Inc., Projects
include Thomas, Teter Creek, Wilson Big Hollow Dam,
and Belington Dams

County Supervisor 1989 - 1994 - WVDOT Division of Highways, Tucker
County
Construction Superintendent 1983 - 1989 - Coaltrain Corporation, Highway

Construction, Surface mine superintendent

1974 - 1983 - Harman Construction Company,
Superintendent, Highway and Bridge Construction

1964 - 1974 - R.H. Armstrong, Inc., Highway Construction,
Dam Construction, and Paving

1960 - 1964 - Harley E. Calvin Company, Highway -
Construction

Equipment Operator 1947 - 1960 - Robert T. Main Company, Harman
Construction, Keeley Construction Company, Sam Polino
Company

Tucker County Development Authority M. Phillips is an active member of the Tucker
County Development Authority and provides
technical assistance for various municipal projects
for the Town of Parsons.
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Statement of Qualifications Page No. 34B.2
Civil Tech Engineering, Inc.
September, 2009

SECTION B.2 - CIVIL DESIGN

a Design: Our principals and key personnel have been responsible for developing civil
design drawings including site grading plans, highway access, storm water and mine drain
piping and controls, storm water rail road crossings, erosion control, sanitary sewer
collection and treatment, lift stations, retaining walls, parking layout, sidewalks, handicap

access, utilities, permits, specifications, and bid documents for various projects including:
Thomas Sunrise Sanitation Mine Drain

Thomas Sunrise Sanitation Mine Blowout

Prospect Valley Highwali #4

Winifrede (McFann) Portals

43 Dam Rehabilitation Projects in WV and NC

Storm/Sanitary Segregation, City of Thomas, WV

Storm Water Improvements, Thomas, WV

First Church of God, Charleston, WV

Mt. Vernon Baptist Parking Lot Expansion

Holiday Inn Express, Mineral Wells, WV

Fairfield Inn & Suites, Weirton, WV

Various large residential developments

Robert C. Byrd Federal Court House Sidewalks, Utilities, and Drainage

Haddad Riverfront Park, Charleston, WV

Southridge Centre 100 acre Commercial Development

Ridgeline 50 acre Commercial Development

Commercial developments including: Amish Exchange, Wendy's, Texas Steakhouse, Kenny
Rogers, etc.

Various Hazardous Waste and Sanitary Landfills

Various Abandoned Mine Land Projects

Various Landslide Stabilization Projects throughout West Virginia

Means and Methods, Pipe Crossings — CSX Railroad, Rt. 10, Rita to Midway Plaza Highway
Project
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Ll Cost Bstimating: Cost estimates are routinely prepared for our civil design projects.

Most recent experience in preparing cost estimates includes:

Thomas Sunrise Sanitation Mine Drain - Project Cost § 325,000

Thomas Sunrise Sanitation Mine Blowout — Project Cost $ 250,000
Storm/Sanitary Segregation Project, City of Thomas - Project Cost $ 3 million
Storm Water Improvements, City of Thomas - Project Cost $ 750,000
Ansinelli Retaining Wall Replacement, Private - Project Cost $ 50,000
Fleming Street Stabilization, City of Monongah - Project Cost $ 70,000

Mt. Vernon Baptist Parking Lot Expansion — Project Cost $ 50,000

Holiday Inn Express, Mineral Wells — Project Cost Unknown

Teter Creek Dam Modifications, WVDNR, Wildlife Resources - Project Cost $ 1.2 Million
Old Pond 11, WVDNR, Wildlife Resources - Project Cost $ 150,000
Moncove Dam Rehabilitation, WVDNR - Project Cost $ 600,000

Burches Run Dam Rehabilitation, WVDNR - Project Cost $ 600,000

Deegan and Hinkle Dam Modifications — Project Cost $ 1.5 Million

Bailey and Lemley Dam Modifications - Project Cost $ 1.2 Million

Wilson Dam Modification - Project Cost  $ 250,000
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Statement of Qualifications Page No. 35B.2
Civil Tech Engineering, Inc.
September, 2009

¢ Belington Dam Modification — Project Cost § 50,000

Our engineers have extensive experience in cost estimating and bidding gained on
projects which were bid and successfully constructed. This experience was gained by
Mark Pennington estimating costs for construction projects for competitive bidding while
working for Heeter Construction, of Spencer, West Virginia. See Resume for Mark
Pennington. Hayward Phillips, our senior construction inspector, has over 50 years
experience estimating and building all types of construction. Qur construction experience
is invaluable in the development of accurate cost estimates for budgeting, and

development of practical designs which are “constructable”.

U Construction Contract Administration: We have, or are providing contract
administration on virtually all of the civil projects listed herein._Our experience has been
gained administering contracts on projects ranging in size and complexity from a few
hundred thousand to upwards of 30 million plus for the Southridge Centre/Ridgeline
developments. Mark Pennington also served as assistant project manager on a 10 million
dollar flood levee construction project for the City of Moorefield, West Virginia in 1996,
while employed with Heeter Construction.

Ll Civil Project Photographs: Photographs of some of our recent projects follow this
section of the submittal.

(d Sample Project Drawings: Typical design drawings from some of our projects are
enclosed to illustrate our capabilities.




CIVIL TECH ENGINEERING INC.

FIRST CHURCH OF GOD - CHARLESTON, WV
PROJECT COST UNKNOWN - COMPLETE 2001

TOPOGRAPHIC MAPPING

SUBSURFACE INVESTIGATION

STORM WATER CONTROLS

PERMITTING

UTILITY LOCATION & DESIGN

WASTE WATER TREATMENT -- RECIRCULATING SAND
FILTER

PAVEMENT AND WALKS

PLANS AND SPECIFICATIONS

L
Q2
a
a
a
Q
L
O

Erosion Repair — Rip Rap Armored Ditch New Storm Drains and Catch Basins

STORM WATER IMPROVEMENTS — THOMAS, WV
PROJECT COST § 750,000 - COMPLETE 20067

TOPOGRAPHIC MAPPING

STORM WATER CONTROLS & EROSION REPAIR

PERMITTING

PL.ANS AND SPECIFICATIONS

BIDDING

CONSTRUCTION CONTRACT ADMINISTRATION

poooogo



CIVIL TECH ENGINEERING INC.

HOLIDAY INN EXPRESS — MINERAL WELLS, WV

PROJECT COST UNKNOWN - COMPLETE 2007
a TOPOGRAPHIC MAPPING
Q STORM WATER CONTROLS
W PERMITTING
Q UTILITY LOCATION & DESIGN
U
O
M

WASTE WATER LIFT GRINDER STATION DESIGN
PAVEMENT AND WALKS
PLANS AND SPECIFICATIONS

-
BAPTIST PARKING LOT EXPANSION —~ HURRICANE, WV
PROJECT COST $ 50,000 — COMPLETE 2007
TOPOGRAPHIC MAPPING

STORM WATER CONTROLS

PERMITTING

PAVEMENT AND WALKS

PLANS AND SPECIFICATIONS

coooo
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SECTION B.3 - DAM SAFETY EXPERIENCE

Civil Tech Experience: Civil Tech’s dam experience over the last 12 years has

included 32 Dam Modification Projects ranging in cost from $ 50,000 to $ 1,500,000. All
dam projects involve civil, environmental, geotechnical, surveying/mapping,
construction monitoring, and contract administration. We believe this experience
makes our firm uniquely qualified for the Bird Creek #4 Design Project. Civil Tech
Dam Projects are listed below.

W N W=

Rollins Dam, Evans, WV

Seneca Dam, Pocahontas Co., WV

Teter Creek Dam, Barbour Co. WV

Wells Lock and Dam, Elizabeth, WV

Handley Dam, Handley WMA, Pocahontas Co., WV

Anawalt Flood Damage Repair, Anawalt, WV

Old Pond 11, McClintic WMA, Mason Co., WV

Burches Run Breach Plan, Moundsville, WV

Edwards Run Dam, Cacapon Bridge, WV

Culloden PSD Dam, Culloden, WV

Belington Water Supply Dam, Belington, WV

Cedar Lakes Dam No.s 1 and 2, Ripley, WV

Joyce Lake Dam, Clarksburg, WV

Tailings Pond No. 2, Bessemer City, NC

City of Thomas Dam, Thomas, WV

Fly Ash Dam, FMC Peroxide Plant, So. Charleston, WV
Dickenson Dam, FMC Sportsman’s Club, Hurricane, WV

Brood Pond Dam, FMC Sportsman’s Club, Hurricane, WV
Winterplace Dam Modification, Winterplace Ski Resort

Wilson Big Hollow Dam, Hampshire Co. WV

Burches Run Dam, Marshall Co., WV

Moncove State Park Dam, Monroe Co., WV

Winterplace Dam Reservoir Enlargement, Winterplace Ski Resort
Bailey Dam Rehab, Monongalia Co. WV

Lemley Dam Rehab, Monongalia Co. WV

Deegan Dam Modification, Bridgeport, WV

Hinkle Dam Modification, Bridgeport, WV

Stony River Dam Breach, Grant Co., WV

Mill Run Dam Modification, Mt. Top PSD, Grant Co., WV

Mt. Storm Lake Dam Flip Bucket Stabilization, Dominion Generation
Temperature and Flow Measurement Weir Design, Dominion Generation
White Dam Modification, Private Owner, Sissonville, West Virginia
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+ Certificates of approval have been applied for and approved by the WVDEP on 24
projects. '

] Our projects include; new dams, rehabilitation, flood damage repair, and
emergency repair.

¢ Periodic Safety Inspections are routinely performed on over 60 dams.

(X Past Experience: Prior to forming Civil Tech in 1996, our principals were
responsible for:

¢ 11 Dam Modification Projects ranging in cost from $ 300,000 to $ 1,300,000.
These dams are listed below:

1. Jimmy Lewis Dam, Mercer Co., WV

2. Plum Orchard Dam, Fayette Co., WV

3. Boley Dam, Babcock State Park

4. Anawalt Dam, Anawalt, WV

5. Warden Lake Dam, Hardy Co., WV

6. Burches Run Dam, Moundsville, WV

7. Castlemans Run Dam, Wheeling, WV

8. No. 1 Impoundment, Union Carbide

9. No. 2 Impoundment, Union Carbide

10.  No. 3, Impoundment, Union Carbide

11.  Mill Creek Dam, Columbia Gas
¢ Certificates of Approval were obtained for all projects.
4 Numerous Safety Inspections were also performed.

[ Innovation: Civil Tech specializes in the use of innovative techniques including the use of
Roller Compacted Concrete in dam rehabilitation. We have successfully completed seven
dam rehabilitation projects using RCC in West Virginia.

4 Breach Analysis and Risk Assessment: Civil Tech has successfully used breach
analysis and risk assessment to reduce the hazard classification of many of our dam projects.
This analysis resulted in a reduction in the design storm and substantial savings for our
clients.

3 Facility Improvements: Our dam rehabilitation projects have resulted in facility
improvements including: ‘

+ Access For Fishermen.
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Boat Launching Ramps.

Access Roads.

Parking Facilities.

Walkways

Handicap Access.

Toilet facilities.

> > >+

0 Maintenance of Facility: Our personnel are sensitive to the dam setting and make every
effort to complete our projects with minimal disruption of the facility. Our designs are
practical and planned to fit the site.

X Project Photographs: Representative photographs and sample drawings illustrating our
Dam Rehabilitation experience are included herein.
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TETER CREEK DAM MODIFICATION, BARBOUR CO., WV
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BAILEY DAM MODIFICATION, MONONGALIA CO., WV
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MONCOVE DAM MODIFICATION, MONROE CO., WV
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PLUM ORCHARD DAM MODIFICATION, FAYETTE CO., WV




CIVIL TECH ENGINEERING INC. “Attention to Detail”

WARDEN LAKE DAM MODIFICATION, HARDY CO., WV
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SECTION B4 - GEOTECHNICAL/SURVEYING

J Civil Tech Experience: Geotechnical engineering is a small, but important part of our
business because so much of our work related to dams depends on geotechnical sampling,
testing, and analysis. Our principals have a very strong background in this discipline
from our history at Triad Engineering. Civil Tech has provided geotechnical services on
a variety of projects including; mechanically stabilized walls, water and asphalt storage
tanks, commercial buildings, churches, industrial equipment and buildings, etc. Typical
projects for which Civil Tech has provided geotechnical engineering services include:

Steel of West Virginia Expansion, Huntington, WV

Service Wire Building Damage Evaluation, Culloden, WV

First Church of God, Charleston, WV

Various Water Storage Tanks, WV American Water Company
Asphalt Storage Tanks, MTI, Gallipolis, Ohio

Bridge Replacement, Elkemn Metals, Alloy, WV

Zim Bagging, Wayne County, WV

Wurtiand Marine Harbor, Wurtland, KXY

Steel of West Virginia Warehouse - Greenbottom, WV

HADCO Shell Building - Huntington, WV

Service Wire Warehouse Expansion, Culloden and Huntington, WV
Countless Landslides Throughout WV

Service Wire Warehouse Expansion, Huntington and Culloden, WV
Waste Site Design, Means and Methods RR Crossings, Rt. 10 Rita to Midway Plaza Highway
Project, Man, WV

LR B 2B K K B K B 2R B S J

L Past Experience: Our principals were directly responsible for large geotechnical
projects including:

Southridge Centre, Charleston, WV

Ridgeline Development, Charleston, WV

Cabell East High School, Huntington, WV

Beckley Federal Prison, Beckiey, WV

Rhodimet Plant, Rhone Poulenc, Institute, WV

Countless Highway Projects for the WVDOT

Hazardous and Sanitary Landfills throughout WV, KY, and Ohio
Over 120 Abandoned Mine Land Projects for the WVDEP

- o 0000 ee

A Surveying and Mapping: Surveying and mapping services are performed by our in-
house crew using electronic instruments with onboard data collectors, and computer
software to reduce data and develop drawings. The work is performed under the direction
of one of our Professional Surveyors. Since forming Civil Tech, we have performed
field surveying necessary to develop topographic mapping and locate existing site
features for most of our ongoing and past engineering projects. Clients have included:
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Steel of West Virginia
FMC Peroxide

Simpson - Litman Builders
WVDNR - Wildlife Section
Joyce Properties

City of Thomas

City of Belington

City of Culloden

WVDNR - Parks & Recreation
Winterplace Ski Resort
Private Concerns

Page No. 40B.4
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ASPHALT STORAGE TANK FARM -~ MIDDLEPORT TERMINALS INC. -

poooo

SUBSURFACE INVESTIGATION
GEOTECHNICAL ANALYSIS
FOUNDATION DESIGN

PLANS AND SPECIFICATIONS
CONSTRUCTION CONSULTATION

SUBSURFACE INVESTIGATION
GEOTECHNICAL ANALYSIS
FOUNDATION RECOMMENDATIONNS
CONSTRUCTION CONSULTATION



CIVIL TECH ENGINEERING INC.

Jd TOPOGRAPHIC MAPPING

Q SUBSURFACE INVESTIGATION

;. EROSION AND SLIDE STABILIZATION

Q PLANS AND SPECIFICATIONS

| BIDDING

a CONSTRUCTION CONTRACT ADMINISTRATION

SARVER LANDSLIDE PROJECT — HURRICANE, WV
TOPOGRAPHIC MAPPING

SUBSURFACE INVESTIGATION

GEOTECHNICAL ANALYSIS

DRILLED PILE WALL DESIGN AND GRADING OPTION
PLANS AND SPECIFICATIONS

BIDDING

Lcuoood



