(S;ANNETT FLEMING, INC.

-4 ite 200

Eannﬂtt FlEmlng 1gi(§ommerce Drive
Margantown, WV 26501-3858

Office: (304) 296-6492
Fax: (304) 296-6495
www.gannettfleming.com

December 14, 2009

Purchasing Division

2019 Washington Street, East
P.O. Box 50130

Charleston, WV 253050130

RE: Expression of interest
West Virginia Department of Environmentai Protection
DEP 14845 - Cambria Portals and Drainage Design Project

Dear Sir/Madam:

Gannett Fleming, Inc, is pleased to submit for your congideration this proposal and
“Expression of Interest” for the West Virginia Department of Environmental Profection
(WVDEP), Office of Abandoned Mine Lands and Reclamation (AML) to provide
engineering services for the Cambira Portals and Drainage Design Project.

We welcome the opportunity to present our credentials to you and took forward to the
chance to discuss our approach and our capabllities with the selection committee.

Please contact me at 304-296-6492 if you have any guestions or if | can provide any
clarifications regarding our proposal.

Sincerely,
GANNETT FLEMING, INC.,

AT

Samer H. Petfro, BE. B ey
Manager - WV Qperations Y ED
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State of West Virginia
Depariment of Administration
Purchasing Division

Request for &

Quotation

DEP14845

RFQ COPY

2019 Washington Street East
Post Office Box 50130
Charlesioh, WV 25305-0130

TYPE NAME/ADDRESS HERE

20G

=hhEi~-2187

DEP

601

2

ARTMENT OF

57TH
Wy
5304

ENVIRONMENTAL PROTECTION

DFFICE OF AMWLE&R
STREET SE
CHARLESTON,

306-926-0599

1170572089

BID

OPENING TIME

BID GFENING DATE:

i2/31584

6001

2009 .

01:30

1
CAMBRIA PORY

THE WEST VIR
THE WEST VIR
PROTECTION,

JB

ALS &

EXPR

GINIA
GINIA

D06-29

DRAINAGE DESIGN

ESSION OF INTEREST

PURCHASING DIVISION,
DEPARTHMENT OF ENVIRO

I8 €0

PROFESSIONAL

LICITIING EXPRESSIONS DF INTEREST FOR
ENGINEERING DESIBN SERVICES AND
CONSTRUCTION MONITORING SERVICES AT THE CAMBRIA PORTALS

AND DRAINAGE| PROJECT IN HARRISON COUNT

PER THE FOLLOWING| BID

SPECIFICATIO

BANKRUPTCY:

FOR BANKRUPT
CONTRACT NUL
WITHOUT FURT

xxxxxx THIS

NS .

IN T
CY PR
l. ANI)

I8 T

HER ORDER.

REQUIREMENTS AND

HE ‘EVENT THE VENDOR/C
OTECTIION, THE STATE M
VOID AND TERMINATE §

HE ENP OF RFQ

FOR THE AGE
MENTAL

Y,
ATTACHED

DEP14GBGE xxxx%x% TOTAL:

WEST VIRBINIA,

ONTRACTOR FILES
IAY. DEEM THIS
UCH CONTRACT

NCY,

BIGNATURE

Fme

TITLE

F%

ADDRESS CHANGES TO BE NOTED ABOVE

WHEN RESPONDING TO RFQ, INSERT NAME AND ADDRESS IN SPACE ABOVE LABELED VENDOR'
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rRFQNo. DEP 1159S

STATE OF WEST VIRGINIA
Purchasing Division

PURCHASING AFFIDAVIT

VENDOR OWING A DEBT TO THE STATE: _

West Virginia Code §5A-3-10a provides that: No contract or renewal of any contract may be awarded by the
state or any of its political subdivisions to any vendor or prospective vendor when the vendor or prospective
vendor or a related party to the vendor or prospective vendor is a debtor and the debt owed Is an amount
greater than one thousand doltars in the aggregate.

PUBLIC IMPROVEMENT CONTRACTS & DRUG.FREE WORKPLACE ACT:

If this is a solicitation for a public improvement construction contract, the vendor, by its signature below, affirms
that it has a written plan for a drug-free workplace policy in compliance with Article 1D, Chapter 21 of the West
Virginia Code. The vendor must make said affirmation with its bid submission. Further, public improvement
construction confract. may not be awarded to a vendor who does not have a written plan for a drug-free
workplace policy in compliance with Article 1D, Chapter 21 of the West Virginia Code and who has not
submitied that plan to the appropriate contracting authority in timely fashion. For a vendor who is a
subcontractor, compliance with Section 5, Article 1D, Chapter 21 of the West Virginia Code may take place
before their work on the public improvement is begun.

ANTITRUST:

in submitting a bid to any agency for the state of West Virginia, the bidder offers and agrees that if the bid is
accepted the bidder will convey, sell, assign or transfer to the state of West Virginia all rights, title and interest
in and to all causes of action it may now or hereafter acquire under the antitrust laws of the United States and
the state of West Virginia for price fixing and/or unreasonable restraints of trade relating to the particular
commodities or services purchased or acquired by the state of West Virginia. Such assignment shall be made
and become effective at the time the purchasing agency tenders the initial payment to the bidder,

t certify that this bid is made without prior understanding, agreement, or connection with any corporation, firm,
limited liability company, partnership or person or entity submitting a bid for the same materials, supplies,
equipment or services and is in all respects fair and without collusion or fraud. | further certify that | am
authorized to sign the certification on behalf of the bidder or this bid.

LICENSING:

Vendors must be licensed and in good standing in accordance with any and all state and local laws and
requirements by any state or local agency of West Virginia, including, but not limited to, the West Virginia
Secretary of State's Office, the West Virginia Tax Department, West Virginia insurance Commission, or any
other state agencies or political subdivision. Furthermore, the vendor must provide all necessary releases fo
obtain information to enable the Director or spending unit to verify that the vendor is licensed and in good
standing with the above enfities.

CONFIDENTIALITY:

The vendor agrees that he or she will not disclose to anyone, directly or indirectly, any such personally
identifiable information or other confidential information gained from the agency, unless the individual who is
the subject of the information consents fo the disclosure in writing or the disclosure is made pursuant to the
agency’s policies, procedures and rules. Vendor further agrees to comply with the Confidentiality Policies and
Information Security Accountability Requirements, set forth in hitp:/fsww. siate wv.usfadmin/purchase/privacy/
neoticeConfidentiality. pdf.

Under penalty of law for false swearing {(West Virginia Code §61-5-3), it is hereby certified that the vendor
affirms and acknowledges the information in this affidavit and is in compliance with the requirements as stated.

Vendor's Name: C;A/ww“w" f'l/fmwc L, Ene.
Authorized Signature: Date: J2[14/09

Purchasing Affidavit (Revised (:1/01/48) 7 D
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l(_evin W. Bloom, P.E. Resume

YEARS EXPERIENCE WITH FIRM: <1 YEARS EXPERIENCE WITH OTHER FIRMS: 27

EDUCATION:
BS/1981/Mining Engineering

PROFESSIONAL REGISTRATION(S}):
P.E.: Pennsylvania - No. 35160-E (1986)

PROFESSIONAL AFFILIATIONS:
SME ~ Society for Mining, Metallurgy and Exploration

CURRENT RESPONSIBILITIES:

Project Engineer responsible for coordination and preparation of state and federal permits for
surface and underground coal mining, non-coal mining, mine reclamation, coal preparation
facilities, and industrial facility siting. Mr. Bloom is also directly involved with the preparation
and coordination of land development plans, valuation studies, wetland evaluations, highway
occupancy permits, air quality permits and earth disturbance permits. Project responsibilities
have also included conducting hydrologic assessments relative to erosion and sediment (E&S)
pollution control design, mining operation plans, soils evaluations, and reclamation and
revegetation plans. Mr. Bloom is skilled in conducting and supervision of drilling programs,
construction of monitoring wells, surface and groundwater monitoring, and installation of flow-
monitoring devices, pumping tests, and groundwater modeling.

SUMMARY OF EXPERIENCE:

Over 27 years experience as a project engineer on civil and mining engineering projects,
environmental compliance, land development with extensive experience in the preparation of
cost estimates, bid documents and specifications, and construction supervision. Projects have
included on-going working relationship with regulatory agencies, including PADEP, PADOT,
BAMR, local municipalities, and County Soil Conservation Services. Specific Design Engineer
experience includes the design of passive treatment systems including metered flow collection
boxes with bypass structures for flows beyond peak design, flow conveyance and flow
equalization structures, vertical flow ponds, wetland cells, and polishing ponds. In addition,
evaluations of site construction suitability and recommendations to facilitate construction have
been prepared. Material specifications and contractor guidelines were provided as well. Permit
approval for construction NPDES and Stream Encroachments were completed.

Design engineering for treatment systems to address mine drainage from an underground
mines including assessment of projected flow quantity and quality, design of treatment plants,
detention ponds, and preparation of permit approval materials have been prepared.
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Terry L. Downs, P.G. Resume

YEARS EXPERIENCE WITH FIRM: 14 YEARS EXPERIENCE WITH OTHER FIRMS: 8

EDUCATION:
B.S., Geology, University of Pittsburgh, 1983
M.S., Civil Engineering, University of Maryland, 1994

PROFESSIONAL REGISTRATION(S):
P.G.: Pennsylvania - No. PG003199G (1996)

CURRENT RESPONSIBILITIES:

Geotechnical Project Manager involved in highway, water supply, and building projects.
Responsibilities include supervising staff engineers and geologists; writing proposals;
communicating with clients; preparing contract documents; developing, coordinating, and
supervising subsurface investigations for highways, buildings, and slope stability evaluations;
determining test-boring locations and depths; monitoring standard penetration test (SPT) and
diamond core-drilling operations; and determining laboratory testing requirements and
interpreting results. Also responsible for preparing geological, foundation engineering, and
environmental-assessment reports. Duties include conducting geologic literature reviews,
evaluating the published geologic information with respect to the project requirements,
conducting geologic field views to study geologic landforms pertinent to the projects, and
studying topographic maps and aerial photographs to identify any geologic features. In
addition, conducts geologic mapping for proposed highway cuts, evaluates subsurface
conditions, performs engineering evaluations, determines mine subsidence, and prepares
geological, geotechnical, and environmental reports.

SUMMARY OF EXPERIENCE:

Mine Subsidence Evaluation, Wanzco Residence, Allegheny County, PA, U.S. Department of
the Interior, Office of Sutface Mining Reclamation and Enforcement. Geotechnical Engineer
responsible for investigating the extent of damage incurred to a residential structure caused by
mine subsidence. Responsibilities included on-site subsurface investigation, evaluation of the
subsurface conditions, review of aerial photographs, geologic literature review, evaluation of
the available mine maps, preparation of boring logs, laboratory test data interpretation, and
preparation of the geologic and geotechnical aspects of the report. Also conducted geotechnical
analyses including bearing capacity and settlement computations.

Mine Subsidence Evaluation, Salvitti Residence, Kennedy Township, Allegheny County,
PA, U.S. Department of the Interior, Office of Surface Mining Reclamation and Enforcement.
Geotechnical Engineer responsible for investigating whether the structural distress of a
residential structure was related to mine subsidence. The project involved structural and
geotechnical analyses. Responsibilities included planning and implementing the subsurface
investigation, evaluating the subsurface conditions, inspecting the drilling operations,
conducting a geologic literature review, assigning laboratory tests, and reviewing aerial
photographs. Also evaluated the available mine maps, prepared boring logs, interpreted
laboratory test data, determined the cause of distress, and developed a final written report with
conclusions and recommendations for mine void remediation.
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Terry L. Downs, P.G. Resume

Mae West Bend, S.R. 0008, Section A05, Construction Consultation, Allegheny County, PA,
Pennsylvania Department of Transportation, District 11-0.  Geotechnical Project Manager
responsible for the oversight of construction consultation for the geotechnical aspects of a
highway improvement project. The project included an 80-foot-high, 500-foot-long rock cut
slope and rockfall-protection system, soil-nail slope-stabilization system, two arch-culvert
extensions, a single-span structure, and a 400-foot-long retaining wall.

Township, Beaver County, PA, Pennsylvania Department of Transporiation, District 11-0.
Geotechnical Project Manager responsible for final geotechnical design activities for the
relocation of a single-span bridge and its roadway approaches. The project included evaluating
foundation alternatives to avoid bearing on a local coal seam, and comparing foundations and
spread footings on Class C concrete. Also involved were subsurface investigations, laboratory
testing, bearing-capacity analysis, deep foundation and seftlement evaluations, and
geotechnical special provisions and details.

Mae West Bend, S.R. 0008, Section A05, Final Design, Allegheny County, PA, Pennsylvania
Department of Transportation, District 11-0. Geotechnical Project Manager responsible for
providing technical guidance for the design of approximately 4,000 feet of roadway relocation
and improvement. Performed field reconnaissance of the project site and identified geologic
features affecting the current and proposed rights-of-way. Implemented subsurface exploration
and laboratory testing programs to determine the subsurface conditions for two arch-culvert
extensions, a single-span bridge, a 400-footlong retaining wall, and a soil-nail slope-
stabilization system. Also evaluated cut-face slope configurations with respect to stability and
rockfall potential for an 80-foot-high, 500-foot-long rock-cut slope. A rockfall-catchment zone
for the site configuration in conjunction with national standards and the Colorado Rockfall
Simulation Program was developed.

Mon/Fayette Expressway, Uniontown to Brownsville, Design Management, Uniontown, PA,
Pennsylvania Turnpike Commission (PTC). Geotechnical Project Manager responsible for quality
assurance of the geotechnical aspects of a design provided by ten design section consultants for
the final design of a $350 million section of proposed expressway. Responsibilities include
managing, directing, and coordinating the geotechnical design work of the design section
consultants, coordinating with PennDOT and PADEP; and acting as an extension of PTC's staff.
Also responsible for developing and implementing streamlined management design processes
necessary to provide the geotechnical design support.

Woodmont Pump Station Subsurface Investigation, Martins Ferry, Belmont County, OH, City
of Martins Ferry. Geotechnical Project Manager responsible for investigating and analyzing the
subsurface conditions for a water pump station experiencing foundation instability. Duties
involved field investigation, including inspection of the drilling of all borings; development of a
subsurface exploration program; subsurface analyses; slope stability analyses; evaluations and
recommended improvements; and report preparation.
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Gene A. Janero, P.E. Resume

YEARS EXPERIENCE WITH FIRM: 13 YEARS EXPERIENCE WITH OTHER FIRMS: 0

EDUCATION:
B.S., Civil Engineering, University of Pittsburgh, 1995

PROFESSIONAL REGISTRATION(S):
P.E.: Pennsylvania - No. PE060736 (2004)

PROFESSIONAL AFFILIATIONS:
Society of American Military Engineers

Secretary, Pittsburgh Post
American Society of Civil Engineers
Deep Foundations Institute

CURRENT RESPONSIBILITIES:

Geotechnical Project Engineer responsible for design on various geotechnical and
environmental projects, including layout and implementation of field exploration programs,
site reconnaissance, drilling inspection, soil and water sampling, and design activities. Also
develops and prepares geotechnical reports, technical specifications, and cost estimates.

SUMMARY OF EXPERIENCE:

S.R. 0268, Section 250, Petrolia Bridge Replacement over South Branch of Bear Creek,
Petrolia, PA, Pennsylvania Department of Transportation (PennDOT), District 10-0. Geotechnical
Engineer responsible for performing a hydrologic and hydraulic study to evaluate the hydraulic
impacts of a proposed single-span bridge replacement. The hydraulic study included the
review and incorporation of an existing Federal Emergency Management Agency (FEMA)
study of the project area, review of potential impacts from three Pennsylvania Department of
Environmental Protection (PADEP)-regulated dams within the project drainage area, and the
development of peak runoff rates using PennDOT-accepted methodology. Hydraulic analyses
were performed using the HEC-RAS software with the complex model for the well-developed
project site, including numerous structures, retaining walls, and an additional bridge within the
limits of study. The model was developed using the MicroStation CADD software by
incorporating site-specific survey data. A hydrologic and hydraulic report was ultimately
prepared in accordance with PennDDOT and PADEP requirements, providing a summary of the
evaluations performed and a flood-potential risk assessment based upon the results of the
analyses.

S.R, 0279, Section A64, 1-279 Connector, Allegheny County, PA, Pennsylvania Depariment of
Transportation, District 11-0. Geotechnical Project Engineer responsible for final geotechnical
design of bridge foundations and roadway approach embankments for a highway
improvement project on Pittsburgh’s North Shore. Foundation alternatives considered
included H-piles and caissons to support the bridge structure to be constructed on the
Allegheny River floodplain deposits. Performed extensive coordination and analyses at a pier
location, which is to be constructed within 4 feet of a 11-foot-diameter brick sewer. Performed
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Gene A. Janero, P.E. Resume

geophysical studies and manhole camera efforts to evaluate the condition and exact location of
the sewer. The investigations were also used in developing a vibration-monitoring program for
use during construction of the pier. Recommended caisson-supported substructures in a
structure foundation report based on cost and constructability at the sewer location.

Washington School Dam Inspection and Modification, Washington County, PA, Washington
County School District. Project Engineer responsible for the annual inspection of a high-hazard
dam that serves as a scenic area and stormwater management facility. Performed the
inspections in accordance with Pennsylvania Department of Environmental Protection
standards, completed the standard inspection checklist form, collected relevant photographs,
and developed a site sketch indicating areas of concern. Ongoing work includes the planned
modification of the dam to function solely as a stormwater management facility.

Redbank Valley Dam Rehabilitation, Clarion and Armstrong Counties, PA, Redbank Valley
Municipal Authority. Project Engineer responsible for developing and implementing a
geotechnical investigation report to support the rehabilitation of a concrete dam on Redbank
Creek. The investigation included background research into soils, geologic, and hydrologic
data for the site. Designed and implemented a geotechnical subsurface investigation to
evaluate potential foundation conditions for proposed concrete structural work. Permeability
testing of bedrock was performed to evaluate seepage potential beneath the dam. Prepared a
geotechnical investigation report to support the final structural design.

S.R. 0028, Section Al4, Sarah Heinz Retaining Wall, Allegheny County, PA, Pennsylvania
Department of Transportation (PennDOT), District 11-0. Geotechnical Project Engineer responsible
for the preliminary design of replacement alternatives for a failing mechanically stabilized earth
(MSE) wall located in a heavily urban area. Provided coordination with the adjacent land
development owner and contractor to determine projected land use and available right of way.
A detailed review of historic roadway and environmental record information was also
performed. Analyses included the development of feasible alternatives that could be
constructed within limited right of way, cost comparisons, preliminary geotechnical evaluations
of existing subsurface information, and preliminary geotechnical parameters to support type,
size, and location (TS&L) design and development. A Reconnaissance Soils and Geological
Engineering Report was provided to support the preliminary TS&L submission for the ultimate
alternative selection by PennDOT,

S.R. 0058, Section 150, Foxburg Bridge Replacement, Clarion and Armstrong Counties, PA,
Pennsylvania Department of Transportation (PennDOT), District 10-0. Geotechnical Project
Engineer responsible for final geotechnical design of a four-span bridge over the Allegheny
River. Project constraints included limited right-of-way, maintenance of traffic during
construction, and environmentally sensitive river life. The structure included large-diameter
{102-inch) caissons at pier locations. Developed special provisions to provide quality control
during the construction of the large caissons in the form of Crosshole Sonic Logging, void repair
methods, and downhole camera inspection, in conjunction with PennDOT and its Bridge
Quality Assurance Division. Analyses for the caissons included both group and single-caisson
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Gene A. Janero, P.E. Resume

evaluations of lateral loading cases and axial capacity. Pile-supported abutments included
vertical piles to support lateral loads, due to limited space for the installation of battered piles at
two wingwalls that would interfere with the existing structure. Piles were evaluated for axial
capacity and lateral capacities. Corrosion effects were considered for both piles and caissons. A
Structure Foundation Report was prepared to support the final design of the structure.

Annual Dam Inspections, Washington County, PA, Washington County Commissioners.
Professional Engineer responsible for annual inspections of 10 high-hazard flood-control dams
that are owned and operated by Washington County. Performed the inspections in accordance
with Pennsylvania Department of Environmental Protection (DEP) standards, completed the
standard inspection checklist form, collected relevant photographs, and developed a site sketch
indicating areas of concern.

South Hills Rail Facility, Allegheny County, PA, Port Authority of Allegheny County.
Geotechnical Engineer responsible for investigation and remediation design of a differential
floor heaving problem at a light rail maintenance facility. The investigation involved
subsurface soil sampling and laboratory testing for expansive properties of expansive clays and
slag material at key locations. Developed remediation alternatives that could be performed
without significant disturbance to the facility's 24-hour operations.

Waterford Energy Facility, Retaining Wall Mitigation, Waterford, OH, Bowen Engineering
Corporation. Geotechnical Engineer responsible for field investigation, evaluation of mitigation
alternatives, ultimate design, and report preparation for a grout bag retaining system to shore
an existing distressed gabion wall. The complex project requires construction techniques that
can be performed by hand laborers, due to limited access to the existing wall on a steep slope.

S.R. 885, Section A03, Boulevard of the Allies Bridge Replacement over Forbes Avenue,
Pittsburgh, PA, Pennsylvania Department of Transportation, District 11-0. Assistant Project
Manager responsible for overseeing and implementing geotechnical investigations for the
replacement of two bridge structures and the design of new roadways and six retaining walls.
Also assisted with client and subconsultant coordination, which are a critical part of the project
due to ongoing revisions to the project design requirements necessary to satisfy state, federal,
and local interests. Design tasks include subsurface investigations, laboratory testing,
geotechnical instrumentation monitoring, geophysical investigations, foundation designs,
retaining wall designs, and geotechnical reports.

S.R. 3052, Section BO1, Ambridge-Aliquippa Bridge, Beaver County, PA, Pennsylvania
Department of Transportation, District 11-0, Senior Geotechnical Project Engineer responsible for
an environmental assessment of potentially hazardous waste conditions within five preliminary
alignments being investigated for the replacement of a bridge. The project involved office and
field investigations, including regulatory file searches, interviews, review of aerial photographs,
and field verification of office findings. The results of the investigation were reported in a
Phase I Environmental Site Assessment, which details the existence of potentially hazardous
materials at each alignment. Recommendations include a preferred alignment based upon
hazardous waste concerns.
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Jeremy S. Miller ~__ Resume

YEARS EXPERIENCE WITH FIRM: 7 YEARS EXPERIENCE WITH OTHER FIRMS: 0

EDUCATION:
B.S., Environmental Systems Engineering, The Pennsylvania State University, 2002

PROFESSIONAL REGISTRATION(S):
E.LT.: Pennsylvania - No. ET010678 (2007)
Pipeline Assessment and Certification Program (PACP): No. U-103-567 {2003}

CURRENT RESPONSIBILITIES:

Assistant Project Manager responsible for preparing Act 537 Sewage Facilities Plans, Chapter
94 Wasteload Management Reports, and Annual Reports. Additional responsibilities include
Act 203 tapping fee analysis, infiltration/inflow (I/1) sewer system evaluations and
rehabilitation analyses, and field surveying and inspections of wastewater facilities including
combined sewer overflows.

SUMMARY OF EXPERIENCE:

Sewage Facilities Planning Module, Centre County, PA, Pennsylvania Air National Guard
(PAANG). Project Engineer responsible for the preparation of a Component 3 Planning Module
required for a new PAANG training facility. The project included conveyance of wastewater
flow from Benner Township through Patton Township, requiring planning approval from both
municipalities as well as PADEP.

Sewage Facilities Standard Specification Addendum, Cumberland County, PA, Hampden
Township. Project Engineer responsible for the preparation of an addendum to the existing
Hampden Township Sewage Facilities Standard Specifications. The Addendum included
adjustments to review fees and procedures as well as various technical revisions. The
Addendum was reviewed and approved by the Hampden Township Sewer Authority and the
Hampden Township Board of Commissioner.

Wastewater Treatment Plant (WWTP) Additions and Alteration Basis of Design Report,
Cumberland County, PA, Hampden Township. Project Engineer responsible for the preparation
of the Roth Lane WWTP Additions and Alteration and Pinebrook WWTP Abandorunent
Project. The Project consisted of modifications to the Roth Lane WWTP including relocation of
the Roth Lane WWTP outfall, conversion from chlorine disinfection to ultraviolet disinfection,
addition of nutrient removal facilities, increasing the Roth Lane WWTP capacity, abandonment
of the Pinebrook WWTP, upgrades to an existing pumping station located at the Pinebrook
WWTP, and construction of a new force main from the Pinebrook WWTP to the Roth Lane
WWTP.

Act 537 Sewage Facilities Plan Special Study, Cumberland County, PA, Hampden Township.
Project Engineer responsible for the preparation of a sewage facilities plan special study for
Hampden Township. The special study was required for the Roth Lane Wastewater Treatment
Plant (WWTP) additions and alterations and Pinebrook WWTP Abandonment Project as a
result of changes to the design flow projections from what was presented in the Township’s
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Jeremy S. Miller Resume

2005 Act 537 Update and the addition of nutrient removal facilities in response to PADEP’s
Chesapeake Bay Initiative.

Wastewater Flow Monitoring, Cumberland County, PA, Hampden Township Sewer Authority.
Project Engineer responsible for installing flow monitoring devices, collecting flow data, and
processing flow data. Flow data is obtained from three open channel flow meters and seven
Telog Data Recorders installed at separate pumping station once every two weeks. The flow
data is analyzed and incorporated into the Township’s Chapter 94 Report as well as monthly
reports to the Township staff.

Act 203 Tapping Fee Analysis, Schuylkill County, PA, Tamagqua Borough. Engineering
Technician responsible for the compilation of applicable expenditures related to the client's
sewer system and the calculation of a tapping fee according to Act 203.

Combined Sewer Overflow (C50) Long-Term Control Plan, Schuylkill County, PA, Tamagua
Borough. Engineering Technician responsible for assisting in the preparation of a CSO Long-
Term Control Plan, which involved reviewing the client's progress with the nine minitnum
controls of their CSOs and developing possible alternatives to reduce the number of CSOs in the
system.

Act 203 Tapping Fee Analysis, Cumberland County, PA, Hampden Township Sewer Authority.
Engineering Technician responsible for compiling applicable expenditures related to the client’s
sewer system and calculating a tapping fee according to Act 203 which included a Developer
Reimbursement Component.

Chapter 94 Wasteload Management Report, Cumberland County, PA, Hampden Township
Sewer Authority. Engineering Technician responsible for preparing the Wasteload Management
Report for the Township’s sewer system in accordance with Chapter 94 of the PADEP
regulation. The sewer system consisted of approximately 135 miles of line, 22 pumping
stations, and 2 treatment plants.

Act 537 Sewage Facilities Plan Update, Cumberland County, PA, Hampden Township.
Engineering Technician responsible for the preparation of a sewage facilities plan update for
Hampden Township. Preparation of the plan included an extensive I/1 investigation, flow
projections, development of treatment alternatives which included the elimination of one of the
Township’s treatment plants, and an intensive financial analysis of the Township’s sewer
revenue fund, which projected borrowing and user fee adjustments necessary to finance the
estimated $30 million in projects developed in the plan.

Annual Report, Cumberland County, PA, Hampden Township Sewer Authority. Engineering
Technician responsible for compiling data and preparing the annual report in accordance with
the Authority's agreement with Chase Bank, NA.
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Justin T. Peaslee, E.IL.T. Resume

YEARS EXPERIENCE WITH FIRM: 2 YEARS EXPERIENCE WITH OTHER FIRMS: 0

EDUCATION:
B.S.C.E, Civil Engineering, West Virginia University, 2006

PROFESSIONAL REGISTRATION(S):
E.1: West Virginia - No. 8549 (2006)

PROFESSIONAL AFFILIATIONS:
American Society of Civil Engineers

CURRENT RESPONSIBILITIES:
Structural Engineer responsible for performing design calculations for highway bridges and
other transportation-related structures, Also performs construction inspection.

SUMMARY OF EXPERIENCE:

Dolls Run Bridge Replacement, Monongalia County, WV, West Virginia Department of
Transportation, Division of Highways. Structural Engineer responsible for designing a wingwall
and calculating quantities for the replacement of a bridge. The existing bridge, with a 30-degtee
skew and tangent alignment, was replaced with a new structure at its existing location, using a
temporary bridge to maintain traffic. The new superstructure consists of a single-span steel
structure with an integral abutment.

Foxburg Bridge over the Allegheny River, Foxburg, PA, Pennsylvania Department of
Transportation, District 10-0. Structural Engineer responsible for calculating quantities for the
replacement of a bridge. The replacement structure consists of a continuous, four-span, steel-
girder bridge built adjacent to the existing double-deck, steel-truss structure. The substructure
consists of concrete abutments built in two stages to maintain traffic, and concrete piers
composed of two circular shafts per pier. The piers were designed to resist the effects of ice
flow and ice jams based on historical data, which was summarized in an ice study developed
for this project.

Monongahela River Lock and Dam #3 Study, Allegheny County, PA, Unifed States Army Corps
of Engineers, Pittsburgh District. Structural Engineer responsible for performing structural
analyses to assess the stability risk of existing lock walls that are founded on rock and a fixed-
crest dam that is founded on timber piles. The structural analyses and modeling were
performed using STAAD software to determine the time-dependent behavior of the lock walis
and fixed-crest dam.

Squirrel Hill Tunnels Inspection and Rehabilitation Study, Pittsburgh, PA, Pennsylvania
Department of Transportation, District 11-0. Project Inspector responsible for inspecting a tunnel
and preparing the inspection and rehabilitation reports for the tunnel and portal building
structures.
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Michael A. Knight, P.G. Resume

YEARS EXPERIENCE WITH FIRM: 20 YEARS EXPERIENCE WITH OTHER FIRMS: 2

EDUCATION:
B.S., Geology, Lake Superior State College, 1983

PROFESSIONAL REGISTRATION(S):

P.G.: Wyoming - No. PG-893 (1992)

Kentucky - No. 1594 (1994)

Pennsylvania - No. 001237-G (1995)

MSHA Mine Safety Certified Surface, Coal, Metal, and Nonmetal (2005)

CURRENT RESPONSIBEILITIES:

Senior Project Manager and Geologist responsible for directing geologic and hydrogeologic
projects involving the study, evaluation, and assessment of earth materials. Areas of
responsible charge include geologic interpretation; geologic structures evaluation, groundwater
and soils contamination problems; solid waste disposal; public water supply development;
abandoned mine land reclamation; aquifer testing; remedial design; wellhead protection; and
earth resources development.

SUMMARY OF EXPERIENCE:

Toland Quarry, Mount Holly Springs, PA, Hempt Brothers, Inc. Project Manager responsible
for completing geologic and hydrogeologic investigations in support of quarry expansion
permitting. The proposed quarry expansion will increase the quarry to approximately 860
acres. Permitting issues included upgrading the existing groundwater monitoring system and
improving sedimentation controls.

Locust Point Quarry, Mechanicsburg, PA, Hemp! Bros,, Inc. Project Hydrogeologist responsible
for evaluating the impact of quarry dewatering on nearby domestic wells. Determined
drawdown anisotropy related to local geologic structures, predicted drawdowns associated
with proposed quarry floor deepening, and supervised a domestic well monitoring program.
This project also included an extensive VLF (WAD]) electromagnetic geophysical survey of local
geologic structures surrounding the quarry site. Interfaced with the Bureau of Mining and
Reclamation for permitting purposes.

Abandoned Mine Land Reclamation, Illinois Department of Natural Resources, Office of Mines and
Minerals. Project Manager responsible for investigative services in support of abandoned mine
land reclamation projects in the northern and central Illinois coal fields, Designed and
implemented investigations into geologic, geotechnical, and agronomic conditions at numerous
former mine sites. Work activities include topographic mapping, soil sampling, slope stability
and embankment analyses, and evaluation of mining structures and shafts.

Quarry Expansion Permitting, Cumberland County, PA, Hempt Bros., Inc. Project Manager
responsible for surface and subsurface investigations and permit application preparation for a
proposed quarry expansmn encompassmg 270 acres. The expansion area is 31tuated ad]acent to
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Michael A. Knight, P.G. Resume

included evaluation of geologic structural features including several prominent faults which
have been evaluated to assess their individual and collective influence on site hydrology.

Mine Fire Investigation, Throop, PA, Borough of Throop. Project Geologist responsible for
evaluation of conditions in the vicinity of an illicit dump fire situated within coal mine waste
piles near the cropline of the No. 1 and No. 2 seams of the Eddy Creek shaft section of the
former Olyphant Colliery. Investigation included coordination of site monitoring with
personnel from the Office of Surface Mining Reclamation and Enforcement (OSMRE), site
reconnaissance, collection of subsurface gas samples, and thermal measurements, Gas samples
were collected using summa canisters and were analyzed for hydrogen, nitrogen, oxygen,
carbon monoxide, carbon dioxide, and methane using ASTM Method 1945.

Eastern Industries Kutztown Quarry, Berks County, PA, Eastern Industries, Inc. Senior
Hydrogeologist responsible for conducting permitting activities for the quarry which produces
lime and aggregate products from the Muhlenberg Member of the Allentown Formation.
Facilitated increased quarry size by developing dewatering programs which included a pipeline
and an Underground Injection Control Permit. The injection system consists of five wells
constructed to reinfect water generated by quarry dewatering into the subsurface beneath the
current quarry floor. The wells were deeply cased and accepted a high percentage of the quarry
discharge. Assessed proposed quarry discharges into Sacony Creek as part of the permitting
effort. The creek passes through an exceptional value wetland and near a community water
supply well field. Conducted hydrologic modeling of various discharge scenarios to evaluate
stream stage and channel characteristics.

Fastern Industries Martin's Creek Quarry, Northampton County, PA, Eastern Industrial, Inc.
Senior Hydrogeologist responsible for predictive evaluation of groundwater table modifications
in the vicinity of a proposed sand and gravel quarry. The proposed quarry will extract
Quaternary sand and gravel deposits from a surface mine located at the confluence of Martin's
Creek and the Delaware River. Presented assessment of minimal probable hydrologic impact to
local government officials.

Temple Quarry, Berks County, PA, Muhlenberg Water Authority. Project Hydrogeologist
responsible for examining the feasibility of developing the flooded quarry for water supply
purposes. Conducted site reconnaissance and environmental assessment investigations to
determine the feasibility of utilizing the abandoned quarry site to build a water treatment plant.
Quarrying at the 38-acre site ceased in approximately 1990 and the pit is filled with
approximately 200 feet of water.
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Michael D. Antonetti, P.G., L.R.S. Resume

YEARS EXPERIENCE WITH FIRM: 1 YEARS EXPERIENCE WITH OTHER FIRMS: 24

EDUCATION:
B.S., Environmental Geology, Juniata College, 1980
M.5., Geology, Syracuse University, 1982

PROFESSIONAL REGISTRATION(S):
P.G.: Pennsylvania - No. PG002575G (1995)
L.R.S.: West Virginia - No. 218 (2003)

PROFESSIONAL AFFILTATIONS:
Pennsylvania Council of Professional Geologists

CURRENT RESPONSIBILITIES:

Environmental Project Manager responsible for supporting and developing environmental site
remediation services for a wide variety of projects, including energy production, collection,
storage, and transmission facilities and Brownfield sites.
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Matthew R. Mason Resume
YEARS EXPERIENCE WITH FIRM: 12 YEARS EXPERIENCE WITH OTHER FIRMS: 10

EDUCATION:
B.S., Biology, The Pennsylvania State University, 1983

CURRENT RESPONSIBILITIES:

Environmental Project Manager responsible for staff supervision in field data collection, data
analysis, computer modeling, agency and public involvernent, and environmental document
preparation.

SUMMARY OF EXPERIENCE:

Deer Lakes Estates Wetlands Case, Allegheny County, PA, Confidential Client. Technical
Expert responsible for providing technical expertise to counsel prior to and during depositions
for a wetlands case.

S.R, 2082, Hulton Bridge, Allegheny County, PA, Pennsylvania Department of Transportation,
District 11-0. Project Manager responsible for the preparation of a feasibility study, which
investigated a potential bridge replacement at four locations. Issues that were investigated
included environmental features, project needs, traffic analyses, signal warrant analysis, crash
analysis, and construction costs,

PA Route 28 Third-Lane Widening, Allegheny County, PA, Pittsburgh Mills Limited Partnership.
Environmental Specialist responsible for the preparation of the categorical exclusion evaluation
and detailed noise analysis for a third-lane widening of Route 28 from Harmar to the Creighton
Exit. Detailed noise analysis included public meetings with affected residents, and coordination
with the highway and bridge groups in the development of the type, size, and location (TS&L)
drawings for the noise barriers.

Drake Line, Allegheny County, PA, Port Authority of Allegheny County. Senior Environmental
Specialist responsible for preparing the Pennsylvania Department of Environmental Protection

stream encroachment permit application, ag part of upgrades to the light rail transit system,
Tasks included field investigation and extensive agency coordination.

McKnight/Ivory Avenue Car Pool Facility, Pittsburgh, PA, Port Authority of Allegheny County.
Environmental Manager responsible for preparing the categorical exclusion evaluation for a
park-and-ride facility.

Erie East Side Access Highway, S.R. 4034 (Sections A70, A80, A90, and A91), Wetland
Replacement Monitoring, Erie County, PA, Pennsylvania Department of Transportation, District
1-0. Project Manager responsible for the five-year monitoring at the Station Road and Cooper
Road wetland mitigation sites associated with the Erie Fast Side Access Highway Project.
Approximately 20 acres of wetlands are to be replaced or preserved in accordance with the
commitments contained in the Pennsylvania Department of Environmental Protection/U.S.
Army Corps of Engineers permits. Responsibilities include project staffing and scheduling,
agency coordination, coordination with construction personnel and the District environmental
staff, and quality assurance/quality control of the monitoring reports.
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Licks Run, Scotia Hollow, and Catfish Run Bridge Replacements, Allegheny County, PA,
Allegheny County Department of Engineering and Construction.  Environmental Manager
responsible for preparing categorical exclusion evaluations for the Licks Run and Scotia Hollow
bridge replacement projects. Also prepared a categorical exclusion evaluation/Programmatic
Section 2002 Evaluation for the Catfish Run Bridge in South Park.

Interstate 66 Environmental Impact Study, Laurel and Pulaski Counties, KY, Kentucky
Transportation Cabinet. Senior Environmental Specialist responsible for preparing the wetlands
section of an environmental overview for a highway project. Tasks included the review of
historic aerial photographs, a wind shield survey of the project area, agency coordination, and
public meetings.

Southern Beltway, PA 60 to U.S. 22, Post-Environmental Impact Statement (EIS) Services,
Allegheny, Beaver, and Lawrence Counties, PA, Pennsylvanin Turnpike Commission.
Environmental Specialist responsible for providing staffing and overall management of post-EIS
services to evaluate areas outside the right-of-way of the EIS. Work under this assignment also
included, extensive surveys for short-eared owls over a five-year period, agency fields views,
agency coordination, identification of potential mitigation sites in western Pennsylvania, and
preparation of the mitigation plan.

Killian Road Reconstruction, Summit County, OH, Summit County Engineer, Environmental
Manager responsible for the completion of cultural resource investigations, wetland rating
coordination, Section 4(f) coordination, and the preparation of a categorical exclusion
reevaluation for the reconstruction of Killian Road from Arlington Road to Massillon Road.

Bagley Road Grade Separation, Cuyahoga County, OH, City of Berea. Senior Environmental
Specialist responsible for preparing a categorical exclusion document and identifying and
delineating wetlands for the grade separation of Bagley Road and the Norfolk Southern
Railroad within the city of Berea.

Cranberry Interchange/I-79 Cennector, Allegheny and Butler Counties, PA, Pennsylvania
Department of Transportation, District 10-0/Pennsylvania Turnpike Commission. Environmental
Manager responsible for the preparation of the environmental reevaluation for the completion
of the I-79/U.S. Route 19/Pennsylvania Turnpike Connector project, including the addition of
the missing ramps to PA Route 228. Key issues included noise analysis, threatened and
endangered plant species, wetlands, and stream impacts. Completed plans for an
approximately two-acre wetland mitigation site and conducted coordination with federal and
state regulatory agencies in the development of approximately 1,500 feet of stream
enhancement in Brush Creek Park. Provided the necessary documentation for the modification
of the previously issued Pennsylvania Department of Environmental Protection Chapter 105
Permit and the preparation of the U.S. Army Corps of Engineers Section 404 Permit Application
package.

@ Gannett Fleming



Michael A. Neely, P.E. Resume
YEARS EXPERIENCE WITH FIRM: 2 YEARS EXPERIENCE WITH OTHER FIRMS: 10

EDUCATION:
B.S., Civil Engineering, West Virginia University, 1996

PROFESSIONAL REGISTRATION(S):
West Virginia - No. 015304 (2002) Florida - No. 61143 (2004)

PROFESSIONAL AFFILIATIONS:
National Society of Professional Engineers

CURRENT RESPONSIBILITIES:

Project Manager for the West Virginia Regional Office responsible for the design of highway
and airport projects, including right-of-way, site development, stormwater, utilities, signing
and pavement marking, erosion and sediment pollution control, final cross sections, quantities,
and report preparation. Also assists in client consultation, budget preparation, and project
scheduling. R o

SUMMARY OF EXPERIENCE:

Evansdale Campus Bridge-Garage, Morgantown, WV, West Virginia University (WVU). Project
Engineer responsible for preliminary parking garage layout and access road design for a 1,000-
space parking garage at the WVU Coliseurn.

North Shore Connector, Pittsburgh, PA, Port Authority of Allegheny County/DMJM+Harris.
Project Engineer responsible for the final design of a 12-inch waterline relocation, including
quantity calculations, specification review, and plan preparation. Performed final design of
erosion and sedimentation control facilities including quantity calculations, specification
review, and plan preparation. - |

Final Design, S.R. 0022, Section B10, Westmoreland County, PA, Pennsylvania Department of
Transportation (PennDOT), District 12-0. Project Engineer responsible for updating stormwater
management detention facilities and stormwater drainage systems. Tasks include verifying
detention facility and drainage system capacities, updating facilities as necessary, and
generating detailed storm water management and roadway drainage reports following
PennDOT guidelines.

WYV 705 Connector Design Study Report, Monongalia County, WV, West Virginia Departinent
of Transportation, Division of Highways (WVDOH). FProject Manager responsible for preliminary
roadway design of an approximately three-mile section of roadway to connect the WV 705
Connector to Beechhurst Avenue in downtown Morgantown, including an interchange at the
intersection with the WV 705 Connector. The main alignment follows the Falling Run Valley
with multiple alignments between University Avenue and Beechhurst Avenue. This portion of
the project required significant coordination between WVDOH, the City of Morgantown, West
Virginia University, and developers along the corridor.

@} hannett Flerning



Jefffey J. Ream, P.E. _ Resume

YEARS EXPERIENCE WITH FIRM: 8 YEARS EXPERIENCE WITH OTHER FIRMS: 7

EDUCATION:
B.S., Civil Engineering, University of Pittsburgh, 1993

REGISTRATIONS/CERTIFICATIONS:
Registered Professional Engineer (Pennsylvania, 1999)

PROFESSIONAL AFFILIATIONS AND PUBLICATIONS:
American Society of Civil Engineers

CURRENT RESPONSIBILITIES:

Senior Civil Engineer Clearfield Gannett Fleming Office responsible for completion of
engineering, and construction management services to private industry and federal and state
agencies. Serves as senior civil engineer for land development and environmental projects
involving: hydraulic/hydrologic analysis and design of stormwater management systems;
preparation of erosion and sedimentation control plans; design of sanitary sewer and potable
water systems and other infrastructure features; geotechnical design of foundations, retaining
structures, earth embankments and impoundments; surface water monitoring; wetland
mitigation planning and design; stream and riparian ecosystem restoration; application of
passive wetland water treatment systems; environmental and ecological impact assessments;
water quality investigations; environmental liability and risk analyses; and related remedial
investigations, plans and designs.

SUMMARY OF EXPERIENCE:

Harrison Hydrologic Study and Treatment Alternatives Analysis, Haywood, WV, Allegheny
Energy. Senior Civil Engineer assisting in the development of passive treatment alternatives for
metals-contaminated coal combustion byproduct leachate, acid mine drainage, and sediment-
contaminated road runoff at a large power generating facility. Performed a detailed economic
and technical feasibility study for five potential sites and systems for treatment. Modeled
existing and future surface runoff conditions over a complex area of disposal sites, power plant
facilities, and piping networks. The final design of the treatment facilities will consist of a
combination pumped and gravity drain influent collection system and a passive wetland
treatment system consisting of aerobic wetlands, anaerobic wetlands, a vertical flow reactor,
and an equalization basin for the removal of hexavalent chromium, selenium, iron, and
aluminum fromn disposal area leachate.

Mosquito Creek Acid Abatement Project, PA, Mosquito Creek Sportsman Association  Senior
Civil Engineer responsible for hydrologic and hydraulic design and quality assurance/control
of plans and specifications for the design of passive acid abatement systems to remediate acid
rain impacts to Mosquito Creek and associated trout fisheries. Project used vertical flow
reactors (anaerobic compost/limestone cells) to generate alkalinity and neutralize acidity in
several headwaters streams in the watershed. Results are being used to obtain funding for
additional systems to remediate the entire watershed. Responsibilities included
hydrologic/hydraulic analyses, design of collection channels, preparation of E&S and NPDES
permits, preparation of engineering cost estimates, plans, specifications, and bid documents.

@] Gannett Flerning



Jeffrey J. Ream, P.E. Resume

Dents Run Site 3888 Passive Treatment, PA, US Department of the Army. Senior Civil Engineer
responsible for hydrologic and hydraulic design and quality assurance/control of plans and
specifications for the for design of two passive treatment systems to remediate three abandoned
deep mine discharges impacting Dents Run. Treatment was phased to collect data for future
system component design on the steep, constrained construction sites. Initial treatment
included installation of two open limestone channels for acidity removal, with results from
post-construction monitoring to determine what additional acidity reduction components were
necessary. Project involved development of the first performance prediction model for open
limestone channels based on channel velocity. Responsibilities included hydrologic/hydraulic
analyses, design of collection channels, preparation of E&S and NPDES permits, preparation of
engineering cost estimates, plans, specifications, and bid documents.

Dents Run Site 3893 Passive Treatment, PA, US Department of the Army. Senior Civil Engineer
responsible for hydrologic and hydraulic design and quality assurance/control of plans and
specifications for the for design of two passive treatment systems and remediation plan for an
abandoned surface mine to remediate acid mine discharges impacting Porcupine Hollow,
which is a tributary of Dents Run. Treatment consisted of two separate systems with three
vertical flow wetlands (VEW's) and oxidation/ precipitation basins before and after the VFW's.
Responsibilities included hydrologic/hydraulic analyses, design of diversion channels/stream
relocations, preparation of E&S and NPDES permits, preparation of engineering cost estimates,
plans, specifications, and bid documents.

Dents Run Site 1934 Passive Treatment Concept Plan, PA, US Department of the Army. Senior
Civil Engineer responsible for hydrologic and hydraulic design and quality assurance/control
of plans and specifications for the conceptual design of two passive ireatment systems to
remediate two acid mine drainage sources in a heavily impacted watershed. One abandoned
deep mine discharge shows extremely high iron and aluminum loadings, and conceptual
design required large scale sludge removal and storage planning, and development of
predictive methods for estimating the life expectancy of vertical flow wetlands for acidity
removal under these conditions. The second project site involves multiple contaminated seeps,
some of which cannot be collected for a conventional gravity-flow passive system. On this site,
the uphill seeps will be collected and treated to generate a highly alkaline discharge, which will
then be combined with the acidic discharges downhill in an existing wetland area to generate a
net alkaline total flow. Passive treatment planning is concurrent with re-mining efforts on the
site, and it is expected that reclamation activities will improve water quality, allowing the
treatment systems to be downsized before final design and construction.

Kettle Creek Bio-Capping project, Westport, PA. Trout Unlimited. Senior Civil Engineer
responsible for grading plans and conveyance channel designs for a 58-acre abandoned surface
coal mine reclamation project. The project also incorporated an engineered soil using a by-
product of the vegetable leather tanning process to develop a composted scil amendment
product. Food plots and vegetative habitat designs were incorporated into the project to
provide food and cover for the growing Eastern Elk population, which inhabit the area.
Completed project plans, technical specifications, NPDES permitting, E&S plans, bid
- documents, engineer’s cost estimate, and provided construction administration and oversight.

@ Gannett Flermning



Jeffrey J. Ream, P.E. Resume

Farr Tipple AMD Treatment System, Ohio Department of Natural Resources, Division of Mineral
Resources Management. Responsible for the preparation of the grading plan,
erosion/sedimentation control plan, specifications, bid package and construction cost estimate
for the treatment of a deep mine related acid mine discharge within the Huff Run Watershed.

Simmons Run AMD Treatment System, Ohio Department of Natural Resources, Division of
Mineral Resources Management.  Responsible for the preparation of the grading plan,
erosion/ sedimentation control plan, specifications, bid package and construction cost estimate
for the treatment of a deep mine related acid mine discharge within the Simmons Run
Watershed. '

Mine Waste Impoundments. Principal Plan Reviewer on more than 20 high-hazard mine
tailings dams. Responsible for the review of hydrologic, hydraulic, geotechnical, and geologic
portions of the design of large mine tailings dams throughout the United States. Provided
technical assistance to field inspection personnel during mitigation of hazards identified at large
coal and metal/non metal tailings dams. Specific tasks include:

¢ Hydrologic analysis of watershed above tailings impoundment in order to determine the
peak rainfall intensity and corresponding runoff to the impoundment.

e Hydraulic analysis of outlet works and appurtenances in order to determine outlet
rating curves and flood routing analyses to ensure the appropriate sizing of the
impoundment with respect to overtopping and freeboard requirements.

e Geologic analysis of project area in order to determine the extent and characteristics of
subsurface soils and rock for consideration in embankment dam design.

¢ Geotechnical design of embankment dams, including slope stability, foundation
engineering of appurtenances and thrust blocks, dynamic slope stability and
Hquefaction analysis (earthquake engineering)

* Structural analysis of reinforced concrete structures such as spillways and retaining
walls.

@] Gannetit Flerning



Samer H. Petro, P.E. Resume

YEARS EXPERIENCE WITH FIRM: 4 YEARS EXPERIENCE WITH OTHER FIRMS: 10

EDUCATION:
B.5.C.E., Structural Engineering, West Virginia University, 1987
M.8.C.E., Structural Engineering, West Virginia University, 1993

PROFESSIONAL REGISTRATION(S):
P.E.: Ohio - No. 66132 (2001)
West Virginia - No. 15710 (2003)

PROFESSIONAL AFFILIATIONS AND PUBLICATIONS:

American Society of Civil Engineers

Association for Bridge Construction and Design

Steering Committee Member, National Conference on Integral Abutment and Jointless Bridges,
2005. Conference sponsored by FHWA and WVDOT.

CURRENT RESPONSIBILITIES:
Senior Structural Engineer responsible for designing and analyzing highway bridges and other
transportation-related structures.

SUMMARY OF EXPERIENCE:

5.R. 28 over Yutes Run Road Bridge, Allegheny County, PA, Pennsylvania Department of
Transportation, District 11-0. Project Bridge Engineer for the widening of a three-span
continuous reinforced concrete slab bridge supported on an integral stub abutment. The
structure is on a curved alignment.

Headsville Bridge Replacement, Mineral County, WV, West Virginia Department of
Transportation, Division of Highways. Project Engineer responsible for designing a bridge
replacement. Work includes development of structure geometry; type, size, and location
studies; foundation submissions; final design submission; and construction cost estimates.

King’s Covered Bridge, Somerset County, PA, Pennsylvania Department of Transportation,
District 9-0. Structural Engineer assisting in the rehabilitation design of a covered bridge.

[@] Gannett Fleming



Michael R. Vaow Resume

YEARS EXPERIENCE WITH FIRM: 3 YEARS EXPERIENCE WITH OTHER FIRMS: 0

EDUCATION:

B.A., Environmental Studies, University of Pittsburgh, 2005
Taxonomy of Seed Plants course at The Pennsylvania State University
Wetland Delineation and Management Training

REGISTRATIONS/CERTIFICATIONS:
Wetland Professional In Training (WPIT), Society of Wetland Scientists (2006)
MSHA Mine Safety Certified Surface, Coal, Metal, and Nonmetal (2007)

PROFESSIONAL AFFILIATIONS:
Society of Wetland Scientists
American Society of Highway Engineers

CURRENT RESPONSIBILITEES:

Environmental Scientist responsible for collecting and applying field data to the preparation of
environmental resource maps. Specialties include wetland investigations, water resource
studies, erosion and sediment (E&S) pollution control plans, geologic cross sections, and field
surveying as applied to the preparation of surface mine permits. Typical project responsibilities
include assisting with the design of wetland treatment systems, wetland identification and
delineations, threatened and endangered species reports, surface mine permit applications,
industrial site plans, land development plans, generating geologic plans and cross sections, E&S
pollution control plans, wetland habitat field studies, and soil surveys. Surface mine permit
responsibilities include the preparation of environmental resource maps, mine operation maps,
pre- and post-mining land use maps, highway plans of intent, remining maps, geologic cross
sections, E&S pollutlon control facilities, alkaline addition maps, stream surveys, stream
encroachment and crossing plans, and collection of environmental data.

SUMMARY OF EXPERIENCE:

Cole Draft, Elk County, PA, Bennett Branch Watershed Association. FEnvironmental Scientist
responsible for locating and flagging sampling points, installing flumes, and training Watershed
personnel to take and record sample data to determine the appropriate treatment alternative for
acid mine drainage to Cole Draft. Also responsible for management of water quality data.

Dents Run Site 3893 Acid Mine Drainage (AMD) Treatment System, Elk County, PA, LLS.
Army Corps of Engineers, Baltimore District. Environmental Scientist responsible for field
investigations including surface water sampling, preliminary wetland identification,
topographic survey, cultural resources, and natural diversity indices. Additional tasks include
National Pollutant Discharge Elimination System (NPDES) application and E&S pollution
control plan completion.

Driftwood Branch Watershed Assessment, Cameron and Elk Counties, PA, Cameron County
Conservation District. Environmental Scientist responsible for analyzing field stream data and
incorporating data into a detailed geographic information system (GIS) map for use in planning
future stream restoration projects.

@ Gannett Flerning



Michael R. Vaow Resume

Fall Brook Passive Treatment System, Blossburg, Tioga County, PA, Water's Edge Hydrology,
Inc. Environmental Scientist responsible for wetland identification and delineation.

Lakemont Feasibility Study, Blair County, PA, Pennsylvdniac Departméent of Transportation,
District 9-O/Innovative Consulting Group, Inc, Environmental Scientist responsible for field
investigations including bank erosion logging, pebble counts, pool-to-riffie ratios, and bar
sampling for a Roesgen-based stream restoration.

North Spring Branch Wetland Treatment System Design, Wyoming County, WV, Georgia-
Pacific Corporation. Environmental Scientist responsible for collection of groundwater quality
data from six groundwater monitoring wells associated with a wood waste disposal landfill.
Responsible for an investigation of surface water intakes within five miles of the discharge point
for the elimination of manganese as one of the monitoring constraints, which was accepted by
West Virginia Department of Environmental Protection as a permit modification.

[@ Gannett Fleming



F. Roy Zug, lli, P.E. Resume

YEARS EXPERIENCE WITH FIRM: 11 YEARS EXPERIENCE WITH OTHER FIRMS: 35

EDUCATION:
B.S. 1963 - Civil Engineering

REGISTRATIONS/CERTIFICATIONS:

1971 - Civil Engineering

State of Ohio ~ No. 65834

Commonwealth of Pennsylvania - No. 017274-E
MSHA Mine Safety Certified, Surface & Coal

CURRENT RESPONSIBILITIES:

Vice President of the Clearfield Office of Gannett Fleming and Senior Engineer - responsible
for and directly involved in the coordination and preparation of state and federal permit
applications for surface and underground coal mining, non-coal mining, mine reclamation,
industrial facility siting, land development and subdivision plans, water resource development
projects, and waste disposal plans. Also responsible for and directly involved in the
coordination and preparation of private and government-related civil engineering projects,
including municipal services plans and specifications, industrial facility siting, land
development and subdivision plans, water resource development projects, and waste disposal
plans. Project responsibilities will include the design and review of waste water collection lines
and pumping facilities associated with development plans and treatment system expansion and
upgrades.

SUMMARY OF EXPERIENCE:

Over 35 years experience as a project manager/engineer on major civil engineering projects for
water resources, transportation, environmental compliance, land development and mining,
with extensive experience in the preparation and review of engineering plans and specifications
relating to the various project disciplines. Experience also includes project presentations to the
general public and negotiations with regard to regulatory issues. Projects have included an on-
going working relationship with regulatory agencies, including ODNR, PADEP, PADOT, and
local municipalities.

Farr Tipple AMD Treatment System, Ohio Department of Natural Resources, Division of Mineral
Resources Management. Project Manager for the preparation of the design of Passive Treatment
System, including an Anoxic Limestone Drain, and aerobic wetland cells, preparation of
grading plan, erosion/sedimentation control plan, specifications, bid package and construction
cost estimate for the treatment of a deep mine related acid mine discharge within the Huff Run
Watershed.

Simmons Run AMD Treatment System, Ohio Department of Natural Resources, Division of
Mineral Resources Management. Project Manager for the preparation of the design of the Passive
Treatment System, including vertical flow reactors and aerobic wetland cells, preparation of
grading plan, erosion/sedimentation control plan, specifications, design of a beaver dam
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F. Roy Zug, lll, P.E. Resume

leveler, wetland enhancement, emergency spillway design, bid package and construction cost
estimate for the treatment of a deep mine related acid mine discharge within the Simmons Run
Watershed.

Mosquito Creek Phase 1 Acid Abatement Project, Clearfield County, PA, Mosquite Creek
Sportsman Association. Project engineer responsible for project oversight and system design of a
passive acid abatement system to remediate acid rain impacts to Mosquito Creek. System
components include a vertical flow wetland cell and a self-regulating inlet structure to attenuate
storm surges into the wetland cell while still capturing a portion of the stream baseflow.

Dents Run Site 3888 Passive Treatment, PA, US Department of the Army, Project engineer
responsible for coordinating design and permitting activities of two passive treatment systems
to remediate three abandoned deep mine discharges impacting Dents Run. The system consists
of discharge collection devices designed to capture non-channelized seeps, two open limestone
channels for acidity removal and a settling pond to remove precipitates prior to discharging the
treated water to the adjacent stream. Project involved development of the first performance
prediction model for open limestone channels based on channel velocity. Initial construction
will be completed in 2003.

Arnot No. 2 Mine Drainage Treatment System, Arnot, PA, Babb Creek Watershed Association.
Project engineer in charge of project oversight and coordination for the design of a passive
treatment system for an acidic deep mine discharge impacting a headwaters cranberry bog
containing threatened plant species. The system consists of a device to capture the mine
discharge, two vertical flow wetland cells, an oxidation/precipitation cell, and a manganese-
oxidizing bacteria cell. The system includes an innovative method of flow splitting to two
vertical flow wetland cells, allowing treatment of the discharge without passing the entire flow
volume through the cells.

Antrim Mine Drainage Treatment Facility, Antrim, PA, Antrim Mining Company, Inc. Project
Engineer responsible for design and project oversight of a 1 mgd collection and treatment
facility for an acid mine drainage discharge from an abandoned underground coal mine. The
project included evaluation of alternative treatment designs utilizing a variety of chemical
agents, prediction of precipitate accumulation and clean-out schedules, design of precipitate
drying beds, design of a pumping and conveyance system to transport the mine water to the
treatment facility, and permitting required to obtain approval of the treatment concept and
system design.

@ Gannett Fleming
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Ennnett Fleming DENTS RUN SITE 3888 RETROFIT

Owner: United State Army Corps of Engineers
Lecation: Benezette Township, Eik County, Pennsylvania
Project Construction and Design Costs: $250,000

Site 3888 is part of the Dents Run Acid Mine Drainage (AMD) restoration project and consists of three (3) deep mine
discharges that negatively impacted Dents Run. The original system was proposed by the U.S. Artmy Corps of
Engineers, and consisted of 4 deep mine dischatge collection system, an Open Limestone Chaniel, and an
Oxidation/Precipitation Basin. Gannett Fleming, Inc. was retained by the Corps to analyze the performance of the
system and provide remedial solutions if necessary.

Gannett Fleming analyzed the existing systemn design and influent/effluent water quality data, and found that the system
was not meetmg water quality effluent goals. Alternatives for remediation and/or retrofit were developed with the
intent of using as much of the existing system as possible to reduce remediation costs. The recommended alternative
consisted of the conversion of an existing setiling pond into a vertical flow wetland. The retrofit made it possible to
meet the water quality effluent goals, extend system life, and provide for excess alkalinity to buffer downstream sources
of AMD in remote locations not accessible for treatment system construction.

Services Provided: Special Features:

{) Performed feasibility analysis to identify possible L Retrofit stayed within limits of existing systern and req

remedial alternatives earthmoving activities
£} Designed a retrofit treatment system to meet effluent {1 Swupassed effluent goals

water quality goals L} Provided excess alkalinity to remediate AMD Fom downstréam
£}  Prepared detailed engineer’s cost estimate sources
L} Prepared Plan Drawings and Specifications for £ Economical use of existing system components

Construction



: Gunnett Fleming DENTS RUN SITE 3893 RETROFIT

Owner: United State Army Corps of Engineers

Location: Benezette Township, Elk County, Pennsylvania

Project Construction and Design Costs: $50,000

Site 3893 is part of the Dents Run Acid Mine Drainage (AMD) restoration project and consists of two (2) unnamed
tributaries impacted by acid mine drainage (AMD) baseflow. Gannett Fleming, Inc. was retained by the Corps to
finalize Designs for the reclamation of an abandoned surface coal mine and Passive Treatment Systems for the Seep 8
and Seep 9 AMD discharges.

After completion of surface reclamation, USACOE conducted additional water quality monitoring in the Seep 9 hollow
during 2006 to see if the reclamation project had improved the quality of the Seep 9 hollow. The results of that
monitoring showed that the Seep 9 water quality was actually worse than the data contained in the Corps 1999
feasibility study, resulting in an unacceptably short maintenance interval for the system as designed.

Gannett Fleming analyzed possibilities for remediation and/or retrofit to use as much of the existing design as possible.
The recommended alternative was a recirculating pretreatment for the Seep 9 discharge to lower total influent acidity

and dissolved metals concentrations, which sigﬂiﬁcanﬂy extended system life and decreased operations and
maintenance costs, with a minimal up-front cost.
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Services Provided: Special Features:

{d Performed feasibility analysis to Identify possible £  Innovative use of centuries old “Water Ram” technology

remedial alternatives W Offers possibility of significant cost saving
0 Designed a retrofit pretreatment treatment system fo recirculating treatment schemes

bandle increased AMD pollution loading L} Opens new oppertunities for AMD discharges previously thought
{J Prepared Plan Dmawings and Specifications for untreatable by passive technologies

Construction
0  Revised NPDES permit packages to receive PADEP

approval



Gonnett FI-Eming FAIRMOUNT CITY AML/AMD PROJECT

Owner: PADEP / Bureau of Abandoned Mine Reclamation
Location: Clarion County, Pennsyivania
Cost: $139,000

This project included field investigations and assessment of the quality and quantity of the AMD discharges
at two sites, the assessment of an underground mine pool, and their impact to Redbank Creek. This
assessment included evaluations of property ownership, PADOT permit requirements, railway easement
licensing, utilities mapping, geologic and mining history investigations, including drilling and records
searches at PADEP District Mine Offices, geotechnical investigations for conceptual AMD treatment
mitigation plans, water quality and quantity investigations of the mine discharges, mine pool, and streams,
conceptual reclamation plans and preliminary engineer’s cost estimates for the AML reclamation and the
AMD treatment systems.

Services Provided:

QO Development of Mine History Q Engineering Cost Bstimates ©
L1 Geotechnical Investigation O Passive AMD Treatment System Desi
U Surface and Groundwater monitoring Special Features:

{0 AMD Mitigation Plans &l Mine Pool Investigations -
U Agency Coordination - PADOT, CCCD, L) Private Property and Municipal meetings
New Shawmut Railway 3 AMD Assessment and Statistical Analyses



' ] FALL BROOK ACTIVE TREATMENT SY
Gunnett Fleming SYSTEM

Owner: Tioga County Concerned Citizens Committee
Location: Fallbrook, Tioga County, Pennsylvania

Project Construction and Design Costs: $1.2M

The Fallbrook project consists of the collection and conveyance of 4 abandoned deep mine discharges that are
impacting Fallbrook, a tributary of the Tioga River. Preliminary designs called for passive treatment of the discharges,
but site constraints and the large size anid cost of passive treatment made the largest of the discharges untredtable with
passive technologies. Gannett Fleming was retained by the Tioga County Concerned Citizens Committee (TCCCC) to
design an active treatment system that would collect, convey and treat all of the discharges.

Gannett Fleming analyzed the available water quality and flow data at the site, and performed a preliminary feasibility
study to determine if it was possible and economically feasible to collect and convey the discharges to a central location
without using pump stations to lift the flow of AMD. After initial surveying work was completed, it was determined
that a non-powered conveyance system could be designed to carry the flow to.a location that best suited a treatment
plant. The system was designed to treat a 3000 gallon per minute combined discharge, and consists of approximately
6000 lineal feet of conveyance pipelines, a pebble lime active treatment module with silo, mixing channels, and
oxidation/precipitation basins. System construction is expected in 2008,

*Graphic used with permission from Aquafix Systems Inc.

Services Provided: Special Features:

L1 Performed feasibility analysis to determine effectiveness Q  Non-powered conveyance system
of active treatrpent over passive (3 Active system provided a lower total cost than p

0 Performed site survey and topographic mapping 3 Mests effluent goals !

U Designed a collection and conveyance system to gather 03 Provided excess alkalinity to remediate AMD fron upsiream
four separate discharges sources ‘

LI Prepared detailed engineer’s cost estimate O  Innovative use of existing technology

&} Prepared Plan Drawings and Specifications for

Constraction



C B B e me o g FARR TIPPLE AMD
| Eﬂ}ﬂngu Fleming TREATMENT SYSTEM
Location: Tuscarawas County, Ohio

Estimated Construction Cost: $128,000

The Farr Tipple AMD Treatment System has been designed to provide passive treatment to an underground mine
discharge. Influen{ waters are characterized by elevated metals and acidity. Our design proposes a mine seal to insure
that all of the mine water is collected and enters the treatment system. This water will initially pass through an anoxic
limestone drain, then flow through a series of three (3) wetland cells, an aerobic pond cell, an aerobic wetland cell, and
a rock filter cell. The ALD will increase the alkalinity, promoting iron precipitation in the aerobic pond cell. The
remaining two cells will continue the iron removal, producing an acceptable effluent quality. The final effluent from
the treatment system is expected to be normal effluent limits. The life expectancy of the system as designed is a
minimum of 15 years.
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Services Provided: Special Features:
O Design and construction supervision 0  Gravity flow system
O Regulatory coordination 03 Passive pre-treatment reduces.

O Performance analysis 3 Minimal-maintenance desig



T KETTLE CREEK WATERSHED ASSOCIATION
EunnElt Flemlng SURFACE RECLAMATION AND BIOCAPPING

Owner: Trout Unlimited
Locatien: Leidy & Noyes Townships, Clinten County, Pennsylvania

Gannett Fleming, Inc. was responsible for the preparation of a reclamation and bio-capping plan for an
abandoned surface coal mine. The project work included the preparation of an E&S plan, NPDES permit,
manufactured soil material handling and composting plan, revegetation plan, bid package preparation,
construction observation, and development of as-built plans. A reclamation plan was developed for the 57-
acre site, which included bio-capping using WesTan Soil Plus ™, an organic soil conditioner from the E.H.
Hall/Westfield Tanning Company.

Specific goals and objectives for the project included a reduction of the hydraulic loading and metals
loading entering Two Mile Run and Kettle Creek, and the creation of a wildlife food plot for Pennsylvania’s
growing Elk herd, accomplished by regrading and establishing a permanent vegetative cover to the impacted
area.

Close coordination was maintained with the Kettle Creek Watershed Association and Trout Unlimited
during plan preparation in order to best meet the restoration goals.

Services Provided: Special Features:
{4 Reclamation regrading design 4 Biocapping with WestTan Soil Pl
{) Erosion & sedimentation remediation L Creation of food plot for Elk popiilati

L) Construction observation
0 Environmental permitting
{1 Preparation of bid packages



Gannett Fleming

KING COAL HIGHWAY

Client: Alpha Natural Services
Location: Mingo County;, West Virginia
Design Fee: $17,300

Gannett Fleming was responsible for geologic reconnaissance; geotechnical site investigation program, site
mining issues, cut slope analysis and design, very large embankment fills analysis and design, and other
geotechnical design and analysis for the King Coal Highway Project. The proposed highway is a 96-mile, four-
lane divided highway running from Williamson to Bluefield. This section of the highway is 9.0 miles in length
and is located between Red Jacket and Hampden. The project also consists of the proposed relocation of the
existing two-lane roadway of WV Route 65 that runs between Taylorville and Red Jacket accommodating an at
grade intersection with the proposed King Coal Highway. These sections. of roadway will be developed over an
area of rugged topography with an extensive history of surface and deep mining activities, The King Coal
Highway alignment encounters large arcas with mine overburden mountaintop back stacks, mine valley fills, mine
spoil fires, and extensive highwalls. An additional aspect of the project is the partnering relationship between
~ Alpha Natural Resources Inc. (formerly Nicewonder Contracting Inc.), WVDOH, and Mingo County, so that the
road gan be constructed congurrent with mining activities,




Gannett Fleming

MARJOL BATTERY RECYCLING SITE
HOST COMMUNITY REVIEW OF
POTENTIALLY RESPONSIBLE PARTY (PRP)
CLEANUP

In the early 1960s, the Marjol Batrery Company
initiated battery salvage operations in the small borough
of Throop just north of Scranton. By the late 1960s, the
Pennsylvania Department of Environmental Protection
(PADEP) had initiated air sampling of lead emissions in
response to citizen complaints. Citizen health problems
and PADEP orders addressing the situation continued
throughout the 1970s. The site ceased opetations in
1981, In 1987, PADEP made a request to the U.S. EPA
to perform off-site cleaning under the provisions of
Superfund. In 1994, the Borough of Throop requested
Gannett Fleming to be its technical advisor relative

to the site cleanup of the Marjol property. Issues have
included evaluation of alternative remedial actions,

soil stabilization of the site to prevent erosion into the
adjacent river, subsidence due to underground mining,
filling of voids left from surface coal mining, aerial
extent and depth of lead, methods of lead-contaminated
soil disposal, future land uses, and environmental
justice.

2

Client:
Location: Throop, Pennsylvania

Borough of Throop

Special Concerns

* Facility site located over underground and near
surface coal mines

* Stormwater and eroded soil flowed into adjacent river

* Many nearby homes affected by fugitive lead dust

Services Provided

* Participation in citizen review commitice meetings.

* Review of Resource Conservation and Recovery Act
(RCRA) Facilities Investigation report.

* Review of Corrective Measures Study report.

* Review of propesed disposal methods.

* Evaluation of lead-contaminated soil volumes.

* Investigation of issues associated with underground
and surface mining

e Preparation of a series of mini-reports analyzing data
from PRP reports
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Services Provided: Special Features:

L Surveying and map preparation QO Acid rain impact abatement using wine drain

Q  Passive treatment system design freatment approaches

Ld  Construction supervision O Progressive watershed restoration pl

O Monitoring and data evalnation Q  Inlet flow control mechanisms to prevent lvdraulic
W Development of restoration plan overloads

0 Assistance with Grant management O Modeling of future treatment effec:

S — MOSQUITO CREEK ACID RAIN
Gunnett Fieming IMPACT ABATEMENT PROJECT

Owner: Mosquito Creek Sportsman Association
Location: Elk County, Pennsylvania
Cost: $1 Million

The Mosquito Creck watershed is poorly buffered and has suffered for many years from the impacts of acid rain,
damaging and in places eliminating a once thriving trout fishery. Under a Pennsylvania Growing Greener Grant,
Gannett Flerning is assisting the Mosquito Creek Sportsinan Association in adapting and implementing passive
treatment approaches for acid mine drainage to generate alkalinity and neutralize acidity in this watershed. One
vertical flow wetland cell has been designed and constructed for this purpose, and two additional treatment sites
have been funded under another Grant. These systems will work synergistically to reduce acidity in three
contiguous headwaters tributaries and a portion of the main stem. A concurrent study will evaluate the results of
these projects and sample key points in the remainder of the watershed develop a progressive restoration plan to

guide future alkalinity-generating activities, and to predict the ultimate fevel of effort required to restore water
quality throughout Mosquito Creek,




: - NORTH SPRING BRANCH BASEFLOW ISOLATION
E“""Ett F!EM“‘Q AND PASSIVE TREATMENT SYSTEM

Owner: Georgia Pacific Cerporation
Location: Wyoming County, West Virginia
Total Constructien Cost or Design Fee: $97,000

Under NPDES permit conditions, treatment was required for metals-contaminated baseflow emanatin g from the toe of
a wood waste landfill and entering a mountain stream channel at multiple, diffuse points. Using a baseflow isolation
approach, Gatitiett Fléming désigned a system to separate the contafiinated groundwater from elean surface Water
runoff in the channel, allowing application of wetland treatment where it would be otherwise prohibited by
construction space constraints in the steep, narrow stream valley. The existing channel was filled with coarse
aggregate and 2 collection pipe, and a new, lined stream channel reconstructed on top of the collection zone using
gabion baskets. Following completion, discharge from the collection zone was monitored for wetland treatment
system design data under an extension of the NPDES compliance timeframe negotiated by Gannett Fleming. The final
design consisted of three vegetated wetland cells targeted at iron removal, and a unique high-angle bacteria bed
targeted at manganese removal with minimal construction space. Gannett Fleming was responsible for all aspects of
the project design, preparation of plans, specifications, and bid package materials, and construction supervision, The
system has shown excellent performance, meeting compliance targets since its construction in 1999,

Services Provided: Special Features:

U Water quality sampling and field investigations O  Stream baseflow isolation to min

3 Permitting and regulatory negotiations volumes

O Surface and groundwater hydrologic modeling O Stream channel reconstruction -

0 Engineering design plans and specifications O Constrained-space constructio pproaches
U Bid package preparation U Sloped bacteria bed system

U Detailed cost analysis



Gannett Fleming BEECH CREEK WATERSHED RESTORATION PLAN
AND ACID MINE DRAINAGE MITIGATION

Client: Pennsylvania Department of Environmental Resources

Location: Centre and Clinton Counties, Pennsylvania

The Pennsylvania Department of Environmental Resources contracted Gannett Fleming to provide studies of the
Beech Creck Watershed as early as 1968, when our firm provided a study and report of mine drainage pollution
abatement facilities,

In 1976, the Department retained the firm for support with a watershed restoration project that included a
comprehensive watershed assessment and the development of a plan for addressing acid mine drainage problems. Our
firm prepared design plans and specifications and provided construction supervision in association with the project.
Acid mine drainage; our drainage abatement measures for the watershed included strip mine reclamation, deep mine
sealing, and stream channel reconstruction,

Later (2000), our firm was engaged by the Clinton County Conservation District for restoration project involving a
partner relations between our firm, the Beech Creek Watershed Association, and the local Conservation District,




Gannett Fleming SHEETS STREET SUBSIDENCE

Client: Ohio Department of Natural Résources
Location: Martins Ferry, Ohio
Design Fee: $28,000

Qur firm provided design and construction services for ODNR Division of Mineral Resources Management to
remediate an abandoned underground mine complex causing subsidence damage to seven residences in Martins Ferry,
Ohio. This work was performed as part of the Abandoned Mine Land ~ Emergency program and required rapid
response to the initial complaint and fast-track design. Depth to the mine varied over the project area from 15-feet to
40-feet.

Design - A mine void grouting program was designed to protect the seven residences from future subsidence events,
Thirty-three boreholes were schedule with angles from zero to forty-five degrees. The residences were located in
close proximity to each other, which provided for limited work space between structures. Gannett Fleming prepared
the construction Plans, Specifications, and Estimate.

Construction Services - Gannett Fleming provided a professional as a full-time on-site inspector to maintain
construction logs and provide technical guidance as required. The work required frequent interaction with the
residents and general public. The boring program was adjusted as work proceeded to provide maximum grout
coverage under the residences.




Emmett Heming SIMMONS RUN A.M.D.

TREATMENT SYSTEM

Location: Coshocton County, Ohie

Estimated Construction Cost: $253,000

The Simmons Run A.M.D. Treatment System has been designed to collect and passively treat acid mine drainage
originating from abandoned underground and surface coal mines. Influent waters are characterized by elevated
metals and acidity. Our firm’s design consists of an open water pond and five (5) wetland cells, three (3) anaerobic
vertical flow wetland cells and two {2) aerobic wetland cells. The open water pond will collect surface runoff in
addition to mine drainage seepage, and will function as a flow equalization device, The pond has been designed with
an emergency spillway to route high flows around the wetland system to avoid damage to the wetland cells. The
underground mine discharge enters the system at the second wetland cell, Discharge from the system is anticipated to

be well within mandated effluent limits. Design of the wetland cells has been based on a minimum life expectancy of
15 years.
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Services Provided: Special Features:
B3 Design and construction supervision 0  Gravity flow system
O Regulatory coordination (1 Passive pre-treatment reduc

0 Performance analysis O Flow bypass for system pro



Gannett Fleming PRE-FINAL DESIGN SOUTHERN BELTWAY, PA
60 TO US 22

Client: Pénnsylvania Turnpike Commission

Location: Findlay Township, AHegheny County and
Robinson Tewnship, Washington County, PA

Design Fee: $120,000

Performed the geotechnical studies for a proposed limited-access four-lane highway covering approximately six miles
between U.S. Route 22 in Robinson Township, Washington County and PA Route 60 in Findley Township, Allegheny
County. These studies were performed on four roadway alignment alternatives as part of an environmental impact
statement. Performed final design for the selected alternative.

Geotechnical work included an evaluation of geotechnical features such as the site geology, soil conditions, landslide
susceptibility, historic mining activities, mine subsidence, and acid mine drainage. Other activities performed
involved the delineation of a mine fire and the development of environmental documents. The environmental studies
included a health and safety plan; work plans; field investigation of soil, groundwater, surface water, and leachate;
field monitoring with FID, PID, and CGI instrumentation; analytical laboratory testing; PADEP coordination; report
preparation; and recommendations for remedial action,

For final design, our firm teamed with Pennsylvania Soil and Rock, Inc. to perform temperature monitoring and
infrared photography on the mine fire area. Developed construction plans and specifications for the remediation of the
mine fire,
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Gannett Fleming

S.R. 0837 LANDSLIDE STABILIZATION Client: Pennsylvania Department of
AND ACID MINE DRAINAGE OF REMEDIATION Transportation, District 12-0
DESIGN AND CONSTRUCTION SERVICES Location: Washington County, Pennsylvania

Firm Fee:  $126,000

Gannett Fleming provided preliminary design, final * Developing solutions that minimized impacts to
design, and construction services for landslide and acid adjacent property owners

mine drainage (AMD) remediation along S.R. 0837, * Providing cost-effective designs to eliminate the
Section 21R. The project included engineering and pavement disturbance and control AMD surface
environmental studies, engincering design, plan and runoff along S.R. 0837

specifi cation preparation, and construction services * Providing construction phasing and sequencing
associated with the stabilization of the landslide that to minimize the impact to motorists during the
was impacting the roadway. We also investigated construction phase

maintenance problems associated with abandoned

. s . . Services Provided
mine drainage and sedimentation of the Houston Run

culvert. The overall project spanned approximately 1.2 * Preliminary design, final design, and construction
km and involved the investigation, design, and repair of services

approximately 457 meters of active landslides, upgrades * Engineering and environmental studies, engineering
to approximately 1,524 meters of roadway drainage design, and plan and specification preparation
where AMD was evident, and a modification to the * Investigation of abandoned mine drainage and
culvert inlet at Houston Run. sedimentation of 2 culvert

Project Tasks

* Accurately determining the physical mechanisms that
were causing the continued pavement disturbances
along S.R. 0837
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