PRINGLE RUN #2 DESIGN
DEP14989

- PRESTON COUNTY, WEST VIRGINIA

the Challenge. the Choice. ,

M E.L. Robinson Engineering Co.
b 5088 Washington Street, West
e s s Charteston, WV 25313
OEHAY I P 363 Phone: (304) 776-7473
Fax: (304) 776-6426
www.elrobinson.com




State of West Virginia
Departmentof Administration
Purchasing Division

Post Office Box 50130
Charleston, WV 25305-0130

RFQ COPY
TYPE NAME/ADDRESS HERE

2019 Washington Street East

Request for &

Quotation

306

~5EBR-218B7

£. L. Rab-‘?"s o En\jn‘ne;e.r.!-. <o gﬁ;’
50%¢ Wash ngton Streetweet™ |11 401
Chacleston, WV 2532 | cHA

ENVIRONMENTAL PROTECTION

ARTMENT OF

ICE OF AML&R
E7TH STREET BE
RLESTON, Wy

5304 306-926-0499

03/17/2018 |

0572572010

OPENING TIME

61:30PHM

URiRVEY JB
i

PRINGLE RUN 2 DESIGN

EXPR%SSIB

THE WEST VIR
THE WEST VIR
PROTECTION,

- IPROFESSIONAL| ENGI
CONSTRUCTION MONITORIN
PROJECT IN PRESTON CODU
PER THE FOLLOWING BID
SPECIFICATIONS .

GINIA
BINIA
I8 S0

PURC
DEPA
LICIT
REER X

IN THE EV
CY PROTECT
l. AND| VOID
HER ORDER.

BANKRUPTCY:
FOR BANKRUPT
CONTRACT NUL
WITHOUT FURT

206~29

N OF INTEREST

HASING DIVISION,
RTMENT OF ENVIRO

NTY,

ION, THE STATE M
AND TERMINATE

¥

ING EXPRESSIONS OF INTEREST FOR
NG DESIGN SERVICES AND

&z SERVICES AT THE PRINGLE RUN #2
WEST VIRGINIA,

REQUIREMENTS AND ATTACHED

ENT THE VENDOR/CIONTRACTOR FILES

FGR THE AGENCY,
MENTAL

Y DEEM THIS
SUCH CONTRACT

..........................

s

TEEEPHONE
Joy -

77674973 S ~25 - 20/

ITITLE

F’r'a;dd- Mdna :

FEIN
F895 9463 .3

ADDRESS CHANGES TO BE NOTED ABOVE

7 WHEN RES

NDING TO RFQ, INSERT NAME AND ADDRESS IN SPACE ABOVE LABELED 'VENDOR!'




E.L.ROBINSON
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May 25, 2010

West Virginia Department of Environmental Protection
Office of AML & R

601 57" Street

Charleston, WV 25304

Attn:  Eric J. Coberly, P.E., Chief

Re:  Pringle Run #2 Design
DEP14989
Expression of Interest

Dear Mr. Coberly:

E. L. Robinson Engineering Co. (ELR) is pleased to submit this proposal in response to your
request to perform professional engineering design services, and construction monitoring
services associated with the design of the Pringle Run #2 Design project located in Preston
County.

We have completed plans and specifications for numerous reclamation and waterline
projects for WVDEP/AML over eleven years. In addition, we have completed numerous
projects with ODNR over the past five years. We have descriptions of these projects in the
attached proposal. Please note that the majority of staff that worked on these proijects are
still with ELR.

The ELR staff has combined experience in the design of nearly 100 AML projects.

We are able to assemble multiple design teams with our current staff. The Charleston
office has:

A. Thirteen (13) registered professional engineers (civil or mining), two (2)
Landscape architects, four (4) engineers in training as well as several CADD
technicians that may be used on these teams.

B. ELR Corporate experience in designing more than forty (40) abandoned mine
land remediation projects. Personal experience on nearly one hundred (100)
AML projects. This number does not include surveying/mapping/drilling
projects.

E L. Robinson Engmeerlng Co. has grown from 13 employees in 1996 to over 80

5088 Washingto West « Charleston,West Virginia 25313
304-776-7473 + toll-free B00-856-6485. ¢ fax 304-776-6426 « www.elrobinson.com
Other locations: Beckley, WV + Chapmanville, WV « Columbus, OH « Ironton, OM + Ashland, KY



Our office location in Charleston is centrally and conveniently located in respect to the
WVDEP offices and the referenced project.

We at E.L. Robinson Engineering Co. look forward to serving your agency under this
contract. If you have any questions or need clarification, please feel free to contact me at
(304) 776-7473.

Sincerely,
E L Robmson Engineering Co.

%WWW

Richard W. Watts, P.G.
Project Manager

the Challenge the Choice.
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For more than 10 years, E.L. Robinson Engineering Company has been a prime and
preferred engineering and surveying consultant to the WV Division of Environmental
Protection, Office of Abandoned Mine Lands and Reclamation (WVDEP/AML) program.
We have provided this Executive Summary to directly respond to the Expression of Interest
and provide ease for the evaluators to score this proposal.

Understanding of Project Requirements

E.L. Robinson Engineering Co. fully understands the requirements for this project and is
committed to giving the WVDEP/Office of Abandoned Mine Lands and Reclamation the
time and attention that is necessary for the reclamation project. Professional services may
include: civil; structural; geological; surveying and mapping; preparation of all necessary
permit applications; construction monitoring and other services that may be required.

Firm’s Capacity

E.L. Robinson Engineering Co. approaches all engineering projects with the same attention
to detail and fiscal responsibility to ensure the client receives the most cost effective plan,
design and operationally functional project possible. Our approach truly makes the
WVDEP/AML engineering staff an integral part in the design of the project. We want to
make sure that the review staff is comfortable with the design concept before the project is
submitted for review, During this process, we evaluate all technical alternatives to
determine the most cost effective plan and technically acceptable project for the
WVDEP/AML staff.

E.L. Robinson Engineering Co. has more than 50 professionals on staff and individuals

experienced in mine reclamation. This capacity allows for the development of innovative

and alternative methods to address complex issues involved in reclamation projects of this

nature. Our QA/QC process also allows for a different perspective to be brought to the

project before submission to the client and for review. E.L. Robinson Engineering Co. has

the capacity to take this project from conception to completion with a wide variety of
experienced professionals with in-house staff for planning, design, permitting, bidding and |
construction monitoring.

E.L. Robinson Engineering Co. will work diligently to deliver the highest quality, cost
effective solution that the WVDEP/AML deserves, We have extensive knowledge in mine
reclamation and are currently working with WVDEP/AML and Ohio DNR on similar
projects. We have an excellent understanding of the requirements for this type of project
and a good working relationship with NEPA, permitting and regulatory issues.
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E.L. Robinson is familiar with the project area and
the type of project for which you are seeking
engineering services. We believe that we have a
thorough understanding of the work to be provided
to the WVDEP/AML for the subject reclamation
project.

We ate anxious to become an extension of your
staff by providing prompt planning, design and
construction monitoring services as needed. We
interact with the various review and permitting
agencies. As you will see from our resumes, we are
uniquely diversified to provide quality engineering
services to your agency.

E.L. Robinson will work closely with the
WVDEP/AML and all regulatory and permitting
agencies to complete this project. We feel that our
extensive knowledge and experience in the planning
and design of similar projects are significant assets
in developing a cost-effective solution to your
reclamation project.

The scope of services will include but are not
limited to:

¢ Conceplual engineering and identification of
permitting requirements

Surveying and contour mapping
Geotechnical services

Design

Preparation of plans and specifications
Participation in the pre-bid meeting
Participation in the pre-construction meeting
Preparation of all necessary permit
applications

Construction monitoring

Other services that may be required by the
WVDEP/AML

«® & & 2 & 85 »
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Our firm has put together a project team that is experienced in the design and
construction of mine reclamation projects and has the capacity to perform the project’s
scope in a timely and efficient manner.

Mr. Rich Watts, P.G. will be assigned as the Project Manager.

Mr. John Kelly, II, E.L will be assigned the CADD designer and principal production
person for the project. He has performed this role for numerous mine reclamation
projects.

Mr. Timothy Cart, P.E., Mr. Randali Lackey, P.E. and Mr. Mark McGettigan, P.E.
will be assigned as the Project Engineers.

Mr. James Rayburn, P.S. will be assigned to oversee all surveying and mapping
activities.

Our staff is well-qualified and experienced in related reclamation projects. They have the
knowledge and capabilities to perform all of the tasks required for your project.

In addition to your primary project team, other members of our organization may be
called upon from time to time to provide their expertise and assistance to ensure this
important project is completed on time and on budget.

Our team of construction inspectors, led by Ronnie Williams, offers years of experience
with construction monitoring.

Also, our team of surveyors, managed by James Rayburn, P.S., provides the
WVDEP/AML with the latest in technology and experience in surveying and mapping.
By using GIS-based mapping and high-tech instrumentation, E.L. Robinson’s survey
team can evaluate any type of surface. Other services pertaining to surveying that our
company specializes in are aerial photogrammetric consulting, hydrographic surveying,
land surveying and GPS surveying,
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Over the past 30 vears, E.L. Robinson Engineering Co. has focused its efforts on
delivering quality projects to our clients and building strong relationships based on trust
and partnership. We believe building lasting relationships with our clients is key to
delivering exceptional service for many years to come.

E.L. Robinson provides WVDEP/AML with the capabilities, expertise and resources of
one of the top-notched civil engineering firms in the region. Our offices are staffed with
professionals experienced in AML reclamation mapping, permitting, design and
construction monitoring projects with more than 50 employees, including 10 registered
professional engineers, degreed design engineers, construction inspectors and a support
team of administrative and technical personnel to assist the WVDEP/AML.

We are very familiar with the requirements of the permitting and regulatory agencies.
This experience expedites the completion of projects.

As part of our commitment to quality, E.L.. Robinson realizes that every project, client
and location is very different. As a result, we look at each project independentliy to
determine the most cost-effective solution. Specifically, we look at ways we can
maximize the project benefit and minimize the construction cost while at the same time
completing projects on time and within budget.
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£.L. Robinson is well-qualified and experienced in mine reclamation projects. We are very
familiar with the requirements of the project. We have demonstrated abilities in developing
practical and cost-effective reclamation and improvement projects and are dedicated to
meeting project schedules and budgets.

Such demonstrations can be seen in our recent and past work on reclamation projects,
including:

Jacob’s Fork Complex — substantially complete December 2008
Rhodell Refuse and Portals — substantially complete October 2008
Gilmer B Sites 3-8 — substantially complete September 2008
Chio DNR Emergency Reclamation — 19 sites completed

Toney Fork Landslide Emergency — complete February 2006
North Matewan — complete February 2005

* Big Creek “C” Refuse — complete July 2004

e Charleston Romeo Landslide — complete May 2004

Gooney Otter Refuse - complete January 2004

Chapmanville (Gorby)} Mine Blowout — December 2003
Tuppers Creek {Layne) Landslide — July 2003

Rich Fork {Thaxton) Landslide — July 2003

Maidsville {Tennant) Landslide — February 2003

. o @ ® ¢ & o s ©
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Project: Jacob’s Fork Complex
Boone County, WV
Year: 2008-2009
CHent: WVDEP-AML
Charleston, WV
Description: Field surveying and mapping, subsurface investigation, design
work for mine seals, drainage, and reclamation.
Project: Rhodell Refuse & Portals
Wyoming County, WV
Year: 2008
Client: WVDEP-AML
Charleston, WV
Description: Performed survey, drilling, design for refuse and spoil regarding
and mine drainage control.
Project: Gilmer B Site 3.8
Gilmer County, WV
Year: 2008
Client: WVDEP-AML
Charleston, WV
Description: Performed survey, drilling, design for refuse and spoil regarding
and mine drainage control.
Project: Gouge Landslide Emergency
Scott Town, OH
Year: September 2007
Client: ODNR-AML
1855 Fountain Square
Columbus, OH
Description: Performed site survey, drilling and prepared landslide abatement
design.
Project: Brown Landslide Emergency
Rayland, OH
Year: August 2007
Client: ODNR-AML
1855 Fountain Square
Columbus, OH
Description: Performed site survey and prepared landslide abatement design.




Project:

Rodgers Subsidence Emergency

Wellston, OH
Year: January 2007
Client: ODNR-AML
1855 Fountain Square
Columbus, OH
Description: Performed site survey and prepared subsidence abatement
design.
Project: McAdams Subsidence Emergency
Stark County, OH
Year: April 2006
Client: ODNR-AML
1855 Fountain Square
Columbus, OH
Description: Performed investigation and prepared report of findings.
Project: Athens Rt. 13 Refuse Fire Emergency
Athens County, OH
Year: March 2006
Client: ODNR-AML
1855 Fountain Square
Columbus, OH

Description:

Performed site survey, prepared abatement design and monitored
on site construction for fire extinguishment.

Project:

Year:
Client:

Description:

Toney Fork Landslide Emergency

Boone County, WV

February 2006

WVDEP-AML

Charleston, WV

Performed site survey, drilling and prepared plans and
specifications fo stabilize an emergency landslide area.
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Project: Cox Refuse Fire Emergency
Gallia County, OH
Year: December 2005
Client: ODNR-AML
1855 Fountain Square
Columbus, OH
Description: Performed abatement design for fire extinguishment.
Project: Lavender Refuse Fire Emergency
Meigs County, OH
Year: November 2005
Client: ODNR-AML
1855 Fountain Square
Columbus, OH
Description: Performed abatement plan and monitored construction.
Project: Goetz Subsidence Emergency
Columbiana County, OH
Year: November 2005
Client: CODNR-AML
1855 Fountain Square
Columbus, OH
Description: Performed investigation and prepared report of findings.
Project: Adkins Landslide Emergency
Gallia County, OH
Year: December 2005
Client: ODNR-AML
1855 Fountain Square
Columbus, OH
Description: Performed surveying, drilling, landslide abatement and
construction monitoring.
Project: North Matewan (Sipple Drainage)
Mingo County, WV
Year: February 2005
Client: WVDEP-AML
Description: Performed surveying, drilling and design for drainage project

abatement.




- the Challenge.the Choice.,

Project: Phalen Landslide Emergency
Martins Ferry, OH
Year: January 2005
Client: ODNR-AML
1855 Fountain Square
Columbus, OH
Description: Performed site surveying and landslide abatement design.
Project: Baisden Subsidence Emergency
Jackson, OH
Year: January 2005
Client: ODNR-AML
1855 Fountain Square
Columbus, OH
Description: Performed drilling to develop subsidence abatement solutions.
Project: Parsons Landslide Emergency
New Philadelphia, OH
Year: December 2004
Client: ODNR-AML
1855 Fountain Square
Columbus, OH
Description: Performed site review and report concerning landslides relation
to mining and potential solutions.
Project: Treadway Landslide Emergency
Rayland, OH
Year: October 2004
Client: ODNR-AML
1855 Fountain Square
Columbus, OH
Description: Performed site surveying, drilling and landslide abatement
design.
Project: Big Creek “C” Refuse
Logan County, WV
Year: July 2004
Client: WVDEP-AML
Description: Performed surveying and drilling for design.




Project:

Imboden Landslide Emergency

Rutland, OH
Year: June 2004
Client: ODNR-AML
1855 Fountain Square
Columbus, OH
Description: Performed drilling and surveying to develop landslide abatement
solutions and cost estimates.
Project: Titus Road Landslide Emergency
Rutland, OH
Year: June 2004
Client: ODNR-AML
1855 Fountain Square
Columbus, OH
Description: Performed surveying, drilling and prepared plans and
specifications to stabilize and emergency landslide area.
Project: Jefferson County Road 26 Landslide Emergency
Winterville, OH
Year: May 2004
Client: ODNR-AML
1855 Fountain Square
Columbus, OH
Description: Performed surveying, drilling and prepared plans and
specifications to stabilize and emergency landslide area.
Project: Charleston Romeo Landslide
Kanawha County, WV
Year: May 2004
Client: WVDEP-AML
Description: Performed surveying, drilling and design of landslide abatement.




Project:

Roush Landslide Emergency
Pomeroy, OH

Year: March 2004
CHent: ODNR-AML
1855 Fountain Square
Columbus, OH
Description: Prepared plans and specifications to stabilize an emergency
landslide area.
Project: Lewis Landslide Emergency
Pomeroy, OH
Year: March 2004
CHent: ODNR-AML
1853 Fountain Square
Columbus, OH
Description: Performed surveying, drilling, prepared plans and specifications
to stabilize an emergency landslide area, and provided
construction monitoring.
Project: Moran Subsidence
Clinton, OH
Year: January 2004
Client: ODNR-AML
1855 Fountain Square
Columbus, OH
Description: Prepared plans and specifications to stabilize an emergency
subsidence area.
Project: Ron Bobar Subsidence
Flushing, OH
Year: January 2004
Client: ODNR-AML
1855 Fountain Square
Columbus, OH
Description: Investigation and report of an emergency subsidence area.
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Project: Gooney Otter Refuse
Wyoming County, WV
Year: January 2004
Client: WVDEP-AML
Description: Performed surveying, drilling and site design for refuse
regarding project.
Project: Chapmanville (Gorby) Mine Blowout
Logan County, WV
Year: December 2003
Client: WVDEP-AML
Description: Performed surveying, drilling and design of landslide regrading
and retaining wall design.
Project: Tuppers Creek (Layne) Landslide
Kanawha County, WV
Year: July 2003
Client: WVDEP-AML
Description: Performed surveying, drilling and design of landslide abatement.
Project: Maidsville (Tennant) Landslide
Monongalia County, WV
Year: February 2003
Client: WVDEP-AML
Description: Performed surveying, drilling and design of landslide abatement.
Project: Whittington Hill (Walker Landslide)
Kanawha County, WV
Year: June 2002
Client: WVDEP-AML
Description: Performed surveying, drilling and design for an emergency

landslide.




- the Challe

nge. the Choice.,

Project: Minden Refuse Pile Reclamation Project
Fayette County, WV
Year: September 2001
Client: WVDEP-AML
Description: Performed surveying and design for emergency project to
upgrade drainage control.
Project: Jeffrey Mine Complex Reclamation Project
Boone County, WV
Year: July 2001
Client: WVDEP-AML
Description: Performed surveying and design regrading refuse.
Project: Hot Coal Reclamation Project
Raleign County, WV
Year: October 2000
Client: WVDEP-AML
Charleston, WV
Description: Performed surveying and design for regrading refuse.
Project: Bull Run #27
Preston County, WV
Year: October 2000
Client: WVDEP-AML
Description: Performed surveying and design for regrading refuse.
Project: Rich Fork (FThaxton) Landslide
Kanawha County, WV
Year: July 2003
Client: WVYDEP-AML
Description: Performed surveying, drilling and design of landslide abatement.
Project: Maidsville (Tennant) Landslide
Monongalia County, WV
Year: February 2003
Client: WVDEP-AML
Description: Performed surveying, drilling and design of landslide abatement.




Project:

Whittington Hill (Walker Landslide)
Kanawha County, WV

Year: June 2002

Client: WVDEP-AML

Description: Performed surveying, drilling and design for an emergency
landslide.

Project: Minden Refuse Pile Reclamation Project
Fayette County, WV

Year: September 2001

Client: WVDEP-AML

Description: Performed surveying and design for emergency project to
upgrade drainage control.

Project: Jeffrey Mine Complex Reclamation Project
Boone County, WV

Year: July 2001

Client: WVDEP-AML

DPescription: Performed surveying and design regrading refuse.

Project: Hot Coal Reclamation Project
Raleign County, WV

Year: CGctober 2000

Client: WVDEP-AML
Charleston, WV

Description: Performed surveying and design for regrading refuse.

Project: Bull Run #27
Preston County, WV

Year: October 2000

Client: WVDEP-AML

Description:

Performed surveying and design for regrading refuse.




Project:

Riffe Branch Impoundment
Fayette County, WV

Year: June 2000
Client: WVDEP-AML
Description: Performed surveying and design for regrading refuse and
drainage control.
Project: Ven’s Run Landslide
Harrison County, WV
Year: September 1999
Client: WYDEP-AML
Description: Performed surveying and design for regraded landslide area.
Project: Fickey Run
Preston County, WV
Year: September 1999
Client: WVDEP-AML
Description: Performed surveying and design for refuse and spoil regrading
and drainage control.
Project: Bull Run #35
Year: July 1999
Client: WVDEP-AML
Description: Performed surveying and design for refuse and spoil regrading.
Project: Securro Mine Drainage Site 1 & 2
Fairmont, WV
Year: July 1998
Client: WVDEP-AML
Description: Performed surveying and design for mine drainage system.
Project: Brown’s Creek #10 Reclamation Project
Year: 1697
Client: WVDEP-AML
Description: Performed surveying and design for refuse regrading and

mine seal installation.




US-52 Kermit By-Pass

Solicited Bids from core boring contractors and performed core borings for highway and bridges
for a planned four-lane highway in Mingo County West Virginia.

Designed cuts performed slope stability analysis and settlement analysis for several major fill
areas, designed foundations for a total of six bridges.

Meadowbrook Road

Solicited Bids from core boring contractors and performed core borings for highway and bridge
for a planned four-lane highway in Harrison County West Virginia.

Designed cuts performed slope stability analysis and settlement analysis for several major fill
areas, designed foundations for a bridge spanning the West Fork River.

US 60 Coal River Bridge

Solicited Bids from core boring contractors and performed core borings for highway and bridge
for a replacement for a bridge, which spans the Coal River in Kanawha County West Virginia.
Prepared geotechnical report with recommended foundations and performed slope stability
analysis of the existing fill slopes.

US 60 CSX-Overpass Bridge

Solicited Bids from core boring contractors and performed core borings for highway and bridge
for a replacement for a bridge that spans mainline tracks of the CSX Railroad in Kanawha County
West Virginia. Prepared geotechnical report with recommended foundations and performed slope
stability analysis of the existing fill slopes.

Indian Creek Bridge Boone County West Virginia

Solicited Bids from core boring contractors and performed core borings for highway and bridge
for a replacement for a bridge that spans the Coal River in Boone County West Virginia. Prepared
geotechnical report with recommended foundations and performed slope stability analysis of the
proposed fill slopes.

Camp Creek Bridge — Lavalette

Layout and directed core boring operations using WVDOH forces for a replacement bridge on US
152 in Wayne County West Virginia. Prepared Geotechnical report with recommended
foundation alternatives.
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Jackson Bridge

Solicited Bids from core boring contractors and performed core borings for highway and bridge
for a replacement for a bridge that spans Middle Island Creek in Tyler County West Virginia.
Prepared geotechnical report with recommended foundations and performed slope stability
analysis of the proposed fill slopes.

Tallman Bridge

Solicited Bids from core boring contractors and performed core borings for highway and bridge
for a replacement for a bridge that spans Middle Island Creek in Tyler County West Virginia.
Prepared geotechnical report with recommended foundations and performed slope stability
analysis of the proposed fill slopes.

Corridor H-Section 7 (Foreman to Moorefield)

Solicited Bids from core boring contractors and performed core borings for highway and bridge
for a planned four-lane highway in Hardy County West Virginia.

Designed cuts performed slope stability analysis and settlement analysis for several major fill
areas, designed foundations for a bridge spanning the South Branch of Potomac River.

Corridor H-Section 12 Section 01(Davis to Bismarck)

Solicited Bids from core boring contractors and performed core borings for highway and bridge
for a planned four-lane highway in Tucker/Grant Counties West Virginia.

Corridor H-Section 12 Section 03 {(Davis to Bismarck)

Solicited Bids from core boring contractors and performed core borings for highway and bridge
for a planned four-lane highway in Tucker/Grant County West Virginia.

Designed cuts performed slope stability analysis and settlement analysis for several major fill
areas, designed foundations for a bridge spanning the West Fork River.

1-79 L.odgeville Bridge

Solicited Bids from core boring contractors and performed core borings for highway and bridge
for a replacement for a bridge and road-widening project. Prepared geotechnical report with
recommended foundations and performed slope stability analysis of the proposed fill slopes.
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1-79 Simpson Creek Bridge

Solicited Bids from core boring contractors and performed core borings for highway and bridge
for a replacement for a bridge and road-widening project. Prepared geotechnical report with
recommended foundations and performed slope stability analysis of the proposed fill.

I-79 Meadowbrook Road Over Pass

Solicited Bids from core boring contractors and performed core borings for highway and bridge
for a replacement for a bridge and road-widening project. Prepared geotechnical report with
recommended foundations and performed slope stability analysis of the proposed fill.

Riplev Town Bridge

Solicited Bids from core boring contractors and performed core borings for highway and bridge
for a replacement for a bridge that spans Mill Creek in Jackson County West Virginia. Prepared
geotechnical report with recommended foundations and performed slope stability analysis of the
proposed fill slopes.

Ripley Route 21 Road Widening

Performed slope stability analysis of a landslide area and designed a method to stabilize the area
so the existing roadway could be widened. Developed Plans and specifications, which were
included in the bid, package for the road-widening project.

1-64 Cross Roads Overpass Bridge

Solicited Bids from core boring contractors and performed core borings for highway and bridge
for a replacement for a bridge and road-widening project. Prepared geotechnical report with
recommended foundations and performed slope stability analysis of the proposed fill.

I-79 Left Hand Fork Bridge

Reviewed existing core boring data, and performed slope stability analysis on the existing bridge
abutment that had moved. Reviewed data from slope inclinometers and design pile lagging and
rock buttress to stabilize the embankment.




Project:

Blennerhassett Island Bridge Over Ohio River

Year: 1999-2003

Client: Michael Baker Jr., Inc.
5088 Washington Street, West
Charleston, WV 25313

Contact: Pi Amin, P.E.
Vice President Michael Baker Ir, inc. (Southwest Region)
304-769-0821

Description: Prepared an analysis of the hydraulic impact of the proposed bridge on
the Ohio River flow, and prepared an appropriate hydraulic report. The
analysis utilized HEC-RAS and as a part of the hydraulic report, a scour
analysis was performed. E. L. Robinson Engineering Co. developed a
computer model of the Ohio River using hydrographic survey mapping
provided by our survey group.
Two — Dimensional Hydraulic was also developed to model complex
flows for various bridge configurations and to. provide more accurate
predictions of hydraulic behavior anticipated in the area, The 2-D and 3-
D models allow derivation of design details and design analyses and
provide more accurate simulations of scour hole geometry.,

Project: US 52 Mainline Bridge
KY 40 Bridge/Kermit Bypass over Marrowbone Creek

Year: 2000

Client: West Virginia Department of Transportation
Division of Highways
Building 5
1900 Kanawha Blvd. East
Charleston, WV 25305

Contact: James Sothen, P.E., Director, Engineering Division
304-558-0501

Description: Prepared an analysis of the hydraulic impact of the Kermit Bypass

Project over Marrowbone Creek and a partial relocation of the creek and
prepared the appropriate hydraulics and scour reports. E. L. Robinson
Engineering’s survey unit developed the cross sections and mapping that
were utilized in the analysis process. Computer modeling was prepared
using the USACE 1-D HEC-RAS program.




Project:

Year:
Client:

Contact:

Description:

Project:

Year:
Client:

Contact:

Description:

Bridge No. 2922.1 NB & SB

I-79 Over Left Hand Creek & US 119

2000

West Virginia Department of Transportation

Division of Highways

Building §

1900 Kanawha Blvd. East

Charleston, WV 23305

James Sothen, P.E., Director, Engineering Division

304-558-0501

Prepared an analysis of the hydraulic impact of the placement of a
retaining wall for slope protection of the Left Hand Fork Bridge over
Left Hand Creek and prepared the appropriate hydraulics and scour
reports. E. L. Robinson Engineering’s survey unit developed the cross
sections and mapping that were utilized in the analysis process.
Computer modeling was prepared using the USACE 1-D HEC-RAS
program.

ELR also prepared Section 404 permitting documents outlining the
effects a temporary cofferdam, which would be used during the
construction phase, would have on the outlying areas upstream of the
projects.

Bridge No. 2448.1 — Simpson Creek Bridge
I-79 Over Simpson Creek
2000
West Virginia Department of Transportation
Division of Highways
Building 5
1900 Kanawha Blvd. East
Charleston, WV 25305

James Sothen, P.E., Director, Engineering Division
304-558-0501
Prepared an analysis of the hydraulic impact of the widening of the
Simpson Creek Bridge over Simpson Creek and prepared the appropriate
hydraulics and scour reports. E. L. Robinson Engineering’s survey unit
developed the cross sections and mapping that were utilized in the
analysis process. Computer modeling was prepared using the USACE 1-
D HEC-RAS program.

ELR also prepared Section 404 permitting documents outlining the
effects temporary cofferdams, which would be used during the
construction phase, would have on the outlying areas upstream of
the projects.
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Project:

Year:
Client:

Contact:

Description:

Bridge No. 10059 — Ripley Town Bridge
US 33 Over Mill Creek

1999

West Virginia Department of Transportation
Division of Highways

Building 5

1900 Kanawha Blvd. East

Charleston, WV 25305

James Sothen, P.L., Director, Engineering Division
304-558-0501

Prepared an analysis of the hydraulic impact of the replacement Ripley
Town Bridge over Mill Creek and prepared the appropriate hydraulics
and scour reports. E. L. Robinson Engineering’s survey unit developed
the cross sections and mapping that were utilized in the analysis process.
Computer modeling was prepared using the USACE 1-D HEC-RAS
program. ELR also prepared Section 404 permitting documents outlining
the effects temporary causeways, which would be used during the
construction phase, would have on the outlying areas upstream of the
projects.

Project:

Year:

Client:

Contact:

Description:

Bridge No. 4732 — Jackson Bridge
WV 18 Over Point Pleasant Creek

199%

West Virginia Department of Transportation
Division of Highways

Office of the District Engineer, District 6
903 3" Street

Moundsville, WV 260641

Daniel W. Sikora, P.E., District Engineer
304-843-4008

Prepared an analysis of the hydraulic impact of the replacement Jackson
Bridge over Point Pleasant Creek and prepared the appropriate
hydraulics and scour reports. E. L. Robinson Engineering’s survey unit
developed the cross sections and mapping that were utilized in the
analysis process. Computer modeling was prepared using the USACE 1-
D HEC-RAS program.
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Project:

Year:

Client:

Contact:

Description:

Bridge No. 4636 ~ Indian Creek Bridge
CR 3/25 Over Big Coal River

1999

West Virginia Department of Transportation
Division of Highways

Office of the District Engineer, District 1
1334 Smith Sireet

Charleston, WV 25301

John W, Dawson, P.E., District Engineer
304-558-3001

Prepared an analysis of the hydraulic impact of the Indian Creek
Replacement Bridge over the Big Coal River and prepared the
appropriate hydraulic and scour reports. E. L. Robinson Engineering’s
survey unit developed the cross sections and mapping that were utilized
in the analysis process. Computer modeling was prepared using the
USACE 1-D HEC-2 program and the FHWA WSPRO program.

Project:

Year:

Client:

Client:

Description:

Bridge No. 4769 — Tallman Bridge
CR 24 Over Middle Istand Creek

1999

West Virginia Department of Transportation
Division of Highways

Office of the District Engineer, District 6
904 3" Sireet

Moundsville, WV 26041

Daniel W. Sikora, P.E., District Engineer
304-843-4008

Prepared an analysis of the hydraulic impact of the replacement Tallman
Bridge over Middle Island Creek and prepared the appropriate hydraulics
and scour reports. E. L. Robinson Engineering’s survey unit developed
the cross sections and mapping that were utilized in the analysis process.
Computer modeling was prepared using the USACE 1-D HEC-RAS

program.




Project:

Year;
Client:

Contact:

Description:

-+ the Chaltenge. the Choice.

Bridge No. 10058 - Meadowbrook Road Bridge
CR 24 Over West Fork River
1999

West Virginia Department of Transportation
Division of Highways

Building 5

1900 Kanawha Blvd. East

Charleston, WV 25305

James Sothen, P.E., Director, Engineering Division
304-558-0501

Prepared an analysis of the hydraulic impact of the new Meadowbrook
Road Bridge over the West Fork River and prepared the appropriate
hydraulics and scour reports. E. L. Robinson Engineering’s survey unit
developed the cross sections and mapping that were utilized in the
analysis process and the Harrison County Flood Insurance Study model
of the West Fork River was also used. Computer modeling was prepared
using the USACE 1-D HEC-RAS program.

Prepared Section 404 permitting documents outlining the effects
temporary sheet piling, which would be used during the construction
phase, would have on the outlying areas upstream of the projects.

Project:

Year:
Client:

Contact:

Description:

Bridge No. 4426 — Lower Gassaway Bridge
WYV 4 Over Elk River

1999

West Virginia Department of Transportation
Division of Highways

Building 5

1900 Kanawha Blvd. East

Charleston, WV 25305

James Sothen, P.E., Director, Engineering Division
304-558-0501

Prepared an analysis of the hydraulic impact of the Lower Gassaway
Replacement Bridge over the Elk River and prepared the appropriate
hydraulic and scour reports. E. L. Robinson Engineering’s survey unit
developed the cross sections and mapping that were utilized in the
analysis process. Computer modeling was prepared using the USACE 1-
D HEC-2 program and the FHWA WSPRO program.



Project:

Year:

Client:

Contact:

Description:

Bridge No. 4574 — Camp Creek Bridge
WYV 52 Over Camp Creek

1998

West Virginia Department of Transportation
Division of Highways

Office of the District Engineer, District 2
P.O. Box 880

Huntington, WV 25712

J. Wilson Braley, P.E., District Engineer
304-528-5625

Prepared analyses of the hydraulic impact of the Camp Creek Bridge
over Camp Creek and prepared the appropriate hydraulic and scour
reports. E. L. Robinson Engineering’s survey unit developed the cross
sections and mapping that were utilized in the analysis process.
Computer modeling was prepared using the USACE 1-D HEC-2
program and the FHWA WSPRO program.
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E.L. Robinson Engineering Co. has worked with various clients to develop contour mapping of
sites and areas that otherwise could not be determined. With the use of aerial photography and
state of the art technology, E.L. Robinson Engineering Co. has developed maps from photographs

for numerous projects including but not limited to:

e & & 5 & & 5 ® & & & 5 F 9 € & ¢ » & & & & 5 D> @

City of Beckley

City of Charleston
Corridor D

Corridor H

Cross Lanes Connector
Eldora

Frazier’s Bottom
Glenwood

Hatfield Cemetery
1-70 Washington Avenue (Wheeling, WV)
I-64 Glade Creek
Jackson Mill

King Coal

KY 40 Connector
Logan Run

New River Parkway
Ohio River Crossing
Pinegrove

Parkersburg

Powell Creek

Prince

PSI-Baker/Ft. Henry Bridges
Racetrack

White Sulphur Springs
Veterans Park




E.L. Robinson Engineering Co. has completed the preliminary mapping, within the past five
years, for West Virginia Department of Environmental Protection for the projects listed below

2003-Present
Al ELR AML Projects
WYV and OH

2002
Community of Preston
Rhodell Refuse Portals

Vivian Refuse Maintenance
Glen Rogers Waterline
Sundial (Hatfield) Refuse Pile
Jacob Fork Complex
Thomas (NE) Subsidence

2001
Bartley Mine Dump
Beckley Soccer Complex
Holden Portals/Structures
Jeffrey Complex
Minden Refuse Drainage
Roach Branch Refuse
Sauls Run Strip
Stonecoal Creek Complex
Waterline Photography
Weaver Portals/Mine Drain

2000

Micajah Refuse Pile

McAlphin Eroding Dump
Flemington Portals/Drainage
Minden “C” Refuse Pile
National Mine Complex
Linger Clogged Stream
Hotcoal Mine Dump

Layton Mine Drainage
Quintain Development

1999

Bull Run #27
8" Street-Warwood Avenue
Mabie Highwall
Coal Branch
Matoaka Subsidence
Eikins Coal
Springton Refuse
Veins Run

1998

Bull Run #35
Fickey Run

1997

Browns Creek
Marrowbone
Matewan
Pigeon Creek
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Edward L. Robinson, P.E., P.S.

President

Education

M.5. Civil Engineering
University of West Virginia, (COGS),
1981

B.S. Civil Engineering
West Virginia Institute of
Technology, 1969

Registrations

Registered Professional Engineer in West
Virginia, Kentucky, Ohio, Penmsylvania,
Nortl: Carolina, South Carolina, Virginia,
Georgia, Maryland and Colorado.

Registered Professional Surveyor in West
Virginia.

Professional Memberships

¢ American Society of Civil Engineers

¢ National Professional

Engineers

Society  of

Professional Experience

Mr. Robinson founded E. L. Robinson
Engineering Co. in 1978 with four
employees, Initially the firm provided land
surveying and land development services,

Under his leadership, E. L. Robinson has
entered fhe new millennium as a multi-
disciplined professional services fixm that

utilizes the latest technology in the design of
highways, bridges, structures, environmental,
civil, and geotechnical projects as well as
global position satellite surveying, right-of-
way, copstruction inspection and architectural
services.

The firm now employs more than 90 engineers,
architects, surveyors and support personnel
and has been converted to an employee owned
company through an EBEmployee Stock
Ownership Plan {ESOP).

Representative Projects

Engineering Review of the following projects:

¢S Route 52 - Kermit Bypass: This
project consisted of 2.5 miles of four-lane
divided highway, 3,000 LF of four-lane
access road design, two  dramp
intersections, one set of twin structures,
one single bridge, and 2,900 LF of stream
relocation, all of which resulted in 10
miflion cubic yards of excavation and an
estimated toial construction cost of $88
miilion,

o Corridor H ~ Davis to Bismark: This
project consisted of 1.75 miles of four-lane
divided highway, one bridge, two ab-

L.ROBINSON
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grade intersections, and a 6' x &' concrete
box culvert. This project has an estimated
total construction cost of $9 million.

o Corridor H -~ Foreman to Moorefield:
This project consisted of 5 miles of
four-lane divided highway, almost 3
miles of access road design, a truck
escape ramp, one set of twin
structures, one single bridge, a box
culvert, and naturalized stream
design. This project resulted in 10
million cubic yards of excavation and
an estimated construction cost of $75
million.

o CAMC 33¢ Street Relocation:
Engineering design and construction
management for the relocation of 33w
street and site development for a five
story clinical teaching facility in
Charleston, WV.

Offices Held

e Current Member of West Virginia
University Board of Governors

¢ Current Chairman of WVUIT
Advisory Board

o President of West Virginia Council of
Engineering Companies

o Chairman Transportation Committee
- WV  Association of Consulting
Engineers

o State Director of West Virginia
Society of Professional Engineers

s President of West Virginia Society of
Professional Engineers

Assistant  Treasurer of the America
Society of Civil Engineers

National  Director of the ASC
representing WV, NC, SC and VA

President of West Virginia Section of
ASCE

Honors Awarded

Honorary PhiD, Doctor of Science ~ West
Virginia Institute of Technology 2002

Engineering Entrepreneur of the Year -
Ernst & Young, 2001

National Entrepreneur of the Year
Finalist - Ernst & Young, 2001

Engineer of the Year ~ American Soctety
of Civil Engineers, 1998

Engineer of the Year - West Virginia
Suciety of Professional Engineers, 1997

Alumnus of the Year - West Virginia
University Institute of Technology, 1992

T —
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Timothy B. Cart, P.E., P.S.
Project Engineer
Education
B.5. Civil Engineering
West Virginia University, 1981

Registrations

Registered Professional Engineer in West
Virginia and Ohio

Registered Professional Surveyor in West
Virginia

Professional Memberships

*  American Society of Civil Engineers

Professional Experience

Mr. Cart has over 25 years of experience in
providing consulting engineering services.
Clients served have included Industrial,
Public and Private Institutions and State and
Federal Agencies.

Mr. Cart has served as Project Engineer on
nurmerous geotechnical investigations over
the vears. These projects have included
highways, bridges, industrial sites and
private development.

He has designed numerous waterline
extensions and sewer collection systems.
These extensions have included providing
service to many residential as well as
industrial custorners, The sewer collection
systems have included design of systems to
collect sewage from residential and
industrial sites. Mr, Cart served as a project

engineer on several major wasie water
treatment plant upgrades for industrial clients
in the Kanawha Valley. He has designed
several plants to serve industrial as well.

Mr. Cart has performed over 100 Abandoned
Mine Land Reclamations projects throughout
Appalachia. These projects have been mainly
in Ohio, West Virginia and Eastern Kentucky.
These projects have involved draining flonded
mine  workings, support of  ground
experiencing or subject to Mine subsidence and
the stabilization of landslides.

Mr. Cart has designed numerous retention and
retaining ponds for sites. These designs have
involved the determination of storm runoff
and design of structures to safely retain and
pass the required storm peak flows.

His experience includes permitting activities
for projects which have included:

s Railroad Occupancy Permits for Utilities

o  NPDES Permits for Industiial and Public
Wastewater Facilities

s Highway Permits for Utility Occupancy
and Access Road Tie Ins

¢ Health Department Permits for Water and
Sewer Projects

£ ROBINSON
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e US Corps of Engineers Permits -~
Nationwide and Individual

o West Virginia Public Lands Permits

Mr. Cart has recently been involved in the
design of a 100 acre Indushial Site and 8
acre Industrial/ Commercial Site in Mingo
County. These projects are currently under
construction  and  are located near
Appalachian US 119 Cerridor G,

EL.ROBINSON
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Richard W. Watts
Project Marager/Geologist

Education

BSin Geology, Marshall University,
1977M.8.in Geography, Marshall University,
1994

Professional Registrations

Registered Professional Geologist, Kentucky,
1693, N, 159Certified Professional
Geologist, Virginia, 1992, No.856

Professional Memberships

Geological Society of America Association of
Engineering Geologists

Teaching Experience

Instructor, 1998 -~ Marshall University
Engineering Geology Program - Soil and
Rock Mechanics

Professional Experience

Mr. Watts has more than 31 years of
experience In providing consulting services
as a senior geclogist. He has also served as
project manager on numercus projects.

Mr. Watts is primarily an engineering
geologist whose range of project experience
has encompassed numerous projects
concerning geologic investigation, rock and
soils  engineering,  landslides, land
reclamation, forensic damage investigations,
hydrogeology and the coal industry.

He has performed hundreds of slope stability
analyses for landslides and other projects
involving the design of stable slopes. In
addition, he has performed several studies
involving landslide prediction to aid clients in
land use and safety planning. Projects
involving rock slope stability have included
the analysis of the stability of high rock cuts for
surface mining operations and highways,

Geotechnical  experience  has  Included
merous projects involving soils,
foundations, landfills and damage studies.
These projects have encompassed such areas as
pile driving, caisson installation, earth fili
placement, subsurface  exploration, site
reconnaissance, grout and concrete placement
and quality control.

AML and Coal Industry Projects:

Work on more than 50 Abandoned Mine Land
Reclamation projects, including: ‘

¢ Mine subsidence, refuse piles and
draining mine portals.

o Coal seam mineability studies.

o Coal refuse embankment and slurry
pond design.

o Coal permitting, exploration and drill
log correlations.

e« Roof and floor studies and pillar
strength evaluations.

T
E.L.ROBINSON
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John R. Kelly, Il

Engineer Intern

Education

B.S. Civil Engineering
West Virginia University, 1698

Computer Skills

AutoCAD, Microstation, COM624-P,
Inroads, Hec-Ras, and ELRSoil

Professional Memberships

®  American Society of Civii Engineers

Professional Experience

Mr. Kelly has performed layout and
inspection of core drilling operations for
bridges and roadway projects. He has also
designed numerous mine reclamation
projects as well as assisted in completion of
water feasibility studies.

Mr. Kelly has performed construction
inspections of waste water (reatment
facilities and has experience with roadway
design, design of foundations, and retaining
walls.

Representative Projects

Mr. Kelly has designed cut slopes for large
scale roadway projects such as:

o Kermit Bypass, Mingo County, WV

o Meadowbrook Road, Harrison County,
WV

s US-35, Mason County, WV

o Corridor H, Section 7, Hardy County,
WV

T —
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James T. Rayburn, P.S.
Chief Surveyor

Education
A.8. Mechanical Engincering,

West Virginia Institnte of Technology,
1970

Repistrations

Registered Professional Surveyor in West
Virginia

Professional Memberships

American Congress on Surveying and
Mapping

The American Association for Geodetic
Surveying (AAGS)

Member Organization of ACSM.

Cartography and Geographic Information
Society (CaGIS)

Geographic and Land Information Society
(GLIS)

National Soclety of Professional Surveyors
(NSPS)

West Virginia  Association of Land
Surveyors, Inc.

Professional Experience

Mr. Rayburn currently serves as Manager of
Surveying for E.L. Robinson Engineering (ELR)
and has more than 30 years of Design
Surveying and  Construction  Surveying
experience. The responsibilities incdude
management of surveying and conbrol for
various design projects, including highways,
buildings, and Dbridges. In addition, Mr.
Rayburn manages and performs work
consisting of courthouse research for property
ownership resolution for the above mentoned
project types. This includes preparation of
property resclution maps, deed descriptions
for property acquisitions required for profect
plan preparation, Mz, Raybun has experience
in Geodetic Comtrol Surveys, 3D Laser
Scanning, Photogranmmetric Control,
Topographic  Surveys, Cemetery Surveys,
Boundary Surveys, Construction Stakeout,
Subdivision Surveys, along with Hydrographic
surveys of river and lake bottoms. A few of
the more notable swrveying projects performed
by ELR under the supervision of Mr. Raybun,
has been the Biennerhassett Bridge Profect, 11
continucus miles of Corridor H design
surveys, GPS Control for the West Virginia
Statewide Mapping and Addressing Board
Project, 31 Laser Scan and mapping of the

T —
EL.ROBINSON

the Chollenge. the Choice



CAMC Parking Garage partial collapse, and 3D
Laser Scanning of 164/177 Retaining Wall for
Mouitoring.

Representative Projects

Design Surveys

e Corridor H (WYDOT) Hardy County, WV:
Lead Surveyer for Design Surveys, Right of
Way Staking, etc. for approximately 11 miles
of Corridor H in Hardy County, WV. This was
for Sections 6 & 7 of Coridor H, both
Sections of which are now under construction.
Estimated construction cost of $150 million
dollars,

S

WV Route 16 (WVDOT) Logan to Man
WYV, Logan County, WV: Lead Surveyor for
Design Surveys for a section approximaiely
five miles in length from Man, WV, 1o Rita,
WV, including the Man Bridge. Also provided
conirol surveying for the entire project length
of approximately 12 miles. The approximate
five miles section of roadway is now under
construction at an estimated cost of $51
million doilars.

-]

Blennerhassett  Bridge, Corridor D
(WVDOT), Wood County, WV  lead
Surveyor for  Design Surveys for this
landmark Bridge Project which is now under
canstruction at an estimated cost of $120
million dollars.

°

James Ramsey Bridge {(WVDOT) Potomac
River, Shepardstown, WV: Lead Surveyor
for Design Surveys for this Bridge Project
which is now completed al an estimated cost
$15.5 million dollars. This project involved
working in an environmemally historic area,
which adioined a National Park.

o

S Reute 35 (WVDOT) Mason County,
WV: Lead Surveyor for Design Surveys for
two Design Sections each approximately 2.5

L-]

L3

miles in length from Lower Five Mile Road to
Upper Nine Mile Road. Also provided control
surveying for the entire US 35 design project length
of approximately 22 miles,

104/US 35 (WVDOT) 164 to US 34 Crooked
Creek, Putnam County, WV: Lead Surveyor for
Design Surveys, Right of Way Staking, etc. for
approvimately four miles of US 35 including
Interstate ¢4 Ramps and Flyovers in Putnam
County, WV, This included the 164 Biidges and
Flyovers, which is now under construction.

ATB-Parrish Road (ODOT) Ashtabula County,
Ohio:  Project Desipn Surveyor for rail grade
separation project.  Project involved roadway
realignment, 900° new bridge, new waterline, storn
and sanilary sewers. Project is currenfly under
construction.  Estimated construction cost:  $8.6
miliion,

PIC-23-3.21 and Various (ODOT) Pickaway
County, Ohier Project Destgr Surveyor for ODOT
Project PIC-23-3.21 and Varicus. Project avolves
deck replacements along 11 miles of US 23 in
Pickaway County. Project includes large diameter
culvert liner, interchange upgrade that includes
mainling profile correction, ramp reconstruction,
and addition of bamier wall and storny drainage.
Project is currently under design {90%). Project
scheduled for consiruction in 2007. Estimated
construction cost: $12 million,

ATB-90-22.06 (ODOT) Ashtabula County, Ohio;
Project  Design  Surveyor  for  Inmterstate
Reconstruction Project.  Project includes toal
pavement repiacement, bridge widening, and contra
- crossover maintenance of  traffic, culvert
replacements and storm sewer rehabilitation and
sign replacements. Project is currently under design
{50%) and scheduled for consiruction in 2011,
Estimated construction cost: $36 million.

T —
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Construction Surveys

o Corridor D (WVDOT) Wood County, WV:
Lead Surveyor  for  Highway/Bridpe
Construction  Monitoring  surveys  for  the
following segments of Corridor D and related
relocation projeets:

o Godbey Athietic Field Relocation
Construction

e Godbey Colt Field and Soccer Field
Construction

¢ West WV 47-East WV 47
Highway/Bridge Construction

o East Buckeye-West Little Kanawha
River Highway/Bridge Construction

o Interstate [-79 Widening and Median
Barrier (WVDOT) Harrison County, WV:
Lead Surveyor for construction layout surveys
for the widening of 79 from the
Meadowbrook Exit, north to the Jerry Dove
Exit approximately three miles in length, as a
subcontracior to the prime contractor.

o CAMC 33™ Street Relocation and Building
Expansion, Charleston, WV; lLead
Surveyor for construction layout surveys for
33" Street relocation along with ancillary
items including sidewalks, drainage and
utilities.  Also layout surveys for buiiding
expansion project.

o Saturn Dealership, Hurricane, WV: [lead
Surveyor for  Saturn Dealership  site
development and access roads at Hupricane
Interchange of Interstate 64.

a Arch Coal WV Mining Operations: Lead
Surveyor as a subcontractor to Arch Coal
operations for Valley Fill Construction (Up to
27 million cubic yard fills), mine haul road
layout, drill line staking, and dragline pit

T
Jayout. EL.ROBINSON
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Randall L. Lackey, P.E.

Praject Engineer
Education
BS. Civil Engineering

West Virginia University Institute of
Technology, 1999

Registrations

Registered Professional Engineer in Wast
Virginia, Ohio and Kentucky Representative Projects

Professional Membershins Mr. Lackey has been intricately involved in the
hydraulic design process of the Blennerhassett
Istand Bridge Project, which will connect West
Virginia to Ohio as well as span the Ohio River
and Blennerhassett Island. Included m this
project are the following: Preparation: of flood
plain analysis for existing temporary, and
various post construction conditions, scour

* American Society of Civil Engineers

® Society of American Military Engineers

Corputer Skills analysis using FHWA approved publications,
analyzing the affects that debris flow will have
Ci+, AutoCAD, MathCAD, Microstation, on the bridge as well as Blennerhassett Island,
M5  Excel, MS  Word, M5 Project, and studying the potential for lateral channel
MSPowerPoint, Windows, MDX, MERLIN, migration and understanding the affects the
BRASS Systems, SIMON, HEC-RAS, RC migration would have on the design on the
Pier, and HY8 bridge substructure.
Professional Experience Mr. Lackey has also been involved with the
hydraulic design process of the Corridor H
Prior to joining EL. Rebinson Engineering South Branch of the Fotomac River Bridge.
Co, Mr. lackey worked with the WV included in this project are the following:
Division of Highways as an Engineering Co- Preparation of flood plain analysis for existing,
op Technician. As part of his co-op terporary, and various post construction
experiences, he performed calculations for conditions, scour aralysis  using FHWA
steel, flowrate and roadway. He performed approved publications, analyzing the affects
roadway and guardrail design and that debris flow will have on the bridge,
construction inspection for Dbridge and studying the affects the proposed conditions

roadway projects.
L.ROBINSON
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will have on the Town of Moorefield, WV
flood Jevel, and studying the potential for
lateral channel migration and understanding
the affects the migration would have on the
design on the bridge substructure,

Mr. Lackey has also performed hydraualics
and scour computations for Ripley Town
Bridge, Jackson Bridge, Beaver Creek Bridge,
Walnut Bottom Bridge, Tallman Bridge,
Meadowbrook Road Bridge, Simpson Creek
Bridge, Kermit Bypass Bridges and culverts,
Left Hand Fork Bridge, and Corridor H
Bridges over Walnut Bottomn Run and an
unnamerd tributary.

Mr. Lackey has prepared Section 404
permitling  analysis and paperwork for
Ripley Town Bridge, Simpson Creek Bridge,
Meadowbrook Road Bridge, and the Left
Hand Fork Bridge. Along with this work,
Mr. Lackey has prepared CLOMR analysis
and documentation for Horseshoe Village
Subdivision and for The Ohio State
University Medical Center's two proposed
bridges that connect the University with OH
SR 314 over the Olentangy River.

Mr. Lackey has performed caleulations for
deck drainage, performed girder design and
analysis, pler design and analysis, prepared
design study reports, type, size and location
reports and final plans on many of EL.
Robinson's Division of Highways projects.

€L ROBINSON
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Mark Allen McGettigan, PE,
Praject Engineer

Education

M.5.E, Engincering Management/Environmental
Engineering,

Marshall University December 2007

B.S. Civit Engineering Technology,
Fairmont State College, 1999

Registrations

Registered  Professional Engineer in  West
Virginia

Professional Memberships
® American Society of Civil Engineers

Professional Experience

Successfully worked on and managed
numerous Phase I and II ground water
quality investigations and feasibility studies
for the West Virginia Department of
Environmental Protection.

Mr. McGettigan has taken several large
water and wastewater projects from the
initial development phase through the
construction phase. This includes writing
the preliminary  engineering  report,
developing funding scenarios, designing the
systerm, developing the plans and
specifications, developing the bid
documents/overseeing the bid process and
managing the construction inspection.

Developed  specifications and  managed
construction inspection for land development
and utiliey construction projects.

Representative Projects

Mr, McGettigan has been the design engineer
on the following projects:

o Lavalette Public Service District’s U.8.
Route 52 Waterline Extension Project.

¢ Lavalette Public Service District’s
Crockett and Millers Fork Waterline
Extension Project.

o Lavalette Public Service District’s State
Roufe 37 Waterline Extension Project.

e Crum Public Service District’s Mill
Creek Waterline Extension Project.

T —
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RFO No. DEF14989

STATE OF WEST VIRGINIA
Purchasing Division

PURCHASING AFFIDAVIT

Westi Virginia Code §5A-3-10a states: No contract or renewal of any contract may be awarded by the state or any of its
political subdivisions to any vendor or prospective vendor when the vendor or prospective vendor or a reialed party fo the
vendotr or prospective vendor is a deblor and the debt owed is an amount greater than one thousand dollars in the

aggregate.

DEFINITIONS:

*Debt” meang any assessment, premiurm, penalty, fine, tax or other amount of money owed o the state or any of its
political subdivisions because of & judgment, fine, permit violation, license assessment, defaulted workers' compensation
premium, penalty or other assessment prasently delinguent or due and required to be paid to the state or any of its
pofitical subdivisions, including any interest or addiional penalties accrued thereon. .

“Debtor” means any individual, corporation, partnership, association, limited labifity company or any other form or

husiness association owing a debt to the state or any of its political subdivisions. "Political sbdivision” means any county
commission; municipaiity; county board-of education; any metromeniality established by a county or municipality, any
separate ‘corporation or instrumentality established by one or more counties or rmunicipalities, as permitted by law, or any
public body charged by taw with the performance of a government function or whose jurisdiction is coextensive with one
or more counties or municipaiities. "Related party” means a party, whether an individual, corporation, partnership,
.association, limited liability company or any other form or business association or other entity whaisoever, related to any
vendor by blood, marriage, ownership or contract through which the party has a relationship of ownership or other interest
with the vendor so that the party will actually or by effect receive or control a portion of the benefit, profit or other
consideration from performance of a vendor confract with the party receiving an amouni that meets or exceed five percent
of the total contract amount.

EXCEPTION: The prohibition of this section does not apply where a vendor has contested any lax administered pursuant
to chapter eleven of this code, workers' compensation premium, permit fee or environmental fee or assessment and the
matter has not become final or where the vendor has entered into a payment plan or agreement and the vendor is not in
default of any of the provisions of such plan or agreament.

Under penalty of law for false swearing (West Virginia Code §61-5-3), it is hereby certified that the vendor affirms and
acknowledges the information in this affidavit and js in compliance with the requirements as slated.

WITNESS THE FOLLOWING SIGNATURE

Vendor's Name: E. L. Rea bilason E”njjnw;‘@ <ls.

Authorized Signature: %@W Date: & - & - 2ofo

state of _lafe st Vfr&s;m\;,_

County of __ Wananhe , 1o-wit:

) .
Taken, subscribed, and sworn to before me this § dayof i A\?,  20J0 .
My Commission expires Ochb e 5 ' ) , 2016 .

AFFIX SEAL HERE © NOTARY PUBLIC AIWe——"""

i NEST VI
NOTARY F’UBU%G] NA

Brian D. Morton

Purchasing Affidavit (Revised 12/15/08)




