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CIVil. TECH ENGINEERING, INC.
3004 Prestige Drive
Hurricane, West Virginia 25526
Phone: 304-757-8094 Fax: 304-757-8095
civiltechl@verizon.net

June 2, 2010

Department of Administration
Purchasing Division

2019 Washington Sireet East

P.O. Box 50130

Charleston, West Virginia 25305-0130

Subject: Expression of Interest for RFQ - DEP15029

Gaines Highwalil Design
Harrison County, West Virginia
Civil Tech Proposal No. P10505

To Whom it May Concern:

CIVIL TECH ENGINEERING INC. is pleased to present this EOI for the subject RFQ. This EOI
has been prepared to illustrate our recent and pertinent experience with AML and civil design
projects. Important and pertinent experience is summarized below:

oo OWwldo

30 years of combined experience with AML projects.

7 recent AML projects with two complete.

Thomas Sunrise Sanitation Mine Drainage and Blowout Projects (compiete)

Preliminary Design complete for Prospect Valley Highwali No. 4 {Project under re-design
due to change in project scope).

Final Design compilete for Winifrede (McFann) Portals Project.

Conceptual engineering complete and preliminary engineering started for the Pines
Country Ciub (Ponds) Subsidence Project. (Project Cancelled due to cost).

O Dougias Water Line Extension Project (AML ID#303). Preliminary Engineering

a

complete. Final Design underway.
Cambria Portals and Design (DEP14845). Awaiting contract.

We believe our past and recent experience with AML design makes our company
uniquely qualified for the Gaines Highwall Design Project. We lock forward to meeting with

the selection committee to discuss the project and our qualifications.

Very truly yours,

CIVIL TECH ENGINEERING INC.-

M 2]

Mark E. Pennington MS, PE
Principal Engineer
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State of West Virginia
Department of Administration
Purchasing Division

Post Office Box 50130
Charleston, WV 25305-0130
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GENERAL TERMS & CONDITIONS -
REQUEST FOR QUOTATION (RFQ) AND REQUEST FOR PROPOSAL (RFP)

1. Awards will ke madle in tha best interest of the State of West Virginia.

2. The State may accept or reject in part, or In whole, any bid. _

3. Prior to any award, the apparent successful vendor must be properly registered with the Purchasing Division
and have paid the required $125 fae, .

4, Al semrvices performed or goods delivered under State Purchase Order/Contracts are to be continued for the
term of the Purchase Order/Contracts, contingent upon funds being appropriated by the Legislature or otherwise
being made avallable. In the avent funds are not appropiialed or otherwise avallabls for these senvices or goods
this Purchase Ordet/Contract bacomes vold and of no effect after June 30. :

5. Payment may only be made afier the delivery and acceptance of goods or services.

6. Interest may be paid for late payment in accordance with the West Virginia Code.

7. Vendor preference will ba granted upen wtitten request in accordance with the West Virginia Code.

8. The State of West Virginia is exampt from federal and state taxes and will not pay or reimburse such taxes.

8. The Dirsctar of Purchasing may cancel any Purchase Order/Coniract upon 30 days writien notice to the seller.

10. The laws of the Stale of West Virginla and the Legislative Rules of the Purchasing Division shall govern the .
purchasing process.

11. Any reference to automatic renewal is hareby deleted. The Contract may be renewed only uponh mutual writtan .
agresment of the parties. ‘ .

12. BANKRUPTCY: In the event the vendorfconlractor files for bankrupicy protection, the State may deem
this contract null and void, and terminate such coniract without further order. ‘

13. HIPAA BUSINESS ASSOCIATE ADDENDUM: The West Virginia State Government HIPAA Business Associate
Addendum (BAA), approved by the Attorhey General, Is avallable online at www.state.wv.usfadmin/purchase/vre/hipaa.htm
and Js hershy made part of the agreement. Provided that the Agency meets the definition of a Cover Entity
(45 CFR §160.103} and will be disclosing Protected Health information (45 CFR §160.103) to the vendor.

14. CONFIDENTIALITY: The vendor agrees that he or she will hot disclose lo anyone, direclly or indirectly, any such
personally identifiable information or other confidential information gained from the agency, uniess the individual who is
the subject of the information consents to the disclosure in writing or the disclosure is made pursuant to the agency's
policies, procedures, and rules. Vendor further agrees to comply with the Confidentiality Policies and Information
Security Accountability Requirements, set forth in hitp/Avww.state wv.us/adminfpurchase/privacy/motice Confidentiality pdf.

15, LICENSING: Vendors must be ficensed and in good standing In accordance with any and all state and local laws and
requirements by any state or local agency of Wast Virginia, Including, but not fimited to, the West Virginia Secretary
of State's Office, the West Virginia Tax Depariment, and the West Virginia Insurance Commission. The vendor must
provide all necessary releases 1o obtain information to enable the director or spending unit to
vetify that the vendor is licensed and in goed standing with the above entities.

16. ANTITRUST: In submiiting a bid fo any agency for the State of West Virginla, the bidder offers and agreas that
if the bid Is accepted the bidder will convey, sell, assign or transfer 1o the State of West Virginia all tights, tile and interest
in and Yo all causes of action it may now of heteafter acquire under the antitrust laws of the Unlted States and the State of
West Virginia for price fixing and/or unreasonable restraints of trade relating to the particular commodities or services
purchased ar acquired by the State of West Virginia. Such assignment shall be made and become effective at the time the
purchasing agency tenders the inftial payment fo the bidder. ' :

| certify that this bid is made without prior understanding, agreement, or conneclion with any corporation, firm, limited
liability company, panrnership, or person or enfity submiliing a bid for the same material, supplies, equipment or
services and Is In all respects fair and without collusion or Fraud. 1 further certify that | am authorized to sign
the certiflcation on behalf of the bidder or this bid. :

INSTRUCTIONS TO BIDDERS
1. Use the quotation forms provided by the Purchasing Division. Complete all sections of the quotation form.

2. ltems offered must be in compliance with the specifications, Any deviation from the specifications must be clearly
indicated by the bidder. Allernates offered by the bidder as EQUAL to the spacifications must be clearly
defined. A bidder offering an alternate should attach complete specifications and fterature to the bid. The
Purchasing Division may walve minor deviations to specifications,

3, Unit prices shall prevail in case of discrepancy. All quotafions are considered F.O.B. destination unless aliérnate

shipping terms are clearly identified in the quotation.

4. Al quotations must be delivered by the bidder to the office listed below prior to the date and time of the bid
opening. Failure of the bidder to deliver the quotations on time will result in bid disqualifications: Department of
Administration, Purchasipg Division, 2019 Washington Street East, P.Q. Box 50130, Charleston, WV 25305-0130

5, Communication during the solicitation, bid, evaluation or award perlods, except through the Purchasing Division,
is striclly prohibited (W.Va. C.8.R. §148-1-6.6). :

Hev. 18/15/08



Revised July 28, 2008

EXPRESSION OF INTEREST
'GAINS HIGHWALL
Requisition DEP15029

Part1 GENERAL INFORMATION

1.1

1.2

1.3

Purpose:

The Acquisition and Contract Administration Section of the Purchasing Division
“State” is soliciting Expression(s) of Interest (EQ!) for the West Virginia
Department of Environmental Protection (WVDEP), Office of Abandoned Mine
Lands & Reclamation (AML), from qualified firms to provide
architectural/engineering services as defined in section two (2) and three (3) and
construction monitoring services during the construction phase of the project as
defined by the Scope of Work. Construction Inspection by the firm will be at the
option of WVDEP/AML.

Project:
The mission or purpose of the project described in sections 2 & 3 is fo provide

design services for the following:

GAINS HIGHWALL:

Prepare site by clearing & grubbing.

Install bat gate at open portals and wet mine seals at the collapsed portals.
Eliminate highwall by backfilling.

Regrade and stabilize the slide area that is causing the clogged stream.
Construct riprap channe! and culvert to safely carry water off site.
Condition and revegetate all disturbed areas.

Format:

All responses should be submitled in a loose-leaf, .three ring binder. The
response should be presented in concise format which defines the corporation
history and the experience, qualifications, and performance data of the firm's
staff as requested by the AML Consultant Qualification Questionnaire (CQQ),
Aftachment “B” and the AML and Related Project Experience Matrix (RPEM).
Attachment "C”.



1.4

1.5

1.6

1.7

Electronic copies of the above referenced documents Attachment “B” and
Attachment “C” are available online for registered vendors at:

ttp:/iwww.state.wv.usfadmin/purchase/newbul.htm.

Inquiries:
Additional information inguiries regarding this EOI must be submitted in writing to
the State Buyer with the exception of questions regarding proposal submission,
which may be oral. The deadline for written inquiries is identified in the
Schedule of Events, Section 1.16. All inquiries of specification clarification must | -
be addressed to:

Chuck Bowman, Buyer Supervisor

Purchasing Division

P.0. Box 50130

Charleston, WV 25305-0130

Fax: (304) 558-4115

Email: charles.a.bowmanjr@wv.gov

The firm, or anyone on the firm’s behalf, is not permitted to make any
contact whatsoever with any member of the evaluation committee, Violation
may result in rejectlon of the EQL. The State Buyer named above is the sole
contact for any and all inquiries after this EO! has been released.

Vendor Registration:

Firms participating in this process should complete and fi le a Vendor
Registration and Disclosure Statement (Form WV-1) and remit the registration
fee. Firm is not required io be a registered vendor in order to submit an EOI, but
the successful firm must register and pay the fee prior to the issuance of an
actual contract.

Oral Statements and Commitments:

Firm must clearly understand that any verbal representations made or assumed
to be made during any oral discussions held between firm’s representatives and
any State personnel are not binding. Only the information issued in writing and
added to the Expression of Interest specn‘" cat{ons ﬁie by an official written
addendum is bindrng :

Economy of Praparat:on' ‘
EOVs should be prepared snnply and economically, providing a stra:ghtfcnward
concise description of firm’s abilities to satisfy the requirements of the EOL
Emphasis should be placed on completeness and clarity of content. Example

'progects referred to in a firm’s EOI's submittal should address projects that are

similar in scope to that of the EOl. Firms must complete the CQQ and RPEM
as included in Section 4.2 of this EOL (Proposals must be no more than

_100pages).



1.8

1.9

1.10

1.11

Labeling of the Sections: The response sections should be labeled for ease of
evaluation.

Submission:

1.9.1  State law requires that the origmal expression shall be submitied to the
Purchasing Division. All copies to the Purchasing Division must be submitted
prior to the date and time stipulated as the opening date. Al expressions will be
date and time stamped on the Purchasing Division official time clock to verify

time and date of receipi.

1.8.2 Firms mailing expressions should allow sufficient time for mail delivery to
ensure timely arrival. The Purchasing Division CANNOT waive or excuse late

“receipt of an expression which is delayed and late for any reason according West

Virginia State Code §5A-3-11. Any EOI received after the bid opening time and
date will be immediately disgualified in accordance with State law and the
Legislative Rule 148-CSR-1.

Submit:
One original plus one convenience copy and one copy on CD to:

Purchasing Division

2019 Washington Street, East
P.0O. Box 50130

Charleston, WV 25305—0130

The outside of the envelope or package(s) should be clearly marked:
Buyer: CB-23
Reqg # DEP15029
Opening Date; 06/02/2010
Opening Time: 1:30 pm

Rejection of Expressions:

The State shall select the best value solution according to §56G-1-3 of the West
Virginia State Code. However, the State reserves the right fo accept or reject
any or all expressions and to reserve the right to withdraw this Expression of
Interest at any time and for any reason. Submission of, or receipt by the State of
Expressions confers no righits upon the firm nor obligates the State in any
manner.

Incurring Costs:
The State and any of ifs employees or officers shall not be held liable for any

expenses incurred by any firm responding to this EOI for expenses to prepare,

deltver or ’to attend the shor’&hs’t mtemews



1.12

1.13

1.14

1.15

Addenda: _
if it becomes necessary to revise any part of this EOl, an official written
addendum will be issued by the State to all potential firms of record.

independent Price Determination:

A contract will not be considered for award if the negotiated price was not arnved
at independently without collusion, consultation, communication, or agreement as
to any matter relating to prices with any competitor.

Price Quotations: No “price” or “fee” quotation is requested or permitted in the
response. :

F‘ublic Record:

1.15.1 Submissions are Public Record.

All documents submitied fo the State Purchasing Division related to purchase
orders/contracts are considered public records. All EOl's submitted by firms shall
become public information and are available for inspection during normal official
business hours in the Purchasing Division Records and Distribution center after
the expressions have been opened.

1.15.2 Witten Release of Information.

All public information may be released with .or without a Freedom of lnformatlon
request however, only a written request will be acted upon with dupl:catlon fees
paid in advance. Duplication fees shall apply to all requests for copies of any
document. Currently the fees are $0. SOIpage or a minimum of $10.00 per
request, whichever is greater.

1.15.3 Risk of Dfsc[osure.

The only exemptions to disclosure of information are listed in West Virginia Code
§20B-1-4. Primarily, only trade secrets as submitied by a firm are the only -
exemption to public disclosure. The submission of any information fo the State
by a firm puis the risk of disclosure. on the firm.. The submission of any
information to the State by a vendor puts the risk of disclosure on the vendor.
The State does ot guarantee non-disclosure of any information to the public.



1.16 Schedule of Events: : :
Release of EO..c.oiveeriireeeeniee.., 04/15/2010
EOI Opening Date............ccoveveeeeens 06/02/2010

1.17 WMandatory Pre-bid Conference: NA

1.18 Bond Requiremenis: N/A

1.19 Purchasing Affidavit: :
West Virginia State Code §5A-3-10a (3) (d} requires that all firms submit an
Affidavit regarding any debt owed to the State and licensing and confidentiality
certifications. The Affidavit must be signed and submitted prior to award. |t is
preferred that the Affidavit be submitted with the EOL.

PART 2 : OPERATING ENVIRONMENT

2.1 Location:
Directions to Gains Highwall:
Directions to site 1: From Philippi proceed to Clarksburg via US Route 50. Exit
onto West Virginia Ave and bear left at the intersection. Continue straight on
West Virginia Avenue to 19" Street and turn right. Proceed to Williams Avenue
and turn left. Proceed to 20" Street and turn right. Continue straight for 1.4
‘miles then turn right onto a stone based road. Travel 0.1 miles to Gains
residence.
Site 2: From paved road into Site 1 continue 0.4 miles then tumn right. Travel 0.7
miles to site on the right just past residence.

2.2 Background:

Firms are to be licensed Architectural/Engineering Firms (A/E) and should be
familiar with, and have a successful track record of design of similar projects.
The anticipated contract will be for “full-service” A/E design. Aspects of the
design are to include, but not be limited to, Civil, Structural, Geological and
Hydrological,

The successful A/E will be responsible for Design of the following:

Site 1: This site consists of AMD flowing from mine workings onto the bench
above Aaron Gains home. The saturated soil has slid into the stream reducing
its carrying capacity. During high flow events surface water flows down the



driveway as a result of the clogged stream. In the event of a blowout or heavy
rain event Mr. Gains home would be subject to flooding. Additionaily, Mr. Gains
has lost pasture on the bench due to the uncontrolled AMD.

Site 2: This site consists of 730’ of highwall ranging from 40°-80" in height. The
face of the highwall consists of an upper layer of sandstone supported by a lower
layer of shale. The shale has weathered in some sections leaving the sandsione
to overhang and in some sections large blocks of sandstone have fallen to the
bench. Located at the eastern end of the highwall is an open portal measuring
5X12. The strata surrounding the portal opening consist of loose fractured shale
making for hazardous conditions. Mr. Harold Gains stated that he recently found
children playing in the portal and mine workings. A second portal is located 380
feet NW of the highwall. This portal is collapsed and discharging ~20 gpm of
AMD. Additionally, Mr. Gains home Is located below the portal and the drainage
flows across his driveway and through his yard.

Prehmmary design documents will be due 90 days from the issuance of the
Purchase Order.

PART 3 PROCUREMENT SPECIFICATIONS

3.1

3.2

33

General Requirements:

Firm must submit a completed CQQ (Attachment “B") and RPEM (Attachment
“C") as per Section 4.2

Project Description:

Scope of Work - Gains Highwall:

Prepare site by élearing & grubbing. |

~ Install bat gate at open portals and wet mine seals &t the collapsed portals.

Eliminate highwall by backfilling.

Regrade and stabilize the slide area that is causing the clogged sfream.
Construct riprap channel and culvert to safely carry water off site.
Condition and revegetate all disturbed areas.

Special Terms and Conditions:

3.3.1 Bid and Performance Bonds: NA

6



3.4

3.3.2 Insurance Requirements: $1,000,000 Professional Liability per Occurrence
$2,000,000 Aggregate
$1,000,000 Automobile Liability
$1,000,000 Professional Liability
Workers Compensation Certificate Upon Award
West Virginia Statutory requirements including
West Vifginia Code §23-4-2  (Mandolidis)
DEP15028 must be listed on Insurance Certificates

General Terms and Conditions:
By signing and submitting the EOI, the successful firm agrees to be bound by all
the terms contained in Section Three (3) of this EOI.

3.4.1 Conflict of Inferest:

Firm affirms that i, its officers or members or employees presently have no
interest and shall not acquire any interest, direct or indirect which would conflict
or compromise in any manner or degree with the performance or its services
hereunder. The firm further covenants that in the performance of the contract,
the fir shall periodically inquire of its officers, members and employees
concerning such interests. Any such interests discovered shall be promptly
presented in detail fo the Agency.

3 4.2 Prohibition Against Gratuities:

Firm warrants that it has not employed any company or person other than a bona
fide employee working solely for the firm or a company regularly employed as its
marketing agent to solicit or secure the contract and that it has not paid or agreed
to pay any company or person any fee, commission, percentage, brokerage fee,
gifts or any other consideration contingent upon or resuiting from the award of
the contract. For breach or viclation of this warranty, the State shall have the
right o annul this contract without liability at its discretion, and/or fo pursue any
other remedies available under this contract or by law.

3.4.3 Certifications Related to Lobbying:

Firm certifies that no federal appropriated funds have been paid or will be paid,
by or on behalf of the company or an employee thereof, io any person for
purposes of influencing or attempting to influence an officer or employee of any
Federal entity, a Member of Congress an officer or employee of Congress, or an
employee of a Member of Congress in cohnection with the awarding of any
Federal contract, the making of any Federal grant, the making of any Federal
loan, the. entering into of any cooperative agreement, and the extension,
continuation, renewal, amendment or modification of any Federal contract, grant,
loan, or cooperatlve agreement.



If any funds other than federally appropriated funds have been paid or will be
paid to any person for influencing or attempting to influence an officer or.
employee or any agency, a Member of Congress, an officer or employee of
Congress, or an employee of a Member of Congress in connection with this
Federal contract, grant, loan, or cooperative agreement, the fim shall complete
and submit a disclosure form to report the lobbying. '

Firm agrees that this language of certification shall be included in the award
documents for all sub-awards at all fiers (including subcontracts, sub-grants, and
contracts under grants, loans, and cooperative agreements) and that all sub
recipients shall certify and disclose accordingly. This certification is a material
representation of fact upon which reliance was placed when this contract was
made and entered into. ' :

3.4.4 Vendor Relationship: . ,

The relationship of the firm to the State shall be that of an independent contractor
and no principal-agent relationship or employer-employee relationship is
contemplated or created by the parties to this contract. The firm as an
independent contractor is solely liable for the acts and omissions of its
employees and agents. -

Firm shall be responsible for selecting, supervising and compensating all
individuals employed pursuant to the terms of this EOl and resulting contract.
Neither the firm nor any employees or contractors of the firm shall be deemed to
be employees of the State for any purposes whatsoever. ‘

The Firm shall be exclusively responsible for payment of employees and
_ contractors for all wages and salaries, taxes, withholding payments, penalties,
fees, fringe benefits, professional liability insurance premiums, contributions to
insurance and pension or other deferred compensation plans, including but not
imited to Workers' Compensation and Social Security obligations, and licensing
fees, elc. and the filing of all necessary documents, forms and retums pertinent
to all of the foregoing. )

The Firm shall hold harmless the State, and shall provide the State and Agency
with a defense against all claims including but not limited to the foregoing
payments, withholdings, contributions, taxes, social security taxes and employer
income tax returns. ‘ :

The firm shall not assign, cOn{r_ey, transfer or delegate any of its responsibiliﬁeé
and obligations under this contract to any person, corporation, partnership,
association or entity without expressed written consent of the Agency. '



3.4.5 Indemnification:

The firm agrees to indemnify, defend and hold harmless the State and the
Agency, their officers, and employees from and against: (1) Any claims or losses
for services rendered by any subcontractor, person or firm performing or
supplying services, materials or supplies in connection with the performance of
the contract; (2) Any claims or losses resulting to any person or entity injured or
damaged by the firm, ifs officers, employees, or subcontractors by the
publication, translation, reproduction, delivery, performance, use or disposition of
any data used under the contract in a mannet not authorized by the contract, or
by Federal or State statutes or regutations; (3) Any failure of the firm, its officers,
employees or subcontractors to observe State and Federal laws, including but
not fimited to labor and wage laws.

3.4.6 Contract Provisions:

After the most qualified firm is identified, and fee negotiations are concluded, a
formal contract document will be executed between the State and the firm. The
order of precedence is the contract, the EOI and the firm's response to the EOL

3.4.7 Goveming Law: :

This contract shall be govemed by the laws of the State of West Virginia. The
 firm further agrees to comply with the Civil Rights Act of 1964 and all other
applicable laws (Federal, State or Local Government) regulations,

3.4.8 Compliance with Laws and Regulations:

The firm shall procure all necessary permits and licenses to comply with ail
applicable laws, Federal, State or munlclpal along with all regulations, and
ordinances of any regulatlng body.

The firm shall pay any applicable sales, use, or personal properly taxes arising
out of this contract and the transactions contempiated thereby. Any other taxes
levied upon this contract, the transaction, or the equipment, or services delivered
pursuant here to shall be borne by the contractor. It is clearly understood that
the State of West Virginia is exempt from any taxes regarding performance of the
scope of work of this contract.

3.4.9 Subcontracts/Joint Ventures:

The State will consider the firm to be the sole point of contact with regard to all
tontractual matters. The firm may, with the prior written consent of the State,
enter info written subcontracts ifor performance of work under this contract,
however, the firmm is totally responsible for payment of all subcontractors.

10
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3.4.10 Term of Coniract: ‘

This contract will be effective (date set upon award) and shall extend until the
scope of work is complete or for one (1) consecutive twelve (12) month period.
The contact may be renewed upon mutual consent for two (2) consecutive years
one (1) year petiods or until such reasonable time as may be necessary to obtain

a new coniract or to complete work.

3.4.11 Non-Appropriation of Funds:

If the Agency is not allotted funds In any succeeding fiscal year for the continued
use of the service covered by this contract by the West Virginia Legisiature, the
Agency may terminate the contract at the end of the affected current fiscal period
without further charge or penalty. The Agency shall give the firm written notice of
such non-allocation of funds as soon as possible afier the Agency receives
notice. No penalty shall accrue to the Agency in the event this provision is
exercised.

3.4.12 Contract Termmaffon

The State may terminate any conitract resu!tmg from this EO! immediately at any
time the firm fails to carry out its responsibilities or to make substantial progress
under the terms of this EOl and resulting contract. The State shall provide the
firm with advance notice of performance conditions, which are endangering the
contract's continuation. If afier such notice the firm fails to remedy the conditions
contained in the notice, within the time contained in the notice, the State shall
issue the firm an order to cease and desist all work immediately.

The State shall be obligated only for services rendered and accepted prior to the
date of the notice of fermination. The contract may also be terminated upon
mutual agreement of the parties with thirty (30) days prior notice.

3.4.13 Changes:

If changes to the original contract become necessary, a formal contract change
order will be required. Prior to any work being performed, the change must be
negotiated and approved by the State, the Agency and the firm. An approved

" contract change order is defined as one approved by the Purchasing Division

and approved as to form by the West Virginia Attorhey General's Office prior to
the effective date of such amendment. NO CHANGE SHALL BE
IMPLEMENTED BY THE FIRM UNTIL THE FIRM RECEIVEs AN APPROVED

WRITTEN CHANGE ORDER.

3.4.14 Invoices, Progress Payments, & Retainage:

The Firm shall submit invoices, in arrears, to the Agency at the address on the
face of the purchase order labeled “Invoice To” pursuant to the terms of the
contract. Progress payments may be made at the option of the Agency based on

_ percentage of work completed if so defined in the final contract. Any provision

1¢



for progress payments must also include language for a minimum 10% retainage
uniil the final deliverable is accepted.

If progress paymenis are permitted, firm is required to identify points in the work
plan at which compensation would be appropriaie. Progress reports must be
submitted fo Agency with the invoice detailing progress completed or any
deliverables identified. Payment will be made only upon approval of acceptable
progress or deliverables as documented in the firm’s report. Invoices may not be
submitted more than once monthly and State law forbids payment of invoices
prior to receipt of services.

The firm will invoice for completed work on an approved WVDEP form.

3.4.15 Liguidated Damages: _

According to West Virginia State Code §5A-3-4(8), firm agrees that liquidated
damages shall be imposed at the rate of NIA per workday, for failure to provide
deliverables at the agreed upon date identified in the final contract. This clause
shall in no way be considered exclusive and shall not limit the State or Agency’s
right to pursue to any other additional remedy to which the State or Agency may
have legal cause for action including further damages against the firm. .

3.4.16 Record Retention (Access & Confidentialify):

Firm shall comply with all applicable Federal and State of West Virginia rules and
regulations, and requirements governing the maintenance of documentation io
verify any cost of services or commodities rendered under this contract by the
firm. The firm shall maintain such records a minimum of five (5) years and make
available all records to Agency personnel at firm's location during normal
business hours upon writien request by Agency within 10 days after receipt of the
request. -

Firm shall have access to private and confidential data maintained by Agency to
the extent required for firm o carry out the duties and responsibilities defined in
this contract. Firm agrees to maintain confidentiality and security of the data
made available and shall indemnify and hold harmless the State and Agency
against any and all claims brought by any party attributed to actions of breach of
confidentiality by the firm, subcontractors, or individuals permitted access by the
firm. :

PART 4 EVALUATION & AWARD
4.1 Evaluation and Award Process:

a) Expressions of Interest will be evaluated and awarded in accordance with

... §68G-1-3 “Contracts for architectural and engineering services;
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selection process where total project costs are estimated to cost two
hundred fifty thousand dollars or more.”

“In the procurement of architectural and engineering services for projects
estimated to cost two hundred and fifty thousand dollars or more the
director of purchasing shall encourage such firms engaged in the lawful
practice of the profession to submit an expression of interest, which shall
include a statement of qualifications, and performance data and may
include anticipated concepts and proposed methods of approach to the
project. All such jobs shall be announced by public notice published as a
Class 1 legal advertisement in compliance with the provisions of article
three [§568-3-1et seq.] A committee comprised of three to five
representatives of the agency initiating the request shall evaluate the
statements of qualifications and performance data and other material
submitted by the interested firms and sélect three firms which in their
opinion are the best qualified to perform the desired service. Interviews
with. each firm selecied shall be conducted and the committee shall
conduct discussions regarding anticipated concepts and the proposed
methods of approach to the assignment. The committee shall then rank in
order of preference no less than three professional firms deemed fo be the
most highly qualified fo provide the setvices required, and shall
commence scope of service and price negotiations with the highest
qualified professional firm for architectural or engineering services or both.
Should the agency be unable to negotiate a satisfactory contract with the
professional firm considered to be the most qualified, at a fee determined
o be fair and reasonable, price negotiations with. the firm of second choice

" shalt commence. Failing accord with the second most qualified

b)

professional firm, the committee shall undertake price negotiations with
the third most qualified professional firm. Should the agency be unable to
negotiate a satisfaciory contract with any of the selected professional
firms, i shall select additional professional firms in order of their
competence and qualifications and it shall continue negotiations in
accordance with this section until an agreement is reached.”

The evaluation criteria and assigned point values are as follows:

AWV Regisiered Professional Engineers (Civil or Mining)
In the Primary Office:

B. Reclamation Engineering design experience of the Primary

20 points

Office's WVRPE as it relates to the specific project problem

Areas:

12



4.2

4.3
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© 25 points
C. Available WV-AML Design Teams within the Primary office
{A Design team should consist of one Project Engineer (Civil
or Mining), one CAD person and availability of other support
personnel a required by the particular project):
- 20 points
D. The Oral Interview (See Section 4.3 of this EQI): '
: 35 points

(&) AML Consultant Qualification Questionnaire (CQQ) must be completed to be
eligible (See Attachment "B").

(b) AML and Related Project Experience Matrix (RPEM) must also be completed
to be eligible (See Attachment "C").

Interviews as stated in 4.1 “Evaluation and Award Process” will be conducted
with the three firms selected as the most qualified by the WVDEP Selec:tlon
Committee. The Committee will schedule the interviews.

The format for the interviews wiil be a 15-30 minute PowerPoint presentation
- consisting, at a minimum, of the following:

Corporate/personnel experience as it relates to the project or projects
Proposed project management plan

Key personnel available for the proposed work

Proposed subcontractors (mapping, geotechnical, etc.)

Product quality control |

Project cost control

¢4 @ & 8 o 9
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REG No. DEF15029

- STATE OF WEST VIRGINIA
Purchasing Division

PURCHASING AFFIDAVIT

West Virginia Code §5A-3-10a states: No confract or renewal of any confract may be awarded by the state or any of iis
pofifical subdivistons fo any vendor or prospeciive vendor when the vendor or prospective vendor or a retated party to the
vendor of prospective vendor is a debtor and the debt owned Is an amount greater than one thousand doliars in the

aggregate

DEFINITICNG:

“Debt” means any assessment, premium, penslty, fine, tax or other amount of money owed 1o the staie or any of its
politicat subdivisions baceuse of a judgment, fing, permi violation, license assessment, defaulied workers’ compensation
premiuen, penally or other assessment presently definquent or due and required to be paid 1o the state or any of s
political subdivisions, including any interest or additional penalties acorued thereon,

“Deblor® means any individual, corporation, partnership, association, Limited Liability Company or any other form or
business association owing & debt to the state or any of its pofifical subdivisions. “Poliflcal subdivision™ means any county
commission; municlpality; county board of educstion; any instrumentalify established by a county or municipality: any
separate corporation or instrumentallty established by one or more counfies or municipalities, as pemmified by law; or any
pubilc body charged by law with the performance of & government function or whose jurisdiciion is coexdensive with one
or more counfles of municipaliies. "Related party” means a parly, whether an individual, corporation, parinership,
associafion, limited lability company or any other form o business association or other entity whatsoever, related to any
vendor by blood, marriage, ownership or contract through which the party has & relafionship of ownership or other interest
with the vendor 50 that the party will actually or by effect receive or confrol a porion of the berefli, profit or other
consideration from pedormance of a vendor contract with the parfy recelving an amount that meels or exceed five percent
of the fotal confract amount.

. EXCEPTION: The prohibifion of this section does not apply where a vendor has contested any tax administered pursuant
to chapter eleven of this code, workers' compensation premium, permit fes or environmental fee or assessment and the
matier has not become final or where the vendor has entered into s payment plan or agreement and the vendor is not in
default of any of the provisions of such plan or agresment,

Under penalty of law for false swearing {West Virginia Code §61-5-3), it is hereby cerdified that the vendor affirms and
acknowledgas the information in this affidavit and is in compliance with the requiremenis as stated.

WITNESS THE FOLLOWING SIGNATURE

Vendor's Name: Civil Te %ineenng tnc. F\

Authorized Signature: g v E——* J \ — Date: 2 ~ &7 ~ s

State of AW\ ' '

County of P\dtr‘mm\ , fo-wit:

Taken, subscribed, and sworn to before me thist:f ’d\ay of mn 2010,

My Comimission expires guut\'—?-\* L) . 20\_‘;[.

AFFIX SE = NOTORY PUBLIG /4‘{ M&L\a N AR Lok

H\' PUBLIC
s;:%g; WEBT VIFGINIA “
TRISHA M. %LUPEV
R POI%OHK S
$COTT DEPOT, {
Hy commigsion piplep

R R R R

25560
Seplsrnbar sa 2014
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Statement of Qualifications Page No. 1A
Civil Tech Engineering, Inc.
June, 2010

SECTION A - ABANDONED MINE LANDS EXPERIENCE

1.

CcCouU0D doo

More than 25 years combined experience with AML Projects: The principals of Civil
Tech Engineering, Inc. have gained AML experience providing professional services to the OSM, WVDEP,
and BRIM on abandoned mine lands projects including: Subsidence, Landslides, Mine Drainage, Mine and
Refuse Fires, Mine Shafts, Water Impoundments, and Pollution of Ground and Surface Water. Recent
AML Projects performed for the WVDEP AML&R Offices located in Philippi, Qak Hili, and
Charleston, WV includes:

Thomas (Sunrise Sanitation) Mine Drainage Project (DEP14171). Construction expected 2010.
Thomas Sunrise Sanitation Mine Blowout (Emergency Project). Complete 2009.

Prospect Valley Highwall #4 (DEP 14433). Preliminary Design Complete. Construction expected
20190.

Winifrede (McFann) Portals (DEP 14479). Final Design Complete. Construction expected 2010.
Pines County Club (Ponds) Subsidence (DEP14633). Preliminary Design — Project Cancelled.
Douglas Water Line Extension (Project ID#303). Design and Permitting Underway.

Cambria Portals & Drainage Design (DEP 14845). Awaiting Contract.

Principals of Civil Tech were responsible for planning, performing, and managing

past AML work performed by Triad prior to February of 1996: Prior to forming Civil
Tech, Mark Pennington managed the branch office of Triad Engineering in St. Albans, West Virginia.
Jennifer Pennington was a senior engineer in that office. While employed by Triad, our principals were
responsible for the performance and/or management of virtually afl AML projects performed until February
of 1996 when we resigned from Triad. A total of approximately 137 AML projects were completed
during the period of 1990 to early 1996.

Civil Tech Mine Subsidence Determinations: Our corporate AML experience is detailed on the
enclosed CCQQ forms. Our recent corporate experience inciudes examination of structures to determine
cause of damage and mining relatedness. We have performed these mine subsidence determinations using
information on file with the WVGS, and with the assistance of AML personnel and records. Services have
been provided for insurance companies and BRIM.

Civil Tech has demonstrated experience and professional capability in all aspects of

engineering and support services required to successfully complete AML Projects.
Since forming Civil Tech, our staff has successfully completed over 1200 projects. Services provided have
included: surveying and mapping, subsurface investigations, laboratory analysis, geotechnical engineering,
structural design and assessment, environmental engineering, sewer & stormwater projects, land
use/planning, reclamation, hydraulic/hydrologic studies, flood routing, dam break analysis and risk
assessment, design engineering, plans, specifications, bidding, contract administration, and construction
monitoring, See enclosed CCQQ forms for Civil Tech Bngineering, Inc. and Sections B.1 thru B.4.

As highlighted in this submittal, our experience with the design of civil

infrastructure and dam design combined with our AML experience makes our
company uniguelv qualified for AML Design Projects.

A partial listing of AML experience gained while employed by Triad during 1990 to
1996 is presented below along with other related projects which include
photographs to showease our capability to provide services for AML projects.
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AML Projects Performed in 1990
4 Approximately 20 projects were completed.
¢ These projects included: mine drainage, subsidence, and landslides.

¢ Typical Projects included:

Carbondale Portals, Smithers, WV
> AML Representative: Neil Robinson
> Services Provided: Drilling, Sampling, Engineering

Tuppers Creek (Burford) Landslide, Kanawha Co., WV

> AMIL. Representative: Michael Richardson

d Services Provided: Surveying, Mapping, Drilling, Stability Analysis, Mine Drainage Control, Mine
Seals, Plans, Specifications, Bidding Assistance.

AML Projects Performed in 1991
¢ Approximately 20 projects were completed.
¢ These projects included: landslides, mine shafts, subsidence, mine and refuse
fires, and mine drainage.
¢ Typical Projects included:

Pine Creek Mine Shaft, Logan Co., WV
> Work Performed for AML
» - Services Provided: Surveying, Mapping, Drilling, Plans, Specifications, Bidding Assistance.

Monaville School Subsidence Determination, Logan Co., WV
> Work Performed for AML
> Services Provided: Drilling and Engineering

AML Projects Performed in 1992
¢ Approximately 25 projects were completed.
¢ These projects included: landslides, subsidence, mine shafts, refuse fires, and
mine drainage.
+ Typical Projects included:

McMillian Drainage, Davis Creek, Kanawha Co., WV
- Work Performed for AML
v Services Provided: Surveying, Mapping, Drilling, Lab, Engineering,

Mlilburn Burning Refuse, Kanawha Co., WV
- Work-Performed. for AML-- -
> Services Provided: Surveylng, Mappmg, Drl]]mg, Lab and Engineering

AML Projects Performed in 1993
¢ Approximately 26 projects were completed.
+ These projects included: aerial surveying and mapping, landslides, subsidence,
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and mine drainage.
¢ Typical Projects included:

Eckman Refuse Pile, McDowell Co., WV
> Work Performed for AML
v Services Provided: Ground Control, Aerial Photography, Aerial Mapping,

Oxley Subsidence and Slide, Davis Creek, Kanawha Co., WV
4 AMI Representative: Michae! Richardson
> Services Provided: Surveying, Drilling, Engineering

AML Projects Performed in 1994
¢ Approximately 27 projects were completed.
L4 These projects included: aerial surveying and mapping, landslides, subsidence,
~ and mine drainage. :
4 Typical Projects included:

Turner Landslide, Belle, WV

> Work Performed for AML
» Services Provided: Surveying, Mapping, Drilling, Sampling, Plans, Specifications, Bidding
Assistance '

Sammons Drainage, Chauncey, WV
> Work Performed for AML
r Services Provided: Drilling and Engineering

AML Projects Performed in 1995
¢ Approximately 19 projects were completed.
¢ These projects included; aerial surveying and mapping, landslides, subsidence,
- burning refuse, and mine drainage.
+ Typical Projects included:

Mullins Subsidence, Crab Orchard, WV
> AML Representative: Michael Richardson
> Services Provided: Drilling, Sampling and Engineering

Big Cub Creek Refuse Pile
> AML Representative: Dean Stiltner
> Services Provided: Aerial Photography, Ground Control, Aerial Mapping

. Sample-design-drawings from-our recent Thomas (Sunrise Sanitation) Mine Drainage
Project and the Prospect Valley Highwall #4 Project follows this page.
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SECTION B.1 - HISTORY OF FIRM

d Services: Civil Tech Engineering, Inc. has provided in-house professional engineering
services since 1996 in the following areas of expertise.

AML Design Services

Civil Design/Consulting

Wastewater Treatment and Collection

Dam Safety, Design, and Rehabilitation

Geotechnical Engineering

Surveying & Mapping

Construction Contract Administration/Construction Monitoring

L IR K S R S R

3 Background: Civil Tech Engineering Inc. was formed in 1996 by our principals, Mark
and Jennifer Pennington. Prior to forming Civil Tech, Mark Pennington managed the
branch office of Triad Engineering in St. Albans, West Virginia. Jennifer Pennington
was a senior engineer at Triad. Our principals have a combined experience of 50 years in
civil and geotechnical engineering.

4 Typical Projects and Capability: Since forming Civil Tech, our staff has provided
professional engineering services for a variety of clients and projects involving:

AML Design Services

43 Dam rehabilitation and design projects

Site planning, development, and permitting

Sanitary sewer/storm water segregation

Storm water evaluation and design

Foundation investigation and design for buildings, water tanks, etc.
Landslide investigation and design

Constraction storm water pollition prevention plans and permitting
USACOE 404 Permitting.

Topographic mapping to support our engineering projects
Construction monitoring and testing for our design projects
Construction contract administration for our design projects

Cause of damage assessment of residential and commercial structures for insurance companies
Subsidence Claims for BRIM

LR O OB K 2R 2B 2R IR IR I 2

d Submittal: We have prepared this submittal to illustrate our complete capabilities in
civil engineering. The reader will find information on a variety of projects intended to
illustrate the quality of our work, complete capability, and qualifications to provide the
engineering services for most civil engineering projects.
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SECTION B.1 - OFFICE, STAFF, & EQUIPMENT

o Office: All work is performed from our office
located in Hurricane, West Virginia. The physical
address, telephone number, email address and staff
information is provided below:

CIVIL TECH ENGINEERING, INC.
300A Prestige Drive
Hurricane, West Virginia 25526

Phone 304-757-8094
Fax 304-757-8095
email civiltechli@verizon.net

W Principals:
Mark E. Pennington MS, PE, PLS
Jennifer E. Pennington PE, PLS

U Staff:

H Tom Brown PE — Senior Engineer
Robert Kessler - Senior Geologist
Charles Arthur Jr. - CADD

H Neal Craig - CADD .
Hayward Phillips - Construction Manager (design review and construction monitoring)

L Resumes: Resumes for key personnel and staff follow this section.

W Equipment: Civil Tech Engineering, Inc. maintains complete in-house computer
equipment and software to support our engineering services. This equipment is
complimented by our electronic survey instruments with onboard data collectors.
Pertinent equipment and software are summarized below:

+ Software: HEC1, HEC2, HECHMS, HECRAS, Dams2, WaterCad, SewerCad,
HydroCad, Fiowmaster PCStable5, AutoCivii2010, Eagle Point Des1gn Software,
and office support programs including Word and Excel.

+ Equipment: Seven computers, Two Digital Cameras, HP 1050C Plotter, HP inkjet
and laser printers, fax, copier, and necessary office support.

¢  Vehicles: Three 4 wheel drive

¢ Survey: Leica TC600 Total Station, Leica Automatic Lev‘él‘, Rods,Trlpods, -
Prisms as required to support our survey crew.



RESUMI OF MARK E. PENNINGTON
PRINCIPAL ENGINEER
10-1-08

EDUCATION:

B.5.C.E. - Civil Engineering - 1977 - West Virginia University
M.S.C.E. - Civil Engineering - 1985 - West Virginia College of Graduate Studies

PROFESSIONAL REGISTRATION:

Registered Professional Engineer - West Virginia, Ohio, Kentucky, and North Carolina
Licensed Land Surveyor - West Virginia C

EMPLOYMENT HISTORY:

Principal Engineer - CIVIL TECH ENGINEERING, INC,
President .. March 1_, 1996 to Present

Chief Engineer - Heeter Construction, Inc., Spencer, WV

Vice President : February 1996 to April 1997

Principal Engineer - Triad Engineering, Inc., St. Albans, WV

Vice President September 1980 to February 1996

Staff Engineer - American Electric Power Service Corporation

-Civil Engineering Laboratory - May 1977 thru July 1978
~Ash Utilization & Research -~ August 1978 to Sept. 1980

PERTINENT EXPERIENCE:

General: Mr. Pennington is one of the founding pi'illciﬁéls and president of Civil Tech Engineering
Inc. In this capacity, he is responsible for overall management of the company, business
development, proposal preparation, and the direction/technical review of all engineering work

produced by the company.

Prior to establishing Civil Tech Engineering, Mr. Pennington served as Branch Manager of the Si.
Albans Office of Triad Engineering, Inc. In this capacity, he supervised and coordinated all projects
performed by the St. Albans Office and managed over 60 employees including; engineers, geologists,
technicians, designers, draftsmen, environmental, surveyors, drillers, marketing, and clerical
personnel. Mr. Pennington's areas of expertise include: general eivil design, dam
design/rehabilitation/safety, geotechnical engineering, hazardous and municipal waste
design/permitting, hydranlics, hydrology, groundwater studies, laboratory testing, surveying and

mapping, drilling, construction inspection/testing, and construction project/contract administration. -~

- Mr. Pennington also reviewed and approved mine penmits for the Logan Office of Triad Engineering.

v. Pennington has provided and directed engineering services on over 1000 projects since forming
~tvil Tech Engineering, Inc. These projects have been performed for clients including: WVDEP-
AMIL, BRIM, Steel of West Virginia, FMC, WVDNR, Dominion Generation,
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Resume of Mark Pennington Continued

Huntington Area Development Authority, City of Belington, Culloden PSD, City of

South Charleston, City of Thomas, Cedar Lakes Conference Center, Middleport Terminals,
Coniractors, Architects, Private Home Owners, and insurance companies. Mr. Pennington has been
responsible for a wide range of engineering projects and services including:

- Abandoned Mine Land Projects

- Dam Inspection, Design, and Rehabilitation

. Foundation Investigations for Industrial, Commercial, and Residential Structures
- Civil Design for Residential/Commercial Projects.

) Damage Investigation/Evaluation of Commercial/Residential Structures.
. Mine Subsidence Claims

. Municipal Landfill Design/Permitting

. Municipal Sewage Desigh and Permitting

o Hazardous Waste Landfill Design/Permiiting

- Groundwater Contamination Studies

» Stormwater Design and Conitrol

. Erosion and Sediment Control Design and Permilting

. Surveying and Mapping

. Construction Quality Conirol

- Construction Contract Administration

Insurance and BRIM Investigation: During Mr. Pennington’s 30 year career, he has provided
professional engineering services to insurance companies iriclading State Farm, Nationwide, St. Paul,
Westfield, Travelers, Alistate, Prudential, and Hartford. Since 2602, Mr. Pennington has also
investigated mumerous mine subsidence claims for BRIM. Services provided have inclnded
examination/evaluation of damage 1o varions structures including:.

. Light Commercial Buildings

. Residential Houses

. Manufactured Houses

- Small Bridges
Retaining/Basement Walls

- Pavements/parking lot surfaces

. Chimneys/fireplaces

. Municipal Concerns

Mr. Pennington is experienced in the assessment of damage caused by wind, flood, SNow, erosion,
fire, leaking utility lines, earth movement (problem clay soils, settlement, landslides, et¢.), vehicle
impact, structural defects/failure, and manufacturing defects (related to housing), blasting and

subsidence related to mining.

-~ Givil Design, Municipal Sewage and Water Service: My, Pennington is the design engineer
currently working on a $ 3,000,000 sanitary sewer/storm water segregation project for the City of
Thomas, West Virginia. He routinely assists the city of Thomas with the evaluation of storm water

- problems and has been responsible for the design and construction of a $ 750,000 storm water
improvement project which was completed in 2006. Past experience with general civil engineering
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Resume of Mark Pennington Continued
including utility and roadway infrastructure, site grading, storm water, and permitting has included
large commercial and private projects such as Southridge Cenire (100 acres), First Church of God (10
acres), Ridgeline Developments (100 acres), Dudley Farms (50 acres), and recent 2 acre
developments for hotel sites in Mineral Wells, and Weirton, West Virginia.

Dam Safety: Mr. Pennington is qualified in the field of dam safety, rehabilitation, and design. He is
responsible for performing over 60 dnnual safety inspections for various dams and clients throughout
West Virginia and smrounding states. Mr. Pennington has been responsible for the design of over 40
dam design and rehabilitation projects. His areas of expertise include the use of Roller Compacted
Concrete (RCC) in the rehabilitation of dams. Mr. Pennington made a presentation at the ASCE fall
technical conference in 1994 discussing the use of RCC ag overtopping protection at the Anawalt
Lake Dam. A partial list of typical dam design and rehabilitation projects for which M. Pennington
has heen responsible inclhide:

No. 2 Impoundment Dam Modification - Union Carbide, Sistersville, WV
Anawalt Lake Dam (new consiruction) - WVDNR. - McDowell Co, WV
Warden Lake Dam Modification - WVDNR - Hardy Co., WV

Seneca Lake Dam Modification - WVDNR - Pocahontas Co.,, WV

Teter Creek Lake Dam Modifications - WVDNR - Barbour Co., WV

. Belington Water Supply Dam Modificalions - City of Belingion - Barbour Co., WV
- FMC Tailings Pond Dam Modifications - FMC Corp.- Bessemer City, NC
. Water Supply Dam Modifications - Culloden PSD - Culloden, WV

] Joyce Lake Dam Modifications - Joyce Properties - Clarksburg, WV

. Handley Dam - WVDNR - Pocahontas Co., WV .
Thomas Dam Rehabilitation - City of Thomas, WV

Old Pond 11 - McClintic Wildlife Management Area

Wells Lock and Dam Emergency Repairs, Elizabeth, WV

»

» Rollins Dam Emergency Repairs, Ripley, WV

- Handley Dam Modifications, Pocahonias County, WV

- Winterplace Dam, Raleigh County, WV

. Anawalt Flood Damage Repairs, McDowell County, WV

. Bailey and Lemley Dams, Monongalia County, WV

. Wilson Big Hollow Dam, Hampshire County, WV

. Burches Run Dam Height Reduction, Marshall County, WV
- Mt. Storm Power Station Dam, Grant County, WV

- Deegan and Hinkle Dam Modifications, Bridgeport, WV

- Mill Run Water Supply Dam, Mt Top PSD, Mt. Storm, WV
- Canaan Valley Resort Water Supply Reservoir, Davis, WV

Construction: Mr. Pennington provided engineering and construction management services to
Heeter Construction of Spencer, West Virginia in 1996 and 1997. He assisted Heeter with bidding,
project management, and any technical problems requiring engineering expertise. During 1996 and

-eatly.-1997 while with Heeter Consiruction, he served as the assistant project manager for the

construction of a 10 million dollar flood control levee designed by the US Army Corps of Engineers
“ar the City of Moorefield, West Virginia. Mr. Penningion continues to provide bidding and

anstruction consultation as well as value engineering proposals, waste site design, and other
engineering services for Heeter Construction.
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Resume of Mark Pennington Continued
US Army Corps of Engineers: While with Triad Engineering, Mr. Pennington managed the
indefinite delivery geotechnical contract with the Huntington District Corps of Engineers for 3 years.
During this time, he was responsible for the design of Charleston Haddad Riverfront Park,
certification of Pond 16 (a small dam designed by the COE at McClintic WMA), landslide
investigations, seepage/stability analysis for flood levees, and numerous re-analysis investigations for
dams including Dillon and Beech City Dams in the State of Ohio.

Mine Permitting/Surveying: While employed by Triad Engineering, Mr. Pennington was
responsible for review and approval of mine permitting and surveying operations conducted in the
Logan, West Virginia Office of Triad.

AMEL Experience: M. Penningfon was responsible for the recent completion of the Thomas

(Sunrise Sanitation) Mine Drain Project located in the City 6f Thomas, Tucker County. West
Virginia. He was also responsible for all AML work produced by the St. Albans office of Triad
Engineering prior to resigning from the company in early 1996. His work included proposal
preparation, planning, direction, management, and performance of all engineering activity associated
with Triad's AML contract. Mr. Pennington was responsible for the successful completion of
approximately 137 projects during the period from 1990 to 1996, His expertise includes the
abatement of mine related problems associated with subsidence, blasting, landslides, mine drainage,
refuse fires, mine fires, mine shafts, drainage, impoundments, and groundwater/surface water
pollution. Since leaving Triad and forming Civil Tech, he has been responsible for the investigation
of mine subsidence claims throughout West Virginia for BRIM and various insurance companies
including State Farm and Nationwide. Prior to working with the WVDEP - AML, he worked with
the Office of Surface Mining on similar prajects. Mr. Pennington has 20 years of pertinent
experience with the abatement of mine related problems.
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RESUMT, OF JENNIFER E. PENNINGTON
PRINCIPAL ENGINEER
10-01-08 '

EDUCATION

BSCE - Civil Engineering - 1988 - University of Kentucky

CERTIFICATION/REGISTRATION

Registered Professional Engineer - West Virginia
Licensed Land Surveyor - West Virginia

EMPLOYMENT HISTORY

Principal Engineer Civil Tech Engineering, Inc., St. Albans, WV
March 1996 to Present
Senior Engineer Triad Engineering, Inc., Si. Albans, WV, 1988 to 1996

PERTINENT EXPERIENCE,

Ms. Pennington has served as a team member and project manager on mumerous civil desi gn and
geotechnical projecis involving subsurface investigation, geotechnical analysis, and dam design.
Specifically, she was responsible for all dam design and rehabilitation projects, and projects performed for -
A untington District Corps of Engineers (HDCOE) while employed by Triad Engineering during 1988-
+. Work performed on these projects and current projects for which she is responsible at Civil Tech
-ngineering include:

. Geotechnical Investigation and Analysis

Civil Design ' " oo -

Hydrologic/hydraulic analysis using HEC-1, HEC-2, and Dams?2 Computer Programs

Stability Analysis using UTEXAS2, PCStables, and HDCOE Hand Check Methods

Seepage Analysis using graphical flow net and HDCOE mathematical methods

Preparation of Project Narratives, Design Drawings, Specifications, Construction Schedules, Frosion
and Sediment Control Plans, and Construction Cost Estimates.

¥ ¢ 85 8 9

Since the company was formed, Civil Tech Engineering has performed numerous dam safety inspections,
dam breach analysis and risk assessments, geotechnical studies, and dam rehabilitation design projects. Ms.
Pennington has been responsible for project management on these and many other large scale projects
including design and extensive geotechnical/foundation investigations. She is proficient in organizing and
maintaining scheduling during the course of long term projects and can work independently with no_
supervision. She has complete familiarity with all of the above mentioned in house computer programs as
well as Word, Excel, AntoCad, Eagle Point, Flowmaster, and Hydrocad. She recently provided desipn
engineering services for the Thomas (Suarise Sanitation) Mine Drain Project.

Ms. Pennington is responsible for technical review of all work produced by Civil Tech. In this capacity, she
reviews and approves all work produced by the company including civil design, dam safety projects,
1ce investigation reports and all reports produced for BRIM in association with mine subsidence

______



RESUME OF H. THOMAS BROWN
PROJECT ENGINEER.
4-22-09

EDUCATION

BSCE — Civil Engineering — 1982 ~ West Virginia University

CERTIFICATION/REGISTRATION

Registered Professional Engineer — West Virginia
Professional Surveyor — West Virginia

EMPLOYMENT HISTORY

Projeet Engineer Civil Tech Engineering Inc.
Jannary 2009 to Present

Director of Cominunity and Public Works  City of Brdgeport, WV

2004 to Present
Office Manager/Chief Estimator Harmon Construction/WV Paving
1991-2004
Project Engineer Advanced Surveys Inc.
1987-1991
Estimator - ‘ ' Trible Construction, Ine.
1986-1987
Estimator - Driggs Corporation
1986-1986
Chief Estimator - Maryaco, Inc.
1985-1986
Manager 'CMX Industrial Ceramics
‘ 1984-1985
Estimator ‘ Hopke Company, Inc.
‘ 1983-1984
1981-1983
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PROFESSIONAL EXPERIENCE

Mr. Brown has nearly 30 years experience in the construction industry as an estimator,
superintendent, and owner’s representative. He has also been responsible for engineering
design involving dams, utility infrastructare, storm drainage, roadways, parking lots,
walls, earthwork, etc. In 2001 he served as project manager for the Teter Creek Dam
Modification while employed by West Virginia Paving. The Teter Creek project involved
approximately 20,000 of earth construction, drain pipe repair, and 3000 cy of roller
compacted concrete. As director of community and public works for the City of
Bridgeport, his responsibilities include managing city departments, GIS, public works,
public utilities, community development, and Parks & Recreation. As a project engineer
for Civil Tech, Mr. Brown’s responsibilities include construction contract management,
engineering design, and preparation of construction specifications and cost estimates. He
is currently administering the construction contract for the Thomas Sewer-Stormwater
Segregation project located in the City of Thomas. He was most recently responsible for
preparation of specifications for the Thomas Mine Drain Blowout Project for AMIL.
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RESUME OF CHARLES D. ARTHUR, Jv.

SENIOR DESIGNER.
10 -01 - 08
EDUCATI_ON:
June 2000 Benjamin Franklin Career and Technical.Edueaﬁnn Center Dunbar, WV

Computer-aided Drafting/1080 hours -

Honor roll in computer drafting, experience with MicroStation 95/SE, AwtoCAD
2000, Windows 98 SE, 3D drawings, mechanical/architecture drawings,
isometric/oblique drawings and orthographic projections

Jue 1997 Benjamin Franldin Career and Technical Education Center Dunbar, WV
Welding/1,320 hours
Honors included a second place finish in the State Welding Competition, Elkins,

» April 1997 sponsored by the Vocationa! Industrial Clubs of Arnerica,

Certificate of Recognition and experience with SMAW, GMAW, GTAW and TB

Dec 1993 - Richmond Technical Center Richmqnd, VA
Welding/72 hours - .
Honor roll in welding, experience with SMAW, GMAW, GTAW and TB

June 1990 Dunbar High School ' Dunbar, WV
Diploma

EMPLOYMENT HISTORY

June 2000 to  Civil Tech Engineei"ing,'lnc. Hurricane, WV

Present

July 1999 1o
June 2000

Aug 1997 o
June 1999

Jan 1995 to
Aug 1997 and

Senior Designer
Responsible for preparation of design drawings using Autocad 2000 and 2004,
design modeling using Eagle Point 99 software, survey party chief, and

evaluation of mine maps and subsidence.

Custom Upholstery - St. Albans, WV
Helper/Deliverer Payt Tima

Experience keeping track of shop inventory and related sales, tearing down
furniture to be upholstered and transporting furnitire .

American Commercial Barge Line Jeffersonville, TN
Deck Hand :

Experience rigging barges together, making locks, chipping, grinding, painting,
working in close quarters and maintaining tug boats/chemical barges

};izia Hnat Ine, South Charleston, WV

Shift Manager



RESUME OF CHARLES D. ARTHUR, Jr. Continued

July 1989 1o Experience updating customer data, completing close of daily receipts, insuring
June 1983 that paperwork balances, operating computerized cash register and possessing
exemplary customer and employee relations

June 1993 to  First Choice Equipment Ashland, VA

Dec 1994 Mechanic
Experience maintaining tractor-trailers, varions weldin g jobs, paint preparation

and painting

PERTINENT EXPERIENCE:

Since joining Civil Tech in 2000, Mr. Arthur has been responsible for preparation of design
drawings using Autocad for a variety of civil engineering, AML, mine subsidence claims, and
darn modification projects. A partial list of projects follows: :

‘Thomas Sunrise Sanitation Mine Drain

Old Pond 11 Dam Rehabilitation

Anawalt Flood Damage Repair

Teter Creek Dam Modification

Wells Lock and Dam Repair

Wilson Big Hollow Dam

Winterplace Dam Modification 1 and 2.
Cedar Lakes Dam No. 2 Flood Damage Repair
Bailey and Lemley Dam Modifications '
Deegan and Hinkle Dam Modifications
Thomas Storm Water Improvements

Thomas Sewer/Storm Water Segregation Project
Amish Exchange

Mine Subsidence and Insurance Investigations
Landslide corrections

Geotechnical Investigations

VVVVVVVVVV\?VVVVV

Mr. Arthur also serves as survey crew chief for property and topographic mapping projects for
Civil Tech Engineering. During his employment he has also provided consiruction inspection
and testing services for civil and dam modification projects and has inspected subsurface
investigation projects for geotechnical projects,

Mr. Arthur is also certified by the State of West Virginia as a pre-blast inspector.



JOHN C. HILDRETH
PROJECT ENGINEER
10-01-08
EDUCATION:

B.S.C.E. - Civil Engineering - 1997 - West Virginia University

MLS.C.E. - Civil Engineering - 1999 - West Virginia University

Phd - Virginia Polytechnical Institute - 2003 - Vecellio Construction Engineering Management
Program

EMPLOYMENT HISTORY:

Project Engincer CIVIL TECH ENGINEERING, INC., Huiricane, WV
1996 to Present

Project Engineer Boyles and Hildreth, Spencer, WV, 2003 tao 2004

Research Professor Virginia Polytechnical Institute 2004 to 2008

Professor University of North Carolina 2008 to present

Teaching Assistant West Virginia University, 1997 to 1999

Projeet Mgr./Estimator Heeter Construction, Ine., Spencer, WV, 1995 to 1997
Designer/CADD Operator Blake and August Environmental, Inc., Morgantown, WV

1994-1995
Designer/Draftsman Boyles and Hildreth Consulting Engineers, Spencer, WV
' 1992-1995
PERTINENT EXPERIENCE

Civil Tech Engineering, Ine,: Responsible for engineering design of various cjvil projects.
Involved in the production aspects of finished engineering plans and specifications for
construction from field surveying to preliminary and final design. Provided contract
administration on Dam Modification projects. Projects responsible for:

. Seneca Lake Dam Modifications - WVINR Parks Recreation

Dickenson Lake and Brood Pond Dam Modifications - FMC Sporisman’s Club
Teter Creek Lake Dam Modifications - WVDNR. Wildlife Section

First Church of God Site Development - First Church of God, Charleston, WV

Old Pond 11 Dam Modification Construction — WVDNR. Wildlife Section
Moncove Dam Rehabilitation —~ WVDNR. Parks and Recreation Section

t 5 »

Teaching Assistant - West Virginia University: Responsible for conducting three hour
laboratory associated with civil engineering materials elasses.

Heeter Consiruction, Inc.:

. Responsible for preparation and submission of construction bids to local, state, and
federal agencies.
. Field office manager for USACOE flood control project in Moorefield, WV -
v e T enitified: change orders-and prepared; submitted, and négotisted ¢osis with the Owner.
. Projects entailing management duties included:

~-Moorefield Local Flood Protection Project - USACOE
-US Route 220 Moorefield Bridge Replacement Project - WVDOT
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Resume of John Hildreth Continued

Blake and August Environmental, Inc.: Produced fmished‘drawings from field notes and laly
reporis supplementing environmental site assessment reports.

Bovles and Hildreth Consunliing Engineers, Inc.: Produced finished engineering plans of
construction from raw survey data and site assessments, Projects included:

. US Rouie 19 Water System Fxtension - City of Spencer

. Williamstown Water Plant Improvements - City of Williamstown

L Ripley Wastewater Collection System Improvements - City of Ripley

a Jackson County Airport Improvements - Jackson County Airport Authority

. Ripley Water Treatment Plant — J ackson County, WV
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RESUMTE, OF ROBERT R. KESSLER
GEOLOGIST
10 - 01 - 08

EDUCATION:

B.S. - Geology - 1965 - Ohio University
Post Graduate Work - 1965 to 1966 -~ Geology - Ohio University

B.S. - Mathematics - 1980 - University of Charleston
CERTIFICATIONS:

Certified Aggregate Inspecior - WVDOH

Certified Concrete Inspector - WVDOH

Certificate of Completion - Wetland Training - WVDOH

Certificate of Completion - Techniques for Pavement Rehabilitation - WVDOH
Certificate of Completion - Aerial Photo Interpretation - WVDOH

Certificate of Completion - Alkali Silica Reactivity in Concrete - FHWA.

EMPLOYMENT HISTORY:

Geologist ~ Civil Tech Engineering, Inc. 1996 — present
Responsible for all geologic studies/investigations.
Typical projects include mining subsidence mvestigations,
Teter Creek Dam, Thomas Dam, Old Pond 11 Dam, and
Seneca Dam.

Geologist - Aggregaie Group, West Virginia Division of Hi ghways
Group Leader Aungust 1998 to Present, Materials Control Division

Division Reorganization
Geologist - 'All Materials Testing Sections & Roadway Analysis

Testing Group Leader West Virginia Division of Highways
April 1992 to August 1998, Materials Control Division

Division Reorganization

Geologist - ‘West Virginia Depariment of Transportatian
Technical Advisor Jannary 1986 to April 1992, Materials Control Division

Division Reorganization

—@eologist- -~ Aporegate Section, West Virginia Départment of Highways
Assistant Director May 1984 to January 1986, Materials Control Division



RESUME OF ROBERT KESSLER CONTINUED

Geologist - Aggregate Section, West Virginia State Road Commission
Section Leader May 1969 to May 1984, Materials Control Division
Geologist - Aggregate Section, West Virginia State Road Commission

July 1966 to May 1969, Materials Control Division

PERTINENT EXPERIENCE

Mr. Kessler has performed geologic study on eleven mine subsidence claims investigated

by Civil Tech for BRIM since 1996. Geologic investigation has included review of o

~available-mining-maps-and the courity peolagic repoits providing important information
concerning mining history and geologic formations and mine subsidence potential.

In addition to his duties reviewing mine subsidence claims, Mr. Kessler has also been
responsible for the geologic study and investigation for over 40 dam rehabilitation
projects in West Virginia.

Mr. Kessler has an intimate knowledge of geologic formations in the state of West
Virginia and has recently authored and published a book on the geology of the Kanawha

Valley. :



RESUME OF H. THOMAS DIBACCO

ENVIRONMENTAL ENGINEER

EDUCATION:

B.S. Envirommental Enginem-irxg~2000-1(ennedy Western University.
Electronic Systems-DeVRY Institute of Technology
Fainnont State College-1961-1963 ‘

CERTIFICATION/REGISTRATION:

Class 1 Public Water Supply Operator
Supervisory Development Program
Radiation Safety '
FCC General License ‘

Visunal Emissions EPA Method 9

EMPLOYMENT HISTORY:

Virginia Power
Environmental Compliance Coordinator Mit. Storm Power Station, North Branch Power Station

1966 to June 2000.
Civil Tech Engineering, Inc.

Hurmricane, West Virginia
Project Manager July 2000 to present,

PROFESSIONAL EXPERIENCE:

‘Air pollution permits PSD Title 5
Water pollution conirol NPDES

Hazardous waste managerment

Lake management

Dam safety inspections

Consultant wind energy development

Advisor wind energy program James Madison University
Biological studies with Ohio State University

Engineering and development of ash storage facilities and haul roads



Environmental awareness training

Ground water monitoring

Environmental audits.

Wastewater (reatment (1 500gpt t0150,000gpd)

Storm water sampling

Spill prevention control and countermeasures

Solid waste management

Environmental inspeetions with WV Office of Air Quality, EPA, WVDEP.
Project Manager Thomas Dam Modifications

Project Manager Teter Creek Lake Dam Modifications




EMPLOYMENT HISTORY:

HAVWARD PHILLIPS

CONSTRUCTION MANAGER

Construction Manager/Inspection 1999 to present - Civil Tech Engineering, Inc., Projects

County Supervisor

Construction Superintendent

Equipment Operator

include Thomas, Teter Creek, Wilson Big Hollow Daimn,
and Belington Dams

1989 - 1994 - WVDOT Division of Highways, Tucker
County ,

1983 - 1989 - Coaltrain Corporation, Highway
Construction, Surface mine superintendent

1974 - 1983 - Harman Conshuction Company,
Superintendent, Highway and Bridge Construction

1964-1974 -R.H. Almstrong, Inc., Highway Construction,
Dam Construction, and Paving

1960 - 1964 - Harley E. Calvin Company, Highway -
Construction

1947 - 1960 - Robert T. Main Company, Harman
Construction, Keeley Construction Company, Sam Polino
Company

Tucker County Development Authority M. Phillips is an active member of the Tucker

County Development Authority and provides
technical assistance for various municipal projects
- for the Town of Parsons.

PageNo. 1 of 1



Statement of Qualifications ' Page No. 1B.2
Civil Tech Engineering, Inc.
June, 2010

SECTION B.2 - CIVIL DESIGN

LJ Design: Our principals and key personnel have been responsible for developing civil
design drawings including site grading plans, highway access, storm water and mine drain
piping and controls, highwall and portal reclamation, storm water rail road crossings,
erosion control, sanitary sewer collection and treatment, lift stations, retaining walls,
parking layout, sidewalks, handicap access, utilities, permits, specifications, and bid
documents for various projects including: :

Thomas Sunrise Sanitation Mine Drain

Thomas Sunrise Saritation Mine Blowout

Prospect Valley Highwall #4

Winifrede (McFann) Portals

Pines Country Club (Ponds) Subsidence,

Douglas WL. Extension

43 Dam Rehabilitation Projects in WV and NC

Storm/Sanitary Segregation, City of Thomas, WV

Storm Water Improvements, Thomas, WV

First Church of God, Charleston, WV

Mt. Vernon Baptist Parking Lot Expansion

Holiday Inn Express, Mineral Wells, WV

Fairfield Inn & Suites, Weirton, WV

Various large residential developments

Robert C. Byrd Federal Court House Sidewalks, Utilities, and Drainage

Haddad Riverfront Park, Charleston, WV

Southridge Centre 100 acre Commercial Development

Ridgeline 50 acre Commercial Development

Commercial developments including: Amish Exchange, Wendy's, Texas Steakhouse, Kenny

Rogers, etc.

Various Hazardous Waste and Sanitary Landfills

Various Abandoned Mine Land Projects

Various Landslide Stabilization Projects throughout West Virginia

Means and Methods, Pipe Crossings — CS$X Railroad, Rt. 10, Rita to Midway Plaza Highway

Project

L A B 2B JE JE B S 2B 2 JE JE JE 3 SR I
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[ Cost Estimating: Cost estimates are routinely prepared for our civil design projects.

Most recent experience in preparing cost estimates includes:
Thomas Sunrise Sanitation Mine Drain — Project Cost $ 325,000
Thomas Sunrise Sanitation Mine Blowout — Project Cost $ 250,000
Pines Country Club (Ponds) Subsidence -- Project Cost § 2.6 million
Winifrede (McFann) Portals — Project Cost $ 450,000.
Douglas WL Extension — Project Cost $ 250,000
Storm/Sanitary Segregation Project, City of Thomas - Project Cost $ 3 million
Storm Water Improvements, City of Thomas - Project Cost $ 750,000
.. Ansinelli Retaining Wall Replacement, Private - Project Cost $.50,000.__

Fleming Street Stabilization, City of Monongah - Project Cost $ 70,000
Mit. Vernon Baptist Parking Lot Expansion ~ Project Cost $ 50,000
Holiday Inn Express, Mineral Wells — Project Cost Unknown
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Teter Creek Dam Modifications, WVDNR, Wildlife Resources - Project Cost § 1.2 Million
Oid Pond 11, WVDNR, Wildlife Resources - Project Cost $ 150,000
Moncove Dam Rehabilitation, WVDNR - Project Cost $ 600,000
Burches Run Dam Rehabilitation, WVDNR - Project Cost $ 600,000
Deegan and Hinkle Dam Modifications — Project Cost $ 1.5 Million
Bailey and Lemley Dam Modifications — Project Cost $ 1.2 Million
Wilson Dam Modification — Project Cost  § 250,000

Belington Dam Modification — Project Cost $ 50,000

Mill Run Dam Modification — Project Cost $ 200,000

Stony River Dam Breach — Project Cost $ 250,000,

Temperature and Flow Monitoring Weir — Project Cost $ 250,000
Jimmy Lewis Dam Modification — Project cost $ 500,000
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Our engineers have extensive experience in cost estimating and bidding gained on
projects which were bid and successfully constructed. This experience was gained by
Mark Pennington estimating costs for construction projects for competitive bidding while
working for Heeter Construction, of Spencer, West Virginia. See Resume for Mark
Pennington. Hayward Phillips, our senior construction inspector, has over 50 years
experience estimating and building all types of construction. Qur construction experience
is invaluable in the development of accurate cost estimates for budgetmg, and
development of practical designs which are “constructable”,

ol Construction Contract Administration: We have, or are providing contract
administration on virtually all of the civil projects listed herein._Our experience has been
gained administering contracts on projects ranging in size and complexity from a few
hundred thousand to upwards of 30 million plus for the Southridge Centre/Ridgeline
developments. Mark Pennington also served as assistant project manager on a 10 million
dollar flood levee construction project for the City of Moorefield, West Virginia in 1996,
while employed with Heeter Construction.

L) Civil Project Photographs: Photographs of some of our recent projects follow this
section of the submittal.

d Sample Project Drawings: Typical design drawings from some of our projects are
enclosed to illustrate our capabilities.
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FIRST CHURCH OF GOD - CHARLESTON, WV
PROJECT COST UNKNOWN - COMPLETE 2001

TOPOGRAPHIC MAPPING

SUBSURFACE INVESTIGATION

STORM WATER CONTROLS

PERMITTING

UTILITY LOCATION & DESIGN

WASTE WATER TREATMENT — RECIRCULATING SAND

FILTER

PAVEMENT AND WALKS

PLANS AND SPECIFICATIONS

L
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Erosion Re[;:lir— Rip Rap Armored Ditch - "~ New Storm Drains and Catch Basins

STORM WATER IMPROVEMENTS - THOMAS, WV
PROJECT COST § 750,000 - COMPLETE 2007

TOPOGRAPHIC MAPPING

STORM WATER CONTROLS & EROSION REPAIR

PERMITTING

PLANS AND SPECIFICATIONS

BIDDING

CONSTRUCTION CONTRACT ADMINISTRATION

ocooood
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HOLIDAY INN EXPRESS - MINERAL WELLS. WV
PROJECT COST UNKNOWN - COMPLETE 2007

TOPOGRAPHIC MAPPING

STORM WATER CONTROLS

PERMITTING

UTILITY LOCATION & DESIGN

WASTE WATER LIFT GRINDER STATION DESIGN

PAVEMENT AND WALKS

PLANS AND SPECIFICATIONS

coduoog

MT. VERNON BAPTIST PARKING LT EXPANSION —- HURRICANE, WV

PROJECT COST §$ 50.000 - COMPLETE 2007
TOPOGRAPHIC MAPPING
STORM WATER CONTROLS

PERMITTING
PAVEMENT AND WALKS
PLANS AND SPECIFICATIONS
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SECTION B.3 - DAM SAFETY EXPERIENCE

Q  Civil Tech Experience: Civil Tech’s dam experience over the last 12 years has

included 32 Dam Modification Projects ranging in cost from $ 50,000 to § 1,500,000, All
dam projects involve civil, environmental, geotechnical, surveying/mapping,
construction monitoring, and contract administration. We believe this experience
makes our firm uniquely qualified for AML Design Work. Civil Tech Dam Projects
are listed below.
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. Temperature and Flow Measurement Weir. Design, Dominion Generation

Rollins Dam, Evans, WV

Seneca Dam, Pocahontas Co., WV

Teter Creek Dam, Barbour Co. WV

Wells Lock and Dam, Elizabeth, WV

Handley Dam, Handley WMA, Pocahontas Co., WV
Anawalt Flood Damage Repair, Anawalt, WV

Old Pond 11, McClintic WMA, Mason Co., WV

Burches Run Breach Plan, Moundsville, WV

Edwards Run Dam, Cacapon Bridge, WV

Culloden PSD Dam, Culloden, WV

Belington Water Supply Dam, Belington, WV

Cedar Lakes Dam No.s 1 and 2, Ripley, WV

Joyce Lake Dam, Clarksburg, WV

Tailings Pond No. 2, Bessemer City, NC

City of Thomas Dam, Thomas, WV

Fly Ash Dam, FMC Peroxide Plant, So. Charleston, WV
Dickenson Dam, FMC Sportsman'’s Club, Hurricane, WV
Brood Pond Dam, FMC Sportsman’s Club, Hurricane, WV
Winterplace Dam Modification, Winterplace Ski Resort
Wilson Big Hollow Dam, Hampshire Co. WV

Burches Run Dam, Marshall Co., WV

Moncove State Park Dam, Monroe Co., WV

Winterplace Dam Reservoir Enlargement, Winterplace Ski Resort
Bailey Dam Rehab, Monongalia Co. WV

Lemley Dam Rehab, Monongalia Co. WV

Deegan Dam Modification, Bridgeport, WV

Hiokle Dam Modification, Bridgeport, WV

Stony River Dam Breach, Grant Co., WV

Mill Run Dam Modification, Mt. Top PSD, Grant Co., WV
Mt. Storm Lake Dam Flip Bucket Stabilization, Dominion Generation

White Dam Modification, Private Owner, Sissonville, West Virginia
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Certificates of approval have been applied for and approved by the WVDEP on 24
projects. .

Our projects include; new dams, rehabilitation, flood damage repair, and
emergency repair.

Periodic Safety Inspections are routinely performed on over 60 dams.

(4 Past Experience: Prior to forming Civil Tech in 1996, our principals were

responsible for:

¢

4

+

11 Dam Modification Projects ranging in cost from $ 300,000 to $ 1,300,000.
These dams are listed below:

Certificates of Approval were obtained for all projects.

Numerous Safety Inspections were also performed.
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Jimmy Lewis Dam, Mercer Co., WV
Plum Orchard Dam, Fayette Co., WV
Boley Dam, Babcock State Park
Anawalt Dam, Anawalt, WV

Warden Lake Dam, Hardy Co., WV
Burches Run Dam, Moundsville, WV
Castlernans Run Dam, Wheeling, WV
No. 1 Impoundment, Union Carbide
No. 2 Impoundment, Union Carbide
No. 3, Impoundment; Union Carbide
Mill Creek Dam, Columbia Gas

3 Innovation: Civil Tech specializes in the use of innovative techniques including the use of
Roller Compacted Concrete in dam rehabilitation. We have successfully completed seven

dam rehabilitation projects using RCC in West Virginia.

X Breach Analysis and Rigsk Assessment: Civil Tech has successfully used breach

analysis and risk assessment to reduce the hazard classification of many of our dam projects.
This analysis resulted in a reduction in the design storm and substantial savings for our

clients.

L1 Facility Improvements: Our dam rehabilitation projects have resulted in facility

improvements including:
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Access For Fishermen.

Boat Launching Ramps.

Access Roads.

Parking Facilities.

Walkways

Handicap Access.

Toilet facilities.

R

o Maintenance of Facility: Our personnel are sensitive to the dam setting and make every
effort to complete our projects with minimal disruption of the facility. Our designs are
practical and planned to fit the site.

L Project Photographs: Representative photographs and sample drawings illustrating our
Dam Rehabilitation experience are included herein.
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TETER CREEK DAM MODIFICATION, BARBOUR CO., WV
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WILSON DAM MODIFICATION, HAMPSHIRE CO., WV




BAILEY DAM MODIFICATION, MONONGALIA CO., WV
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MONCOVE DAM MODIFICATION, MONROE CQO., WV




PLUM ORCHARD DAM MODIFICATION, FAYETTE CO., WV
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WARDEN LAKE DAM MODIFICATION, HARDY CO., WV
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SECTION B.4 - GEOTECHNICAL/SURVEYING

4 Civil Tech Experience: Geotechnical engineering is a small, but important part of our
business because so much of our work related to dams depends on geotechnical sampling,
testing, and analysis. Our principals have a very strong background in this discipline
from our history at Triad Engineering, Civil Tech has provided geotechnical services on
a variety of projects including; mechanically stabilized walls, water and asphalt storage
tanks, commercial buildings, churches, industrial equipment and buildings, etc. Typical
projects for which Civil Tech has provided geotechnical engineering services include:

Steel of West Virginia Expansion, Huntington, WV

Service Wire Building Damage Evaluation, Culloden, WV

First Church of God, Charleston, WV

Various Water Storage Tanks, WV American Water Company
Asphalt Storage Tanks, MTI, Gallipolis, Ohio

Bridge Replacement, Elkem Metals, Alloy, WV

Zim Bagging, Wayne County, WV

Wurtland Marine Harbor, Wurtland, KY

Steel of West Virginia Warehouse - Greenbottom, WV

HADCO Shell Building - Huntington, WV

Service Wire Warehouse Expansion, Cutloden and Huntington, WV
Countless Landslides Throughout WV

Service Wire Warehouse Expansion, Huntington and Culloden, WV
Waste Site Design, Means and Methods RR Crossings, Rt. 10 Rita to Midway Plaza Highway
Project, Man, WV
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o Past Experience: Our principals were directly responsible for large geotechnical
projects including:

Southridge Centre, Charleston, WV

Ridgeline Development, Charleston, WV

Cabell East High School, Huntington, WV

Beckley Federal Prison, Beckley, WV

Rhodimet Plant, Rhone Poulenc, Institute, WV

Countless Highway Projects for the WVDOT

Hazardous and Sanitary Landfills throughout WV, KY, and Chio
Over 120 Abandoned Mine Land Projects for the WVDEP

* e r e s

. Surveying and Mapping: Surveying and mapping services are performed by our in-
house crew using electronic instruments with onboard data collectors, and computer
software to reduce data and develop drawings. The work is performed under the direction
of one of our Professional Surveyors. Since forming Civil Tech, we have performed

field surveying necessary to develop topographic mapping and locate existing site
features for most of our ongoing and past engineering projects. Clients have included:
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Steel of West Virginia
FMC Peroxide

Simpson - Litman Builders
WVDNR - Wildlife Section
Joyce Properties

City of Thomas

City of Belington

City of Culloden

WVDNR - Parks & Recreation
Winterplace Ski Resort

Mt. Top PSD

NewPage Corporation
Dominion Generation

WV American Water
Private Concems

Page No.2B.4
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ASPHALT STORAGE TANK FARM - MIDDLEPORT TERMINALS INC.
SUBSURFACE INVESTIGATION

GEOTECHNICAL ANALYSIS

FOUNDATION DESIGN

PLANS AND SPECIFICATIONS

CONSTRUCTION CONSULTATION

Locoo

ELKEM METALS BRIDGE APPROACH -~ ALLOY, WV

SUBSURFACE INVESTIGATION
GEOTECHNICAL ANALYSIS
FOUNDATION RECOMMENDATIONNS
CONSTRUCTION CONSULTATION

oo
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FLEMING STREET PROJECT - MONONGAH, WV
TOPOGRAPHIC MAPPING

SUBSURFACE INVESTIGATION

EROSION AND SLIDE STABILIZATION

PLANS AND SPECIFICATIONS

BIDDING

CONSTRUCTION CONTRACT ADMINISTRATION

Uooooo

SARVER LANDSLIDE PROJECT - HURRICANE, WY
TOPOGRAPHIC MAPPING
SUBSURFACE INVESTIGATION
GEOTECHNICAL ANALYSIS

PLANS AND SPECIFICATIONS

-
Q
a
d DRILLED PILE WALL DESIGN AND GRADING OPTION
Q
O BIDDING



