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RFQ No DEP15210

STATE OF WEST VIRGINIA
Purchasing Division

PURCHASING AFFIDAVIT

Waest Virginia Code §5A-3-10a states: No contract or renewal of any contract may be awarded by the state or any of its

political subdivisions fo any vendor or prospective vendor when the vendor or prospective vendor or a related party to the
vendor or prospective vendor is a debtor and the debt owed is an amount greater than one thousand dollars in the
aggregate.

DEFINITIONS:

‘Debt” means any assessment, premium, penalty, fine, tax or other amount of money owed to the state or any of its
political subdivisions because of a judgment, fine, permit violation, license assessment, defauited workers’ compensation
premium, penalty or other assessment presently delinquent or due and required to be paid to the state or any of its
political subdivisions, including any interest or additional penalties accrued thereon.

“Debtor” means any individual, corporation, partnership, association, Fmited liability company or any other form or
business association owing a debt to the state or any of its political subdivisions. “Political subdivision” means any county
commission; municipality; county board of education; any instrumentality established by a county or municipality, any
separate corporation or instrumentality established by one or more counties or municipalities, as permitted by faw; or any
public body charged by law with the performance of a government function or whose jurisdiction is coextensive with one
or more counties or municipalities. "Related party’ means a party, whether an individua!, corporation, partnership,
asscciation, limited lability company or any other form or business association or other entity whatsoever, related to any
vendor by blood, marriage, ownership or contract through which the party has a relationship of ownership or other interest
with the vendor so that the party will actuaily or by effect receive or contral a portion of the benefit, profit or other
consideration from performance of a vendor contract with the party receiving an amount that meets or exceed five percent
of the total contract amount.

EXCEPTION: The prohibition of this section does not apply where & vendor has contested any tax administered pursuant
{0 chapter eleven of this code, workers’ compensation premium, permit fee or environmental fee or assessment and the
matter has not become final or where the vendor has entered into a payment plan or agreement and the vendor is not in
default of any of the provisions of such plan or agreement.

Under penalty of law for false swearing {(West Virginia Code §61-5-3), it is hereby certified that the vendor affirms and
acknowledges the information in this affidavit and is In compliance with the requirements as stated.

WITNESS THE FOLLOWING SIGNATURE

Vendor's Name: Hatch Mott MacDonald

Authorized Signature: _M/gg"—* Date: léé%ép

State of West Virginia

County of __Monongalia , to-wit:

N
Taken, subscribed, and sworn to bafore me thisid. day of (Lbl ,Q,mbﬁ,{ L2010,
My Commission expires August 3 2017

) .
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2401 Cranbery Square
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My aommrission exvles Auoust 2,901

TEREGUEEEERE

o

dERERERERGRE

Purchasing Afffdavit {(Revised 12/18/09)




Hatch Mott
MacDonald Table of Contents

Cover Letter

Section 1 - Corporate History & Experience
Section 2 - CCQQ - Attachment “B”

Section 3 - RPEM - Attachment “C”

DEPI3210 - Expression of Interest
Richardson Branch Complex Design 1




HatCh Mott 2601 Cranberry Square

Morgantown, WV 26508

MaCDonaId T 304.212.4390 F 304. 504.2814

www.hatchmott.com

November 30, 2010

Mr. Chuck Bowman, Buyer Supervisor

West Virginia Department of Environmental Protection
Purchasing Division

2019 Washin gton Street. East

Post Office Box 50130
Charleston, WV 25305-0130

RE: RFQ#DEP 15210
Expression of Interest for Professional Engineering Design Services and
Construction Monitoring Services for Richardson Branch Complex Design
Raleigh County, WV

Dear Mr. Bowman:

Hatch Mott MacDonald (HMM) is pleased to submit this proposal to provide professional engineering
design services and construction monitoring services for the West Virginia Abandoned Mine Lands
(AML) and Reclamation Program. This project’s focus on access road upgrade; highwall backfill; wet
mine seal installation; stream bank stabilization; and solid waste removal and disposal are principal arcas

of expertise within our firm.

Our Morgantown and Charleston offices have several staff members that collectively have more than 100
years of direct design and management experience with AML design projects of all kinds. The
Morgantown office employs a total staff of 44 with 4 separate design teams. These design teams consist
of an AML experienced lead project manager, a CADD designer, and the necessary support staff to
effectively complete this project on time and within budget. We are proud to announce that the
Charleston office now employs 6 staffl and also has a full design team functioning from that location.
Also, please note that 3 members of our staff are certified in Natural Stream Design.

HMM has recently provided design services on 3 separate projects for WVDEP-AML that are almost
identical in scope to this project. We presently have experience and back up data of the most current and
up to date design details and specifications being used on your projects. Our experienced staffs are
knowledgeable with pricing and construction and we are prepared to provide our services right through
the design and bidding phases as needed. The many years of staff experience on AML projects makes it
casy for us to provide support during the construction phases as well.

We appreciate the opportunity to submit this Expression of Interest and look forward to continuing our
working relationship.

Respectfully submitted,

Hatch Mott MacDonald

Richard L. Steinhart, PE Timothy M. Rice

Vice President Senior Associate
T412.497.2610 F 412.497.2940 T 304.212.4388 F 304.594.2814

richard.steinhart@hatchmott.com timothy,rice@hatchomott.com
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Corporate History & Experience

INTRODUCTION

With a lineage stretching back over a century, involvement in the design and
construction of the most ambitious infrastructure projects and a multi-disciplined
staff with comprehensive engineering skills, Hatch Mott MacDonald (HMM)
possesses the practical knowledge and experience needed to meet the technical

challenges of any given project. Our approach is strictly client-focused — with a
corporate commitment fo engineering excellence. HMM provides services for all
aspects of engineering projects, from feasibility studies and surveys through
design, to project and program management, construction management and
supervision, start-up and operations.

LocAL OFFICES

HMM is headquartered in Millburn, New Jersey and has many offices throughout
North America. Regionally, our offices are located at:

405 Capitol Street 2601 Cranberry Square Gateway View Plaza
Suite 601 Morgantown, WV 26508 1600 West Carson Street
Charleston, WV 25301 T 304.212.4390 Pittsburgh, PA 15219
T:304.356.3010 F 304.594.2814 T 412.497.2900
F:304.357.9222 F 412.497-2901
CONSULTING AREAS

The resources of HMM are available through the following consulting areas:
Construction Engineering Services

Contract Operations

Environmental Compliance & Remediation
Environmental Site Assessment & Remediation
Geographical Information Systems

Hazardous Waste Management

Hydraulic Infrastructure Evaluation & Rehabilitation
Hydrogeological Services

Industrial Wastewater Management
Information Technology & Management
Mining Environmental Services

Municipal Engineering and Planning

Pipeline Services

Rails-To-Trails Projects

Recreational Facilities

Recycling/Solid Waste Management

Site Development Engineering

Storage Tank Management

Stormwater & Watershed Management
Transportation Engineering

Wastewater Engineering and Management
Water Supply Management

Wetland / Ecological Studies

LR S I I B I R IR I S RS R R N T N I . 2 T N A
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STAFFING

Hatch Mott MacDonald was formed as a joint venture between Hatch Associates
of Canada, a leading design engineering firm, and Mott MacDonald,
headguartered in London, an infrastructure and education consuliing engineering

2k

firm. The combined resources of Hatch Associates and Mott MacDonald offer a
worldwide engineering staff of over 20,000 people. In 2001, HMM acquired the
environmental consulting firm of Killam Associates to offer water, wastewater
and environmental services throughout North America. Our total US staff is now
approximately 1,800 engineers, scientists and technical support personnel.

MANAGEMENT STRATEGIES

HMM uses the “Project Team” approach to efficiently manage and complete
projects on time and within specified budgets. A Project Manager directs the
team and interfaces with the client to ensure an uninterrupted flow of
information. Capable managers draw upon the versatile personnel at HMM to
provide pertinent technical knowledge relative to a particular project.

Hatch Mott MacDonald’s enginecring professionals are fully supported by
extensive computer resources (CADD, graphics, and an Information Technology
staff), and highly trained field crews for surveying and environmental sampling
and monitoring.

From the analysis stage to project implementation, the professional staff of HMM
provides clients with cost-effective engineering and planning solutions for their
environmental problems. HMM’s outstanding reputation is based upon dedicated
service to clients and demonstrated technical abilities.

Hatch Mott MacDonald is proud of its established reputation, which is based on
efficient project management, technical expertise, and knowledge of regulatory
requirements. These features are reflected in EIMM’s success at maintaining
long-term client relationships. Experienced staff and an organizational approach
make HMM extremely competent in meeting a client’s needs, now and in the
future.

The Charleston office is currently staffed to provide one design team with the
Morgantown office able to provide four to five different design teams
simultaneously. These teams generally consist of a Project Engineer and the
necessary design drafting and support staft.

EXPERIENCE AND QUALIFICATIONS

Hatch Mott MacDonald (HMM) is a full-service consulting engineering firm
offering both public and private clients a complete range of services from
conceptual, feasibility/ planning studies and environmental assessment through
preliminary and detailed design to procurement, construction engineering
inspection and project and construction management services, as well as
operations and maintenance. Headquartered in New Jersey, HMM has hundreds
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of staff located in the northeast and Mid-Atlantic regions. More than 1,800
employees in 59 offices throughout the U.S. and Canada will support the local
staff. This project will be performed from our Morgantown, WV office.

Our resources in the Appalachian Coal region have grown steadily over the past

few years. HMM’s focus on mining services has led to a staff of over 50
individuals in this service area. More specifically, the Charleston and
Morgantown offices have over 40 staff members dedicated to the mining and
energy service area, including engineers, geologists, biologists, scientists, and
support staff. This growth is attributed to our corporate commitment to the
industry and the values established by HMM. Hatch, one of our parent
companies, has been in business for 50 years and focuses on mining services on
an international level.




Hatch Mott .
MacDonald Consulting Areas

Mining Environmental Services

HMM offers a full spectrum of mining and mining-related environmental and design engineering services.
Successfully completed projects range from reserve analyses, permitting and feasibility studies to complex mining
and reclamation plans for surface and underground mining installation, prep plants and refuse handling facilitics.

——-———¥ersatihity 1s-demonstrated by a proverrability to-work with targe and-small operators. Personiel are aecustomed 16
communicating effectively with both multi-department international companies and sole proprietors.

Mine Planning
¢ (Geological Exploration
Reserve Studies
Economic Evaluations
Aerial Mapping
Drilling
Environmental Site Assessment
Natural Stream Design
Stream Mitigation

€ & & + ¢ o 9

¢ Surface Mining Permits

Auger Mining Permits

Feasibility Studies

Land Reclamation & Remediation

Permit Transfers

Pre-Blast Surveys

Acid Mine Discharge (AMD) Remediation

¢ ¢ & ¢ © o

Underground Mining
+  Deep Mine Permits

Mine Design & Mapping
Ventilation Plans Professional Surveying
Subsidence Plans .

Underground Coal Mine Surveys
Surface Support Plans

* + * 5 4+ ¢ 2

) - o * Stockpile Volumetric Surveys

Air Shaft Design & Coordination + Construction Surveys

Incidental Boundary Revisions (IBR) + Boundary Retracement

Pre-Subsidence Surveys * Topographic Surveys

+ Horizontal & Vertical Control Networks
Support Facilities ¢ GIS/GPS Surveys

¢ Preparation Plant Permits Operations Support
¢ Coal Yard & Loadout Permits + Small Operator Assistance Program (SOAP)
+ Refuse Pile Reprocessing Permits Preparation
¢ Site Planning ¢ Thermal-graphic Equipment Analyses
¢ Air Quality Permits * Machine & Equipment Appraisal & Analyses
¢+  Coal Refuse/Fly Ash Permits ¢+ Conveyor System Analyses
¢+ (Coal Refuse/Fresh Water Impoundments +  FElectrical System Analyses
¢ Portal Facilities Design & Construction

Management
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Geographic Information Systems

Over the last decade, HMM has responded to its clients’ growing needs for Geographical Information System (GIS)
through investments in software, hardware and employee training. The ability of GIS to integrate central databases
with mapping that can be shared throughout an organization, is making this information technology a standard for

T gover et agencies; utitities and private conpanics;” "HiM provides afull Tafee of GIS services i the areas o

water/wastewater utility, stormwater utility, municipal government, hydrology and hydraulics, and natural resources.

Software Capabilities

¢+ Infrastructure Modeling
Document Management
Hydrologic/Hydraulic Modeling
Groundwater Modeling
Coordinate Geometry (COGQO)
Geographical Positioning Systems (GPS)
Digital Elevation/Terrain Modeling
Integration of Third Party Modeling Software
Internet/Intranet

@ & ¢ P+ ¢+ & ¢

Maior Soil Grouping In Jack Brook Drainage Area

Software Applications
s+ ARC/INFO©
ArcView©
ArcCAD
ArcFM
AutoCAD/ AutoCAD Map
Microstation

¢ 46 & ¢ o

/N STREAM

DRAINAGE AREA

0 MUNICIFAL BOUNDARY
REET

Cast
Wi

w00 a 208 Feet

Hardware Resources
¢ Hewlett-Packard 1055 & 755 Design Jet

Plotters

¢ Dell Precision Workstation (750 MHz
Processors with 256K RAM)

¢ Network through a 6300 Dell PowerEdge
Server

¢+ RAID-5 Array for Data Storage
+ XEROX 8830 Scanners & Printers




Consulting Areas

Construction Engineering Services

HMM’s established reputation in providing construction observation and project management services is based upon
the firm’s experienced professionals’ technical expertise and knowledge of the construction field. Interaction with the
firm’s various design teams is undertaken so that the latest technologies will be implemented with the highest
wemmemmmne-effietene y-State-of-the-art laser-and-computertzed-surveying-equipment-and-techniques-are-emptoyed-for-data -
gathering, processing, reporting and construction control.

Project Management

CPM Scheduling Review

Cost Controls

Shop Drawing Review

Payment Requests Processing

Change Order Management

Record Plan Preparation

Claims Avoidance/Dispute Resolution
Progress Meetings

Information Management

* & O+ & b 6 4+ & @

Facilities
*  Wastewater & Water Treatment Facilities
Mining Facilities
Biosolids Removal Facilities
Pumping Stations
Dams & Dikes
Materials Recycling Facilities
Solid Waste Transfer Stations
Vehicle Maintenance Facilities
Parking Garages Resident Engineering
Storage Facilities + Construction Surveys
Airport Hangars & Terminals ¢ Construction Observation
Office & Administration Buildings + Concrete Testing & Inspection
CSO & SSO Rehabilitation ¢ Safety Monitoring
Sanitary Sewers & Water Mains
Recreational Facilities

LN T I I O R T R R I BN
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Hydrogeological Services

HMM’s hydrogeological specialists are employed on a wide range of projects, from small urban properties to entire
watersheds, The majority of our staff holds advanced degrees and are registered professionals. They evaluate and
develop groundwater resources; delineate contamination and predict impacts on human and ecological receptors;

"""""""" provide the techmicat-basis-for- thedestgmof sabsurfacewastewater disposal; comstroction dewaterinmg-amdaquifer——"
remediation systems; generate hydrogeologic models, frame computer simulations and perform statistical analyses for
risk assessments and resource prospecting; provide full technical assistance in permitting in all these areas; provide
peer review for the work of outside hydrogeologists; advise legal counsel and provide expert testimony.

Remedial Design

¢ Plume Control
Treated Wastewater Disposal System Design
Contaminant Fate & Transport Modeling
Technical Support for Natural Remediation
Aaquifer Reclassification
Ground Water Chemistry
Expert Testimony
Peer Review

¢ + ¢ 6+ o 9

Diata Fusion
Clnenis

Groundwater Resources

+ Resource Evaluations

¢+ Water Allocation Permits

¢  Well-Head Protection Area Delineation

+ Diversion Impact Assessments
Dewatering

¢+ Dewatering System Design
+  Temporary Water Allocation Permits
+  Dewatering Permits-by-Rule
Landfill Investigations

. ¢ Leachate Generation & Control Modeling
Discharge to Groundwater + Landfill Gas Venting System Design

¢ Hydraulic Mounding Analysis ¢ Aquifer Impact Assessments

¢+ Discharge to Groundwater Permits

¢+ Dilution Modelin,
£ Aquifer Investigations

¢ Pumping Test Design & Analysis

¢ Aquifer Modeling

* Simulation of Groundwater Flow

¢+ Aquifer/Surface Water Interaction Analyses
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Effective management of cngoing environmental compliance issues is often difficult, especially as many companies
continue to cutback on non-production personnel. As a result, many FH&S managers find themselves overloaded
HMM can be a valuable resource that EH&S managers can use to more effectively and
e ficienthy - manage - their -company*s—environmentat--obligations; —stay—up=to=date-with—current—stateamd-federat
regulatory trends, identify arcas where cost-effective waste reduction measures can be implemented, and recelve an
objective third-party review of the company’s environmental compliance level and/or liabilities. HMM can add value
to the company’s bottom line and help the management team to refocus resources on product quality and customer

with multiple tasks.

Environmental Compliance Services

service, while staying abreast of regulatory changes and compliance issues.

Periodic Reporting

+

> ¢ 4+ &+ 5 + O »

Annual SARA Reports (312/313)
Annual Air Emission Reports

Monthly DMR Sampling / Reports
POTW Pretreatment Sampling / Reports
Hazardous Waste Biennial Reports
Residual Waste Biennial Reports
Chemical Analysis of Wastes

Source Reduction Strategies

Storage Tank Registrations / Inspections

Air Quality
¢+ RFD Applications
+ Plan Approval Applications
+ Title V Permit Applications
¢ PSD/ Permit Modifications
L

System Testing / Balancing

LI W

Contingency Planning

* * &+ 5 ¢+ 4 o

Environmental Compliance Audits

SPCC Plan Preparation / Recertification
PPC Plan Preparation / Recertification
Environmental Emergency Response Plans
Storm Water Pollution Prevention Plans
Hazard Communication Plans

Risk Management Plans

Training

Wastewater Management

+*

» ¢ > o

NPDES Part I/ Part Il Permit Applications
POTW Permit Applications

Storm Water Runoff Permit Applications
Treatment Plant Troubleshooting

Toxicity Reduction Evaluations
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Ecological Services

Hatch Mott MacDonald provides a wide range of scientific and environmental expertise needed to successfully
address complex environmental problems and to design practical, cost-cffective solutions. HMM is committed to
assisting its clients by guiding projects through both the regulatory process and the construction phase utilizing cost

------------ —effeetive-design-and-engineering-while-protecting-and-enhancing the-environment.~We-have-provided-ecotogical

services to many types of clients including public and private utilities, statc and municipal authorities and agencies,
commercial site developers, energy companies, residential and other private property owners, municipalities and
institutions. Our scientists and field technicians have the necessary technical expertise required to design and execute
ecologically-focused surveys and studies and the capability to set a strategic course of action for projects to be

successiully licensed and permitted at all regulatory levels.

Regulatory Compliance
+  Agency Consultation and Coordination

Environmental Audits

Environmental Compliance Inspection
Environmental Impact Statements and
Assessments

Environmental Monitoring
Environmental Risk Assessment

Expert Testimony and Litigation Support
Federal, State and Local Permitting

* + 4+

* ¢ 4

Environmental Technology
+ Bioengineering
+ Bioremediation and Phytoremediation
+ Engineered Wetlands for Water Treatment
+ FHeological Restoration

Ecological Resources Policy Development

Ecological Resource Surveys/Studies

*

@ O S o

Biota and Ecosysiem Baseline Surveys
Ecological Resource Management
FEcological Risk Assessment

Habitat Evaluation and Assessment
Rare, Threatened and Endangered Species
Assessment

Soils, Sediments and Water Quality
Investigations

Wetland Delineation and Assessment
Wetland Mitigation, Replication and
Monitoring

Other Related Services

* 4+ & b

Erosion and Sedimentation Control Plans
GPS Survey

GIS Applications

Stormwater Management Plans
Vegetation Management Plans
Landscape Planting Plans
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Environmental Site Assessment and Remediation

For nearty two decades, HMM has performed Phase I/Phase II environmental site assessments at hundreds of sites.
They have consulted with multi-national and local buyers of property, assisting them with their due diligence efforts
prior to acquisition of new companies or properties. On properties where contamination is present in excess of

——--—gcceptable levels; Hviv has-destgned-and- implemented-remedtation measures—Suchremediation profects have been
completed under a variety of environmental programs, including CERCLA (Superfund), RCRA Corrective Action,
ISRA, Pennsylvania Act 2 and other state Brownfield programs. Projects have been completed on numerous sites that
have soil and/or groundwater contaminated with chlorinated solvents, petroleum from leaking storage tanks, heavy
metals, PCBs, and other organic compounds. Our design engineers are specialists in groundwater collection and
treatment, waste removal and facility closure design, and our field staff is fully equipped and instrumented, and
appropriately trained and medically monitored.

Remedial Design
¢ Feasibility Studies / Alternatives Analysis
Physical/Chenncal Treatment
Biological Treatment
Thermal Treatment
Recovery Well Designs
Soil Vapor Extraction
Air Sparging
Hydraulic Containment
Closure Plans
Pilot & Demonstration Programs
Cost Estimating
Risk Based Corrective Action
Natural Remediation Compliance Plans
Permitting

Environmental Site Assessments

¢  Phase I Site Assessments (ASTM)
Transaction Screening Assessments
Phase II Site Investigations
Geophysical Surveys
Monitoring Well Installations/Borings
Soil, Air & Water Sampling
Waste Sampling & Characterization
Groundwater Flow Modeling
Contaminant Transport Modeling
QA/QC Plans

LI 2NN R S R TN TR DR N R TR I
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Site Remediation

Contract Administration
Construction Oversight Services
System Operations & Maintenance
Closure Reporting
Post-Remediation Monitoring
Expert Testimony

* ¢ ¢+ + 9
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Water Supply Management

HMM has demonstrated a unique combination of talent and experience in meeting hydraulic and water supply
engineering challenges for over 60 years. The firm has demonstrated particular strength and developed broad
experience in water system planning, hydraulic analysis, design, rehabilitation and implementation. We can provide

""""""""""""""""" a-full range of water supply managertent services inctuding hydraalic anatyse s, planniing and feasibility stadies, """

preliminary and final designs, preparation of contract drawings and specifications, construction cost estimates, time
schedule outlines, bid analyses, complete resident engineering services during project construction and development
of operation and maintenance manuals, as well as start-up assistance and operator training.

Investigative Studies
¢ Hydraulic Analysis

+ System Pressure & Fire Flow Analysis
¢ Water Quality Treatability

¢ Rate Studies

¢ Feasibility Studies

¢ Valuations

L4

Expert Testimony

Planning
+ Master Planning for Water Supply &
Treatment
Resource Management
Resource Inventories

Grant & Loan Application Assistance

Construction Services
+ Field Services
+ Liaison Representation .
+ Construction Management Design
[ 4

Contract Administration +  Water Supply
Water Treatment

Air Stripping

Pumping Stations

Transmission & Distribution Pipelines
Storage Facilities

Rehabilitation

Treatment Plant Optimization & Management

* * + 4 o+ &
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Storage Tank Management

HMM provides storage tank management through a highly trained staff of professional geologists and engineers. This
staff can investigate, analyze and make recommendations to our clients on tank management plans, tank upgrades
and/or new tank designs. All staff are familiar with current state and USEPA rules and regulations and can expertly

assTst our chents i compliance with current Stamdards. Our desigh team 15 éxperienced it double-walled steel of
fiberglass tanks as well as tank upgrades in compliance with the regulations.

Evaluation of Existing Tank Systems
Registration, Permitting & Release Reporting
Integrity Testing

Abandonment In-Place

Removals & Disposals

Upgrades & Modifications per Federal
Regulations

L

¢ & @ &

Design of New Tank Systems

L 4

* ¢ & 4+ 4 ¢ 4 > 0 * 2 9

Corrosion Protection Systems

Double-Wall Steel to 20,000 Gallons
Fiberglass to 6,000 Gallons

Vault or Below Ground Installations

Above Ground Concrete

Dispensing Units for Motor Fuel

Muiti-fuel Tank Partitioning for Gas & Diesel
Instrumented Leak Detection Systems
Canopies & Islands

Specialized #6 Heating Oil Design
Specialized Aviation Gasoline Designs

Bid Plans & Specifications

State & Local Construction Code Permitting
Construction Management

System Start-up

Fue! & Fleet Management Systems

Tank Management Plans

¢ Evaluation of Existing Systems through Data
Searches, Interview & Site Surveys

* Determination of Compliance/Non
Compliance with Federal/State Regulations

*  Determination of Future System Needs
Determination of Tank Upgradability
Scheduling Removals/ Abandonment/
Replacements
Cost Estimating
Recommendation of Sequenced Compliance




Consulting Areas

Municipal Engineering Services/
Public Works Management

As aresult of the practical experience developed during more than six decades of engineering consultation, and
through the utilization of the talents of staff experienced in engineering, planning and public works management,

e HNVIM- e 0-draw - upon-a-vast-depth-of resourees-to-provide-consulting-serviees-for-its-public-clients; particelarly i the -

Public Works Area. HMM’s multiple office locations, coupled with the diverse capabilities of the firm’s experienced
staff of certified public works managers, allow HMM to provide the Public Works Management service needed to
meet the full range of the day-to-day demands of local government.

Master Planning, Design, Budget &
Implementation
¢+  Municipal Improvements
+ Drainage & Flood Control Facilities
+  Wastewater Collection, Pumping & Treatment
Facilitics
+ Roadway Construction, Resurfacing &
Reconstruction
+ Intersection & Signalization Improvements
¢+  Water Supply Treatment, Storage &

PRI Py e

Distribution Systeins

Beach Erosion Control, Marine & Coastal
Structures & Flood Zone Management
Parks, Golf Courses & other Recreational
Facilities

Solid Waste Management & Recyceling
Building Design Services

Land Surveying

Tax Map Revisions & Street Address Map
Revisions

4

* + + ¢

+ Energy Audits

Advisory Consultation
¢+  Governing Body
Planning Board
Board of Adjustment
Board of Healih
Liaison to Municipal Departments, Boards &
Commissions
+ Liaison to County, State & Federal Agencies

* ¢+ 4+ &

* Liaison to Financial Institutions
¢ Liaison to Legal Division & Expert Testimony
¢ Public Participation Programs

Public Works Consultation
¢ Underground Storage Tanks
* Sewage Collection, Pumping & Treatment
Facilities
¢ Water Distribution, Supply, Storage,
Treatment & Pumping Facilities
Streets & Roads
Stormwater Collection, Detention & Retention
Facilities
Solid Waste & Recycling
Vehicles & Equipment
Snow & Ice Removal
Emergency - Crisis Planning
Complaint Processing
Construction Phase Engineering
Survey
GPS/GIS Plans

L 2
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Parks & Recreation
+ Capital Inventory
¢ Park Maintenance Program
+ Field Utilization Surveys
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Municipal Engineering Services/
Public Works Management (cont.)

Street Management Program
¢+ Pavement Management Programs

Capltai Budgeting and Planning
Review of Existing Capital Plans
* Preparation of Single or Multi-Year Capital

e ¥ Maintenance. &-Repair-Programs
¢ Preparation of Street Cleaning Programs

¢ Comprehensive Snow Plowing Plans
+ Ice Control Programs
+ Equipment

Stormwater System Maintenance
¢ Cleaning Programs
¢+ Routing Maintenance Programs
¢ Planning for Managing & Upgrading

Sanitary Sewer System Maintenance
+ Routine Cleaning Programs
+ TV Inspection
+  Manpower Training

Fleet Management
¢ Planning that Addresses Ownership, Use,
Maintenance, Repair & Replacement

Facility Management Programs
+ Review Staff Capabilities Relative to Facility
Maintenance, Upkeep & Cleaning

Budgets
+ Review of Financing Options

Public Works Management
¢ Perform Management Review of Existing
Operations
¢ Prepare Plans for Staffing & Operational
Improvements
* Budget Review & Recommendations




Consulting Areas

Pipeline Services

HMM has demonstrated experience in virtually all aspects of the natural gas transmission pipeline industry from
routine operation and maintenance related matfers to design and construction. The firm has suceessfully completed a
wide variety of projects ranging from relatively small scopes of work through major multi-state construction projects.

itisthis understandimg and our extensive resources that enable HMM to quickly and effectively respond fo clients’
needs, regardless of project size or scope. Our unique geographic office locations further enable us to quickly respond
to the needs of the interstate natural gas pipeline industry. Our offices are located in the vicinity of many strategic
pipeline hubs. HMM is unique in the industry in its ability to provide our clients with a wide variety of services
including: surveying, planning, design, construction phase services and cnvironmental compliance. As a result of our
experience, we also understand the importance of close communication throughout any project undertaken.

Environmental/Cultural Resources

Project Management

+

. S+ ¢

Feasibility Studies

Schedule Control

Project Organization & Staffing
Alignment & Progress Meetings
Project Status Reports

Scope Change Management

Pipeline Engineering

L 4

* + & & o

Field Engineering

Construction Work Space

Route Selection & Realignments
Horizontal Directional Drilling
Road & Highway Crossings
Wetland & Waterbody Crossings

Pipeline Surveying

*

* * 9+ ¢ ¢ o

Preliminary Survey/Alignment
Acrial Photography & GPS
Topographic Surveys & Profiles
Fee Property Surveys

Existing Conditions Surveys
Construction Re-Stake

Record Plan Survey

Construction Services

+
*
+

Construction Management
Construction Engineering/Survey
Resident Observation

¢

* & &+ D > O & 4 4 4 O 9o

Agency Consultation & Coordination
Field Investigations & Surveys
Wetland Delineation

Endangered & Threatened Species
Cultural Resources

Erosion & Sediment Control

Revegetation & Maintenance
Wetland/Water nnﬂy Construction Procedures

Stormwater Management Plans
SPCC & Mitigation Plans

Air Quality Monitoring & Permitting
Federal, State & Local Permitting
FERC Applications & Coordination

Pipeline Drafting

+

* 4 4+ + »

Alignment Sheets

Topographic Maps/Aerial Photographs
Permit Application Drawings

Land & Condemnation Plats

Graphics & Presentation Drawings
Record Plans

Operation and Maintenance Services

+*

+
*
L4

Pipeline Location & Staking

Anomaly & Dent Location

Exposed Pipe Remediation

Surveying, Drafting, Design, Engineering,
Environmental & Permitting
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[RPEM - Attachment “C”]




Hatch Mot .
MacDonald Barker Portals and Strip

Location Project Description
Barbour County, WV

_ Hatch Mott MacDonald (HMM) was retained by the client to provide engineering design documents
Client for the reclamation of an abandoned surface mine in Barbour County, WV. Pre-1977 surface and

“]g%st Virginia ? ?partment deep mining activities have created an environmental impact on this site that is situated along the
gr 01’2::1'1_ (?I[: fenta Tygart River. Approximately 6,000 lineal feet of highwall ranging in height from 30-45 feet was left
un-reclaimed. Four deep mine portals were left un-scaled. Scattered coal refuse and mine spoil are
. contributing to the production of acid mine drainage (AMD) on this site. This AMD is discharging
Services . ) .
« Surveying directly into the Tygart River.

e Geotechnical

Investigations HMM’s work included all design documents necessary for construction and the project specific

*» Mapping Corps of Engineers permits. The abandoned mine entries were sealed utilizing dry mine seals, wet

¢ Reclamation Plan mine seals, and bat gates. Drainage channels were designed to safely carry surface water as well as

e Construction Plans and mine discharges utilizing limestone drains and channels as a form of treatment. A wetland is being
Details designed to intercept and treat some of the AMD being generated on-site. All disturbed areas will be

e Construction soil covered and revegetated.

Specifications

¢ Engineering Cost
Estimate

On-going




' Hatch Mott
MacDonald

Heather Run #2

Location
Preston County, WV

Client

West Virginia Department
of Environmental
Protection

Project Description

Hatch Mott MacDonald (HMM) was retained by the client to provide engineering design documents
for the reclamation of an abandoned surface mine in Preston County, WV. Pre-1977 surface and
deep mining activities are creating an environmental impact on the headwaters of Heather Run.
Sixteen (16) deep mine entries were left unscaled. Of these entries, only 6 are partially collapsed.

Services
« Surveying

¢ (Geotechnical
Investigations

o Mapping
¢ Reclamation Plan

# Construction Plans and
Details

o Construction
Specifications

» Engineering Cost
Estimate

Some entries are situated such that surface water drainage is allowed to enter the abandoned mine.
Others are discharging acid mine drainage (AMD) at an approximate rate of 200 gpm. This AMD
discharge is of poor quality, pII 2.6 and Fe > 10 mg/I.. Also, approximately 2,000 linear feet of
highwalt was left abandoned; coal refuse and spoil was left un-covered, and scattered mine debris
was left on the site. This site is generating AMD and discharging directly into Heather Run, a
tributary of the Cheat River.

HMM’s work included all design documents necessary for construction and the project specific
Corps of Engineers permits. The abandoned mine entries were sealed utilizing dry mine seals, wet
mine seals, and bat gates. The area was regraded to eliminate surface irregularities and provide
positive drainage. Drainage channels were designed io safely carry surface water as well as mine
discharges ufilizing limestone drains and channels as a form of alkaline treatment. All disturbed
areas will be soil covered and revegetaied.




Hatch Mott
MacDonald

Pendleton Creek Strip

Location
Tucker County, Thomas,
WV

Client
West Virginia Department
of Environmental

Project Description

Hatch Mott MacDonald (HMM) was retained by the client to provide engineering design doctuments
for the reclamation of an abandoned surface mine in Tucker County, WV. Pre-law mining activities
intercepted Pendleton Creek and has forced the stream flow to be directed into an abandoned deep
mine complex that lies under the community of Thomas, WV. The introduction of this flow is

Protection

Services
e Surveying

¢ Geotechnical
Investigations

s Mapping

¢ Reclamation Plan

s Natural Stream Design
» ARRI Reforestation

» Construction Plans and
Details

e Construction
Specifications

» Engineering Cost
Estimate

causing deterioration of the coal pillars that support the mine roof and is also generating AMD on the
waters of the Blackwater River

HMM’s work included all design documents necessary for construction and the project specific
Corps of Engineers permits. Portions of the highwall were reclaimed to provide positive drainage of
surface waters. Two separate streams were designed utilizing natural stream design techniques and
bentonite liners to control losses and maintain stability. All disturbed areas were revegetated using
ARRI reforestation procedures and native species.




Hatch Mott
MacDonald Crow’s Nest Washplant

Location Project Description
Westmoreland, PA

Hatch Mott MacDonald (HMM) was retained by the client to develop a permit for the re-processing

Ciier!t . of coal waste products at a site in Westmoreland County, Pennsylvania. The site was part of an
Ergw § Nest Syntuels, abandoned surface mine and coal waste pile.
) Work included all design and permitting associated with the initial opening of this facility. HMM was
fe;‘zgeé Permit also retained to monitor the operations and perform quarterly certifications. Annual renewals,
modifications and compliance was also part of HMM s duties. The project was successfully followed
¢ MSHA Permit through the reclamation and bond release stages of all state and federal regulatory agencies.

e Erosion and Sediment
Control Plan

¢ Mapping

s Surveying
e Surface and

Groundwater
Monitoring

s Annual Certification

* Reclamation Plan

o Closure Permits
» Construction
Monitoring

¢ Channel Design

» Construction [nspection




Hatch Mott .
MacDonald Hoffman Alberter Mine

Location Project Description
Somerset County, PA
Hatch Mott MacDonald (HMM) was retained by the client to develop a surface mine permit for a site

Client in Somerset County, Pennsylvania. The site included several land use changes.
Hoffinzn Mining

Company Work included all design and permitting associated with the initial opening of this surface mine.

HMM was also retamed to monttor the operations, perform quarterly certifications, annual renewals,
meodifications, and compliance. The project was successfully followed through the reclamation and
bond release stages of all state and federal regulatory agencies.

Services
s PADEP Permit

e Erosion and Sediment
Control Plan

e Mapping

¢ Surveying

+ Surface and “AREA OF PROPUSED

Groundwater 3 g ; : (5 LANDUSE CHANGE
5 - : (APROXIMATE 320 AC.)
1 !

Monitoring

s Annual Certifications
e Reclamation Plan
¢ Closure Permits

e Construction
Monitoring

PRPLY T, T G S,

- A dlalkiie: UCDIE[!

o Construction Inspection

e Bond Release

HOFFISAN PUNING. THC. AL RFRTES MO
SOMEEET COLKTY, MDEALEAA

: . " . AREA OF PROPOSED
e = s 2 LANBUSE CHANGE

S ——
\ SCALE: 1#=Sa07 o - % — PERMIT NO. 38870702
3 . gy, TN PAttstnurgh, Parmivria 1519 | "= | 3 | et [T dam
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Hatch Mott
MacDonald

North Branch Drainage Study

Location Project Description

Bayard, WV The client had an inactive mine site
where they were operating a

Client treatment plant o treat acid mine

Confidential Mining drainage. During large storm events,

Client the-steep-stopes-ofthe-stte-caused
rapid increases in the flow conveyed

Project Type through the onsite drainage network.

Hydraulic Analysis These increases in flow resulted in
sudden spikes in the flow rates

Services entering the treatment plant. This

Hydraulic Analysis Study

Duration

September 2004 —
February 2005

project was conducted to provide an
evaluation of alternatives for
reducing the peak flow rates during
storm events that would allow the
treatment plant to maintain operation
within a preferred flow range during.

HMM Role

HMM was tasked with performing a hydraulic and hydrologic study of the site and providing
specific alternatives for reducing peak flows at the treatment plant. These aliernatives included
additional detention basins and the application of real time controls to better utilize storage
available within the existing drainage network. HMM also provided supplementary services
including collecting the necessary flow monitoring and rainfall data to calibrate the hydranlic
model. In addition, HMM provided survey services of the various drainage paths throughout the
site that forms the basis of the hydraulic model.

Highlights

+ Performed GPS surveying of open drainage channels and various culverts throughout the site

+ Collected flow monitoring data using both weirs (open channel} and area-velocity meters
{culverts) in an aggressive chemical environment.

+ Utilized the calibrated hydraulic model to evaluate various alternatives to reduce peak flows
entering the treatment plant in addition to reducing the overall operational costs of the plant.




Stream Monitoring and Data Collection

Location : Project Description
Washington and Greene . . .. L. . . .
Counties, PA . 'This confidential coal mining client is among the nation’s top energy companies. They mine

- more high-Btu bituminous coal than any other producer in the United States, and is the nation’s
Client . leader in underground coal mining. The client has operations located throughout major US coal-

Confidential Mining Client producing regions. They are the largest producer of coal bed methane in the US. For 140 years, the
et esnannrerenncemsesnerce GHEIE. 8110 118 predecessor companies have been. industry. leaders.in production, profitability, Sa ety et

Project Type - and environmental stewardship. Hatch Mott MacDonald (HMM) is currently assisting this client in
Market/Discipline area . managing, and developing an extensive study of the streams that overlie longwall coal mines. The
i study involves studying and documenting the streams’ flow; geomorphology, hydrology and noting

Services . any changes in streams or the surrounding ecosystem. The accurate and consistent, collection of the
»  Stream Data Collection | data is critical to the integrity and quality of the study. The end result is a significant amount of field

and Management . data that accurately portrays the streams and watersheds of the mining surface areas.
*  GISand GPSData |

Collection ' HMM Role
: zgszvgg?;g:mam Hatch Mott MacDonald (HMM) is currently assisting the c}ient in managing, and developing an
*  Project Scheduling . extensive study of the streams that overlie longwall coal mines. The study involves studying and
= Secure Information . documenting the streams’ flow; geomorphology, hydrology and noting any changes in streams or the

Exchange - surrounding ecosystem. The accurate and consistent, collection of the data is critical to the integrity
* integrated Web-based ~ and quality of the study. The end result is a significant amount of field data that accurately portrays

Project i the streams and watersheds of the mining surface areas.
Duration
2003-present  Project Highlights
Construction Cost ¢+ Project Development — The project development was undertaken by client and HMM teams. ]
$4,000,000 annuatly The data collection and entry as well as data management are critical to the success of the study.

Additional areas of development include
=  Stream data collection techniques and equipment evaluation
* (IS and GPS data collection and organization

* Landowner contacts and area logistics
*  Project Scheduling and Informaiion Exchange
"  Web based access to data

+ Data Cellection — Work included setting up flow monitoring stations along designated sections
of streams within the study areas being long-wall mined. Over 600 different flow-monitoring
stations and more than 144 miles per month of stream morphology are uploaded into Trimble
Geo XH sub-foot GPS units and traversed every month. These units were then used to navigate
to each individual site of study. Once sites were located, stream flow measurements, water
samples and digital photos were taken. Any changes along the length of stream in the geologic
rock structures, stream channel conditions or stream flow were documented photographed, and
filmed and entered into the GPS. The stream flow measurements were taken using a Marsh-
MecBirney Flo-mate 2000, All flow-monitoring sites are monitored monthly at a minimum and
daily on a maximum basis. All field data collected is entered into a large data base where the
data can be queried and printed for the clients at any given time for regulatory agencies,
historical record, or research for expansion in new permit areas.

+ Landowner Contacts and Logistics — Managing the landowner contacts, issues, and incidents
is essential to the continuity and success of the project. HMM coordinated this activity with the
client’s land agents and many other consultants being used by the client,

+ Project Scheduling and Information Exchange — All HMM field teams and other field teams :
are scheduled using an open web based system developed by HMM called File Share. =
Mapping, documents and data can be shared and exchanged using the File Share system. -

+  Web Based Access to Data —HMM assisted the Client in developing an extensive web based
data access systenl.




Hatch Mot
MacDonald

Stream Mitigation & Remediation Project

Location
Greene and Washington
Counties, PA

Client
Confidential Coal Client

Project Description

Hatch Mott MacDonald was retained by a private coal client to assist in the mitigation and
remediation of over 50,000 lineal feet of streams that have been affected by longwall mining.

Work included surface and groundwater monitoring, hydrologic modeling, and subsurface

Services

Augmentation Work
Plans

Grout Injection Work
Plans

Subsurface
Investigation Plans

Stream Surveying
Flow Moritoring

Surface and
Groundwater
Monitoring

GIS Mapping
Hydrologic Modeling
Channel Design

Report Preparation
Construction Inspection

investigations to determine minimum base flows for development of augmentation plans. Geologic
conditions were then used to prepare a mitigation plan and develop a grout injection design for
remediating the loss segments of the affected streams. This grout injection design consisted of a
shallow, low-pressure injection of portland and bentonite to seal fractures and reduce water loss.
Stream surveying of the remediation sites and control streams were used to establish a stable stream
geometry that would effectively carry bankfull flows. Trimble GPS units and GIS software was used
to develop maps showing the flow advancement downstream as construction progressed.

HMM performed the constriction inspection and construction management of the project. This work
included full-time inspection, evaluation of contractor performance and work product, and approval
of contractor quantities.

™




Hatch Mot
MacDonald

Impoundment Mitigation and
Restoration Project

Location
Wetzel County, WV

Client

Project Description

Hatch Mott MacDonald was retained by a private coal client to assist in the mitigation and
remediation of an existing private impoundment that had been affected by longwall mining,

Confidentiut Coal-Client

Services
¢ Grout Injection Work
Plans

s Subsurface
Investigation

e Surveying

o Utility camera survey
¢ (IS Mapping

* Liner Design

+ Cost Analysis

¢ Construction Inspection

Work included investigation of subsurface data, groundwater monitoring, hydrologic modeling, and
flow loss analysis. IJatch Mott MacDonald developed a combination grout injection plan and
geosynthetic liner design. This grout injection plan consisted of a shallow, low-pressure injection of
a mixture of Portland cement and bentonite to seal fractures and reduce water loss. The geosynthetic
liner design utilized an impermeable bentonite mat at select locations within the pond bottom. A
utility camera was used to observe infiltration and leakage of the pipe principal spillway.

HMM performed the construction inspection and construction management of the project. This work
included full-time inspection, evaluation of contractor performance and work product, and approval
of contractor quantities,




Lost Creek Floodplain Investigation

Location
Harrison County, WV

Client
Harrison County
Commission, WV

Project Type
Flood Modeling/Mapping

Services

Site Characterization
Hydrologic/Hydraulic
Evaluations

Duration
July 2004 - March 2005

Lost Creek Floodplain iwvestigation

Project Description

The Lost Creek Floodplain Investigation provided the Harrison County Commiission with detailed
floodplain information for Lost Creek between the Town of Lost Creek corporate limit and Lost
Creek’s downstream confluence with the West Fork River. Prior to this investigation, Lost Creek
was characterized as approximate Zone A on the Harrison County, WV (Unincorporated Arcas)

.. Flood Insurance Study (FIS) and Flood Insurance Rate Maps (FIRMs). A final report was. prepared..... ...

for the Harrison County Planning Commission with all necessary documentation and analysis to
support a revision to the Flood Insurance Rate Map for the Town of Lost Creek, WV.

HMM Role

Site Characterization - IIMM prepared the detailed flood hazard mapping for Lost Creek by
conducting field investigations and performing detailed hydraulic evaluations within the project
study area. A combination of traditional land surveying and GPS surveying were used to identify
cross sections of Lost Creek at set intervals. HMM combined the new cross section survey data with
USGS DEM data to create a new Triangular Irregular Network (TIN) in ArcView. Cross sections
were antomatically extracted from the GIS TIN using HEC-GeoRAS and imported into HEC-RAS
for performing the hydrologic and hydraulic evaluations.

Hydrologic/Hydraulic Evaluations - HMM used HEC-RAS to establish the peak flow for the 100-
year storm using current US Geological Survey (USGS) regression equations for rural watersheds.
The resulting floodplain and floodway boundaries for the 100-year storm event were mapped on
digital topographic maps overlaid with
color aerial photographs. A water surface
profile was established for the 100-year
storm for the establishment of Base Flow

Elevations along Lost Creek.

Project Highlights

+ Development of hydrologic/ydraulic
models

+  Site characterization and delineation
of Waterway flood elevation

¢  Deterioration of floodway boundaries
and development of Flood Insurance
Rate Map updates.
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Hatch Mott
MacDonald

Harrison County Trail - McWhorter
to Clarksburg Trail

Location
Harrison County, WV

Client

Project Description

Hatch Mott MacDonald was retained by the Harrison County Commissioners to prepare design plans,
specifications, and bid documents for the conversion of the abandoned 14-mile CSX Railroad grade

Harrson Cotmty

Services

¢ Stormwater Drainage
Design

s Trail Head/Parking
Layout

» Precast Arch Culvert
Design

» Bridge Rehabilitation

s Construction Contract
Administration

+ Construction Inspection

Reference

Terry Schulte, Executive
Direcior

304-624-8690

to a hiking/biking trail.

Work included digitizing existing railroad right-of-way maps into AutoCAD format; evaluation of
existing drainage structures; design of drainage rehabilitation; design of new drainage structures; irail
surface design; preparation of clearing, grubbing, and tree pruning specifications; design of trail
entrances, gates and fencing; design of access barriers (to prevent unauthorized motor vehicles from
gaining entry to the trail); wetland delineation; and bridge decking/rehabilitation.

HMM will also perform the consiruction inspection and construction management of the project.
This work will include full-time inspection; evaluation of contractor performance and work product,
and approval of contractor invoices. The project was completed in the Fall of 2003.




