s




T BUCHAST
 HORN,ING.

Strengthening Communities
5 g

November 30, 2010

West Virginia Department of Environmenial Protection
Abandoned Mine Lands & Reclamation

c/o State of West Virginia Department of Administration
Purchasing Division

2019 Washington Street, East

Charleston, WV 25305-0130

Attn: Chuck Bowman, Buyer Supetvisor

RE:  Expression of Interest—FEngineering Services for Laurel Run #1 Design
Requisition DEP15216

~ Dear Mr. Bowiman:

Buchart Horn Inc. (BH) is pleased to present our Expression of Interest for engineering and construction
phase services related to the Laurel Run #1 Design project in Preston County. We have reviewed your
project announcement and reviewed the project requirements. Based on our understanding of this
information and a preliminary assessment of potential project solutions, we are very confident in our
team’s ability to provide you quality, cost efficient service for this assignment.

BH 1s a full-service engineering and architectural firm with offices in Chatleston, Pittsburgh and 13 other
locations in the eastern United States and Germany. We have strong expetience in site stabilization and
remediation design. Our local staff includes registered Professional Engineers and individuals with
experience in the AML program. Gregory F. Scott, PE will serve as our Project Manager. Mz. Scott
brings over 18 years of site/civil and environmental design experience. He most recently worked on the
Terry Branch Portals and Refuse project in Wyoming County. At his disposal are over 300 professionals
including specialists in site and civil engineering, structural, geological, and hydrological engineering,
planning, mapping, and site surveying.

In accordance with the instructions outlined in your Request for Expressions of Interest, this package
contains a completed copy of the DEP AML Consuitant Confidential Qualification Questionnaire. We
have also provided additional details on our firm, recent relevant projects, and our proposed project
team.

Should you have any questions concerning the information presented herein, please do not hesitate to
contact me. We look forward to your favorable review of our Expression of Intetest and the opportunity
to serve the West Virginia Department of Environmental Protection.

Very truly yours,

BUCHART HORN, IN S j
I% A. Schober, PE
Senior Vice President

Suite 110 || 400 Tracy Way || Charleston, WV 25311-1280
T:{304) 346-1127 || F:(304) 346-7295 || E: corpinfo@bh-ha.com
www.bh-ba.com
Pennsylvania | Louisiana | Maryland | Mississippi | New jersey 1 Tennessee | West Virginia | Germany




Corporate Overview Section 1

Project Management & Section 2
Design Team

Relevant Experience Section 3

Required Forms Section 4

“SINIINGD

N,

BuCHART
IR,
- Strangifigning Communities




- 71104d 11V404403

3
------

TERRY BRANCH PORTALS AND REFUSE
RECLAMATION PLAN 106+00-NA+00

For more than 65 years, Buchart Horn, Inc. Engineers, Architects and Planners has
managed and successfully completed multi-disciplinary design projects throughout the
eastern United States. As a full-service architectural and engineering firm that serves our
clients through 15 operating offices, we are well positioned to assist our clients with any
project.

Engineering News Record ranks Buchart Horn among the top 200 environmental firms and
the top 200 international design firms. With more than 300 professional and support
persennel, we have the ability to meet the most aggressive schedule.

Locations
Our firm serves public and private clients around the world from these locations:

Pennsylvania: York, Harrisburg, Louisiana: Baton Rouge
New Cumberland, Pittsburgh, Marvland:  Balti
State College, Stroudsburg aryland: attimore

West Virginia: Charleston Mississippi: Batesville

Frankfurt/Main, New Jersey: Marlton

Germany:

Kaiserslautern Tennessee: Memphis, Milan

Services

We specialize in designing, improving, and solving infrastructure and structure problems
and in helping our clients comply with environmental, life safety, and other codes and
regulations. We provide:

+«  Abandoned Mine »  Structural design
Reclamation ¢ Geographic Information Systems (GIS)
»  Civil/Site development o Hazardous and toxic substances
* Architecture e Highways, roads, streets, bridges
* landscape architecture »  Traffic and traffic management
+  Environmental planning, »  Recreation parks and trails

engineering, compliance
*  Surveys/mapping
s  HVAC, plumbing, energy

¢  Schools
s Telecommunications

conservation
Construction Services

Electrical systems and
computer wiring

» Telemetry and SCADA control systems

Vulnerability assessments
Wastewater treatment and systems
Water treatment and systems
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Professional Services

With complete in-house capabilities, we can assemble a team from our full-service staff to

match each client’s particular needs.

Environmental Engineering

Our environrmental engineering services range from water treatment to studge
management and disposal. Our staff is familiar with code regulations. Services available

include:

+ - Comprehensive planning

¢ Environmental
assessments/impact
studies

» Environmental auditing

»  Environmental
compliance: CAA, CWA,
RCRA, UST,
CERCLA/SARA, PCB,
Asbestos, HMTA

¢ Environmental site
assessments {Phases [-1V)

s  Financial analysis/funding
assistance

* Geological engineering
=  Geophysical
investigations

+« Groundwater
contamination
investigation

+ Highway noise analysis
Planning

Hydrogeological studies

Industrial and hazardous waste management
Infiltration/inflow studies

Instrumentation, telemetering, and controls
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Permitting and government regulations

Pollution prevention plans

Remedial action design and implementation
Soil contamination studies

Solid waste/air quality management
Stormwater management/NPDES permitting
Underground storage tank investigation

Water and wastewater collection/treatment
systems

Water and sewage facilities planning

Water distribution/storage systems
Waterline feasibility studies (AML)

Wetlands delineation and permit applications

fn our firm, planning is not a separate discipline. It is an important component in assisting
our clients in making knowledgeable project and programming decisions. We provide
planning for the following types of projects:

s Comprehensive planning
» Economic feasibility

+ Environmental planning
» Facilities planning

»  GlS/mapping

s Land planning

Civil Engineering

*

Landscape architecture
Master planning

Public meetings
Recreational planning
Space planning

Zoning and subdivision ordinances

Buchart Horn’s civil engineering group matches sophistication and execution to complex,
project-specific, and regulatory requirements to leverage the latest technological and

computer advances,
+ Flood studies

» Grading and drainage
design

+  Parking studies and design
»  Right-of-way services

s Sediment and erosion
control

Signalization

Site development
Stormwater management
Traffic studies and analyses

Utilities design
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Transportation

Our Transportation Division offers a full range of transportation-related experience

including:

»  Airport design + Highway design

+ Bridge design and » Railroad and railroad bridge design
inspection

» Site grading, drainage, and stormwater design
Dam design and inspection
* am gesign inspect. e - Traffic studies
+  Flood studies and
hydrological analyses

¢ General structural design

Construction Management

' 111044 11Y404H409

Our construction management engineers and inspectors serve as representatives of the
client/owner, providing tiaison with contractors so that construction complies with
contract documents. We provide the full spectrum of construction phase services for all
types of architectural and engineering projects including:

¢  Construction inspection »  Design/build
s (CPM scheduling and ¢ Equipment start-up
evaluation

e Grants administration

s  Claims/change order Materials/equi ¢ ¢
management . aterials/equipment procuremen
~ bt - Material i d i

o Constructability anaiysis *  Material sampling and testing

»  Construction audits *  Permit processing

¢  Construction management * Specialized testing

e  Contract administration ¢ Videotaping
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Project Management & Staffing

We believe that the goal of every successful project is a fully satisfied client and
workable, cost effective solutions to problems. The element that enables a
successful project is the people - skilled and experienced technical personnel
committed to a successful project and supported by the management and owners
of the firms. We have assembled an exceptional group of professionals to work on
the design of the Laurel Run #1 Design project.

Gregory F. Scott, PE will serve as Project Manager and Technical Lead. Greg
brings more than 18 years of civil and site design experience. He recently
provided construction phase services on the Terry Branch Portats and Refuse
Project and the Oakland Public Service District Project, both of which are
detaiiled in Secticn 3. His specific project experience includes obtaining 404/401
permitting from the U.S. Army Corps of Engineers.
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His project responsibilities for this assignment will include:
¢ Formulating the Project Work Plan.
« Establishing the Project Schedule.

» Ensuring that all project milestones are met through the coordination and
monitoring of the project schedule and budget for the entire project team.

¢ Conducting meetings with WV DEP to document decisions or open items
{project issues) and to publish meeting minutes that document those
decisions/open items.

e identifying and monitoring ail open items/project issues so that all key
project information is acted upon/ responded teo in a timely and professional
manner.

» Participating with the team in site visits in order to assess existing conditions
and to collect and verify all appropriate program needs and requirements,

» Confirming that all work is being performed in accordance with the project
scope and guidelines.

e Coordinating and monitoring of project engineers/ architects to ensure
consistency and quality of work via regular meetings.

+ Communicating among all members of the project team to ensure the
consistent application of all project standards, schedules and date decisions.

Other key members of our project team include:

Michael A. Schober, PE will serve as Principal-in-Charge. He has 25 years of
experience in the field of municipal engineering, water and wastewater
treatment, distribution and collection. He is responsible for coordinating the
activities of professional staff as well as managing design projects and
coordinating design teams. Mr. Schober's experience includes water distribution
and storage design, filtration, and well development.

Robert T. Zulick, PE will serve as QA/QC Manager for this assignment. Bob brings
more than 37 years of experience in civil, site, and water systems engineering.
He is a registered Professional Engineer and currently oversees all our work in
West Virginia, including both environmental and engineering projects. He is
serving as Project Manager on a current water system assignment for the Oakland
Public Service District in Weirton, and has been QA/QC Manager on two West
Virginia DEP projects, including the Terry Branch Refuse and Portals project.

P. Eric Mains, PE brings more than 19 years experience in the areas of
Stormwater Management and Regulations. He has made presentations at varying
levels regarding changes in stormwater management program administration,
comprehensive stormwater planning, floodplain management regulation and
riparian buffering. Mr. Mains continues to be involved in the dynamic changes
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that are being undertaken as policies regarding stormwater management change
from just rate controt to practices that include water quality and runoff volume
reduction(s).

Donald H. Newman, PE brings over 27 years of environmental and site design
experience, He has been involved with several AML projects for the Pennsylvania
DEP, including work at the 75 acre Mcintyre Mine site and the 55 acre Sherwood
Drive site. He has also performed hydrologic and hydraulic analysis for a stream
relocation due to potential AMD impacts at a generating station in Homer City,
PA.

Tony B. Kitzmiller, PE brings over 28 years of experience in the design of water
distribution systems, drainage systems, mine engineering, and civil engineering.
He has experience with the supervision of design and construction for ccal mining
in Northern West Virginia, including water discharges, slurry, and refuse
construction. He is intimately familiar with mining conditions and construction,
including the design of portal closures and seals. He has experience in managing
and construction of methane drainage wells.

~ INJWIIUNVIN 1D310Ud

Thomas T. Dancsecs, PE has over 21 years of experience in all aspects of
hydrology and hydraulics, including the design of drainage and stormwater
management systems. This experience includes work with WvDOT.

Teresa Blauch, PG has over 21 years of varied experience in geology and
hydrogeology. She has applied her knowledge of these two areas to soil
investigations, groundwater studies, remedial investigations, underground storage
tanks and environmental site assessments in both the private and public sectors
in Maryland, New Jersey, Pennsylvania, Virginia and West Virginia.

Matthew J. Leisses has extensive field experience, and has worked on a variety
of environmental documentation inctuding, but not limited to PA Department of
Environmental Protection Permits and various NEPA documents. He routinely
submits permits to PADEP for various clients. He has also been involved in
meetings with USACE, USFWS, PADEP, PennDOT, and NJDOT. Mr. Leisses has
established relationships with several governmental agencies along with
numerous non-profit environmental groups.

Laura M. Danko, PWS is certified as a Professional Wetland Scientist with 16
years of experience providing technicat and managerial environmental and
ecological consulting for both public and private sector clients on a wide range of
natural resources planning, conservation, and design projects.
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Gregory F Scott, PE

Project Manager

Education:

Master of Science

Civil and Environmentat
Engineering

University of Pittsburgh
Bachelor of Science
Environmental Engineering

Technology
Pennsylvania State University

Registrations/Certifications;

Professional Engineer

Years of Experience:
18

Professional Affiliations:

American Society of Civil
Engineers/Region 2 Governor

Water Environment Federation

" conceptiual planning through contract document preparation,

Mr. Scott has more than 18 years of experience in water systems
engineering. His experience includes directing a technical staff of
civil engineers and designers on projects involving design of
distribution systems, transmission mains, pump stations, treatment
works upgrades and storage facilities, including design of new
elevated and ground storage tanks. He has managed projects from

permitting, and construction services. He has also been responsible
for representing multiple municipal clients including Boroughs,
Townships, and Municipal Authorities in Western Pennsylvania.

WVDEP, Terry Branch Portals and Refuse Remediation, Wyoming
County, WV, Construction phase services for access road into site,
demolition and disposal of fan and fan house, reclamation of refuse
pile, design of three wet seal mine closures, addressed on-site
drainage concerns, and re-vegetated all areas disturbed by
construction.
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Qakland Public Service District, Water System Improvements,
Weirton, WV. Project Engineer responsible for preparation of an
engineering report to assist the Client in securing funding for water
system improvements including water storage tank rehabilitation or
replacement, removal of iron and manganese from water, and water
line extension along Chapman Road.

3 Rivers Wet Weather Inc., Financial Asset and Liability Data

Gathering, Pittsburgh, PA. Data mining efforts to provide a more
efficient, effective and relevant municipal asset data module.

Regulatory Support, Borough of Etna, PA. Project overview for
retainer engineering services related to sewer engineering and GIS
for the Borough of Etna.

Farmerie Aliey Flood Drainage Improvements, Borough of Etna,
PA. Design of drainage facilities and package pump station for
stormwater conveyance.

McCandless Township Sanitary Authority, Upgrade North
Interceptor to Babcock Pump Station, Pittsburgh, PA. Fieldwork,
preliminary design, final design and permitting services for
replacement of sewer line.

Water Treatment Plants (WTP), Western Pennsylvania
Clients: As noted

Moon Township Municipal Authority WTP
Backwash Wastewater Equalization and Treatment Facilities

Tri-County Joint Municipal Authority
High Service Pump Upgrade

Raw Water Pump Upgrade

Backwash Wastewater Treatment Facility

Water Distribution and Storage Facilities, Pennsylvania
Clients: As noted

Western Allegheny Municipal Authority

Booster Pump Station with VFD control system

Distribution (radio signal) Telemetry System (3 tanks & booster
station)

Recoating of two 500,000-gallon water storage tanks

Moon Township Municipal Authority

Elevated 1,500,000-gallon hydropillar tank

Recoating of one 1,000,000-gallon, two 1,200,000-gallon and one
400,000-gallon water storage tanks

Tri-County Joint Municipal Authority
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Elevated 500,000-gallon hydropillar tank

500,000-gallon ground storage tank

3 Booster Pump Stations with VFD control systems

Telemetry (radio signal} and SCADA System (6 tanks, 4 booster
stations and WTP)

108,000 feet of 12-inch and 8-inch water main

dd ‘13005 4 AloBaun)
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Robert T Zulick, PE

Quality Assurance/Quality Control

Education:

Bachelor of Science
Civil Engineering

MS
Civil Engineering
Registrations/Certifications:

Professional Engineer

Years of Experience:
37

Professional Affiliations:

American Society of Highway
Engineers

American Water Works Association

Society of American Military
Engineers

" resourtes your project requires whei the Project Manager requests

As an Associate Vice President with significant experience in
administration and coordination of municipal and industrial water
and wastewater projects from initial ptanning phase through design
to project construction and facility start-up, Mr. Zulick has the
authority to commit the full resources of the firm as necessary to
successfutly complete any project. He will secure additional

those resources, or if you should request those additional resources
to meet agreed upon performance goals.

Water Line Feasibility Studies, West Virginia Department of
Environmental Protection, Boone, Mercer, and Raleigh Counties,
WV. QA/QC Manager responsible for studies of the water supplies of
three areas in southern West Virginia to verify if the areas have
been affected by mining activities.

Terry Branch Portals and Refuse Remediation, WVYDEP, Wyoming
County, WV, QA/QC Manager responsible for review of design for
project, including demolition and disposal of fan and fan house,
reclamation of refuse pile, design of four bat gate mine seals and
six dry mine seals.. Addressed on-site drainage concerns, and re-
vegetated all areas disturbed by construction.
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Oakland Public Service District, Water System Improvements,
Weirton, WV, Project Manager responsible for preparation of an
engineearing report to assist the Client in securing funding for water
system improvements including water storage tank rehabilitation or
replacement, removal of iron and manganese from water, and water

line extension along Chapman Road.

Oakland Public Service District, Water System Improvements,
Weirton, WV. Project Manager responsible for design, bidding and
construction phase services for Oakland Water System
improvements including new water storage tank, treatment
facilities to remove iron and manganese, Bell Hill to Ballantyne
Road Water Line extension, and Golden Keys Water Storage Tank
rehabilitation.

Backwash Water Holding Tank Replacement, Kittanning Filter
Plant, Pennsylvania American Water, Armstrong County, PA.
Project Manager responsible for design, bidding and construction
administration services for a 175,000-gallon backwash water holding
tank and related piping.

Hays Mine Chemical Feed Building Evaluation, Pennsylvania
American Water, Pittsburgh, PA, Project Manager responsible for
engineering/architectural review of deteriorating building and
systems at the Hays Mine Treatment Plant to examine the feasibitity
of rehabilitation/replacement; our services included
recommendations regarding chemical feed systems.

Systemwide Water Treatment and Distribution Vulnerability
Assessment, Pittsburgh Water and Sewer Authority, PA. Project
Manager responsible for this EPA-mandated security project that
included a systemwide vulnerability assessment and review/
recommendations for revisions/upgrades to the Authority’s existing
emergency response plan.

Lowries Run Engineering Services, McCandless Township Sanitary
Authority, Pittsburgh, PA, Regional Manager responsible for
overview of capacity evaluation of the Lowries Run Interceptor and
preparation of existing conditions report for an interceptor serving
seven contributing municipalities and a customer base near 25,000
persons. Work included flow monitoring and data analysis.

‘D
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ALCOSAN, Inspection and Hydrautic Analysis of Diversion
Structures and Manhole Inspection Program, Pittsburgh, PA.
QA/QC Manager responsible for overview and quality control
regarding project scope of service, schedute and budget that
involved inspection, analysis and database development of manholes
and diversion structures in the Eastern Basin of the ALCOSAN Service
Area.

ALCOSAN, Interceptor System Instrumentation improvements,
Pittsburgh, PA. QA/QC Manager responsible for overview and
quality control regarding project-scope- of service, schedule and - -
budget that involved studies, design, and construction phase
services for replacement of equipment associated with overflow
monitoring at five interceptor pumping stations and level monitoring
at nine access shaft structures.

Pine Creek Flood Mitigation, Etna Borough, Pittsburgh, PA. As the
Consuttant Engineer for Etna Borough near the City of Pittsburgh,
Buchart Horn has been involved in a number of projects related to
the mitigation of flooding from Pine Creek. In September of 2004,
Etna Borough experienced catastrophic flooding of Pine Creek due
to Tropical Storm Ivan. Buchart Horn provided continual on-site
support following this event, including infrastructure assessments,
debris removal, emergency funding applications, and engineering
services required to restore normal infrastructure operations.
Subsequently, we have supported a program of long term
improvements to Pine Creek featuring over $1.2 million in
DCED/PADEP funded projects.

o e FLAAT TSkl H
PennDOT District 11-8, SR 19 Bridge Over SR 210, Allegheny

County, PA. Regional Manager responsible for overview of
preliminary and final design of 146-foot, steel multi-girder bridge
replacement, including structure configurations, review and
coordination of geotechnical investigations, and reviews and
determinations of roadway alignments.

Group B Bridge Design, Allegheny County, Pittsburgh, PA.
Regional Manager responsible for overview oriented toward project
staffing, quality of product, project schedule and budget for the
replacement of Davis Run Bridge, Jack’s Run Bridge and Homeville
Creek Bridge including environmental studies, preliminary
engineering, final design, additional structural design, right-of-way
and deed research.
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Michael A Schober, PE

Principal-in-Charge

Fducation:

Bachelor of Science
Civil Engineering

Registrations/Certifications:
"Professional Engineer
Years of Experience:
25

Professional Affiliations:
American Society of Civil Engineers

Chesapeake Water Environment
Association

Water Environment Federation/
Public Education Committee

Mr. Schober has 25 years of experience in the field of municipal
engineering, water and wastewater treatment, distribution and
collection. He is responsible for coordinating the activities of
professional staff as well as managing design projects and
coordinating design teams. Mr. Schober's experience includes water

distribution and storage design, filtration, and well development.

Water Line Feasibility Studies, West Virginia Department of
Environmental Protection, Boone, Mercer, and Raleigh Counties,
WV. Principal-in-Charge responsible for studies of the water
supplies of three areas in southern West Virginia to verify if the
areas have been affected by mining activities.

Terry Branch Portals and Refuse Remediation, WVDEP, Wyoming
County, WV, Principal-in-Charge responsible for construction of
access road into site, demolition and disposal of fan and fan house,
reclamation of refuse pile, design of three wet seal mine closures.
Addressed on-site drainage concerns, and re-vegetated all areas
disturbed by construction.

Oakland Public Service District, Water System Improvements,
Weirten, WV. Principal-in-Charge responsible for design, bidding
and construction phase services for Oakland Water System
improvements including new water storage tank, treatment
facilities to remove iron and manganese, Bell Hill to Ballantyne
Road Water Line extension, and Golden Keys Water Storage Tank
rehabilitation.

Conewago Creek Watershed Conservation Plan, Pennsylvania
Environmental Council, York County, PA. Principal-in-Charge
responsible for completion of a River Conservation Plan (RCP} and
subsequent development of an interactive GIS Watershed Toolbox
that includes recormmendations for preservation, conservation, and
restoration of the resources of the Conewago Creek Watershed.

Watershed Conservation Plan, Muddy Creek Trout Unlimited,
York County, PA. Principal-in-Charge responsible for background
research, basic data collection, analysis of issues and development
of recommendations needed to prepare a long-term management
plan for the entire Muddy Creek Watershed.

Hartman Run Stream Stabilization, New York Wire, Mt. Wolf, PA.
Principal-in-Charge responsible for obtaining an emergency permit
to fix and stabilize the Hartman Run stream due to significant
damage to the gabions during a storm event, and proposed
improvements consisting of re-alignment of the stream and
installation of rock vanes to redirect the flow to reduce near bank
shear stress along the outside bend (previous location of gabion
baskets).

Flood Protection Levee Federal Code Compliance Certification,
City of Lock Haven, PA. Principal-in-Charge responsible for
engineering services leading to certification by the Federal
Emergency Management Agency (FEMA} that the City of Lock Haven
flood protection levee meets or exceeds the Code of Federal
Regulations, including field surveys, hydrologic and hydraulic
analysis, geotechnical evaluations, and operations and
maintenance.

¢
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P Eric Mains, PE

Stormwater Management

Education:

Bachelor of Science
Civil Engineering

Registrations/Certifications:

Professional Engineer

Years of Experience:
19

Professional Affiliations:

Association of State Dam Safety
Officials

National Society of Professional
Engineers

.the Adams County Stormwater Advisory Council and the Adams

Mr. Mains has more than 19 years experience in the areas of
Municipal Engineering and Stermwater Management Regulations. He
has served on committees ranging from the Technical Review
Committee for the PA Stormwater Management Handbook as well as

County Ad Hoc Stormwater Review Committee. He has made
presentations at varying levels regarding changes in stormwater
management program administration, comprehensive stormwater
planning, floodplain management regulation and riparian buffering.
Mr. Mains continues to be involved in the dynamic changes that are
being undertaken as policies regarding stormwater management
change from just rate control to practices that inctude water quality
and runoff volume reduction(s).
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New to the Buchart Horn family, Mr. Mains brings the following
experience:

Highland Township, Subdivision and Land Development Ordinance,
Highland Township, PA. Assisted Township in authoring a major re-
write of their Ordinance including initial drafting, workshop meetings
with the Planning Commission, technical assistance in preparing new
Ordinance and overall adoption process.

Gettysburg College, Comprehensive Stormwater Management
Master Plan, Gettysburg, PA. In conjunction with overall Master
Planning efforts, Mr. Mains was responsible or preparation of a
campus-wide stormwater management strategy which identified
existing drainage issues and provided selection of options to remedy.
The Plan hydrological and hydraulically modeled the conditions of
the campus, with simulation of anticipated building projects.

Reading Township, Bakers Watering Trough Road, Reading
Township, PA. Preparation of construction plans and environmental
permitting necessary to replace failing culvert pipes with a pre-cast
concrete box culvert. The project was fast-tracked using a
collaboration of environmental engineering services and construction
management techniques.

Lake Heritage Property Owner’s Association (LHPOA)}, Dam Breach
Assessment, Gettysburg, PA. As mandated by the PA DEP, the
LHPOA was obligated to perform an analysis of various scenarios
where the existing earthen embankment dam would fail and result in
downstream flooding. The results of this study were then used to
develop Inundation Area Mapping and associated Emergency Action
Ptanning. The study involved the development of an intricate
hydrologic model of the entire contributory drainage area as well as
the downstream channels to determine what event would cause the
dam to breach and what effects would occur at points several miles
downstream. The models included data such as soils, land use,
slopes, ground cover and various road/bridge information. Once the
models were compiled, they were then run and calibrated to ensure
their accuracy.

BAE Systems - Test Track Facility (York, PA) - Mr. Mains was asked
to review and provide gquality control (as a subconsultant) regarding
the hydrologic and hydrautic analysis of various stream improvements
that were being made as part of a test track expansion project at the
York, PA facility. The work included review of the HEC-RAS models
to provide recommendations for improvements and troubleshooting
of error codes that came out of the original medeling efforts. In
addition, efforts were made to review the overall stormwater
computations, using statistical modeling software to provide
confirmation of estimated flows on the ungaged streams.
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Carrol! Valley Borough - Section "F" Dam Stream Embankment
Stabilization - The Borough was mandated by PA DEP to repair and
stabilize an extended section of earthen embankment that was being
scoured by the adjacent Tom's Creek. As part of this effort, a design
was prepared using gabion baskets to provide a reinforced
embankment edge/wall upon which the stream flows could dissipate
(without compromising the integrity of the dam). Flows were
calculated and calibrated to simulate the stream flow conditions,
from which the hydraulic models of the stream were prepared. This
altowed for a comparison of pre and post project conditions to
support the Joint Permit Application {Army. Corp. of Engrs.) that
accompanied this project. The selected design was then
implemented using Borough labor forces, under the direct
supervision of Mr. Mains, so as to realize project cost savings.

Highland Township - Stormwater Management Program / Policies,
Highland Township, PA, Recognizing that the Township was having
issues with the current stormwater management program that was in
place, Mr. Mains drafted new procedures and policies which were
streamiined and less burdensome on the residents.
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Donald H Newman, PE

Project Designer

Education:

BA
Environmental Engineering

MS
Water Pollution Control/Water
Quality Mgmnt./Env. Health Plan

Registrations/Certifications:
Professional Engineer

Certified Municipal Compost
Operator

Years of Experience:
13

Professional Affiliations:

Air and Waste Management
Association

American Association for the
Advancement of Science

American Society of Civil Engineers

American Water Resources
Association

American Water Works Association
National Ground Water Association

National Trust for Historic
Preservation

Mr. Newrnan has management responsibilities for the activities of
professional and technical personnel for work on environmental
engineering projects in the areas of water supply, sewage,
stormwater, solid waste and industrial waste management. During
his 33-year career, he has successfully executed over 350
engineering projects. Mr. Newman is also experienced in the siting
and engineering of conveyance, treatment and disposal facilities, as
well as related areas of comprehensive planning, sediment control,
stormwater management, route and option assessment, occupancy/
easement/regulatory permits, facility closure, geotechnical
engineering, and cost estimating. In addition, he has extensive
experience in complex environmental/natural resource/cultural
resource assessments and transportation related environmental
activities.

Central West Virginia Regional Airport Authority, Yeager Airport
Deicing Study, Charleston, WV. Senior Staff Engineer responsible
for Control/Treatment Alternatives under the second phase of the
Deicing Fluid Runoff Study. The focus of this phase was to evaluate
and give opinions of cost associated with options intended to abate
nuisance conditions in an area downstream of a point of discharge
from the airport stormwater drainage system. The abatement study
examined collection of the deicer runoff and ultimate treatment
and disposal. Estimated volume and concentrations from facility
cperations and use records in fandem with estimated runoff events:
direct connection to the Charleston Sanitary Board {C5B) system, or
construction of holding facilities - either a tank or pond - with
removal to a remote site for treatment and disposal via six distinct
conceptual alternatives.

PADEP Abandoned Mines Lands (AML) Program for 75-acre
Mcintyre and 55-acre Sherwood Drive Refuse Sites. Directed
preparation of site grading and reclamation plans, facility design,
construction documents, and permitting. Directed periodic site
inspections and menitored progress during construction phase.
Sherwood Drive design incorperated design and compaction
requirements for the construction of a new interchange for the
Pennsylvania Turnpike on part of the site.

Closure of Five Ash Disposal Sites Located throughout Western PA
for Pennsylvania Electric Company. Directed engineering,
regulatory applications, and participated in nedotiations in
successful closure and recltamation of Homer City Station Emergency
Ash Site, Williamsburg Ash Site, Seward Station Ash Sites Nos. 1 & 2,
and Shawville Station Ash Disposat Site. The closure engineering
consisted of interim and final site grading plans, hydrologic and
hydraulic assessment for seepage and stormwater runoff, erosion
and sediment control plans, groundwater monitoring plans and
monitoring system installation, design of drainage and other related
support facilities, construction cost estimates, preparation of
construction drawings/specifications, construction inspection {with
the exception of Williamsburg). As lead professional, provided post
closure monitoring, compliance evaluation, certifications and
review of as-built drawings. More complex project sites required
assessment of subsurface conditions, evaluation of critical
materials, stability & settlement analysis, liner design, flood
routing, air emissions controls, and cover/re-vegetation plans.

ALCOSAN, Inspection and Hydraulic Analysis of Diversion
Structures and Manhole Inspection Program, Pittsburgh, PA.
Project Manager responsible for inspection, analysis and database
development for manholes and diversion structures in the Eastern
Basin of the ALCOSAN Service Area.
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ALCOSAN, Interceptor System Instrumentation Improvements,
Pittsburgh, PA. Project Manager responsible for studies, design, and
construction phase services for replacement of equipment
associated with overflow monitoring at five interceptor pumping
stations and level monitoring at nine access shaft structures.

Lowries Run Engineering Services, McCandless Township Sanitary
Authority, Pittsburgh, PA. Project Manager responsible for
evaluation of the capacity of the Lowries Run Interceptor and
preparation of an existing conditions report. The Lowries Run
Interceptor currently serves-seven contributing municipalitiesand a- -
customer base over 20,000 persons. Pricr work had supported
management initiatives by the Owner, documented the location and
number of connections, and established both base (dry) flow and
peak (wet) flow through flow monitoring, data analysis results,
areas of infiltration and/or inflow, and problem areas were
identified preparatory to corrective actions in an existing conditions
report. Directed modeling of the Lowrfes Run Interceptor using
standard flow models SANSYS and SWMM. Incorporated the GPS
based survey data and other specific physical details into models for
interceptor management and corrective action purposes. Performed
initial model calibration study from GIS data, water use records,
and subbasin flow monitoring.
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Lowries Run Stormwater Capacity Analysis, McCandless Township
Sanitary Authority, Pittsburgh, PA, Project Manager responsible for
an engineering assessment of the impact of a proposed MTSA
treatment plant in the upper Lowries Run sewershed. The XP-SWMM
Model analysis assumed that sewer flows presently contributed at
MH 74 and MH 70 will no longer be conveyed by the Lowries Run
interceptor. The engineering evaluation provided information to
MTSA on the projected downstream effects on conveyance capacity
(i.e. surcharges, flooding, etc.) during wet weather conditions with
updated hydraulic factors from a recently completed evaluation of
the CAP metering data.

Lowries Run Sewershed Wet Weather Management Program,
McCandless Township Sanitary Authority, Pittsburgh, PA. Project
Manager responsible for engineering services for Lowries Run
Sewershed to address longstanding concerns over the amount of
extraneous water conveyed by the Lowries Run Interceptor,

Ross Township, Hodil Road Overflow Data Anatysis, Pittsburgh,
PA. Project Manager responsible for anatysis of flow monitoring data
to determine quality, installation information, and profile of
hydrologic conditions of past overflow events.

Pine Creek Flood Mitigation, Etna Borough, Pittsburgh, PA. As the
Consultant Engineer for Etna Borough near the City of Pittsburgh,
Buchart Horn has been involved in a number of projects retated to
the mitigation of flooding from Pine Creek. In September of 2004,
Etna Borough experienced catastrophic flooding of Pine Creek due
to Tropical Storm lvan. Buchart Horn provided continual on-site
support following this event, including infrastructure assessments,
debris removal, emergency funding applications, and engineering
services required to restore normal infrastructure operations.
Subsequentty, we have supported a program of long term
improvements to Pine Creek featuring over $1.2 million in
DCED/PADEP funded projects.

Farmerie Alley Flood Prainage Improvements, Etna Borough, PA,
Design of drainage facilities and package pump station for
stormwater conveyance.

Poplar Street Stope Stabilization, Etna Borough, PA. Design of a
retaining wall along Poplar Street to correct slope failure due to
undercutting of Pine Creek streambank during flood events.
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Tony B Kitzmiller, PE

Mine Shaft/Portal Engineer

Education:

Bachelor of Science
Civil Engineering

Registrations/Certifications:
- Professional Engineer
Years of Experience:
29

Mr. Kitzmiller has more than 10 years of coal mining experience as
both a Superintendent and a Project Engineer.

Coal Mining Experience, 10+ years
Chief Engineer at the Blacksville Division.

Supervisor of Design and Construction of Northern West Virginia

Region. ' g{ B
Duties: Supervised 13 surveyors and resident engineers. é
Permits - Pa mine subsidence, well permits for longwall ]
mining thru oil and gas wells, water discharges, slurry and e
refuse construction. New shaft permits for drilling and «’-?
conventional sinking. N

. Designed bridges, roads, etc, and helped resolve underground =3
mining problems. =

. Managed methane drainage wells including construction of Q
same. -

s Project manager for outside construction. Annual budget “'trt,:

I

varied from 10 to 17 million annually.

Williamson Shaft Contracting, 2+ years
Project Engineer and Superintendent

As Superintendent:

¢ Batched concrete on site at mine shafts under construction.

. Planned daily work schedule. Procured materials and
equipment for shaft construction.

° Worked three shifts per day. Directed the work force.

As Project Engineer:

. Calculated excavation, concrete, and reinforcing quantities
for new shaft construction.

. Prepared drawings for underground rotary dump and shaft
building.
Prepared monthly invoices for numerous projects.
Inspected the various projects on a biweekly schedule.

Additional Experience

To Date: Performed design of water distribution systems and some
sewer design. Assembled specifications, bid projects, secured
permits and awarded contracts. Project manager for numerous
water and sewage systems.

Airport RPR, two years. Repaired and renovated existing runways
and taxiways plus afrport drainage and lighting systems. Also
inspected placement of P401 asphalt.

Owner/Operator of Hydro Engineering and Contracting, 10 years.
Performed sandblasting and painting of chemical tanks, water
towers, heat baked linings specialties, and installed special floor
coatings to meet certain lab and shop requirements.

Project Manager for Comsat Corporation of Washingten D.C., 3.5
years. Installation of microwave transmission towers to a second
earthstation, managed 50,000 sq ft new construction expansion to
the existing Edam Earthstation. Construction facility included new
power switching yard, internal switch gear, UPS system, new A/C
and Turbine engine emergency power. Numerous other items
retated to new construction.
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Thomas T Dancsecs, PE
Hydrology

Education:

Bachelor of Science
Civil Engineering

Registrations/Certifications:
~ Professional Engineer
Years of Experience:
21

Professional Affiliations:

American Society of Highway
Engineers

Mr. Dancsecs has 21 years of experience in the field of hydraulics
and drainage design. His background includes design of drainage and
stormwater management systems for a variety of transportation
projects, as well as experience in hydraulic modeling and
permitting. He is familiar with the drainage design standards for
numerous state transportation departments and agencies. In

“addition to drainage design for roadways, Mr. Dancsecs’ abilities

include hydraulic modeling for bridge projects over waterways,
floodptain analysis, design of detention/retention ponds, scour
analysis, design of underground detention systems, culvert design
and analysis, stream encroachment, permitting, and NPDES
permitting.

Preliminary Design, Route 168/Benigno Boulevard Intersection,
New Jersey DOT, Borough of Belimawr, Camden County, NJ.
Design of safety and traffic flow improvements to intersection of NJ
168 and Benigno Boulevard, including widening for turn lanes,
consolidation of driveways on east side of NJ 168 to align with
realigned Benigno Boulevard, new coordinated signals, lighting,
stormwater management.

Southard Street Bridge Replacement, Initial/Final Design, New
Jersey DOT, Trenton, NJ. Highway Engineer responsible for
roadway drainage design. Also assisted with utility relocation issues.
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Roiite 206/Crusers Brook, rFinal Scope Development for Bridge
Replacement, New Jersey DOT, Montgomery Township, NJ.
Highway Designer responsible for oversight/coordination with
subconsultant performing hydraulic modeling for sizing of bridge
opening as well as stormwater management design.

United States Avenue Bridge Replacement, New Jersey DOT,
Lindenwold, NJ. Highway Designer responsible for utility relocation
efforts, including identifying conflicts, developing schemes of
accommodation, developing utility checklists, preparing utility
agreement plans and specifications. Performed oversight of
roadway drainage design and stormwater management. Also
assisted with intersection grading, maintenance and protection of
traffic, environmental permitting, and public involvement.

Route 9 Sidewalk improvements, NJDOT, City of Northfield,
Atlantic County, NJ. Task Manager responsible for performing a
complete analysis of the existing roadway drainage system within
the Route 9 project limits, including spread calculations, inlet
capacity, and storm pipe capacity. Developed a preliminary design
for an improved roadway drainage system that would also collect
runoff from proposed sidewalks. Investigated stormwater
management facility locations to comply with NJDEP regulations.

Martton Circle Efimination, Evesham Township, NJ. Task Manager
responsible for identifying all properties impacted by the circle
elimination project, and checking impacted properties for
compliance with the State Highway Access Management Code.
Classified all access changes as Adjustments, Modifications, or
Revocations and prepared access cutouts per NJDOT criteria. Used
Autoturn program to establish design vehicle turn paths and site
circulation. Also performed oversight of drainage design and utility
relocation.

Patterson's Mill Bridge and Avella Bridge Replacements, PennDOT
District 12, Uniontown, PA. Preliminary and final design services
for the replacement of Patterson’s Mill Bridge (SR 4029) over the
North Fork of Cross Creek and the replacement of Avella Bridge (SR
4029) over the Middle Fork of Cross Creek.
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Teresa Blauch, PG

Geologist
Education: Ms. Blauch has had varied experience in geology and hydrogeology.
Bachelor of Science She has applied her knowledge of these two areas to soil
investigations, groundwater studies, remedial investigations,
Geology underground storage tanks and environmental site assessments in
Coursework both the private and public sectors in West Virginia, Virginia,
. MODFLOW Computer Modeling . _ Maryland, New Jersey and Pennsytvania. Some of her responsibilities
have included direct drive soil collections and soil gas surveys.
Coursework Groundwater studies have involved supervising well instaltation and

Natural Attenuation of Chlorinated
Solvents in Groundwater

Registrations/Certifications:
Professional Geologist

OSHA 40-Hour Hazardous Waste
Operations & Emergency Response

Underground Storage Tank Closure
Years of Experience:

21

Professional Affiliations:

Society of Women Environmental
Professionals

development, selecting potential water supply well sites, water
feasibility studies, and determining hydraulic gradient and
direction. She has aided in implementation of vacuum extraction
systems and air stripping towers and supervised excavation of
contaminated material. Underground storage tanks included
delineation of contaminated areas, registration, removal and
closure of tanks according to state regulations. Some closures have
proceeded to a groundwater characterization study and eventuat
remediation. With the advent of Pennsylvania’s Act 2 "Land
Recycling Program” and updates in New Jerseys "Technical
Requirements for Site Investigations”, she has kept up-to-date on
both the academic requirements and the regulatory changes.
Environmental site assessments according to ASTM Guidetines have
been conducted on agricultural areas, commercial areas, and
industriat areas. The assessments involved assessing past and
present activities as to their potential negative impact on the
surrounding environment.
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Clock Towers Site Groundwater Remediation, General Dynamics,
l.ancaster, PA, Professional services for monthly site visits,
moritoring via modem every other day, system troubleshooting,
minor repairs and maintenance of equipment, carbon change-out (if
necessary), semi-annual PADEP well search, monthly effluents
sampling and analysis, semi-annual groundwater sampling and
analysis, annual groundwater sampling and analysis, quarterly water
level monitoring, and biennial residential well sampling.

Water Supply Test Well, New Freedom Borough, PA. Coordination
with PADEP, preparation of pre-drilling plan and installation of a
test well.

Buchart Horn "Brownfields" Headquarters Preliminary
Environmental Site Assessment, York, PA. Engineering Geologist
responsible for conducting environmental borings and cores for
analysis of volatile arganic compounds and heavy metals. Provided
technical support on how to properly close storage tank located
within a concrete vault.

General Machine Act 2 Special Industrial Site Closure, York, PA.
Senjor Geologist who conducted a fate and transport analysis of an
abandoned manufacturing facility to comply with requirements of
Act 2 "tand Recycling Program”, Special Industrial Sites. Using data
generated from slug tests, determined hydraulic conductivity of
underlying unconfined aquifer. Determined groundwater flow rate
and direction from water levels in monitoring wetls.

Kennedy Van Saun Health Risk Assessment, Danville, PA,
Engineering Geologist responsible for the installation of monitoring
wells for industrial site in response to a release of petroleum
products. Collected groundwater and surface water samples to
determine impact on the water quality.

Keystone/Adsco Landfill, Adams County, PA. Engineering Geologist
who conducted azimuthal resistivity survey to characterize fracture
orientations. Collected groundwater samples quarterly as per PADEP
requirements.

BUCHART
RN, N
- Strenaithening Conprunitios




Loucks Mill Road Plant Remediation, Northrop Grumman
Corporation, York, PA. Site had been used for manufacturing metal
furniture. It was abandoned in the late 19807s. A Phase |
environmental site assessment was conducted on this 10.4-acre site
according to ASTM guidelines. The Phase | and resultant follow-up
resulted in 45 Areas of Concern (AQC). Each ACGC was investigated
using appropriate field techniques. Soil samples were collected to
characterize the subsurface. Groundwater monitoring wells were
advanced to determine groundwater flow direction and the
influence of an on-site stream on the water table. Slug tests were

performed on select wells, and the data was used to generate j“ﬁ
aquifer characteristics from computer-aided programs. The LQ
technical requirements for obtaining a release of liability under Act g
2 "Land Recycling Program” Site-Specific and Statewide Health o
Standards for soil, groundwater and surface water were o]
ascertained. Coordination with PADEP personnel was maintained. o
Physicat properties of the on-site contaminants (including heavy o
rmetals and chlorinated solvents) were reviewed and incorporated g..
into the site conceptual model. =

Knox Gelatin Suppiemental Remedial Investigation Work Plan g

Preparation, Camden Redevelopment Agency, NJ. Development of
a Remedial Investigation Work Plan involving field investigation to
collect and analyze soil and/or groundwater samples for presence of
hazardous materials.

Southard Street Bridge Replacement, Initial/Final Design, New
Jersey DOT, Trenton, NJ. Development of plans for three-span
over steel structure over US Route 1 and Conrail, including bridge
design, hishway design, utility engineering, right-of-way,
geotechnical engineering, drainage, traffic detour, lighting,
permitting, hazardous waste investigations and context sensitive
design.

Hazardous Waste Investigations Indefinite Delivery Contract, New
Jersey DOT, Statewide, NJ. Engineering Geologist responsible for
geophysical surveys, borings, Geo-Probe sampling, monitoring well
installation, and groundwater and surface water testing to
determine impact on future road improvements.

NJDOT-owned Maintenance Yards, Trenton, NJ. Senior Geologist
who comprised and implemented NJDEP-approved remedial action
work plans at five maintenance yards. Performance of activities
adhered to NJDEP regulations and guidance. Supervised the removal
of dry wells at two of the maintenance yards. Collected requisite
confirmatory soil samples. Conducted groundwater investigations at
alt five maintenance yards. Supervised monitoring well installation
and groundwater sample collection. Compared analytical results
with groundwater quality criteria. Determined contaminant trends
based upon historic data. Provided remedial action progress reports
to NJDEP,

Agway Energy Products, Washington Plant Remediation, NJ.
Senior Geologist responsible for conducting site characterization and
remedial investigation in a glacial till environment. Tasks included
monitoring well instatlation, groundwater sampling, Geo-probe soil
sampling, and a receptor study. The vertical and herizontal
delineation of both soil and groundwater contamination was
investigated. Discussed remedial options with NJDEP, and agreed
upon possible reclassification of aquifer. Provided necessary NJDEP
documentation.

Washington County Water & Sewer, Water Intake Rehabilitation/
Relocation Study, Sharpsburg, MD. Engineering Geologist
responsible for regional groundwater study via published data, area
reconnaissance, and fracture trace analysis to determine if an
economical supply of groundwater could be obtained from the
undertying aquifer and to find the optimal location of the wells.
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Matthew J Leisses

Environmental Scientist

Education: Mr. Leisses has worked in and around streams and wetlands and has

Coursework
Biology

Coursework
Rosgen Applied Geofluvial
Morphology Level 1

Coursework
38-Hour Wetland Delineation
Program

Coursework
Pennsylvania Stormwater
Symposium

Coursework
Native Plants

Coursework
Wetland |dentification

Coursework
EPA Mid-Atlantic Regicn 3
Macroinvertebrate Training

Years of Experience:

5

Professional Affiliations:

Codorus Creek Improvement
Partnership/Chair

Codorus Creek Watershed
Association

Watershed Alliance of York/Board

Member

" wetlands, stream restoration, in teaching watershed education, and

extensive knowledge of aquatic monitoring; native and invasive
plant species; riparian buffers; streambed restoration; workshop/
lesson plan research, development, and implementation; grant
writing; and community relations. In his prior work for the Codorus
Creek Improvement Partnership, he has experience in identifying

eW

has frequently attended workshops on varying wetland and
watershed topics. His field experience includes habitat assessment;
chemical, physical, and biological water quality monitoring; and
coordination and execution of watershed restoration.

3
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In addition to his extensive field experience, Mr. Leisses has worked
on a variety of environmental documentation including, but not
limited to PA Department of Environmental Protection Permits and
various NEPA documents. He routinely submits permits to PADEP for
various clients. He has also been involved in meetings with USACE,
USFWS, PADEP, PennDOT, and NJDOT. Mr. Leisses has established
relationships with several governmental agencies along with
numerous non-profit environmental groups.

Hartman Run Stream Stabilization, New York Wire, Mt. Wolf, PA.
Buchart Horn obtained an emergency permit to fix and stabilize the
Hartman Run stream due to significant damage to the gabions
during a storm event, and proposed improvements consisting of re-
alignment of the stream and installation of rock vanes to redirect
the flow to reduce near bank shear stress along the outside bend
(previous location of gabion baskets).
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Water Supply Test Weil, New Freedom Borough, PA. Coordination
with PADEP, preparation of pre-drilling plan and installation of a
test well.

Conewago Creek Watershed Conservation Plan, Pennsylvania
Environmental Council, York County, PA. Completion of a River
Conservation Plan (RCP) and subsequent development of an
interactive GIS Watershed Tootbox that includes recommendations
for preservation, conservation, and restoration of the resources of
the Conewago Creek Watershed.

Watershed Conservation Plan, Muddy Creek Trout Unlimited,
York County, PA. Project Manager responsible for background
research, basic data collection, analysis of issues and development
of recommendations needed to prepare & long-term management
plan for the entire Muddy Creek Watershed.

Retainer Services for Water Projects, West Manchester Township
Authority, York, PA, Retainer services for design of small scale
water projects, including water main replacements, permitting, and
review of proposed designs, as well as several larger projects of
note, inctuding the design of a groundwater well for public supply, a
vulnerability assessment, and a security upgrade study.

Riverfront Park: Riverbank Stabilization and Flood Control Design
and Construction Management, City of Sunbury, PA. Preliminary
assessments and studies, schematic and final engineering designs,
and bidding and construction phase services for the riverfront park
and associated facilities, including design of appropriate
stabilization and restoration measures for the riverbank and
preserving the structural integrity of the existing levee/floodwall
system.

Packers Island Water Main Replacement, PA American Water,
White Deer District, Northumberland Borough, PA. Design of a
water main replacement using HDD with multiple river crossings.
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West Manheim Water Main Extension Wetland Determination,
York Water Company, Adams County, PA. Project Manager
responsible for on-site determination as to presence or absence of
wetlands in vicinity of five proposed water line stream crossings and
approximatety 4,000 feet of proposed alignment between Hostetter
Road and Sell's Station Road in Oxford, Mount Pleasant, and Union
Townships.

Bullfrog Valley Run PADEP Permits, Township of Derry Board of
Supervisors, Hershey, PA, Preparation and obtaining of PADEP
permits GP 5 and GP 11-for construction of-a footbridge.

Broad Creek Basin Sewer Rehabilitation, Washington Suburban
Sanitary Commission, Laurel, MD. Final engineering design, field
investigations and constructability reviews, preparing bid packages,
and conducting a community outreach program for pipe
rehabilitation and stream restoration in Broad Creek basin.
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Laura M Danko, PWS

Environmental Scientist

Education:

AAS
Horticulture and Landscape Design

Bachelor of Science
Environmental Science

Graduate Coursework
Master's Program, Environmental
Resource Management

Registrations/Certifications;

Professional Wetlands Scientist

Years of Experience:
16

Professional Affiliations:

York County Master Gardener
Program, MAEScapes Educational
Series, Curricutum Educator for
rain-gardening initiatives use of
native plant species, and
identification and replacement of
invasive plant species

Cumberland County Master
Gardener Program, Education
Symposia Committee Chairperson
dedicated to developing and
facilitating horticulturat and
ecological educational programs
for the benefit of our local
communities

Ms. Danko is certified as a Professional Wetlands Scientist with 16
years of experience providing technical and managerial
environmental and ecotogical consulting on a wide range of natural
resources planning, conservation, and design projects. Her
experience includes conducting wetland/environmental delineations
and function/value assessments; wetland, stream, and wildlife
habitat restoration and mitigation design; regulatory permitting
services; environmental monitoring services; wetland and stream
construction management and inspection; natural resource
inventories; wildlife species, habitat, and biodiversity survey and
analysis; technical document and open-end contract proposal
development; project committee and advisory board liaison
services; coordination and facilitation of project meetings, public
events, and presentations; development of technical project
documents and specifications; gquality control review of technical
reports; preparation of construction specifications, bid documents,
and cost estimates; and technical and impact analysis documents
including feasibility studies, hydrology determinations, habitat
studies, species studies, and NEPA documents.
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Packers Island Water Main Replacement, PA American Water,
White Deer District, Northumbertand Borough, PA. Design of a
water main replacement using HDD with multiple river crossings.

Riverfront Park: Riverbank Stabilization and Flood Control Design
and Construction Management, City of Sunbury, PA. Preliminary
assessments and studies, schematic and final engineering designs,
and bidding and construction phase services for the riverfront park
and associated facilities, including design of appropriate
stabilization and restoration measures for the riverbank and
preserving the structural integrity of the existing levee/floodwall
system.

Water Supply Test Well, New Freedom Borough, PA, Coordination
with PADEP, preparation of pre-drilling plan and installation of a
test well.

Watershed Conservation Plan, Muddy Creek Trout Unlimited,
York County, PA. Background research, basic data collection,
analysis of issues and development of recornmendations to prepare
a long-term management plan for the Muddy Creek Watershed.

Conewago Creek Watershed Conservation Plan, Pennsylfvania
Environmental Council, York County, PA. Environmental Scientist
responsible for development/compilation of naturat resource data
and development and assessment for watershed protection,
conservation, and restoration strategies.

Sewage Facilities Expansion Design, Bonneauville Borough
Municipal Authority, PA. Environmental Scientist responsible for
wetland/stream and site investigation for construction plan and
permit application, development and submittal of State General
Permit application for environmental impact, and initial concept
development/recommended strategy for stream stabilization
efforts.

Watershed Study, St. Mary’s County, MD. Project Manager
responsible for the study of twe watersheds to determine areas
considered suitable for development. Project involved both GIS
analysis and ground-truthing to determine sensitive areas
throughout each watershed that were in need of protection. Study
included consideration of numerous rare, threatened or endangered
species, including the dwarf wedge mussel, a federal endangered
species. Finat product consisted of a Sensitive Area Protection

Report and Mapping.
BUCHART
PESEIN, IND.
- Strzngthening Compaities




County Park Wetland/Area 6 Stream Restoration, Department of
Planning, Bureau of Environmental Services, Carroll County, MD.
Project Manager responsible for a complex design project to restore
proper channel dimensions to an urban stream and to create viable
wetlands. The project involved stream bank stability restoration,
stream geometry restoration, re-vegetation, wildlife habitat
creation, creation of stormwater management and water quality
improvement/Best Management Practices (BMPs), creation of a
wetland to provide wildlife habitat, and detainment of high storm
flows.

Winters Run Wetland Delineation, Department of Environmental
Protection and Resource Management (DEPRM), Baitimore
County, MD. Performed wetland and stream delineation on an
approximately 25-acre tract of land as pait of the Baltimore County
Winters Run Stream Restoration Project. Responsibilities included
performing initial site assessment, wetland/stream field-
delineation, and preparation of wetland/stream delineation report.

Potee Street Bridge Replacement, City of Baltimore and Maryland
State Highway Administration. Environmental Manager responsible
for the preparation of a Joint Federal/State Permit application
including pertinent graphic plates depicting wetland and stream
impacts, review of roadway design for determination of impacts,
wetland avoidance and minimization efforts and alternative
analyses, selection and design of the wetland mitigation site,
regulatory agency coordination, development of Categorical
Exclusion document to fulfill NEPA requirements, coordination with
Chesapeake Bay Critical Area Commission {CBCA) for impacts within
the Critical Area and associated 100-foot buffer, development of
CBCA mitigation plans totaling more than three acres, presentation
to the CBCA Commission for request of project and mitigation
approval.

Rock Creek, Woodrow Wilson Bridge, Maryland State Highway
Administration and Virginia Department of Transportation.
Developed vegetative restoration plans, landscaping plans,
construction specifications, and guantity and cost estimates for fish
passage improvements and bank stability measures for Rock Creek in
Rock Creek National Park, Washington D.C., as part of the
compensatory stream mitigation for the Woodrow Wilson Bridge
Replacement project.
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WEST \IRGINIA oF
CFFICE OF ABANSONED DRNE LANDS AND RECLAMATION

TERAY BRANCH PORTALS AND REFUSE
RECLAMATION FPLAN STA 100+ 00-108400

R
i

Client:
‘e WVDEP, Terry Branch Portals &
WV DEP « L .
Office Abandoned Mine Lands & Refuse Remediation Design
Reclam
116 Industrial Dr Buchart Hern provided design services in support of the West Virginia
Oak Hill, Wv 25901 Department, of Environmental Protection Office of Abandoned Mine

Lands and Reclamation for the reclamation of the Terry Branch
Portals and Refuse in Wyorning County. Services included site
surveys, development of preliminary and final plans, preparation of
cost estimates, specifications, and potentially construction
Inspection services. Buchart Horn also coordinated the work of
geotechnical consultants. Final plans have been submitted.

B S L The project location is near the Town of Mullens, and is situated
AML Remediation Project =~ within the Guyandotte River watershed. Site features include four
Wet Mine Séals ' open mine portals, six collapsed portals, one fan house, and a coal
- . : refuse pile that has steep slopes and is eroding into the creek. The
Bat Gate Installation _ E area is used extensively for recreational purposes, and is also
accessible by ATV's, The existing site poses several threats to area
. o : residents and users of the area. Four of the portals are open and
COE Permitting o . evidence of visitors, household garbage and other debris can be seen
' inside of the openings. The fan house is deteriorating and the large
metal fan is still present. The refuse pile has steep and unstable
slopes. The slopes have the potential to slip and create a dam across
the creek. This situation could pose a flooding hazard to the
downstream residents.

Buchart Horn's remediation design includes the following features:
+ Regrade to establish positive drainage around all mine portals

« Provide dry seals for the collapsed portals and bat gate mine
seals for the open portals

+  Provide removal of all structures and equipment including fan
house and mine cars

+ Delineate areas to obtain necessary soil cover
s Reestablish vegetation on all disturbed areas
s Delineate contractor access
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Site Stabilization
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Client: WYV DEP Water Line Feasibility

WV DEP ]
601 57th Street SE Studies
Charleston, WV 25311-1250

Buchart Horn performed studies of water supplies for three
communities in southern West Virginia: Bone County Rts. 28, 28/1,
and 28/1, served by the Boone County PSD; Fairdale, Raleigh County
Rtes. 1/12 and 2/4, served by Glen White—Trap Hill PSD; and Mercer

.. County Rts. 71/11 and 71/20 served by Lashmeet PSD. The studies
are intended to verify whether the areas have been affected by pre-
law {prior to August 3, 1977) mining activities and would be valid

103104d -

AML Program Study S - ' candidates for funding for improvements. The scope of services for
S | Evaluati o each area included field reconnaissance of the study area to define
Watf:r System Impact Evaluation : affected residences and business to be evaluated, review of

historical data for the areas, field sampling and analysis of water
supplies, interviews with local residents, development of mapping
showing pre- and post- mining characteristics for the areas, and
development of a report summarizing the findings of the studies.
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C“e": N Site Grading Plan, Acid Drainage
ennsyivania bepartment © .y @ . . -
Environmental Protection Mitigation, Abandoned Strip Mine,

Buckeye Run

As part of a U.S. Office of Surface Mining site restoration, Buchart
Horn, Inc. designed a site grading plan for the surface mined, 67-

. acre Buckeye Run area in southwestern Clearfield County, PA. The
area had been abandoned for over 40 years.

- 193108d

The runoff discharged from the mined area contained high levels of
dissolved iron and aluminum sutfates in conjunction with pH values

Abandoned Mine Reclamation o _ less than 4.5 (acidic). It is produced when oxygen dissolved in water
s s . ) _ reacts with pyritic (iron sulfide) materials found in association with
E;tabh_shed Positive Drainage ; : most coal deposits. Acid mine drainage (AMD) degrades the water
Regrade/Reclaim Site quality of streams and water supplies, often to the point of
eliminating alt biological activity within the AMD-contaminated
stream.

In addition to the pollutants, there were also several dangerous
highwalls and spoil pites remaining from the final cut of the surface
miring operation. Buchart Horn developed regrading/erosion and
sediment control plans to eliminate the highwalls, the tow points,
and various spoil piles. Stormwater and normal surface water were
ceonveyed in vegetated swales to tributaries of Buckeye Run. The
vegetated swales prevent erosion and further assist in keeping runoff
away from potentially acidic materials.
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Client:

Oakland Public Service District
768 Carothers Rd
Weirton, WV 26062

Water Quality Studies and Treatment

QOakland Public Service District,
Water System Improvements

The Oakland Public Service District (PSD), located in Hancock
County, West Virginia, is operated under the West Virginia
Department of Health and Human Resources Bureau for Public
Health, Permit Number WV3301517. This PSD operates two separate
water distribution systems: the Golden Keys System and the Oakland
System. Buchart Horn prepared a Preliminary Engineering Report and
assisted with a funding application submitted to the West Virginia
Infrastructure and Jobs Development Council for water system
improvements to the Oakland System.

The area involved is located northeast of the City of Weirton and
southeast of the City of New Cumberland, generally around Wylie
Ridge Road and Hardins Run Road. The system is comprised of three
main parts: the four active wells and treatment facility, the
distribution mains, and the 200,000-gallon water standpipe.

The current raw water sources contain high concentrations of iron
and manganese, and the PSD had received water quality complaints
from its customers. The Public Service Commission of West Virginia
ordered the PSD to develop aliernatives for the removal of iron and
manganese, including the construction of a treatment facility or the
purchase of water from an adjacent ufility. Buchart Horn
recommended in the Preliminary Engineering Report the installation
of filters to remove these high concentrations of iron and
manganese.

The Wheeling Office of Environmental Health Services District
Office's November 10, 2005 Sanitary Survey recommended an
evaluation of the inside and outside coating of the existing water
storage tank. The coating has reached the end of its life expectancy.
In addition, the existing available water volume is not sufficient
during peak day demands and fire demands. Buchart Horn
recommended both the construction of a new tank in addition to the
rehabilitation of the existing water tank.
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At the request of potential customers, new distribution mains are
recommended to be extended east of Wylie Ridge Road. The new

water mains are to be installed in portions of Chapman Road, Gibson

Road, Tope Road, and Cameron Hollow Road.

Upon consideration of the preliminary funding application, the
Infrastructure and Jobs Development Council determined that the
District should utilize an available Hancock County grant, a local
contribution, pursue a Bureau of Public Health (BPH) design grant
and a Rural Utilities Service loan to fund the recommended water
--system improvements.
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WVDOT

Buitding Five

1900 Kanawha Boulevard East
Charleston, WV 25305-0430

NPDES Permitting
COE Permitting. - -
Open Channel Drainage

Site Stabilization

133104d

WVDOT, Corridor H, Section 4,
Final Design

Buchart Horn provided preliminary and final design services for an

approximately two-mile segment of Corridor H near Greentand Gap
in Grant County, WV. We also provided NPDES permitting services.

The project also included two major bridges and one minor stream
crossing,

UBISS( 18Ul ‘b UOIIDaS ‘1 1opLiucy fg@ﬂfm

initially, we were responsible for a watershed-based study of the
effects of several alignment alternatives on a major four-lane
highway on new alignment. The project site was in a naturally
sensitive area surrounded by historic rural residential villages, dense
old growth forests, vast agricultural tands, pristine high quality
streams, habitat for rare and endangered species, and a unigue
geological feature - the Greenland Gap.

Buchart Horn evaluated the existing preferred alternative and
compared it to two options on an environmental basis. This study not
only looked at the direct impact to the immediate surroundings but
also looked at the impacts each alternative would have on the entire
watershed and sub-watersheds. The {echnical report generated from
this study was an in-depth evaluation of each watershed and sub-
watershed and how it would respond to various alignment options.
The resutts were recommendations on how to avoid environmentally
and culturally damaging impacts associated with the project.

Subsequent to the initial study, Buchart Horn advanced the project
through the preliminary engineering phase and performed final
design.

Award

Buchart Horn was awarded an Engineering Excellence Award for the
2008 “Large Bridge Category” from the West Virginia Division of
Highways for the Dual Bridges on US48 (Corridor H) over Grant
County Bridge Route 1, North Fork Patterson Creek and Grant County
Route 42/3 through Greenland Gap near Scherr, West Virginia.
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Client: Olyphant Local Flood Protection

US Army Corps of Engineers

City Crescent Building ' Program
10 South Howard Street
Baltimore, MD 21203-1715 Buchart Horn, Inc. proposed the installation of a system of inlets and

closed pipe to intercept runoff that would pond behind the levee
structures being considered as flood protection for the Borough of
Olyphant. The U.5. Army Corps of Engineers originally suggested a
large concrete channel to collect the runoff, but the inlets and

. closed pipe would achieve the same result with a greater degree of .
safety and at lower cost.

1331044

COE Permitting
Draiﬁage System Design The Stormwater Transport System as presently designed will collect

the runoff from storm events up to and including a 100-year storm
for a drainage area of approximately 80 acres. The system includes
238 feet of 72-inch-diameter concrete pipe; 154 feet of 60-inch pipe;
406 feet of 54-inch pipe; 417 feet of 48-inch pipe; 200 feet of 36-
inch pipe; and 33 concrete inlets.
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Client: Scranton Flood Protection Project

i UOLID31044 DOOL UoIURIDS

US Army Corps of Engineers

City Crescent Building Using preliminary plans prepared by the Corps of Engineers, Buchart

10 South Howard Street Horn, Inc. finalized design and prepared plans and specifications to -

Baltimare, MD 21203-1715 produce complete and biddable construction contract documents for 2.
a one mile flood control project along the Lackawanna River in 7
Scranton, Pennsylvania. Significant major project features are 53.

levees, mechanically stabilized earth (MSE) walls, concrete
floodwall, closure structures, interior drainage structures, and
removal of the Pocono Northeast Railroad Bridge.

Site Stabilization
Earth Wall Design
Drainage Structures
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Client: Environmental Consulting, Harley -
Harley Davidson Motor Company . =
Operations, Inc. Davidson Motor Company )
1425 Eden Road [ x|
York, PA 17402 Since 1998, Buchart Horn, Inc. has been the environmental and )

regulatory consultant for the York, Pennsylvania facility of Hartey =

Davidson Motor Company Operations, Inc. We address any issues that
arise related to solid waste (residual and hazardous), air quality, and
water quality.

' T . e Specific reporting requirements and services provided include the
NPDES Permitting - - ' E following:
Water Quality Improvements ' * Preparation of Pennsylvania Department of Environmental

Protection (PADEP) annual and biennial residual waste

Permit Acquisition reports

¢ Preparation of Environmental Protection Agency (EPA)
biennial hazardous waste report

s  Preparation of EPA Toxic Chemical Release Inventory Form R
Report

+ Preparation of Pennsylvania Department of Labor & Industry
Bureau of Pennsafe Tier I Report

e Preparation of EPA Air Information Management System
(AIMS) Report

»  Preparation of Pennsylvania Department of Labor & Industry
Bureau of Pennsafe Hazardous Substance Survey Form
(HSSF)

+  Aboveground and underground storage tank monitoring

007 /1007 SULIINSUOT JeILSWILOLALT

[4

s Annual update of Preparedness Prevention and Contingency
(PPC) Plan, Spill Prevention Control and Countermeasure
{SPCC) Plan, and Off-site Response (OSR} Plan

¢  Preparation of PADEP 25R Source Reduction Strategies

¢  Monthly Audits of facility’s air, waste management, and
storage tank provisions to ensure environmental compliance

+  Preparation of Discharge Monitoring Reports {(PADEP) and
Self-Monitoring Reports (Springettsbury Township)

» Preparation of Quarterly volatile organic compounds (VOC)
emission reports for PADEP submittal

+  Management of projects relating to environmental
compliance and awareness

e Preparation of Title V Air Quality permit and management
of the associated monitoring program

Aoy J010W UOSPIAR( ASlIEH

ALIR

s Review of environmental regulations to determine the
potential impacts to the facility

-

« Assistance with efforts to obtain 1SO 14061 certification
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Client:

City of Germantown
1930 Germantown Road South
Germantown, TN 38138-2815

Stormwater Engineering '
Permit Acquisition

Open Channel Drainage

Howard Road Outfall Stormwater
Planning & Facility Design

This project consisted of a stormwater management plan and design
of retention and detention facilities to protect a downstream
residential area from flooding. Protection was for rainfall events up
to the 100-year return interval.

~This project resulted in the design and construction of the Howard- -

McVay Detention Basin, as well as other needed drainage
improvements within the Howard Road Outfall drainage basin. The
Stout Road Detention Alternative Study, a part of the Howard Road
Outfall Alternate Detention Basin Study, involved development of
alternatives to stop flooding in a residential area currently drained
by a concrete-lined channel that was sized for a storm event
expected to arrive approximately every four years, This area
experiences frequent flooding due to the under-capacity channel.
Alternatives studied included rebuilding and enlarging the existing
channel, bypassing the existing channel with a box cutvert, and
building a detention basin upstream of this area in order to slow the
drainage entering into the existing undersized channel. All of the
alternatives would require a Stormwater Potlutant Prevention Plan
(SWPPP) for construction,

13304d
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Client: City of Charleston, Design of

City of Charleston

P.0. Box 1026 Bridge Road Retaining Wall

Charleston, WV 25324
Buchart Horn, Inc. was responsible for the design of a new retaining
wall on Bridge Street. Our responsibilities included not only the
design of the wall, but roadway replacement, new sidewalk and
curb, drainage calculations, and removal/replacement of drainage

.. Inlets to intercept roadway surface drainage from the new contours.
We used two types of retaining wall: modular block and pile and
lagging.

193108d

Site Stabilization

Maintenance'of Traffic
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Client:

WVDOT

Building Five

1900 Kanawha Boulevard East
Charleston, WV 25305-0430

NPDES Permitting

COE Permitting Support
Drainage Design

Site Stabilization

WVDOT, 1-81 Tabler Station

Interchange

Buchart Horn provided services for the study, design, and
preparation of construction contract plans and related documents
for the new Tabler Station Connector Read including modification
of ramps and the replacement of the overpass bridge in Berkeley
County. The project included expansion of the existing Tabler
Station Interchange on 1-81 just south of Martinsburg, replacement
of the structure carrying Route 32 over 1-81 and approximately 1.5
miles of a new five lane road connecting Route 32 and US 11. The
project also consisted of at-grade intersections at US 11, the
industrial park access road and a railroad crossing with Winchester
and Western Railroad. We also prepared NPDES permit applications.

SUCHART
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Client:

WVDOT

Building Five

1900 Kanawha Boutevard East
Charleston, WV 25305-0430

NPDES Permitting
Storm Drainage Design '
Stable Cut and Filt Slopes

Erosion and Sediment Control Design -

COE Permitting

WVDOT, Leon Thru Girder Bridge

The purpose of the Project is to study, design and prepare
construction contract plans and related documents for the
replacement of the existing Leon Thru Girder Bridge. The Bridge
serves as a vehicle/pedestrian crossing that carries CR 35/5 over
Thirteen Mile Creek in Mason County, West Virginia. The project
consisted of providing plans for a new CR 35/5 bridge, relocated

roadway, demolition of old structure, and relocated water line with
~.stream crossing_. e e . .

The ultimate goal for this project is to provide the West Virginia
Division of Highways with plans and contract documents such that
they can move forward with the replacement of the Existing Leon
Thru Girder Bridge.

104d
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Client:

City of York

Department of Community
Development

Third Floor

1 Market Way West

York, PA 17401

Natural Stream Design .
Open Channel Drainage

Permitting Assistance .

Codorus Creek Corridor
Revitalization/Renovation, City of
York

Building on the success of its “Recapture the Riverfront” campaign,
the City of York, in collaboration with the Women’s Giving Circle,
the Codorus Watershed Endowment of the York County Community
Foundation, and other stakeholders, is taking the next step toward a
new Codorus Creek Corridor through the City.

Revitatlizing the Codorus Creek Corridor is a major step in revitalizing
the City of York, To accomplish this, a series of community design
workshops garnered community leaders’ and citizens’ inputs alike.
Once the concepts were on paper, it became Buchart Horn’s
responsibility to convert the conceptual drawings, sketches,
renderings, and descriptions to engineering drawings on which cost
estimates could be based.

During the firm’s work on the engineering drawings, we were
consulted a number of times regarding our opinions on various
solutions and approaches. We provided those professional opinions
and, when approved, incorporated them in the engineering drawings
and cost estimates.

Qur being under contract was an advantage to this major community
project, as we were able to make practical and logical changes to
the overall design under the terms of our contract. The resuit is a
series of drawings and cost estimates approaching the proiect from
different angles and directions, thereby providing civic leaders with
a more precise tool to use in their quest to secure funding for the
project.

19104d
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Client:

New York Wire
152 North Main Street
PO Box 0866

Mt. Wolf, PA 17347-0866

Streéml Site Stébilization
Stream Realignment Design

Natural Design Techniques

New York Wire, Hartman Run
Stream Stabilization

The New York Wire Company’s ML, Wolf facility, located in York
County, PA, applied for and received a permit to erect gabion
baskets along Hartman Run. The purpose of these gabion baskets was
to stabilize a short section of Hartman Run adjacent to the facility’s
driveway which was threatened by severe erosion. The design at the
time called for gabions to be stacked four high to an elevation
approximately 12’ above the stream. The resultant gabion basket
wall was approximately 37’ in length.

Hartman Run generally flows west to east toward the Susquehanna
River. In the vicinity of the New York Wire Mt. Wolf facility, Hartman
Run turns north at the gabion wall and immediately flows under a
stone railroad crossing. The creek was “pinched” between the
railroad and the existing facility such that the current alignment of
Hartman Run required the stream to turn 90 degrees before entering
the stone culvert. This situation reduced efficiency of the stream to
convey runoff and sediment. Additionally, the stream flowed directly
into the gabion basket wall before heading north.

The gabion basket wall has experienced numerous flooding and high
flow events. A few gabions of the bottom row have been
compromised due to the alignment of the gabion basket wall with
the stream. Additicnally, due to this compromise, the gabions began
to move laterally upstream and began to severely slump.

A more recent storm event caused significant damage to the gabions.
The damage was severe enough £o require New York Wire to close a
portion of their driveway which affects the ability to unload and load
products and supplies for daily operation. The gabion basket wall was
severely unstable, and complete collapse into Hartman Run was
imminent. Should this have happened before or during a storm
event, the collapsed gabions would have most likely caused severe
flooding for the adjacent facility.

To alleviate this situation, the New York Wire Company hired Buchart
Horn to obtain an emergency permit to fix and stabilize the stream.
The short-term sotution being proposed for this emergency permit is
part of the long-term fix being investigated by New York Wire.
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The overall proposed improvements consisted of re-alignment of the
stream and the installation of rock vanes to redirect the flow so as to
reduce near bank shear stress along the outside bend {previous
location of gabion baskets). Other alternatives were investigated;
however, concrete and gabion basket walls have been used in the
past with a poor success rating.

The bottom two rows of gabion baskets were left in place and
buried. Across the stream from the gabions existed a large point bar
that is covered with debris. This point bar and debris were removed
and used appropriately as fill around the remaining gabion baskets.
The right bank was extended out approximately 5-10 feet and

two rows were dismantled, and the rock was used in the creation of
the bankfull bench,

The channel was relocated and realigned to increase the radius of
curvature of the meander heading into the railroad crossing. Two
woody shrub species appropriate for this application were utilized to
stabilize the sloped areas above the bankfull bench. The streamco
willow and silky dogwood are both riparian species very well adapted
to growing along streams and waterways. These species help reduce
flood stage and increase stability along the banks. The remainder of
the exposed bank was stabilized with a standard
conservation/streamside seed mix.

The left bank was stabilized using tree trunks and branches from
recently felled trees. The railroad company routinely cuts down
frees within the channel, The woody debris was drilled, and rebar
was used to anchor the logs into the banks. Erosion control matting
with conservation seed was placed as a base layer below the logs, A
biolog or coconut roll was anchored at waters edge to prevent
sediment from entering the stream. Over time, the matting and
biolog will deteriorate and leave behind established vegetation that
will stabilize the bank. Voids between the anchored logs will
eventually fill in with sediment and vegetation taking form as a
typical stream bank.

This project utilized natural stream restoration methods while
meeting the practical goals and objectives of the client - stabilizing
the stream as was designed to alleviate the costly cycle of erosion
and armoring of the bank. Creative techniques and native materials
were used in the design that decreased cost and increased the
stabilization of the stream.

‘1931044
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State of West Virginia
Department of Adminisiration
Purchasing Division

2019 Washington Street East
Post Office Box 50130
Charleston, WV 25305-0130

RFQC COPRY
YPE NAME/ADDRESS HERE

Buchart Horn, Inc
400 Tracy Way, Suite- 110
Charleston, WV 25311

Request for =
Quotation

REONIMBER =%
DEP15216 ) 1

CHUCK BOWMAN
304-558-2157

NVIRONMENTAL PROTECTION
EPARTMENT OF

FFICE OF AML&R
B et
HARLESTON, WV

304-926-0499

11/03/2010

BID OPENING DATE:

bo1

JB Spe-29

LAUREL RUN #1

THE WEST VIRGINIA

PROTECTION, I$

PROJECT IN PRESTON

SPECIFICATIONS.

BANKRUPTCY :

F
CONTRACT NULL{AND VOID,
WITHOUT FURTHER ORDER.

EXPREBSION| OF INTEREST

PURCHASING DIVISION, FOR THE AGENCY,
THE WEST VIRG(NIA PEPARTMENT OF ENVIRONMENTAL

SOLICITING EXPRESSIONS OF INTEREST FOR
PROFESSIONAL ENGINEERIN{: DESIGN SERVICES AND

CONSTRUCTION MONITORING| SERVICES AT THE;LAUREL RUN #1
COUNTY, WEST VIRGINIA,
PER THE FOLLOWING BID REQUIREMENTS AND ATTACHED

[N THE EVENT THE VENDOR/CONTRACTOR FILES
DR BANKRUPTCY PROTECTION, THE STATE MAY DEEM THIS
AND TERMINATE SUCH CONTRACT

ONDHIG

SIGNATURE/%/ L{ﬁg yé ]

TELEPHONE

TDOATE

(304} 346-112 November 24, 2010

TITL

E
Senior Vice President

FEN
23-1498326

ADDRESS CHANGES TO BE NOTED ABOVE

WHEN RESPONDING TO RFQ, INSERT NAME AND ADDRESS IN SPACE ABOVE LABELED 'VENDOR'
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BUCHART HORN, INC. STANDARD EQUIPMENT

... The following lists equipment typically used by Buchart Horn that will be made available as needed for this project.

ITEM JOBTITLE

NO.
Sampling & Testing Equipment
I American Sigma Tipping Bucket Rain Gage
2 American Sigma Depth/Velocity Flow Meter
3 American Sigma 800SL discrete/composite sampler
4 American Sigma Stormwater discrete/composite
sampler
Minimum 1 week rental
5 Electronic well probe
6 Dissolved oxygen meter and field probe
7 Portable pH meter
8 Portable conductivity meter
9 Geo Pump Peristaltic Pump
10 Field filtration filters (disposable)
11 Field decontamination equipment

12 Deiconized Water

COLIWISSA, composite Hquid waste sampler
{disposable)

14 Bailers (disposable)

15 Soil Gas Sampling Equipment

16 Soil Gas (expendable) tip & tubing
17 Soil scoops {disposable}

I8 Stainless steel soil scoops

19 Bucket auger

20 Split spoon sampler

21 Up-Z-Dazy Submersible Pump Puller
22 4" Submersible pump

23 2" Submersible pump

24 Electric Generator
25 Infiltrometer System
26 Hermit Environmental Data Logger

27 Transducer (each)

28 ISCO Flow Poke

29 6" V-Notch Weir

30 8" V-Notch Weir

31 10" V-Notch Weir

32 12" V-Notch Weir

33 15" V-Notch Weir

34 6" Cherne Muni-Ball Plug
35 8" Cherne Muni-Ball Plug
36 10" Cherne Muni-Ball Plug
37 12" Cherne Muni-Ball Plug
38 15" Cherne Muni-Ball Plug
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ITEM JOB TITLE

NO.

39
40

41
42
43

45
46

47
48
49
50
51
52
53
54
55
56
57
58

59

60

.Sampling & Testing Egqiupment (o).

Solinist Interface probe
Balmac Model 216D Vibration Analyzer and Chart Recorder

(4 hour min. charge)

Terrameter & leads

Stream Velocity Meter

Slump Cone

Electronic Paint Dry Film (DFM) Gauge
Troxler 3440 Surface Moisture-Density Gauge
NIDEP VOC Soil Sampling Kit

Field Safety Equipment

Photelonization detector
Facepiece assembly respirator

Organic vapor cartridges {max. 1 day use - disposable)
Vinyl gloves - pair {disposable)

Coveralls - set (disposable) (Tyvek)

Sensidyne Pump

Drager Tubes

Homelite Blower - 3 HP Gasoline with 20' hose
Tripod

LEL/O2 Monitor

Confined Space Entry Equipment, Complete

Air Sampler, Personal

Video Equipment

Video Camera and Records (Tapes not included)
Field Vehicles

Four-wheel drive field vehicles
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BUCHART HORN, INC. STANDARD SOFTWARE

Fiscal Year 2011

The following water-related software is licensed to Buchart Horn and available for use.

SOFTWARE

ABSCOUR

AIRVAC

AUTOCADD
CULVERTMASTER
EC-DESIGN

ECMDS

FIRE HYDRANT RATING
FLOWMASTER

HEAD LOSS

HEC-1

HEC-2

HEC-6

HEC-FDA

HEC-HMS

HEC-RAS

HMR52

HY22 VURBAN

HY-8

HYDRAFLOW HYDRAGRAPH
HYDRAFLOW STORM SEWERS
HYDRAIN

HYDROCAD

HYDRO-CD

IRBACALC

KENTUCKY MODEL {KYPIPE)
LA DOT HYDBAULIC PROGRAMS
MICROSTATION

NETWK

PCSWMM

RAINCAD

SANITARY SEWER MODEL
SANSYS

SCOUR AT BRIDGES HY-9
STORMCAD

TR-20

TR-55

VISUAL MODFLOW PRO
VTPSUHM

WATERCAD

WATERGEMS FOR GIS
XP-SWMM

DESCRIPTION

CALCULATES BRIDGE ABUTMENT SCOUR
CAL.CULATES HEADS IN VACUUM SEWER NETWORK
COMPUTER-AIDED DRAFTING & DESIGN SOFTWARE
CULVERT DESIGN & ANALYSIS

STORM WATER MGNT & EROSION CONTROL
EROSION CONTROL MATERIAL DESIGN

FIRE HYDRANT RATING

HYDRAULIC TOOLBOX

PIPE SYSTEM HEAD COMPUTATIONS
FLOODPLAIN AND HYDROGRAPH ANALYSIS
WATER SURFACE PROFILES

SEDIMENT TRANSPORT MODEL

HYDROLOGIC MODELING SYSTEM

RIVER ANALYSIS SYSTEM

PROBABLE MAX STORM

URBAN DRAINAGE DESIGN

CULVERT DESIGN & ANALYSIS

ANALYSIS OF DRAINAGE BASINS

HYDRAULIC GRADE LINE

HIGHWAY DRAINAGE

STORMWATER MODELING

CONTAINS 60 PUBLIC DOMAIN STORMWATER PROGRAMS
IRRIGATION SCEHDULE

MODELING OF PIPE DISTRIBUTION NETWORK
HYDRAULIC DESIGN PROGRAMS FOR LA DOT
COMPUTER-AIDED DRAFTING & DESIGN SOFTWARE
PIPE NETWORK ANALYSIS

SUPPORT PROGRAM FOR EPA SWMM4 MODEL
IRRIGATION/LANDSCAPE

SANITARY SEWER ANALYSIS

SEWER SYSTEM MODELING

SCOURING ANALYSIS

STORM SEWER DESIGN

HYDROLOGIC ANALYSIS OF A WATERSHED
URBAN HYDROLOGY FOR SMALL WATERSHEDS
GROUNDWATER & CONATMINANT MODELING

VA TECH/PENN STATE URBAN HYDOLOGY MODEL
WATER NETWORK MODELING

WATER NETWORK MODELING

STORMWATER AND WASTEWATER MGNT MODEL
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RFQ No. DEP15216

STATE OF WEST VIRGINIA
Purchasing Division

PURCHASING AFFIDAVIT

West Virginia Code §5A-3-10a states: No contract or renewal of any bbr{tract may be awarded by the state or any of its

pofiticat-subdivisions to-any vendor or prospective vendor when the vendor or prospective vendasr or a refated party fo the

vendor or prospective vendor is a debtor and the debt owed is an amount greater than one thousand dollars in the
aggregate.

DEFINITIONS:

"Debt” means any assessment, premium, penalty, fine, tax or other amount of money owed o the state or any of its
political subdivisions because of a judgment, fine, permit violation, license assessment, defaulted workers’ compensation
premium, penalty or other assessment presently delinquent or due and required o be paid to the state or any of its
political subdivisions, including any interest or additional penalties accrued thereon.

‘Debtor” means any individual, corporation, partnership, association, limited liability company or any other form or
business association owing a debt to the state or any of its political subdivisions. “Political subdivision” means any county
commission; municipality; county board of education; any instrumentality established by a county or municipality; any
separate corporation or instrumentality established by ons or more counties or municipaiities, as permitted by law; or any
public body charged by law with the performance of a government function or whose jurisdiction is coextensive with one
or more counties or municipalities. “Related party” means a party, whether an individual, corparation, partnership,
association, limited Hability company or any other form or business association or other entity whatsoever, related to any
vendor by blood, marriage, ownership or contract through which the party has a retationship of ownership or other interest
with the vendor so that the party will actually or by effect receive or control a portion of the benefit, profit or other
consideration from performance of a vendor contract with the party receiving an amount that meets or exceed five percent
of the totai contract amount,

EXCEPTION: The prohibiticn of this section does not apply where a vendor has contested any tax administered pursuant
to chapter eleven of this code, workers’ compensation premium, permit fee or environmental fee or agsessment and the
matter has not become final or where the vendor has entered into a payment plan or agreement and the vendor is not in
defauit of any of the provisions of such pian or agreement.

Under penalty of iaw for false swearing {West Virginia Code §61-5-3), it is hereby certified that the vendor affirms and
acknowledges the information in this affidavit and is in compliance with the requirements as stated.

WITNESS THE FOLLOWING SIGNATURE

Vendor's Name: Bychart Horn, Inc /

Authorized Signature: W <Ci é Date: November 24, 2010
7 S

State of p‘awms S| LvanNia

Countyof __No R K , to-wit:
Taken, subscribed, and swom to before me thisXY dayof MoV E g & R L2010,
My Commission expires - GeAa Bs 17 20, 3.

AFFIX SEAL HERE NOTARY PUBLIC %M A Keamo

COMMONWEALTH OF PENNSYLVANIA
Notarial Seal
Elizabeth A. Leaman, Notary Public
City of York, York County
My Commission Expires Oct. 17, 2013
Member, Pennsylvania Association of Notaries

Purchasing Affidavit (Revised 12/15/09)




