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State of West Virginia
Department of Administration
Purchasing Division

2019 Washington Strest East
Past Office Box 50130
Charleston, WV 25305-0130
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Hatch Mott MacDonald
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RFQ No. DEP15218

STATE OF WEST VIRGINIA
Purchasing Division

PURCHASING AFFIDAVIT

West Virginia Code §5A-3-10a states: No contract or renewal of any contract may be awarded by the state or any of its
political subdivisions to any vendor or prospective vendor when the vendor or prospective vendor or a related party to the

vendor or prospective vendor is a debtor and the debt owed is an amount greater than one thousand dollars in the
aggregate.

DEFINITIONS:

"Debt” means any assessment, premium, penalty, fing, tax or other amount of money owed to the state or any of its
political subdivisions because of a judgment, fine, permit violation, license assessment, defaulted workers’ compensation
premium, penalty or other assessment presently delinquent or due and required fo be paid to the state or any of its
pelitical subdivisions, including any interest or additional penalties accrued thereon,

‘Debtor” means any individual, corporation, partnership, association, limited liability company or any other form or
business association owing a debt to the state or any of its political subdivisions, "Political subdivision” means any county
commission; municipality; county board of education: any instrumentality established by a county or municipality; any
separate corporation or instrumentality established by one or mare counties or municipalities, as permitted by law; or any
public body charged by law with the performance of a government function or whose jurisdiction is coextensive with ona
or more counfies or municipalities. "Related party” means a party, whether an individual, corporation, partnership,
association, limited Hability company or any other form or business association or other entity whatsoever, related to any
vendor by blood, marriage, ownership or contract through which the party has a relationship of ownership or other interest
with the vendor so that the party will actually or by effect receive or control a portion of the benefit, profit or other

consideration from performance of a vendor contract with the party receiving an amount that meets or exceed five percent
of the total contract amount.

EXCEPTION: The prohibition of this section does not apply where a vendor has contestad any tax administered pursuant
1o chapter eleven of this code, workers' compensation premium, permit fee or enviranmentat fee or assessment and the
matter has not become final or where the vendor has entered inlo a payment ptan or agreement and the vendor is not in
default of any of the provisions of such plan or agreement,

Under penalty of law for false swearing (West Virginia Code §61-5-3), it is hereby certified that the vendor affirms and
acknowledges the information in this affidavit and is in compliance with the requirements as stated.

WITNESS THE FOLLOWING SIGNATURE

Vendor's Name: Hatch Mott MacDonald

Authorized Signaturez@ W_CJC\,M ~AA :E el Date: i1I-%0 - 10
d

State of West Virginia

County of  Monongalia , to-wit:
Taken, subscribed, and sworn to before me this@_ day of MQLmeQA , 20 10,
My Commission expires  August 3 , 20 17

AFFIX SEAL HERE NOTARY PUBLIC U&n@& N C,LOJL‘@\
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HatCh MOtt 2601 Cranberry Sguare

Morgantown, WV 26508

MacDonald T 304.212.4390 F 304. 594.2814

www.hatchmott.com

December 1, 2010

Mr. Chuck Bowman, Buyer Supervisor

West Virginia Department of Environmental Protection
Purchasing Division

2019 Washington Street East

Post Office Box 50130

Charleston, WV 25305-0130

RE: RFQ#DEP15218
Expression of Interest for Professional Engineering Design Services and
Construction Monitoring Services for Dale R Trasher Project Design
Gilmer County, WV

Dear Mr. Bowman;

Hatch Mott MacDonald (HIMM) is pleased to submit this proposal to provide professional engineering
design services and construction monitoring services for the West Virginia Abandoned Mine Lands
(AML) and Reclamation Program. This project’s focus on access road upgrade; highwall backfill; wet
mine seal installation; stream bank stabilization; and solid waste removal and disposal are principal areas

e ] 4l £3
of expertise within our firm.

Our Morgantown and Charleston offices have several staff members that collectively have more than 100
years of direct design and management experience with AML design projects of all kinds. The
Morgantown office employs a total staff of 44 with 4 separate design teams. These design teams consist
of an AML experienced lead project manager, a CADD designer, and the necessary support staff to
cifectively complete this project on time and within budget. We are proud to announce that the
Charleston office now employs 6 staff and also has a full design team functioning from that location,
Also, please note that 3 members of our staff are certified in Natural Stream Design.

HMM has recently provided design services on 3 separate projects for WVDEP-AML that are almost
identical in scope to this project. We presently have experience and back up data of the most current and
up to date design details and specifications being used on your projects. Our experienced staffs are
knowledgeable with pricing and construction and we are prepared to provide our services right through
the design and bidding phases as needed. The many years of staff experience on AML projects makes it
easy for us to provide support during the construction phases as well.

We appreciate the opportunity to submit this Expression of Interest and look forward to continuing our
working relationship.

Respectfully submitted,

Hatch Mott MacDonald

Richard L. Steinhart, PE Timothy M. Rice
Vice President Senior Associate
T 412.497.2910 F 412.497.2940 T 304.212.4388 F 304.594.2814

richard.steinhari@hatchmott.com timothv.rice@hatchomott.com
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Corporate History & Experience

INTRODUCTION

With a lineage stretching back over a century, involvement in the design and
construction of the most ambitious infrastructure projects and a multi-disciplined
staff with comprehensive engineering skills, Hatch Mott MacDonald (HMM)
possesses the practical knowledge and experience needed to meet the technical
challenges of any given project. Our approach is strictly client-focused — with a
corporate commitment fo engineering excellence. HMM provides services for all
aspects of engineering projects, from feasibility studies and surveys through
design, to project and program management, construction management and
supervision, start-up and operations.

LocAL OFFICES
HMM is headquartered in Millburn, New Jersey and has many offices throughout

North America. Regionally, our offices are located at:

405 Capitol Street

Suite 601 Morgantown, WV 26508
Charleston, WV 25301 T 304.212.4390
T:304,356,3010 F 304,594 2814

F: 304.357.9222

CONSULTING AREAS

2601 Cranberry Square

Gateway View Plaza
1600 West Carson Street
Pittsburgh, PA 15219

™ A1 ADT 0NN
i TLLSF P LUy

F 412.497-2901

The resources of HMM are available through the following consulting areas:

LA L K I S T I S T S I I O . . T S S Y

Construction Engineering Services
Contract Operations

Environmental Compliance & Remediation
Environmental Site Assessment & Remediation

Geographical Information Systems
Hazardous Waste Management

Hydraulic Infrastructure Evaluation & Rehabilitation

Hydrogeological Services

Industrial Wastewater Management
Information Technology & Management
Mining Environmental Services
Municipal Engineering and Planning
Pipeline Services

Rails-To-Trails Projects

Recreational Facilities

Recycling/Solid Waste Management
Site Development Engineering

Storage Tank Management

Stormwater & Watershed Management
Transportation Engineering

Wastewater Engineering and Management
Water Supply Management

Wetland / Ecological Studies
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STAFFING

Hatch Mott MacDonald was formed as a joint venfure between Hatch Associates
of Canada, a leading design engineering firm, and Mott MacDonald,
headquartered in London, an infrastructure and education consulting engineering
firm. The combined resources of Hatch Associates and Mott MacDonald offer a
worldwide engineering staff of over 20,000 people. Tn 2001, HMM acquired the
environmental consulting firm of Killam Associates to offer water, wastewater
and environmental services throughout North America. Our total US staff is now
approximately 1,800 engineers, scientists and technical support personnel.

MANAGEMENT STRATEGIES

HMM uses the “Project Team” approach to efficiently manage and complete
projects on time and within specified budgets. A Project Manager directs the
team and interfaces with the client to ensure an uninterrupted flow of
information. Capable managers draw upon the versatile personnel at HMM to
provide pertinent technical knowledge relative to a particular project.

Hatch Mott MacDonald’s engineering professionais are fuily supported by
extensive computer resources (CADD, graphics, and an Information Technology
staff), and highly trained field crews for surveying and environmental sampling
and monitoring,

From the analysis stage to project implementation, the professional staff of MM
provides clients with cost-effective engineering and planning solutions for their
environmental problems. HMM’s outstanding reputation is based upon dedicated
service to clients and demonstrated technical abilities.

Hatch Mott MacDonald is proud of its established reputation, which is based on
efficient project management, technical expertise, and knowledge of regulatory
requirements. These features are reflected in HMM’s success at maintaining
long-term client relationships. Experienced staff and an organizational approach
make HMM extremely competent in meeting a client’s needs, now and in the
future.

The Charleston office is currently staffed to provide one design team with the
Morgantown office able to provide four to five different design teams
simultaneously. These tearms generally consist of a Project Engincer and the
necessary design drafting and support staff.

EXPERIENCE AND QUALIFICATIONS

Hatch Mott MacDonald (HMM) is a full-service consulting engineering firm
offering both public and private clients a complete range of services from
conceptual, feasibility/ planning studies and environmental assessment throngh
preliminary and detailed design to procurement, construction engineering
inspection and project and construction management services, as well as
operations and maintenance. Headquartered in New Jersey, HMM has hundreds
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Page 3

of staff located in the northeast and Mid-Atlantic regions. More than 1,800
employees in 59 offices throughout the U.S. and Canada will support the local
staff. This project will be performed from our Morgantown, WV office.

Our resources in the Appalachian Coal region have grown steadily over the past
few years. HMM’s focus on mining services has led to a staff of over 50
individuals in this service areca. More specifically, the Charleston and
Morgantown offices have over 40 staff members dedicated to the mining and
energy service area, including engineers, geologists, biologists, scientists, and
support staff. This growth is attributed to our corporate commitment to the
industry and the values established by HMM. Hatch, one of our parent
companies, has been in business for 50 years and focuses on mining services on
an international level.,
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Consulting Areas

Mining Environmental Services

HMM offers a full spectrum of mining and mining-related environmental and design engineering services.
Successlully completed projects range from reserve analyses, permitting and feasibility studies to complex mining
and reclamation plans for surface and underground mining installation, prep plants and refuse handling facilities.
Versatility is demonstrated by a proven ability to work with large and small operators. Personnel are accustomed to
communicating effectively with both multi-department international companies and sole proprietors.

¢ Surface Mining Permits

+  Auger Mining Permits

*  Feasibility Studies

+ Land Reclamation & Remediation
+  Permit Transfers

* Pre-Blast Surveys

+  Acid Mine Discharge (AMD) Remediation

Underground Mining
¢+ Deep Mine Permits
Mine Design & Mapping
Ventilation Plans
Subsidence Plans
Surface Support Plans
Air Shaft Design & Coordination
Incidental Boundary Revisions (IBR)
Pre-Subsidence Surveys

* & ¢ 2 > 4+ 9

Support Facilities

Preparation Plant Permits

Coal Yard & Loadout Permits

Refuse Pile Reprocessing Permits

Site Planning

Air Quality Permits

Coal Refuse/Fly Ash Permits

Coal Refuse/Fresh Water Impoundments
Portal Facilities Design & Construction
Management

* ¢ ¢ ¢ + o 4 b

Mine Planning

+

* 4 4 4 & ¢ &

Geological Exploration
Reserve Studies

Economic Evaluations

Aerial Mapping

Drilling

Environmental Site Assessment
Natural Stream Design

Stream Mitigation

Professional Surveying

+

* ¢+ b 40

Underground Coal Mine Surveys
Stockpile Volumetric Surveys
Construction Surveys

Boundary Retracement

Topographic Surveys

Horizontal & Vertical Control Networks
GIS/GPS Surveys

Operations Support

*

* & 4+ &

Small Operator Assistance Program (SOAP)
Preparation

Thermal-graphic Equipment Analyses
Machine & Equipment Appraisal & Analyses
Conveyor System Analyses

Electrical System Analyses
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Consulting Areas

Geographic Information Systems

Over the last decade, HMM has responded to its clients” growing needs for Geographical Information System (GIS)
through investments in software, hardware and employee training. The ability of GIS to integrate central databases
with mapping that can be shared throughout an organization, is making this information technology a standard for
government agencies, utilities and private companies. HMM provides a full range of GIS services in the areas of:
water/wastewater utility, stormwater utility, municipal government, hydrology and hydraulics, and natural resources.

Software Applications

+  ARC/INFO©
ArcView©
ArcCAD
ArcFM
AutoCAD/AutoCAD Map
Microstation

¢ ¢+ & v 9

Software Capabilities

*

LR S I
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Infrastructure Modeling

Document Management
Hydrologic/Hydraulic Modeling
Groundwater Modeling

Coordinate Geometry (COGO)

Geographical Positioning Systems (GPS)
Digital Elevation/Terrain Modeling
Integration of Third Party Modeling Software
Internet/Intranet

Maior Soif Grouping In Jackson Brank Drainane Area

N/ STREAR

DRAINAGE AREA
A BUNICWAL BOUNDARY
STREE

T
i WATER BODY

i GROUP

27 ALLUVIAL [AND/D
]

B

] GARLISLE HECK
i o

B

el 3003 Feat ] URBAN LAND

WATER

Hardware Resources

+

Hewlett-Packard 1055 & 755 Design Jet
Plotters

Dell Precision Workstation (750 MHz
Processors with 256K RAM)

Network through a 6300 Dell PowerEdge
Server

RAID-5 Array for Data Storage

XEROX 8830 Scanners & Printers
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Consulting Areas

Construction Engineering Services

HMM’’s established reputation in providing construction observation and project management services is based upon
the firm’s experienced professionals’ technical expertise and knowledge of the construction field. Interaction with the
firm’s various design teams is undertaken so that the latest technologies will be implemented with the highest
efficiency. State-of-the-art laser and computerized surveying equipment and techniques are employed for data

gathering, processing, reporting and construction control.

Facilities

>

® ¢ 6+ & ¢ & 4 ¢ 9 4 & O @

Wastewater & Water Treatment Facilities

Mining Facilities

Biosolids Removal Facilities
Pumping Stations

Dams & Dikes

Materials Recycling Facilities
Solid Waste Transfer Stations
Vehicle Maintenance Facilities
Parking Garages

Storage Facilities

Airport Hangars & Terminals
Office & Administration Buildings
CSO & SSO Rehabilitation
Sanitary Sewers & Water Mains
Recreational Facilities

Project Management

* ¢+ ¢ & & % 4 & O

CPM Scheduling Review

Cost Controls

Shop Drawing Review

Payment Requests Processing

Change Order Management

Record Plan Preparation

Claims Avoidance/Dispute Resolution
Progress Meetings

Information Management

Resident Engineering

>

+
*
*

Construction Surveys
Construction Observation
Concrete Testing & Inspection
Safety Monitoring




Consulting Areas

Hydrogeological Services

HMM’s hydrogeological specialists are employed on a wide range of projects, from small urban properties to entire
watersheds. The majority of our staff holds advanced degrees and are registered professionals. They evaluate and
develop groundwater resources; delineate contamination and predict impacts on human and ecological receptors;
provide the technical basis for the design of subsurface wastewater disposal, construction dewatering and aquifer
remediation systems; generate hydrogeologic models, frame computer simulations and perform statistical analyses for
risk assessments and resource prospecting; provide full technical assistance in permitting in all these areas; provide
peer review for the work of outside hydrogeologists; advise legal counsel and provide expert testimony.

Remedial Design

¢+  Plume Control
Treated Wastewater Disposal System Design
Contaminant Fate & Transport Modeling
Technical Support for Natural Remediation
Aquifer Reclassification
Ground Water Chemistry
Expert Testimony
Peer Review

&
+
rs
+
L 2
+*
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Groundwater Resources

+ Resource Evaluations

¢ Water Allocation Permits

+  Well-Head Protection Area Delineation

+ Diversion Impact Assessments
Dewatering

¢ Dewatering System Design
+ Temporary Water Allocation Permits
¢ Dewatering Permits-by-Rule
Landfill Investigations

_ * Leachate Generation & Control Modeling
Discharge to Groundwater ¢ Landfill Gas Venting System Design

¢+ Hydraulic Mounding Analysis ¢ Aquifer Impact Assessments

* Discharge to Groundwater Permits

+ Dilution Modelin,
¢ Aquifer Investigations

+ Pumping Test Design & Analysis

¢ Aguifer Modeling

+ Simulation of Groundwater Flow

¢ Aquifer/Surface Water Interaction Analyses
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Environmental Compliance Services

Eifective management of ongoing environmental compliance issues is often difficult, especially as many companies
continue to cutback on non-production personnel. As a result, many EH&S managers find themselves overloaded
with multiple tasks. HMM can be a valuable resource that EH&S managers can use to more effectively and
efficiently manage their company’s environmental obligations, stay up-to-date with current state and federal
regulatory trends, identify areas where cost-effective waste reduction measures can be implemented, and receive an
objective third-party review of the company’s environmental compliance level and/or liabilities. HMM can add value
to the company’s bottom line and help the management team to refocus resources on product quality and customer
service, while staying abreast of regulatory changes and compliance issues.

Periodic Reporting

+ Annual SARA Reports (312/313)
Anmual Air Emission Reports
Monthly DMR Sampling / Reports
POTW Pretreatment Sampling / Reports
Hazardous Waste Biennial Reports
Residual Waste Biennial Reports
Chemical Analysis of Wastes
Source Reduction Strategies
Storage Tank Registrations / Inspections

LEaum wa
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Contingency Planning

+ Environmental Compliance Audits
SPCC Plan Preparation / Recertification
PPC Plan Preparation / Recertification
Environmental Emergency Response Plans
Storm Water Pollution Prevention Plans
Hazard Communication Plans
Risk Management Plans
Training

Wastewater Management

¢+ NPDES Part I/ Part IT Permit Applications
POTW Permit Applications
Storm Water Runoff Permit Applications
Treatment Plant Troubleshooting
Toxicity Reduction Evaluations

¢+ ¢ ¢ * & 9

*» ¢ ¢+ b

Air Quality

+ RFD Applications
Plan Approval Applications
Title V Permit Applications
PSD / Permit Modifications
System Testing / Balancing

*» ¢ + @




Hatch Mott .
MacDonald Consulting Areas

Ecological Services

Hatch Mott MacDenald provides a wide range of scientific and environmental expertise needed to successfully
address complex environmental problems and to design practical, cost-effective solutions, HMM is committed to
assisting its clients by guiding projects through both the regulatory process and the construction phase utilizing cost
effective design and engineering while protecting and enhancing the environment. We have provided ecological
services to many types of clients including public and private utilities, state and municipal authorities and agencies,
commercial site developers, energy companies, residential and other private property owners, municipalities and
institutions. Our scientists and field technicians have the necessary technical expertise required to design and execute
ecologically-focused surveys and studies and the capability to set a strategic course of action for projects to be
successfully licensed and permitted at all regulatory levels.

Ecological Resource Surveys/Studies

+ Biota and Ecosystem Bascline Surveys

Ecological Resource Management

Ecological Risk Assessment

Habitat Evaluation and Assessment

Rare, Threatened and Endangered Species

Assessment

¢ Soils, Sediments and Water Quality
Investigations

+  Wetland Delineation and Assessment

+  Wetland Mitigation, Replication and

Regulatory Compliance Monitoring

Agency Consultation and Coordination
Ecological Resources Policy Development
Environmental Audits

Environmental Compliance Inspection
Environmental Impact Statements and
Assessments

Environmental Monitoring

Environmental Risk Assessment

Expert Testimony and Litigation Support
Federal, State and Local Permitting

* ¢ + ¢
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Environmental Technology

¢+ Bioengineering _ Other Related Services
Bioremediation and Phytoremediation

Engineered Wetlands for Water Treatment
Ecological Restoration

+ Erosion and Sedimentation Control Plans
GPS Survey

GIS Applications

Stormwater Management Plans
Vegetation Management Plans
Landscape Planting Plans

+* * ¢

+ ¢ + ¢+ @
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Environmental Site Assessment and Remediation

For nearly two decades, HMM has performed Phase I/Phase 1T environmental site assessments at hundreds of sites.
They have consulied with multi-national and local buyers of property, assisting them with their due diligence efforts
prior to acquisition of new companies or properties. On properties where contamination is present in excess of
acceptable levels, HMM has designed and implemented remediation measures. Such remediation projects have been
completed under a variety of environmental programs, including CERCLA (Superfund), RCRA Corrective Action,
ISRA, Pennsylvania Act 2 and other state Brownfield programs. Projects have been completed on numerous sites that
have soil and/or groundwater contaminated with chlorinated solvents, petroleum from leaking storage tanks, heavy
metals, PCBs, and other organic compounds. Our design engineers are specialists in groundwater collection and
treatment, waste removal and facility closure design, and our field staff is fully equipped and instrumented, and
appropriately trained and medically monitored.

Remedial Design
+ Feasibility Studies / Alternatives Analysis
Physical/Chemical Treatment
Biological Treatment
Thermal Treatment
Recovery Well Designs
Soil Vapor Extraction
Air Sparging
Hydraulic Containment
Closure Plans
Pilot & Demonstration Programs
Cost Estimating
Risk Based Corrective Action
Natural Remediation Compliance Plans
Permitting

Environmental Site Assessments

¢ Phase I Site Assessments (ASTM)
Transaction Screening Assessments
Phase II Site Investigations
Geophysical Surveys
Momnitoring Well Installations/Borings
Soil, Air & Water Sampling
Waste Sampling & Characterization
Groundwater Flow Modeling
Contaminant Transport Modeling
QA/QC Plans

$ ¢ ¢ & o 4 2+ 6 & G 4 4 &
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Site Remediation

Contract Administration
Construction Oversight Services
System Operations & Maintenance
Closure Reporting
Post-Remediation Monitoring
Expert Testimony

* * ¢+
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Water Supply Management

HMM has demonstrated a unique combination of talent and experience in meeting hydraulic and water supply
engineering challenges for over 60 years. The firm has demonstrated particular strength and developed broad
experience in water system planning, hydraulic analysis, design, rehabilitation and implementation. We can provide
a full range of water supply management services including hydraulic analyses, planning and feasibility studies,
preliminary and final designs, preparation of contract drawings and specifications, construction cost estimates, time
schedule outlines, bid analyses, complete resident engineering services during project construction and development
of operation and maintenance manuals, as well as start-up assistance and operator training.

Investigative Studies
+ Hydraulic Analysis
System Pressure & Fire Flow Analysis
Water Quality Treatability
Rate Studies
Feasibility Studies
Valuations
Expert Testimony

¢ + 4 4 & 0

Planning
¢ Master Planning for Water Supply &
Treatment

Resource Management
Resource Inventories
Grant & Loan Application Assistance

Construction Services
+ Field Services

+ Liaison Representation )

+ Construction Management Design

¢+ Conlract Administration ¢ Water Supply
Water Treatment

Alir Stripping

Pumping Stations

Transmission & Distribution Pipelines
Storage Facilities

Rehabilitation

Treatment Plant Optimization & Management

* & ¢ & ¢ o+ @
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Consulting Areas

Storage Tank Management

HMM provides storage tank management through a highly trained staff of professional geologists and engineers. This
staff can mvestigate, analyze and make recommendations to our clients on tank management plans, tank upgrades
and/or new tank designs. All staff are familiar with current state and USEPA rules and regulations and can expertly
assist our clients in compliance with current standards. Our design team is experienced in double-walled steel or
fiberglass tanks as well as tank upgrades in compliance with the regulations.

Evaluation of Existing Tank Systems

*

® o & o

Registration, Permitting & Release Reporting
Integrity Testing

Abandonment In-Place

Removals & Disposals

Upgrades & Modifications per Federal
Regulations -

Design of New Tank Systems

+

LR I I N S S I SN T Y

Corrosion Protection Systems

Double-Wall Steel to 20,000 Gallons
Fiberglass to 6,000 Gallons

Vault or Below Ground Installations

Above Ground Concrete

Dispensing Units for Motor Fuel

Multi-fuel Tank Partitioning for Gas & Diesel
Instrumented Leak Detection Systems
Canopies & Islands

Specialized #6 Heating Oil Design
Specialized Aviation Gasoline Designs

Bid Plans & Specifications

State & Local Construction Code Permitting
Construction Management

System Start-up

Fuel & Fleet Management Systems

Tank Management Plans

*

Evaluation of Existing Systems through Data
Searches, Interview & Site Surveys
Determination of Compliance/Non
Compliance with Federal/State Regulations
Determination of Future System Needs
Determination of Tank Upgradability
Scheduling Removals/ Abandonment/
Replacements

Cost Estimating

Recommendation of Sequenced Compliance
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Municipal Engineering Services/
Public Works Management

As aresult of the practical experience developed during more than six decades of engineering consultation, and
through the utilization of the talents of staff experienced in engineering, planning and public works management,
HMM can draw upon a vast depth of resources to provide consulting services for its public clients, particularly in the
Public Works Area. HMM’s multiple office locations, coupled with the diverse capabilities of the firm’s experienced
staff of certified public works managers, allow HMM to provide the Public Works Management service needed to
meet the full range of the day-to-day demands of local government,

Master Planning, Design, Budget & ¢ Liaison to Financial Institutions
implementation * Liaison to Legal Division & Expert Testimony
¢+ Municipal Improvements + Public Participation Programs

+ Drainage & Flood Control Facilities

+  Wastewater Collection, Pumping & Treatment
Facilities

+ Roadway Construction, Resurfacing &
Reconstruction
Intersection & Signalization Improvements
Water Supply Treatment, Storage &
Distribution Systems

+ Beach Erosion Control, Marine & Coastal
Structures & Flood Zone Management

Parks, Golf Courses & other Recreational

Facilities
*+  Solid Waste Management & Recycling ) )
+ Land Surveying ¢ Underground Storage Tanks
¢ Tax Map Revisions & Street Address Map * Sewage Collection, Pumping & Treatment
Revisions Facilities
+ Energy Audits +  Water Distribution, Supply, Storage,
Treatment & Pumping Facilities
¢ Streets & Roads
+ Stormwater Collection, Detention & Retention
Facilities
+ Solid Waste & Recycling
* Vehicles & Equipment
+ Snow & Ice Removal
¢+ Emergency - Crisis Planning
+ Complaint Processing
¢ Construction Phase Engincering
+  Survey
+ (GPS/GIS Plans
Advisory Consultation Parks & Recreation
¢+ Governing Body * Capital Inventory
+  Planning Board + Park Maintenance Program
*  Board of Adjustment + Field Utilization Surveys
¢+  Board of Health
+ Liaison to Municipal Departments, Boards &
Commissions

+ Liaison to County, State & Federal Agencies




Hatch Mott
MacDonald

Consulting Areas

Municipal Engineering Services/
Public Works Management (cont.)

Street Management Program
+ Pavement Management Programs
¢ Maintenance & Repair Programs
¢ Preparation of Street Cleaning Programs

* omprehenswe Snow Plowmg Plans
¢ Ice Control Programs
+ Equipment

Stormwater System Maintenance
¢+ (leaning Programs
+ Routing Maintenance Programs
*+ Planning for Managing & Upgrading

Sanitary Sewer System Maintenance
+ Routine Cleaning Programs
¢ TV Inspection
+  Manpower Training

Fleet Management
+ Planning that Addresses Ownership, Use,
Maintenance, Repair & Replacement

Facility Management Programs
¢+ Review Staff Capabilities Relative to Facility
Maintenance, Upkeep & Cleaning

Capltai Budgeting and Planning
Review of Existing Capital Plans
¢ Preparation of Single or Multi-Year Capital
Budgets
¢ Review of Financing Options

Public Works Management
¢ Perform Management Review of Existing
Operations
¢+ Prepare Plans for Staffing & Operational
Improvements
¢ Budget Review & Recommendations




Hatch Mott ]
MacDonald Consulting Areas

Pipeline Services

HMM has demonstrated experience in virtually all aspects of the natural gas transmission pipeline industry from
routine operation and maintenance related matters to design and construction. The firm has successfully completed a
wide variety of projects ranging from relatively small scopes of work through major multi-state construction projects.
it is this understanding and our extensive resources that enable HMM to quickly and effectively respond to clients’
needs, regardless of project size or scope. Our unique geographic office locations further enable us to quickly respond
to the needs of the interstate natural gas pipeline industry. Our offices are located in the vicinity of many strategic
pipeline hubs. HMM is unique in the industry in its ability to provide our clients with a wide variety of services
including: surveying, planning, design, construction phase services and environmental compliance. As a result of our
experience, we also understand the importance of close communication throughout any project undertaken.

Environmental/Cultural Resources
Agency Consultation & Coordination
Field Investigations & Surveys
Wetland Delineation

Endangered & Threatened Species
Cultural Resources

Erosion & Sediment Control
Revegetation & Maintenance
Wetland/Water Body Construction Procedures
Stormwater Management Plans
SPCC & Mitigation Plans

Air Quality Monitoring & Permitting
Federal, State & Local Permitting
FERC Applications & Coordination

Project Management

+ Feasibility Studies
Schedule Control
Project Organization & Staffing
Alignment & Progress Meetings
Project Status Reports
Scope Change Management

LR IR TR I 2K IR K R I

>+ & o 9

Pipeline Engineering

+ Field Engineering
Construction Work Space
Route Selection & Realignments
Horizontal Directional Drilling
Road & Highway Crossings
Wetland & Waterbody Crossings

Pipeline Surveying
* Preliminary Survey/Alignment

* & ¢ ¢ 9

Pipeline Drafting
¢ Alignment Sheets

. + Topegraphic Maps/Aerial Photographs
¢ Acrial Phot_ogr aphy & GPS + Permit Application Drawings
*  Topographic Surveys & Profiles + Land & Condemnation Plats
: Eec? P.roperty S.u.rveys + Graphics & Presentation Drawings
xisting Conditions Surveys s Record Pl
+ Construction Re-Stake eco ans
¢+ Record Plan Survey Operation and Maintenance Services
Construction Services + Pipeline Location & Staking

+  Anomaly & Dent Location

+ Exposed Pipe Remediation

¢ Surveying, Drafting, Design, Engineering,
Environmental & Permitting

+ Construction Management
¢ Construction Engineering/Survey
¢+ Resident Observation
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[RPEM - Attachment “C”]




Hatch Mott .
MacDonald Barker Portals and Strip

Location Project Description
Barbour County, WV
) Hatch Mott MacDonald (HMM) was retained by the client to provide engineering design documents
Client for the reclamation of an abandoned surface mine in Barbour County, WV. Pre-1977 surface and
West Virginia Depariment | goen mining activities have created an environmental impact on this site that is situated along the

;fizgirgs mental Tygart River, Approximately 6,000 lineal feet of highwall ranging in height from 30-45 feet was left
un-reclaimed. Four deep mine portals were left un-scaled. Scattered coal refuse and mine spoil are
: contributing to the production of acid mine drainage (AMD) on this site. This AMI) is discharging
Services . . .
- directly into the Tygart River.
s Surveying

¢ Geotechnical

Investigations HMM’s work included all design documents necessary for construction and the project specific

* Mapping Corps of Engineers permits. The abandoned mine entries were sealed utilizing dry mine seals, wet

e Reclamation Plan mine seals, and bat gates, Drainage channels were designed to safely carry surface water as well as

e Construction Plans and mine discharges utilizing limestone drains and channels as a form of treatment. A wetland is being
Details designed to intercept and treat some of the AMD being generated on-site. All disturbed areas will be

e Construction soil covered and revegetated.

Specifications
¢ Engineering Cost
Estimate

Orn-going




Hatch Mott
MacDonald Heather Run #2

Location Project Description
Preston County, WV
) Hatch Mott MacDonald (HMM) was retained by the client to provide engineering design documents
Client for the reclamation of an abandoned surface mine in Preston County, WV. Pre-1977 surface and
West Virginia Depariment | goen mining activities are creating an environmental impact on the headwaters of Heather Run,

gt;i::ggﬁmemal Sixteen (16} deep mine entries were left unscaled. Of these entries, only 6 are partially collapsed.

Some entries are situated such that surface water drainage is allowed to enter the abandoned mine.
Services Qﬂlers are.discharging agid mine drainage (AMD) at an approximate.rate of 200 gpm. This AMD
¢ Surveying discharge is of poor quality, pH 2.6 and Fe > 10 mg/L. Also, approximately 2,000 linear feet of

highwall was left abandoned; coal refuse and spoil was left un-covered, and scattered mine debris
was left on the site. This site is generating AMD and discharging directly into Heather Run, a
tributary of the Cheat River.

s (eotechnical
Investigations

* Mapping

+ Reclamation Plan

s Construction Plans and HMM’s work included all design documents necessary for construction and the project specific
Details Corps of Engineers permits. The abandoned mine entries were sealed utilizing dry mine seals, wet

e Construction mine seals, and bat gates. The area was regraded to eliminate surface irregularities and provide

Specifications positive drainage. Drainage channels were designed to safely carry surface water as well as mine
discharges utilizing limestone drains and channels as a form of alkaline treatment. All disturbed
areas will be soil covered and revegetated.

» Engineering Cost
Estimate




Hatch Mott ]
MacDonald Pendleton Creek Strip

Location Project Description
Tucker County, Thomas,

WV Hatch Mott MacDonald (HMM) was retained by the client to provide engineering design documents

. for the reclamation of an abandoned surface mine in Tucker County, WV, Pre-law mining activities
%Iflg?\t/ir nia Department intercepted Pendleton Creek and has forced the stream flow to be directed into an abandoned deep
gl P mine complex that lies under the community of Thomas, WV. The introduction of this flow is

of Environmental . i A ! ; '

Protection causing deterioration of the coal pillars that support the mine roof and is also generating AMD on the
waters of the Blackwater River

Services , . . . ) .

* Surveying HMM’s work included all design documents necessary for construction and the project specific

Corps of Engineers permits. Portions of the highwall were reclaimed to provide positive drainage of
surface waters. Two separate streams were designed utilizing natural stream design techniques and
bentonite liners to control losses and maintain stability. All disturbed areas were revegetated using
ARRI reforestation procedures and native species.

s (Geotechnical
Investigations

e Mapping

s Reclamation Plan

& Natural Stream Design
* ARRI Reforestation

s Construction Plans and
Details

« Construction
Specifications

s Engineering Cost
Estimate




Hatch Mott
MacDonald Crow’s Nest Washplant

Location Project Description
Westmoreland, PA

) Hatch Mott MacDonald (HMM) was retained by the client to develop a permit for the re-processing
Client of coal waste products at a site in Westmoreland County, Pennsylvania. The site was part of an

grlc))w’s Nest Synfleels, abandoned surface mine and coal waste pile.

) Work included all design and permitting associaied with the initial opening of this facility. IMM was
Services ) also retained to monitor the operations and perform quarterly certifications. Annual renewals,

¢ PADEP Permit modifications and compliance was also part of HMM’s duties. The project was successfilly followed
¢ MSHA Permit through the reclamation and bond release stages of all state and federal regulatory agencies.

¢ Erosion and Sediment
Control Plan

* Mapping
e Surveying

s Surface and
Groundwater
Monitoring

e Annual Certification
e Reclamation Plan
s Closure Permits

¢ Construction
Menitoring

¢ Channel Design
» Construction Inspection




Hoffman Alberter Mine

Location
Somerset County, PA

Client
Hoffman Mining
Company

Services
» PADEP Permit

® Erosion and Sediment
Control Plan

e Mapping
s Surveying

e Surface and
Groundwater
Monitoring

* Annual Certifications
s Reclamation Plan
» Closure Permits

s Construction
Monitoring

= Channel Desigit
« Construction Inspection

* Bond Release

Project Description

Hatch Mott MacDonald (HMM) was retained by the client to develop a surface mine permit for a site
in Somerset County, Pennsylvania. The site included several land use changes.

Work included all design and permitting associated with the initial opening of this surface mine.
HMM was also retained to monitor the operations, perform quarterly certifications, annual renewals,
modifications, and compliance. The project was successfully followed through the reclamation and
bond release stages of all state and federal regulatory agencies.
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Hatch Mot
MacDonald

North Branch Drainage Study

Location
Bayard, WV

Client

Confidential Mining
Client

Project Type
Hydraulic Analysis

Services
Hydraulic Analysis Study

Duration

September 2004 —
February 2005

Project Description

The client had an inactive mine gite
where they were operating a
treatment plant to treat acid mine
drainage. During large storm events,
the steep slopes of the site caused
rapid increases in the flow conveyed
through the onsite drainage network.
These increases in flow resulted in
sudden spikes in the flow rates
entering the treatment plant. This
project was conducted to provide an
evaluation of alternatives for
reducing the peak flow rates during
storm events that would altow the
treatment plant to maintain operation
within a preferred flow range during.

HMM Role

HMM was tasked with performing a hydraulic and hydrologic study of the site and providing
specific alternatives for reducing peak flows at the treatment plant, These alternatives included
additional detention basins and the application of real time controls to better utilize storage
available within the existing drainage network. HMM also provided supplementary services
including collecting the necessary flow monitoring and rainfall data to calibrate the hydraulic
model. In addition, HMM provided survey services of the various drainage paths throughout the

site that forms the basis of the hydraulic model.

Highlights

+ Performed GPS surveying of open drainage channels and various culverts throughout the site

+ Collected flow monitoring data using both weirs {open channel) and area-velocity meters
{culverts) in an aggressive chemical environment.

+ Utilized the calibrated hydraulic model to evaluate various alternatives to reduce peak flows
entering the treatment plant in addition to reducing the overall operational costs of the plant.




Stream Monitoring and Data Collection

Location
Washington and Greene
Counties, PA

Client
Confidential Mining Client

Project Type
Market/Discipline area

Services

= Stream Data Collection

and Management
= GIS and GPS Data
Collection
Landowner Contacts
Area Logistics
Project Scheduling
Secure Information
Exchange
*  Integrated Web-based
Project

Duration
'7(\“'2-§}rpcpni;

Construction Cost
$4,000,000 annually

Project Description

This confidential coal mining client is among the nation’s top energy companies. They mine

more high-Bto bituminous coal than any other producer in the United States, and is the nation’s
leader in underground coal mining. The client has operations located throughout major US coal-
producing regions. They are the largest producer of coal bed methane in the US. For 140 years, the
client and its predecessor companies have been industry leaders in production, profitability, safety,
and environmental stewardship. Hatch Mott MacDonald (HVM) is currently assisting this client in
managing, and developing an extensive study of the streams that overlie longwall coal mines. The
study involves studying and documenting the streams’ flow; geomorphology, hydrology and noting
any changes in streams or the surrounding ecosystem. The accurate and consistent, collection of the
data is eritical to the integrity and quality of the study. The end result is a significant amount of fisld
data that accurately portrays the streams and watersheds of the mining surface areas.

HMM Role

Hatch Mott MacDonald (HMM) is currently assisting the client in managing, and developing an
extensive study of the streams that overlie longwall coal mines. The study involves studying and
documenting the streams’ flow; geomorphology, hydrology and noting any changes in streams or the
surrounding ecosystem, The accurate and consistent, collection of the data is critical to the integrity
and quality of the study. The end result is a significant amount of field data that accurately portrays
the streams and watersheds of the mining surface areas.

Project Highiights
*  Project Development — The project development was undertaken by client and HMM teams.

The data collection and eniry as well as data management are critical to the success of the study.
Additional areas of development include

*  Stream data collection techniques and equipment evaluation
» (IS and GPS data collection and organization

»  Tandowner contacts and area logistics

*  Project Scheduling and Information Exchange

"  Web based access to data

¢ Data Collection — Work included setting up flow monitoring stations along designated sections
of streams within the study areas being long-wall mined. Over 600 different flow-monitoring
stations and more than 144 miles per month of stream morphology are uploaded into Trimble
Geo XH sub-foot GP'S units and traversed every month. These units were then used to navigate
to each individual site of study. Once sites were located, stream flow measurements, water
samples and digital photos were taken. Any changes along the length of stream in the geologic
rock structures, stream channel conditions or stream flow were documented photographed, and
filmed and entered into the GPS. The stream flow measurements were taken using a Marsh-
McBirney Flo-mate 2000, All flow-monitoring sites are monitored monthly at 2 minimum and
daily on 2 maximum basis. All field data collected is entered into a large data base where the
data can be queried and printed for the clients at any given time for regulatory agencies,
historical record, or research for expansion in new permit areas.

¢+ Landowner Contacts and Logistics — Managing the landowner contacts, issues, and incidents
is essential to the continuity and success of the project. HMM coordinated this activity with the
client’s land agents and many other consultants being used by the client.

¢  Project Scheduling and Information Exchange — All IIMM field teams and other field teams
are scheduled using an open web based system developed by MM called File Share.
Mapping, documents and data can be shared and exchanged using the File Share system.

+ Web Based Access to Data -HMM assisted the Client in developing an extensive web based
data access system.




Hatch Mott
Macbonald

Stream Mitigation & Remediation Project

Location
Greene and Washington
Counties, PA

Client
Confidential Coal Client

Services

Angmentation Work
Plans

Grout Injection Work
Plans

Subsurface
Investigation Plans

Stream Surveying
Flow Monitoring

Surface and
Groundwater
Menitoring

GIS Mapping
Hydrologic Modeling
Channe! Design

Report Preparation
Construction Inspection

Project Description

Hatch Mott MacDonald was retained by a private coal client to assist in the mitigation and
remediation of over 50,000 lineal feet of streams that have been affected by longwall mining,

Work included surface and groundwater monitoring, hydrologic modeling, and subsurface
investigations to determine minimum base flows for development of augmentation plans. Geologic
conditions were then used fo prepare a mitigation plan and develop a grout injection design for
remediating the loss segments of the affected streams. This grout injection design consisted of a
shallow, low-pressure injection of portland and bentonite to seal fractures and reduce water loss.
Stream surveying of the remediation sites and control streams were used to establish a stable stream
geometry that would effectively carry bankfull flows. Trimble GPS units and GIS sofiware was used
to develop maps showing the flow advancement downstream as construction progressed.

HMM performed the construction inspection and construction management of the project. This work
included full-time inspection, evaluation of contractor performance and work product, and approval
of contractor quantities.




Hatch Motz
MacDonald

Impoundment Mitigation and
Restoration Project

Location
Wetzel County, WV

Client
Confidensial Coal Client

Services

Grout Injection Work
Plans

Subsurface
Investigation

Surveying

Utility camera survey
GIS Mapping

Liner Design

Cost Analysis

Construction Inspection

Project Description

Hatch Mott MacDonald was retained by a private coal client to assist in the mitigation and
remediation of an existing private impoundment that had been affected by longwall mining,

Work included investigation of subsurface data, groundwater monitoring, hydrologic modeling, and
flow loss analysis. Hatch Mott MacDonald developed a combination grout injection plan and
geosynthetic liner design. This grout injection plan consisted of a shallow, low-pressure injection of
amixture of Portland cement and bentonite to seal fractures and reduce water loss. The geosynthetic
liner design utilized an impermeable bentonite mat at select locations within the pond bottomn. A
utility camera was used to observe infiltration and leakage of the pipe principal spillway.

HMM performed the construction inspection and construction management of the project. This work
included full-time inspection, evaluation of contractor performance and work product, and approval
of contractor quantities.




Hatch Mott
MacDonald

Lost Creek Floodplain Investigation

Location
Harrison County, WV

Client
Harrison County
Commission, WV

Project Type
Flood Modeling/Mapping

Services

Site Characterization
Hydrologic/Hydraulic
Evaluations

Duration
July 2004 - March 2005

Last Creek Flnodplain nvestigatinn

Project Description

The Lost Creek Floodplain Investigation provided the Harrison County Commission with detailed
floodplain information for Lost Creek between the Town of Lost Creek corporate limit and Lost
Creek’s downstream confluence with the West Fork River. Prior to this investigation, Lost Creek
was characterized as approximate Zone A on the Harrison County, WV (Unincorporated Areas)
Flood Insurance Study (FIS) and Flood Insurance Rate Maps (FIRMs). A final report was prepared
for the Harrison County Planning Comrmission with all necessary documentation and analysis to
support a revision to the Flood Insurance Rate Map for the Town of Lost Creek, WV,

HMM Role

Site Characterization - HMM prepared the detailed flood hazard mapping for Lost Creek by
conducting field investigations and performing detailed hydraulic evaloations within the project
study area. A combination of traditional land surveying and GPS surveying were used to identify
cross seciions of Lost Creek at set intervals. HMM combined the new cross section survey data with
USGS DEM data to create a new Triangular Iregular Network (TIN) in ArcView. Cross sections
were automatically extracted from the GIS TIN using HEC-GeoRAS and imported into HEC-RAS
for performing the hydrologic and hydraulic evaluations.

Hydrologic/Hydraulic Evaluations - HMM used HEC-RAS to establish the peak flow for the 100-
year storm using current US Geological Survey (USGS) regression equations for rural watersheds.
The resulting floodplain and floodway boundaries for the 100-year storm event were mapped on
digital topographic maps overlaid with ; :

color aerial photographs. A water surface
profile was established for the 100-year
storm for the esiablishment of Base Flow
Elevations along Lost Creek.

Project Highlights

+  Development of hydrologic/hydraulic
models

+  Site characterization and delineation
of Waterway flood elevation

+ Deterioration of floodway boundaries
and development of Flood Insurance
Rate Map updates.
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Hatch Mott
MacDonald

Harrison County Trail - McWhorter
to Clarksburg Trail

Location
Harrison County, WV

Client
Harrison County

Services

Stormwater Drainage
Design

Trail Head/Parking
Layout

Precast Arch Culvert
Design

Bridge Rehabilitation
Construction Contract
Administration

Construction Inspection

Reference
Terrv Schulte, Executive

ittt

nite,

Director
304-624-8690

Project Description

Hatch Mott MacDonald was retained by the Harrison County Commissioners to prepare design plans,
specifications, and bid documents for the conversion of the abandoned 14-mile CSX Railroad grade
to a hiking/biking trail.

Work included digitizing existing railroad right-of-way maps into AutoCAD format; evaluation of
existing drainage siructures; design of drainage rehabilitation; design of new drainage structures; trail
surface design; preparation of clearing, grubbing, and tree pruning specifications; design of trail
entrances, gates and fencing; design of access barriers (to prevent unauthorized motor vehicles from
gaining enfry to the trail); wetland delineation; and bridge decking/rehabilitation,

HMM will also perform the construction inspection and construction management of the project.
This work will include fill-time inspection; evaluation of contractor performance and work product,
and approval of contractor invoices. The project was completed in the Fall of 2003.




