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December 2, 2010

Mr. Chuck Bowman, Buyer
State of West Virginia
Department of Administration
Purchasing Division

2019 Washington Street, East
Charleston, WV 25305

Re: Tub Run HW & Refuse - Phase Il
Requisition # DEP15219

Dear Mr. Bowman:

Greenhorne & O'Mara (G&0O) in association with H.C. Nutting- A Terracon Company accepts the terms
of the WVDEP’s request for quotations as stated in the request released on November 03, 2010 and
is pleased to respond to the same request for the Tub Run HW & Refuse Project. Prepared in our
expression of interest, you will find an abundance of information that describes in detait the team’s
gualifications and experience with respect to the Tub Run HW & Refuse Project. The information
includes a statement of the team’s qualifications, personnel summaries and projects to reflect the
broader scope of services identified in your EQI. Specifically, we have provided the following requested
information:

1. A cover letter that includes a statement accepting the specified terms of the request for
quotations (this document).

2. A section summarizing the Team's technical qualifications, including the pertinent qualifications,
experience, and location of key project team members; where each project team member will be
physically located; a synopsis of each key project team member's assignments and
responsibilities; and the percentage of his/her time each key project team member will devote to
the project during the life of the project.

3. A section to describe the locality of the G&O team.
4. References who are familiar with G&O’s work on similar projects.

5. A section for the Consuitant Confidential Qualification Questionnaire and the Related Pro;ect
Experience Matrix.

6. A signed Purchasing Affidavit from the State of West Virginia Purchasing Division, which
indicates that G&O and our subconsultants are not in debt of any kind to the State of Waest
Virginia.

If you have any guestions or concerns regarding our submittal, please do not hesitate to contact me at
(304) 367-9401 or mretton@G-and-O.com, or our proposed Project Manager, Mr. Steven A, Cain, at
(304) 367-2401 or scain@ G-and-0O.com.

Heglonal ice Premdent
Enclosures

111 Elkins Street = Fairmont, WV 26554
Phone 304.367.9401 s Fax 304.,367.9403
www.G-and-O.com
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OVERALL CAPABILITIES

(G&Q) is a full-service, multidisciplinary consulting engineering

GREENHORNE & O'MARA firm with a culture of personalized client service, innovative

n CONSULTING ENGINEERS problem solving, and on-time project delivery. With 16

offices, we serve clients in the private and public sectors on

projects located throughout the United States and overseas. Founded in 1950, G&O is an employee-owned

firm that is consistently ranked by Engineering News Record among the top 25 percent of
architectural/engineering design firms In the United States.

Our large and diversified staff of more than 550 knowledgeable and quality-oriented employees offers our
clients a broad spectrum of engineering expertise in the areas of civil, structural, environmental,
transportation, and water resources engineering; site, facility, and military master planning; hazards
mitigation and security; surveying and mapping; environmental services; site infrastructure design; landscape
architecture; computer sciences; cultural resources; and other related services.

G&0 provides comprehensive consulting services to perform studies, prepare plans, and secure permits for
erosion control and the installation of water mains, sewer, and appurtenances. G&0O’s professionals are
experienced in the design of a broad range of engineering projects that include preparation of cost estimates,
ptans, and specifications, and the performance of soil and geologic studies to establish project feasibility. Our
detailed design services include traffic studies, grading plans, water and sewer systems, earthwork analysis,
stormwater management, site plans, sediment and erosion control, storm drainage and paving plans,
roadway and railroad realignments/grade changes, feashility studies and site analyses, and permit
application assistance.

The quality of G&O’s work is tied to its effective project management, its process of clearly identifying the
client’s goals and expectations, conducting the work using maotivated, highly qualified professional staff, and
implementing the firm’s quality control plan. Inherent in this process is the fundamental effort to meet or
exceed expectations every time, and also to identify process failures, mitigate the errors, and incorporate the
lessons learned for continual improvement.

G&O has one of the largest civil engineering staffs in the Northeast Region of the United States. We have
provided engineering services for thousands of industrial, commercial, educational, institutional, residential,
and multi-use developments. Qur engineers can provide the following relevant services:

+ Ultilities extension/relocation e s

+ Water treatment design/replacement : g::ﬂg:ﬂ::: ;nnoadlg:scjzsatlons

+ Site infrastructure design : . A
+ Sewage treatment andgcollection systems ¢ Roads gnd parkl_ng design/rehabilitation
+ Water distribution * Survgylng!mapplng/GIS systems

+ Sediment and erosion control : g‘;?rcr':::;%vzllar;? aoblication

+ Storm drainage and paving plans + Stormwater m ar?ap ement

+ Renovation/alterations « Landscape Iansg

¢+ Pavement analysis/resurfacing pePp

In addition to the above services, G&O also provides Land and Bathymetric Surveying, Land Ownership
Research and Preparation of Plats/Easement/Right-of-Ways, Utility Coordination and Relocation Design,
Transportation/Traffic, Engineering, Landscape Architecture and Public Qutreach & Education.

G&O works with various governmental transportation agencies to implement projects such as road
relocations and road widening. G&O’s work on these projects includes, among other tasks, traffic impact
studies, access studies, data collection and analysis, signal timing, traffic control plans, and concept plans
for roadway improvements.

Over the years, G&0O has worked for neariy all federal, state, county and local government agency within
WVDEP's domain. We have worked in many communities in the State of West Virginia (examples to follow).

GREENHORNE & O'MARA ' - Section 1 - Overall Capabilities
n CONSULTING ENGENEERS Page 1
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HC NUTTING PROJECTS

McConmas AML CoaL MINE REFUSE PILE
MERCER COUNTY, WV

During the summer of 2008, H. C. Nutting, a Terracon Company
(HCN) performed a comprehensive geotechnical investigation of the
McComas Refuse Pile in Mercer County, West Virginia. The study
included an assessment of slope stability and recommendations for
reconstruction of the refuse pile. The study also included setting
thermocouples at the bottom of selected boreholes to measure the
in-ground temperature, to determine if spontaneous heating has
caused combustion to occur within the refuse bank. Compaction

; — requirements were included to minimize exposure to air when the
refuse pile is regraded to prevent spontaneous heating from developing in the future.

HCN provided selected samples of the mine refuse to a laboratory for fieat / sink separation, and for short
proximate analyses on the float fraction to determine whether the mine refuse could be reprocessed to
remove the coal fines. Because only a small fraction of high-ash coal could be recovered, reprocessing was
not an economical alternative for this mine refuse pile. Selected samples of mine refuse were tested for
acid-base accounting to determine if they need to be specially handled to prevent acid generation. Results
of these analyses indicated that the mine refuse had a strong net alkalinity; therefore, no special treatment
was necessary to prevent contact with seepage water,

The HCN geotechnical study also included borings in nearby borrow areas that may be used to provide
cover soil for the regraded stockpile. Selected samples of both the cover soil and the mine refuse were
tested for pH, macronutrients and fertilizer requirements necessary to support growth of the proposed seed
mixes needed to stabilize the regraded refuse pile.

Results of the HCN mine refuse study were used by the design engineer, Stafford Consultants, Inc., of
Princeton, WV to prepare plans and specifications for the West Virginia Office of Abandoned Mine Lands and
Reclamation. These documents also included specifications for sealing two mine portals and for the removal
of abandoned equipment. These plans and specifications are currently under review and should be sent out
for bid by the end of the year.

Mayo Hollow Mine Spoil Slide Repair
Martin, KY

In the spring of 2004, a large slide occurred on the face of the Mayo Hollow Mine Spoil Embankment in
Martin, Kentucky. H. C. Nutting, a Terracon Company (HCN) was asked to implement an emergency repair
of the slide before the failure could progress further up the slope.

HCN provided an engineer and a field operations supetvisor to investigate the slide and implement an
emergency repair. Heavy equipment was brought onsite under the supervision of HCN to excavate the slope
failure so the enginser could assess the probable cause. The failed slope was saturated with water, and it

@ GREENHORNE & O'MARA: S .' S Secﬁon1—OverallCapabtlmes
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was determined that flowing water from the perimeter drainage ditch was infiltrating and taking a “short-cut”
though a portion of the embankment, saturating the mine spoil.

The slide was repaired by removing the failed section and spreading the wet mine spoil over open ground,
allowing it to dry. A French Drain was installed using No. 2 stone at the base of the slide, to allow the
infiltrating water to drain. After the French Drain was installed and flow measurements were taken to assure
that it was operating properly, mine spoil was placed back to reconstruct the original slope. The
reconstructed slope was then vegetated with grass seed and mulch to blend in with the remaining face of the
spoil pile. The entire project was completed during the course of about three days and was observed by a
representative of the state mine inspector's office because the owner's reclamation bond had not yet been
released when the slide occurred.

Since the slide was repaired in April of 2004, the face of the embankment has remained stable and the
French Drain continues to relieve water pressure from infiltration through the perimeter ditch.

Black Diamond Mine- Coal Mining Company Audit
Floyd and Magoffin Counties, KY

A Chicago law firm retained H. C. Nutting, a Terracon Company
(HCN) to produce a Phase | ESA for a 41,000-acre coal mining
property in eastern, Kentucky. The mining company had 46
separate parcels, of which 31 have active permits and 15 more
are pending. The entire operation includes coal production from
both surface and underground mines, plus three preparation
plants and load-outs. The procedures used were in accordance
with ASTM E 2247-08, Standard Practice for Environmental Site
Assessments: Phase | Environmental Site Assessment Process
for Forestland and Rural Property. Because of the compressed
time schedule, HCN/Terracon was given only two weeks from the
date of authorization to the date the draft report was due.

HCN/Tetracon Immediately dispatched a team of mining
engineers and geologists to work with the mining company
perscnhel. All of the permitted operations were physically
inspected, documented, and photographed to determine if
recognized environmental conditions (REC’'s) may be present.
Several of the un-permitted properties, mostly orphaned strip jobs,
were also examined for environmental impacts that could be
interpreted as REC’s. Underground mines, all of which are
operated by contract miners, were examined to assess conditions
at the working face and to inspect for containers and other waste
materials that may have been discarded in the gob.

Concurrently, environmental scientists in the office were organizing information that was being sent in daily
by the field team. Environmental data bases were being reviewed and portions of the report were being
written even while some of the remaining data was being gathered. The draft Phase | ESA report was
delivered to the client on time, along with recommendations for dealing with a small number of environmental
concerns.

ml! GREENHORNE & orMARAr - o T - Sectton1—0veraliCapabt.'mes
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Acid Mine Spoil Neutralization, Wellston Landfill Vegetative Cover
Wellston, OH

H. C. Nutting, a Terracon Company (HCN) was given the
responsibility for inspecting the grading and final cover of the
Wellston Sanitary Landfill, located in Jackson County, Ohio. After
the first few years, it was apparent that the vegetation was sparse
in some portions of the landfill cover and restored borrow area, and
that some of the sedimentation ponds had developed an acid
condition that exceeded NPDES discharge limits. Although
leachate seeps were visible on some parts of the landfill cap, the
primary problem appeared to be caused by acidic surface mine
spoil, which was used as final cover for the landfill.

HCN engineers collected soil samples from selected portions of the site where grass would not grow
successfully. These soil samples were tested for neutralization potential and for pyritic suifur, which was
mathematically converted to compute the maximum potential acidity. These data, along with paste pH, were
used to compute an application rate for the amount of pulverized limestone needed to maintain a neutral pH
condition so that the landfill cover could be successfully re-vegetated. Soil samples were also tested for
macronutrients, so that fertilizer requirements could he established. At the same time, the sedimentation
basins were cleaned out and lined with crushed limestone so that acid mine drainage that may be collected
from other parts of the landfill cover could be neutralized prior to discharge.

After the calcium carbonate application rates were determined for the mine spoil cover, HCN prepared a
detailed specification for application of the pulverized agricultural limestone, the depth of mixing, seed
blends, fertilizer mixes and mulch materials so the project could go out for bid. After the work awarded, HCN
inspectors observed the soil cover stabilization project to assure the owner that the work was being done
correctly.

At this time, vegetation has been re-established and the storm water discharge has remained within NPDES
permit limits.

% CREENHORNE &O’MARA. - e e e Sect:on1—0veraﬂCapabmt;es
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GREENHORNE & O’MARA PROJECTS

LENNOX / CUZZART WATER LINE EXTENSION
PRESTON COUNTY, WV

G&O provided engineering design for a water main
extension which will connect to the Preston County
Public Service District No. 4 service area system.
The project was initiated and financed by the West
Virginia Department of Environmental Protection —
Abandoned Mine Land Reclamation Department
(AML). The project included the design of 42 miles
of new water distribution line, 3 new water booster
pump stations and 5 new water storage tanks. The
project will provide service to nearly 400 new
customers. G&O's services included hydraulic
modeling the entire existing PSD #4 system and
evaluation of all extension areas identified in a
preliminary study provided by the WVDEP.

LYONSOUTH, COMMERCIAL DEVELOPMENT PROPERTY
Nutter Fort, WV

E GREENHORNE & O'MARA

CONSULTING ENGINEERS

LyonSouth is a multi-phased commercial property
development site for a private land developer. The
phases consist of working with the developer to obtain
cut and fill information along with permanent storm
retention pond sizing and location on a 15 acre parcel
of land, permitting for the phases that include permits
to the Department of Environmental Protection for an
MR-4C Incidental Coal Removal Permit, an update to
the WV Construction Storm Water General Permit.
Another phase consisted of assisting the developer in
obtaining status of approval for limestone being
removed from the property to be qualified for use on a
public damn project.

 Section 1 — Overall &épébiﬁtieé
Page 5



Tub Run HW & Refuse- Phase li
. Requisition # DEP15219

FAIRMONT GENERAL HOSPITAL HEALTHPLEX
Fairmont, WV

Fairmont General Hospital's Healthplex is a medical-
fitness facility that will integrate physical therapy,
cardiac rehabilitation, occupational medicine, and
pulmonary rehabilitation. The focus of the project is to
enhance the health status and improve the overall
quality of life of the community.

Physician offices will be located at the facility to
provide the community with an all-inclusive location for
outpatient medical and rehabilitation services. The medlcai offlce area WI|| house a varlety of medical
practices. The facility will serve the dual purpose of providing the necessary rehab for recovering patients
and medically based fitness services for the community. In addition to rehabilitative medicine and medical
offices, the Healthplex will include a therapy pool, heated lap pool and modern fithess area.

G&0O was selected by Fairmont General Hospital and Browning Day Mullins Dierdorf Architects of
Indianapolis, IN as the site design sub-consultant for the 6.3 acre parcel. Initially, G&O prepared the
boundary and topographic survey for the site and coordinated the preliminary geotechnical investigations.
The site design included, building location; parking lot layout; site access road; detailed utility design and
location for water, sanitary sewer, storm drainage, gas and electric; stormwater management;
erosion/sediment control; and finished grade elevations. As part of the site package G&O prepared NPDES
application as required by the WVDEP,

The on-site stormwater management and drainage system was comprised of approximately six drop
infets/storm manholes, approximately 250 LF of storm sewer and an underground pipe gallery which provides
approximately 10,000 cubic feet of on-site detention beneath the parking lot. The system consists of
approximately 1350 linear feet of 36" diameter H.D.P.E. pipe with manifolds at each end. The ouifall is a
control structure utilizing an orifice/weir combination designed to limit stormwater discharges to pre-
development levels.

Approximately 628 LF of PVC sanitary sewer was constructed on-site, with all necessary manholes and
-appurtenances. A small sanitary lift station was required to provide service to the bottom floor of the facility to
drain a swimming pool.

Weatherford - Sand Silos and Siding Track
Century, WV

Weatherford International, Inc. is a Texas company which services the oil and gas industry for development
of supply wells. The purpose of this project was to construct a railroad siding track and silos to store sand for
their business.

G&O was selected as the site designer in charge of surveying, design and permitting for this project. G&QO
completed topographic surveying of the site as a support to the design initiative. The site design includes
railroad siding track roads with two switches, parking, storm drainage, erosion/sediment control; and finished
grade elevations. As part of the site package G&O is preparing an NPDES application as required by the
WVDEP.

@ CREENHORNE & O,MARAW et £ e e e e secﬁon1_ overa”Capab,’mes
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Flowers Bakery
Fairmont, WV

Flowers Bakery is a local distributer of haked goods which is
relocating from an old location in Marion County to the new
6,600 SF distribution center. The center includes different truck
dock heights far both the relay and delivery trucks as well as
adequate drive areas to maneuver tractor trailer.

G&O was selected by Butler Properties, Inc. of Atlanta, GA as
the site designer for a 1.75 acre parcel in the Marion Regional
Business Park. Initially, G&O prepared the boundary and
topographic survey for the site. The site design included,
building location; parking lot layout; detailed utility design and
location for water, sanitary sewer, storm drainage, gas and
electric; stormwater management; erosion/sediment control; and
finished grade elevations. As part of the site package G&O prepared NPDES application as required by the
WVDEP.

The on-site stormwater management and drainage system was comprised of approximately five drop
inlets/storm manholes, approximately 460 LF of storm sewer pipe which empties into an on-site open detention
pond located adjacent to the parking lot. The outfall is a control structure utilizing a multiple orifice’s designed
to limit stormwater discharges to pre-development levels.

Preston County PSD #4 Water System Planning
Preston County, WV

G&O performed feasibility studies for potential water main extensions,
reviewed requests for service and/or main line extensions, provided cost
estimating, water rate evaluations, system troubleshooting, and
engineering design and construction inspection services for water main
extensions within the Preston County Public Service District No. 4 service
area.

G&O analyzed the entire existing system and evaluated all potential
extension areas. Each area had a cost estimate prepared and a count of
potential customers; these areas were then ranked by parameters such as
cost per customer, total cost, and potential for funding. Preston County
Public Service District #4 has many unique aspects to its system that
required this evaluation to develop the understanding of the entire system
to ensure stability throughout the expansion process.

Jane Lew PSD - Proposed Potable Water System Improvements
Lewis Counity, WV

G&O provided engineering design and construction management setvices for a water system improvement
project. The improvements consisted of 11,500 lineal feet of galvanized waterline replacement, removal and
replacement of 25 existing gate valves, installation of 17 new gate valves in the existing distribution system,
instailation of 13 by-pass leak detection meters, installation of an 8" diameter river crossing pipe to replace
an existing crossing, installation of a SCADA controlled solenoid valve station and booster chlorination
station,. The project also included an extension of the existing system of 1,500 lineal feet of 2" PVC water
line and a 37 gpm booster pump station to provide service to six new customers,

CONSULTING ENGINEERS Page 7
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City of Shinnston Sanitary Sewer Collection and Treatment System
Improvement Project

Harrison County, WV

G&0O is currently providing final engineering design
services as well as construction management and
inspection services for upgrades and improvements to the
City of Shinnston’s wastewater collection and treatment
system. The project consists of the rehabilitation of the
City's existing 380,000 GPD wastewater treatment facility
and extensive sanitary and storm sewer separation work.
The wastewater treatment facilty will receive
improvements to the sludge handling and disposal
systems.  Additionally, the reduction of inflow and
infiltration {I&1) will be achieved by the rehabilitation of
many parts of the collection system by pipe lining and the
construction of new sanitary and storm sewer systems.

Preston County PSD #4 Clifton Mills Extfension
Preston County, WV

G&O is responsible for design of a project that includes a main
line extension to four areas of Preston County, WV. The
extensions inte the Clifton Mills area, Glade Farms/Dennis Road
area, areas South of Rt. 26 and North of [-68, and Pisgah area
will provide potable water service to nearly one hundred ninety-
six (196) new customers and a proposed housing development
along Rt. 8/2. The project will parallel the Lennox/Cuzzart
extension project and will combined total of nearly 600 new
customers to the Service District.

Alpine Lake Public Utility Company Improvements to the Alpine Lake
Water Treatment & Distribution System

Preston County, WV

G&O provided the preliminary study, final design and
construction management for various improvements to the
Alpine Lake potable water treatment and distribution system.
The project included the preparation of a Preliminary
Engineering Report (PER) for submission to the West Virginia
Infrastructure and Jobs Development Council (WVIJDC). The
PER evaluated the existing operation and condition of the
water system, identified recommendations for improvements
and upgrades, identified project costs, and proposed project
funding scenarios. System improvements included the
installation of (3) new water booster pumping stations with
discharge meters and SCADA controls with radio telemetry,

@ GREENHORNE & O'MARA o ' T Secﬂon1—OveraIICapabiIitfes
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abandoning existing booster stations, installation of 355 new water meter settings. The project aiso included
the painting of (3) existing water storage tanks, the design and construction of new water freatment facility
and the replacement of 4500 LF of 10" SDR-26 water line with C-200 CL-200 water line,

Sanitary Sewer Extension to the Meredith Springs/Dakota Camp Area
Marion County, WV

G&O provided engineering design, construction management, and
resident project inspection services for the sanitary sewer
extension to the Meredith Springs area of Marion County, WV,
The project involved the planning and design of a new sanitary
sewer and lift stations to provide service to approximately 100
homes in the Meredith Springs area of Marion County, just outside
of the corporate limits of the City of Fairmont. The project included
the design of approximately 11,000 linear feet of gravity sanitary
sewer, 500 linear feet of force main, four grinder pump stations
and two duplex non-clog sewage pumping stations. e . - 05/26/2009

Kingmill Valley Sanitary Sewer Improvements
Marion County, WV

G&O provided preliminary planning, final design, and
construction management services for sanitary sewer
improvements to Millersville and surrounding areas of
the Kingmill Valley Public Service District service area.
The project required the preparation of a Preliminary
Engineering Report (PER) for submission to the West
Virginia Infrastructure and Jobs Development Council
(WVIJDC) and the USDA Rural Utility Service to
secure funding for the new collection system and nine
sanitary sewer pump station rehabilitations. The PER
identified the necessary improvements to Millersville
and surrounding areas, provided cotrective action
alternatives and preliminary costs. G&0O completed
the detail design, construction drawings, technical
specifications, and contract bid documents. G&O is also providing construction management and resident
project inspection services to insure compliance with approved plans and specifications.

City of Fairmont Sanitary Sewer Improvements
Marion County, WV

G&O is provided preliminary and final engineering design
services and construction management and inspection
services for improvements to the City's existing sanitary sewer
collection system to meet the Long Term Control Plan as
mandated by the EPA and WVDEP. The project consisted of
the study of the City's existing sanitary sewer collection system
to identify and propose correction of areas of significant inflow
and infiltration {I&I) entering the sewer system.

N GREENHORNE&O'MARA  sectlon 1 - Overall Capabilities
n CONSULTING ENGINEERS Page 9
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Preliminary engineering services included an extensive sanitary
sewer evaluation survey (SSES). The SSES included detailed
field inspection of existing facilities, smoke and dye testing, flow
monitoring, CCTV inspection, manhole Iinspections, and
hydraulic modeling. Preliminary engineering services also
included the planning of proposed improvements, feasibility
studies, and assistance in obtaining funding. Final design
included a 600,000 Gallon Equalization Basin, gravity sewer
line replacement, H2S protection, and sanitary and storm sewer
separation.

City of Shinnston Water System Upgrades and Improvements
Harrison County, Wv

G&O provided preliminary engineering, detailed design, and
construction management and Inspection services for a
major upgrade to the City of Shinnston’s water distribution
system. The project consisted of the study and evaluation of
the City's water supply and distribution system to determine
system deficiencies and areas needing repair.

Preliminary engineering services included extensive hydraulic
modeling, water use forecasting, the preparation of a facilities
plan for submission to the WVIJDC, and assistance in
identifying and securing project funding.Final engineering
services included, bid package preparation, construction
management and inspection services, and record drawing
preparation.

Town of Grant Town Water System Improvements
Marion County, WV

G&O provided a detailed hydraulic study for the planning and design for a
water system Improvement project for the Town of Grant Town, Marion County,
WYV, Preliminary design services included the submission of a preliminary
enginesting report and preparation of funding applications to the WV
Infrastructure and Jobs Development Council (WVIDJC). Final design services
included the design of approximately 23,000 L.F. of water main replacement, a
new 300 GPM water booster pump station, the painting of the 200,000 gallon
water storage tank, and the installation of a system wide SCADA control
system with radio telemetry. G&Q will also provide construction management
and resident project inspection to ensure compliance with the approved plans
and detailed specifications.

m GREENHORNE & o'MAnAy R Se'ctr'dnﬁfr—-Ovér.‘a;ﬂc‘apabfﬁ:'t.fés“
n CONSULTING ENGINEERS Page 10



Tub Run HIW & Refuse- Phase i

Fairmont to Mannington Waterline Extension
Marion County, WV

G&O was responsible for design and construction management of a
project that included a major service line extended from City of
Fairmont to serve the residents of the City of Mannington. The new
service lIine replaced the aging City of Mannington's potable water
treatment plant. The project consisted of the design and
construction of 67,000 L.F. of 12" and 16"diameter water main,
construction of a 1000 GPM booster pump station with booster
chlorination, and a telemetry SCADA control system to provide
potable water from the City of Fairmont to the City of Mannington.
This project was awarded the American Council of Engineering
Companies (ACEC) “Bronze Award"” for engineering excellence.

Realignment of the Intersection of Stewart Street, Protzman Sitreef,
Vangilder Street & Hoffman Avenue

City of Morgantown, WV

G&O was retained to provide engineering services which included a
design study, final design, preparation of specifications, contract and
bid documents, and construction management and inspection
services for the evaluation, planning, and design of the intersection
realignment of Stewart Street, Protzman Street, Vangilder Street, and
Hoffman Avenue in the City of Morgantown.

Fergusoh Memorial Park Paving
Shinnston, WV

The project consisted of
approximately 700 tons of
asphait base course, 350 tons
of asphalt wearing course,
crushed agaregate base
course, drop inlet risers and
existing concrete  sidewalk
removal and installation of
) RN handicap ramps. G8&O is .
responsible for the design and construction management services for this project. Design included site and
drainage analysis, guantifying materials and cost estimates. Construction included inspection and
engineering during construction,

m CREENHORNE & O'MARA,_ e i e Secﬂon1—Overa”Capabrhﬂes
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TECHNICAL QUALIFICATIONS WVDEP DESIGN GUIDELINES
GRASP OF PROJECT REQUIREMENTS O tosign guidelines, specticatons and -
G&0O shall comply with the following WVDEP dESign gUidEIineS, requirements:
specifications and requirements to implement the project: WVDEP Design Guidelines
+ WVDEP Design Guidelines In accordance with Fe.deral,
+ In accordance with Federal, State & l.ocal Regulations State & Local Regulations

+ General Conditions and Standard Specifications General Gonditions and
Standard Specifications

These standards cover a broad range of design and submittal
requirements relating to topography, drainage design, grading
plans, details for bat gates and wet seals, specifications,
materials, etc.

G&O is experienced in complying with design requirements for
the construction of mass grading, erosion control, site planning
and appurtenances. In preparing the design plans for WVDEP G&O shall take into account such matters as:

+ Constructability / cost effectiveness
+ Impacts to surrounding property In 0i'deré(‘) pcr)oduclf the overfail most cost-effective
: o lesign, G&O shall take the following into account
+ Serviceability to proposed customers € R ; ;
when preparing design plans:
+ System maintenance and overall cost-effectiveness
+ Environmental and customer impacts Construgtability / cost
effectiveness
Impacts to the surrounding
APPROACH / METHODOLOGY property
This section describes our understanding of the project and Serviceability to proposed
our approach to the tasks to be assigned under this contract. customers

We have obtained this understanding from the expression of
interest.

System maintenance

Environmental and customer

- . . impacts
Project Kickoff Meeting

Prior to commencement of any project assessment or g -
design, G&O will meet with WVDEP to clearly identify project goals, schedules, constraints and the

design criteria. This step is useful in ensuring a quality project on the part of all parties and helps
eliminate delays and cost overruns.

Pre-Design Feasibility Reports
G&O shall perform a detailed review of the Final Feasibility Study and, if requested, provide design
alternatives and cost estimates to help select the optimum design option. This study would utilize
G&Q's design experience and existing relationship with subconsuitants to best accomplish the
WVDEP’s goal. Pre-design feasibility studies facilitate evaluation of viable alternatives and will allow
the WVDEP to select the preferred alternative.

I\ GREENHORNE & OMARA " section 2 - Technical Qualifications
m COMNSULTING ENGINEERS Page 12
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Design Phase, Bid-Ready Contract Drawings & Specifications

G&O is highly expetienced in the development of construction bid documents, including plans,
specification, estimates, and bid forms. We have developed these documents for public agencies at
all levels. We subscribe to many of the governmental specifications systems and Master Spec. We
are also very familiar with standard specifications and details approved by the WVDEP. Our past
project experience has enabled us to develop a thorough understanding of specific design
requirements such as mapping reference styles, standard notes, bid forms, and details to best
convey to our clients and ultimately contractors the intent of the design. This leads to better bid cost
upfront and fewer change orders during construction.

The design phase includes the collection of aerial mapping to determine existing conditions and
preparation of grading and erosion control plans. Plan packages will include details and
specifications for excavation, backfill, wet seals, bat gates, and other required items pertaining to
relevant areas.

In preparing design plans, G&O shall take into account environmental impacts, maintenance of
vehicular traffic, constructabllity, maintenance, impact to the surrounding area to produce the
overall most cost-effective design.

Geotechnical Investigation

The design of fill slopes and wet seals could require soil borings and geatechnical study for proper
design. G&O'’s sub-consuitant, H.C. Nutting, has geotechnical staff well experienced in field sub-
surface studies, laboratory materials testing, data analyses, design recommendations, and
construction methods for various projects in both private and public sectors.

Other Design Requirements
Other design considerations and information on the plans may include:

+ Typical Details (drainage structures, ditches, wet seals and bat gates)
+ Sediment and erosion control

+ Soils horing and geotechnical considerations

¢+ Access roads and site plans

Construction Cost Estimating
We believe that cost estimating must be an interactive part of the design process, providing
budgetary feedback and value engineering on design alternatives. It is this participatory upfront
input that allows the team to produce design concepts and drawing that are within the client’s
budget. QOur cost control program builds value engineering into each design project. G&O will
prepare, monitor, and finalize construction budgets and time estimates. Communication will occur at
every phase of the project to ensure realistic costs. G&O shall provide cost estimates with
WVDEP approved unit items.

Environmental Permitting
The G&O Team includes an environmental team experienced in minimizing and mitigating any
impacts to environmentally sensitive areas associated with infrastructure projects. G&QO shall assist
WVDEP in identifying, avoiding if possible and/or minimizing impacts to environmental constraints
e.g. forest cover, historical sensitive areas, wetlands and waters of the US. We shall also provide
reports, impact sketches and supporting material to help WVDEP obtain a Nationwide Permit from
the Army Corp of Engineers and clearance from Culture & History if necessary.

m GREENHORNE &ofMAnAl” S o ' o Sectfon2-fé&hnibai-ddéﬁffba-t-ibhs‘
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At the Federal level, we have in-depth familiarity with the following:

¢

> & >

> & & & > »

National Environmental Policy Act regulations, issued by Council on Environmental Quality, 40 CFR 1500-
1508

Section 910 of the Rivers and Harbors Act
Sections 404 and 401 of the Clean Water Act of 1977/ Water Quality of 1987 (33 USC 125101376)

Sections 10, 309, and 176 of the Clean Air Act of 1970, as amended (42 USC 7401 et seq.); and the Clean
Air Act Amendments of 1287

EPA Section 404(b)(1) Guideline

Section 2, Fish & Wildlife Coordination Act (16 USC 1533)
Executive Order, 11990, Protection of Wetlands
Executive Order, 11988, Floodplain Management

Federal Noise Control Act of 1972

Section 106, National Historic Preservation Act of 1996, as amended (16 USC 470) regulations of the
Advisory Council of Historic Preservation (36 CFR 800}

At the state and local levels, we have significant experience with the following:

+ Sediment and Erosion Control Regulations
+ Stormwater Management Regulations
+ WV Culture and History
+ Water Quality Certification {(Section 401)
+ Fish and Wildlife
Coordination

Coordination between G&0O, WVDEP, subconsuitants and current property owners where the project
is located will be extremely important to the success of the project. G&QO will initialize and maintain
effective communication between all parties involved in the project.

GREENHORNE&O’MARAV S . Section 2 - Technical Qualifications
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KEY PROJECT TEAM MEMBERS - QUALIFICATIONS AND EXPERIENCE

G&O's project organization for WVDEP has been carafully selected for
this contract to offer top professionals from our Fairmont Office.
Individuals offered in this proposal possess pertinent local experience in
conducting studies and preparing plans associated with projects of this
nature. We have also included professionals from our subconsultant
team to provide ancillary services if required by WVDEP, including offer high caliber
geotechnical engineering and aerial mapping. ] professionals from our
Fairmont office.

We present in this section our Team organization, followed Dy a i
summary of the pertinent qualifications, experience, and location of

select key project team members, as well as the percentage of time each key team member will devote to
the project during the life of the contract. Additional staff information is included in our Expression of
Interest.

G&0O’s project organization
for WVDEP has been carefully
selected for this contract to

West Virginia
Department of Environmental Protection

Project Manager
Steven Cain, PE

Princi pal-in-Charge
Michael Retton, PE, PS

Task Managers / Principal Engineers

Richard Gaines, PE
Jim Dalay, PMP
lohn Vincent, El

Support Staff

Amo-merricing. | | B9 crsennonz somana || (@) wonrmo
» Thetroton courany
~ Aerlal Mapping - Surveying Geotachnical Englneering

“Matiin Zook, PLS, CP. ~ ~ Do GRO Survey Crews - - Fred E'rqméhii, PE,PG. .

 Section 3 - Key Project Team Members
Page 15

CONSULTING ENGINEERS

% GREENHORNE & O'MAaA" i



Steven Cain, PE
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Project Manager
Percent of Time Devoted to this Contract: 30%

Firm: Greenhorne & C'Mara
Highest Degree: BS

Years of Experience: 15
Office Location: Fairmont, WV

Assignment / Responsibilities

+ Setve as primary point-of-
contact for WVDEP

+ Organize and apply personnel
resources to meet contract
commitments

+ Desighate task order managers
and oversee task order
execution

¢ Prepare progress reports and
invoices

¢+ Direct or execute work on
individual task orders

+ Report progress, expenditures,
and results to the Project
Manager

+ Contract documents

¢ Ensure that all activities are
accomplished to advance the
goals of WVDEP's programs
and projects

Michael Retton, PE, PS

Capabilities & Experience. Mr. Cain, Department Head for
G&0O's Fairmont Civil Engineering Department, has more than 15
years of experience. His career has encompassed many aspects
of civil engineering including land surveying, site development,
sahitary sewer condition assessment, capacity evaluation, data
management, rehabilitation design, wastewater treatment system
design, potable water system design, hydraulic modeling, utility
planning, computer aided drafting, and construction engineering.

Relevant projects include:

¢+ Kingmill Valley Sanitary Sewer Improvements, Marion
County, WV

+ Alpine Lake Water Distribution System Reconstruction,
Preston County, WV

+ Mannington Watetline Extension, Marion County, WV
Shinnston Waterline Reconstruction, Harrison County, WV

+ Fairmont Sanitary Sewer Improvements, Marion Caounty,
Wy

¢ Street Paving Project- Phase 1, Shinnston, WV
+ Ferguson Memorial Park Paving, Shinnston, WV

*

Principal-in-Charge
Percent of Time Devoted to this Contract: 2%

Firm: Greenharne & O'Mara
Highest Degree: BS

Years of Experience: 26
Office Location: Fairmont, WV

Assignment / Responsibilities

¢ Ensure avallability of personnel
and corporate financial
resources

¢ Provide general guidance and
advice to the Project Manager

¢ Solicit feedback on G&0O
contract performance from
WVDEP

Capabilities & Experience. As Vice President of Engineeting
Services for the Mid-Atlantic Region, Mr. Retton is responsible for
all civilland development and general civil services projects
performed in the Mid-Atlantic Region. He has 26 years of
experience in land development planning, engineering, utility
ehgineering and design, hydrologic/hydraulic analyses, design of
sediment control ponds, and stormwater detention facilities.

Relevant projects include:

¢ AMD Treatment/Settlement Pond, Eastern Association Coal
Carp, Martinka Mine, Levels WV

¢+ Fairmont General Hospital Healthplex, Marion County, WV
¢ Mannington Waterline Extension, Marion County, WV

¢ Alpine Lake Sewer System Improvements, Preston County,
WV

¢ Grant Town Water System Improvements, Marion Co., WV

E GREENHORNE & O'MARA
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Richard Gaines, PE

Task Manager/Principal Engineer
Percent of Time Devoted to this Contract: 20%

Firm: Greenhorne & O'Mara
Highest Degree: BS

Years of Experience: 23
Office Location: Fairmont, WV

Assignment / Responsibilities

+ Coordinate work with the G&0
Project Manager

¢ Direct or execute work on
individual task orders

+ Report progress, expenditures,
and results to the Project
Manager

+ Contract documents

¢ On-site takeover system
services

+ WVDEP permitting

Jim Daley, PMP

Capabilities & Experience. A Senior Project Manager in G&O's
Fairmont office, Mr. Gaines is experienced in design, plan
preparation, and permit processing for land development projects.
Desigh expertise includes storm drainage, water and sewer,
sediment control, and land grading. He also is experienced in
earthwork analysis, cost estimates, and feasibility studies.

Relevant projects include:

¢+ Lyonsouth, Commercial Development Property, Nutter Fort,
WV

¢+ Lennox/ Cuzzart Water Line Extension, Preston County, WV

¢+ Flowers Bakery - Commercial Site Plan, Marion County, WV

¢ The Havens -~ Commerical Site Plan, Mercer County, WV

¢ Weatherford Sand Plant - Commerical Site Plan, Barbour
County, WV

+ Winebrenners Crossing — Commerical Site Plan, Berkley
County, WV

¢ Fisher Mountain Estates — Residential Subdivision,
Pendleton County, WV

¢ Fairmont General Hospital Healthplex, Marion County, WV
¢ Preston County PSD #4 Water System Extensions

¢+ Jane Lew PSD Potable Water System Improvements, Lewis
County, WV

Task Manager/Principal Engineer
Percent of Time Devoted to this Contract: 20%

Firm: Greenhorne & O'Mara
Highest Degree: BS

Years of Experience: 28
Office Location: Fairmont, WV

Assighment / Responsibilities

+ Prepare Work Plans for review
by the Project Manager and
WVDEP

+ Coordinate work with the G&0O
Project Manager

¢ Direct or execute work on
individual task orders

+ Report progress, expenditures,
and results to the Project
Manager

Capabilities & Experience. Mr. Daley recently joined Greenhorne
& O’'Mara as its Director of Natural Gas and Energy Programs. In
this position, he serves as our resident expert on the oil and gas
industry, notably the Marcellus Shale play in Pennsylvania, West
Virginia and Maryland. He represents G&O on several committees
of the Pennsylvania Oil and Gas Association, notably the
Environmental, Health and Safety, and Transportation and
Marketing Committees, and soon will be representing G8O at the
Marcellus Shale Coalition (beginning January 2011). He regularly
meets with E&P and midstream companies to understand the
regulatory and operational issues they face and to bring G&0O
services to these firms.

Relevant projects include:

+ Underground Mine/Coal Preparation Plant Permanent
Program Permit Applications

4+ Pursglove Mine No. 15 Permitting Efforts
Emerald Mine No. 1 Re-permitting

¢  Skyline Preparation Plant Surface Disturbance Mining
Permit Applications

¢+ Incidental Mining Permit to Allow Relocation of Air
Surveillance Radar for Midfield Construction

L 4
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John Vincent, El

Task Manager/Principal Engineer

Percent of Time Devoted to this Contract: 20%

Firm: Greenhorne & O'Mara
Highest Degree: BS

Years of Experience: 15
Office Location: Fairmont, WV

Asslghment / Responsibilities

+

Prepare Work Plans for review
by the Project Manager and
WVDEP

Coordinate work with the G&O
Project Manager

Direct or execute work on
individual task orders

Report progress, expenditures,
and resulis to the Project
Manager

Marlin Zook, PLS, CP

Mr. Vincent has over 15 years experience in civil engineering
projects. His career has encompassed many aspects of civil
engineering including highway design, site development, sanitary
sewer and surveying. Most recently he performed surface mining
reclamation plans in conjunction with a public/private highway
project in Mingo County.

Relevant projects include:
¢+ Fairmont General Hospital Healthplex, Marion County, WV

¢ Kingmill Valley Sanitary Sewer Improvements, Marion
County, WV

¢+ Mannington Waterline Extension, Marion County, WV

+ Shinnston Waterline Reconstruction, Harrison County, WV

¢+ King Coal Highway (Red Jacket Section), Mingo County,
WV

¢+ King Coal Highway (Sharon Heights Section), Mingo
County, WV

+ Realignment of the Intersection of Stewart Street, Protzman
Street, Vangilder Street, & Hoffman Avenue

Key Staff — Aerial Mapping

> > > »

Firm: Aero-Metric, Inc.
Highest Degree: AS

Years of Experience: 30
Office Location: Dulles, VA

Assignment / Responsibilities

L 4

¢
¢
L ]

Ground Surveying
Digital Mapping
Digital Orthophoto Production

Review of Final Delivery ltems
to the WVDEP

Percent of Time Devoted to this Contract: 10%

Capabilities & Experience. Mr. Zook has over 30 vyears
experience in all aspects of photogrammetry. His career at Aero-
Metric began in photogrammetric compilation and extended to all
other mapping related operations such as flight planning, ground
control  surveys, drafting, analytical triangulation, volume
computations, Interactive graphics and data collection for input to a
GIS. Current responsibilities include overseeing all phases of the
photogrammetric process including aerial triangulation, compilation
and digital edit. He is also responsible for directing the quality
control and the survey team efforts. He has been in charge of all
mapping projects from the planning phase to production for the past
eighteen years at Aero-Metric.

Relevant projects include:

¢ PSD #4 Waterline Project, Brandonville, Preston County,
WV (with G&O)

¢ Racket/Newberne Compressor Station Bridge Site,
Newberne, Ritchie County, WV

¢ Hanlin-Allied-Olin Plant Site, Moundsville, Marshall County,
WV

+ Lewisburg Sewer Extension, Lewisburg, Greenbrier County,
Wy

o
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Fred Erdmann, PE, PG

Firm: H.C. Nutting/A Terracon Co.
Highest Degree: MS

Years of Experience: 40

Office Location: Charleston, WV

Assignment / Responsibilities
¢ Coal Reserve Assessments
+ Mining Feasibility Studies
+ Coal Source Investigations
Studies for Utilities

+ Roof Support Plans and Studies

¢+ Ground Subsidence
Investigations

¢ Geotechnical Investigations

¢ Environmental Site
Assessments

+ Litigation Support

Rome Bruce, PE

Tub Run HW & Refuse- Phase II
Requisition # DEP15219

Key Staff - Geotechnical Engineering

Percent of Time Devoted to this Contract: 10%

Capabilities & Experience. Mr. Erdmann has over 40 years of
experience in the areas of applied geological engineering. He
provides project management and technical assistance to clients
seeking solutions to tunnelling, mining engineering projects and
mineral resource investigations.

Relevant projects include:

¢+ Conversion of Former Limestone Mines in Qlive Hill, KY
U.S. Army Corps of Engineers, Louisville District

Marion County 911 Center near Fairmont, WV

Liner Evaluation of the Elsinore Water Tunnel
Geotechnical Study of a Deep Manhole

Geotechnical Investigation for Proposed Access Shaft

Tunnel Remediation and Test Pit Study for the Marathon
Fuel Terminal

Mine Subsidence Investigations in Eastern Ohio
Mine Subsidence Assessment

* * & & o
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Key Staff - Geotechnical Engineering

Firm: H.C. Nutting/A Terracon Co.
Highest Degree: BS

Years of Experience: 30

Office Location: Charleston, WV

Assignment / Responsibilities
¢ Coal Reserve Assessments
¢ Mining Feasibility Studies
¢ Coal Source Investigations
Studies for Utilities

+ Roof Support Plans and Studies

¢ Ground Subsidence
Investigations

+ Geotechnical Investigations

¢ Environmental Site
Assessments

+ Litigation Support

Percent of Time Devoted to this Contract: 10%

Capabilities & Experience. Mr. Bruce has over 30 years of
experience in the areas of applied geological engineering. He
provides project management and technical assistance to clients
seeking solutions to tunnelling, mining engineering projects and
mineral resource investigations.

Relevant projects include:

+ Conversion of Former Limestone Mines in Olive Hill, KY
U.S. Army Corps of Engineers, Louisville District

Marion County 911 Center near Fairmont, WV

Liner Evaluation of the Elsinore Water Tunnel
Geotechnical Study of a Deep Manhole

Geotechnical Investigation for Proposed Access Shaft

Tunnel Remediation and Test Pit Study for the Marathon
Fuel Terminal

Mine Subsidence Investigations in Eastern Ohio
+ Mine Subsidence Assessment

* >+ & @
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OFFICE LOCATION

G&O will coordinate and perform all of the work required under
this contract from our Fairmont, WV office, located at 111 Elkins
Street.

As illustrated by the graphic below, the G&O team is located near
the project location, ensuring timeiy response to any situation.
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G&O will coordinate and perform
all of the work required under this
contract from our Fairmont, WY
office.
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SUBCONSULTANTS

Protection (WVDEP) under this Expression of Interest. Together, G&O and its subconsultants,

H.C. Nutting- A Terracon Company and Aero-Metric, Inc. blends discipline expertise and

relevant experience with similar award-winning programs, local knowledge, and a solid
background of working together. Team professionals possess the strong relevant experience, capability, and
roll-up-your-sleeves know-how to get the job done right.

Greenhorne & O'Mara, Inc. (G&O) has put together an outstanding team to provide the
! consulting engineering services requested by the West Virginia Department of Environmental

H.C. Nutting/A Terracon Company routinely provides geotechnical/mining

]iagl H. C. NUTTING engineering, drilling, and testing services to the mining industry. From

» Tarrazan conen . €XPlOration studies to quality control during construction, they provide many

services to help your operation succeed. H.C. Nutting will also be providing

individual and definitive tasks for the Geotechnical Engineering aspects of the work for this project. With

more than 150 geotechnical engineers and one of the largest driliing fleets in the country, HCN/Terracon is

well positioned to deliver quality, responsive and cost-effective geotechnical engineering services, regardless

of project size. Design and construction of functional, cost-effective structures require a thorough

understanding of local soil, rock and groundwater conditions. HCN/Terracon provides a wide range of

services to support all phases of a project, from preliminary design through completion of the building
process.

H.C. Nutting/Terracon is a dynamic and growing consulting firm providing multiple related service lines to
clients at local, regional and national levels. Their services are delivered on a timely basis with consistently
high value and attention to client needs.

| - Aero-Metric, Inc. is a leading provider of high-quality geospatiat services to
Amo'mtrnlc Incl government and corporate clients. Geospatial services involve defining the

earth's topographic shape, identifying and measuring its natural and man-made features and chronicling its
condition using a variety of photogrammetric and image processing technelogies.

Aero-Metric provides these services to clients in the form of planimetric mapping, topographic mapping,
digital orthophoto imagery, digital elevation modeling, terrain mapping and cther cartographic services. Aero-
Metric's clients rely on these geospatial information services for feasibility studies, natural resource
evaluation, engineering design and construction, temporal change detection and assessment, mapping,
environmental monitoring, and numerous related applications. Aero-Metric has developed a blue-chip client
base that includes some of the top domestic engineering and manufacturing firms, as well as a wide variety
of federal, state and local government agencies.

O CREENHORNE & OMARA T T section 5 - Subconsultants
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PRESTON COUNTY PUBLIC SERVICE DISTRICT ¥4

Tub Run HW & Refuse- Phase Il

Point of Contact

Mr. Robert (Al) Bailey, Chairman

Address

Preston County Public Service District #4
PO Box 370
Bruceton Mills, WV 26525

Phone number

(304) 379-3130

Project Name
Location

Clifton Mills Waterline Extension
Preston County PSD #4, WV

LYyonSourtH, LLC

Point of Contact

Mr. James Lyons, President

Address

Lyonsouth, LLC.
P.O. Box 669
Clarksburg, WV 26301

Phone number

(304) 624-6418

Project Name
Location

LyonSouth- Commercial Development Property
Clarksbhurg, WV

JANE LEW PuBLICc SERVICE DISTRICT

Point of Contact

Ms. Nancy Gee, General Manager

Address

Jane Lew Public Service District
PO Box 845
Jane Lew, WV 26378

Phone number

(304) 884-7111

Project Name
Location

Jane Lew Water Improvements
Lewis County, WV

CONSULTING ENGINLIERS
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MAaRriON COUNTY COMMISSION
Point of Contact Mr. Richard Walton
Address Marion County Commission

200 Jackson Street

Fairmont, WV 26554
Phone number {304) 367-5431
Project Name Meredith Springs/Dakota Camp Area Sanitary Sewer Improvements and Extensions
Location Project
LGI LaND, INC.
Point of Contact Mr. Butch Alanis, Executive Vice President
Address LGl Land, Inc.

19221 1-45 South, Suite 200

Conroe, TX 77385
Phone number (281) 362-8998
Project Name Fisher Mountain
Location Pendleton County, WV
CITY OF SHINNSTON
Point of Contact Ms. Debra Herndon, City Manager
Address City of Shinnston

40 Main Street
Shinnston, WV 26431

Phone number {(304) 789-6996
Project Name Shinnston Water and Sewer System Improvements and Sewer Treatment Plant
Location Harrison County, WV

u CONSULTING ENGINEERS Page 23
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TowN oF GRANT TOWN

Paint of Contact

Mr. Robert Riggs, Jr., Mayor

Address

Town of Grant Town
PO Box 40
Grant Town, WV 26574

Phone number

(304) 278-7381

Project Name
Location

Grant Town Water System Improvements
Marion County, WV

KINGMILL VALLEY PuBLIC SERVICE DISTRICT

Point of Contact

Mr. Edd Abbadini, Chairman

Address

Kingmill Valley Public Service District
1707 Pleasant Valley Road
Fairmont, WV 26554

Phone number

(304) 366-3928

Project Name
~ Location

Kingmill Valley Sanitary Sewer Improvements
Marion County, WV

WEST FORK ON-SITE COMMUNITY COOPERATIVE, INC.

Point of Contact

Mr. Paul Hamrick, Chairman

Address

West Fork On-Site Community Cooperative, Inc.
Route 3 Box 352
Clarksburg, WV 26301

Phone number

(304) 622-5664

Project Name
Location

West Fork On-Site Community Cooperative Demonstration Project
Harrison County, WV

~ Section 6 - References
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FAIRMONT GENERAL HOSPITAL, INC

Tub Run HW & Refuse- Phase I}
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Point of Contact

Mr. Albert Pilkington, I, CEO

Address

Fairmont General Hospital, Inc.

1325 Locust Avenue
Fairmont, WV 26554

Phone number

(304) 367-7454

Project Name
Location

Fairmont General Hospital Healthplex

Marion County, WV

WEATHERFORD INTERNATIONAL, INC.

Point of Contact

Mr. Bryson VanNostrand, President

Address

VanNostrand Architects
29 East Main Street, Suite 4
Buckhannon, WV 26201

Phone number

(304) 473-0555

Project Name
Location

Weatherford Sand Sifos and Siding

Century, WV

BUTLER PROPERTIES, INC.

Point of Contact

Mr. Clarke Coole, Vice President

Address

Butler Properties, Inc.
One Paces West

2727 Paces Ferry Road, Suite 255

Atlanta, GA 30339

Phone number

(770) 433-9500 ext. 13

Project Name
Location

Flowers Bakery
Marion County, WV

CONSULTING INGINEERS
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Tub Run HW & Refuse- Phase Il
. Requisition # DEP15219

SUMMARY

LocAaL KNOWLEDGE

G&O has been in the Fairmont area sihce 1999, We have been in husiness at our headguarters in
Laurel, MD since its inception in 1950. During this time, we have developed strong working
relationships with nearly every state, county, and local government agency that operates within
WVDEP boundaries, and are intimately familiar with all relevant codes, policy and procedures to
successfully navigate jobs through to completion.

G&0O's Key Project Team Members have worked on similar projects in West Virginia while employed with
ather firms. Qur staff members have also worked on multiple mass grading, drainage and erosion control
projects throughout West Virginia and surrounding states.

Wry CHOOSE G&O?

G&O provides comprehensive consulting services to perform studies, prepare plans and secure permits for
projects of this nature. G&O has put together an outstanding team to provide the consulting engineering
services WVDEP needs under this EOL.

Technical Competence. G&O has extensive experience with conceptual studies, designs, cost
estimating, preparation of plans and specifications, and construction-related engineering and
inspection setvices for engineering projects.

Firm’s Experlence. Founded in Prince George’'s County in 1950, our business revolves around
surveying, planning, and engineering for transportation, land development, and sanitary
engineering projects.

Individual Experience. The management and technical team is highly capable and experienced.
G&O’'s project organtzation for WVDEP has been carefully selected for this project to offer top
professionals mainly from our Fairmont office.

Responsiveness. WVDEP will find the G&0O Team to be very responsive because G&QO Is committed
to establishing our relationship with the WVDEP.

Resources. G&O and its Team members are committing over 600 professionals from our Mid-Atlantic
offices. '

Prime / Sub Working Relationship. G&0’s working relationship with our team members date back to
the fate 1990s to early 2000.

Quality of Work. G&O is committed to the assurance of quality deliverables, free of errors and
omissions, and to meeting and exceeding our cusiomer's expectations.

Timeliness. A comprehensive hudget, schedule, and quality assurance culture using customized cost-
control and project management tools will ensure timely response.

Cooperation. G&O is committed to maintaining reliable day-to-day communication, providing monthly
progress reports, and following established procedures to facilitate prompt communication with
WVDEP. We will also adjust resources and schedules as required to meet WVDEP's project
requirements.

Location. G&O will coordinate and perform all of the work required under this contract from our
Fairmont office, at 111 Elkins Street.

Principal Participation. Senior management staff from G&0O’s Fairmont office will provide the day-to-
day management and quality assurance for task orders under this contract.

Bottom line. G&O wants to earn your business and will work hard to retain your trust. We look
forward to solidifying our relationship with you.

W GREENHORNE & O'MARA Section 7 — Summary
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rRraNo. DEP15219

STATE OF WEST VIRGINIA
Purchasing Division

PURCHASING AFFIDAVIT

West Virginia Code §5A-3-10a states: No contract or renewal of any contract may be awarded by the state or any of its
political subdivisions to any vendor or prospective vendor when the vendor or prospective vendor or a related party to the
vendor or prospactive vendor Is a debtor and the debt owed is an amount greater than one thousand deliars in the
aggregate.

DEFINITIONS:

“Debt” means any assessment, premium, penalty, fine, tax or other amount of money owed to the state or any of its
political subdivisions because of & judgment, fine, permit violation, license assessment, defaulted workers’ compensation
premium, penally or other assessment presently delinquent or due and required to be paid 1o the state or any of its
political subdivisions, including any interest or additional penaities accrued thereon.

“Debtor” means any individual, corporation, partnership, association, limited liability company or any other form or
business association owing a debt to the state or any of its political subdivisions. “Political subdivision” means ary county
commission; municipality; county board of education; any instrumentality established by a county or municipality; any
separate corporation or instrumentality established by one or mare counties or municipalities, as permitted by law; or any
public body charged by law with the performance of a government function or whose jurisdiction is coextensive with one
or more counties or municipalities. "Related party” means a parly, whether an individual, corporation, parinership,
association, limited liability company or any other form or business association or other entily whatsoever, related to any
vendor by blood, marriage, ownership or contract through which the party has a relationship of ownership or other interest
with the vendor so that the party will actually or by effect receive or control a portion of the benefit, profit or other
consideration from petformance of a vendor contract with the party recelving an amount that meets or exceed five percent
of the total contract amount. :

EXCEPTION: The prohibition of this section does not apply where a vendar has contested any tax administered pursuant
to chapter eleven of this code, workers' compensation premium, permit fee or environmentat fes or assessment and the
matier has not become final or where the vendor has entered into a payment plan or agreemant and the vendor is not in
defauit of any of the provisions of such plan or agreement.

Under penalty of law for false swearing {West Virginia Code §61-5-3), it is hereby certified that the vendor affirms and
acknowledges the information in this affidavit and is in compliance with the requirements as stated.

WITNESS THE FOLLOWIWE
Vendor's Name: Gréenhorne) & O’'Mara, Inc.

Authorized Signature: % % pate: 12/2/2010
P IRL e

A 4

State of

County of Ml AN 1'(:2 A , fo-wit:

Taken, subscribed, and sworn to before me this)._ day of hﬂ LV Bttf , 20_/_(._')_ .

My Commission expires Ogﬁﬂm 34 L2018,

AFFIX SEAL HERE NOTARY PUBLIC && Q‘lr

BEECHWOO0D Purchasing Affidavit (Revised 12/15/09)
— KSTON, WV 26431
" COMMISSION BXPIRES 00T, 24,2011
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