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November 19, 2010

Environmental Protection Department of
Office of AML&R

601 57" Street, SE

Charleston, WV 25304

c¢/o Department of Administration
Purchasing Division

Attention: Chuck Bowman

2019 Washington Street, East
P.O. Box 50130

Charleston, WV 25305-0130

RE: Expression of Interest
Buyer: CB-23; Req. #DEP 15219
C) Tub Run HW & Refuse — Phase I1
Tucker County, WV

Dear Mr. Bowman:

Hornor Brothers Engineers is pleased to provide this response to your RFQ for professional
engineering services for the referenced project. Attached are one original, one convenience copy and
one copy on a CD. Hornor Brothers Engineers is a full service civil engineering and survey firm that
has been in continual business for over 100 years. Our firm is experienced in designs for site
development, grading and drainage which are the key elements of this project.

In September 2008 we completed the design and participated in the pre-construction
conference for the Stanley Subsidence II AML Enhancement project in Harrison County for which we
were the designers of record. Construction was successfully completed in the fall of 2009, We
worked closely on that project with personnel from the AML office in Philippi, as well as Danny Pritt
in Charleston. We are interested in expanding our practice into more of the AML reclamation
projects, especially those near our office in Clarksburg. The referenced project is located within 80
miles of our office, ‘

If there is a need for sub-surface investigation, we would propose to use NGE, formerly known
as Novel Geo-Environmental, as our geotechnical subconsultant. They are well known to the AML
office, having performed geotechnical services on many projects throughout the state.
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Mr. Chuck Bowman
Department of Administration
Req #DEP15219

November 19, 2010
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If selected for the project, we would be able to begin work immediately. We appreciate your
consideration of our qualifications and look forward to the opportunity to work with the West Virginia
Department of Environmental Protection on this important project.

If you should have any questions about the information provided, please let me know.

Yours truly,

HORNOR BROTHERS ENGINEERS
Tec Lo

Trey Hornor, P.E.

PRESIDENT

TH:jmw
Enclosure
File; 2010- Correspondence 1
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State of Wast Virginia
Department of Administration
Purchasing Division

2019 Washington Street Fast
Post Offlce Box 50130
Charleston, WV 253060130

'RFQ COPY

Request
Quotati

YPE NAME/ADDRESS HERE

| HORNOR BROTHERS ENGINEERS
P.O. BOX 386
CLARKSBURG WV 26302-0386

for
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DEP15219 )

CH
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4-558-2157

JINVIRONMENTAL PROTECTION
)EPARTMENT OF

)FFICE OF AML&R

01 57TH STREET SE
HARLESTON, WV

25304 304-926-0499

11/03/2010
BID OPENING DATE:

12/02/2

BID OPENING TIME

01l:30PM

0g01

JB 906-29
1

TYPBE RUN HW & REFUSE - PHASE II

XPRESSION
THE WEST VIRGINIA
THE WEST VIRGINIA
PROTECTION, I$ SOL
PROFESSIONAL BNGIN
CONSTRUCTION MONIT
REFUSE -~ PHASE II

CITI

ATTACHED SPECIFICATIONS

BANKRUPTCY :

FOR BANKRUPTCY PROTECTIQN, THE STATE MAY DEEM THIS
CONTRACT NULL
[THOUT FURTH

AND VOID,

Wi 'R CRDER.

OF INTEREST

URCHASING DIVISION, KFOR THE AGENCY,
EPARTMENT OF ENVIRONMENTAL

G EXPRESSIONS OF INTEREST FOR
ERING DESIGN SERVICES
RING |SERVICES AT THE
ROJEQT .IN TUCKER COUNTY, WEST
VIRGINIA PER THE FQLLOWING BID REQUIREMENTS AND

IN THE EVENT THE VENDOR/CONTRACTOR FILES

AND TERMINATE SUCH CONTRACT

TELEPHO!

304-624-6445

AND
TUB RUN HW &

DATE
November 19, 2010

FEIN

President

55 0197150

ADDRESS CHANGES TO BE NOTED ABOVE

WHEN RESPONDING TO RFQ, INSERT NAME AND ADDRESS IN SPACE ABOVE LABELED 'VENDOR'
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GENERAL TERMS & CONDITIONS
‘ REQUEST FOR QUOTATION (RFQ) AND REQUEST FOR PROPOSAL (RFP)
!
1. Awards will he made in the best interest of the State of West Virginia.
2. The State may accept or reject in part, or In whols, any bid. ‘

3. Prior to any award, the apparent successful vendor must be propetly ragistered with the Purchasing Division
and have pald the required $125 fee. ' ,

4, All services petformed or goods delivered under State Purchase Order/Confracts are to be continued for the
term of the Purchase Order/Contracts, contingent upon funds being appropriated by the Legislature or otherwise
being made avallable. In the event funds are not appropriated or otherwise available for these sefvices or goods
this Purchase Qrder/Contract becomes vold and of no effect after June 30,

5. Payment may only be mads after the delivery and acceptance of goods or services.

6. Interest may be pald for late payment in accordance with the West Virginia Code.

7. Vendor preference will be granted upon written request ih accordance with the West Virginia Code.

8. The State of West Virginia is exampt from faderal and state taxes and wilt not pay or relmburse such taxss.

9. The Director of Purchasing may cancet any Purchase Qrdet/Cantract upon 30 days written nofice to the seller.

10. The laws of the State of West Virginla and the Legislative Rules of the Purchasing Division shall govern the
purchasing process. :

11. Any refarence to automatic renewal is hereby deleted. The Contract may be renewed only upon mutual wtitten
agresment of ths parties. )

12. BANKRUPTCY: In the event the vendor/contractor files for bankruptey protection, the State may deem
this contract null and void, and termihats such contract without further order. -

13. HIPAA BUSINESS ASSOCIATE ADDENDUM: The West Virginia State Government HIPAA Business Assoclate
Addendum {BAA), approved by the Attornay General, Is availalile online at www.state.wv.usfadmin/purchase/vre/hipaa.him
and is hereby made J)art of the agresment. Provided that the Agency meets the definition of a Cover Entity
{45 CFR §160.103) and will be disclosing Protected Health Information (46 CFR §160.103) to the vendor,

14, CONFIDENTIALITY: The vendor agrees that he or she will not disclose to anyone, directly or indirectly, any such
personally identifiable information or other confidential information gained from the agency, unless the individual who is
"the subject of the information consents to the disclosure in writing or the disclosure is made %ursuant to the agency's
policies, procedures, and rules. Vendor further agrees to comply with the Confidentiality Policles and Information
Security Accountability Requirements, set forth in hitp:/iwww state.wv.us/admin/purchase/privacy/notice Confidentiality pdf.

15. LICENSING: Vendors must be licensed and [h good standing in accordance with any and all state and local laws and
requirements by any state or local agency of West Virginia, including, but. not limited to, the West Virginia Secretary
of State's Office, the West Virginia Tax Department, and the West Virginia Insurance Commission. The vendor must
provide all necessarr releases to obtain informaton to enable the director or spending unit to
verify that the vendor is lioensed and In good standing with the above entities. ' :

16, ANTITRUST: In submitting a bid to any agency for the State of Wast Virsgfnla, the bidder offers and agraes that
If the bid is acceptad the bidder will convey, sell, assign or transfer to the State of Wast Virginia all rights, title and Interest
in and 1o all causes of action it may now or herealter acquire under the antitrust laws of the United States and the State of
West Virginia for price fixing and/or unreasonable restraints of trade relating to the particular commodities or services
purchased or acquired by the State of West Virginia. Such assignment shall be made and become effective at the time the
purchasing agency tenders the initial payment ta the bldder. ‘ '

| cartity that this bid Is made without prior understanding, agreement, or connection with anY corporation, firm, limited
liability company, partnership, or person or entily submitting a bid for the same malterial, supplies, equipment or
services and is in all respects falr and wilthout collusion or Fraud. | further certify that | am authotized to sign
the certification on behaif of the hidder or this bid, .

INSTRUCTIONS TO BIDDERS

" 1. Use the quotation forms provided by the Purchasing Divislon. Complete all sections of the quotation form.

2, ltems offered must be in compliance with the specifications, Any deviation from the spacifications must be clearly
Indicated by the bidder. Alternates offered by the bidder as EQUAL to the specifications must be cleardy
defined. A bidder offering an alternate should attach complete specifications and literature to the bid. The
Purchasing Division may waive minor deviations to specifications.

3. Unit prices shall prevail In case of discrepancy. All quotations are considered F.O.B. destination unless alternate
shipping terms are clearly identified in the quotation.

4. All quotatlons must be delivered by the bidder to the office listed below prior to the date and time of the bid
opening. Failure of the bidder to deliver the quotations on time will result in bid disqualifications: Department of
Administration, Purchasing Division, 2019 Washington Street East, P.O. Box 50130, Charleston, WV 25305-0130

5. Communication during the solicitation, bid, evaluation or award periods, except through the Purchasing Division,
is strictly prohibited (W.Va. C.5.R. §148-1-6.6). _

Rav. 12/15/09



Revised 9/09

Part 1
1.1

EXPRESSION OF INTEREST
Tub Run Highwall & Refuse — Phase I
Requisition DEP15219

GENERAL INFORMATION
Purpose:

The Acquisition and Contract Administration Section of the Purchasing Division
“State” Is soliciting Expression(s) of Interest (EOl) for the West Virginia

" Depariment of Environmental Protection (WVDEP), Office of Abandoned Mine

1.2

1.3

Lands & Reclamation (AML), from qualified firms to provide
architectural/fengineering services as defined in section two (2) and three (3) and
construction monitoring services during the construction phase of the project as
defined by the Scope of Work. Construction Inspection by the firm wifl be at the
option of WVDEP/AML.

Project:

The mission or purpose of the project described in sections 2 & 3 is to prowde
design services for the following:

Tub Run Highwall & Refuse — Phase Il:

Prepare site by clearing & grubbing.

Upgrade access road.

Excavate. dewater and construct wet seals at portal locations.

Construct drainage channels and install culverts to allow water to flow safely from
site. :

Regrade refuse areas and cover with soil.
Backfill the highwalls to establish estimated original contour.
Condition and revegetate all disturbed areas.

Format:

All responses should be submitied in a loose-leaf, three ring binder. The
response should be presented in concise format which defines the corporation
history and the experience, qualifications, and performance data of the firm's
staff as requested by the AlVIL Consultant Qualification Questionnaire (CQQ),

1



1.4

1.5

1.6

1.7

Attachment “B” and the AML and Related Project Experience Matrix (RPEM)
Attachment “C".

Electronic copies of the above referenced documents-Attachment “B” and
Attachment “C” are available online for registered vendors at;

hitp:/iwww.state.wv.us/admin/purchase/newbul.htm.

Inquiries:
Additional information inquiries regarding this EO! must be submitted in writing to
the State Buyer with the exception of questions regarding proposal submission,
which may be oral. The deadline for written inquiries is identified in the
Schedule of Events, Section 1.16. All inquiries of SpeCIflcatlon clarification must
be addressed to:

Chuck Bowman, Buyer Supervisor

Purchasing Division

P.0. Box 50130

Charleston, WV 25305-0130

Fax: (304) 558-4115

Email: charles.a.bowmanjr@wv.gov

The firm, or anyone on the firm’s behalf, is not permitted to make any
contact whatsoever with any member of the evaluation committee. Violation
may result in rejection of the EOIl. The State Buyer hamed above is the sole
contact for any and all inquiries after this EOl has been released.

Vendor Registration:

Firms participating in this process should complete and file a Vendor
Registration and Disclosure Statement (Form WV-1) and remit the registration
fee. Firm is not required to be a registered vendor in order to submit an EOI, but
the successful firm must reglster and pay the fee prior to the issuance of an
actual contract.

Oral Statements and Commitments: '
Firm must clearly understand that any verbal representahons made or assumed
to be made during-any oral discussions held between firm's representatives and
any State personnel are not binding. Only the information issued in writing and
added to the Expression of Interest specifications file by an official written
addendum is bindlng

Economy of Preparation:
EOT's should be prepared simply and economically, providing a straightforward,
congcise description of firm’s abilities to satisfy the requirements.of the EQI,



1.8

1.9

Emphasis should be placed on completeness and clarity of content. Example
projects referred to in a firm's EOl's submittal should address projects that are
similar in scope to that of the EOL. Firms must complete the CQQ and RPEM
as included in Section 4.2 of this EOI. (Proposals must be no more than
100 pages)

Labeling of the Sections: The response sectlons should be labeled for ease of
evaluation.

Submission:

1.9.1  State law requires that the original expression shall be submitted to the
Purchasmg Division. All copies to the Purchasing Division must be submitted
prior to the date and time stipulated as the opening date. All expressions will be
date and time stamped on the Purchasing Division official time clock to venfy
time and date of receipt.

1.9.2 Firms mailing expressions should allow sufficient time for mail delivery to
ensure timely arrival. The Purchasing Division CANNOT waive or excuse late
receipt of an expression which is delayed and late for any reason according West
Virginia State Code §5A-3-11. Any EOI received after the bid opening time and
date will be immediately disqualified in accordance with. State law and the
Legislative Rule 148-CSR-1.

Submit:
One original plus one convenience copy and one copy on CD to:

Purchasing Division

2019 Washington Street, East
P.O. Box 50130

Charleston, WV 25305-0130

+ The outside of the envelope or package(s) should be clearly marked:

Buyer: = CB-23

Req #: DEP15219
Opening Date: 12/02/2010
Opening Time: 1:30 pm"



1.10

1.11

1.12

1.13

1.14

1.15

Rejection of Expressions:

The State shall select the best vaiue solution according to §5G-1-3 of the West
Virginia State Code. However, the State reserves the right to accept or reject
any or all expressions and to reserve the right to withdraw this Expression of
Interest at any time and for any reason. Submission of, or receipt by the State of
Expressions confers no nghts upon the firm nor obligates the State in any
manner.

Incurring Costs:

The State and any of its employees or officers shall not be held liable for any
expenses incurred by any firm responding to this EO!l for expenses to prepare,
deliver, or to attend the short-list interviews.

Addenda: A
If it becomes necessary to revise any part of this EQI, an official written
addendum will be issued by the State to all potential firms of record.

Independent Price Determination:

A contract will not be considered for award if the negotiated price was not arrived
at independently without coliusion, consultation, communication, or agreement as
to any matter relating to prices with any competitor. :

Price Quotations: No “price” or “fee” quotation is requested or permitted in the
response.

Public Record:

1.15.1 Submissions are Public Record. '

All documents submitted to the State Purchasing Division related to purchase
orders/contracts are considered public records. All EOl's submitted by firms shall
become public information and are available for inspection during normal official
business hours in the Purchasing Division Records and Distribution center after
the expressions have been opened.

1.15.2 Whitten Release of Information,

All public information may be released with or without a Freedom of Information
request, however, only a written request will be acted upon with duplication fees
paid In advance. Duplication fees shall apply to all requests for copies of any
document. Currently the fees are $0.50/page, or a minimum of $10.00 per
request, whichever is greater.



1.15.3 Risk of Disclosure.

The only exemptions to disclosure of information are listed in West Virginia Code
§20B-1-4. Primarily, only trade secrets as submitted by a firm are the only
exemption to public disclosure. The submission of any information to the State
by a firm puts the risk of disclosure on the firm. The submission of any
information to the State by a vendor puts the risk of disclosure on the vendor.

The State does not guarantee non-disclosure of any information to the public.

1.16 Schedule of Events:
Release of EOl..............c.cc.oecvnrenennn, 11/04/2010
EOI Opening Date.............coeeeunnnnn.. 1200212010
1.17 Mandatory Pre-bid Conference: NA
1.18 Bond Requirements: N/A
1.19 Purchasing Affidavit: ‘
West Virginia State Code §5A-3-10a (3) (d) requires that all firms submit an
Affidavit regarding any debt owed to the State and licensing and confidentiality
certifications. The Affidavit must be signed and submitted prior to award. It is
preferred that the Affidavit be submitted with the EOI.
PART 2 OPERATING ENVIRONMENT
2.1  Location: |
Directions to Tub Run Highwall & Refuse — Phase |I:
"From Thoma_s, crosé North Fork of Blackwater River and follow 219 South for 3.2
miles to access road on the left. Turn left and travel along the dirt access road
through the gate fo the hench. Once on the bench travel ~2 miles to the site
(Cross over Long Run and into the Tub Run drainage).
2.2 Background:

Firms are to be licensed Architectural/Engineering Firms (A/E) and should be
familiar with, and have a successful track record of design of similar projects.
The anticipated contract will be for “full-service” A/E design. Aspects of the
design are to inciude, but not be limited to, Civil, Structural, Geological and
Hydrological.



The successful A/E will be responsible for Design of the following:
Approximately 25 acres of mostly unvegetated exposed coal refuse.

6,000 LF of Highwall that averages 25’ in height. Mostly vertical with sloughed in
vegetated areas.

- Two collapsed portals discharging AMD. pH 3.5 — fe >10 mg/L — flow ~25 gpm.

Preliminary design documents will be due & days from the issuance of the
Purchase Order.

PART 3 PROCUREMENT SPECIFICATIONS

3.1

3.2

3.3

General Requirements:

Firm must submit a completed CQQ (Attachment “B"} and RPEM (Attachment
“C") as per Section 4.2

Project Description:

Scope of Work — Tub Run Highwall & Refuse — Phase Il:

Prepare site by clearing & grubbing.
Upgrade access road.
Excavate, dewater and construct wet seals at portal locations.

Construct drainage channels and install culverts to aliow water to flow safely from

site.

Regrade refuse areas and cover with soil.

Backfiil the highwalls to establish estimated original contour,
Condition and revegetate all disturbed areas.

Speciai Terms and Conditions:

3.3.1  Bid and Performance Bonds: N/A



3.4

3.4.1

3.3.2 Insurance Requirements: $1,000,000 General Liability per Occurrence
$2,000,000 Aggregate
$1,000,000 Automobile Liability -
$1,000,000 Professional Liability
Workers Compensation Certificate Upon Award
West Virginia Statutory requirements including
West Virginia Code §23-4-2 (Mandolidis)
DEP15219 must be listed on Insurance Certificates

General Terms and Conditions:
By signing and submitting the EOI, the successful firm agrees to be bound by ali
the terms contained in Section Three (3) of this EOI.

Conﬂ."ct of Interest:

Firm affirms that it, its officers or members or employees presently have no
interest and shall not acquire any interest, direct or indirect which would conflict
or compromise in any manner or degree with the performance or its services
hereunder. The firm further covenants that in the performance of the contract,
the firm shall periodically inquire of its officers, members and employees
concerning such interests. Any such inferests discovered shall be promptly
presented in detail to the Agency. :

3.4.2 Prohibition Against Gratuilies:

Firm warrants that it has not employed any company or person other than a bona
fide employee working solely for the firm or a company regularly employed as its
marketing agent to soiicit or secure the contract and that it has not paid or agreed
to pay any company or person any fee, commission, percentage, brokerage fee,
gifts or any other consideration contingent upon or resulting from the award of
the contract. For breach or violation of this warranty, the State shall have the
right to annul this contract without liability af its discretion, and/or to pursue any
other remedies available under this contract or by law.

'3.4.3 Certifications Related to Lobbying:

Firm certifies that no federal appropriated funds have been paid or will be paid,
by or on behalf of the company or an employee thereof, to any person for
purposes of influencing or attempting to influence an officer or employee of any
Federal entity, a Member of Congress, an officer or employee of Congress, or an
employee of a Member of Congress in connection with the awarding of any
Federal contract, the making of any Federal grant, the making of any Federal
loan, the entering into of any cooperative agreement, and the extension,
continuation, renewal, amendment or modification of any Federal contract, grant,
joan, or cooperative agreement.



if any funds other than federally appropriated funds have been paid or will be
paid to any person for influencing or attempting to influence an officer or
employee or any agency, a Member of Congress, an officer or employee of
Congress, or an employee of a Member of Congress in connection with this
Federal contract, grant, loan, or cooperative agreement, the firm shall complete
and submit a disclosure form to report the lobbying.

Firm agrees that this language of cettification shall be included in the award
documents for all sub-awards at all tiers (including subcontracts, sub-grants, and
contracts under grants, loans, and cooperative agreements) and that all sub
recipients shall certify and disclose accordingly. This certification is a material
representation of fact upon which reliance was placed when this contract was
made and entered into.

3.4.4 Vendor Relationship: - '

The relationship of the firm to the State shall be that of an independent contractor
and no principal-agent relationship or employer-employee relationship is
~contemplated or created by the parties to this contract. The firm as an
independent contractor is solely liable for the acts and omissions of its
employees and agents.

Firm shall be responsible for selecting, supetvising and compensating all
individuals empioyed pursuant to the terms of this EO! and resulting contract.
Neither the firm nor any employees or contractors of the firm shall be deemed fo
" be employees of the State for any purposes whatsoever.

The Firm shall be exclusively responsible for payment of employees and
- contractors for all wages and salaries, taxes, withholding payments, penalties,
fees, fringe benefits, professional liability insurance premiums, contributions to
insurance and pension or other deferred compensation plans, including but not
limited to Workers' Compensation and Social Security obligations, and licensing
fees, etc. and the filing of all necessary documents, forms and returns pertinent
to all of the foregoing. '

The Firm shall hold harmless the State, and shall provide the State and Agency
with a defense "against all claims including but not limited to the foregoing
payments, withholdings, contributions, taxes, social security taxes and employer
income tax returns.

The firm shall not assign, convey, transfer or delegate any of its responsibilities
and obligations under this contract to .any person, corporation, partnership,
association or entity without expressed written consent of the Agency.



3.4.5 Indemnification:

The firm agrees to indemnify, defend and hold harmless the State and the
Agency, their officers, and employees from and against: (1) Any claims or losses
for services rendered by any subcontractor, person or firm performing or
supplying services, materials or supplies in connection with the performance of
the contract; (2) Any claims or losses resulting to any person or entity injured or
- damaged by the firm, its officers, employees, or subcontractors by the
publication, translation, reproduction, delivery, performance, use or disposition of
any data used under the contract in a manner not authorized by the contract, or
by Federal or State statutes or regulations; (3) Any failure of the firm, its officers,
employees or subcontractors to observe State and Federal laws, including but
not limited to labor and wage laws. '

3.4.6 Contract Provisions:

After the most qualified firm is identified, and fee negotiations are concluded, a
formal contract document will be executed between the State and the firm. The
order of precedence is the contract, the EOl and the firm's response to the EOQI.

3.4.7 Governing Law: : :

This contract shall be governed by the laws of the State of West Virginia. The
firm further agrees to’ comply with the Civil Rights Act of 1964 and all other
applicable laws (Federal, State or Local Government) regulations.

3.4.8 Compliance with Laws and Regulations:

The firm shall procure all necessary permits and licenses to comply with all

applicable laws, Federal, State or municipal, along with all regulations, and
ordinances of any regulating body. '

The firm shall pay any applicable sales, use, or personal property‘taxes arising
out of this contract and the transactions contemplated thereby. Any other taxes

levied upon this contract, the transaction, or the equipment, or services delivered
pursuant here to shail be borne by the contractor. It is clearly understood that
the State of West Virginia is exempt from any taxes regarding performance of the
scope of work of this contract. - .

3.4.9 Subconiracts/Joint Ventures:

The State will consider the firm to be the sole point of contact with regard to all
contractual matters. The firm may, with the prior written consent of the State,
enter into Wwritten subcontracts for performance of work under this contract:
however, the firm is totally responsible for payment of all subcontractors.

18



3.4.10 Term of Contract:

This contract will be effective (date set upon award) and shall extend until the
scope of work is complete or for one (1) consecutive tweive (12) month period,
The contact may be renewed upon mutual consent for two (2) consecutive years
one (1) year periods or until such reasonable time as may be necessary to obtain
a new contract or to complete work.

3.4.11 Non-Appropriation of Funds:

If the Agency is not allotted funds in any succeeding fiscal year for the continued
use of the service covered by this confract by the West Virginia Legislature, the
Agency may terminate the contract at the end of the affected current fiscal period
without further charge or penalty. The Agency shall give the firm written notice of
such non-allocation of funds as soon as possible after the Agency receives
notice. No penalty shall accrue fo the Agency in the event this provision is
exercised.

3.4.12 Contract Termination:

The State may terminate any contract resulting from this EOl immediately at any
time the firm fails to carry out its responsibilities or to make substantial progress
under the terms of this EOIl and resuiting contract. The State shall provide the
firm with advance notice of performance conditions, which are endangering the
contract’s continuation, If after such notice the firm fails to remedy the conditions

contained in the notice, within the time contained in the notice, the State shall

issue the firm an order to cease and desist all work immediately.

'The State shall be obligated oniy for services rendered and accepted prior to the
date of the notice of termination. The contract may also be terminated upon
mutual agreement of the parties with thirty (30) days prior notice.

3.4.13 Changes:

If changes to the original contract become necessary, a formal contract change

order will be required. Prior to any work being performed, the change must be
negotiated and approved by the State, the Agency and the firm. An approved
contract change order is defined as one approved by the Purchasing Division
and approved as to form by the West Virginia Atiorney General's Office prior to
the effective date of such -amendment. NO CHANGE SHALL BE
IMPLEMENTED BY THE FIRM UNTIL THE FIRM RECEIVES AN APPROVED
WRITTEN CHANGE ORDER.

3.4.14 Invoices, Progress Payments, & Retainage:

The Firm shall submit invoices, in arrears, o the Agency at the address on the
face of the purchase order labeled “Invoice To” pursuant to the terms of the

10
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contract. Progress payments may be made at the option of the Agency based on
percentage of work completed if so defined in the final contract. Any provision
for progress payments must also include language for a minimum 10% retainage
until the final deliverable is-accepted.

If progress payments are permitted, firm is required to identify points in the work
plan at which compensation would be appropriate. Progress reports must be
submitted to Agency with the invoice detailing progress completed or any
deliverables identified. Payment will be made only upon approval of acceptable
progress or deliverables as documented in the firm's report. Invoices may not be
submitted more than once monthly and State law forbids payment of invoices
prior to receipt of services.

The firm will invoice for completed work on an approved WVDEP form.

3.4.15 Liquidated Damages:

According to West Virginia State Code §5A-3-4(8), firm agrees that liquidated
damages shall be imposed at the rate of N/A per workday, for failure to provide
deliverables at the agreed upon date identified in the final contract. This clause
shall in no way be considered exclusive and shall not limit the State or Agency's
right to pursue to any other additional remedy to which the State or Agency may
have legal cause for action including further damages against the firm.

3.4.16 Record Retention (Access & Confidentiality):

Firm shall comply with all applicable Federal and State of West Virginia rules and
regulations, and requirements governing the maintenance of documentation to
verify any cost of services or commodities rendered under this contract by the
firm. The firm shall maintain such records a minimum of five (5) years and make
available all records to Agency personnel at firm's location during normal
business hours upon written request by Agency within 10 days after receipt of the
reguest. .

Firm shall have access to private and confidential data maintained by Agency to
the extent required for firm to carry out the duties and responsibilities defined in
this contract. Firm agrees to maintain confidentiality and security of the data
made available and shall indemnify ‘and hold harmless the State and Agency
against any and all claims brought by any party attributed to actions of breach of
confidentiality by the firm, subcontractors, or individuals permitted access by the
firm.

11
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EVALUATION & AWARD

Evaluation and Award Process:

a)

—t,

Expressions of Interest will be evaluated and awarded in accordance with
§5G-1-3 “Contracts for architectural and engineering services;
selection process where total project costs are estimated to cost two
hundred fifty thousand dollars or more.”

“In the procurement of architectural and engineering services for projects
estimated to cost two hundred and fifty thousand dollars or more the
director of purchasing shall encourage such firms engaged in the lawful
practice of the profession to submit an expression of interest, which shall
include a statement of qualifications, and performance data and may
include anticipated concepts and proposed methods of approach to the
project. All such jobs shall be announced by public notice published as a
Class II legal advertisement in compliance with the provisions of article
three [§59-3-1et seq.] . A committee comptised of three to five
representatives of the agency initiating the request shall evaluate the
statements of qualifications and performance data and other materiat
submitted by the interested firms and select three firms which in their
opinion are the best qualified to perform the desired service. Interviews
with each firm selected shall be conducted and the committee shall
conduct discussions regarding anticipated concepts and the proposed

_ methods of approach to the assignment. The committee shall then rank in

order of preference no less than three professional firms deemed to be the
most highly qualified to provide the services required, and shall
commence scope of service and price negotiations -with the highest
qualified professional firm for architectural or engineering services or both.

- Should the agency be unable to negotiate a satisfactory contract with the

professional firm considered to be the most qualified, at a fee determined
to be fair and reasonable, price negotiations with the firm of second choice
shall commence. Failing accord with the second most qualified
professional firm, the committee shall undertake price negotiations with
the third most qualified professional firm. Should the agency be unable to
negotiate a satisfactory contract with any of the selected professional
firms, it shall select additional professional firms in order of their
competence and qualifications and it shall continue negotiations in
accordance with this section until an agreement is reached.”

12
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4.3

. The Oral Interview (See Section 4.3 of this EO):

14

b} The evaluation criteria and assigned point values are as follows:

. WV Registered Professional Engineers (Civil or Mining)

In the Prlmary Office:
20 points

. Reclamation Engineering design experience of the Primary

Office’s WVRPE as it refates to the specific project problem
Areas:

25 points

. Available WV-AML Design Teams within the Primary office

(A Design team should consist of one Project Engineer (Civil
or Mining), one CAD person and availability of other support
personnel a required by the particular project):

20 points

35 points

‘(a) AML Consultant Qualification Questionnaire (CQQ) must be completed to be

eligibie (See Attachment “B").

(b) AML and Related Project Experience Matrix (RPEM) must also be completed
to be eligible (See Attachment "C").

Interviews as stated in 4.1 “Evaluation and Award Process” will be conducted
with' the three firms selected as the most qualified by the WVDEP Selection
Committee. The Committee will schedule the interviews.

The format for the interviews will be a 15-30 mmute PowerPoint presentation
consisting, at a minimum, of the following:

Corporate/personnel experience as it relates to the project or projects
Proposed project management plan

Key personnel available for the proposed work

Proposed subcontractors (mapping, geotechnical, etc.)

Product quality control

Project cost control

13



15

W A A% OQN uaﬂv_.—ﬂ_m:nvl—

«£9Y L Omﬂ .opnjnen
Ayunod 1pony PEND “JIN JHEZOW | OUI PET]

._ .../r i %/_,.,. /

A,
S
.

"

| 6.2C-\W\ °SNjoY % [[EMUBIH uny gn 1 ,
a BN U0~ 90| jooloid




16

«C T £€ 6. @pnyibuo]
Alunon i9yonyg

1394 (0S°T = YouI | :3[®IS

By uoneoo] 309lo4d

penp

nnm

JA X 1eZOJN / SUlly pes
SR NG\

R4

L o6€ :opmuye]

. AL




%

ON SHA SENMOATY YHHLEDOL TEMYOM HENLNAA-INIOL SIHL SVH 0T

*jaos Jo odiy sTyU3 wrojzed pue osTAISANS

o3 weyy sorzTiend 3ey3y uwoTirjusumoop Burjzoddns epracad jsnw BuTUTH pue TTATD UeY3 ISU30 SHJd«
7  EDIAA0 AUVRIEA NI SHUIEANTONE TYNOISSHAONd dEYILSIDAY AM J0 JEEWAN TYLOL

SUALTEM NENSLATIA
TIINNOSEEE TYIOL ZT HOIIYDIZIOHEdS — SLSIDOTCYAAH — SYHNDISHA
SYFINIONG STIIOS — SNYINOISIH — SYOILDAdSNI NOLILOOWLENCD
SUAENIONE AYVLINYS — SISIDHOICED — SHAANTONSE TITIAID
TENOTOEN /NYTYN : SEENNTId — SYOIVHWILSE — SYHANTDNH TYOIWHHD
JEHLO — SISTULIWHYIOOLOHd — SISTTUINHFHANOSIANT — SYOLYIEJO adavo
SYAENIDNA JIddvEL — SYAANIONE ONINIW — SEFANTONE TUDILLDETE — 1STHOTOII
SYOZEANAS £ SYAANIONE TYDINVHDEA — SLSTHONODE -~ SIOELIHYIY
! SHAENIONT TYIAIDOALS — SIOALTHOEY HIYDISANYI — SLSIDOTIONE — HATIVSELS INTHAY
ANITIIDSIA XS TENNOSYEd 6
xobeuey AsaIng ‘g d ‘ICUIOCH "M Uyep Jusprsaid ‘°g'd ‘III IOUICH ¥ Tnegd
STYATONIEd ¥EHIO - JUGWON ENOHJETHL ¥ ‘E1LII ‘IWYN B8 WEId AC SYAIWEN ¥0 SIEDIAI0 TYJIONI¥d A0 SAWUYN 8

(ZT) ®ATSML/III JIOUWICH Y TNeJd/S¥¥9-¥Z9-%0€/98E0-20E9T AM ‘BangsyxeTd ‘98¢ Xod '0"d/sSIseurbum sIsyloxg IOUIOH
S3I4J0 HOVH TINNOSIHd NOISEI TWY "ON /IONVHD NI NOSY#Ed /INOHAHTHL /SSE¥ddy EDI4S0 NDISHC A¥VWIEd "L

SHA
(estaxdxequd
ssaursng pabelueApesIQg)

HEd JIHIEISIDHEE AM "B

X ON

[ANJUSA-JUTIOL dryusasujxed
UcTjexodaoy TeNpPTATPUL c0eT
JIHSYENMO HJAL "9 (IvHZ) QEHSITEYLISH °S

S¥Po-$29-%0¢C
ENOHJETHL HDIJ40 HWOH ¥

et | et | eeaet |

V/N ZWNYN WIId dEWOd "¢

-Z0€E9Z AM ‘BIngsuaeI) ‘98¢ Xog 04
9Sa¥aay SSEANISAE FDIA40 HWOH "

98¢0

m.Hmm.ﬁ._nm.ﬁm.. SI97J30igd AOUACH HWVN WIId "1

=m=

O0STLETO S5 NIEA
JURUMORI Y

[ IR

e e T A ———=—y =
SATYNNOILSIA0 NOILYDIZITYAO INVITASNOD "INV

NOTIDAILOYd TYINIWNOIIANT J0 INIWINVAEd VINIDIAIA LSHEM

0T0T ‘ISqUSAON ‘6T
(I¥EX ‘HINOW ‘AV¥d) IIVAd

oseyd-osniad ¥ MH unyg dni dWY¥N LoICrodd

6TZST d43d "oN z29f{oxg ~ II




ON

sax

HIOJ59 HIIM TEFI0OM

ALTVIOAIS

‘SSHIAaV ANV HWVN

ON

Sk

HIO04d9 HIIM JHTIOM

ALTVIDALS

SSHAAJV ANV JNVN

ON

S8 %

FIO0JHE HIIA dJEE0M

ALTVIOAdS

‘SSHAIAAV ANV HINVN

ON

sox

FI0499 HIIM TIR0OM

(ALTVIDHAS

SSFIAAVY ANV HAVN

oN

$a%

HI0Jdd HIIm TERIOM

ALTVIDELS

SSHRITAV ANV HNVN

ON

sax

HIOAdd HIIM TERIOM

ALTVIOHdS

‘SSHAAAVY ANV HNVN

ON

sax

HI04H9 HLIA III0OM.

JALTVIOALS

SSHIAAV ANV HNVN

ON

sox

FIOJHE HLIM TEI0M

UOTIROTFTTEND [LTIUSPTIUCD JURATUSUOD TWY. UIBIAY “TESN Hd OL AIVAIDILNY S
- M —— - "

(ALTVIOEIS

LINVITASNOD - 9103/ SINVLIOSNOD ASM HIISLOO “TT

V/N

T SSITEUUCTISEND




:g300foxd Jo asquny pue uotadranssg SR

LUBTS8Q jusweledy PUR UOTIERNTEAT
sbpuTRIg SUTH PIOY UT poousTiodys WITI INCA SI - d

ON

‘tesodoxd stya Fo 3aed v se paypewlle oI YoTuym Sieslozd juedsx sxowm jo sydeabojoyd

pue uotidrasssp peITRISP ® J03 o1FFoad Aueduoo INO FO UOTIHSS SUTTISIRM SU] 99 osed[d -sivslfoad surTisiem

quswsoerdsI IO MSU 0§ UEY] SI0W JOF UOTIeAISTUTUPR 30sfoxd pue uBTsep 2yl Ultm oousTiadxs sey sa9Ylold JIOUIOH
-ggsuteng ano jo 3xed 3seBBTq syl gestaduoo ubIssp suriasieM :sioeloxd yo Iequmy pue uceridriossg  FHA

(*BuTuT!w jOo ITNSSI & St uoTiepeibop IoITnbe JO UOTIEBNTRAD
UT sey wily ancd soustasdxe Aue spnoul) (ubISSp SUTTAS]eM DIISSWOP UL PooUSTIadxs WITI Jnod sSI =

“SADAINS JINOJUOD PUE UOTLAEDO] oanieod soprAcId JBUY MSID DUTASAINS PURT 2SNOY-UT UE Saey OSTE
op -Burddel TeTISY TEpPRpeM Uatm diom ATTeoTdds sy -sicelfoxd ano Jo swos uo soanos Ajxed patyz e Butsn Aydexbojoud
TetIse burtpraoxd uUT IsTSsT am ‘JessmoH  CAydeibojoyd TeTise 2sNOY-UT 24ABY JOU SSOP WITI INO ON

:gz09fo1g Jo Isquny pue uoTidranssdg SHX

cButdden anojuop dorsasg pue Auydeaboloyd TeTIoy umo S3T1 sonpoid WITIF anck ssog a

ON

‘Juswsbeuew I93EM WIO]S
pue So®RIANS YITm poleIncsse sisiTeue orfnexpiAy pue TeotboToapiy paatnbsi eyl siosloxd TeuoTaippe ZoF oTrFoxad Auedmoo
mo jo uorioes JusudoTsAsp 9315 Y3 995 Sses[d ~4Iuno) UOSTAIRH UT Fajus) Te3rdson pa3ltun Msu Yl ST 259U JO JUSD3I

asow syl -saoeloxd juswdoTeasp 23TS Auew IOF JjUswWabelewl Isjes wiols pue jyount 3sod pue sxd Fo s91pnis [enTbBoToIpAy
powrtolxad osTe savy 8y -sioefoxd juswsoerdsa 1o uorsuedys melsAs Isjem 0§ URYI SIOW AOT ssenoad ubissp I3l
J0 3xed se srtsArteue oTTneipiy sdrd surTisiem pamxogaad saey oM :2109loxd Jo Isquoy pue woTIAIIDSSQJ SHX

cSoTIneIpAYq pue Abojoapiy ur paousTisdxs wITI ANOA ST o)

ON

:ganelozg Jo xoquuny pue uoTidraosaa SHX

(STSATRUY TTOS uT pooustiadxs witl INOA SI g

ON
* (UOTIDTMLIZSUOD Ispun) Ajuno) UCSTIIeH ‘10s(oid jusweoeldsy SUTITISIEM (JSd Ied JITwums ! (3327AWOD UOTIONIISUCD) Aqunod
anogreg ‘3oefoxg woTsus ¥ SUTTJIS3eM 3Iod Aysnig gsd ebBroa-Aaniues) ! (e39Tdwod UOTIONIISUOD) AJUNO) UOSTIXRH ‘Idaloag
Juswsoueyuy TWNY II souspisqng AsTueis ‘sioeload (¢) ooayl :sansload o zequny pue uoTidixossd SHR

TI99UThUd UOTIRWETTDDY SUTH/UOTIBRTPSWSY Spuw] sur yuopuedqy UT peousrasdxs [suucsied £,WITI InoA 1 4 "TT




pERRRRRSSASEEE A

W\‘ IT9TFTH# AM ‘666T ‘Ioourbug Teuorss=zold saoksaang pureT
068# AM ‘066T ‘Ioiaaing TeRUOTSSDIOIL JO TWOTIJETOOSSY AM (sIosutbuy Teuotsssjold IO A39T00S TRUOTIEN

(231835 ‘I€DL ‘2dilL) NOIIVILESIDHY SNOIIVZINYDJIO TYNOISSHAOWd NI 4ATHSUAIWHRW

AboToungoel Butassurbumg TTATD ‘€861 ’idsd

(uotaeziTetoeds ‘xesk ‘eexbed) NOILYOOAHA

-sapaloxd Burtaed pue sdeosieaxis ‘NIemsprs ‘ubissp 2315 ‘obeureap ‘juswdoTsasp
puet 7o jusuebeuew josfoxd pue meTasx ‘ubrsep ‘buruuweTd SPNIDUT SSTITATIOR Azewrad STH ~IIoM ButAsaang pue
TesTuyoel pue burtiseurBus e5TIIC oYUl Jo 1ubTsIsac Teisusb oyj JoF orqrsucdsax sT ‘asbeuen 3o2loxg ‘sisyjerc) (g SEWOUL

goT3TITqIsSuodssy Jo uoTieueTdxE FoT1Id

LZ
g d SASYIeIo) ‘d SEWOL

TEONATIHAXE NOISEd A0 SENEA

(*3ur STPPTW ‘3ISITL ‘35%T) HILIL ¥ HWYN
(sTeTaussse 03 daa3y jng ejlep
syoTdwos WsTUINI) NOISHG IDELONd TWY d04 TIEISNOASHN SEIVIDOSSY ANV STYJIDNINd 40 LNAWALVLS AHQLSIH TUNOSHEd €T
SIOASAINS pUR] IO UOTIRTDOSSY AM ‘AM JO SSTURAWO) DUTISSUTIDUF JO
IINUNOD UESTASWY ?UCTIRIDOSSY SYIOM I2leM URDIISWY UCTIBIDOSSY
IoneM Teany AM ‘Sassurtbum jruoTssejold JO A39TD0S TRUOTIEN
‘sxosuTbum TTATD FO £19T008 umptiswy !sissutbug TrucIssoIOId

HONATHHIXH J0 SIETHA
L

S9STH# AM ‘S661 'IoAeaing TeUCTSS®JOA]
T8Z0T# AM ‘4861 ‘I9surbum (RUOTSEJ0AJ

{92e3s ‘xeesx ‘@dAlL) NOIIVIISIOHA Jo A3BTDO0S AM SNOIIVZINYDYO TYNOISSHAOVd NI JdTHSYHIWEW

putiscoutbug TIATD ‘Z86T ‘89

{uoT3ezTTeIN2dg ‘Iwex ‘9oabad) NOIILVONAH

*eTUTBITA 31SoM UT
sqooaloxd jusudoTsascp PUBR] pue ‘Iomes ‘Jejem Jo jucwebeuwew 3osfoxd pue ubisop ‘HuTmueld [TRISAC SU3 SPNIOUT SSTITATIOR
Azewradg ‘SIUSWUSISSe §,WITF oY1 FO ISOW JO UOTINDSXS pur JuUswebeuen sy3l IOF STqrsucdsel ST III ICUIOH ¥ Tned

seT3TTIqIsucdssy o uorjeueTdxd IoTad

¢ 8¢
JuspIseld ‘III IOUIXICH ¥ fned
PHONAIYIIXE NOISHEG 40 SIVHEA
HONEIFHAXH A0 SUEVHA {("3uIl STPPIW ‘I8BT4 ‘18eT) HILIL ¥ FWEN
- S
(sTeTiussss 03 desy Ing ejlep
L —23oTdwmod YSTUINd) NOISHA LODILONdd THY d0d HIFISNOAS™ SHIVIDOSSY NV quMMUZHMm A0 LNHWHEIVLS AJOLSIH TWMOSHHd "£1




SSE6TH AM ‘L&6T I0ADAINE TRPUOCTSSSIOId Sx0AeAINS PURT JO UCTIBISOSSY AM

SNOILVZINVOIO 'TYNOISSHACHE NI JTHSYIHWHNW

sesanoy Arojeaedsid pue bDuraesurbudg TTATD
PE6T-086T AITSIDATUN BTUTHITA ISOM

(973e3g ‘xeex ‘=dAL) NOLIWJLSIDHYA

(uotaeziTeroads ‘aeex ‘sexbog) NOILYOAQH

‘Burddew TeTIdse JI0] UOTIRUIPIOOR pue ‘uocrieredsid saTjexxeu pue jeld ‘(s)meid Lsains pPIeT3 2UT O3 IOM
Butqebatep ‘yoaeesai Ajxedoxd SSnoyANOR ‘ISUMO SYJ YITA UOTIBUTPIOCOD ‘SDUBSSTRULUOOSI 93TIS SPNIOUT SOTITATIOR Azemtad
‘uITZ SY1 IOF SOOTAISs BUTAoAIns PIroTF oYl JO TI® JO UOTINDSXS pue jusuebeuew SU3 103 aTgrsuodssi ST IOCUWIOH "M wjop

:geTaTTIqTsuodsey o uoTjerurTdxy JOTIE

(074
Iabeirely Asarng ‘JIOUIOH "M UOD

- TEHONIITHIAXH ONIABAENS A0 SdAVIA
HONBIUHEdXH 4C SEVHA ("2uI STPPTIW ‘3I8XT4d ‘35¥1) HTIIL ¥ HWYN
(STeTIUSSS® O3 dooy Ing elep

s39TdweD YSTUIND) NOISHA IDEL0Ed THY H04 FTTLISHOLSHE SEIVIDOSSY ANV STYIIDNI¥d A0 INAWIIVLIS AYOLSTH TEYNOSIEd €1

- _ _ R
(IDY¥) 23N73TISUI SISIDUCDH URDTISUY
AM TTLIH/EA (EDSY) sIseuIbum [TATID FO AIDTOOS UERSTISWY
(@335 ‘aesx .mm\ﬂHv NOIILVALSIDHY SNOIINZINYOUC TYNOISSHAOYd NI JIHSYIIWHNW

puraosulbud TTAID ‘%00T ‘°"S°g

(uoTjezTTeIoRadg ‘aeai ‘seabea) NOIIVONGH

-gT7007 uUBTSSP 8Iem1JOS IO AISTIBA 9PTM B YITM [RISSn pue xelfTwei ST pue Iabeuwew qgyD INC
ST oy -STres bBuruTeisx pue ABoTozpAy ‘burpeab ‘UOTIUSASI ISIBM WIO]S ‘sbeuteip ‘'ubrsep Juswoard pue Aemproix BUTPNIOUT
‘qusudoTonep 9315 YITM palersosse ATriewrxd sootazas ublisep pue Burissurbus TTATO suroyxad uosutgoy -d ydssor

— soTaTIIqIsucdsey yo uortieueTdxd Iorad

%9 .
“L°1°® ‘uosurqeoy g ydesop

PHONAIHAIXE NOISEd A0 SYVAA

- HdONATYAdXH A0 SAVHA ("3uI STPPTH ‘28XTH ‘3sel) HILIL ¥ HAWYN
L AR A
(sTeTIUSSS® 03 dooy Jnq BIeP
a1oTdwos YSTUEINI) NOISEA IOHL0Nd THY J04 HIGISNOASHN SHIVIDOSSY ANV SIYAIONINd 40 LNAWHLIVEIS A¥OLSTH TYNOS¥HEd "€1




yaxeg =7bcon ‘peooipiH
fIT0Z dE TTATD HS=2geIny ‘ooz doixssg pueT ySegolny ‘ (93® ‘jurcodismogd ‘T20Xd ‘PIOM) SOTIF0 IJOSCIDIW - B3IBM]JOS SOTFI0

g1aasT
'measAs S49 ¥I¥ SIqUTILI ‘ISIOTAXE OHD SdO OTqUTIL ‘SICINSTIOD eiled ‘SUCTIEIS TEIOL UCHIN pue uoddog - jusudrnba pIaT4d

-

sxotdop) 23TYM puUe MoeId PUR JOTOD ‘I9330Td 00ITI dH ‘sasjndwoo dojissp TT9Q - jusmdTnbyg ®o1330

SHOIAYAS NOISHd ‘IAY
FLETAROD OL QSN Hd TIIM HOIHM HDIJ4A0 XA¥VWINd HHL NI SIEYIIVAY LNEWAINOE ANV BIYMLIOS 40 ISIT ¥ FAIAQEE "FT
_

o B ——
: . .



sbed XU UC PSNUTIUCD

181500 NOILOAJISNOD THIVWILESH TYLOL

sbed QxeU U0 PSNUTIUCD :SLOFALOYd A0 VHLWAN TYLOL

S EIA MA0A 40 dUNLVN
A

z10Z TTI3un xe3s *UOTIRIISTUTUPE AM ‘Ajunod 1ezisM

o3 pajedioTaue pue ucTieAXasdo ‘Burissurbus LOT9Z AM ‘Xeopesd | 1o9loxg - IXT SUITIDIBM

30U TWOTIONIISUOD ageyd wOT3ONIZSUOD 95% Xog "0°d AT 2S®BUd

{20z — ubTse( go0’‘008’'2S pue ubisep 308 foxd 23sTdwod 1 "ON d5d 0D I9Z33M ‘T "ON dsd oD TISZ3=M
ZT0T TTiwm 3aels TUOTIReIJISTUTWRR

o1 pezedroTiue pue uoTleslssqo ‘Burissurbus | 8TZ9Z AM IM@8I) UYDUDIL AM ‘A3mmop anysdn

30U TOTIONIISUC) aseyd UOTIONIISUIOD L8 ®og *0°d| 3oelfoxd "IxXH SUITIIIEM

fagz - ubtseqg 000°005'%S pue ubtssp weloxd sjsTdmod asd uerTIpyY IA @5eyd ‘gsd UeTipY

*UCTIeIASTUTUDE AM 'Bangsyzed

sge1dwos pur uUOTIRAISSO ‘HBurissurbus 1T0€97Z AM ‘BaIngsiIeTd zoeloxg

%66 UOTILNIISUOD agerd UOTIONIISUOD 199138 UTeW 3ISSM ZEZ 1001Ds ©3 §93noy 33es

$00T - uBtsag 00000T$ pue ubrssp 309foxd s38TdwWod bangsyrerd 3o 431D BanqasyIed 3O L4310

] AN ‘A3unop udropuey

TUOCTIRIJSTUTWRR 9629Z AM “ISW3TUM JoeLoXd UOTINGIAISTQ

a3epduon pue uUoIleAlssqo ‘Burissutbus £z xod Q-4 PUR JUSWIESIIL I91EM

£59 UOTIDNIISUCD ageyd UOTIONIASUOD UOTILTDOSSY UCTIRIDOSSY

%0017 - ubtssg T¥8‘LEz8’CS pue ubisep 3oofoxd sizstdweD I93eM ISWITUM ID3eM ISWITUM
TUCTIRIISTUTWPE

a3atdwon pue uoTiealssdo ‘Butiesurbus Z0E9T AM ‘BangsIiIeID 1oalfoad jusweoeTdsd

%9/ UOTIONIISUOD ageyd UOTIONIISUCD agoz xodg 'z =23noy welsAs Iotem

3001 - ubTIsag 0000563 pue ubissp 3joslfoxd sjsTdwop asd H{Ied ITWINS asd ¥Ied jTuumg

‘UOTIRIISTUTWPE AM fA3Umo) uUCTIEN

23otduos pue uoTjealssqo ‘Burisoulbus ZR59Z AM ‘UoilbutuIel wosAg

29% UWOTIONIISUOD aseyd UOTIONIISUTOD g0z Xod '0°4 TOTANTIAISTO IS3eM

£00T - uBTrsed 065°€9Z'%S pue ubtsop 3o=locad siysrTdwod asa uolburtuuep agd uolburuuen
0T0F A=sqmedad ‘Y Aq pepumI ATTeraaed ST

UT YSTUIF TTTM anefoxd =TUYL "UCTIRIASTUTURE AM ‘A3uno) Inogaeg

‘oyeoTdwon %56 pue uoTileaissdqo ‘bButrissurbus 9T¥9z AM ‘TddITTUud (yqxcd Aysnag)

- UCTIONIJZSUOD sgeyd UOTINMIZSUOD gL ¥og ‘T 23nod| 3oefoxd -~ I1xE SUITISIEM

£001 - ubtsaqQ 000°866°1TS pue ubtssp 31reloxd sisTdwod asd ebToA-Aanaus) asd eBioA-AanjusD

—IBmOU NOIILOOYULSNOD ALITIFISNCdSHY FHNMO NOTLYDOT
HIATANOD LNADHAJ THIVHILSH . A0 SSHIAAAV NV HNWUN ANY HdAL ‘EWYN LoE00¥d

GI00EY A0 VEENIONA CHLYNOISHT HHI ST WIId ¥NCA HOTHM NO SHILIAILDY INHIAND ST




00 T9T'6%6°9C $

$SLE0D HOIIONYISNOD JALVHILSH TYIOL

T SiDECO¥d A0 YHAWON TVIOL

TIoZ
sutadg ur 3IEIS
o1 peaedrioTiue

TUOTIBIISTUTWPE
pue uorlrAISSqO ‘bBurassurbus

ZBS9Z AM ‘uojbUTUIENW

JEODEY J0 JEENTONE CHIVNOISHA HHL SI WII4 ¥00X HOIHM HO

UOTIONIISUOD sgeyd UOTIONIASUOD §0Z ¥ogd "0°4d aneloxd juel
‘g9 — ubrssg 000“‘zE6S pue ubrsep 3osload siysTdmod gsd uojbutuueRr Fo3eM ‘dsda uojburtuuri
102
puradg ur TElS
o3 pejedrorjue
ST UOTIONIJISUOD ToT3eSTITW
‘toseyd ubtsop TIOTIRAISSOO PUR 9z$9z AM ‘woTes yuwdg wesIls pue
Butxssurbus Butassurbus eseyd wOTIONIISUOD 31991738 UTRNW "M 6TZ TOT3TToWwSp sburprindg
TeT3TUL 0EL’S6ES pue ubissp 3osfoxd sjystduwod waTes Jo A31ID waTes Fo A3TD
TTO0Z
butxdg ur 3aels
o031 peaedIotiue ST
Jona3suo) {oseyd UCTIBAIDSGO pue T0E9Z AM ‘BaIngsiield AM ‘A3uno) uosIIIRH
Butazasurbus Butassurbus sseyd TOTIONIISUOCD 392138 UTRW "M Z2Z uwmozdn - 3oeloag
AzeuTwIT21d 000 ‘Z8Es pue ubtsep 3osfoxd siysTduwod bangsytes Jo L3110 | =odeocsissxls bandgsyIeld
| | 1102 UT 23e3ls
o1 pojedroTaue AM ‘A3tmoD
TOTIONIISUSD 0£€9Z AM ‘1xodebpTad uostxiey ‘juswudorsasdg
fazetduod Butassurbus sgeyd UOTIOoMIZSUOD LEBL ¥X0d "0 4 9318 Tera3Isnpul
063 - ubrsaqg 00000018 pue ubtssp joeloxd sjsydwop Auedwop puey "T1°¥°D Auedwo) "T°¥°D
ZTQZ TTIUN 31838 :
03 pojediorque AMm ‘Aumop
30U UOTIANIISUSD *UCTIRIYSTUTHPE ydropuey ‘30afoxd
!‘aseya pue uUcTleaIssqo ‘Burissurbus 08797 AM 'IMoSID TITITIH UOTSUSIXH SUTTISIEM
Butassutbug aseyd UoTIONIJISUCD LLZ Xog ‘04 II =seyd
. AIzeuTwmIToid 00000898 pue ubtssp oeloxd szstduo) asd STTTASUOLINH ‘asd oTITASUCRINH
LSOO NOIIDOJLSNOD ALTITIFISNCASHA THNMO NOILVOOT
HLETANWOD LNEDUHEd JHLYWILSH S,WEIA ¥OOX J0 HANLUYN A0 S5dddaV dNV JWVN aNY HdXI "HENYN IOoHE00dEd

SHILIATLOVY INIIE0D “ST




ALITIIISNOASEY
SWdId HNOX

LOHLOdd HITLNH

LSOD NOILOOWLSNOD JHLVWILSE

JIYA NOILATJHWOD
GELVNILSH

dENMO JO

SSTNAAY ONY SWYN

ALIIIDISNOSHY
SW¥Id A0 HIOLVN

NOILWOOT ON¥
ddX1 THWYN LDHC0dd

SVHHIO OL INVIINSNOD-9NS ¥ SV ONTIANHS SI WHId ¥N0A HOIHM NO SHILIAILOV INENAND 31T




9S¥9Z AM ‘TUOTUN 3S9M

aosloag
UOTSUSIXH IOMBSS PUR I=78M
Tooyos UBTH oD =6pTIPpPed

L00Z g 09 "0°d
sax -900¢ ZIZ'SO0'T § UOTUN ISSM FO UMOTL uoTul 1IS9M JO UMOL
T0E£9Z AM ‘Bangsyiaeid II1 =5eyd
£L00Z 199135 UTeN 3S9M CZT joofoxg adepsiyesaas
S9XK -9002 FE9LIE 3 bangsyred Fo A31D BaingssyzeTd yo L3110
0£E9z AM ‘3xodebpiag AI oseud
L00Z OTET xo0d “0°4d 3oaloxg adeonsiesxlsg
Sox -9002 1zZL'88% 8 jzodebpTag o A3TD 3xodsbpTag 3o A3TD
ZS¥97 AM ‘UOlSeM 399a38 UTEW
399138 E 3ISOM TOT joeloxg sdeosiosans
EETN LOOE SO0E‘¥91 $ uolsem IO AJTD uojsem 3o AITD
T0£9Z AM 'DaIngsireld 199138 ¥ PUR _E
L0Q¢C A9BIY8 UTEW ISSM ZET aoeloag sdensisaxlg AI oseud
S3% -900% 68T 'TS5F & BangsyieTn 30 4310 BINGSYILTS IC A3TD
|
TOESZ AM ‘BingsyieTd a0oloxg adeosissals
800¢ 199X} UTeW 3ISoM CZ2 JDTIJSTJ SsSoUTsSnd
soF -.002 0SL'9Z¥% g Bangsyaerdy 3o A31D BangsyIeTy Jo 431D
9Z¥9Z AM ‘WaTeS 1891318
zge xod "0°d ydropuey Buoty satedsy pue
Sax §00¢2 $99'9%T g wsTeS 3O A3TD| TTem BuUrTuUrRisy waTes JO A11D
‘UOT3eIZSTUTUPE
pue uoTlealssggo ‘Burissurbus
ageyd UoOTIOTLIRSUOD aoaloxg IoaeM POOMUSSID
—\\ sox 0I0Z €TL'SO0'TS pue ubissp aosload sjyaTdwo) woTUn ISSM JO umMOl,
TUOTIRIASTUTHRR
plre UOT3eAISSqO ‘Hutissurbus
) oseyd UOTIONIISUOD joslfoxd *IXH SUITISIEM
i PN 0I0Z 000“9TS 9% pue ubtsep 3ooloxd sgstdwuod A 9seud dsd ueIlIpy
(ON ¥0 SHEZX) WHENMO 4O NOILVDOT ONY
THLOEALESNOD avdi LS00 NOILDNALSNOD OHILVWILSH SSHIAAY aNVW HWVN HdAL ‘HWYN 103L0dd

TIODEY 40 SHANIONE CHIVNOISHO HHI SYM WNTJA dN0X HOIHM NO SYVEX & LSV NIHLIM JRIOM QEILATIWOD

LT




8129¢ AM '399ID Yduaid AT 25¥yd

S00¢ L8 X0d "0 d| 3osloxgd uorsusiyxy SUTTIDIEM

S92k -¥00¢C 8ES’'8LL'E & dsd UeTIPY asd URTApPY

50597 AM ‘umojuebion 2DTAJISTA FIBRUM

122135 oonxds G8% 1naloag =deosiosals

S9% S00¢ 6ZE 1S9 & uwmojuebIon Jo A3TD umo3uebIcH 3o £31D

0£g£9z AM ‘3x0debprad I1II =seyud

2002 0TET Xod "O'd ao0sfoag =deosieails

SOX -500¢ 96 0CE 3 axodebpixg Fo A3TD axodebpTad Io AQTD

08Z9T AM ‘821D TTTW soeloxg

2002 LLEZ ¥od "0 d uotsuedxy we3sAg as3eM

s2x -%002 sLe’'vez’s § dsd STITASUCIITH dsd STITASUCIINH

LO9T9Z AM ‘IZ3peRay io9loxgd UOISUSIXH

LoocT 95% xod "0°d surTIegeM III oseyd

S8X ~900¢2 69€'160°¢C § 1 "ON (4gd Ajumno) [9Z39M T "ON dsd Ajuno) T9z38M

Josloag

Z8597 AM TuolbuTUURK JuswaceTdsSy SUTTISIEM

G0Z ¥0g "0°gd ABzarg TOSUOC)

88X 9002 BTE €21 $ asd uojburuuRy asd uolburtniey

€9%9Z7 AM ‘33°AM 108loig

L8 Xog "0-4d JuswsoeTdey 2UITISIEM

Sox 3002 8IE'SPT'T § asg_uowebuig dsd uouwebutd

9199z aM ‘TAdTTIYL joofoxg jusweoeTdey

8. ¥od ‘T =3noy SUTITISIRM 61T 29N0d

S9R 900 09Z'6% g gsd ebroa-Aaniusp asd ebroa Ainjusd

(ON 90O sdX) HHNMO 40 NOIIVDOT aNY

JHLINILSNOD AVHA LS00 NOILIJYLSNOD dILVKILSH SSHIAAY NV JWUN HdAL ‘HW¥N ILDEL0Yd

QIODHT A0 JHANIONT CHLVNDISHd HHL

SYM WHIdA ¥0N0X HOTIHM NO S¥YHX § ISYT NIHLIM MIOM JELETIWOD .DH—

——



picosd Jo

Zosutbug =yl Aq pesaedsad ussq

394 jou aaey 3o0elfoxd Teacwsx
wep I0J Se3rWIlSS 3IS0D

T0E£9Z AM ‘Bangsiaetd

UOTIONIISUCD “ATUO SIDTAIIS | 35 INUISSYD YInes To0T Apnag weqg pIecqg

ButwsTg 33suUURD oN 8002 purddew pue butdeasansg| pirog aojem bangsyield IseM bangsiieTd
"90IAIIS AoJeM

pue Ismas AIe3TuRS ‘ISMOS AM A3TMOD

wIoas ‘syTes ‘sqano ‘butaed uostIIrH ‘jxodebprag

‘gbeuterp ‘Burtpeib burpniourt 0££9Z AM ‘3xodsbpriag ‘AlTiToRd

ubtsap a3Ts pue ‘orydexbodol OIET X009 "0°4d AleJes oITandg

S3JRIDOSSY MAM 23 6002 ‘Bbutdsaans 000 ‘00T 3x0debptag 3o A31D 1xodebprag o L3t

0ZZST ¥4 ‘ubangsiiia

‘ouy ‘BuTwSTd 33SUURDH IOT oATId ABPTITOH 109 AM ‘Ammon

aoafoxd butitnsucs Teisusb Teool pue 00z 93TNng sbpTappod ’‘Apnas

UOTIONIZSUOD sdAaaans 93Tg (98I JULRINSUCD III ®ZR]d 193804 SPDINOSaY I9qeM

Butwsig 339uued e j0u - ON 0702 -qng 000°s2Z$) 000°s2Té ‘oul ‘BUTWeTA 3ISUURD A3uno) sbpTappod
STTEM DUTUTE]IDI PUR ISMSS
Azejrues ‘UoTINGTIISIP I93EM

‘IBVMBS WIOAS ‘SyTem SgAND AM ATmMOD uosIIARY

‘Butaed ‘Burpeab ‘ebeureaip AM 'BangsHIeTD . Te3Tdson

sIsulied pue fJusunUequs BuTpniour 089T x0d °"0°d JuswsoeTdey I93uUdD

YITWS ‘WweysaIn S8 0TOT ubtsep 2318 000°000°9T5| Ie3usy Te3tdsoy psitun teatdsog paitun

— HLIM (ON ¥O SHZX) NOILHd0d S WJId dN0A S0 HANMO J0 NOIL¥D0T ONY
QELYIDOSSY WEId AELONEALSNOD U¥HA LS00 NOILOOWISNOD JHEILVWILSH SSHITAY OGNV HWYN ddAL ‘HWNVN LOILOd¥d

— HSYHd HLVOIANI)

SWIId ¥HEHLIO OL LNYILTASNOD-9NS ¥ NEH"d SYH WdId 300X HOIHM NO
S S ——

(ETdISNOJSHE S¥M WII4 ¥00X HDIHM J04 MIOM 40
SUVEA § ISVI] NIHLIM MEOM JdHLITINOD

"8T




ITII IOUICH 'Y Ined :sweN pa3uTag

JuspIisead :9T3ATL umm\\QQJ\WWNHWWMMNNWM&NMWV tean3eubIs

010Z ‘6T IsCquaaoN :33e(g

-sqoe3 FO JUuswelels v ST burobsioy syl "oz

-ATojeTpsumt yIom UIboq 03 2Tqe 5g pTnNoM oM p3ldaTss II

-qpefoxd STyl uo JHA Y3 O1 £398se juepaxodwr oq prnom 9115 ooload sy o3 AzTwixoad ssolo pue osudtaadxs psilelal
Ino cucasarreyd pue TddITIUL UT S9OTFFC IWY 2U3 ur Touuosxad yitm drysuoTjelea Buriiom poob ' paUSTIqeise oM

os Butop ui ‘6007 UI AJUNoD UOSTIILH UT 91TS II o0USpTrsqns AsTuels syl xoI josload uoljerwe(osx WY ue JO ubrssp
sya poloTdwucs sm  e3oefoxd uoTjewRDSI THY A9yl Auew pue styl jo 3xed e oq pInoa 1eyz sjusucduos suwes 3 JO
Atew sIe 383yl -UOTIIRICISSI 93IS PUR TOIIUODS UOTSOCID PUER JUSWEPSS ‘UCTIUSILSP ISJRMNIORS ‘Sprwod Ss9Ddv ‘S9T3TITIN
‘ (S3TNPUCH pPesoTo pue usdo) sbeuTeip ‘jJusuyUequUe ‘UCTIeABRDX® 0T subTsop ojexodiooutr sioefoad 289Ul JO ISOK

-S3T31TATIOR Jnoesold 3osload pue ‘uorioedsSUT puUE UCTIRAASTUTWPE UOTIONIZSUOD 'BUTpPIq ‘Aem-Jo-siybTa AIesssosu
JO UOTIBOTITIUSPT ‘SucTleoTitosds pue sueTd UOTIONIISUCD pPafTeIsp ATUBTU Jo morjeredexd ‘ (UOT2Io®10Id TRIUSWUOITAUH
10 UOTSTATQ pue ‘sxssutbum jo sdiop Awxy "S- ‘AJOISTH PUR 2aIn3nD FO UCTSIATA) suorieorrdde jtmaed Hutpnisur
‘groeloxd usudoTasdp 2315 UITM POIRTOOSSE So0TAXSS Buriesurbus Jo UIpeESIq TINF 9Y3 SUTPTACId O3 PSWOISNIDE 2SI 9M

‘qx0debpIig UT 6L-I PUBR SATIQ 8A0d Axxep BuoTe jpaload jusweoserdsa DHO MU oYl e ju=wdorsssp 93TS JO YjIom
000‘00079TS U0 ‘oj3oTdmod ST UOTIONIISUOD pue ‘ubTsop Syl poisTdwoo saeyg oM -AJUNOD UOSTIARH UT J1odiTy wnpsusg e
UOTSUPIKS ABMUTLI 2U3 J10F JUSWNUSQWS DU UOTIRAROXS paed DIQND 000‘000°0T B O €93TS suwoy I[enpTATput woxl ’‘siosfoad

JusudoTeAsp S1TS JO S92Ts TTe JoF UBIsSsp syl pawrojasd saey am ‘ssoursng jo saesi Auew Ine I9a0 "BTUTBITA 388M
Terjuso-yjxou tut ATrrewtxd ssieasdo UDTyUM WITI BUTIosutbus [TATD PSUSTIUeiISS-II9M B ST SISSUTHUE SI9YI0Id TOUIOH

‘weIBoId SpUR] SUTW POUOPURQY eTUTBITA 1SoM 91Ul I0I yiaom wiogisd o] sSucTiedTITTend
g, Wity ol Burixoddns ssoxnossi Jo uoridIiosep JO UOTIBWIOIUT TRUCTITPpe Aur spraoxd o3 speds STyl 980 61

—\ — — —




HORNOR BROTHERS ENGINEERS

Available WV-AMI. Design Team Within the Primary Office

Project Engineer and Manager:

CADD Draftsman:

Engineering Technician:

Project Survey Manager:

Survey Crew:

Construction Inspector:

Other;

Paul A. Hornor 111, P.E. (Civil)
Assisted by:
Thomas D. Corathers, P.E. (Civil)

Thomas B. Childers
Joseph D. Robinson, E.L

Richard B. Taylor

John W. Hornor, P.S.

Gary Hyre

Jason Manning

Roger D. O’Quinn
Roger White
Richard B. Taylor

Nila J. May, Administrative Support
Jeanne M. Wyckoff, Administrative Support
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RFQ No. __DEP15219

STATE OF WEST VIRGINIA
Purchasing Division

PURCHASING AFFIDAVIT

West Virginia Code §5A-3-10a states: No contract or renewal of any coﬁtraci may be awarded by the state or any of its
political subdivisions fo any vendor or prospective vendor when the vendor or prospective vendor or a related party to the
vendor or prospective vendor is a debtor and the debt owed Is an amount greater than one thousand dollars in the
aggragate.

DEFINITIONS:

"Debt” means any assessment, premium, penally, fine, tax or other amount of money owed to the state or any of its
political subdivisions because of a judgment, fine, permit violation, license assessment, defaulted workers' compensation
premium, penalty or other assessment presently dslinquent or due and required to be pald to the state or any of its
political subdivisions, Including any Interest or additional penalties accrued therson.

“Debtor” means any individual, corporation, partnership, association, iimited fiability company or any other form or
business assoclation owing a debt to the state or any of its political subdivisions. “Political subdivision” means any county
commission; municipality; county board of education; any instrumentality established by & county or municipality; any
separate corporation or instrumentality established by one or more counties or municipalities, as permified by law; or any
public hody charged by law with the performance of a government function or whose jurisdiction is coextensive with one
or more countles or municipalities. “Related party’ means a parly, whether an individual, corporation, partnership,
association, limited liabllity company or any other form or business association or other entity whatsoever, related to any
vendor by blood, marrlage, ownership or contract through which the party has a relationship of ownership or other interest
with the vendor so that the party will actually or by effect receive or control a portion of the benefit, profit or other

consideration from performance of a vendor contract with the party receiving an amount that meets or exceed five percent
of the total contract amount.

EXCEP‘l;lON: The prohibition of this section does not apply where a vendor has contested any tax administered pursuant

to chapter eleven of this code, workers' compensation premium, permit fee or environmental fee or assessment and the
matter has not becoma final or wherse the vendor has entered into a payment plan or agreament and the vendor is not in
default of any of the provisions of such plan or agreement.

Under penalty of law for false swearing (West Virginia Code §61-5-3), it is hereby certified that the vendor affirms and
acknowledges the information in this affidavit and Is in compliance with the requirements as stated.

WITNESS THE FOLLOWING SIGNATURE

Vendor's Name: Hornor Brothers Engineers

Authorized Signature: /MW, /‘4&5&' Date; November 19, 2010

State of West Virginia

County of _Harrison , to-wit:

Taken, subscribed, and sworn to before me this19 day of __November 2010
My Commission expires ____ November 7, 2012

AFFIX SEAL HERE NOTARY PUBLIC )%

Jeagfine M. Wyckoff {,

OFFICIAL SEAL

o 5o, HOTARY PUBLIC, STATE OF WEST VIRGINA
e \o) JEANNE 80, WYCKOFF

630 SOUTH 77H STREET

i/ CLARKSBURG, WV 26301
MY COMMISSION EXPIRES NOV.7, 2012 )

Purchasing Atfidavit (Revised 12/15/09}



10rnor

Since
1902

Civil, Environmental and Consulting Engineering

140 S. Third Street » P.O. Box 386 e Clarksburg, West Virginia 26302
Phone (304) 624-6445 o Fax (304) 624-6448 ¢ E-Mail: Eng@HBE1902.com ¢ www.HornorBrosEng,com

1902 7108 YEARS OF ENGINEERING EXCELLENCE 2010

COMPANY PROFILE

HISTORY e EXPERIENCE e STAFF ¢ REFERENCES
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HORNOR BROTHERS ENGINEERS

140 South Third Street
P.O. Box 386
Clarksburg, West Virginia 26302

Phone: (304) 624-6445
Fax: (304) 624-6448
Website: www. HornorBrosEng.com

EMALIL: Eng@HBE1902.com

Professional Engineering Services Since 1902

11/15/10
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Hornor

Since

wz: Bros. Engineers

Civil, Environmental and Consulting Engineerin

Main & Third Streets - P.O. Box 386 : Clarksburg, West Virginia 26302
(304) 624-6445 - Fax (304) 624-6448 - www HBE19(2.com

COMPANY PROFILE

The consulting firm of Hornor Brothe rs Engineers, located in Clarksburg, West Virginia, is a family
owned and operated organization which was founded in 1902. Its principals are Paul Allen ( Trey) Hornor III,
Paul Allen Hornor, Jr. and John W. Hornor. For ov er 100 years the firm has practiced civil engineering as it
relates to public works and the enviro nment. Thro ughout its hi story, Hornor Brothers Engineers (HBE) has
combined the expertise of an experienced, professional engineering staff with a thorough knowledge of north
central West Virginia to provide our cus tomers with value driven results. We rem ain flexible, y et qualified to
meet the needs of our clients in an ever-changing world, and continue to uphold our high standards of service in
providing effective engineering solutions.

Through professional and personal interaction, Hornor Brothers Engineers’ staff is available to identify
project requirem ents, coordinate tim ely reviews an d manage work tasks an d other issue s thatneedt obe
addressed, so that quality service on time and within budget can be completed to the client’s satisfaction.

The fir m sp ecializes in land surve ying, site de velopment planning , the d esign and construction
management of water and wastewater projects, airport development and other municipal and public works., We
have considerable experience in working with m  ost state and federal funding and regulatory agencies. The
following is a co mplete list of the eng ineering and re lated services for which Hornor Brothers Engineets is
qualified and capable.

Airport Facilities Funding Applications - : Municipal Engineering
Civil Engineering ' -General Consulting - " Projeot Management
Geographic Information Systems
{GIS) -

Highways and-Roads

'C.oal-.Rela.t'éd Conéulting _Pumping Facilities

Construction Inspection Services -Site Bvaluations

" Industrial Site Development

Land Surveying & Mapping Facilities Subdivision Development
. Infrastructure Investigations and Wastewater Collection

Drainage Systems Reports Systems

Economic Feasibility Studies ~ Land Surveying and Mapping ' \Shtfz:zlé‘?lstnbutlon_and



Land survey ing pla ys a major role in Hornor Br others Engineers’ scope of business. HBE has
performed survey work for over 10,000 individual property owners and hundreds of commercial and ind ustrial
clients. These services include contour and feature location maps, lot and farm survey s, subdivisions, gas well
locations, to name a few. These surveying capabilities compliment the firm’s other areas of business, su ch as
project design, and enable us to handle a maximum amount of project responsibilit y internally. The service
areas for all the firm’s water system expansion projects are surveyed on the ground to produce highly detailed
construction mapping. HBE utilizes a handheld GPS unit,  total station instruments with data collector and
CADD capabilities, which help provide for timely, sharp, finished plats and drawings.

Hornor Brothers Engineers has performed a wide range of municipal services including the design and
construction phase services for small d ams and reservoirs, tennis courts, city streets, conventional sidewalks,
drainage sy stems, and all the project com ponents asso ciated with downtown streetscape improvements. The
firm has also prepared multipte parking lot project designs, for United Hospital Center, Fairmont State College,
and the City of Clarksburg among others.

Our history of succes sive projects wit h Fairmont State College, the United Hospital Cente r, and the
cities of Clarksburg an d Bridgeport and others is are flection of our quality of performance in this area of
development. See the following representative phot ographs and descriptions for several of the fir m’s various
municipal projects.

FAIRMONT STATE COLLEGE FAIRMONT STATE COLLEGE
STUDENT PARKING EXPANSION PROJECT NEW TENNIS COURTS PROJECT
Project Cost: $394,000; Completed: 1997 Project Cost; $553,000; Completed: 1999

UNITED HOSPITAL CENTER EMPLOYEE PARKING UNITED HOSPITAL CENTER

EXPANSION PROJECTS (Phases 1&2) RETAINING WALL
251 New Spaces; Total Construction Cost: $718,000 Completed 2000

Completed 1996 & 1999




CITY OF CLARKSBURG — GLEN ELK STREETSCAPE PROJECT
Project Cost = $500,000; Completed: 2001

B LanpECAPING ' IR \e DECORATIVE
: : SIDEWALK




CITY OF BRIDGEPORT
MAIN STREET REVITALIZATION PROJECT
(PHASE II)
Project Cost = $250,000; Completed 2003

CITY OF WESTON
BANK STREET IMPROVEMENT PROJECT
Project Cost = $128,000; Completed 2003




Completed 2005
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MAIN STREET REVITALIZATION PROJECT PHASE 2
Project Cost = $450,000




CITY OF BRIDGEPORT
MAIN STREET REVITALIZATION PROJECT (PHASE III)
Project Cost = $326,000; Completed 2005

CITY OF MORGANTOWN
CLAY STREET STREETSCAPE PROJECT
Project Cost == $693,000; Completed 2005




] CITY OF CLARKSBURG STREETSCAPE IMPROVEMENT PROJECT
MAIN STREET ~ PHASE 3
Project Cost = $331,000; Completed: 2006

East Side of South Third Street West Side of South Third Street

’} East Side of South Fourth Street West Side of South Fourth Street



' ) CITY OF BRIDGEPORT
MAIN STREET REVITALIZATION PROJECT (PHASE IV)
Project Cost = $290,000 ; Completed 2006

Safety Rail Along North Side of Main Street



CITY OF CLARKSBURG STREETSCAPE IMPROVEMENT PROJECT
BUSINESS DISTRICT - PIKE, THIRD AND FOURTH STREETS
Project Cost = $430,484; Completed 2008




NEW UHC REPLACEMENT HOSPITAL
Site Development Cost = $15,000,000; Under Construction
Cuib and Sidewalk Portion = $500,000; Under Construction




Hornor Brothers Engineers is frequently called upon for the design of remedial site work or restoration,
and related minor development. Typical design and construction elements can include pavement and sub-base
repair, excavation and embankment, pile and lagging walls, subsutface drainage systems, surface drainage
systems, erosion and sediment control, and landscaping.

The following are brief descriptions of several completed projects for which Hornor Brothers Engineers
provided design only or both design and construction phase engineering services.

United Iospital Clarksburg UHC : Geoff Marshall, $ 166,590.00
Center Retaining Harrison County, P.O. Box 1680 V.P.

Wall and Widening WV - Clarksburg, WV Engineering

of Emergency: ' Support Services

Room Access Road  (304) 624-2227

Project Description: This project was designed in order to widen the emergency room access road at the
United Hospital Center campus. The design involved 90 If of drilled and grouted piles with concrete lagging,
wales, confrolled fill, catch basin, drainage pipe, guardrails and safety fencing..

| City of Clarksburg-  Glen Elk-Section of ~City of Clarksburg  Anthony Bellotte, Unknown. This
Pile and Lagging Clarksburg 222 W, Main Street  Director of Public ~ was part of a larger -
Wall at 4™ Street Harrison County,. Clarksburg, WV Works 623- - project.
WV

Project Descrlptlon' As part of Clarksburg’s Phase III streetscape project, a driven pile and concrete lagging
wall was designed to support a section of sidewalk along Clark Street and to prevent the failure of a portion of
Hogan Alley at the intersection of Hogan Alley and Clark Street in the Glen Elk section of Clarksburg.

Dav er Near WV Route 98 Davis Fu 0.00
Home Between Clarksburg Home (304) 854-8347
Slip Remediation & Nuiter Fort 1 Olen Thomas .
Measures Harrison County, Drive
' WV Clarksburg, WV

Project Description: Hornor Brothers designed remedial measures to correct an embankment slip. These
corrective measures included rock stabilization along the toe of the slip area, dump rock ditches, French drains
and underdrains, repair of existing asphalt pavement and resetting existing preformed curb and gutter.
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United Hospital Clarksburg UHC -Geoff Marshall, $  108,000.00

Center Harrison County, - P.O. Box 1680 V.P.

Embankment wv Clarksburg, WV Engineering

Project ' , Support Services
(304) 624-2227

Project Description: This project was designed in order to restore an old borrow site to the original contour.
The design involved approximately 4600 cubic yards of controlled fill, associated nnderdrains to alleviated
groundwater problems and rock stabilization, Surface erosion concerns were addressed by utilizing vegetative
cover (grass), trees and biodegradable matting.

Maplewood Bridgeport Maplewood ~ Geoff Marshall, Unknown, ongite
Community. Harrison County, Community, Inc. V.P. contractor
Slip Remediation . WV UHC Engineering performed this work
and Drainage : _ ~ P.O.Box 1680 - Support Services in conjunction with
Project : Clarksburg, WV (304 624-2227 an ongoing project -

' ' S at Maplewood '

Project Description: Hornor Brothers designed corrective measures for an embankment slip that consisted of
removal of slip material, installing underdrains to remove subsurface water and re-establishing the grade to its
original contour. Drainage measures consisted of 8", 18" and 24" pipe and drop inlets to alleviate surface water
problems. ‘

Hornor Brothers Engineers also provides co  mplete engineering services for the developm  ento f
industrial parks and residential subdivis ions. Our servi ces include staking out the lots and designing the earth
moving, streets, sidewalks, drainage sy stems, and water and sewer sy stems for the indus trial or residential
client. Horn or Brothers Engineers has been invol ved in t he d evelopment of num erous industrial par ks and
subdivisions around nort h-central West Virginia. = Sometimes this requires  the co mplete turnke y services
described above, and in other cases just the layout of lots or the design of water and wastewater sy stems. A
listing of recent and/or larger, recognizable site development projects includes the following:

eritage Farms arrison UHC New Hospital Site Harrison

- Deerbrook - ~ Barbour Fed Bx Site. - Harrison

Bennett Manor Harrison Harrison-Marion Regional Airport Harrison

~ Auburn Village Harrison Benedum Airport Industrial Park Harrison

Heavenly Trails Marion Midway Industrial Park Harrison
Timber Ridge ' Mation Lewis County Industrial Park Lewis

Bridgeport Public Safety Facility = Harrison

On the following pages, see representative photographs and descriptions for several of the firm’s
various site development projects.
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FED EX GROUND DISTRIBUTION FACILITY
HARRISON COUNTY, WEST VIRGINIA
COMPLETED DECEMBER 2006

HERITAGE FARMS RESIDENTIAL DEVELOPMENT
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UHC REPLACEMENT HOSPITAL SITE DEVELOPMENT
BRIDGEPORT, WEST VIRGINIA
2006 — 2010

In 2002, Hormor Brothers Engineers teamed with Gresham, Smith & Partners of Nashville,
Tennessee to serve as the civil design firm for the new United Hospital Center. This project started
construction in 2006 and the facility is slated to open in 2010.

Hornor Brothers Engineers was responsible for the initial surveys, preparation of the site plans, design
of 2.1 million cubic yard engineered embankment and excavation, temporary and permanent erosion,
sediment and storm water management systems, site infrastructure, consisting of paved roadways,
paved parking, storm drainage, water distribution system and sanitary sewer system. The civil site
development also included sidewalks and several decorative block retaining walls. Pictures of the site
work in various stages can be seen on the following pages.

EMBANKMENT CONSTRUCTION PHASE
FALL 2007
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INFRASTRUCTURE PHASE
SUMMER 2008




NORTH-SOUTH VIEW
SPRING 2009

4'— Future Medical Office
: i Building Site

Bridgeport Public Safety
Substation Site
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HARRISON — MARTON REGIONAL AIRPORT - BRIDGEPORT, WEST VIRGINIA

Hornor Brot hers Engineers has arich and lon g history of over 65 years with the Harrison-Marion
Regional Airport, which began as the Harrison County Airport in 1937. As the airport changed over the years,
Hornor Brothers Engineers was the firm predom inantly responsible for the im provements and additions to the
facility. The years of 1960-1975 were the main developm ent years for the airport. Duri ng this period of time
there were nine major construction projects. From 1977 to 1995 there were 15 smaller projects, all fu nded
primarily by the Federal Aviation Administration.

In 1993, Benedum Airport Authorit y embarked on a large and am bitious project to extend its main
runway and parallel taxiway . Major design co mponents of the project included a 10,000, 000 cubi ¢ y ard
excavation and embankment; a 2,500 foot long, 72-inch structural steel culvert; runway and taxiway pavement
and lighting; repaving the existing runw ay; fencing; wtility line relocations; storm drainage system and a new
instrument landing system,

The Benedum Airport Authorit y also hired Hornor Brothers Engineers to provide engine ering design,
inspection and construction management services for the construction of a 4,400 foot long (0.833 m iles) access
highway. This section of highway is known as Route 279, North Bridgeport Bypass.

Also, the West Virginia Army National Guard (ARNG) hired Hornor Brothers Engineers to provide all
phases of engineering design and inspection for the construction of the East ern ARNG Aviation Training Site
Fixed Wing Detachment at Benedum Airport. This facility consisted of a 37,200 sq. ft. training facility hangar
with clas sroom, administrative and air craft maintenance space, flexible and rigid paving fo r aircraft parking,
new taxiway access tot he main runway and the ex isting Tee Hangars, all supporting utilities, drainage
structures an d new access highway from U.S. Ro ute 50. Following are pictures of the above referenced
projects.

BENEDUM AIRPORT VARIOUS PROJECTS

ARNG TRAINING FAGILITY 350 LE SARETY
TAXIWAY. & ACCESS ROAD il AHEA EXTENSION

1000 LF RUNWAY &
TAKIAY EXTENSION:

" PHASE 1+ RT, 279
BRIDGEPORT BYPASS




R
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PiHMAL BWAANHMENT
DEPTIN =~ AT5

ROUTE 279, NORTH BRIDGEPORT BYPASS — COMPLETED IN 2000
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EASTERN ARNG FIXED WING TRAINING SITE AT BENEDUM AIRPORT
COMPLETED IN 1996
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For more than 50 years, Hornor Brothers Engineers has been involved in design and construction phase
engineering for storm and sanitary sewers. During this period the firm has designed significant portions of the
wastewater collection systems in the cities of Clarksburg and Bridgeport. More recently, this has included
sewer collection systems in and around the North-Central Regional Airport, Heritage Farms Subdivision,
G.A.L. Properties, Energy Plaza Partners, Valley View Subdivision, Beckwith Machinery, Woodland Hills
Subdivision — Phase 2, HC Industrial Park, Pheasant Ridge Subdivision, Auburn Village Subdivision, Bennett
Manor Subdivision, the new UHC Hospital campus and the new sewer serving the new Doddridge County High
School from the Town of West Union.

The firm offers services in the arca of sanitary sewer collection that includes expertise in planning, funding
applications, design, construction inspection, project management and startup. The following project in Lumberport
is an example of a completed project for which Hornor Brothers Engineers provided all of these services.

LUMBERPORT AREA PUBLIC SERVICE SEWER DISTRICT
WASTEWATER COLLECTION & TREATMENT PROJECT

WEST FORK
RIVER

| Access

_ s . ; 3%;}@'
ROAD ‘ /57 | 160,000 GPD EXTENDED /7
s e | AERATION LAGOON

The LAPSSD is comprised of the Town of Lumberport and the communities of Haywood and Cambria. This project
was funded by an EPA grant and WV Infrastructure and Jobs Development Council loan. The design utilized
innovative/alternative technology in that collection is primarily achieved through a small diameter, variable-grade
gravity system. The 160,000 gpd wastewater plant treats septic tank effluent. The collection system serves
approximately 650 customers and consisted of 112,000 ft. of 8", 6", and 4" SDR 35 sewer pipe, ductile iron river
crossing pipe, 8 septic tank effluent pumping (STEP) stations, one main lift station and 390 septic tanks of varying sizes.
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In the last 40 years, water distributio n and design h as comprised a large portion of Horn or Brothers
Engineer’s business. Water projects have ranged in size from small line extensions on cxisting sy stems, to the
development of complete water facilities where ther e was no central sy stem. HBE specializes in the red esign
and rehabilitation of aging, undersized systems that have been unable to keep up with subsequent growth.

The firm off ers services in the area of water res  ources that include expertise in feasibility studies,
funding applications, design, construction inspection, project management and start-up. See pictures of various
water facilities and construction activity associated with some of our larger projects on the following page s. A
comprehensive list of the larger projects whose design and construction inspection Hornor Brothers Engineers
has completed in more recent years includes the following:

CLIENT/PROJECT - YEAR TOTAL COST
COMPLETED :
Adrian Public Service District, Upshur County (5™ Project) 2010 $ 6,516,000
Mt. Hope Water Association, Upshur County (6™ Project) 2008 $ 191,000
Town of West Union, Doddridge County High School 2007 $ 1,360,000
Wetzel County Public Service District No. 1 (3™ Project) 2007 $ 4,079,000
Huttonsville Public Service District, Randolph County 2006 $ 6,500,000
Bingamon Public Service District, Maribn County : 2006 $ 1,300,000
Century-Volga Public Service District, Barbour County (3" Project) 2005 $ 1,900,000
Adrian Public Service Disirict, Upshur County (4" Project) 2004 $ 3,485,000
Town of West. Union; Doddridge County 2003 $ 810,000
Mt Hope Water Association, Upshur County (5" Project) 2002 _ $ 3,500,000
Montana-Wa_ter Assm;iation ' 2002 $ 930,000
Adrian Public Service District, Upshur (.lount-y (3" Project) ' 2001 $ 3;100,000
GilmerCounty Public Servico District; Gilmer County (3 Project) 2000 $ 1,300,000
Wetzel County Public Service District No. 1, Wetzel County (2° Project) - 1999. . $ 2,700,000
Century-Volga Public Service District, Barbour County (2™ Project) 1999 $2,800,000
‘Adrian Public Setvice District, Upshur County (Z“d Project) : 1997 $2,800,000
Gilmer County Public Service District:, Gilmer County (2" Project) 1995 $ 1,812,000
Haymond Public Service District, Taylor County (2! Proj ec't) - 1994 $ 175,000
Clarksburg Water Board, Harrison County 1993 $ 4,400,000
Wétéel County Public Service District No. 1, Wetzel County . 1993 | $ 736,000
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Current projects in various stages of design or construction and their projected completion dates include

the following:
CLIENT/PROJECT _ PROJECTED TOTAL COST
COMPETION
: ‘DATE
City of Bridgeport, Harrison County. 2010 3 350,000
Toﬁ'n of West Union, Greenwood Extension, Doddridge County . | 2010 ' $1,257,000
Century-Volga Public Service District, Barbour County (4" Project) 2010 $2,389,000
Summit Park Public Sérvice District, Harrison County ' ' 2010 $1,200,000
Whitmer Water Association, Randolph County 2011 $3,428,000
Mannington Public Service District, Marion Coﬁnty | 2011 85,556,000
Mannington Public Service District, Marion County (Tank Project) 2011 $ 932,000
Wetzel County Public Serﬁce District Nb. 1, Wetzel County (4™ Project) 2012 $3,644,000
Adrian Public Service District, Upshur County (6™ Project) 2012 $5,500,000
Huttonsville Public Service District, Randolph County (2™ Project) 2013 $6,925,000

ADRIAN PUBLIC SERVICE DISTRICT, UPSHUR COUNTY
Part of Phase 111 Water Project
Total Project Cost = $3,100,000; Completed 2001

50 GPM Wilsontown Booster Station 43,000 Gallon Salem Ridge Water Storage Tank

The Adrian Public Service District ha s been a valu ed client of Hornor Broth ers Engineers for appr oximately 30
years. As part of a master plan, the original sy stem was designed with adequate capacity to serve future phases of
development. As of 2010 the District had completed a total of f ive water sy stem expansion pro jects comprising
more than 12 0 miles of waterline, seven water storag e tanks and eight water booster pumping stations which serve
nearly 2,000 water customers in souther n Upshur County. The PSD currently has under design a Phase VI projec t
consisting of 120,000 f't. of new water lines, a new storag e tank, new booster station and related appurtenances to
serve approximately 165 potential customers.
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CENTURY-VOLGA PUBLIC SERVICE DISTRICT, BARBOUR COUNTY
Total Project Cost = $2,800,000; Completed: 1999

150 GPM Water Booster Station Located in Audra State Park
Phase I1

Century-Volga Public Serv ice District, anothe r
well-established client, has also  utilized the
expertise of Hornor Br  others Engi neers fo r
more than 25 y ears. The pictures on this page
illustrate a booster station and water storage
tank built during the Phase II project in 1999.

Since then, two additional water sy stem
expansion pr ojects have been designedan  d
constructed, includi ngthe Brush  yFor k
waterline extension project, completed near the
end of 2010. This latest project served 88
households a nd inclu ded a new storag etank
and constant run booster pump station. As with
previous pr ojects, actual costs under ran the
project budget, and the PSD will be able to
make additional im provements to their sy stem
with the remaining contingenc  ym ongy in
2011.

100,000 Gallon Storage Tank on Talbott Road
Near U.S. Route 33 (Phase II)
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MT. HOPE WATER ASSOCTATION, UPSHUR COUNTY
Total Project Cost = $3,500,000; Completed 2002
Part of Phase V Water Project

150 GPM Little Sand Run Booster Station 105,000 Gallon Water Storage Tank on
Tallmansville Road Near Mt. Carmel Church Road

The Mt. Hope Water Association has been a valued ¢ lient for over 35 years. The illustra tions above a re
representative of a project that connected onto the  end of the A ssociation’s existing s ystem, which wa s
comprised of four previous projects. A sixth project, the addition of a new 100,000 gallon storage tank, was
completed in 2009. Hornor Brothers Engineers has desi gned every phase and part of this water sy stem since
the first phase was initiated in 1970.

WETZEL COUNTY PUBLIC SERVICE DISTRICT NO. 1
Total Project Cost = $2,700,000; Completed 1999

250 GPM Water Booster Station on Route 20 388,000 Gallon Storage Tank Off Route 20

West of Reader

The project illustrated above consisted of approximately 99,000 feet of 8”, 67, 4” and 2" waterlines and served 350
customers., Hornor Brothers designed the original, existing system with this P hase II and future projects in mind.
Treated water for the PSD is purch  ased from the City of New Martinsv  ille. In 2007 the PSD com pleted the
construction of a $§4,079,000 Phase III project which served an additional 268 customers in the Pine Grove, Barker,
and Jacksonburg areas. Currentl y under design by Hornor Brothers Engineers is a $3,644,000 Phase IV projec ¢
which will extend water to serve 98 potential hom es along State Run, Bight- Mile Ridge, Chiselfinger Ridge an d

Richwood Run.
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HUTTONSVILLE PUBLIC SERVICE DISTRICT, RANDOLPH COUNTY
Total Project Cost = $6,500,000; Completed 2006
390 New Customers: 175,000 ft. of Waterline

158,000 Gallon Becky’s Creek Storage Tank and Site Background - New Master Meter Station
Under Construction Fareground — Foundation for Chemical Feed Station

fhock ey 2

Typical Thrust Blocks for Tee and Hydrant Assembly

In addition to the project depicted in these
photographs, the Huttonsville Publ ic Service
District has again retained Hornor Brothers
BEngineers for design and construction phase
engineering services associated with a second large
water sy stem expansio npto jectservingt he
communities of Valley Head, Mingo and othe r
areas. This project will serve 330 potential
customers a nd is curre nfly in the prelim inary
design phase.

Comnection of 10” HDPE River Crossing Pipe
(Directionally Drilled) to 10” C-900 Pipe
at Tygart Valley River
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MONTANA WATER ASSOCIATION
Total Project Cost = $930,000; Completed 2002

The Montana Water Asso ciation Project was co mprised of the replaceinent of undersized waterlines
and the addition of this storage tank and a new water booster pump station. The larger lines and tanks
also provided reliable fire profection to a 40 year old water system which had never had it before.

BINGAMON PUBLIC SERVICE DISTRICT
Total Project Cost = $1,300,000; Completed 2006

The Bingamon Public Service Di strict water system improvement project was com prised of the replacement o f
approximately 2 0,000 ft. of old and u ndersized wate rlines. A new 100,00 0 gallon water storage tan k was
included, as well as fire p rotection for the co mmunities of Peora and Wyatt. Additionally, the PSD’s two main
booster pumping stations were refurbished and fitted with greater pumping capacity.
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CLARKSBURG WATER BOARD

Total Project Cost = $4,400,000; Completed 1994
Two 1,000,000 Gallon Storage Tanks
Part Of FBI Water Project

Completed in 2003
Main Street Waterline Replacement Project
New 127 Ductile Iron Pipe Installation

The Clarksburg Water Board extended its waterline north from Clarksburg for the purpose of connecting to the following
six major customets in 1994: Enlarged Hepzibah PSD, City of Bridgeport, FBI Fingerprint Identification Complex, City
of Shinnston, Summit Park PSD and Tri-County Water Association. The extension consisted of 62,000 feet of 207, 167,
12”* and 8” ductile iron pi pe. Also included were three 1,000, 000 gallon wa ter storage tanks, approxi mately 30 new

residential customers and a 2,000 GPM booster station.

The Clarksburg Water Board distribu tion s ystem had 8” ex isting waterlines along Main Street and Pike Street i
Clarksburg that were over 110 years old. Carry ing capacity had diminished, maintenance had increased, and the Boar d
decided to replace these li nes with new 12” ductile i ron pipe. Three separate waterline replacement projects, one 1992,
anotherin 2003, and the third i n 2004 acco mplished the replacement and upgrading of t hose antiquated lines. The
replacement involved complex excavation and line placement to work around the many other utilities inherent with a

downtown area.

TOWN OF WEST UNION

Total Project Cost = $810,000; Completed 2003
New 250,000 Gallon Storage Tank

29

The Town of West Union abtained a West Virgini  a
Infrastructure and Jo bs Development Council loan to
make v arious im provements to its existing m unicipal
water sy stem, includi ng t he replacement of ol dand
undersized waterlines, non -functioning valves and fi re
hydrants and its original water storage tan k.
Interestingly, the new 2 50,000 gallon tank constructed
as a part of t his project, replaced an existing concrete
storage tank previously d esigned by Hornor Brot hers
Engineers nearly 70 years earlier.

The Town also retained Hornor Brothers Engneers for a
water and sewer sy stem ¢xpansion project to the new
Doddridge County High School with a project cost of
$1,360,000 which was completedin20 07,an d a
waterling extension project west to the communities of
Duckworth and Greenwood at a cost of $1, 257,000
which was completed in 2010.
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Hornor

nee: Bros. Engineers

Civil, Environmental and Consulting Engineering

Main & Third Streets - PO, Box 386 - Clarksburg, West Virginia 26302 -
(304) 624-6445 + Fax (304) 624-6448 - www HBE1502,com

PROFILE

EDUCATION
B.S., Civil Engineering, West Virginia University, 1982
REGISTRATION

Professional Engineer, West Virginia, 1987
Professional Surveyor, West Virginia, 1995

AFFLIATIONS

West Virginia Society of Professional Engineers
(WVSPE)

American Society of Civil Engineering (ASCE)

National Society of Professional Engineers (NSPE)

West Virginia Rural Water Association

EXPERIENCE

Years Experience with HBE: 25
Years Experience with Other Firms; 3

Trey Horn or, President of Hornor Brot hers Engineers,
combines over 20y ears of design expertise with  his
family owned and operated com pany of over 100 years
to help m eet the needs of clients in north ceniral West
Virginia area. He uphol  ds the highe st standards in
providing reliable, professional service to our customers
with value driven results.

CURRENT. RESPONSIBILITIES

As President of the firm , Trey is responsible for the
management and execution of m ost of the firm s
engineering assignments, assuring professional work and
timely execution, Prim ary activities include the over all
planning, de sign and project management of water,
sewer, and land development project in West Virginia.
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Paul A. Hornor 111, P.E.
President

PROJECTS

Trey has been involved with the development and design
of the following completed projects:

Water Systems

Adrian Public Service District Upshur 5
_ .. Projects
= '\Barbour R SO
o .- Projects
Doddndge -3
- Projects

e

;DlStI'iGt : st L
Whitmer Water Assoclatlon Randolph
"Wetzel Co :"tyPubllc Serwce _-.:Wetzelig_ ' Bl
DistrictNojd - Lo L Piojects
Hittonsville Publlc Servnce Randolph
District _ :
‘~Bmgamon’l’i’1b1ic‘Sbrvice';Eiiéhﬁct_:‘ CHamison.
Montana Water Assoclatlon Marion
Coun vice: -~ “Gilmer . -2 .
JhL L ipiojects |
Harrison FBI
_ Project
' :-7‘_‘?G11mer i R
Tn-County Water Assoclatlon Man'on
Sun Valley Public Service District  Harrison

Sewer Systems

Design and overall pr  oject management of several
sanitary systems, including a $7,000,000 collection and
treatment project for the Lu mberport Are a Pu blic
Service Sewer District in Harrison County.

Miscellaneous

Design and/or project o versight of 1 and develop ment
projects com prised of earthwork and em bankment,
drainage, paving, erosio n and sediment control and
restoration. Completed projects include parking I  ots,
residential subdivisi ons, commercial sites and airport
development.



Hornor

} 7 .
Snee2 Bros. Engineers

Civil, Environmental and Consulting Engineering

Main & Third Streets - P.O. Box 386 - Clarksburg, West Virginia 26302 -
(304) 624-6445 - Fax (304) 624-6448 - www.HHBE1902,com

PROFILE

EDUCATION

B.S.E.T. Civ il Engineeri ng, Fairm ont State College,
1982

REGISTRATION

Professional Engineer, West Virginia, 1999
Professional Surveyor, West Virginia, 1990

EXPERIENCE

Years Experience with HBE: 27
Years Experience with Other Firms: 0

Tom Corathers, Project Manger for HBE has served the
company in various capacities during his tenure. H eis
experienced and knowledgeable in the surveying, design,
estimating and m anagement of projects. Tom works
closely with our clients, ma  intaining high standards,
while providing reliable, professional service.

AFFLIATIONS

National Society of Professional Engineers (NSPE)
West Virginia Association of Land Surveyors

CURRENT-RESPONSIBILITIES

As Project Manager, To m is responsible for the general
oversight of the office en  gineering, an d technical and
surveying work. His primary activities include planning,
design, review and project management of land
development, drainage, site design, sidewalk, streetscape
and paving projects.

MISCELLANEOUS

Design and/or project o versight of  earthwork slide
correction and concrete a  nd block retaining wall
projects. As a former survey manager for the firm, Tom
provides advice and counsel on survey ing related issues
as the need arises.

Thomas D. Corathers P.E., P.S.
Project Manager

PROJECTS

Tom has been involved with the development, design
and project management of the following projects:

Heritage Farms Subdivision Harrison
Valley View Subdlvnston S o _'Hari-?iéon._
Lumberport Area Public Sewer Servnee Dlstnct Harrison
John Brennan, Route 50 _Qulk Mart Store ' .Teyior
City of Clarksburg Streetscape (5 projects) - Harrison
.-‘Clty of Bndgeport Streetseape (3 projects)s.'__ . Harrlson
City of Weston Streetscape (2 pro_|ects) Lewis
City:of Morgantown - : '~ Monongalia
Highland Court _ _ _I—Iamsen
Crystal Rldge R ‘Harrison
Heritage Farms 'Harrison
BemnettManor - ' 7‘-Ha_1.‘1:1's_0:‘n'
Auburn Village Harrison
-':Heavenly Trails- .0 “ ‘Marion -
‘Timber Ridge Marion

“Meadow-Point - " Harrison

Harrison
Maripn - .
~Harrison

Umted ; osplta Center {6 projects)‘ '

UHC New Hospital Site : _ ‘Harrison
KLWLL.C/Ke Woody/Stiith Services - “Upshur -
WYK Associates/ Public Safety Sub-Station, City .

of Bridgeport g tsOn
_Saad Mossailat:/POB Faclllty v Hartison-
Tolley Electnc y - Harrison
City: ofz" arksburngorthvxew Retammg Wall - Harrison~
WYX Associates/Bank of Gassoway ‘Braxton
WYK Associates/VA Hospital Harrison
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\ Hornor
s Bros. Engineers

1962
Civil, Environmental and Consulting Engineering

Main & Third Streets - P.O. Box 386 - Clarksburg, West Virginia 26302 -
(304) 624-6445 - Fax (304) 624-6448 - www.HIBE1902.com

PROFILE

EDUCATION

B.S. Civil Engineering, West Virginia University, 2004
REGISTRATION

FE/EIT

EXPERIENCGE

Years Experience with HBE: 4 years
Years Experience with Other Firms: 2.5

Joseph Robinson, Design Engineer has a broad
knowledge and experience in the following areas:

Subdivision Design

water, roads, sediment and erosion
control and hydrology (HydroCAD 7.0
and TR 35 Method)

Structural Pesign Pile and concrete foundations including
: " grade beams, atid timber and engineered
wood beam design and connections
thercof.
Design and Drafting  Drafting with LDD and Civil 3D; plan,
profile and details
- Engineering Site plan, concept, forest conservation,
- Management wetlands, plat, planning and zoning, city,
: o ‘county and state review agencies
Site Design Paving, sidewalks, curbs, drainage,
utilities, erosion and sediment control
AFFLIATIONS

American Society of Civil Engineers (ASCE)
American Concrete Institute (ACI)

CURRENT'RESPONSIBILITIES

As D esign Engineer, Josephisresp  onsible for the
technical des ign and calculations for infrastructure and

) site development associated with residential, commercial
and industrial projects.

Site grading, sanitary sewer, storm sewet,

_.Unlted Hospital Ce
- Heritage ] Fénhs

,KLW L.LC, /Ken Woody/Smith Services g
WYK Associates/ Public Safety Sub- Statlon Clty

Joseph D. Robinson EIT
Design Engineer

PROJECTS

Joseph is currently involved with the development and
design of the following projects:

Harrison

Heritage Farms Subdivision

Hatrison::
Harrison

Heritage Farms

Harrlson

Harrison
- Gilmer

of Bridgeport . Iflgrrlgonl

_f:Saad Mossal]atlfPOB Faclhty - Harrison:.”
Tol]ey Electrlc _ Harrison

City,) of Clarksburngot_;_hwew Retammg Wall ' :;;Hamson*.- L
WYK Associates/Bark of Gassoway Braxton
Woodruff AML Harrison
WYK Associates/V A Hospital Harrison
MISCELLANEOUS
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Computer Skills include: Microsoft Office, AutoCAD
2009, Civil 3D 2009 and LDC 2009, Risa2D, EPAnet,
FEMap, HydroCAD 8.0, Adobe Photoshop CS3
Extended, HEC-RAS 4.0, Structurepoint, Acroplot, OCE
Publisher, Govert Goplot, IT Networking, Mathtype 5,
Windows Environment,

| 'jHamson L



HO rnor John W, Hornor, P.S.

} Since Surveyor Manager

100 Bros. Engineers

Civil, Environmental and Consulting Engineering

Main & Third Streets - P.Q. Box 386 - Clarksburg, West Virginia 26302 -
(304) 624-6445 - Fax (304) 624-6448 - www.HBE1902.com

PROFILE PROJECTS

John has been involved  in the survey  ing aspect of
Hornor Bro thers Engin eers’ prope rty, land and
municipal development and waterline projects, including
the following:

EDUCATION

West Virginia University 1980-1984
Civil Engineering & Preparatory Courses

REGISTRATION

Professional Surveyor, West Virginia, 1990

Umted Hospltal Cent :-._;_Varlous Pro_| ets:_ ;Hanfis_.dn '

Charles Pomte Various Site Development Surveys Harrison

AFFLIATIONS  Hjglia il .ge Suhdivnslon and Property Stakeout'._' Taylor :

L o Clatksburg Water Board - ' '

West Virginia Association of Land Surveyors Ofa]n;afnust;%es ater Bor Surveymg and Mappmg " Harrison
: velopment/D yan Bu11ders - .“Harrison

) EXPERIENCE Jones Development/Fed Ex Ground Harrison
Years Exberi th HBE: 18 :Ghmcher Group/Home Depot L .j_ . Harison
ears Bxperlence wit i Bridgeport, Clarksburg, Weston & Morgantown S

Years Experience with Other Firms: 2 Strectscape Projects. Vations

John Hornor, Surve y Manager, has experience which Heritago Faris Subdwmon and Pmpe‘ty Stake““t . Hatrison:

includes wat erline construction inspe ctor duties and Falrmont State College o Marion
AutoCad operator expeti ence for sut vey plats, water i anibing for Whitdter Wates -0 A
system mapping and site development drawings. John is

also experien ced as a fiel d survey party chief for all - Huttonsville: PSD and ofhefs R _"';Véﬁ’oiis
types of land survey s, including propert yand Casco — Toys ‘RUs Hamson
topographic surveys, Alta surveys, elevation certificates, RN R S R
and construction stakeout. —Land Management G“’“P ; _=Mar10n
Hardy
- Randolph

CURRENT RESPONSIBILITIES

John directs the work  of a three-person field sur  vey
crew, which i ncludes meeting with clie nts to review the
scope of work, courthouse resea rch, sit e visits and the
preparation of plats and descriptions. He al so oversees
the field survey operations for water and sewer project s
and subdivision layout.
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WATER AND SEWER REFERENCES

ADRIAN PUBLIC SERVICE DISTRICT
Don Killingsworth, Chairman

P.0. Box 87

French Creek, WV 26218

Home (304) 472-0879

BINGAMON PUBLIC SERVICE DISTRICT
Rusty Kuhens, Operator

P.O. Box 87

Wryatt, WV 26463

Phone (304) 592-0778

CENTURY-VOLGA PUBLIC SERVICE
DISTRICT

Linda Rice, General Manager

Route 1, Box 78

Philippi, WV 26416

Phone (304) 457-5735

HUTTONSVILLE PUBLIC SERVICE
DISTRICT

Milford Jones, Project Manager

P.O. Box 277

Milf Creek, WV 26280-0277

Phone (304) 335-2035

MT. HOPE WATER ASSOCIATION
Larry Farnsworth, President

Route 2, Box 355-G

Buckhannon, WV 26201

Phone (304) 472-0704

RURAL UTILITIES SERVICE

David E, Satterficld, State Engineer (Retired)
153 Mingo Street

Morgantown, WV 26505

Phone (304) 296-8034

TOWN OF WEST UNION
Etta Stadler, City Clerk
P.O.Box 5

West Union, WV 26456
Phone (304) 873-1400

WETZEL COUNTY PUBLIC SERVICE
DISTRICT NO. 1

Forrest Tennant, Chairman

P.O. Box 36

Reader, WV 26167

Phone (304) 386-4578

Keith Nelsen, Manager, Phone (304) 386-4870

MANNINGTON PUBLIC SERVICE
DISTRICT

Dave Smith

486 Flaggy Meadow Road
Mannington, WV 26582

Home (304) 986-3320

CLARKSBURG WATER BOARD
Mr. Richard Welch, General Manager
1001 8. Chestnut Street

Clarksburg, WV 26301

Phone (304) 623-3711

MUNICIPAL/SITE DEVELOPMENT

CITY OF BRIDGEPORT

Mr. Randy Spellman

Director of Community Development
P.O. Box 1310

Bridgeport, WV 26330

Phone (304) 842-8218

CITY OF CLARKSBURG

Mr. Anthony Bellotte, Director of Public Works
902 N. Third Street

Clarksburg, WV 26301

Phone (304) 624-1681

CITY OF MORGANTOWN
Ms. Terry Hough, City Engineer
389 Spruce Street

Morgantown, WV 26505

Phone (304) 284-7412

WYK ASSOCIATES, INC,
Wiiliam E. Yoke

205 Washington Avenue
Clarksburg, WV 26301
Phone (304) 624-6326

UNITED HOSPITAL CENTER
Geoff Marshall, Vice President
Engineering Support Services
P.O. Box 1680

Clarksburg, WV 26302-1680
Phone (304) 624-2227

HERITAGE FARMS SUBDIVISION
William E. Morton, Developer

Route 3, Box 12

Bridgeport, WV 26330

Phone (304) 842-2303
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