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L.ROBINSON

the Challenge. the Choice.,,

December 8, 2010

West Virginia Department of Environmental Protection
Office of AML & R

601 57™ Street

Charleston, WV 25304

Attn:  Eric J. Coberly, P.E., Chief

Re:  Greenbrier Hollow Refuse Pile Design
DEP15226
Expression of Interest

Dear Mr. Coberly:

E. L. Robinson Engineering Co. (ELR) is pleased to submit this proposal in response to your
request to perform professional engineering design services, and construction monitoring
services associated with the design of the Greenbrier Hollow Refuse Pile Design project
located in McDowell County.

We have completed plans and specifications for numerous reclamation and waterline
projects for WVDEP/AML over twelve years. In addition, we have completed numerous
projects with ODNR. We have descriptions of these projects in the attached proposal.
Please note that the majority of staff that worked on these projects are still with ELR.

The ELR staff has combined experience in the design of more than 125 AML projects.

We are able to assemble multiple design teams with our current staff. The Charleston
office has:

A. Thirteen (13) registered professional engineers (civil or mining), two (2)
geologists, two (2) Landscape architects, four (4) engineers in training as well as
several CADD technicians that may be used on these teams.

B. ELR Corporate experience in designing nearly fifty (50) abandoned mine land
remediation projects. Personal experience on approximately one hundred sixty-
eight {168) AML projects. This number does not include
surveying/mapping/drilling projects.

E. L. Robinson Engineering Co. has grown from 13 employees in 1996 to over 80
- employees today. Throughout this growth perlod we have continued to meet project
e isnd whlle providing a high quality engineering product.

SOBBWashingto trecg West + Charleston, West Virginia 25313
304-776-7473 » toll-free 800-856-6485. + fax 304-776-6426 + www.elrobinson.com
Other locations: Beckley, WV « Chapmanville, WV » Columbus, OH * lfronton, OH * Ashland, KY



Our office location in Charleston is centrally and conveniently located in respect to the
WYVDERP offices and the referenced project.

We at E.L. Robinson Engineering Co. look forward to serving your agency under this
contract. If you have any questions or need clarification, please feel free to contact me at
(304) 776-7473.

Sincerely,
E. L. Robinson Engineering Co.

Richard W. Watts, P.G.
Project Manager

the Challenge. the Choice..,
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Executive Summary

For more than 10 years, E.L. Robinson Engineering Company has been a prime and
preferred engineering and surveying consultant to the WV Division of Environmental
Protection, Office of Abandoned Mine Lands and Reclamation (WVDEP/AML) program,
We have provided this Executive Summary to directly respond to the Expression of Interest
and provide ease for the evaluators to score this proposal.

Understanding of Project Requirements

E.L. Robinson Engineering Co. fully understands the requirements for this project and is
committed to giving the WVDEP/Office of Abandoned Mine Lands and Reclamation the
time and attention that is necessary for the reclamation project. Professional services may
include: civil; structural; geological; surveying and mapping; preparation of all necessary
permit applications; construction monitoring and other services that may be required.

Firm’s Capacity

E.L. Robinson Engineering Co. approaches all engineering projects with the same attention
to detail and fiscal responsibility to ensure the client receives the most cost effective plan,
design and operationally functional project possible. Our approach truly makes the
WVDEP/AML engineering staff an integral part in the design of the project. We want to
make sure that the review staff is comfortable with the design concept before the project is
submittéd for review. During this process, we evaluate all technical alternatives to
determinc the most cost effective plan and technically acceptable project for the
WVDEP/AML staff,

pan——

E.L. Robinson Engineering Co. has more than 50 professionals on staff and individuals
experienced in mine reclamation. This capacity allows for the development of innovative
and alternative methods to address complex issues involved in reclamation projects of this
nature. Our QA/QC process also allows for a different perspective to be brought to the
project belore submission to the client and for review. E.L. Robinson Engincering Co. has
the capacity to take this project from conception to completion with a wide variety of

~experienced professionals with in-house staff for planning, design, permitting, bidding and
construction monitoring.

E.L. Robinson Engineering Co. will work diligently to deliver the highest quality, cost
effective solution that the WVDEP/AML deserves. We have extensive knowledge in mine
reclamation and are currently working with WVDEP/AMI, and Ohio DNR on similar
projects. We have an excellent understanding of the requirements for this type of project
and a good working relationship with NEPA, permitting and regulatory issues.

i .
e ETTEEEE——————
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Project Approach

E.L. Robinson is familiar with the project area and
the type of project for which you are seeking
engineering services. We believe that we have a
thorough understanding of the work to be provided
to the WVDEP/AML for the subject reclamation
project.

We are anxious to become an extension of your
staff by providing prompt planning, design and
construction monitoring services as needed. We
interact with the various review and permitting
agencies. As you will see from our resumes, we are
uniquely diversified to provide quality engineering
services to your agency,

E.L. Robinson will work closcly with the
WVDEP/AML and all regulatory and permitting

) agencies to complete this project, We feel that our
extensive knowledge and experience in the planning
and design of similar projects are significant assets
in developing a cost-effective solution to your
reclamation project.

The scope of services will include but are not
limited to:

e Conceptual engineering and identification of

permitting requirements

Surveying and contour mapping

Geotechnical services

Design

Preparation of plans and specifications

Participation in the pre-bid meeting

Participation in the pre-construction meeting

Preparation of all necessary permit

applications

Construction monitoring

e Other services that may be required by the
WVDEP/AML

e & & & & & 0
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Our Project Team

Our firm has put together a project team that is experienced in the design and
construction of mine reclamation projects and has the capacity to perform the project’s
scope in a timely and efficient manner.

Mr. Rich Watts, P.G. will be assigned as the Project Manager.

Mr. John Kelly, I, E.I will be assigned the CADD designer and principal production
person for the project. He has performed this role for numerous mine reclamation
projects.

Mr. Timothy Cart, P.E., Mr. Randall Lackey, P.E. and Mr. Mark McGettigan, P.E.
will be assigned as the Project Engineers.

Mr. James Rayburn, P.S. will be assigned to oversee all surveying and mapping
activities.

Our staff is well-qualified and experienced in related reclamation projects. They have the
) knowledge and capabilities to perform all of the tasks required for your project.

In addition to your primary project team, other members of our organization may be

called upon from time to time to provide their expertise and assistance to ensure this

impor{ant project is completed on time and on budget.

Our team of construction inspectors, led by Ronnie Williams, offers years of experience
with construction monitoring.,

Also, our team of surveyors, managed by James Rayburn, P.S., provides the
WVDEP/AML with the latest in technology and experience in surveying and mapping.
By using GIS-based mapping and high-tech instrumentation, E.L. Robinson’s survey
team can evaluate any type of surface. Other services pertaining to surveying that our
company specializes in are aerial photogrammetric consulting, hydrographic surveying,
land surveying and GPS surveying.

e ]
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Our Capabilities

Over the past 30 years, E.L. Robinson Engineering Co. has focused its efforts on
delivering quality projects to our clients and building strong relationships based on trust
and partnership. We believe building lasting relationships with our clients is key to
delivering exceptional service for many years to come.

E.L. Robinson provides WVDEP/AML with the capabilities, expertise and resources of
one of the top-notched civil engineering firms in the region, Qur offices are staffed with
professionals experienced in AMIL reclamation mapping, permitting, design and
construction monitoring projects with more than 50 employees, including 10 registered
professional engineers, degreed design engineers, construction inspectors and a support
team of administrative and technical personnel to assist the WVDEP/AMI..

We are very familiar with the requirements of the permitting and regulatory agencies.
This experience expedites the completion of projects.
As part of our commitment to quality, E.L. Robinson realizes that every project, client
and location is very different. As a result, we look at each project independently to
determine the most cost-effective solution. Specifically, we look at ways we can
maximize the project benefit and minimize the construction cost while at the same time

) completing projects on time and within budget.

e
|
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Previous Experience

E.L. Robinson is well-qualified and experienced in mine reclamation projects. We are very
familiar with the requirements of the project. We have demonstrated abilities in developing
practical and cost-effective reclamation and improvement projects and are dedicated to
meeting project schedules and budgets.

Such demonstrations can be seen in our recent and past work on reclamation projects,
including:

Brownton {McCord) Landslide —2010

Island Creek #18 Mine Complex —2010

Keystone (Avery) Landslide and Portal 2010

Jacob’s Fork Complex —2008

Rhodell Refuse and Portals —October 2008

Gilmer B Sites 3-8 -2008

Ohio DNR Emergency Reclamation — 19 sites completed
Toney Fork Landslide Emergency —2006

North Matewan —2005

Big Creek “C" Refuse —2004

Charieston Romeo Landslide —2004

Gooney Otter Refuse ~2004

Chapmanville {(Gorby} Mine Blowout ~ December 2003

® & & o & o @
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12A Abandoned Mine Land

Reclamation Experience

Project: Jacob’s Fork Complex
Boone County, WV
Year: 2008-2009
Client: WVDEP-AMIL.
Charleston, WV
Description: Field surveying and mapping, subsurface investigation, design

work for mine seals, drainage, and reclamation.

Project: Rhodell Refuse & Portals
Wyoming County, WV
Year: 2008
Client: WVDEP-AML
Charleston, WV
Description: Performed survey, drilling, design for refuse and spoil regarding

and mine drainage control,

Project: Gilmer B Site 3.8
) Gilmer County, WV
Year: 2008
Client: WVDEP-AML
Charleston, WV
Description: Performed survey, drilling, design for refuse and spoil regarding

and mine drainage control.

Project: Gouge Landslide Emergency
Scott Town, OH
Year: September 2007
Client: ODNR-AML
1855 Fountain Square
Columbus, OH
Description: Performed site survey, drilling and prepared landslide abatement
design.
Project: Brown Landslide Emergency
Rayland, OH
Year: August 2007
Client: ODNR-AML
1855 Fountain Square
Columbus, OH
) Description: Performed site survey and prepared landslide abatement design.
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12A Abandoned Mine Land

Reclamation Experience

Project: Rodgers Subsidence Emergency
Wellston, OH
Year: January 2007
Client: ODNR-AML
1855 Fountain Square
Columbus, OH
Description: Performed site survey and prepared subsidence abatement
design.
Project: McAdams Subsidence Emergency
Stark County, OH
Year: April 2006
Client: ODNR-AML,
1855 Fountain Square
Columbus, OH
Description: Performed investigation and prepared report of findings.
Project: Athens Rt. 13 Refuse Fire Emergency
Athens County, OH
Year: March 2006
Client: ODNR-AML
1855 Fountain Square
Columbus, OH
Description: Performed site survey, prepared abatement design and monitored
on site construction for fire extinguishment.
Project: Toney Fork Landslide Emergency
Boone County, WV
Year: February 2006
Client: WVDEP-AML
Charleston, WV
Deseription: Performed site survey, drilling and prepared plans and

specifications to stabilize an emergency landslide area.
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12A Abandoned Mine Land

Reclamation Experience

Project: Cox Refuse Fire Emergency
Gallia County, OH
Year: December 2005
Client: ODNR-AML
1855 Fountain Square
Columbus, OH
Description: Performed abatement design for fire extinguishment.
Project: Lavender Refuse Fire Emergency
Meigs County, OH
Year: November 2005
Client: ODNR-AML
1855 Fountain Square
Columbus, OH
Description: Performed abatement plan and monitored construction.
Project: Goetz Subsidence Emergency
Columbiana County, OH
Year: November 2005
Client: ODNR-AML
1855 Fountain Square
Columbus, OH
Pescription: Performed investigation and prepared report of findings.
Project: Adkins Landslide Emergency
Gallia County, OH
Year: December 2005
Client: ODNR-AML
1855 Fountain Square
Columbus, OH
Description: Performed surveying, drilling, landslide abatement and
construction monitoring.
Project: North Matewan (Sipple Drainage)
Mingo County, WV
Year: February 2005
Client: WVDEP-AML
Description: Performed surveying, drilling and design for drainage project

abatement.

...
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12A Abandoned Mine Land

Reclamation Experience

Project: Phalen Landslide Emergency
Martins Ferry, OH
Year: January 2005
Client: ODNR-AML.
1855 Fountain Square
Columbus, OH
Description: Performed site surveying and landslide abatement design.
Project: Baisden Subsidence Emergency
Jackson, OH
Year: January 2005
Client: ODNR-AML
1855 Fountain Square
Columbus, OH
Description: Performed drilling to develop subsidence abatement solutions.
Project: Parsons Landslide Emergency
New Philadelphia, OH
Year: December 2004
Client: ODNR-AML
1855 Fountain Square
Columbus, OH
Description: Performed site review and report concerning landslides relation
to mining and potential solutions.
Project: Treadway Landslide Emergency
Rayland, OH
Year: October 2004
Client: ODNR-AML
1855 Fountain Square
Columbus, OH
Description: Performed site surveying, drilling and landslide abatement
design.
Project: Big Creek “C” Refuse
Logan County, WV
Year: July 2004
Client: WVDEP-AML
Description: Performed surveying and drilling for design.
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12A Abandoned Mine Land

Reclamation Experience

Project: Imboden Landslide Emergency
Rutland, OH
Year: June 2004
Client: ODNR-AML
1855 Fountain Square
Columbus, OH
Description: Performed drilling and surveying to develop landslide abatement
solutions and cost estimates.
Project: Titus Road Landslide Emergency
Rutland, OH
Year: June 2004
Client: ODNR-AML,
1855 Fountain Square
Columbus, OH
Description: Performed surveying, drilling and prepared plans and
specifications to stabilize and emergency landslide area.
Project: Jefferson County Road 26 Landslide Emergency
Winterville, OH
Year: May 2004
Client: ODNR-AML
1855 Fountain Square
Columbus, OH
Description: Performed surveying, drilling and prepared plans and
specifications to stabilize and emergency landslide area.
Project: Charleston Romeo Landslide
Kanawha County, WV
Year: May 2004
Client; WVDEP-AML
Description: Performed surveying, drilling and design of landslide abatement.

U
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12A Abandoned Mine Land

Reclamation Experience

Project: Roush Landslide Emergency
Pomeroy, OH

Year: March 2004

Client: ODNR-AML
1855 Fountain Square
Columbus, OH

Description: Prepared plans and specifications to stabilize an emergency
landslide area.

Project: Lewis Landslide Emergency
Pomeroy, OH

Year: March 2004

Client: ODNR-AML
1855 Fountain Square
Columbus, OH

Description: Performed surveying, drilling, prepared plans and specifications
to stabilize an emergency landslide area, and provided
construction monitoring,.

Project: Moran Subsidence
Clinton, OH

Year: January 2004

Client: ODNR-AML
1855 Fountain Square

_ Columbus, OH

Description: Prepared plans and specifications to stabilize an emergency
subsidence area.

Project: Ron Bobar Subsidence
Flushing, OH

Year: Janunary 2004

Client: ODNR-AML
1855 Fountain Square
Columbus, OH

Description: Investigation and report of an emergency subsidence area.
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12A Abandoned Mine Land

Reclamation Experience

Project: Gooney Otter Refuse
Wyoming County, WV
Year: January 2004
Client; WVDEP-AMI,
Description: Performed surveying, drilling and site design for refuse
regarding project.
Project: Chapmanville (Gorby) Mine Blowout
Logan County, WV
Year: December 2003
Client: WVDEP-AML
Description: Performed surveying, drilling and design of landslide regrading
and retaining wall design.
Project: Tuppers Creek (Layne) Landslide
Kanawha County, WV
Year: July 2003
Client: ‘WVDEP-AML
Description: Performed surveying, drilling and design of landslide abatement.
Project: Maidsville (Tennant) Landslide
Monongalia County, WV
Year: February 2003
Client: WVDEP-AML
Description: Performed surveying, drilling and design of landslide abatement.
Project: Whittington Hill (Walker Landslide)
Kanawha County, WV
Year: June 2002
Client: WVDEP-AML
Description: Performed surveying, drilling and design for an emergency

landslide.
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12A Abandoned Mine Land

Reclamation Experience

Project: Minden Refuse Pile Reclamation Project
Fayette County, WV
Year: September 2001
Client: WVDEP-AML
Description: Performed surveying and design for emergency project to
upgrade drainage control.
Project: Jeffrey Mine Complex Reclamation Project
Boone County, WV
Year: July 2001
Client: WVDEP-AML,
Description: Performed surveying and design regrading refuse.
Project: Hot Coal Reclamation Project
Raleign County, WV
““Year: October 2000
Client: WVDEP-AML
Charleston, WV
Description: Performed surveying and design for regrading refuse.
Project: Bull Run #27
Preston County, WV
Year: October 2000
Client: WVDEP-AML
Description: Performed surveying and design for regrading refuse.
Project: Rich Fork (Thaxton) Landslide
Kanawha County, WV
Year: July 2003
Client: WVDEP-AML
Description: Performed surveying, drilling and design of landslide abatement.
Project: Maidsville (Tennant) Landslide
Monongalia County, WV
Year: February 2003
Client; WVDEP-AML,
Description: Performed surveying, drilling and design of landslide abatement.
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12A Abandoned Mine Land

Reclamation Experience

Project: Whittington Hill (Walker Landslide)
Kanawha County, WV

Year: June 2002

Client: WVDEP-AML,

Description: Performed surveying, drilling and design for an emergency
landslide.

Project: Minden Refuse Pile Reclamation Project
Fayette County, WV

Year: September 2001

Client: WVDEP-AML

Description: Performed surveying and design for emergency project to

upgrade drainage control,

Project: Jeffrey Mine Complex Reclamation Project
) Boone County, WV
/ Year: July 2001
Client: WVDEP-AML
Description: Performed surveying and design regrading refuse.
Project: Hot Coal Reclamation Project
Raleign County, WV
Year: October 2000
Client: WVDEP-AML
Charleston, WV
Deseription: Performed surveying and design for regrading refuse.
Project: Bull Run #27
Preston County, WV
Year: October 2000
Client: WVDEP-AML
Description: Performed surveying and design for regrading refuse.
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12A Abandoned Mine Land

Reclamation Experience

Project: Riffe Branch Impoundment
Fayette County, WV
Year: June 2000
Client: WVDEP-AML
Description: Performed surveying and design for regrading refuse and
drainage control.
Project: Ven’s Run Landslide
Harrison County, WV
Year: September 1999
Client: WVDEP-AML
Deseription: Performed surveying and design for regraded landslide area.
Project: Fickey Run
Preston County, WV
Year: September 1999
Client: WVDEP-AML
Description: Performed surveying and design for refuse and spoil regrading
and drainage control.
Project: Bull Run #35
Year: July 1999
Client: WVDEP-AML
Description: Performed surveying and design for refuse and spoil regrading,
Projeet: Securro Mine Drainage Site 1 & 2
Fairmont, WV
Year: July 1998
Client: WVDEP-AML
Description: Performed surveying and design for mine drainage system.
Project: Brown’s Creek #10 Reclamation Project
Year: 1997
Client: WVDEP-AML
Description: Performed surveying and design for refuse regrading and

mine seal installation,

e o e
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12B Soil Analysis

Geotechnical Experience

US-32 Kermit By-Pass

Solicited Bids from core boring contractors and performed core borings for highway and bridges
for a planned four-lane highway in Mingo County West Virginia.

Designed cuts performed slope stability analysis and settlement analysis for several major fill
areas, designed foundations for a total of six bridges.

Meadowbrook Road

Solicited Bids from core boring contractors and performed core borings for highway and bridge
for a planned four-lane highway in Harrison County West Virginia.

Designed cuts performed slope stability analysis and settlement analysis for several major fill
areas, designed foundations for a bridge spanning the West Fork River.

US 60 Coal River Bridge

) Solicited Bids from core boring contractors and performed core borings for highway and bridge
for a replacement for a bridge, which spans the Coal River in Kanawha County West Virginia,
Prepared geotechnical report with recommended foundations and performed slope stability
analysis of the existing fill slopes.

US 60 CSX-Overpass Bridge

Solicited Bids from core boring contractors and performed core borings for highway and bridge
for a replacement for a bridge that spans mainline tracks of the CSX Railroad in Kanawha County
West Virginia. Prepared geotechnical report with recommended foundations and performed slope
stability analysis of the existing fill slopes.

Indian Creek Bridge Boone County West Virginia

Solicited Bids from core boring contractors and performed core borings for highway and bridge
for a replacement for a bridge that spans the Coal River in Boone County West Virginia. Prepared
geotechnical report with recommended foundations and performed slope stability analysis of the
proposed fill slopes.

Camp Creek Bridge — Lavalette

Layout and directed core boring operations using WVDOH forces for a replacement bridge on US
152 in Wayne County West Virginia. Prepared Geotechnical report with recommended
foundation alternatives.

e
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12B Soil Analysis

Geotechnical Experience

Jackson Bridge

Solicited Bids from core boring contractors and performed core borings for highway and bridge
for a replacement for a bridge that spans Middle Island Creek in Tyler County West Virginia.
Prepared geotechnical report with recommended foundations and performed slope stability
analysis of the proposed fill slopes.

Tallman Bridge

Solicited Bids from core boring contractors and performed core borings for highway and bridge
for a replacement for a bridge that spans Middle Island Creek in Tyler County West Virginia.
Prepared geotechnical report with recommended foundations and performed slope stability
analysis of the proposed fill slopes.

Corridor H-Section 7 (Foreman to Moorefield)

Solicited Bids from core boring contractors and performed core borings for highway and bridge
for a planned four-lane highway in Hardy County West Virginia.

Designed cuts performed slope stability analysis and settlement analysis for several major fill
) areas, designed foundations for a bridge spanning the South Branch of Potomac River.

Corridor H-Section 12 Section 01(Davis to Bismarck)

Solicited Bids from core boring contractors and performed core borings for highway and bridge
for a planned four-lane highway in Tucker/Grant Counties West Virginia.

Corridor H-Section 12 Section 03 (Davis to Bismarck)

Solicited Bids from core boring contractors and performed core borings for highway and bridge
for a planned four-lane highway in Tucker/Grant County West Virginia.

Designed cuts performed slope stability analysis and settlement analysis for several major fill
areas, designed foundations for a bridge spanning the West Fork River.

1-79 Lodgeville Bridge

Solicited Bids from core boring contractors and performed core borings for highway and bridge
for a replacement for a bridge and road-widening project. Prepared geotechnical report with
recommended foundations and performed slope stability analysis of the proposed fill slopes.

.
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12B Soil Analysis

Geotechnical Experience

I-79 Simpson Creek Bridge

Solicited Bids from core boring contractors and performed core borings for hi ghway and bridge
for a replacement for a bridge and road-widening project. Prepared geotechnical report with
recommended foundations and performed slope stability analysis of the proposed fill.

1-79 Meadowbrook Road Over Pass

Solicited Bids from core boring contractors and performed core borings for highway and bridge
for a replacement for a bridge and road-widening project. Prepared geotechnical report with
recommended foundations and performed slope stability analysis of the proposed fill.

Ripley Town Bridge

Solicited Bids from core boring contractors and performed core borings for highway and bridge
for a replacement for a bridge that spans Mill Creek in Jackson County West Virginia. Prepared
geotechnical report with recommended foundations and performed slope stability analysis of the
proposed fill slopes.

Ripley Route 21 Road Widening

Performed slope stability analysis of a landslide area and designed a method to stabilize the arca
so the existing roadway could be widened. Developed Plans and specifications, which were
included in the bid, package for the road-widening project.

1-64 Cross Roads Overpass Bridge

Solicited Bids from core boring contractors and performed core borings for highway and bridge
for a replacement for a bridge and road-widening project. Prepared geotechnical report with
recommended foundations and performed slope stability analysis of the proposed fill.

I-79 Left Hand Fork Bridge

Reviewed existing core boring data, and performed slope stability analysis on the existing bridge
abutment that had moved. Reviewed data from slope inclinometers and design pile lagging and
rock buttress to stabilize the embankment.

i ]
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12C Hydrology and

Hydraulics

Project: Blennerhassett Island Bridge Over Ohio River
Year: 1999-2003
Client: Michael Baker Jr., Inc.
5088 Washington Street, West
Charleston, WV 25313
Contact: Pi Amin, P.E.

Vice President Michael Baker Jr, Inc. (Southwest Region)
304-769-0821

Description: Prepared an analysis of the hydraulic impact of the proposed bridge on
the Ohio River flow, and prepared an appropriate hydraulic report. The
analysis utilizéd HEC-RAS and as a part of the hydraulic report, a scour
analysis was performed. E. L. Robinson Engineering Co. developed a
computer model of the Ohio River using hydrographic survey mapping
provided by our survey group.

Two — Dimensional Hydraulic was also developed to model complex

) flows for various bridge configurations and to provide more accurate
predictions of hydraulic behavior anticipated in the area. The 2-D and 3-
D models allow derivation of design details and design analyses and
provide more accurate simulations of scour hole geometry.

Project: US 52 Mainline Bridge

KY 40 Bridge/Kermit Bypass over Marrowbone Creek
Year: 2000
Client: West Virginia Department of Transportation

Division of Highways

Building 5

1900 Kanawha Blvd. East

Charleston, WV 25305

Contact: James Sothen, P.E., Director, Engineering Division
304-558-0501

Description: Prepared an analysis of the hydraulic impact of the Kermit Bypass
Project over Marrowbone Creek and a partial relocation of the creek and
prepared the appropriate hydraulics and scour reports. E. L. Robinson
Engineering’s survey unit developed the cross sections and mapping that
were utilized in the analysis process. Computer modeling was prepared
using the USACE 1-D HEC-RAS program.

m
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12C Hydrology and

Hydraulics

Project: Bridge No. 2922.1 NB & SB
I-79 Over Left Hand Creek & US 119

Year: 2000

Client: West Virginia Department of Transportation
Division of Highways
Building 5
1900 Kanawha Blvd. East
Charleston, WV 25305

Contact: James Sothen, P.E., Director, Engineering Division
304-558-0501

Description: Prepared an analysis of the hydraulic impact of the placement of a

retaining wall for slope protection of the Left Hand Fork Bridge over
Left Hand Creek and prepared the appropriate hydraulics and scour
reports. E. L. Robinson Engineering’s survey unit developed the cross
sections and mapping that were utilized in the analysis process.
Computer modeling was prepared using the USACE 1-D HEC-RAS
program.

ELR also prepared Section 404 permitting documents outlining the
) effects a temporary cofferdam, which would be used during the
' construction phase, would have on the outlying areas upstream of the
projects.

Project: Bridge No. 2448.1 — Simpson Creek Bridge
I-79 Over Simpson Creek

Year: 2000

Client: West Virginia Department of Transportation
Division of Highways
Building 5
1900 Kanawha Blvd. East
Charleston, WV 25305

Contact: James Sothen, P.E., Director, Engineering Division
304-558-0501
Description: Prepared an analysis of the hydraulic impact of the widening of the

Simpson Creek Bridge over Simpson Creek and prepared the appropriate
hydraulics and scour reports. E. L. Robinson Engineering’s survey unit
developed the cross sections and mapping that were utilized in the
analysis process. Computer modeling was prepared using the USACE |-
D HEC-RAS program.

ELR also prepared Section 404 permitting documents outlining the

effects temporary cofferdams, which would be used during the

construction phase, would have on the outlying areas upstream of
) the projects,
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12C Hydrology and

Hydraulics

Project: Bridge No. 10059 — Ripley Town Bridge
US 33 Over Mill Creek

Year: 1999

Client: West Virginia Department of Transportation
Division of Highways
Building 5

1900 Kanawha Blvd, East
Charleston, WV 25305

Contact: James Sothen, P.E., Director, Engineering Division
304-558-0501

Description: Prepared an analysis of the hydraulic impact of the replacement Ripley
Town Bridge over Mill Creek and prepared the appropriate hydraulics
and scour reports. E. L. Robinson Engineering’s survey unit developed
the cross sections and mapping that were utilized in the analysis process.
Computer modeling was prepared using the USACE 1-D HEC-RAS
program. ELR also prepared Section 404 permitting documents outlining
the effects temporary causeways, which would be used during the

) construction phase, would have on the outlying areas upstream of the
projects.
Project: Bridge No. 4732 — Jackson Bridge
WYV 18 Over Point Pleasant Creek
Year: 1999
Client: West Virginia Department of Transportation

Division of Highways

Office of the District Engineer, District 6
903 3" Street

Moundsville, WV 26041

Contact: Daniel W. Sikora, P.E., District Engineer
304-843-4008

Description: Prepared an analysis of the hydraulic impact of the replacement Jackson
Bridge over Point Pleasant Creek and prepared the appropriate
hydraulics and scour reports. E. L. Robinson Engineering’s survey unit
developed the cross sections and mapping that were utilized in the
analysis process. Computer modeling was prepared using the USACE 1-
D HEC-RAS program.

T
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12C Hydrology and

Hydraulics

Project: Bridge No. 4636 — Indian Creek Bridge
CR 3/25 Over Big Coal River

Year: 1999

Client: West Virginia Department of Transportation

Division of Highways

Office of the District Engineer, District 1
1334 Smith Street

Charleston, WV 25301

Contact: John W. Dawson, P.E., District Engineer
304-558-3001

Description: Prepared an analysis of the hydraulic impact of the Indian Creek
Replacement Bridge over the Big Coal River and prepared the
appropriate hydraulic and scour reports. E. L. Robinson Engineering’s
survey unit developed the cross sections and mapping that were utilized
in the analysis process. Computer modeling was prepared using the

) USACE 1-D HEC-2 program and the FHWA WSPRO prograin.
Project: Bridge No. 4769 — Tallman Bridge
CR 24 Over Middle island Creek
Year: 1999
Client: West Virginia Department of Transportation

Division of Highways

Office of the District Engineer, District 6
904 3" Street

Moundsville, WV 26041

Client: Daniel W. Sikora, P.E., District Engineer
304-843-4008

Description: Prepared an analysis of the hydraulic impact of the replacement Tallman
Bridge over Middle Island Creek and prepared the appropriate hydraulics
and scour reports. E. L. Robinson Engineering’s survey unit developed
the cross sections and mapping that were utilized in the analysis process.
Computer modeling was prepared using the USACE 1-D HEC-RAS
program. '

W
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12C Hydrology and

Hydraulics

Project: Bridge No. 10058 — Meadowbrook Road Bridge
CR 24 Over West Fork River

Year: 1999

Client: West Virginia Department of Transportation
Division of Highways
Building 5
1900 Kanawha Blvd. East
Charleston, WV 25305

Contact: James Sothen, P.E., Director, Engineering Division
304-558-0501

Description: Prepared an analysis of the hydraulic impact of the new Meadowbrook
Road Bridge over the West Fork River and prepared the appropriate
hydraulics and scour reports. E. L. Robinson Engineering’s survey unit
developed the cross sections and mapping that were utilized in the
analysis process and the Harrison County Flood Insurance Study model
of the West Fork River was also used. Computer modeling was prepared
using the USACE 1-D HEC-RAS program.

Prepared Section 404 permitting documents outlining the effects
temporary sheet piling, which would be used during the construction
phase, would have on the outlying areas upstream of the projects.

Project: Bridge No. 4426 — Lower Gassaway Bridge
' WYV 4 Over Elk River
Year: 1999
Client: West Virginia Department of Transportation
' Division of Highways
Building 5
1900 Kanawha Blvd. East
Charleston, WV 25305

Contact: James Sothen, P.E., Director, Engineering Division
304-558-0501

Description; Prepared an analysis of the hydraulic impact of the Lower Gassaway
Replacement Bridge over the Elk River and prepared the appropriate
hydraulic and scour reports. E. L. Robinson Engineering’s survey unit
developed the cross sections and mapping that were utilized in the
analysis process. Computer modeling was prepared using the USACE 1-

) D HEC-2 program and the FHWA WSPRO program.

M
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12C Hydrology and

Hydraulics

Project: Bridge No. 4574 — Camp Creek Bridge
WYV 52 Over Camp Creek

Year: 1998

Client: West Virginia Department of Transportation

Division of Highways

Office of the District Engineer, District 2
P.O. Box 880

Huntington, WV 25712

Contact: J. Wilson Braley, P.E., District Engineer
304-528-5625

Description: Prepared analyses of the hydraulic impact of the Camp Creek Bridge
over Camp Creek and prepared the appropriate hydraulic and scour
reports. E. L. Robinson Engineering’s survey unit developed the cross
sections and mapping that were utilized in the analysis process.
Computer modeling was prepared using the USACE 1-D HEC-2

) program and the FHWA WSPRO program.
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12D Aerial Photography and

Contour Mapping Experience

E.L. Robinson Engineering Co. has worked with various clients to develop contour mapping of
sites and areas that otherwise could not be determined. With the use of aerial photography and
state of the art technology, E.L. Robinson Engineering Co. has developed maps from photographs
for numerous projects including but not limited to:

City of Beckley

City of Charleston
Corridor D

Corridor H

Cross Lanes Connector
Eldora

Frazier’s Bottom
Glenwood

Hatfield Cemetery
I-70 Washington Avenue (Wheeling, WV)
I-64 Glade Creek
Jackson Mill

King Coal

KY 40 Connector
Logan Run

New River Parkway
Ohio River Crossing
Pinegrove

Parkersburg

Powell Creek

Prince

PSI-Baker/Ft. Henry Bridges
Racetrack

White Sulphur Springs
Veterans Park

e
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12D Aerial Photography and

Contour Mapping Experience

E.L. Robinson Engineering Co. has completed the preliminary mapping, within the past five
years, for West Virginia Department of Environmental Protection for the projects listed below:

2003-Present

All ELR AML Projects 1999
WV and OH Bull Run #27
8" Street-Warwood Avenue
2002 Mabie Highwall
Community of Preston Coal Branch
Rhodell Refuse Portals Matoaka Subsidence
Vivian Refuse Maintenance Elkins Coal
Glen Rogers Waterline Springton Refuse
Sundial (Hatfield) Refuse Pile Veins Run
Jacob Fork Complex
Thomas (NE) Subsidence 1998
Bull Run #35
2001 Fickey Run
Bartley Mine Dump
Beckley Soccer Complex 1997
} Holden Portals/Structures Browns Creek
' Jeffrey Complex Marrowbone
Minden Refuse Drainage Matewan
Roach Branch Refuse Pigeon Creek

Sauls Run Strip
Stonecoal Creek Complex
Waterline Photography
Weaver Portals/Mine Drain

2000
Micajah Refuse Pile
McAlphin Eroding Dump
Flemington Portals/Drainage
Minden “C” Refuse Pile
National Mine Complex
Linger Clogged Stream
Hotcoal Mine Dump
Layton Mine Drainage
Quintain Development

|
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Edward L. Robinson, P.E., P.S.

President

Education

M.5. Civil Engineering
University of West Virginia, (COGS),
1981

B.S. Civil Engineering
West Virginia Institute of
Technology, 1969

Registrations
Registered Professional Engineer in West
Virginia, Kentucky, Ohio, Pennsylvania,

North Carolina, South Carolina, Virginia,
Georgia, Maryland and Colorado.

Registered Professional Surveyor in West

Virginia.

Professional Meniberships

* American Society of Civil Engineers

* National
Engineers

Society of  Professional

Professional Experience

Mr. Robinson founded E. L. Robinson
Engineering Co. in 1978 with four
employees. Initlally the firm provided land
surveying and land development services.

Under his leadership, E. L. Robinson has
entered the new miillennium as a multi-
disciplined professional services firm that

utilizes the latest techriology in the design of
highways, bridges, structures, environmental,
civil, and geotechnical projects as well as
global position satellite surveying, right-of-
way, construction inspection and architectural
services.

The firm now employs more than 90 engineers,
architects, surveyors and support personnel
and has been converted to an employee owned
company through an Employee Stock
Ownership Plan (ESOP).

Representative Projects

Engineering Review of the following projects:

*US Route 52 - Kermit Bypass: This
project consisted of 2.5 miles of four-lane
divided highway, 3,000 LF of four-lane
access road  design, two d-ramp
intersections, one set of twin stiuctures,
one single bridge, and 2,900 LF of stream
telocation, all of which resulted in 10
million cubic yards of excavation and an
estimated total construction cost of $88
million.

e Corridor B ~ Davis to Bismark: This
project consisted of 1,75 miles of fourane
divided highway, one bridge, two at-

L.ROBINSON
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13 - KEY PERSONNEL

grade intersections, and a 6 x 6 concrete * Assistant Treasurer of the America
box culvert. This project has an estimated Society of Civil Engineers
total construction cost of $9 million,

*» National Director of the ASCH

¢ Corridor H - Poreman to Moorefield: representing WV, NC, SCand VA
This project consisted of 5 miles of
four-lane divided highway, almost 3 ¢ President of West Virginia Section of
miles of access road design, a truck ASCE
escape ramp, one set of twin
structures, eme single bridge, a box Honors Awarded
culvert, and naturalized stream
design. This project resulted in 10 »  Honorary PhD, Docior of Science - West
million cubic yards of excavation and Virginia Institute of Technology 2002
an estimated construction cost of $75
million. + Ingineering Entrepreneur of the Year ~

Ernst & Young, 2001

+ CAMC 33 Street Relocation:
Engineering design and construction ¢ National Entrepreneur of the Year
management for the relocation of 33+ Finalist - Ernst & Young, 2001

) street and site development for a five :
story clinical teaching facility in s Engineer of the Year - American Society
Charleston, WV. of Civil Engineers, 1998
Offices Held e Engineer of the Year - West Virginia

Society of Professional Engineers, 1997

+ Current Member of West Virginia
University Board of Governors * Alumnus of the Year - West Virginia

University nstitute of Technology, 1992

o Current Chairman of WVUIT
Advisory Board

¢ President of West Virginia Council of
Engineering Companies

¢ Chairman Transportation Committee
~ WV Asscclation of Consulting
Engineers

s State Director of West Virginia
Society of Professional Engineers

* President of West Virginia Society of

Professional Engineers
E;L;RO&IESON
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Timothy B. Cart, P.E., P.S.

Project Engineer

Education

B.S. Civil Engineering
West Virginia University, 1981

Registrations

Registered Professional Engineer in West
Virginia and Ohio

Registered Professional Surveyor in West
Virginia

Professional Membershins

* Ametican Society of Civil Engineers

Professional Experience

M. Cart has over 25 years of experience in
providing consulting engineering services.
Clients served have included Industrial,
Public and Private Institutions and State and
Federal Agencies.

Mr. Cart has setved as Project Engineer on
numerous geotechnical investigations over
the years. These projects have included
highways, bridges, industrial sites and
private development,

He has designed nuimerous waterline
extersions and sewer collection systems,
These extensions have included providing
service to many residential as well as
industrial customers, The sewer collection
systems have included design of systems to
collect sewage from residential and
industrial sites, Mr, Cart served as a profect

engineer on several major waste water
treatment plant upgrades for industrial clients
in the Kenawha Valley. He has designed
several plants to serve industrial as well,

Mr. Cart has performed over 100 Abandoned
Mine Land Reclamations projects throughout
Appalachia. These projects have been mainly
in Ohio, West Virginia and Bastern Kentucky,
These projects have involved draining flooded
mine  workings, support of ground
experiencing or subject to Mine subsidence and
the stabilization of landslides.

Mr. Cart has designed numerous retention and
retaining ponds for sites. These designs have
involved the determination of storm runoff
and design of structures to safely retain and
pass the required storm peak flows,

His experience includes permitting activities
for projects which have included:

*  Railroad Occupancy Permits for Utilities

s  NPDES Permits for Industrial and Public
Wastewater Facilities

* Highway Permits for Utility Occupancy
and Access Road Tie Ins

+  Health Departiment Permits for Water and

Sewer Projects
L.ROBINSON
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+« US Corps of Engineers Permits -
Nationwide and Individual

»  West Virginia Public Lands Permits

Mr. Cart has recently been involved in the
design of a 100 acre Industial Site and 8
acre Industrial/ Commercial Site in Mingo
County, These projects are currently under
construction and are located near
Appalachian US 119 Corridor G.

the Challenge: the Choice.
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Richard W. Watts
Project Manager/Geologist
Education

BSin  Geology, Marshall University,
1977M.8.in Geography, Marshall University,
1994

Professional Registrations

Registered Professtonal Geologist, Kentucky,
1993, No.159Certified Professional
Geologist, Virginia, 1992, No.856

Professional Memberships

Geological Society of America Association of
Bngineering Geologists

Teaching Experience

Instructor, 1998 - Marshall University
Engineering Geology Program - Soil and
Rock Mechanics

Professional Experience

Mr. Watts has more than 31 years of
éxperience in providing consulting services
as a senior geologist. He has also served as
project manager on mumerous projects.

Mr. Watls is primarily an engineering
geologist whose range of project experience
has encompassed numerous projects
concerning geologic investigation, rock and
soils  engineering, landslides, land
reclamation, forensic damage investigations,
hydrogeology and the coal industry.

He has performed hundreds of slope stability
analyses for landslides and other projects
involving the design of stable slopes. In
addition, he has performed several studies
involving landslide prediction to aid clients in
land wuse and safety planning. Projects
involving rock slope stability have included
the analysis of the stability of high rock cuts for
sutface mining operations and highways.

Geotechnical  experience  has  included
numerous projects involving  soils,
foundations, landfills and damage studies.
These projects have encompassed such areas as
pile driving, caisson installation, earth fill
placement, subsurface exploration, site
reconnaissance, grout and concrete placement
and quality control.

AMIL and Coal Industry Projects:

Work on more than 50 Abandoned Mine Land
Reclamation projects, including: '

* Mine subsidence, refuse piles and
draining mine portals.
» Coal seam mineability studies.

+ Coal refuse embankment and shurry
pond design,

* Coal permitting, exploration and drill
log correlations,

* Roof and floor studies and pillar
strength evaluations.

EL. ROBINS&

the Chollenge. the Choice.

Quality Projects Completed on Time



13 - KEY PERSONNEL

John R. Kelly, 11k

Engineer Intern

Education

B.S. Civil Enginecring
West Virginia University, 1998

Computer Shills
Representative Projects
AutoCAD, Microstation, COM624-P,

Inroads, Hec-Ras, and ELRSoil My, Kelly has designed cut slopes for large
scale roadway projects such as:

Professional Membershipy +  Kermit Bypass, Mingo County, WV

) *  American Society of Civil Engineers * Vl\g"‘?;‘dOWmek Road, Harrison County,

+ 1J5-35, Mason County, WV
Professional Experience
e Coridor H, Section 7, Hardy County,
Mr. Kelly has performed layout and Wy

inspection of core drilling operations for
bridges and roadway projects. He has also
designed numerous mine reclamation
projects as well as assisted in completion of
water feasibility studies.

Mr. Kelly has petformed construction
inspections of waste water treatment
facilities and has experience with roadway
design, design of foundations, and retaining
walls.

L.RO
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James T. Rayburn, P.S.
Chief Surveyor

Education

A.S. Mechanical Engineering,
West Virginia Institute of Technology,
1970

Registrations

Registered Professional Surveyor in West
Virginia

Professional Memberships

American Congress on Surveying and
Mapping

The American Association for Geodetic
Surveying (AAGS)

Member Organization of ACEM.

Cartography and Geographic Information
Society {CaGIS) '

Geographic and Land information Society
(GLIS)

National Society of Professional Surveyors
(NSFS)

West  Virginia Association of land
Surveyors, Inc.

Professional Experience

Mr. Rayburn currently serves as Manager of
Surveying for B.L. Robinson Engineering (ELR)
and has more than 30 years of Design
Surveying and Construction  Surveying
experience.  The responsibilities include
management of surveying and control for
varlous’ design projects, including highways,
buildings, and bridges. In addition, Mr.
Rayburn manages and performs work
consisting, of courthouse research for property
ownership resolution for the above mentioned
project types. Thig includes preparation of
property resolution maps, deed descriptions
for property acquisitions required for project
plan preparation, Mr. Rayburn has experjefice
in Geodetic Control Surveys, 3D Laser
Scanning, Photogrammetric Control,
Topographic Surveys, Cemectery Surveys,
Boundaty Surveys, Construction Stakeout,
Subdivision Surveys, along with Hydrographic
surveys of river and lake bottoms. A few of
the more notable surveying projects performed
by ELR under the supesvision of Mr. Rayburn,
has been the Blennerhassett Bridge Project; 11
continuous miles of Corridor H design
surveys, GPS Control for the West Virginia
Statewide Mapping and Addressing Board
Project, 3D Laser Scan and mapping of the

E.L.éOBINSON
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CAMC Paiking Garage partial collapse, and 3D
Laser Scanning of [64/177 Retaining Wall for
Monitoring,

Representative Projects

Design Surveys

* Corridor H (WVYDOT) Hardy County, WV:
Lead Surveyor for Design Surveys, Right of
Way Staking, etc. for approximately 11 miles
of Corridor H in Hardy County, WV, This was
for Seclions 6 & 7 of Carridor H, both
Sections of which are now under construction.
Estimated constiuction cost of $150 million
dollars,

s WV Route 10 (WVDOT) Logan to Man
WY, Logan County, WV: Lead Surveyor for
Design Swrveys for a section approximately
five miles in length from Man, WV, 1o Rita,
WV, including the Man Bridge. Also provided
control surveying for the entire project length
of approximately 12 miles. The approximate
five miles section of roadway is now under
construction at an estimated cost of §51
miilion dollars.

Blennerhassett  Bridge, Corrider D
(WVDOT), Wood County, WV : Lead
Surveyor for  Design Sutveys for this
tandmark Bridge Project which is now under
construction at an estimated cost of $120
million dollars,

James Rawsey Bridge (WVDOT) Potomac
River, Shepardstown, WV: Lead Surveyor
for Design Surveys for this Bridge Project
wliich is now completed at an estimated cost
$15.5 million dollars. This project involved
working in an envivanmentally historic ares,
which adioined a National Park.

US Route 35 (WVDOT) Mason County,
WV: Lead Surveyor for Design Sutveys for
two Design Sections each approximately 2.5

miles in length from Lower Five Mile Road to
Upper Nine Mile Road. Also provided control
surveying for the entire US 35 design project length
of approximately 22 miles.

164/US 35 (WVDOT) 164 to US 34 Croeked
Creek, Putnam County, WV: Lead Surveyor for
Design Surveys, Right of Way Staking, ete. for
approximately four miles of US 35 including
Interstate 64 Ramps and Flyovers in Puthain
County, WV. This included the 164 Bridges and
Flyovers, which is now under construction.

ATB-Parrish Read (ODOT) Ashtabula County,
Ohio:  Project Design Surveyor for rail prade
separation project.  Profect involved roadway
realigment, 900° new bridge, new waterline, storm
and sanitary sewers. Project is currently under
construction.  Estimated construction cost:  $8.6
million,

PIC-23-3.21 and Various (ODOT) Pickaway
County, Ohie: Project Design Surveyor for ODOT
Project PIC-23-3.21 and Various. Project involves
deck replacements along 11 miles of US 23 in
Pickaway County, Project includes Jarge diameter
culvert liner, interchange upgrade that includes
mairiline profile correction, ramp reconstruction,
and addition of barier wall and storm drainage.
Project is currenily under design (90%). Project
scheduled for construction in 2007, Estimated
consfraction cost: $12 million.

ATB-90-22.06 (ODOT) Ashtabula County, Ohio:
Project  Design  Surveyor for  Interstate
Reconstruction Project.  Project includes total
pavement replacement, bridge widening, and conira
— crossover maintenance of traffic, culveri
replacements and storm sewer rchabiliation and
sign replacerents. Project is curently under design
(50%) and scheduled for construction in 2011.
Estimated construetion cost: $36 million.

ELROBINSON
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Construction Surveys

¢ Corridor D (WVDOT) Wood County, WV:
Lead Surveyor for  Highway/Bridge
Constiuction  Monitoring  surveys  for  the
following segments of Corridor D and related
relocation projects:

* Godbey Athletic Tield Relocation
Construction

+ Godbey Colt Field and Soccer Field
Construction

o West WV 47-East WV 47
Highway/Bridge Construction

¢ East Buckeye-West Little Kanawha
River Highway/Bridge Construction

) + Interstate I-79 Widening and Median

‘ Barricr (WYDOT) Harrison County, WV:
Lead Surveyor for construction layout surveys
for the widening of 179 from the
Meadowbrock Exit, north to the Jerry Dove
Exit approximately three miles in length, as a
subcontractor to the prime contractor,

* CAMC 33™ Street Relocation and Building
Expansion, Charleston, WV Lead
Surveyor for construction layout surveys for
33" Street relocation along with ancillary
ftems including sidewalks, draipage and
utilities.  Also layout surveys for building
expansion project.

+ Saturn Dealership, Hurricane, WV: Lead
Surveyor for  Saturn  Dealership  site
development and access roads at Hurricane
Interchange of Interstate 64,

* Arch Coal WY Mining Operations: Lead
Surveyor as a subcontractor to Arch Coal
operations for Valley Fill Construction (Up to
27 million cuble yard fills), mine haul road
layout, drill line staking, and dragline pit

layout, 'L Bl
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Randall L. Lackey, P.E.

Project Engineer

Education

B.S. Civil Engineering
Wesl Virginia University Institute of
Technology, 1999

Repistrations

Registered Professional Bngineer in West
Virginia, Chio and Kentucky

Professional Membershins

* American Society of Civil Engineers

* Society of American Military Engineers
Y Yy bng

Computer Skills

Ca+, AutoCAD, MathCAD, Mictostation,
MS  Excel, MS Word, MS Project,
MSPowerPoint, Windows, MDX, MERLIN,
BRASS Systems, SIMON, HMEC-RAS, RC
Pier, and HY8

Professional Experience

Priot to joining E.L. Robinson Engineering
Co, Mr. Lackey worked with the WV
Division of Highways as an Engineering Co-
op Technician. As part of his co-op
expertences, he performed calculations for
steel, flowrate and roadway. He performed
roadway and guardrail design and
construction  inspection for bridge and
roadway projects.

Representative Projects

Mr. Lackey has been intricately involved in the
hydraulic design process of the Blennerhassett
Island Bridge Project, which will connect West
Virginia to Ohio as well as span the Ohio River
and Blennerhassett Island. Included in this
project are the following: Preparation of flood
plain analysis for existing, temporary, and
various post construction conditions, scour
analysis using FHWA approved publications,
analyzing the affects that debris flow will have
on the bridge as well as Blennerhassett Island,
and studying the potential for lateral channel
migration and understanding the affects the
migration would have on the design on the
bridge substructure,

Mr. Lackey has also been involved with the
hydraulic design process of the Corridor H
South Branch of the Potomac River Bridge.
Included in this project are the following:
Preparation of flood plain analysis for existing,
temporary, and wvarious post construction
conditions, scour analysis using FHWA
approved publications, analyzing the affects
that debris flow will have on the bridge,
studying the affects the proposed conditions

.L.ROBINS
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will have on the Town of Moorefield, WV
flood level, and studying the potential for
lateral channel migration and understanding
the affects the migration would have on the
design on the bridge substructure,

Mr. Lackey has also performed hydrauiics
and scour computations for Ripley Town
Bridge, Jackson Bridge, Beaver Creek Bridge,
Walnut Bottom Bridge, Tallman Bridge,
Meadowbrook Road Bridge, Simpson Creek
Bridge, Kermit Bypass Bridges and culvetts,
Left Hand Fork Bridge, and Corridor H
Bridges over Walnut Bottom Run and an
unnamed tributary,

Mr. Lackey has prepared Section 404
permitting analysis and paperwork for
Ripley Town Bridge, Simpson Creek Bridge,
Meadowbrook Road Bridge, and the Left
Hand Fork Bridge. Along with this work,
Mr. Lackey has prepared CLOMR analysis
and documentation for Horseshoe Village
Subdivision and for The Ohio State
University Medical Center’s two proposed
bridges that connect the University with OH
SR 314 over the Olentangy River.

M, Lackey has performed calculations for
deck drainage, performed girder design and
analysis, pier design and analysis, prepared
design study reports, type, size and location
reports and final plans on many of B.L.
Robinson's Division of Highways projects.

A
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Mark Allen McGettigan, PE,

Project Engineer
Education
M.S.E. Engineering Management/Environmental

Engineering,
Marshall University December 2007

B.8. Civil Engineering Technology,
Faitmont State College, 1999 Developed  specifications and  managed

constriiction inspection for land development

and utility construction projects,
Registrations .

Representative Projects
Registered  Professional Engineer in  West '

) Virginia Mr. McGettigan has been the design engineer

on the following projects:
Professional Memberships

¢ Lavalette Public Service District's U.S.

*  American Society of Civil Engineers Route 52 Waterline Extension roject.
Professional Experience ¢ Lavalette Public Service BDistriet's

Crockett and Millers Fork Waterline
Successfully worked on and managed Extension Project.

numerots Phase I and II ground water
quality investigations and feasibility stadies
for the West Virginia Department of
Bnvironmerital Protection.

+ Lavalette Public Service District’s State
Route 37 Waterline Extension Project,

e Crum Public Service Disfrict's Mill

Mr, McGettigan has taken several large Creek Waterline Extension Project.

water and wastewater projects from the
initial development phese through the
construction phase. This includes writing
the preliminary  engineering  report,
developing funding scenarios, designing the
gystern, developing the plans and
specifications,  developing  the  bid
documents/overseeing the bid process and
managing the construction inspection.

E.L.ROBINSON

the Chailenge. the Choice.

—
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Quality Projects Completed on Time
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RFQNo. DEP15226

STATE OF WEST VIRGINIA
Purchasing Division

PURCHASING AFFIDAVIT

West Virginia Code §6A-3-10a states: No contract or renewal of any contract may be awarded by ths state or any of its
political subdivisions to any vendor or prospeoiive vendor when the vendor or prospeciive vendor or a related party fo the
vendor or prospective vendor s a debfor and the debl owned is an amount greater than one thousand doliars in the

aggregate

DEFINITIONS:
‘Dbt means any assessment, premium, penally, fing, tax or other amount of money owed fo the stale or any of its

political subdivislons because of & judgment, fine, permit violation, licensa assessment, defaultad workers' compensafion
premium, penalty or other assessment presantly delinguent or due and required to be peid to the siate or eny of its
palitical subdivisions, including any interest or atditional penalties accrued thereon.

“Dabtor means any individual, corporation, partnership, association, Limiled Liability Gompany or any other form or.

buginess associaiion owing & debt to the stale or any of its political subdivisions. "Political subdivision” means any county
cominission; municipality; county board of sducation; any Instrurmentality established by a county or municipality; any
separale corporation or instrumentality established by one or more counfies or muricipalities, as permilied by law; or any
public body charged by law with the performance of a government function or whose jurisdiction Is coextensive with one
ot more countles oF municipaiities. "Relatad pariy” means a party, whether an Individual, corporation, partnership,
association, mited fiablity company or any other form or business associafion or other entity whatsosver, related to any
vendor by blood, marriags, ewnership or contract through which the party has a ralationship of ownemship or other inlerest
with the vendor so that the party will actually or by effect receive or control a portion of the benefil, profit or other
consideralion from performance of a vendor contract with the party receiving an amount that maets or excesd five percent
of the tofal contract amount,

EXCEPTION: The prohibition of this section does not apply where a vendor has confested any lax adminlstered pursuant
fo chapter eleven of this code, workers' compensation premium, permit fee or environmental fee or assessment and the
matter has not become finat or where the vendor has entered into a payment plan or agreemert and the vendor is not in
default of any of the provislone of such plan or agreament.

Under penally of law for false swearing (West Virginia Code §61-5—3); it is hereby certified that the vendor affirms and
acknowledges the information In this affidavit and is in compliance with the requirements as stated.

WITNESS THE FOLLOWING SIGNATURE
vendor's Name:  E-L. Robinson Engineering Co,

Authorized Signature: \j\n. Date: [ 2~ (O
\

State of _\\ (};3% DO,

County of . lo-wit:

Taken, subssribed, and sworn {o befors me this _(ﬁ_ day of December, ZD\Q.

o AL ’

Wiy =
y NOTARY PUBLIC
el STATE OF WEST VIRGINIA

\ KIMBERLY R. MEADOWS

i NOTORY PUBLI
: E. L. ROBINSON ENGINEERING CO. ’

)

)

¥ 5088 WASHINGTON STREET WEST
¥ CHARLESTON, WV 25313
My commission expires Nov. 21, 2011

Purchasing Affidevit (Revised 12/16/08)
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