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ELROBINSON

the Challenge. the Choice.,,

December 9, 2010

West Virginia Department of Environmental Protection
Office of AML & R

601 57" Street

Charleston, WV 25304

Attn:  Eric J. Coberly, P.E., Chief

Re:  Robinette Branch Refuse Pile Design
DEP15234
Expression of Interest

Dear Mr. Coberly:

E. L. Robinson Engineering Co. (ELR) is pleased to submit this proposal in response to your
request to perform professional engineering design services, and construction monitoring
services associated with the design of the Robinette Branch Refuse Pile Design project
located in Logan County.

We have completed plans and specifications for numerous reclamation and waterline
projects for WVDEP/AML over twelve years. In addition, we have completed numerous
projects with ODNR. We have descriptions of these projects in the attached proposal.
Please note that the majority of staff that worked on these projects are still with ELR.

The ELR staff has combined experience in the design of more than 125 AML projects.

We are able to assemble multiple design teams with our current staff. The Charleston
office has:

A. Thirteen (13) registered professional engineers (civil or mining), two (2)
geologists, two (2) Landscape architects, four (4) engineers in training as well as
several CADD technicians that may be used on these tears.

B. ELR Corporate experience in designing nearly fifty (50) abandoned mine land
remediation projects. Personal experience on approximately one hundred sixty-
eight (168) AML projects. This number does not include -
surveying/mapping/drilling projects.

E. L. Robinson Engineering Co. has grown from 13 employees in 1996 to over 80
employees today. Throughout this growth period we have continued to meet project
deagd ,_!,; while providing a high quality engineering product.

5088 Washington Slreet, West » Charleston, West Virginia 25313
304-776-7473 = toll-free 800-856-64B .* fax 304-776-6426 « www.elrobinson.com
Other locations: Beckley, WY « Chapmanville, WV + Columbus, OH fronton, OH * Ashland, KY



) Our office location in Charleston is centrally and conveniently located in respect to the
WVDEP offices and the referenced project.

We at E.L. Robinson Engineering Co. look forward to serving your agency under this
contract. If you have any questions or need clarification, please feel free to contact me at
(304) 776-7473.

Sincerely,
E. L. Robinson Engineering Co.

s

Richard W. Watts, P.G.
Project Manager

the Challenge. the Choice.,,
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£1 .ROBINSON Executive Summary

- the Challenge. the Choice..,

For more than 10 years, E.I. Robinson Engineering Company has been a prime and
preferred engineering and surveying consultant to the WV Division of Environmental
Protection, Office of Abandoned Mine Lands and Reclamation (WVDEP/AML.) program,
We have provided this Executive Summary to directly respond to the Expression of Interest
and provide ease for the evaluators to score this proposal,

Understanding of Project Requirements

E.L. Robinson Engineering Co. fully understands the requirements for this project and is
committed to giving the WVDEP/Office of Abandoned Mine Lands and Reclamation the
time and attention that is necessary for the reclamation project. Professional services may
include: civil; structural; geological; surveying and mapping; preparation of all necessary
permit applications; construction monitoring and other services that may be required.

Firm’s Capacity

E.L. Robinson Engineering Co. approaches all engineering projects with the same attention
to detail and fiscal responsibility to ensure the client receives the most cost effective plan,
design and operationally functional project possible. Our approach truly makes the
WVDEP/AML engineering staff an integral part in the design of the project. We want to
make sure that the review staff is comfortable with the design concept before the project is
submitted for review. During this process, we evaluate all technical alternatives to
determine the most cost effective plan and technically acceptable project for the
WVDEP/AML staff, '

E.L. Robinson Engineering Co. has more than 50 professionals on staff and individuals
experienced in mine reclamation. This capacity allows for the development of innovative
and alternative methods to address complex issues involved in reclamation projects of this
nature. Our QA/QC process also allows for a different perspective to be brought to the
project before submission to the client and for review. E.L. Robinson Engineering Co. has
the capacity to take this project from conception to completion with a wide variety of
experienced professionals with in-house staff for planning, design, permitting, bidding and
construction monitoring.

E.L. Robinson Engineering Co. will work diligently to deliver the highest quality, cost
effective solution that the WVDEP/AML deserves. We have extensive knowledge in mine
reclamation and are currently working with WVDEP/AML and Ohio DNR on similar
projects. We have an excellent understanding of the requirements for this type of project
and a good working relationship with NEPA, permitting and regulatory issues.

Quality Projects Conipletod on Tine 1



o the Challenge, the Choice..,

E.L. Robinson is familiar with the project arvea and
the type of project for which you are seeking
engineering services. We believe that we have a
thorough understanding of the work to be provided
to the WVDEP/AML for the subject reclamation
project.

We are anxious to become an extension of your
staff by providing prompt planning, design and
construction monitoring services as needed. We
interact with the various review and permitting
agencies. As you will see from our resumes, we are
uniquely diversified to provide quality engineering
services to your agency.

E.L. Robinson will work closely with the
WVDEP/AML and all regulatory and permitting
agencies to complete this project. We feel that our
extensive knowledge and experience in the planning &8
and design of similar projects are significant assets Al
in developing a cost-effective solution to your
reclamation project.

The scope of services will include but are not P
limited to: '

» Conceptual engineering and identification of

permitting requirements

Surveying and contour mapping

Geotechnical services

Design

Preparation of plans and specifications

Participation in the pre-bid meeting

Participation in the pre-construction meeting

Preparation of all necessary permit

applications

Construction monitoring

* Other services that may be required by the
WVDEP/AML

*® & ¢ o o o o

Crucdity Prajects Completed on Time )



 the Challenge. the Choice..,

Our Project Team

Our firm has put together a project team that is experienced in the design and
construction of mine reclamation projects and has the capacity to perform the project’s
scope in a timely and efficient manner. :

Mr. Rich Watts, P.G. will be assigned as the Project Manager.
Mr. John Kelly, I1, E.I. will be assigned the CADD designer and principal production

person for the project. He has performed this role for numerous mine reclamation
projects.

~ Mr. Timothy Cart, P.E., Mr. Randall Lackey, P.E. and Mr. Mark McGettigan, P.E.

will be assigned as the Project Engineers.

Mr. James Rayburn, P.S. will be assigned to oversee all swrveying and mapping
activities.

Our staff is well-qualified and experienced in related reclamation projects. They have the
knowledge and capabilities to perform all of the tasks required for your project,

In addition to your primary project team, other members of our organization may be
called upon from time to time to provide their expertise and assistance to ensure this
important project is completed on time and on budget.

Our team of construction inspectors, led by Ronnie Williams, offers years of experience
with construction monitoring.

Also, our team of surveyors, managed by James Rayburn, P.S., provides the
WYVDEP/AML with the latest in technology and experience in surveying and mapping.
By using GIS-based mapping and high-tech instrumentation, E.L. Robinson’s survey
team can evaluate any type of surface. Other services pertaining to surveying that our
company specializes in are aerial photogrammetric consulting, hydrographic surveying,
land surveying and GPS surveying.

Chuality Projfects Completed on Titme
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- the Chollenge. the Choice. ,

SON Our Capabilities

Over the past 30 years, E.L. Robinson Engineering Co. has focused its efforts on
delivering quality projects to our clients and building strong relationships based on trust
and partnership. We believe building lasting relationships with our clients is key to
delivering exceptional service for many years to come.

E.L. Robinson provides WVDEP/AML with the capabilities, expertise and resources of
one of the top-notched civil engineering firms in the region. Our offices are staffed with
professionals experienced in AMIL reclamation mapping, permitting, design and
construction monitoring projects with more than 50 employees, including 10 registered
professional engineers, degreed design engineers, construction inspectors and a support

team of administrative and technical personnel to assist the WVDEP/AML..

We are very familiar with the requirements of the permitting and regulatory agencies.
This experience expedites the completion of projects.

As part of our commitment to quality, E.L. Robinson realizes that every project, client
and location is very different. As a result, we look at each project independently to
determine the most cost-cffective solution. Specifically, we look at ways we can
maximize the project benefit and minimize the construction cost while at the same time
completing projects on time and within budget.

Guality Projecis Completed on Tine
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E.L. Robinson is well-qualified and experienced in mine reclamation projects. We are very
familiar with the requirements of the project. We have demonstrated abilities in developing
practical and cost-effective reclamation and improvement projects and are dedicated to

meeting project schedules and budgets.

Such demonstrations can be seen in our recent and

including:

Brownton (McCord} Landslide —2010

Island Creek #18 Mine Complex —2010

Keystone (Avery) Landslide and Portal —2010

Jacob’s Fork Complex —2008

Rhodell Refuse and Portals —October 2008

Gilmer B Sites 3-8 —2008

Ohio DNR Emergency Reclamation — 19 sites completed
Toney Fork Landslide Emergency -2006

North Matewan —2005

Big Creek “C” Refuse ~2004

Charleston Romeo Landstide ~2004

Gooney Otter Refuse 2004

Chapmanville (Gorby) Mine Biowout ~ December 2003

NSON Previous Experience

past work on reclamation projects,

Quality Profecis Conypleted on Thne
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12A Abandoned Mine Land

Reclamation Experience

Project: Jacob’s Fork Complex
Boone County, WV
Year: 2008-2009
Client: WVDEP-AML
Charleston, WV
Description: Field surveying and mapping, subsurface investigation, design
work for mine seals, drainage, and reclamation.
Project: Rhodell Refuse & Portals
Wyoming County, WV
Year: 2008
Client: WVDEP-AMI,
Charleston, WV
Description: Performed survey, drilling, design for refuse and spoil regarding
and mine drainage control.
Project: Gilmer B Site 3.8
Gilmer County, WV
Year: 2008
Client: WVDEP-AMI.
Charleston, WV
Description: Performed survey, drilling, design for refuse and spoil regarding
and mine drainage control.
Project: Gouge Landslide Emergency
: Scott Town, OH
Year: September 2007
Client: ODNR-AML
1855 Fountain Square
Columbus, OH
Description: Performed site survey, drilling and prepared landslide abatement
design.
Project: Brown Landslide Emergency
Rayland, OH
Year: August 2007
Client: ODNR-AML
1855 Fountain Square
Columbus, OH
Description: Performed site survey and prepared landslide abatement design,

Leality Projecis Completed on Time
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12A Abandoned Mihe Land

Reclamation Experience

Project: Rodgers Subsidence Emergency
Wellston, OH
Year: Januvary 2007
Client: ODNR-AMI,
1855 Fountain Square
Columbus, OH
Description: Performed site survey and prepared subsidence abatement
design.
Project: McAdams Subsidence Emergency
Stark County, OH
Year: April 2006
Client: ODNR-AML
1835 Fountain Square
Columbus, OH
Description: Performed investigation and prepared report of findings.
Project: Athens Rt. 13 Refuse Fire Emergency
Athens County, OH
Year: March 2006
Client: ODNR-AML
1855 Fountain Square
Columbus, OH
Description: Performed site survey, prepared abatement design and monitored
' on site construction for fire extinguishment.
Project: Toney Fork Landslide Emergency
Boone County, WV
Year: February 2006
Client: WVDEP-AML
Charleston, WV
Description: Performed site survey, drilling and prepared plans and

specifications to stabilize an emergency landslide area.

Cuality Profects Caompleiod on Time



12A Abandoned Mine Land
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el i, Reclamation Experience

Project: Cox Refuse Fire Emer: gency
Gallia County, OH
Year: December 2005
Client: ODNR-AML
1855 Fountain Square
Columbus, OH
Description: Performed abatement design for fire extinguishment.
Project: Lavender Refuse Fire Emer gency
Meigs County, OH
Year: November 2005
Client: ODNR-AML
1855 Fountain Square
Columbus, OH
Description: Performed abatement plan and monitored construction.
Project; Goetz Subsidence Emer gency
Columbiana County, OH
Year: November 2005
Client: ODNR-AML
1855 Fountain Square
Columbus, OH
Description: Performed investigation and prepared report of findings.
Project: Adkins Landslide Emergency
Gallia County, OH
Year: December 2005
Client: ODNR-AML
1855 Fountain Square
Columbus, OH
Description: Performed surveying, drilling, landslide abatement and
construction monitoring,
Project: North Matewan (Sipple Drainage)
Mingo County, WV
Year: February 2005
Client: WVDEP-AML
Description: Performed surveying, drilling and design for drainage project

abatement.

Cualily trojects Completed on Tine
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12A Abandoned Mine Land

Reclamation Experience

Project: Phalen Landslide Emergency
Mattins Ferry, OH
Year: January 2005
Client: ODNR-AML
1855 Fountain Square
Columbus, OH
Description: Performed site surveying and landslide abatement design.
Project: Baisden Subsidence Emergency
Jackson, OH
Year: JTanuary 2005
Client: ODNR-AML
1855 Fountain Square
Columbus, OH
Description: Performed drilling to develop subsidence abatement solutions.
Project: Parsons Landslide Emergency
New Philadelphia, OH
Year: December 2004
Client: ODNR-AML
1855 Fountain Square
Columbus, OH
Description: Performed site review and report concerning landslides relation
to mining and potential solutions.
Project: Treadway Landslide Emergency
Rayland, OH
Year: October 2004
Client: ODNR-AML
1855 Fountain Square
Columbus, OH
Description; Performed site surveying, drilling and landslide abatement
design.
Project: Big Creek “C” Refuse
Logan County, WV
Year: July 2004
Client: WVDEP-AML
Description: Performed surveying and drilling for design.

Cuality Pmp T (',mnp!vfr o on Tine
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12A Abandoned Mine Land

Reclamation Experience

Project: Imboden Landslide Emergency
Rutland, OH
Year: June 2004
Client: ODNR-AML
1855 Fountain Square
Columbus, OH
Description: Performed drilling and surveying to develop landslide abatement
solutions and cost estimates.
Project: Titus Road Landslide Emergency
Rutland, OH
Year: June 2004
Client: ODNR-AML,
1855 Fountain Square
Columbus, OH
Description: Performed surveying, drilling and prepared plans and
specifications to stabilize and emergency landslide area.
Project: Jefferson County Road 26 Landslide Emergency
Winterville, OH
Year: May 2004
Client: ODNR-AML
1855 Fountain Square
Columbus, OH
Description: Performed surveying, drilling and prepared plans and
specifications to stabilize and emergency landslide arca.
Project: Charleston Romeo Landslide
Kanawha County, WV
Year: May 2004
Client: WVDEP-AML
Description: Performed surveying, drilling and design of landslide abatement.

Creadity Profects Completed on Tine
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Reclamation Experience

Project: Roush Landslide Emergency
Pomeroy, OH
Year: March 2004
Client: ODNR-AML
1855 Fountain Square
Columbus, OH
Description: Prepared plans and specifications to stabilize an emergency
landslide area.
Project: Lewis Landslide Emergency
Pomeroy, OH
Year: March 2004
Client: ODNR-AML
1855 Fountain Square
Columbus, OH
Description: Performed surveying, drilling, prepared plans and specifications
to stabilize an emergency landslide area, and provided
construction monitoring,
Project: Moran Subsidence
Clinton, OH
Year: January 2004
Client: ODNR-AML
1855 Fountain Square
Columbus, OH
Description: Prepated plans and specifications to stabilize an emergency
subsidence area,
Project: Ron Bobar Subsidence
Flushing, OH
Year: January 2004
Client: ODNR-AML
1855 Fountain Square
Columbus, OH
Description: Investigation and report of an emergency subsidence area.

Lality Frajects Comjpseied on Titite
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" the Challenge. the Choice.,,

Reclamation Experience

Project: Gooney Otter Refuse
Wyoming County, WV
Year: January 2004
Client: WVDEP-AMI,
Description: Performed surveying, driiling and site design for refuse
regarding project.
Project: Chapmanville (Gorby) Mine Blowout
Logan County, WV
Year: December 2003
Client: WVDEP-AML
Description: Performed surveying, drilling and design of landslide regrading
and retaining wall design.
Project: Tuppers Creek (Layne) Landslide
Kanawha County, WV
Year: July 2003
Client: WVDEP-AML
Description: Performed surveying, drilling and design of landslide abatement.
Project: Maidsville (Tennant) Landslide
Monongalia County, WV
Year: February 2003
Client: WVDEP-AML
Description: Performed surveying, drilling and design of landsiide abatement.
Project: Whittington Hill (Walker Landslide)
Kanawha County, WV
Year: June 2002
Client: WVDEP-AML
Description: Performed surveying, drilling and design for an emergency

landslide.

Lhiality Frojecis Compfoted on Time
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the Challenge. the Choice.,,

Reclamation Experience

Project: Minden Refuse Pile Reclamation Project
Fayette County, WV
Year: September 2001
Client; WVDEP-AML
Description: Performed surveying and design for emergency project to
upgrade drainage control.
Project: Jeffrey Mine Complex Reclamation Project
Boone County, WV
Year: July 2001
Client: WVDEP-AML
Description: Performed surveying and design regrading refuse.
Project: Hot Coal Reclamation Project
Raleign County, WV
Year: October 2000
Client: WVDEP-AML
Charleston, WV
Description: Performed surveying and design for regrading refuse.
Project: Bull Run #27
Preston County, WV
Year: October 2000
Client: WVDEP-AMI,
Description: Performed surveying and design for regrading refuse,
Project: Rich Fork (Thaxton) Landslide
Kanawha County, WV
Year: July 2003
Client: WVDEP-AML
Description: Performed surveying, drilling and design of landslide abatement.
Project: Maidsville (Tennant) Landslide
Monongalia County, WV
Year: February 2003
Client: WVDEP-AML
Description: Performed surveying, drilling and design of landslide abatement.

Cruality Projects Completod on Time
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12A Abandoned Mine Land

Reclamation Experience

Project: Whittington Hill (Walker Landslide)
Kanawha County, WV
Year: June 2002
Client: WVDEP-AML
Deseription: Performed surveying, drilling and design for an emergency
landslide.
Project: Minden Refuse Pile Reclamation Project
Fayette County, WV
Year: September 2001
Client: WVDEP-AML
Description: Performed surveying and design for emergency project to
upgrade drainage control.
Project: Jeffrey Mine Complex Reclamation Project
Boone County, WV
Year: July 2001
Client: WVDEP-AML
Description: Performed surveying and design regrading refuse.
Project: Hot Coal Reclamation Project
Raleign County, WV
Year: October 2000
Client: WVDEP-AML
Charleston, WV
Description: Performed surveying and design for regrading refuse.
Project: Buil Run #27
Preston County, WV
Year: October 2000
Client: WVDEP-AMIL,

Description:

Performed surveying and design for regrading refuse.

Qualily Projecis Complated on Time
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12A Abandoned Mine Land

Reclamation Experience

Project: Riffe Branch Impoundment
Fayette County, WV
Year: June 2000
Client: WVDEP-AMI.
Description: Performed surveying and design for regrading refuse and
drainage control.
Project: Ven’s Run Landslide
Harrison County, WV
Year: September 1999
Client: WVDEP-AML
Description: Performed surveying and design for regraded landslide area.
Project: Fickey Run
Preston County, WV
Year: September 1999
Client: WVDEP-AML
Description: Performed surveying and design for refuse and spoil regrading
and drainage control.
Project: Bull Run #35
Year: July 1999
Client: WVDEP-AML
Description: Performed surveying and design for refuse and spoil regrading,
Project: Securro Mine Drainage Site 1 & 2
Fairmont, WV
Year; July 1998
Client: WVDEP-AML
Description: Performed surveying and design for mine drainage system.
Project: Brown’s Creek #10 Reclamation Project
Year: 1997
Client: WVDEP-AML
Description: Performed surveying and design for refuse regrading and

mine seal installation.

Ghundity Projects Completed on tine
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Geotechnical Experience

US-52 Kermit By-Pass

Solicited Bids from core boring contractors and performed core borings for highway and bridges
for a planned four-lane highway in Mingo County West Virginia.

Designed cuts performed slope stability analysis and settlement analysis for several major fill
areas, designed foundations for a total of six bridges.

Meadowbrook Road

Solicited Bids from core boring contractors and performed core borings for highway and brid ge
for a planned four-lane highway in Harrison County West Virginia.

Designed cuts performed slope stability analysis and settlement analysis for several major fill
areas, designed foundations for a bridge spaming the West Fork River.

US 60 Coal River Bridge

Solicited Bids from core boring contractors and performed core borings for highway and bridge
for a replacement for a bridge, which spans the Coal River in Kanawha County West Virginia.
Prepared geotechnical report with recommended foundations and performed slope stability
analysis of the existing fill slopes.

US 60 CSX-Overpass Bridge

Solicited Bids from core boring contractors and petformed core borings for highway and brid ge
for a replacement for a bridge that spans mainline tracks of the CSX Railroad in Kanawha County
West Virginia. Prepared geotechnical report with recommended foundations and performed slope
stability analysis of the existing fill slopes.

Indian Creck Bridge Boone County West Virginia

Solicited Bids from core boring contractors and performed core borings for highway and bridge
for a replacement for a bridge that spans the Coal River in Boone County West Virginia. Prepared
geotechnical report with recommended foundations and performed slope stability analysis of the
proposed fill slopes.

Camp Creek Bridge — Lavaleite

Layout and directed core boring operations using WVDOH forces for a replacement bridge on US
152 in Wayne County West Virginia. Prepared Geotechnical report with recommended
foundation alternatives.

Cluzlity FProjects Comploted on Tine



12B Soil Analysis

Geotechnical Experience

Jackson Bridge

Solicited Bids from core boring contractors and petformed core borings for highway and bridge
for a replacement for a bridge that spans Middle Island Creek in Tyler County West Virginia.
Prepared geotechnical report with recommended foundations and performed slope stability
analysis of the proposed fill slopes.

Tallman Bridge

Solicited Bids from core borin g contractors and performed core borings for highway and bridge
for a replacement for a bridge that spans Middle Island Creek in Tyler County West Virginia.
Prepared geotechnical report with recommended foundations and performed slope stability
analysis of the proposed fill slopes.

Corridor H-Section 7 (Foreman to Moorefield)

Solicited Bids from core boring contractors and performed core borings for highway and bridge
for a planned four-lane highway in Hardy County West Virginia.

Designed cuts performed slope stability analysis and settlement analysis for several major fill
areas, designed foundations for a bridge spanning the South Branch of Potomac River.

Corridor H-Section 12 Section 01(Davis to Bismarck)

Solicited Bids from core boring contractors and performed core borings for highway and brid ge
for a planned four-lane highway in Tucker/Grant Counties West Virginia.

Corridor H-Section 12 Section 03 rgDavis to Bismarck)

Solicited Bids from core boring contractors and performed core borings for highway and bridge
for a planned four-lane highway in Tucker/Grant County West Virginia.

Designed cuts performed slope stability analysis and settlement analysis for several major fill
arcas, designed foundations for a bridge spanning the West Fork River.

1-79 Lodgeville Bridge

Soljcited Bids from core boring contractors and performed core borings for highway and bridge
for a replacement for a bridge and road-widening project. Prepared geotechnical report with
recommended foundations and performed slope stability analysis of the proposed fill slopes.

WMMJI—-_'M—'-—‘WWM#——‘“W".Mld—bﬂ-'mw‘m—-a—y_mt—_-qmmmmw
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 the Challenge. the Choice,,

Geotechnical Experience

I-79 Simpson Creek Bridge

Solicited Bids from core boring contractors and performed core borings for highway and bridge
for a replacement for a bridge and road-widenin g project. Prepared geotechnical report with
recommended foundations and performed slope stability analysis of the proposed fill.

1-79 Meadowbrook Road Over Pass

Solicited Bids from core boring contractors and performed core borings for highway and bridge
for a replacement for a bridge and road-widening project. Prepared geotechnical report with
recommended foundations and performed slope stability analysis of the proposed fill,

Ripley Town Bridge

Solicited Bids fiom core boring contractors and performed core borings for highway and bridge
for a replacement for a bridge that spans Mill Creek in Jackson County West Virginia. Prepared
geotechnical report with recommended foundations and performed slope stability analysis of the
preposed fill slopes.

Ripley Route 21 Road Widening

Performed slope stability analysis of a landslide area and designed a method to stabilize the area
so the existing roadway could be widened. Developed Plans and specifications, which were
included in the bid, package for the road-widening project.

1-64 Cross Roads Qverpass Bridge

Solicited Bids from core boring contractors and performed core borings for highway and bridge
for a replacement for a bridge and road-widening project. Prepared geotechnical report with
recommended foundations and performed slope stability analysis of the proposed fill.

1-79 Left Hand Fork Bridge

Reviewed existing core boring data, and performed slope stability analysis on the existing bridge
abutment that had moved. Reviewed data from slope inclinometers and design pile lagging and
rock butiress to stabilize the embankment.

Quality Frojecis Complelod on Time
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Project: Blennerhassett Island Bridge Over Ohio River
Year: 1999-2003
Client: Michael Baker Jr., Inc.

5088 Washington Strect, West
Charleston, WV 25313

Contact: Pi Amin, P.E.
Vice President Michael Baker Jr, Inc. (Southwest Region)
304-769-0821

Description: Prepared an analysis of the hydraulic impact of the proposed bridge on
the Ohio River flow, and prepared an appropriate hydraulic report. The
analysis utilized HEC-RAS and as a part of the hydraulic report, a scour
analysis was performed. E. 1. Robinson Engineering Co. developed a
computer model of the Ohio River using hydrographic survey mapping
provided by our survey group.

Two — Dimensional Hydraulic was also developed to model complex
‘ flows for various bridge configurations and to provide more accurate
} predictions of hydraulic behavior anticipated in the area. The 2-D and 3-
D models allow derivation of design details and design analyses and
provide more accurate simulations of scour hole geometry,

Project: US 52 Mainline Bridge

KY 40 Bridge/Kermit Bypass over Marrowbone Creek
Year; 2000
Client: West Virginia Department of Transportation

Division of Highways

Building 5

1900 Kanawha Blvd. East

Charleston, WV 25305

Contact: James Sothen, P.E., Director, Engineering Division
304-558-0501

Description: Prepared an analysis of the hydraulic impact of the Kermit Bypass
Project over Marrowbone Creek and a partial relocation of the creek and
prepared the appropriate hydraulics and scour reports. E. L. Robinson
Engineering’s survey unit developed the cross sections and mapping that
were utilized in the analysis process. Computer modeling was prepared
using the USACE 1-D HEC-RAS program.,
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Project:

Year:
Client:

Contact;

Description:

Project:

Year:
Client:

Contact:

Description:

12C Hydrology and

Hydraulics

Bridge No. 2922.1 NB & SB

I-79 Over Left Hand Creek & US 119

2000

West Virginia Department of Transportation

Division of Highways

Building 5

1900 Kanawha Blvd. East

Charleston, WV 25305

James Sothen, P.E., Director, Engineering Division

304-558-0501

Prepared an analysis of the hydraulic impact of the placement of a
retaining wall for slope protection of the Left Hand Fork Bridge over
Left Hand Creek and prepared the appropriate hydraunlics and scour
reports. E. L. Robinson Engineering’s survey unit developed the cross
sections and mapping that were utilized in the analysis process.
Computer modeling was prepared using the USACE 1-D HEC-RAS
program.

ELR also prepared Section 404 permitting documents outining the
effects a temporary cofferdam, which would be used during the
construction phase, would have on the outlying areas upstream of the
projects.

Bridge No. 2448.1 - Simpson Creek Bridge
1-79 Over Simpson Creek
2000
West Virginia Department of Transportation
Division of Highways
Building 5
1900 Kanawha Blvd. East
Charleston, WV 25305

James Sothen, P.E., Director, Engineering Division
304-558-0501
Prepared an analysis of the hydraulic impact of the widening of the
Simpson Creek Bridge over Simpson Creek and prepared the appropriate
hydraulics and scour reports. E. L. Robinson Engineering’s survey unit
developed the cross sections and mapping that were utilized in the
analysis process. Computer modeling was prepared using the USACE 1-
D HEC-RAS program.

ELR also prepared Section 404 permitting documents outlining the
effects temporary cofferdams, which would be used during the
construction phase, would have on the outlying areas upstream of
the projects.
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12C Hydrology and

Hydraulics

Project: Bridge No. 10059 — Ripley Town Bridge
US 33 Over Mill Creek

Year: 1999

Client: West Virginia Departiment of Transportation
Division of Highways
Building 5
1900 Kanawha Blvd. East
Charleston, WV 25305

Contact; James Sothen, P.E., Director, Engineering Division
304-558-0501

Description: Prepared an analysis of the hydraulic impact of the replacement Ripley
Town Bridge over Mill Creek and prepared the appropriate hydraulics
and scour reports. E. L. Robinson Engineering’s survey unit developed
the cross sections and mapping that were utilized in the analysis process.
Computer modeling was prepared using the USACE 1-D HEC-RAS
program. ELR also prepared Section 404 permitting documents outlining
the effects temporary causeways, which would be used during the
construction phase, would have on the outlying areas upstream of the
projects, '

Project: Bridge No. 4732 — Jackson Bridge
WYV 18 Over Point Pleasant Creek

Year: 1999

Client: West Virginia Department of Transportation
Division of Highways
Office of the District Engineer, District 6
903 3" Street
Moundsville, WV 26041

Contact: Daniel W. Sikora, P.E., District Engineer
304-843-4008

Description: Prepared an analysis of the hydraulic impact of the replacement Jackson

Bridge over Point Pleasant Creek and prepared the appropriate
hydraulics and scour reports. E. L. Robinson Engineering’s survey unit
developed the cross sections and mapping that were utilized in the
analysis process. Computer modeling was prepared using the USACE |-
D HEC-RAS program.
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Project:

Year:

Client:

Contact;

Description:

12C Hydrology and

Hydraulics

Bridge No. 4636 — Indian Creek Bridge
CR 3/25 Over Big Coal River

1699

West Virginia Department of Transportation
Division of Highways

Office of the District Engineer, District 1
1334 Smith Street

Charleston, WV 25301

John W. Dawson, P.E., District Engineer
304-558-3001

Prepared an analysis of the hydraulic impact of the Indian Creck
Replacement Bridge over the Big Coal River and prepared the
appropriate hydraulic and scour reports. E. L. Robinson Engineering’s
survey unit developed the cross sections and mapping that were utilized
in the analysis process. Computer modeling was prepared using the
USACE 1-D HEC-2 program and the FHWA WSPRO program.

Project:

Year:

Client:

Client:

Description:

Bridge No. 4769 — Tallman Bridge
CR 24 Over Middle Island Creek

1999

West Virginia Department of Transportation
Division of Highways

Office of the District Engineer, District 6
904 3" Street

Moundsville, WV 26041

Daniel W. Sikora, P.E., District Engineer
304-843-4008

Prepared an analysis of the hydraulic impact of the replacement Tallman
Bridge over Middle Island Creek and prepared the appropriate hydraulics
and scour reports. E. L. Robinson Engincering’s survey unit developed
the cross sections and mapping that were utilized in the analysis process.
Computer modeling was prepared using the USACE 1-D HEC-RAS
program.
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Project:

Year:
Client:

Contact;

Description:

: L.ROBINSON'

12C Hydrology and

Hydraulics

Bridge No. 10058 — Meadowbrook Road Bridge
CR 24 Over West Fork River

1999

West Virginia Department of Transportation
Division of Highways

Building 5

1900 Kanawha Blvd. East

Charleston, WV 25305

James Sothen, P.E., Director, Engineering Division
304-558-0501

Prepared an analysis of the hydraulic impact of the new Meadowbrook
Road Bridge over the West Fork River and prepared the appropriate
hydraulics and scour reports. E. L. Robinson Engineering’s survey unit
developed the cross sections and mapping that were utilized in the
analysis process and the Harrison County Flood Insurance Study model
of the West Fork River was also used. Computer modeling was prepared
using the USACE 1-D HEC-RAS program.

Prepared Section 404 permitting  documents outlining the effects
temporary sheet piling, which would be used during the construction
phase, would have on the outlying areas upstream of the projects.

Project:

Year:
Client:

Contact:

Description:

Bridge No. 4426 — Lower Gassaway Bridge
WYV 4 Over Elk River

1999

West Virginia Department of ‘Transportation
Division of Highways

Building 5

1900 Kanawha Blvd. East

Charleston, WV 25305

James Sothen, P.E., Director, Engineering Division
304-558-0501

Prepared an analysis of the hydraulic impact of the Lower Gassaway
Replacement Bridge over the Elk River and prepared the appropriate
hydraulic and scour reports. E. L. Robinson Engineering’s survey unit
developed the cross sections and mapping that were utilized in the
analysis process. Computer modeling was prepared using the USACE 1-
D HEC-2 program and the FHWA WSPRO program,
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Project:

Year:

Client:

Contact:

Description:

12C Hydrology and

Hydraulics

Bridge No. 4574 — Camp Creek Bridge
WV 52 Over Camp Creek

1993

West Virginia Department of Transportation
Division of Highways

Office of the District Engineer, District 2
P.O. Box 880

Huntington, WV 25712

J. Wilson Braley, P.E., District Engineer
304-528-5625

Prepared analyses of the hydraulic impact of the Camp Creck Bridge
over Camp Creek and prepared the appropriate hydraulic and scour
repotts. E. L. Robinson Engineering’s survey unit developed the cross
sections and mapping that were utilized in the analysis process.
Computer modeling was prepared using the USACE 1-D HEC-2
program and the FHWA WSPRO program.
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Contour Mapping Experience

E.L. Robinson Engineering Co. has worked with various clients to develop contour mapping of
sites and areas that otherwise could not be determined. With the use of aerial photography and
state of the art technology, E.L. Robinson Engineering Co. has developed maps from photographs
for numerous projects including but not limited to:

* City of Beckley

¢ City of Charleston

¢  Corridor D

¢  Corridor H

* Cross Lanes Connector
¢ [ldora

» Frazier’s Bottom

¢ Glenwood

» Hatfield Cemetery

¢ 1-70 Washington Avenue (Wheeling, WV)
¢ 1-64 Glade Creek

e Jackson Mill

¢ King Coal

*  KY 40 Connector

* Logan Run

* New River Parkway

¢ Ohio River Crossing

* Pinegrove

¢ Parkersburg

¢ Powell Creek

*  Prince

* PSI-Baker/Ft. Henry Bridges
* Racetrack

¢ White Sulphur Springs
¢ Veterans Park

Quality Projects Completed on Titne
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12D Aerial Photography and

Contour Mapping Experience

E.L. Robinson Engineering Co. has completed the preliminary mapping, within the past five
years, for West Virginia Department of Environmental Protection for the projects listed below:
2003-Present

All ELR AML Projects 1999
WV and OH Bull Run #27
8" Street-Warwood Avenue
2002 Mabie Highwatl
Community of Preston Coal Branch
Rhodell Refuse Portals Matoaka Subsidence
Vivian Refuse Maintenance Elkins Coal
Glen Rogers Waterline Springton Refuse
Sundial (Hatfield) Refuse Pile Veins Run
Jacob Fork Complex
Thomas (NE) Subsidence 1998
Bull Run #35
2001 Fickey Run
Bartley Mine Dump
Beckley Soccer Complex 1997
Holden Portals/Structures _ Browns Creek
Jeffrey Complex Marrowbone
Minden Refuse Drainage Matewan
Roach Branch Refuse Pigeon Creek
Sauls Run Strip

Stonecoal Creck Complex
Waterline Photography
Weaver Portals/Mine Drain

2000

Micajah Refuse Pile

McAlphin Eroding Dump
Flemington Portals/Drainage
Minden “C” Refuse Pile
National Mine Complex
Linger Clogged Stream
Hotcoal Mine Dump

Layton Mine Drainage
Quintain Development

Qualily Projects Completod on Time



Edward L. Robinson, P.E,, P.S,
President

Education

M.S, Civil Engineering
University of West Virginia, (COGS),
1981

B.S. Civil Engineering
West Virginia Institute of
Technology, 1969

Registrationy

Registered Professional Engineer in West
Virginia, Kentucky, Ohio, Pennsylvania,
North Carolina, South Carolina, Virginia,
Georgia, Maryland and Colorado,

Registered Professional Surveyor in West
Virginia.

Professional Memberships
* American Society of Civil Engineers

* National Society of Professional
Engineers

Professional Experience

Mr. Robinson founded B, L. Robinson
Engineering Co. In 1978 with four
employees. Initially the firm provided land
surveying and land development services,

Under his leadership, B. L. Robinson has
entered the new millennium as a multi-
disciplined professional services firm that

utilizes the latest technology in the design of
highways, bridges, structures, environmental,
civil, and geotechnical projects as well as
global position satellite surveying, right-of-
way, construction inspection and architectural
services.

The firm now employs more than 90 engineers,
architects, surveyors and support personnel
and has been converted to an employee owned
company through an FEmployee Stock
Ownership Plan (ESOP).

Representative Projects

Engineering Review of the following projects:

*+US Route 52 ~ Kermit Bypass: This
project consisted of 2.5 miles of four-lane
divided highway, 3,000 LF of four-lane
access road design, two 4ramp
intersections, one set of twin structures,
one single bridge, and 2,900 LF of stream
relocation, all of which resulted in 10
million cubic yards of excavation and an
estimated total construction cost of $88
million.

¢ Corridor H ~ Davis to Bismark: This
project consisted of 1.75 miles of four-lane
divided highway, one bridge, two at-

.ROBINSON
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grade intersections, and a 6’ x 6 concrete
box culvert. This project has an estimated
total construction cost of $9 million,

* Corridor H - Foreman to Moorefield;
This project consisted of 5 miles of
four-lane divided highway, almost 3
miles of access road design, a truck
escape  ramp, one set of twin
structures, one single bridge, a box
culvert, and naturalized stream
design. This project resulted in 10
million cubic yards of excavation and
an estimated construction cost of $75
million,

* CAMC 33  Street Relocation:
Engineering design and construction
management for the relocation of 331
street and site development for a five
story clinical teaching facility in
Charleston, WV,

Offices Held

¢ Current Member of West Virginia
University Board of Governors

¢ Current Chaitman of WVUIT

Advisory Board

¢ President of West Virginia Council of
Engineering Companies

» Chairian Transportation Commitiee
- WV Assoclation of Consulting
Engineers

» State Director of West Virginia
Society of Professional Engineers

* Dresident of West Virginia Society of
Professional Bngineers

13 - KEY PERSONNEL

of the American|
Society of Civil Bngineers

Assistant Treasurer

National  Director of the ASCH

represeiting WV, NC, 5C and VA

President of West Virginia Section of
ASCE

Honors Awarded

L}

Honorary PhL}, Doctor of Science - West
Virginia Institute of Technology 2002

Engineering Entrepreneur of the Year -
Ernst & Young, 2001

National Entrepreneur of the Year
Fivalist - Ernst & Young, 2007

Engineer of the Year - American Society
of Civil Engingers, 1998

Engineer of the Year - West Virginia
Society of Professional Engineers, 1997

Alumnus of the Year - West Virginia
University Institute of Technology, 1992

E.L:@BiNSEN
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Timothy B. Cart, P.E., P.S.

Project Engineer

Education

B.S. Civil Bngineering
West Virginia University, 1981

Repistrations

Registered Professional Engineer in West
Virginia and Ohio

Registered Professional Surveyor in West
Virginia

Professional Memberships

* Amerlean Society of Civil Engineers

Professional Experience

M. Cart has over 25 years of experience in
providing consulting engineering services.
Clients served have included Industrial,
Public and Private Institutions and State and
Federal Agencies.

Mr. Cart has served as Project Engineer on
numerous geotechnical investigations over
the years. These projects have inciuded
highways, bridges, industrial sites and
private development,

He has designed numerous waterline
extensions and sewer collection systems.
These extensions have included providing
service to many residential as well as
industrial customers, The sewer collection
systems have included design of systems to
collect  sewage from residential and
industrial sites. Mr. Cart served ag a project

engineer on several major waste water
treatment plant upgrades for industrial clients
in the Kanawha Valley. He has designed
several plants to serve industrial as well.

Mr. Catt has performed over 100 Abandoned
Mine Land Reclamations projects throughout
Appalachia. These projects have been mainly
in Ohio, West Virginia and Eastern Kentucky.
These projects have involved draining flooded
mine  workings, support of ground
experfencing or subject to Mine subsidence and
the stabilization of landslides,

M. Cart has designed numerous retention and
retalning ponds for sites, These designs have
involved the determination of storm runoff
and design of structures to safely retain and
pass the required storm peak flows.

His experience includes permitting activities
for projects which have included: '

*+  Railroad Occupancy Permits for Utilities

* NPDES Permits for Industrial and Public
Wastewater Facilities

* Highway Permits for Utility Occupancy
and Access Road Tie Ins

*  Health Department Permits for Water and
Sewer Projects

the Cholfenpe: the Cheiee
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* ‘US Corps of BEngineers Permits -
Nationwide and Individual

*  West Virginia Public Lands Permits

Mr. Cart has recently been involved in the
design of a 100 acre Industrial Site and 8
acre Industrial/Comumercial Site in Mingo
County. These projects are currently under
construction  and  ave located near
Appalachian US 119 Corridor G.

.L.ROBIN
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Richard W. Watts
Project Manager/Geologist

Education

BSin  Geology, Matshall University,
1977M.S.in Geography, Marshall University,
1994

Professional Registrations

Registered Professional Geologist, Kentucky,
1993, No.159Certified Professional
Geologist, Virginia, 1992, No.856

Professional Memberships

Geological Society of America Association of
Engineering Geologists

Teaching Experience

Instructor, 1998 - Marshall University
Engineering Geology Program - Soil and
Rock Mechanics

Professignal Experience

Mr. Watts has more than 31 years of
experience in providing consulting services
as a sentor geologist. He has also served ag
project manager on numerous projects,

Mr. Watts is primarily an engineering
geologist whose range of project experdence
has  encompassed numerous projects
concerning geologic investigation, rock and
soils  engineering,  landslides, Iand
reclamation, forensic damage investigations,
hydrogeology and the coal industry.

He has performed hundreds of slope stability
analyses for landslides and other projects
involving the design of stable slopes. In
addition, he has performed several studies
involving landslide prediction to aid clients in
land use and safety planning.  Projects
involving rock slope stability have included
the analysis of the stability of high rock cuts for
surface mining operations and highways,

Geotechnical  experience has  included
numerous projects  involving  soils,
foundations, landfills and damage studies,
These projects have encompassed such areas as
pile driving, caisson installation, earth £l
placement, subsurface expldration,  site
reconnaissance, grout and concrete placement
and quality control,

AML and Coal Industry Projects:

Work on more than 50 Abandoned Mine Lanud
Reclamation projects, including:

* Mine subsidence, refuse piles and
draining mine portals,

* Coal seam mineability studies.

¢ Coal refuse embankment and sharry
pond design,

* Coal permitting, exploration and drill
log correlations,

* Roof and floor studies and pillar
strength evaluations.

EL.ROBINSON
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John R. Kelly, ITI

Engineer Intern

Education

B.8. Civil Engineering
West Virginia University, 1998

Computer Skills

AutoCAD, Microstation, COM624-P,
Inroads, Hee-Ras, and BELRSoil

Professional Membershi, ps

*  American Society of Civil Engineers

Professional Experience

Mr. Kelly has performed layout and
inspection of core drilling operations for
bridges and roadway projects. He has also
designed numerous mine reclamation
projects as well as assisted in completion of
water feasibility studies.

Mr. Kelly has performed construction
inspections of waste water treatment
facilities and has experience with roadway
design, design of foundations, and retaining
walls.

Representative Projects

Mr. Kelly has designed cut slopes for large
scale roadway projects such as:

*  Kermit Bypass, Mingo County, WV

*  Meadowbrook Read, Harrison County,
wv -

¢ US-35, Mason County, WV

* Corridor F, Section 7, Hardy County,
wv

. L
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James T. Rayburn, P.S.
Chief Surveyor

Education

A.8. Mechanical Engineering,
West Virginia Institute of Technology,
1970

Registrations

Registered Professional Surveyor in West
Virginia

Professional Memberships

American . Congress on Surveying and
Mapping

The American Association for Geodetic
Suorveying (AAGS)

Member Organization of ACSM.

Cartography and Geographic Information
Society (CaGIS)

Geographic and Land Information Society
(GLIS)

National Society of Professional Surveyors
(NSP5)
of land

West  Virginia  Association

Surveyors, Inc.

Professional Experience

Mr. Rayburn currently serves as Manager of
Surveying for BL, Robinson Engineering (ELR)
and has more than 30 years of Design
Surveying and  Construction Surveying
experience.  The responsibilities include
manageinent of surveying and control for
various design projects, including highways,
buildings, and bridges. In addition, Mr,
Rayburn manages and performs  work
consisting of courthouse research for property
awnership resolution for the above mentioned
project types. This includes preparation of
property resolution maps, deed descriptions
for property acquisitions required for project
plan preparation, Mr, Rayburn has experience
in  Geodetic Control Sutveys, 3D Laser
Scauning, Photogrammetric Control,
Topographic Surveys, Cemetery  Surveys,
Boundary Surveys, Construction Stakeout,
Subdivision Surveys, along with Hydrographic
surveys of river and lake botioms. A few of
the more notable surveying projects performed
by ELR under the supervision of M. Rayburn,
has been the Blennerhagsett Bridge Project, 11
continuous inifes of Corridor H design
surveys, GPS Control for the West Virginia
Statewide Mapping and Addressing Board
Project, 3D Laser Scan and mapping of the

ELROBINSON
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CAMC Parking Garage partial collapse, and 3D
Laser Scanning of 164/77 Retaining Wall for
Monitering,

Representative Projects

Design Surveys

« Corridor H (WVYDOT) Hardy County, WV:
Lead Surveyor for Design Surveys, Right of
Way Staking, etc. for approximately 11 miles
of Corridor H in Hardy County, WV. This was
for Sections 6 & 7 of Corrider H, boil
Sections of which are now under construction,
Estimated construction cost of $150 million
dollars,

* WY Route 10 (WVDOT) Logan to Man
WV, Logan County, WV; Lead Surveyor for
Design Surveys for a section approximately
five miles in length from Man, WV, 10 Rita,
WV, including the Man Bridge. Also provided
control surveying for the entire project length
of approximately 12 miles. The approximate
five miles section of roadway is now under
consiruction at an estimated cost of $5!
million doHars,

Blennerhassett  Bridge, Corvidor D
(WYDOT), Wood County, WV : Lead
Surveyor for  Design Surveys for (his
landmark Bridge Project which is now under
construction at an estimated cost of $120
million doliars.

* James Ramsey Bridge (WVDOT) Potomae
River, Shepardstown, WV: Lead Surveyor
for Desigh Surveys for this Bridge Project
which is now completed at an estimated cost
$15.5 million dollars. This profect invelved
working in an environmentally historic area,
which adjoined a National Park.

» US Route 35 (WVDOT) Mason County,
WV:  Lead Surveyor for Design Surveys for
two Design Sections each approximaiely 2.5

-

miles in length from Lower Five Mile Road to
Upper Nine Mile Road. Also brovided contro]
swveying for the entive US 35 design project length
of approximately 22 miles,

164/US 35 (WVDOT) 164 to US 34 Crooked
Creek, Putnam County, WV: Lead Surveyor for
Design Surveys, Right of Way Staking, ete. for
approximately four miles of US 35 including
Interstate 64 Ramps and Flyovers in Putnam
County, WV. This included the 164 Bridges and
Fiyovers, which is now under constraction.

ATB-Parrish Road {ODOT) Ashtabula County,
Ohio:  Project Design Swveyor for rail grade
separation project.  Project involved roadway
realignment, 900° new bridge, new waterline, storm
and sanitary sewers. Project is curgently under
construction.  Estimated construction cost:  $8.6
million.

P1C-23-3.21 and Various (ODOT) Pickaway
County, Ohio: Project Design Surveyor for ODOT
Project PIC-23-3.21 and Various. Project involves
deck replacements along 11 miles of US 23 in
Pickaway County. Projeet includes large diameter
culvert liner, interchange upgrade that includes
mainline profile correction, ramp reconstruction,
and addition of barder wall and storm drainage,
Project is eurrently under design (90%). Project
scheduled for comstruction in 2007, Estimated
construction cost: $12 million,

ATB-90-22.06 (ODOT) Ashtabula County, Ohio:
Project  Design Surveyor  for  Interstate
Reconstruction Project. Project includes total
pavement replacement, bridpe widening, and contra
— trossover maintenance of taffic, cujvent
teplacements and storm. sewer rehabilitation and
sign replacements, Project is currently under design
(50%) and scheduled for comstruction iy 2011,
Estimated construction cost: $36 million,
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Construction Surveys

+ Corridor D (WVDOT) Wood County, WV:
Lead  Surveyor for Highway/Bridge
Construction  Monitoring surveys for the
following segments of Corridor D and related
refocation projects:

e Godbey Athletic Field Relocation
Construction

¢ Godbey Colt Field and Soccer Field
Construction

* West WV 47.East WV 47
Highway/Bridge Construction

+ East Buckeye-West Litile Kanawha
River Highway/Bridge Construction

*+ Interstate [-79 Widening and Median
Barrier (WVDOT) Harrison County, WV
Lead Surveyor for construction layout surveys
for the widening of 17% from the
Meadowbrook Bxit, north to the Jerry Dove
Exit approximately three miles in length, as &
subcontractor to the prime contractor.,

* CAMC 33" Street Relocation and Building
Expansion, Charleston, WV Lead
Surveyor for construction layout surveys for
33" Sireet relocation along with ancillary
items including sidewalks, drainapge and
utilities.  Also layout surveys for building
expansion project,

* Saturn Dealership, Hurricane, WV: Lead
Surveyor for Satumn  Dealership  site
development and access roads at Huericane
Interchange of Interstate 64,

+ Arch Coal WY Mining Opcrations; Lead
Surveyor as a subcontracior to Arch Coal
operations for Valley Fill Construction (Up to
27 million cubic yard fills), mine haul road
layout, diilt line staking, and dragline pit
layout,

the Challenge. the Choice,
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Randall L. Lackey, P.E.

Project Engineer

Education

B.S. Civil Bngincering
West Virginia University Tnstitute of
Technology, 1999

Registrations

Registered Professional Engineer in West
Virginia, Ohio and Kentucky

Professional Menberships

* American Society of Civil Engineers

* Society of American Military Engineers

Computer Skills

C++, AutoCAD, MathCAD, Microstation,
MS Bxcel, MS Word, MS Project,
MSPowerPoint, Windows, MDX, MERLIN,
BRASS Systems, SIMON, HEC-RAS, RC
Pier, and HY8

Professional Experience

Prior to joining E.L. Robinson Engineering
Co, Mr. Lackey worked with the WV
Division of Highways as an Engineering Co-
op Techniclan. As part of his co-op
experiences, he performed calculations for
steel, flowrate and roadway, He performed
roadway and  guardrail design and
construction inspection for bridge and
roadway projects,

Representative Projects

Mr. Lackey has been intricately involved in the
hydraulic design process of the Blenmerhassett
Island Bridge Project, which will connect West
Virginia to Olio as well as span the Ohio River
and Blennethassett Island. Included i this
project are the following: Preparation of flood
plain analysis for existing, temporary, and
various post construction conditions, scour
analysis using FHWA approved publications,
analyzing the affects that debris flow will have
on the bridge as well as Blennerhassett Island,
and studying the potential for iateral channel
migration and understanding the affects the
migration would have on the design on the
bridge substructure,

Mr, Lackey has also been involved with the
hydraulic design process of the Corridor H
South Branch of the Potomac River Bridge.
Included in this project are the following:
Preparation of flood plain analysis for existing,
temporary, and various post construction
conditions, scour analysis using RHWA
approved publications, analyzing the affects
that debris flow will have on the bridge,
studying the affects the proposed conditions

E;L;REBIESOE
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will have on the Town of Moorefield, WV
Hood level, and studying the potential for
lateral channel migration and understanding
the affects the migration would have on the
design on the bridge substructure,

Mr. Lackey has also performed hydraulics
and scour computations for Ripley Town
Bridge, Jackson Bridge, Beaver Creek Bridge,
Walnut Bottom Bridge, Tallmen Bridge,
Meadowbrook Road Bridge, Simpson Creek
Bridge, Kermit Bypass Bridges and culverts,
Left Hand Fork Bridge, and Corridor H
Bridges over Wainut Bottom Run and an
unnamed tributary,

Mr. Lackey has prepared Section 404
permitting analysis and paperwork for
Ripley Town Bridge, Stmpson Creek Bridge,
Meadowbrook Road Bridge, and the left
Hand Fork Bridge, Along with this work,
Mr. Lackey has prepared CLOMR analysis
and documentation for Horseshoe Village
Subdivision and for The Ohio State
University Medical Center's two proposed
bridges that connect the University with OH
SR 314 over the Olentangy River.

Mr. Lackey has performed calculations for
deck drainage, petformed girder design and
analysis, pier design and analysis, prepared
design study reports, type, size and location
reports and final plans on many of B.L.
Robinson's Division of Highways projects.

ELROBINSON
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Mark Allen McGettigan, PE,
Profect Engineer

Education

M.5.E. Engineering Management/Environmental
Engineering,
Marshall University December 2007

B.S. Civil Engineering Technology,
Fairmont State College, 1999

Repistrations

Registered Professional Engineer in  West
Virginia

Prafessional Memberships

* American Society of Civil Engineers
Professional Experience

Successfully worked on and managed
numerous Phase I and 11 ground water
quality investigations and feasibility studies
for the West Virginia Department of
Environmental Protection.

Mr. McGettigan has taken several large
water and wastewater projects from the
initial development phase through the
construction phase. This includes writing
the  preliminary engineering  report,
developing funding scenarios, designing the
system, developing the plans and
specifications,  developing  the bid
documents/overseeing the bid process and
managing the construction ingpection.

managed

specifications  and
construction inspection for Jand development
and utility construction prajects.

Developed

Representative Prajects

Mr. MeGettigan has been the design engineer
on the following projects:

+ Lavalette Public Service District’s U.S.
Route 52 Waterline Extension Project.

* Lavalette Public Service District's
Crockett and Millers Fork Waterline
Extension Project,

* Lavalette Public Service District’s State
Route 37 Waterline Extension Project.

¢ Crum Public Service District’s Mill
Creek Waterline Extension Project.

L S
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rFQNo. DEP15234

STATE OF WEST VIRGINIA
Purchasing Division

PURCHASING AFFIDAVIT

West Virginia Codo §5A-3-10a states: No contract or renewal of any contract may be awarded by the state or eny of its
political subdivistons fo any vendor or prospestive vendor when the vendor or prospective vendor or & related pary fo the
vendor or prospective vendor is a debtor and the debt owned is an amount greater than one thousand dollars In iha

agpregate

DEFINITIONS:
"Debt” means any assessment, pramium, penaity, iine, tax or other amount of money owed to the state or any of its

political subdivisions because of a judgment, fine, permil violation, licensa aseessment, defaulted workers' compensation
premium, penalty or other assessment presantly delinquent or due and required to be paid to the siate or any of ite
political subdivisions, including any Interest or additional penalttes accrued therson,

"Dablor” means any individual, corporation, partnership, association, Lirlied Liability Company or any other form or.

business association owing a debt to the siate or any of ks polilical subdivisions. “Political subdivision" means afy county
commisslon; municipality; county board of sducation: any instrumentelity established by a county or municipallty; any
separale corporation or instrurentality established by one or more oounties of municipalities, as permitied by law; or any
public body charged by law with the performance of a government function or whose Jurisdiction Is coextensive with one
or more colnlles or municipafities. "Related parly” means a party, whather an individusl, corporation, partnership,
assoctation, limited fabllity company or any other form or business association or other entily whatsoever, rlated to any
vendor by blood, marriage, ownership or confract through which the party has a reletionship of ownership or other inferast
with the vendor so that the party will actually or by effect receive or control a portion of the benefit, profit or other
consideration from performance of a vendor coniract with the party recelving an amount that meets or exceesd five percent

of the tofal conlract amount,

EXCEPTION: The prohlbition of this section does not apply where a vendor has contested any tax admintstered pursuant
to chapter eleven of this code, workers’ compensation premium, permit fee or environmental fee or assessment and the
metier has not become final or where the vendor has entered inlo a payment plan or agreement and the vendor fs not In
default of any of the provisions of such plan or agrasment.

Under penalty of law for false swearing (West Virginia Code §B1~5—3),- it is hereby cerlified that the vendor affirms and
acknowledges the information in this affidavit and is in compliance with the requirements ag stated.

WITNESS THE FOLLOWING SIGNATURE
Vendor's Name:  E.L. Robinson Engineering Co.
.ﬁ“') Date: ( Z"CJ'( 6

Authorized Signn?lure: —

State of_\,Q_Ls\-_\] Lol

County of , lo-wit:
Taken, subsstibed, and sworn to before me this _(1_ day of Decembar, 20__[_0

9| 2oL

NOTORY PUBLY

My Commission expires

y CFFICIAL SEAL

Ao e NOTARY PUBLIC
: % STATE OF WEST VIRGINIA

B KIMBERLY R. MEADOWS }
¥ E. L. ROBINSON ENGINEERING CO. §
¢ 5083 WASHINGTON STREET WEST &
; CHARLESTON, WY 25313 ’

My comwnission expires Nov. 21, 2011 §f

Purchusing Affidavit (Revised 12/15/0%)
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