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West Virginia Department of Environmental Protection
Abandoned Mine Lands and Reclamation

RFQ #DEP15587

BID OPENING DATE: 11/15/2011

EXPRESSION OF INTEREST
FOR

PROFESSIONAL ENGINEERING DESIGN SERVICES

AND CONSTRUCTION MONITORING SERVICES
AT THE

MALLORY (GIBSON) PORTALS PROJECT
IN

LOGAN COUNTY, WEST VIRGINIA

SUBMITTED BY: g L
Qk4

802 B Street w1 0CT 25 Pit 1223
Suite 200 o

St Albans, WV 25177 vy
Ph: (304) 201-8980 WY
Fx: (304) 201-8983
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St Albans, West Virginia 25177
Pn. 304-201-3930

Fx. 304-201-8983

werw gkd.com

Qctober 21, 2011

Chuck Bowman, Buyer Supervisor

West Virginia Department of Administration
Purchasing Division

2019 Washington Street, East

P O Box 50130

Charleston, WV 25305-0130

Expression of Interest

Professional Engineering Design Services
and Construction Monitoring Services

at the

Mallory (Gibson) Portals Project

Logan County, WV

RFQ # DEP15587

Dear Mr. Bowman:

Qk4 is pleased to submit this Expression of Interest to provide professional engineering design services and
construction monitoring services to the West Virginia Department of Environmental Protection (WVDEP),
Office of Abandoned Mine Lands and Reclamation (AML), at the Mallory (Gibson) Portals Project in Logan
County, West Virginia.

Qk4 is a multi-disciplinary firm with a staff of 99 professionals, consisting of civil and structural engineers,
planners, architects, landscape architects, environmental specialists and right-of-way acquisition specialists.
The firm is headquartered in Louisville, Kentucky and maintains offices in (St. Albans, West Virginia;
Frankfort, Kentucky; New Albany, Indiana; Atlanta, Georgia; Ormond Beach, Florida; and Bristol,
Tennessee.)

Qk4 staff has previous AML experience including Glen White Air Shafts (DEP #14270), Delbarton
(Dardi) Mine Portals (DEP#14524), Hazy Creek (Sprouse) Portals (DEP#14946), and Jonben
Refuse Pile Project (DEP#15184).

We look forward to an opportunity to interview for this project. Should you have any questions regarding
this submittal or Qkd4, please contact me at (304) 201-8980 or at mnewton@qk4.com.

Sincerely yours,

S = F

Steven M. Newton, PE, PS
Regional Office Manager
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PROFESSIONAL ENGINEERING DESIGN SERVICES AND Expression of
CONSTRUCTION MONITORING SERVICES AT THE Interest
MALLORY (GIBSON) PORTALS PROJECT Evaluation

LOGAN COUNTY, WV Criteria

EVALUATION CRITERIA

A.

WV Registered Professional Engineers (Civil or Mining) in the Primary Office:

The primary office for the performance of this work will be our office in St. Albans, WV. There is one West Virginia
registered professional in this office, Steven M. Newton, PE, PS.

Reclamation Engineering design experience of the Primary office's WVRPE as it relates
to the specific project problem areas:

Mr. Steven M. Newton, PE, PS is the Office Manager and principal engineer in the St. Albans, WV office. He has
34 years of general civil engineering experience including AML Reclamation projects and other types of projects

such as site development, drainage, structural, etc., that include the same common design elements as AML
projects such as grading, drainage design, erosion and sediment control, permits, etc.

Available WV-AML Design Teams within the Primary Office:

There is one available WV-AML team within the primary office in St. Albans, WV. It will consist of:

Steven M. Newton, PE, PS Project Manager / Project Engineer
Mat McDougal Engineering Technician / CAD Designer
Eric Mercer CAD Drafter / Construction Inspector

The Oral Interview:

If we are chosen for an interview, it will be attended by Steven M. Newton and Mat McDougal.

EE =2
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CONSTRUCTION MONITORING SERVICES AT THE
MALLORY (GIBSON) PORTALS PROJECT Project
LOGAN COUNTY, WV Team

PROJECT TEAM

PROJECT MANAGER
Steven M. Newton, PE, PS

(Qk4)

DESIGN
Steven M. Newton, PE, PS
Mat McDougal

DRAFTING
Mat McDougal
Eric Mercer

CONSTRUCTION INSPECTION
Eric Mercer

Corntndlreaking by Design.



PROFESSIONAL ENGINEERING DESIGN SERVICES AND
CONSTRUCTION MONITORING SERVICES AT THE

Qk4 Expression of
Interest

MALLORY (GIBSON) PORTALS PROJECT
LOGAN COUNTY, WV

Experience

STEVEN M. NEWTON, PE, PS
Regional Office Manager, West Virginia / Project Manager

34 YEARS EXPERIENCE
24 YEARS WITH Qk4

EDUCATION
Speed Scientific School
University of Louisville

REGISTRATIONS

PE /1984 / KY /13967
PE/1985/IN/PE21204
PE/1995/NC /20940
PE/1995/PA/048599R
PE 72000/ WV /14389
PLS/1983/KY /2664
PLS/1990/TN /1593
PLS/1990/IL /035-0029481
PLS /2000 / WV /2023

AFFILIATIONS

American Council of Engineering Companies
American Society of Civil Engineers

National Society of Professional Engineers
West Virginia Rural Water Association

ADDITIONAL EDUCATION

Introduction to Stream Functions and Processes

Methods for Stream Channel Assessment and
Analysis

Natural Stream Channel Design

Advanced Natural Stream Design and Monitoring

State & Federal Legislative Issues

WV Infrastructure Forum; ACEC

Copyright Protection of Engineering, Architectural
and Construction Documents

Basics of Project Financing

Trenchless Technology Pipeline Rehabilitation
Methodelogies

Work Zone Traffic Control; WVDOH
Dendrology (Tree Identification) - KY

Mr. Newton has experience in a wide array of civil engineering projects for both public and private
clients, including commercial developments, drainage improvement projects, landfills, residential
developments, transportation, wastewater, and water projects. His project experience includes
scheduling, planning, preliminary design, final design, cost estimates, easements / right-of-way
acquisition, bidding, and construction management. He has also managed the surveying tasks
associated with all of the above, including alta surveys, boundary surveys, condominium plats,
descriptions, easement plats, major and minor subdivision plats, right-of-way plats, topographic
surveys, elc.

Mr. Newton's AML design experience includes:
Jonben Refuse Pile Project DEP #15184, Raleigh County, West Virginia

This project included the construction of 95 feet of silt fence, 850 feet of super silt fence, 2.8 acres of
revegetalion, 2,686 cubic yard of unclassified excavation, and 1.2 acres of soil cover,

This project included a preliminary site visit, research of utilities, conceptual design meeting,
preliminary design, final design, permit acquisition, quantiies, cost estimate, construction
specifications, site visits, pre-bid meetings and pre-construction meeting.

Permits acquired for the project included: NOI permit for the Department of Environmental Protection
and a MM-109 Permit for the West Virginia Department of Transportation

The construction cost for this project was approximately $38,900.
Hazy Creek (Sprouse) Portal DEP #14947, Raleigh County, West Virginia

This project included the construction of 362 feet of silt fence, 420 feet of super silt fence, 850 square
yards of erosion conirol matting, 604 feet of wattles, 3.3 acres of revegetation, 139 square yards of
rip-rap stream bank restoration (along Hazy Creek), 1 rip-rap “vee” channel road crossing, 13 feet of
rip-rap channel, 24 feet of temporary 36-inch pipe, 1,434 cubic yards of unclassified excavation, 0.5
acres of soil cover, and 516 feet of underdrains.

This project included a preliminary site visit, research of mine maps, utilities, efc., surveying,
conceptual design meeting, preliminary design, final design, permit acquisition, quantities, cost
estimate, construction specifications, site visits, pre-bid meeting and pre-conslruction meeting.

The construction cost for this project was approximately $75,300.
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PROFESSIONAL ENGINEERING DESIGN SERVICES AND
CONSTRUCTION MONITORING SERVICES AT THE

Qk4 Expression of
Interest

MALLORY (GIBSON) PORTALS PROJECT Staff
LOGAN COUNTY, WV Experience

STEVEN M. NEWTON, PE, PS

Regional Office Manager, West Virginia / Project Manager

34 YEARS EXPERIENCE
24 YEARS WITH Qk4

EDUCATION
Speed Scientific School
University of Louisville

REGISTRATIONS

PE /1984 / KY ] 13867
PE/1985/IN / PE21204
PE/1995/NC /20940

PE /1995 /PA/048599R
PE/2000/ WV /14388

PLS /1983 /KY / 2664
PLS/1990/TN /1593
PLS/1990/IL /035-0029481
PLS/2000/WV/2023

AFFILIATIONS

American Council of Engineering Companies
American Society of Civil Engineers

National Society of Professional Engineers
West Virginia Rural Water Asscciation

ADDITIONAL EDUCATION

Infroduction to Stream Functions and Processes

Methods for Stream Channel Assessment and
Analysis

Natural Stream Channel Design

Advanced Natural Stream Design and Mcnitoring

State & Federal Legislative Issues

WV Infrastructure Forum; ACEC

Copyright Protection of Engineering, Architectural
and Construction Documents

Basics of Project Financing

Trenchless Technology Pipeline Rehabilitation
Methodologies

Work Zone Traffic Control; WVDOH
Dendrology (Tree Identification) - KY

Mr. Newton’s AML design experience also includes:
Delbarton (Dardi) Portals DEP #14524, Mingo County, West Virginia

This project included that construction of 1 temporary creek crossing, 7 rip-rap aprons, 516 feet of rip-
rap ditch, 13 wet mine seals, 1 bat gate mine seal, 1 subsidence hole fill, 630 feet of silt fence, 2,730
feet of temporary berms, 42 water bars, 21 rock check dams, 72 feet of 18-inch temporary pipe and
the demolition of existing mine structures.

This project included a preliminary site visit, research of mine maps, railroad plans, ulilities, efc.,
surveying, conceptual design meeting, preliminary design, final design, permit acquisition, quantities,
cost estimate, construction specifications, site visits, pre-bid meeting and pre-construction meeting.

Permits acquired for the project included: NPDES Permit from the Department of Environmental
Protection, US Army Corps of Engineers Permit, and WV Division of Culture and History Clearance for
an existing cemetery.

The construction cost was approximately $168,300.

Glen White Air Shatfs DEP #14270, Raleigh County, West Virginia

This project included the construction of 533 feet of sediment control, 0.8 acres of revegetation, 175
feet of drainage swale, and the sealing of two airshafts with 12,500 tons of coarse rock fill, 300 tons of
number 3 stone, and two caps at 18 feet by 39 feet.

This project included a preliminary site visit, research of mine maps, highway plans, utilities, etc., field
research, excavation, surveying, conceptual design meeting, preliminary design, final design, permit
acquisition, quantities, cost estimate, construction specifications, site visits, pre-bid meeting and pre-
construction meeting.

Permits acquired for the project included: NPDES Permit from the Department of Environmental
Protection, and a MM-109 Permit from the West Virginia Department of Transportation.

The construction cost was approximately $228,500.

P L aate L
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PROFESSIONAL ENGINEERING DESIGN SERVICES AND Qk4 Expression

of Interest

CONSTRUCTION MONITORING SERVICES AT THE
MALLORY (GIBSON) PORTALS PROJECT Firm
LOGAN COUNTY, WV Experienc:

JONBEN REFUSE PILE PROJECT DEP#15184
Raleigh County, West Virginia

%gg; This project included the construction of 95 Feet of Silt Fence, 850 Feet of Super Silt Fence,
Office of Abandoned Mine Lands and 2.8 Acres of Revegetation, 2,686 Cubic Yards of Unclassified Excavation, and 1.2 Acres of
Reclamation Soil Cover.

115|nqus{rial Dr_ive_ .

32&”;'!;,?{;3 g This project included a Preliminary Site Visit, Research of utilities, Conceptual Design
304.465.1911 Meeting, Preliminary Design, Final Design, Permit Acquisition, Quantities, Cost Estimate,

DATES Construction Specifications, Site Visits, Pre-Bid Meeting and Pre-Construction Meeting.

November 2010 - July 2011
Permits acquired for the project included: NOI Permit for the Department of Environmental

PR ELT TVEE Protection and a MM-109 Permit for the West Virginia Department of Transportation.

Mine Reclamation

PROJECT LENGTH / SIZE : .
95' of Silt Fence The Construction Cost was approximately $38,900.

850" of Super Silt Fence

2.8 Acres of Revegetation

32' of Temporary 18-inch Pipe
2,686 CY of Unclassified Excavation
1.2 Acres of Scil Cover

KEY PERSONNEL
Steven M. Newton, PE, PS
Mat McDougal

SERVICES PROVIDED
Preliminary Plans

Final Plans

Permits

Construction Specifications
Cost Estimate

CONSTRUCTION COST
$38,900

=4
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PROFESSIONAL ENGINEERING DESIGN SERVICES AND
CONSTRUCTION MONITORING SERVICES AT THE

Qkd4 Expression
of Interest

MALLORY (GIBSON) PORTALS PROJECT
LOGAN COUNTY, WV

Experience

HAZY CREEK (SPROUSE) PORTAL DEP#14947

Raleigh County, West Virginia

CLIENT

WVDEP

Office of Abandoned Mine Lands and
Reclamation

116 Industrial Crive

Qak Hill, West Virginia 25901

Mark Proctor

304.465.1911

DATES
May 2010 - Present

PROJECT TYPE
Mine Reclamation

PROJECT LENGTH / SIZE

362 of Silt Fence

420" of Super Silt Fence

850 SY of Erosion Control Matting

604' of Wattles

3.3 Acres of Revegetation

139 SY of Rip-Rap Stream Bank Protection
1 Rip-Rap “Vee" Channel Road Crossing
13' of Rip-Rap Channel

24’ of Temporary 36-inch Pipe

1,434 CY of Unclassified Excavation

0.5 Acres of Soil Cover

516" of Underdrain

KEY PERSONNEL
Steven M. Newton, PE, PS
Mat McDougal

SERVICES PROVIDED
Surveying

Preliminary Plans

Final Plans

Permits

Construction Specifications
Cost Estimate

CONSTRUCTION COST
$75,300

This project included the construction of 362 Feet of Silt Fence, 420 Feet of Super Silt
Fence, 850 Square Yards of Erosion Control Matting, 604 Feet of Wattles, 3.3 Acres of
Revegetation, 139 Square Yards of Rip-Rap Stream Bank Restoration (Along Hazy Creek),
1 Rip-Rap “Vee" Channel Road Crossing, 13 Feet of Rip-Rap Channel, 24 Feet of
Temporary 36-inch Pipe, 1,434 Cubic Yards of Unclassified Excavation, 0.5 Acres of Soil
Cover, and 516 Feet of Underdrains.

This project included a Preliminary Site Visit, Research of Mine Maps, Utilities, efc.,
Surveying, Conceptual Design Meeting, Preliminary Design, Final Design, Permit
Acquisition, Quantities, Cost Estimate, Construction Specifications, Site Visits, Pre-Bid
Meeting and Pre-Construction Meeting.

Permits acquired for the project included: NPDES Permit from the Department of
Environmental Protection and US Army Corps of Engineers Permit.

The Construction Cost was approximately $75,300.

Ll s L
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PROFESSIONAL ENGINEERING DESIGN SERVICES AND Qk4 E fo|" EtS si Of:
of Interes

CONSTRUCTION MONITORING SERVICES AT THE
MALLORY (GIBSON) PORTALS PROJECT Firm
LOGAN COUNTY, WV Experience

DELBARTON (DARDI) PORTALS DEP#14524

Mingo County, West Virginia

CLIENT
WVDEP

Office of Abandoned Mine Lands and

Reclamation

116 Industrial Drive

Oak Hill, West Virginia 25801
Dean Stiltner

304.465.1911

DATES
September 2009 - May 2011

PROJECT TYPE
Mine Reclamation

PROJECT LENGTH / SIZE
1 Temporary Creek Crossing
7 Rip-Rap Aprons

516’ of Rip-Rap Ditch

13 Wet Mine Seals

1 Bat Gate Mine Seal

1 Subsidence Hole Fill

630’ of Silt Fence

2,730' of Temporary Berms
42 Water Bars

21 Rock Check Dams

72" of 18" Temporary Pipe
Demolition of Existing Structures

KEY PERSONNEL
Steven M. Newton, PE, PS
Mat McDougal

SERVICES PROVIDED
Surveying

Preliminary Plans

Final Plans

Permits

Construction Specifications
Cost Estimate

CONSTRUCTION COST
$168,300

This project included the construction of 1 Temporary Creek Crossing, 7 Rip-Rap Aprons,
516 Feet of Rip-Rap Ditch, 13 Wet Mine Seals, 1 Bat Gate Mine Seal, 1 Subsidence Hole
Fill, 630 Feet of Silt Fence, 2,730 Feet of Temporary Berms, 42 Water Bars, 21 Rock Check
Dams, 72 Feet of 18-Inch Temporary Pipe and the Demolition of Existing Mining Structures.

This project included a Preliminary Site Visit, Research of Mine Maps, Railroad Plans,
Utilities, etc., Surveying, Conceptual Design Meeting, Preliminary Design, Final Design,
Permit Acquisition, Quantities, Cost Estimate, Construction Specifications, Site Visits, Pre-
Bid Meeting and Pre-Construction Meeting.

Permits acquired for the project included: NPDES Permit from the Department of
Environmental Protection, US Army Corps of Engineers Permit, and WV Division of Culture
and History Clearance for an existing cemetery.

The Construction Cost was approximately $168,300.
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PROFESSIONAL ENGINEERING DESIGN SERVICES AND Qk4 Expression

of Interest

CONSTRUCTION MONITORING SERVICES AT THE
MALLORY (GIBSON) PORTALS PROJECT Firm
LOGAN COUNTY, WV Experience

GLEN WHITE AIR SHAFTS DEP #14270
Raleigh County, West Virginia

CLIENT This project included the construction of 533 Feet of Sediment Control, 0.8 Acres of

é“}f?fff Abadanad TinELEnaEna Revegetation, 175 Feet of Drainage Swale, and the Sealing of Two Airshafts with 12,500

Reclamation Tons of Coarse Rock Fill, 300 Tons of Number 3 Stone, and Two Caps at 18 Feet by 39
116 Industrial Drive Feet

Oak Hill, West Virginia 25901 :

Mark Proctor

304.485.1911 This project included a Preliminary Site Visit, Research of Mine Maps, Highway Plans,

DATES Utilities, Etc., Field Research, Excavation, Surveying, Conceptual Design Meeting,
July 2008 - September 2009 Preliminary Design, Final Design, Permit Acquisition, Quantities, Cost Estimate, Construction
Specifications, Site Visits, Pre-Bid Meeting and Pre-Construction Meeting.

PROJECT TYPE

Mine Reclamation
Permits acquired for the project included: NPDES Permit from the Department of
5"?393597 LENGTH/ S12€ Environmental Protection, and a MM-109 Permit from the West Virginia Department of
of Sediment Centrol ;
0.8 Acres of Revegetation Transportation.

175' of Drainage Swale
12,500 Tons of Coarse Rock Fill : :

306 Tons ot No. 3 Slore The Construction Cost was approximately $228,500.
2 Mine Shaft Caps at

18 feet x 39 feet

250 and 265 feet Deep

KEY PERSONNEL
Steven M. Newlon, PE, PS
Mat McDougal

SERVICES PROVIDED
Surveying

Preliminary Plans

Final Plans

Permits

Contract Specifications
Cost Estimate

CONSTRUCTION COST
$228,500

=4
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OFFICE LOCATIONS

Kentucky

Corporate Headquarters

815 West Market Street, Suite 300
Louisville, Kentucky 40202

(502) 585-2222 Fax: 581-0406

Frankfort Office

1410 Versailles Road, Suite 11
Frankfort, Kentucky 40601
(502) 352-2197

Indiana

3317 Grant Line Road, Suite 102
New Albany, Indiana 47150
(812) 948-8888 Fax: 945-4538

West Virginia

802 B Street, Suite 200

St. Albans, West Virginia 25177
(304) 201-8980 Fax: 201-8983

Tennessee

1135 Volunteer Parkway, Suite 16
Bristol, Tennessee 37620

(423) 989-0904 Fax: 989-0905

Georgia

3169 Holcomb Bridge Road, Suite 455
Norcross, Georgia 30071

(404) 329-5900 Fax: 329-5901

Florida

1453 North US Hwy. 1, Suite 29
Ormond Beach, FL 32174
(386) 589-8258
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RFQ No. DEP15587

STATE OF WEST VIRGINIA
Purchasing Division

PURCHASING AFFIDAVIT

West Virginia Code §5A-3-10a states: No contract or renewal of any contract may be awarded by the state or any of its
political subdivisions to any vendor or prospective vendor when the vendor or prospective vendor or a related parly to the
vendor or prospactive vendor Is a debtor and the debt owed is an amount greater than one thousand dollars in the
aggregate, '

DEFINITIONS:

"Debt" means any assessment, premium, penalty, fine, tax or other amount of money owed to the state or any of its
political subdivisions bacause of a judgment, fine, permit violalion, license assessment, defaulted workers' compensation
premium, penalty or other assessment presently delinquent or due and required to be paid to the state or any of its
political subdivisions, including any interest or additional penaltles accrued theraon,

“Debtor” means any individual, corporation, partnership, assoclation, fimited liability company or any other form or
business association owing a debt to the state or any of Its political subdivisions. "Political subdivision” means any county
commission; municipality; county board of education; any Instrumentality established by a county or municlpality; any
separate corporation or instrumentality established by one or more countles or municipalities, as permitted by law; or any
public body charged by law with the performance of a government function or whose jurisdiction is coextensive with one
or more counties or municipalities. "Related parly’ means a parly, whether an individual, corporation, partnership,
assaciation, limited liabllity company or any other form or business association or other entlty whatsoever, related to any
vendar by blood, marrlage, ownership or contract through which the party has a relationship of ownership or other interest
with the vendor so that the party will actually or by effect recelve or control a portion of the benefit, profit or other
consideration from performance of a vendor contract with the party recelving an amount that meets or exceed five percent
of the total contract amount.

EXCEPTION: The prohibition of this section does not apply where a vendor has contested any tax administered pursuant
to chapter eleven of this code, workers' compensation premium, permit fee or environmental fee or assessment and the
matter has not become final or where the vendor has enterad into a payment plan or agreement and the vendor is not in
default of any of the provisions of such plan or agreement.

Under penaily of law for false swearing (West Virginia Code §61-5-3), It is hereby certifled that the vendor affirms and
acknowledges the Information in this affidavit and is in compliance with the requirements as stated. '

WITNESS THE FOLLOWING SIGNATURE
Vendor's Name: _Qk4

Authorlzed Signature: _%‘ % ﬁé Date; October 24, 2011

State of West Virginia

County of Kanawha , to-wit:
Taken, subscribed, and sworn to befors me this 27 day of OCTORER 202,
My Commission expires Suly 5‘& , 20_20.
AFFIX SEAL HERE NOTARY PUBLIC ”‘é’jﬂ’@/
/ ¥ '
-‘v"v‘v"-‘-"v“"‘-f‘?v‘-‘-‘v"av‘gﬁ‘l:cv‘l‘a-l‘-#é‘éii-‘-“ S aas '
STATE OF WEST VIRGINIA
NOTARY PUBLIC

MATHEW T. McDOUGAL
360 BLUE LICK RD

WINFIELD, WV 25213
WY CCMMISSION EXPIRES JULY 5, 20203
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Purchasing Affidavit (Revised 12/15/09)



