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STATE OF WEST VIRGINIA
Purchasing Division

PURCHASING AFFIDAVET

West Virginia Code §5A-3-10a states: No contract or renewal of any conlracl may be awarded by the stale or any of its
political subdivisions lo any vendor or prospective vondor when the vendor or prospective vendor or a related party to the
vendor or prospeclive vendor is a debtor and the debt owned is an amount grealer than one thousand dollars in the
aggregale

DEFINITIONS:

“Debt” means any assessment, premium, penally, fine, tax or other amount of money owed to the stale or any of its

political subdivisions because of a jJudgment, fing, permit violallon, license assessment, defaulted workers' compensation

premium, penalty or olher assessment presently delinquent or due and required to be paid to the slate or any of its

polilical subdivisions, including any interest or additional penalties accrued thereon,

*Debtor® means any individual, corporallon, partnership, assoclation, Limited Llability Company or any other form or
business assoclation owing a debt to the state or any of ifs polifical subdivislons. “Polltical subdivision” means any county
commisslon: municipalily; county board of educatlon; any Instrumentality established by a courily or municipality; any
separale corporalion or instrumentalily established by one or rmore counties or municipalities, as permitted by law; or any’
public body charged by law wilh the performance of a government function or whose Jurisdiction ls coextensive with one
or more counfles or municipalities. "Related parly” means a party, whether an individual, corporation, partnership,
. association, limited liability company or any other form or business assoclation or other entily whatsoever, related to any
vendor by blood, marriage, ownership or contracl through which the parly has a relationship of ownership or other inlerest
with the vendor so thal the party will aclually or by effect receive or control a portion of the benefit, profit or other
consideration from performance of a vendor contracl with the parly receiving an amount thal meets or exceed five percent.
of the total contract amount.

EXCEPTION: The prohibition of this section does nol apply where a vendor has contested any tax administered pursuant
to chapter eleven of this coda, workers’ compensation premium, permil fee or environmental fee or assessment and the
matier has not become final or where lhe vendor has entered into a payment plan or agreement and the vendor is nol in
defauli of any of the provisions of such plan or agreemenl.

Under penally of law for false swearing (West Virginla Code §61-6-3), il is hereby cerlified that the vendor alfirms and
acknowlédges the Information in this affidavil and is in compliance with the requirements as stated,

WITNESS THE FOLLOWING SIGNATURE
Vendor's Name: Hatch Mott MacDonald

Authorized Slgnature: W /é?f"ﬁ Date: _ Jf1e {Jr 7

State of West Virginia

Counly of _Monongalia o , lo-wit:
Taken, subscribed, and sworn (o before me this 1O day of | \\ MW ‘("I"\\' WA 20 ||
My Commission expires _____August 3 -
)
\ hosobd
N O ( “Je
AFFIX SEAL HERE notory pusue 1000, LAQ BsA
.......... e, smaaudHumaBMARDs
< Officlal Seal 8
= 5 Nolary Public, Siate of Wost Virginla =
= ¢ Vaneesa Crallon .
w 2601 Cranberry Squate -
- Morgantown, WV 26508 -
o My commission explies August 3, 20173 - purchasing Affidavit (Revised 12/15/09)
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November 11, 2011

Mr. Chuck Bowman, Buyer Supervisor

West Virginia Department of Environmental Protection
Purchasing Division

2019 Washington Street East

Post Office Box 50130

Charleston, WV 25305-0130

RE: RFQ # DEP 15588
Expression of Interest for Professional Engineering Design Services and
Construction Monitoring Services for Wheatley Branch (Luthy) Portals Design Project
Logan County, WV

Dear Mr. Bowman:

Hatch Mott MacDonald (HMM) is pleased to submit this proposal to provide professional engineering
design services and construction monitoring services for the West Virginia Abandoned Mine Lands
(AML) and Reclamation Program. This project focuses on reclamation, mine entry closure, and acid
mine drainage issues which are core disciplines for our Morgantown office. Our managers have
successfully designed numerous designs to address similar issues throughout the region.

Our Morgantown and Charleston offices have several staff members that collectively have more than 100
years of direct design and management experience with AML design projects of all kinds. The
Morgantown office employs a total staff of 44 with 4 separate design teams. These design teams consist
of an AML experienced lead project manager, a CADD designer, and the necessary support staff to
effectively complete this project on time and within budget. We are proud to announce that the
Charleston office now employs 6 staff and also has a full design team functioning from that location.
Also, please note that 3 members of our statf are certified in Natural Stream Design.

HMM has recently provided design services on several projects for WVDEP-AML that are very similar in
scope to this project. We presently have experience and back up data of the most current and up to date
design details and specifications being used on your projects. Our experienced staffs are knowledgeable
with pricing and construction and we are prepared to provide our services right through the design and
bidding phases as neceded. The many years of staff experience on AML projects makes it easy for us to
provide support during the construction phases as well.

We appreciate the opportunity to submit this Expression of Interest and look forward to continuing our
working relationship.

Respectfully submitted,

Hatch Mott MacDonald

%«_\/ ﬁb‘t‘;\;’ f:—;ﬁw@?%

Richard L. Steinhart, PE Timothy M. Rice
Vice President Senior Associate
T 412.497.2910 F 412.497.2940 T 304.212.4388 F 304.594.2814

richard.steinhart@hatchmott.com timothy.rice@hatchomott.com
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INTRODUCTION

With a lineage stretching back over a century, involvement in the design and
construction of the most ambitious infrastructure projects and a multi-disciplined
staff with comprehensive engineering skills, Hatch Mott MacDonald (HMM)
possesses the practical knowledge and experience needed to meet the technical
challenges of any given project. Our approach is strictly client-focused — with a
corporate commitment {o engineering excellence. HMM provides services for all
aspects of engineering projects, from feasibility studies and surveys through
design, to project and program management, construction management and
supervision, start-up and operations.

LocAL OFFICES

HMM is headquartered in Millburn, New Jersey and has many offices throughout
North America. Regionally, our offices are located at:

405 Capitol Street 2601 Cranberry Square Gateway View Plaza
Suite 601 Morgantown, WV 26508 1600 West Carson Street
Charleston, WV 25301 T 304.212.4390 Pittsburgh, PA 15219
T:304.356.3010 IF 304.594.2814 T 412.497.2900

I': 304.357.9222 F 412.497-2901

CONSULTING AREAS

The resources of HMM are available through the following consulting areas:
Construction Engineering Services

Contract Operations

Environmental Compliance & Remediation
Environmental Site Assessment & Remediation
Geographical Information Systems

Hazardous Waste Management

Hydraulic Infrastructure Evaluation & Rehabilitation
Hydrogeological Services

Industrial Wastewater Management
Information Technology & Management
Mining Environmental Services

Municipal Engineering and Planning

Pipeline Services

Rails-To-Trails Projects

Recreational Facilities

Recycling/Solid Waste Management

Site Development Engineering

Storage Tank Management

Stormwater & Watershed Management
Transportation Engineering

Wastewater Engineering and Management
Water Supply Management

Wetland / Ecological Studies

* S S @ S © S+ S 4 4 4 & & S S S S S+ S S & S+ =+




7

VA,

Hatch Mott
MacDonald

Corporate History & Experience
Page 2

STAFFING

Hatch Mott MacDonald was formed as a joint venture between Hatch Associates
of Canada, a leading design engineering firm, and Mott MacDonald,
headquartered in London, an infrastructure and education consulting engineering
firm. The combined resources of Hatch Associates and Mott MacDonald offer a
worldwide engineering staff of over 20,000 people. In 2001, HMM acquired the
environmental consulting firm of Killam Associates to offer water, wastewater
and environmental services throughout North America. Our total US staff is now
approximately 1,800 engineers, scientists and technical support personnel.

MANAGEMENT STRATEGIES

HMM uses the “Project Team” approach to efficiently manage and complete
projects on time and within specified budgets. A Project Manager directs the
team and interfaces with the client to ensure an uninterrupted flow of
information. Capable managers draw upon the versatile personnel at HMM to
provide pertinent technical knowledge relative to a particular project.

Hatch Mott MacDonald’s engineering professionals are fully supported by
extensive computer resources (CADD, graphics, and an Information Technology
staff), and highly trained field crews for surveying and environmental sampling
and monitoring.

From the analysis stage to project implementation, the professional staff of HMM
provides clients with cost-effective engineering and planning solutions for their
environmental problems. HMM’s outstanding reputation is based upon dedicated
service to clients and demonstrated technical abilities.

Hatch Mott MacDonald is proud of its established reputation, which is based on
efficient project management, technical expertise, and knowledge of regulatory
requirements. These features are reflected in HMM’s success at maintaining
long-term client relationships. Experienced staff and an organizational approach
make HMM extremely competent in meeting a client’s needs, now and in the
future.

The Charleston office is currently staffed to provide one design team with the
Morgantown office able to provide four to five different design teams
simultancously. These teams generally consist of a Project Engineer and the
necessary design drafting and support staff.

EXPERIENCE AND QUALIFICATIONS

Hatch Mott MacDonald (HMM) is a full-service consulting engineering firm
offering both public and private clients a complete range of services from
conceptual, feasibility/ planning studies and environmental assessment through
preliminary and detailed design to procurement, construction engineering
inspection and project and construction management services, as well as
operations and maintenance. Headquartered in New Jersey, HMM has hundreds
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of staff located in the northeast and Mid-Atlantic regions. More than 1,800
employees in 60+ offices throughout the U.S. and Canada will support the local
staff. This project will be performed from our Morgantown, WV office.

Our resources in the Appalachian Coal region have grown steadily over the past
few years. HMM’s focus on mining services has led to a staff of over 60
individuals in this service area. More specifically, the Charleston and
Morgantown offices have over 40 staff members dedicated to the mining and
energy service area, including engineers, geologists, biologists, scientists, and
support staff. This growth is attributed to our corporate commitment to the
industry and the values established by HMM. Hatch, one of our parent
companies, has been in business for 50 years and focuses on mining services on
an international level.
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Consulting Areas

Mining Environmental Services

HMM offers a full spectrum of mining and mining-related environmental and design engineering services.
Successfully completed projects range from reserve analyses, permitting and feasibility studies to complex mining
and reclamation plans for surface and underground mining installation, prep plants and refuse handling facilities.
Versatility is demonstrated by a proven ability to work with large and small operators. Personnel are accustomed to
communicating effectively with both multi-department international companies and sole proprietors.

Surface Mining

* ¢ & O & o o

Surface Mining Permits

Auger Mining Permits

Feasibility Studies

Land Reclamation & Remediation
Permit Transfers

Pre-Blast Surveys

Acid Mine Discharge (AMD) Remediation

Underground Mining

*
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Deep Mine Permits

Mine Design & Mapping

Ventilation Plans

Subsidence Plans

Surface Support Plans

Air Shaft Design & Coordination
Incidental Boundary Revisions (IBR)
Pre-Subsidence Surveys

“Support Facilities

* ¢ o 0 9+ o o @

Preparation Plant Permits

Coal Yard & Loadout Permits

Refuse Pile Reprocessing Permits

Site Planning

Air Quality Permits

Coal Refuse/Fly Ash Permits

Coal Refuse/Fresh Water Impoundments
Portal Facilities Design & Construction
Management

Mine Planning

* & & & ¢ & o o

Geological Exploration
Reserve Studies

Economic Evaluations

Aerial Mapping

Drilling

Environmental Site Assessment
Natural Stream Design

Stream Mitigation

Professional Surveying

¢ O+ 6 & & o o

Underground Coal Mine Surveys
Stockpile Volumetric Surveys
Construction Surveys

Boundary Retracement

Topographic Surveys

Horizontal & Vertical Control Networks
GIS/GPS Surveys

Operations Support

¢

¢ ¢ & o

Small Operator Assistance Program (SOAP)
Preparation

Thermal-graphic Equipment Analyses
Machine & Equipment Appraisal & Analyses
Conveyor System Analyses

Electrical System Analyses
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Geographic Information Systems

Over the last decade, HMM has responded to its clients’ growing needs for Geographical Information System (GIS)
through investments in software, hardware and employee training. The ability of GIS to integrate central databases
with mapping that can be shared throughout an organization is making this information technology a standard for
government agencies, utilities and private companies. TIMM provides a full range of GIS services in the areas of:
waler/wastewater utility, stormwater utility, municipal government, hydrology and hydraulics, and natural resources.

Software Capabilities

¢ Infrastructure Modeling
Document Management
Hydrologic/Hydraulic Modeling
Groundwater Modeling
Coordinate Geometry (COGQ)
Geographical Positioning Systems (GPS)
Digital Elevation/Terrain Modeling
Integration of Third Party Modeling Software
Internet/Intranet
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Major Soil Grouping In Jackson Brook Drainage Area

Software Applications
ARC/INFO©

ArcView®©

ArcCAD

ArcFM
AutoCAD/AutoCAD Map
Microstation

s
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Hardware Resources

¢+ Hewlett-Packard 1055 & 755 Design Jet
Plotters

¢ Dell Precision Workstation (750 MHz
Processors with 256K RAM)

¢ Network through a 6300 Dell PowerEdge
Server
RAID-5 Array for Data Storage
XEROX 8830 Scanners & Printers
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Construction Engineering Services

HMM’s established reputation in providing construction observation and project management services is based upon
the firm’s experienced professionals’ technical expertise and knowledge of the construction field. Interaction with the
firm’s various design teams is undertaken so that the latest technologies will be implemented with the highest
efficiency. State-of-the-art laser and computerized surveying equipment and techniques are employed for data
gathering, processing, reporting and construction control.

Facilities

L4
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Project Management

CPM Scheduling Review

Cost Controls

Shop Drawing Review

Payment Requests Processing

Change Order Management

Record Plan Preparation

Claims Avoidance/Dispute Resolution
Progress Meetings

Information Management

* ¢ & ¢ & 4 & o o

Wastewater & Water Treatment Facilities
Mining Facilities

Biosolids Removal Facilities

Pumping Stations

Dams & Dikes

Materials Recycling Facilities

Solid Waste Transfer Stations

Vehicle Maintenance Facilities

Parking Garages Resident Engineering

Storage Facilities ¢ Construction Surveys

Airport Hangars & Terminals ¢ Construction Observation
Office & Administration Buildings ¢ Concrete Testing & Inspection
CSO & SSO Rehabilitation ¢ Safety Monitoring

Sanitary Sewers & Water Mains
Recreational Facilities
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Hydrogeological Services

HMM’s hydrogeological specialists are employed on a wide range of projects, from small urban properties to entire
watersheds. The majority of our staff holds advanced degrees and are registered professionals. They evaluate and
develop groundwater resources; delineate contamination and predict impacts on human and ecological receptors;
provide the technical basis for the design of subsurface wastewater disposal, construction dewatering and aquifer
remediation systems; generate hydrogeologic models, frame computer simulations and perform statistical analyses for
risk assessments and resource prospecting; provide full technical assistance in permitting in all these areas; provide
peer review for the work of outside hydrogeologists; advise legal counsel and provide expert testimony.

Remedial Design

¢ Plume Control
Treated Wastewater Disposal System Design
Contaminant Fate & Transport Modeling
Technical Support for Natural Remediation
Aquifer Reclassification
Ground Water Chemistry
Expert Testimony
Peer Review

* & & & 4 o o
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Groundwater Resources

¢ Resource Evaluations

¢+  Water Allocation Permits

¢ Well-Head Protection Area Delineation

¢ Diversion Impact Assessments
Dewatering

¢ Dewatering System Design

¢ Temporary Water Allocation Permits

¢+ Dewatering Permits-by-Rule
Landfill Investigations

. ¢+ Leachate Generation & Control Modeling
Discharge to Groundwater ¢ Landfill Gas Venting System Design

¢ Hydraulic Mounding Analysis ¢ Aquifer Impact Assessments
¢ Discharge to Groundwater Permits

+ Dilution Modelin
& Aquifer Investigations

¢ Pumping Test Design & Analysis

¢ Aquifer Modeling

¢ Simulation of Groundwater Flow

¢ Aquifer/Surface Water Interaction Analyses
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Environmental Compliance Services

Effective management of ongoing environmental compliance issues is often difficult, especially as many companies
continue to cutback on non-production personnel. As a resulf, many EH&S managers find themselves overloaded
with multiple tasks, HMM can be a valuable resource that FH&S managers can use to more effectively and
efficiently manage their company’s environmental obligations, stay up-to-date with current state and federal
regulatory trends, identify areas where cost-effective waste reduction measures can be implemented, and receive an
objective third-party review of the company’s environmental compliance level and/or liabilities. HMM can add value
to the company’s bottom line and help the management team to refocus resources on product quality and customer
service, while staying abreast of regulatory changes and compliance issues.

Periodic Reporting

¢ Annual SARA Reports (312/313)
Annual Air Emission Reports
Monthly DMR Sampling / Reports
POTW Pretreatment Sampling / Reports
Hazardous Waste Biennial Reports
Residual Waste Biennial Reports
Chemical Analysis of Wastes
Source Reduction Strategies
Storage Tank Registrations / Inspections

e o 6 o & & o o

Contingency Planning

¢ Environmental Compliance Audits
SPCC Plan Preparation / Recertification
PPC Plan Preparation / Recertification
Environmental Emergency Response Plans
Storm Water Pollution Prevention Plans
Hazard Communication Plans
Risk Management Plans
Training

@ ¢ ¢ 4+ 4 o+ o

Wastewater Management

¢ NPDES Part I/ Part II Permit Applications
POTW Permit Applications
Storm Water Runoff Permit Applications
Treatment Plant Troubleshooting
Toxicity Reduction Evaluations

¢ ¢ 2+ @

Air Quality
¢+ RFD Applications
¢ Plan Approval Applications
¢ Title V Permit Applications
¢ PSD/ Permit Modifications
¢

System Testing / Balancing
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Ecological Services

|
Hatch Mott MacDonald provides a wide range of scientific and environmental expertise needed to successfully |
address complex environmental problems and to design practical, cost-effective solutions. HMM is comunitted to |
assisting its clients by guiding projects through both the regulatory process and the construction phase utilizing cost !
effective design and engineering while protecting and enhancing the environment. We have provided ecological |
services to many types of clients including public and private utilitics, statc and municipal authoritics and agencies,
commercial site developers, energy companies, residential and other private property owners, municipalities and
institutions. Our scientists and field technicians have the necessary technical expertise required to design and execute
ecologically-focused surveys and studies and the capability to set a strategic course of action for projects to be
successfully licensed and permitted at all regulatory levels.

|

Ecological Resource Surveys/Studies

¢ Biota and Ecosystem Baseline Surveys
Ecological Resource Management
Ecological Risk Assessment
Habitat Evaluation and Assessment
Rare, Threatened and Endangered Species
Assessment
¢ Soils, Sediments and Water Quality
i iéf Investigations
ﬁ!& ik Wetland Delineation and Assessment
- : ¢ Wetland Mitigation, Replication and |

Regulatory Compliance Monitoring |

Agency Consultation and Coordination |
Ecological Resources Policy Development
Environmental Audits
Environmental Compliance Inspection
Environmental Impact Statements and
Assessments
Environmental Monitoring
Environmental Risk Assessment
Expert Testimony and Litigation Support
Federal, State and Local Permitting

¢ @+ ¢ o
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Environmental Technology

* Bioengineering Other Related Services
Bioremediation and Phytoremediation

¢
+ Engineered Wetlands for Water Treatment
¢ [cological Restoration

Erosion and Sedimentation Control Plans
GPS Survey

GIS Applications

Stormwater Management Plans
Vegetation Management Plans
Landscape Planting Plans

¢ & ¢ o & o




W | Hatch Mott :
2222 MacDonald - ~ Consulting Areas

Environmental Site Assessment and Remediation

For nearly two decades, HMM has performed Phase I/Phase 1l environmental site assessments at hundreds of sites.
They have consulted with multi-national and local buyers of property, assisting them with their due diligence efforts
prior to acquisition of new companies or properties. On properties where contamination is present in excess of
acceptable levels, HMM has designed and implemented remediation measures. Such remediation projects have been
completed under a variety of environmental programs, including CERCLA (Superfund), RCRA Corrective Action,
ISRA, Pennsylvania Act 2 and other state Brownfield programs. Projects have been completed on numerous sites that
have soil and/or groundwater contaminated with chlorinated solvents, petroleum from leaking storage tanks, heavy
melals, PCBs, and other organic compounds. Our design engineers are specialists in groundwater collection and
treatment, waste removal and facility closure design, and our field staff is fully equipped and instrumented, and
appropriately trained and medically monitored.

Remedial Design
¢ Feasibility Studies / Alternatives Analysis
Physical/Chemical Treatment
Biological Treatment
Thermal Treatment
Recovery Well Designs
Soil Vapor Extraction
Air Sparging
Hydraulic Containment
Closure Plans
Pilot & Demonstration Programs
Cost Estimating
Risk Based Corrective Action
Natural Remediation Compliance Plans
Permitting

Environmental Site Assessments

¢ Phase I Site Assessments (ASTM)
Transaction Screening Assessments
Phase II Site Investigations
Geophysical Surveys
Monitoring Well Installations/Borings
Soil, Air & Water Sampling
Waste Sampling & Characterization
Groundwater Flow Modeling
Contaminant Transport Modeling
QA/QC Plans

* ¢ ¢ & S o 4 O O O* o o o
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Site Remediation

Contract Administration
Construction Oversight Services
System Operations & Maintenance
Closure Reporting
Post-Remediation Monitoring
Expert Testimony

* ¢ & ¢ o o
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Water Supply Management

HMM has demonstrated a unique combination of talent and experience in meeting hydraulic and water supply
engineering challenges for over 60 years. The firm has demonstrated particular strength and developed broad
experience in water system planning, hydraulic analysis, design, rehabilitation and implementation. We can provide
a full range of water supply management services including hydraulic analyses, planning and feasibility studies,
preliminary and final designs, preparation of contract drawings and specifications, construction cost estimates, time
schedule outlines, bid analyses, complete resident engineering services during project construction and development
of operation and maintenance manuals, as well as start-up assistance and operator training.

Investigative Studies
¢ Hydraulic Analysis
System Pressure & Fire Flow Analysis
Water Quality Treatability
Rate Studies
Feasibility Studies
Valuations
Expert Testimony

* & ¢ & & O

Planning
¢ Master Planning for Water Supply &
Treatment

Resource Management
Resource Inventories
¢ Grant & Loan Application Assistance

Construction Services
¢ Field Services
¢ Liaison Representation .
¢ Construction Management Design

¢ Contract Administration Water Supply
— Water Treatment

Air Stripping

Pumping Stations

Transmission & Distribution Pipelines
Storage Facilities

Rehabilitation

Treatment Plant Optimization & Management

* © & & 4 & o o
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Storage Tank Management

HMM provides storage tank management through a highly trained staff of professional geologists and engineers. This
staff can investigate, analyze and make recommendations (o our clients on tank management plans, tank upgrades
and/or new tank designs. All staff is familiar with current state and USEPA rules and regulations and can expertly
assist our clients in compliance with current standards. Our design team is experienced in double-walled steel or
fiberglass tanks as well as tank upgrades in compliance with the regulations.

Evaluation of Existing Tank Systems

¢ Registration, Permitting & Release Reporting
Integrity Testing
Abandonment In-Place
Removals & Disposals
Upgrades & Modifications per Federal
Regulations

e o o o

.

Design of New Tank Systems
Corrosion Protection Systems
Double-Wall Steel to 20,000 Gallons
Fiberglass to 6,000 Gallons

Vault or Below Ground Installations

Above Ground Concrete

Dispensing Units for Motor Fuel

Multi-fuel Tank Partitioning for Gas & Diesel
Instrumented Leak Detection Systems
Canopies & Islands

Specialized #6 Heating Oil Design
Specialized Aviation Gasoline Designs

Bid Plans & Specifications

State & Local Construction Code Permitting
Construction Management

System Start-up

Fuel & Fleet Management Systems

rr
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Tank Management Plans

¢

e

U e

Evaluation of Existing Systems through Data
Searches, Interview & Site Surveys
Determination of Compliance/Non
Compliance with Federal/State Regulations
Determination of Future System Needs
Determination of Tank Upgradability
Scheduling Removals/ Abandonment/
Replacements

Cost Estimating

Recommendation of Sequenced Compliance
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Municipal Engineering Services/
Public Works Management

As a result of the practical experience developed during more than six decades of engineering consultation, and
through the utilization of the talents of stafl experienced in engineering, planning and public works management,
HMM can draw upon a vast depth of resources to provide consulting services for its public clients, particularly in the
Public Works Area. HMM’s multiple office locations, coupled with the diverse capabilities of the firm’s experienced
staff of certified public works managers, allow HMM {o provide the Public Works Management service needed to
meet the full range of the day-to-day demands of local government.

Master Planning, Design, Budget & ¢ Liaison to Financial Institutions
Implementation ¢ Liaison to Legal Division & Expert Testimony
Municipal Improvements ¢ Public Participation Programs

Drainage & Flood Control Facilitics
Wastewater Collection, Pumping & Treatment
Facilities

¢ Roadway Construction, Resurfacing &
Reconstruction

¢ Intersection & Signalization Improvements
Water Supply Treatment, Storage &
Distribution Systems
Beach Erosion Control, Marine & Coastal
Structures & Flood Zone Management
Parks, Golf Courses & other Recreational

Facilities
¢ Solid Waste Management & Recycling ) .
+  Building Design Services Public Works Consultation
¢ Land Surveying ¢ Underground St.orage Taqks
¢ Tax Map Revisions & Street Address Map ¢ Sewage Collection, Pumping & Treatment
Revisions Facilities
+  Energy Audits ¢  Water Distribution, Supply, Storage,
— Treatment & Pumping Facilities
¢ Streets & Roads
+ Stormwater Collection, Detention & Retention
Facilities
¢ Solid Waste & Recycling
¢ Vehicles & Equipment
¢ Snow & Ice Removal
+  Emergency - Crisis Planning
¢ Complaint Processing
¢ Construction Phase Engineering
¢+ Survey
¢ (GPS/GIS Plans
Advisory Consultation Parks & Recreation
¢ Governing Body ¢ Capital Inventory
¢ Planning Board ¢ Park Maintenance Program
¢ Board of Adjus[]nen{ ¢ Field Utilization SUI‘VS)’S
¢ Board of Health
¢ Liaison to Municipal Departments, Boards &
Commissions

¢ Liaison to County, State & Federal Agencies
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Consulting Areas

Municipal Engineering Services/
Public Works Management (cont.)

Street Management Program
¢ Pavement Management Programs
¢ Maintenance & Repair Programs
¢ Preparation of Street Cleaning Programs

Snow Plowing and Ice Control
¢ Comprehensive Snow Plowing Plans
¢ Jce Control Programs
¢ Equipment

Stormwater System Maintenance
¢ Cleaning Programs
¢ Routing Maintenance Programs
¢ Planning for Managing & Upgrading

Sanitary Sewer System Maintenance
¢ Routine Cleaning Programs
¢ TV Inspection
¢ Manpower Training

Fleet Management
¢ Planning that Addresses Ownership, Use,
Maintenance, Repair & Replacement

Facility Management Programs
¢ Review Staff Capabilities Relative to Facility
Maintenance, Upkeep & Cleaning

Capital Budgeting and Planning
¢ Review of Existing Capital Plans
¢ Preparation of Single or Multi-Y car Capital
Budgets
¢ Review of Financing Options

Public Works Management
¢ Perform Management Review of Existing
Operations
¢ Prepare Plans for Staffing & Operational
Improvements
¢+ Budget Review & Recommendations




Hatch Mott .
lé/mﬁ“"] MacDonald ~ Consulting Areas

Pipeline Services

HMM has demonstrated experience in virtually all aspects of the natural gas transmission pipeline industry from
routine operation and maintenance related matters to design and construction. The firm has successfully completed a
wide variety of projects ranging from relatively small scopes of work through major multi-state construction projects.
It is this understanding and our extensive resources that enable HMM to quickly and effectively respond to clients’
needs, regardless of project size or scope. Our unique geographic office locations further enable us to quickly respond
to the needs of the interstate natural gas pipeline industry. Our offices are located in the vicinity of many strategic
pipeline hubs. HMM is unique in the industry in its ability {o provide our clients with a wide variety of services
including: surveying, planning, design, construction phase services and environmental compliance. As a result of our
experience, we also understand the importance of close communication throughout any project undertaken.

Environmental/Cultural Resources
¢ Agency Consultation & Coordination
Field Investigations & Surveys
Wetland Delineation
Endangered & Threatened Species
Cultural Resources
Erosion & Sediment Control
Revegetation & Maintenance
Wetland/Water Body Construction Procedures
Stormwater Management Plans
SPCC & Mitigation Plans
Air Quality Monitoring & Permitting
Federal, State & Local Permitting
FERC Applications & Coordination

Project Management

¢ Feasibility Studies
Schedule Control
Project Organization & Staffing
Alignment & Progress Meetings
Project Status Reports
Scope Change Management

¢ ¢ & & & S & S O & o o

¢ & & & &

Pipeline Engineering

¢ Field Engineering
Construction Work Space
Route Selection & Realignments
Horizontal Directional Drilling
Road & Highway Crossings
Wetland & Waterbody Crossings

Pipeline Surveying

¢ Preliminary Survey/Alignment
Aerial Photography & GPS
Topographic Surveys & Profiles
Fee Property Surveys

* & & & o

Plpelme Draftlng

Alignment Sheets

Topographic Maps/Aerial Photographs
Permit Application Drawings

Land & Condemnation Plats

Existing Conditions Surveys Graphics & Presentation Drawings

Construction Re-Stake Record Plans
Record Plan Survey Operation and Maintenance Services

Construction Services ¢ Pipeline Location & Staking
. N ¢+ Anomaly & Dent Location
Consh HEHOR Man‘agen}ent + Exposed Pipe Remediation
: Es:ﬁ:;ﬁftg};i:{iﬁfsfﬂlg/sUI'VG}' ¢ Surveying, Drafting, Design, Engineering,
Environmental & Permitting

* & &+ o 2

¢ & & & * <
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Hatch Mott _
m MacDonald | Barker Portals and Strip

Location Project Description
Barbour County, WV
Hatch Mott MacDonald (HMM) was retained by the client to provide engineering design documents
Client o for the reclamation of an abandoned surface mine in Barbour County, WV. Pre-1977 surface and
(\)\ff%sflxx&z‘;‘gﬂ%panlnent deep mining activities have created an environmental impact on this site that is situated along the
Protectivit Tygart River. Approximately 6,000 lineal feet of highwall ranging in height from 30-45 feet was left
un-reclaimed. Four deep mine portals were left un-scaled. Scattered coal refuse and mine spoil are

contributing to the production of acid mine drainage (AMD) on this site. This AMD is discharging

Services directly into the Tygart River.

o Surveying
e Geotechnical

Investigations HMM’s work included all design documents necessary for construction and the project specific

e Mapping Corps of Engineers permits. The abandoned mine entries were sealed utilizing dry mine seals, wet

o Reclamation Plan mine seals, and bat gates. Drainage channels were designed to safely carry surface water as well as

o Construction Plans and mine discharges utilizing limestone drains and channels as a form of treatment. A wetland is being
Details designed to intercept and treat some of the AMD being generated on-site. All disturbed areas will be

& Constrichon soil covered and revegetated.

Specifications

e Engincering Cost
Estimate

On-going




r Hatch Mott
"Zaaa | MacDonald

Location
Preston County, WV

Client

West Virginia Department
of Environmental
Protection

Services
e Surveying

e Geotechnical
Investigations

o Mapping
e Reclamation Plan

o Construction Plans and
Details

e Construction
Specifications

o Engineering Cost
Estimate

Heather Run #?2

Project Description

Hatch Mott MacDonald (HMM) was retained by the client to provide engineering design documents
for the reclamation of an abandoned surface mine in Preston County, WV. Pre-1977 surface and
deep mining activities are creating an environmental impact on the headwaters of Heather Run.
Sixteen (16) deep mine enfries were left unscaled. Of these entries, only 6 are partially collapsed.
Some entries are situated such that surface water drainage is allowed to enter the abandoned mine.
Others are discharging acid mine drainage (AMD) at an approximate rate of 200 gpm, This AMD
discharge is of poor quality, pH 2.6 and Fe > 10 mg/L. Also, approximately 2,000 linear feet of
highwall was left abandoned; coal refuse and spoil was left un-covered, and scattered mine debris
was left on the site. This site is generating AMD and discharging directly into Heather Run, a
tributary of the Cheat River,

HMM'’s work included all design documents necessary for construction and the project specific
Corps of Engineers permits. The abandoned mine entries were sealed utilizing dry mine seals, wet
mine seals, and bat gates. The area was regraded to eliminate surface irregularities and provide
positive drainage. Drainage channels were designed to safely carry surface water as well as mine
discharges utilizing limestone drains and channels as a form of alkaline treatment. All disturbed
areas will be soil covered and revegetated.




Hatch Mott .
L MacDonald - Pendleton Creek Strip

Location Project Description
Tucker County, Thomas,

Wy Hatch Mott MacDonald (HMM) was retained by the client to provide engineering design documents

for the reclamation of an abandoned surface mine in Tucker County, WV. Pre-law mining activities

s intercepted Pendleton Creck and has forced the stream flow to be directed into an abandoned deep
West Virginia Department : < ) P o ’ g .
HEBATiGh Gl mine complex that lies under the community of Thomas, WV. The introduction of this flow is
Protection causing deterioration of the coal pillars that support the mine roof and is also generating AMD on the
waters of the Blackwater River

Client

Services
e Surveying

HMM'’s work included all design documents necessary for construction and the project specific
Corps of Engineers permits. Portions of the highwall were reclaimed to provide positive drainage of
surface waters. Two separate streams were designed utilizing natural stream design techniques and
bentonite liners to control losses and maintain stability. All disturbed areas were revegetated using
ARRI reforestation procedures and native species.

e Geotechnical
Investigations

e Mapping

e Reclamation Plan

e Natural Stream Design
e ARRI Reforestation

e Construction Plans and
Details

e Consiruction
Specifications

e Engineering Cost
Estimate




Hatch Mott
L MacDonald Crow’s Nest Washplant

Location Project Description
Westmoreland, PA
Hatch Mott MacDonald (IIMM) was retained by the client to develop a permit for the re-processing
C“E",t . of coal waste products at a site in Westmoreland County, Pennsylvania. The site was part of an
g"]?w s Nest Synfuels, abandoned surface mine and coal waste pile.
Work included all design and permitting associated with the initial opening of this facility. HMM was
also retained to monitor the operations and perform quarterly certifications. Annual renewals,
modifications and compliance was also part of HMM’s duties. The project was successfully followed
° MSHA Permit through the reclamation and bond release stages of all state and federal regulatory agencies.
e Erosion and Sediment
Control Plan

Services
e PADEP Permitl

e Mapping
o Surveying

e Surface and
Groundwater
Monitoring

e Annual Certification
e Reclamation Plan
o Closure Permits

e Construction
Monitoring

e Channel Design

o Construction Inspection




Hatch Mott .
Lﬂ MacDohald Hoffman Alberter Mine

Location Project Description
Somerset County, PA
Hatch Mott MacDonald (HMM) was retained by the client to develop a surface mine permit for a site

Client in Somerset County, Pennsylvania. The site included several land use changes.
Hoffinan Mining

Sy Work included all design and permitting associated with the initial opening of this surface mine.

HMM was also retained to monitor the operations, perform quarterly certifications, annual renewals,
modifications, and compliance. The project was successfully followed through the reclamation and
bond release stages of all state and federal regulatory agencies.

Services
e PADEP Permit

e Frosion and Sediment
Control Plan

e Mapping
o Surveying

e Surface and
Groundwater {1 > g GEa (APROXMAIE 32.0 AC.)
Monitoring ‘ : g o ' 7 § s J L

e Annual Certifications
e Reclamation Plan
e Closure Permits

e Construction
Monitoring

e Channel Design
e Construction Inspection

e Bond Release
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North Branch Drainage Study

Location
Bayard, WV

Client

Confidential Mining
Client

Project Type
Hydraulic Analysis

Services
Hydraulic Analysis Study

Duration

September 2004 —
February 2005

Project Description

The client had an inactive mine site
where they were operating a
treatment plant to treat acid mine
drainage. During large storm events,
the steep slopes of the site caused
rapid increases in the flow conveyed
through the onsite drainage network.
These increases in flow resulted in
sudden spikes in the flow rates
entering the treatment plant. This
project was conducted to provide an
evaluation of alternatives for
reducing the peak flow rates during
storm events that would allow the
freatment plant to maintain operation
within a preferred flow range during.

HMM Role

HMM was tasked with performing a hydraulic and hydrologic study of the site and providing
specific alternatives for reducing peak flows at the treatment plant. These alternatives included
additional detention basins and the application of real time controls to better utilize storage
available within the existing drainage network. HMM also provided supplementary services
including collecting the necessary flow monitoring and rainfall data to calibrate the hydraulic
model. In addition, HMM provided survey services of the various drainage paths throughout the
site that forms the basis of the hydraulic model.

Highlights

+ Performed GPS surveying of open drainage channels and various culverts throughout the site

¢+ Collected flow monitoring data using both weirs (open channel) and area-velocity meters
(culverts) in an aggressive chemical environment.

+ Utilized the calibrated hydraulic model to evaluate various alteratives to reduce peak flows
entering the treatment plant in addition to reducing the overall operational costs of the plant.
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Location
Washington and Greene
Counties, PA

Client
Confidential Mining Client

Project Type

Market/Discipline area

Services

= Stream Data Collection
and Management

= GIS and GPS Data
Collection

= Landowner Contacts

= Area Logistics

»  Project Scheduling

= Secure Information

Exchange

»  Integrated Web-based
Project

Duration

2003-present

Construction Cost
$4,000,000 annually

Stream Monitoring and Data Collection

Project Description

This confidential coal mining client is among the nation’s top energy companies. They mine

more high-Btu bituminous coal than any other producer in the United States, and is the nation’s
leader in underground coal mining. The client has operations located throughout major US coal-
producing regions. They are the largest producer of ceal bed methane in the US. For 140 years, the
client and its predecessor companies have been industry leaders in production, profitability, safety,
and environmental stewardship. Hatch Mott MacDonald (HMM) is currently assisting this client in
managing, and developing an extensive study of the streams that overlie longwall coal mines. The
study involves studying and documenting the streams’ flow; geomorphology, hydrology and noting
any changes in streams or the surrounding ecosystem. The accurate and consistent, collection of the
data is critical to the integrity and quality of the study. The end result is a significant amount of field
data that accurately portrays the streams and watersheds of the mining surface areas.

HMM Role

Hatch Mott MacDonald (HMM) is currently assisting the client in managing, and developing an
extensive study of the streams that overlie longwall coal mines. The study involves studying and
documenting the streams” flow; geomorphology, hydrology and noting any changes in streams or the
surrounding ecosystem. The accurate and consistent, collection of the data is critical to the integrity
and quality of the study. The end result is a significant amount of field data that accurately portrays
the streams and watersheds of the mining surface areas,

Project Highlights

¢+ Project Development — The project development was undertaken by client and HMM teams.
The data collection and entry as well as data management are critical to the success of the study.
Additional areas of development include

u  Stream data collection techniques and equipment evaluation
» (IS and GPS data collection and organization

»  Landowner contacts and area logistics

*  Project Scheduling and Information Exchange

"  Web based access to data

¢ Data Collection — Work included setting up flow monitoring stations along designated sections
of streams within the study areas being long-wall mined. Over 600 different flow-monitoring
stations and more than 144 miles per month of stream morphology are uploaded into Trimble
Geo XH sub-foot GPS units and traversed every month. These units were then used to navigate
to each individual site of study. Once sites were located, stream flow measurements, water
samples and digital photos were taken. Any changes along the length of stream in the geologic
rock structures, stream channel conditions or stream flow were documented photographed, and
filmed and entered into the GPS. The stream flow measurements were taken using a Marsh-
McBirney Flo-mate 2000. All flow-monitoring sites are monitored monthly at a minimum and
daily on a maximum basis. All field data collected is entered into a large data base where the
data can be queried and printed for the clients at any given time for regulatory agencies,
historical record, or research for expansion in new permit areas.

¢+ Landowner Contacts and Logistics — Managing the landowner contacts, issues, and incidents
is essential to the continuity and success of the project. HMM coordinated this activity with the
client’s land agents and many other consultants being used by the client.

¢ Project Scheduling and Information Exchange — All HMM field teams and other field teams
are scheduled using an open web based system developed by HMM called File Share.
Mapping, documents and data can be shared and exchanged using the File Share system.

¢ Web Based Access to Data —~HMM assisted the Client in developing an extensive web based
data access system.
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Stream Mitigation & Remediation Project

Location
Greene and Washington
Counties, PA

Client
Confidential Coal Client

Services
e Augmentation Work
Plans

e Grout Injection Work
Plans

e Subsurface
Investigation Plans

e Strecam Surveying
e Flow Monitoring

e Surface and
Groundwater
Monitoring

o GIS Mapping

e Hydrologic Modeling
o Channel Design

e Report Preparation

e Construction Inspection

Project Description

Hatch Mott MacDonald was retained by a private coal client to assist in the mitigation and
remediation of over 50,000 lineal feet of streams that have been affected by longwall mining.

Work included surface and groundwater monitoring, hydrologic modeling, and subsurface
investigations to determine minimum base flows for development of augmentation plans, Geologic

conditions were then us

ed to prepare a mitigation plan and develop a grout injection design for

remediating the loss segments of the affected streams. This grout injection design consisted of a
shallow, low-pressure injection of portland and bentonite to seal fractures and reduce water loss.
Stream surveying of the remediation sites and control streams were used to establish a stable stream
geometry that would effectively carry bankfull flows. Trimble GPS wunits and GIS software was used
to develop maps showing the flow advancement downstream as construction progressed.

HMM performed the construction inspection and construction management of the project. This work

included full-time inspe
of contractor quantities.

ction, evaluation of contractor performance and work product, and approval
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Impoundment Mitigation and
Rest_oration Project

Location
Wetzel County, WV

Client
Contfidential Coal Client

Services
e Grout Injection Work
Plans

e Subsurface
Investigation

e Surveying

o Utility camera survey
o GIS Mapping

e Liner Design

e Cost Analysis

e Construction Inspection

Project Description

Hatch Mott MacDonald was retained by a private coal client to assist in the mitigation and
remediation of an existing private impoundment that had been affected by longwall mining.

Work included investigation of subsurface data, groundwater monitoring, hydrologic modeling, and
flow loss analysis. Hatch Mott MacDonald developed a combination grout injection plan and
geosynthetic liner design. This grout injection plan consisted of a shallow, low-pressure injection of
a mixture of Portland cement and bentonite to seal fractures and reduce water loss. The geosynthetic
liner design utilized an impermeable bentonite mat at select locations within the pond bottom. A
utility camera was used to observe infiltration and leakage of the pipe principal spillway:,

HMM performed the construction inspection and construction management of the project. This work
included full-time inspection, evaluation of contractor performance and work product, and approval
of contractor quantities.
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Location
Harrison County, WV

Client
Harrison County
Commission, WV

Project Type
Flood Modeling/Mapping

Services

Site Characterization
Hydrologic/Hydraulic
Evaluations

Duration
July 2004 - March 2005

Last Creck Floodplain Invedigation

Lost Creek Floodplain Investigation

Project Description

The Lost Creek Floodplain Investigation provided the Harrison County Commission with detailed
floodplain information for Lost Creek between the Town of Lost Creek corporate limit and Lost
Creek’s downstream confluence with the West Fork River. Prior to this investigation, Lost Creek
was characterized as approximate Zone A on the Harrison County, WV (Unincorporated Areas)
Flood Insurance Study (FIS) and Flood Insurance Rate Maps (FIRMs). A final report was prepared
for the Harrison County Planning Commission with all necessary documentation and analysis to
support a revision to the Flood Insurance Rate Map for the Town of Lost Creek, WV.

HMM Role

Site Characterization - HMM prepared the detailed flood hazard mapping for Lost Creek by
conducting field investigations and performing detailed hydraulic evaluations within the project
study area, A combination of traditional land surveying and GPS surveying were used to identify
cross sections of Lost Creek at set intervals, HMM combined the new cross section survey data with
USGS DEM data to create a new Triangular Irregular Network (TIN) in ArcView. Cross sections
were automatically extracted from the GIS TIN using HEC-GeoRAS and imported into HEC-RAS
for performing the hydrologic and hydraulic evaluations.

Hydrologie/Hydraulic Evaluations - HMM used HEC-RAS to establish the peak flow for the 100-
year storm using current US Geological Survey (USGS) regression equations for rural watersheds.
The resulting floodplain and floodway boundaries for the 100-year storm event were mapped on
digital topographic maps overlaid with
color aerial photographs. A water surface
profile was established for the 100-year
storm for the establishment of Base Flow
Elevations along Lost Creek.

Project Highlights

¢ Development of hydrologic/hydraulic
models

¢ Site characterization and delineation
of Waterway flood elevation

¢  Deterioration of floodway boundaries
and development of Flood Insurance
Rate Map updates.
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Harrison County Trail - McWhorter
to Clarksburg Trail

Location
Harrison County, WV

Client
Harrison County

Services

Stormwater Drainage
Design

Trail Head/Parking
Layout

Precast Arch Culvert
Design

Bridge Rehabilitation

Construction Contract
Administration

Construction Inspection

Reference

Terry Schulte, Executive
Director

304-624-8690

Project Description

Hatch Mott MacDonald was retained by the Harrison County Commissioners to prepare design plans,
specifications, and bid documents for the conversion of the abandoned 14-mile CSX Railroad grade
to a hiking/biking trail.

Work included digitizing existing railroad right-of-way maps into AutoCAD format; evaluation of
existing drainage structures; design of drainage rehabilitation; design of new drainage structures; trail
surface design; preparation of clearing, grubbing, and tree pruning specifications; design of trail
entrances, gates and fencing; design of access barriers (to prevent unauthorized motor vehicles from
gaining entry to the (rail); wetland delincation; and bridge decking/rehabilitation,

HMM will also perform the construction inspection and construction management of the project.
This work will include full-time inspection; evaluation of contractor performance and work product,
and approval of contractor invoices. The project was completed in the Fall of 2003,
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