E GREENHORNE & O'MARA
CONSULTING ENGINEERS
m Inspired Solutions, Improving Lives

March 1, 2012

Mr. Guy L. Nisbet, Senior Buyer
State of West Virginia
Department of Administration
Purchasing Division

2019 Washington Street, East
PO Box 50130

Charleston, WV 25305-0130

Re: Pleasant Valley (Brown) Highwall & Portals
Requisition # DEP15611

Dear Mr. Nisbet:

Greenhorne & O'Mara (G&O) in association with H.C. Nutting- A Terracon Company accepts the terms of
the WVDEP’s request for quotations as stated in the request released on January 25, 2012 and is pleased
to respond to the same request for the Pleasant Valley (Brown) Highwall & Portals Design. Prepared in our
expression of interest, you will find an abundance of information that describes in detail our qualifications and
experience with respect to the Highwall Design Project. The information includes a statement of our
qualifications, personnel summaries and projects to reflect the broader scope of services identified in your
EOI. Specifically, we have provided the following requested information:

1. A cover letter that includes a statement accepting the specified terms of the request for
quotations (this document).

2. A section summarizing the Team’s technical qualifications, including the pertinent qualifications,
experience, and location of key project team members; where each project team member will be
physically located (all G&O key management staff members are located in our Fairmont office); a
synopsis of each key project team member’'s assignments and responsibilities; and the percentage
of his/her time each key project team member will devote to the project during the life of the project.

3. A section to describe the locality of the G&O team.
References who are familiar with G&Q’s work on similar projects.

5. A section for the Consultant Confidential Qualification Questionnaire and the Related Project
Experience Matrix.

6. A signed Purchasing Affidavit from the State of West Virginia Purchasing Division, which indicates
that G&O and our subconsultants are not in debt of any kind to the State of West Virginia.

If you have any questions or concerns regarding our submittal, please do not hesitate to contact me at (304)
367-9401 or scain@G-and-O.com.

Steven A. Cain, PE . a0
Project Manager T
Enclosures

Sincerely,

111 Elkins Street = Fairmont, WV 26554
Phone 304.367.9401 « Fax 304.367.9403
www.G-and-O.com
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OVERALL CAPABILITIES

(G&O) is a full-service, multidisciplinary consulting engineering
%‘WNL&QMARLWW with a culture of personalized client service, innovative
e problem solving, and on-time project delivery. With 16

offices, we serve clients in the private and public sectors on projects located throughout the United States
and overseas. Founded in 1950, G&O is an employee-owned firm that is consistently ranked by Engineering
News Record among the top 25 percent of architectural/engineering design firms in the United States.

Our large and diversified staff of more than 500 knowledgeable and quality-oriented employees offers our
clients a broad spectrum of engineering expertise in the areas of civil, structural, environmental,
transportation, and water resources engineering; site, facility, and military master planning; hazards
mitigation and security; surveying and mapping; environmental services; site infrastructure design; landscape
architecture; computer sciences; cultural resources; and other related services.

G&O provides comprehensive consulting services to perform studies, prepare plans, and secure permits for
erosion control and the installation of water mains, sewer, and appurtenances. G&Q's professionals are
experienced in the design of a broad range of engineering projects that include preparation of cost estimates,
plans, and specifications, and the performance of soil and geologic studies to establish project feasibility. Our
detailed design services include traffic studies, grading plans, water and sewer systems, earthwork analysis,
stormwater management, site plans, sediment and erosion control, storm drainage and paving plans,
roadway and railroad realignments/grade changes, feasibility studies and site analyses, and permit
application assistance.

The quality of G&O’s work is tied to its effective project management, its process of clearly identifying the
client’'s goals and expectations, conducting the work using motivated, highly qualified professional staff, and
implementing the firm’s quality control plan. Inherent in this process is the fundamental effort to meet or
exceed expectations every time, and also to identify process failures, mitigate the errors, and incorporate the
lessons learned for continual improvement.

G&O has one of the largest civil engineering staffs in the Northeast Region of the United States. We have
provided engineering services for thousands of industrial, commercial, educational, institutional, residential,
and multi-use developments. Our engineers can provide the following relevant services:

Site Remediation

Structural modifications

Structural analysis

Roads and parking design/rehabilitation
Surveying/mapping/GIS systems
Grading plans

Permit/waiver application

Stormwater management

Landscape plans

Landfill Capping

Utilities extension/relocation

Water treatment design/replacement

Site infrastructure design

Sewage treatment and collection systems
Water distribution

Sediment and erosion control

Storm drainage and paving plans
Renovation/alterations

Pavement analysis/resurfacing
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In addition to the above services, G&O also provides Land and Bathymetric Surveying, Land Ownership
Research and Preparation of Plats/Easement/Right-of-Ways, Utility Coordination and Relocation Design,
Transportation/Traffic, Engineering, Landscape Architecture and Public Outreach & Education.

G&0O works with various governmental transportation agencies to implement projects such as road
relocations and road widening. G&O's work on these projects includes, among other tasks, traffic impact
studies, access studies, data collection and analysis, signal timing, traffic control plans, and concept plans
for roadway improvements.

Over the years, G&O has worked for nearly all federal, state, county and local government agency within
WVDEP's domain. We have worked in many communities in the State of West Virginia (examples to follow).

m GREENHORNE & O'MARA Section 1 — Overall Capabilities
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GREENHORNE & O’MARA PROJECTS

—  LENNOX/CUZZART WATER LINE EXTENSION

PRESTON COUNTY, WV

G&O provided engineering design for a water main extension
which will connect to the Preston County Public Service District
No. 4 service area system. The project was initiated and
financed by the West Virginia Department of Environmental
Protection — Abandoned Mine Land Reclamation Department
(AML). The project included the design of 42 miles of new
water distribution line, 3 new water booster pump stations and
5 new water storage tanks. The project will provide service to
nearly 400 new customers. G&QO's services included hydraulic
modeling the entire existing PSD #4 system and evaluation of
all extension areas identified in a preliminary study provided by
the WVDEP.

LYONSOUTH, COMMERCIAL DEVELOPMENT PROPERTY
Nutter Fort, WV

LyonSouth is a multi-phased commercial property
development site for a private land developer. The phases
consist of working with the developer to obtain cut and fill
information along with permanent storm retention pond
sizing and location on a 15 acre parcel of land, permitting
for the phases that include permits to the Department of
Environmental Protection for an MR-4C Incidental Coal
Removal Permit, an update to the WV Construction Storm
Water General Permit. Another phase consisted of
assisting the developer in obtaining status of approval for
limestone being removed from the property to be qualified
for use on a public damn project.

FAIRMONT GENERAL HoSPITAL HEALTHPLEX
Fairmont, WV

Fairmont General Hospital’s Healthplex is a medical-
fitness facility that will integrate physical therapy,
cardiac rehabilitation, occupational medicine, and
pulmonary rehabilitation. The focus of the project is to
enhance the health status and improve the overall
quality of life of the community.

G&O was selected by Fairmont General Hospital and
Browning Day Mullins Dierdorf Architects of

GREENHORNE & O'MARA Section 1 — Overall Capabilities
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Indianapolis, IN as the site design sub-consultant for the 6.3 acre parcel. |Initially, G&O prepared the
boundary and topographic survey for the site and coordinated the preliminary geotechnical investigations.
The site design included, building location; parking lot layout; site access road; detailed utility design and
location for water, sanitary sewer, storm drainage, gas and electric; stormwater management;

erosion/sediment control; and finished grade elevations. As part of the site package G&O prepared NPDES
application as required by the WVDEP.

The on-site stormwater management and drainage system was comprised of approximately six drop
inlets/storm manholes, approximately 250 LF of storm sewer and an underground pipe gallery which provides
approximately 10,000 cubic feet of on-site detention beneath the parking lot. The system consists of
approximately 1350 linear feet of 36" diameter H.D.P.E. pipe with manifolds at each end. The outfall is a
control structure utilizing an orifice/weir combination designed to limit stormwater discharges to pre-
development levels.

Approximately 628 LF of PVC sanitary sewer was constructed on-site, with all necessary manholes and
appurtenances. A small sanitary lift station was required to provide service to the bottom floor of the facility to

drain a swimming pool.

Weatherford - Sand Silos and Siding Track
Century, WV

Weatherford International, Inc. is a Texas company which services the oil and gas industry for development
of supply wells. The purpose of this project was to construct a railroad siding track and silos to store sand for
their business.

G&O was selected as the site designer in charge of surveying, design and permitting for this project. G&O
completed topographic surveying of the site as a support to the design initiative. The site design includes
railroad siding track roads with two switches, parking, storm drainage, erosion/sediment control; and finished
grade elevations. As part of the site package G&O is preparing an NPDES application as required by the
WVDEP.

Flowers Bakery
Fairmont, WV

Flowers Bakery is a local distributer of baked goods which is relocating from an old location in Marion County
to the new 6,600 SF distribution center. The center includes different truck dock heights for both the relay
and delivery trucks as well as adequate drive areas to maneuver tractor trailer.

G&0 was selected by Butler Properties, Inc. of Atlanta, GA as
the site designer for a 1.75 acre parcel in the Marion Regional
Business Park. Initially, G&O prepared the boundary and
topographic survey for the site. The site design included,
building location; parking lot layout; detailed utility design and
location for water, sanitary sewer, storm drainage, gas and
electric; stormwater management; erosion/sediment control;
and finished grade elevations. As part of the site package G&O
prepared NPDES application as required by the WVDEP.

- R S e

The on-site stormwater management and drainage system was
comprised of approximately five drop inlets/storm manholes,
approximately 460 LF of storm sewer pipe which empties into an

ml! GREENHORNE & O’MARA Section 1 - Overall Capabilities
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on-site open detention pond located adjacent to the parking lot. The outfall is a control structure utilizing a
multiple orifice’s designed to limit stormwater discharges to pre-development levels.

Winebrenner’s Crossing
Martinsburg, WV

Winebrenner's Crossing is a residential development near Martinsburg, WV where the developer is
proposing to construct a MARC (Maryland Area Regional Commuter) train depot for the local area. MARC
provides low cost transportation from Martinsburg, WV to Washington D.C and Baltimore, MD by allowing
local resident to park near their home and use the mass transit facility in lieu of commuting via automobile.

G&O0 was selected as the site designer in charge of surveying, design and permitting for this project. G&O
completed topographic surveying of the site as a support to the design department. The site design to this
date includes conceptual design for loading platform along the existing rails, pedestrian crossings, shelter
locations, warning lighting and signs and a 200 car parking lot.

Preston County PSD #4 Water System Planning
Preston County, WV

G&O0 performed feasibility studies for potential water main extensions,
reviewed requests for service and/or main line extensions, provided cost
estimating, water rate evaluations, system troubleshooting, and
engineering design and construction inspection services for water main
extensions within the Preston County Public Service District No. 4 service
area.

G&O analyzed the entire existing system and evaluated all potential
extension areas. Each area had a cost estimate prepared and a count of
potential customers; these areas were then ranked by parameters such as
cost per customer, total cost, and potential for funding. Preston County
Public Service District #4 has many unique aspects to its system that
required this evaluation to develop the understanding of the entire system &
to ensure stability throughout the expansion process.

Jane Lew PSD - Proposed Potable Water System Improvements
Lewis County, WV

G&O provided engineering design and construction management services for a water system improvement
project. The improvements consisted of 11,500 lineal feet of galvanized waterline replacement, removal and
replacement of 25 existing gate valves, installation of 17 new gate valves in the existing distribution system,
installation of 13 by-pass leak detection meters, installation of an 8” diameter river crossing pipe to replace an
existing crossing, installation of a SCADA controlled solenoid valve station and booster chlorination station,.
The project also included an extension of the existing system of 1,500 lineal feet of 2" PVC water line and a 37
gpm booster pump station to provide service to six new customers.

m GREENHORNE & O'MARA Section 1 - Overall Capabilities
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City of Shinnston Sanitary Sewer Collection and Treatment System
Improvement Project

-~ Harrison County, WV

G&O provided final engineering design services as well as
construction management and inspection services for upgrades
and improvements to the City of Shinnston’s wastewater collection
and treatment system. The project consisted of the rehabilitation of
the City’s existing 380,000 GPD wastewater treatment facility and
extensive sanitary and storm sewer separation work. The
wastewater treatment facility received improvements to the sludge
handling and disposal systems. Additionally, the reduction of
inflow and infiltration (1&l) was achieved by the rehabilitation of
many parts of the collection system by pipe lining and the
construction of new sanitary and storm sewer systems.

Alpine Lake Public Utility Company Improvements to the Wastewater
Treatment Plant & Collection System

Preston County, WV

G&O provided preliminary and final engineering design services and construction management and inspection
services for upgrades and improvements to the Alpine Lake Public Utilities Company wastewater treatment and
collection system. The project consisted of the construction of a new 150,000 GPD wastewater treatment
facility complete with equalization basin, ultraviolet disinfection, effluent filters, mechanical head works and
building, sludge process building, mechanical building, emergency generator and abandonment of existing
treatment plant.

Preliminary engineering services included evaluations of existing wastewater treatment plant, and existing
collection system. Extensive system evaluations were conducted to determine extent of Inflow and Infiltration
rates being delivered to the treatment plant. This work was conducted through the use of portable flow meters
inserted throughout the collection system as well as smoke and dye testing. Preliminary engineering services
also included the planning and preparation of proposed improvement drawings, technical feasibility studies,
environmental reports, cost estimating, and assistance in obtaining approval and funding from state and federal
agencies. Final engineering design services included the design of accepted and approved alternatives,
preparation of specifications; bid package preparation, construction management and inspection services, and
as-built drawing preparation.

Preston County PSD #4 Clifton Mills Extension
Preston County, WV

G&O is responsible for design of a project that includes a main line
extension to four areas of Preston County, WV. The extensions
into the Clifton Mills area, Glade Farms/Dennis Road area, areas
South of Rt. 26 and North of 1-68, and Pisgah area will provide
potable water service to nearly one hundred ninety-six (196) new
customers and a proposed housing development along Rt. 8/2.
The project will parallel the Lennox/Cuzzart extension project and
will combined total of nearly 600 new customers to the Service
District.

m GREENHORNE & O’'MARA Section 1 - Overall Capabilities
n CONSULTING ENGINEERS Page 5



Pleasant Valley (Brown) Highwall & Portals
Requisition # DEP15611

Alpine Lake Public Utility Company Improvements to the Alpine Lake
Water Treatment & Distribution System

G&O provided the preliminary study, final design and construction
management for various improvements to the Alpine Lake potable
water treatment and distribution system. The project included the
preparation of a Preliminary Engineering Report (PER) for
submission to the West Virginia Infrastructure and Jobs
Development Council (WVIJDC). The PER evaluated the existing
operation and condition of the water system, identified
recommendations for improvements and upgrades, identified
project costs, and proposed project funding scenarios. System
improvements included the installation of (3) new water booster
pumping stations with discharge meters and SCADA controls with

2 " radio telemetry, abandoning existing booster stations, installation
of 355 new water meter settlngs The prOJect also included the painting of (3) existing water storage tanks,
the design and construction of new water treatment facility and the replacement of 4500 LF of 10" SDR-26
water line with C-900 CL-200 water line.

Sanitary Sewer Extension to the Meredith Springs/Dakota Camp Area
Marion County, WV

G&O provided engineering design, construction management, and
resident project inspection services for the sanitary sewer
extension to the Meredith Springs area of Marion County, WV. The
project involved the planning and design of a new sanitary sewer
and lift stations to provide service to approximately 100 homes in
the Meredith Springs area of Marion County, just outside of the
corporate limits of the City of Fairmont. The project included the
design of approximately 11,000 linear feet of gravity sanitary sewer,
500 linear feet of force main, four grinder pump stations and two
duplex non-clog sewage pumping stations.

Kingmill Valley Sanitary Sewer Improvements
Marion County, WV

G&O provided preliminary planning, final design, and
construction management services for sanitary sewer
improvements to Millersville and surrounding areas of the
Kingmill Valley Public Service District service area. The
project required the preparation of a Preliminary Engineering
Report (PER) for submission to the West Virginia
Infrastructure and Jobs Development Council (WVIJDC) and
the USDA Rural Utility Service to secure funding for the new
collection system and nine sanitary sewer pump station
rehabilitations. The PER identified the necessary
improvements to Millersville and surrounding areas, provided correctwe action alternatlves and preliminary
costs. G&O completed the detail design, construction drawings, technical specifications, contract bid
documents, and provided construction management and resident project inspection services.

GREENHORNE & O'MARA Section 1 — Overall Capabilities
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City of Fairmont Sanitary Sewer Improvements
Marion County, WV

G&O is provided preliminary and final engineering design
services and construction management and inspection services
for improvements to the City’s existing sanitary sewer collection
system to meet the Long Term Control Plan as mandated by
the EPA and WVDEP. The project consisted of the study of the
City's existing sanitary sewer collection system to identify and
propose correction of areas of significant inflow and infiltration
(1&1) entering the sewer system.

Preliminary
engineering
services
included an extensive sanitary sewer evaluation survey
(SSES). The SSES included detailed field inspection of existing
facilities, smoke and dye testing, flow monitoring, CCTV
inspection, manhole inspections, and hydraulic modeling.
Preliminary engineering services also included the planning of
proposed improvements, feasibility studies, and assistance in
obtaining funding. Final design included a 600,000 Gallon
Equalization Basin, gravity sewer line replacement, H2S
protection, and sanitary and storm sewer separation.

City of Shinnston Water System Upgrades and Improvements
Harrison County, WV

G&O provided preliminary engineering, detailed design, and
construction management and inspection services for a
major upgrade to the City of Shinnston’'s water distribution
system. The project consisted of the study and evaluation of
the City’'s water supply and distribution system to determine
system deficiencies and areas needing repair.

Preliminary engineering services included extensive hydraulic
modeling, water use forecasting, the preparation of a facilities
plan for submission to the WVIJDC, and assistance in
identifying and securing project funding.Final engineering
services included, bid package preparation, construction
management and inspection services, and record drawing
preparation.

ml! GREENHORNE & O'MARA Section 1 - Overall Capabilities
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Town of Grant Town Water System Improvements
Marion County, WV

G&O provided a detailed hydraulic study for the planning and design for a
water system improvement project for the Town of Grant Town, Marion County,
WV. Preliminary design services included the submission of a preliminary
engineering report and preparation of funding applications to the WV
Infrastructure and Jobs Development Council (WVIDJC). Final design services
included the design of approximately 23,000 L.F. of water main replacement, a
new 300 GPM water booster pump station, the painting of the 200,000 gallon
water storage tank, and the installation of a system wide SCADA control
system with radio telemetry. G&O will also provide construction management
and resident project inspection to ensure compliance with the approved plans

and detailed specifications.

Fairmont to Mannington Waterline Extension

Marion County, WV

G&O0 was responsible for design and construction management of a
project that included a major service line extended from City of
Fairmont to serve the residents of the City of Mannington. The new
service line replaced the aging City of Mannington’s potable water
treatment plant. The project consisted of the design and
construction of 67,000 L.F. of 12" and 16"diameter water main,
construction of a 1000 GPM booster pump station with booster
chlorination, and a telemetry SCADA control system to provide
potable water from the City of Fairmont to the City of Mannington.
This project was awarded the American Council of Engineering
Companies (ACEC) “Bronze Award" for engineering excellence.

Realignment of the Intersection of Stewart Street, Protzman Street,
Vangilder Street & Hoffman Avenue

City of Morgantown, WV

G&O was retained to provide engineering services which included a
design study, final design, preparation of specifications, contract and
bid documents, and construction management and inspection
services for the evaluation, planning, and design of the intersection
realignment of Stewart Street, Protzman Street, Vangilder Street, and
Hoffman Avenue in the City of Morgantown.

m GREENHORNE & O'MARA Section 1 — Overall Capabilities
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HC NUTTING PROJECTS

McComMAS AML COAL MINE REFUSE PILE
MERCER COUNTY, WV

During the summer of 2008, H. C. Nutting, a Terracon Company
(HCN) performed a comprehensive geotechnical investigation of the
McComas Refuse Pile in Mercer County, West Virginia. The study
included an assessment of slope stability and recommendations for
reconstruction of the refuse pile. The study also included setting
thermocouples at the bottom of selected boreholes to measure the
in-ground temperature, to determine if spontaneous heating has
caused combustion to occur within the refuse bank. Compaction

e requirements were included to minimize exposure to air when the
refuse pile is regraded to prevent spontaneous heating from developing in the future.

HCN provided selected samples of the mine refuse to a laboratory for float / sink separation, and for short
proximate analyses on the float fraction to determine whether the mine refuse could be reprocessed to
remove the coal fines. Because only a small fraction of high-ash coal could be recovered, reprocessing was
not an economical alternative for this mine refuse pile. Selected samples of mine refuse were tested for
acid-base accounting to determine if they need to be specially handled to prevent acid generation. Results
of these analyses indicated that the mine refuse had a strong net alkalinity; therefore, no special treatment
was necessary to prevent contact with seepage water.

The HCN geotechnical study also included borings in nearby borrow areas that may be used to provide
cover soil for the regraded stockpile. Selected samples of both the cover soil and the mine refuse were
tested for pH, macronutrients and fertilizer requirements necessary to support growth of the proposed seed
mixes needed to stabilize the regraded refuse pile.

Results of the HCN mine refuse study were used by the design engineer, Stafford Consultants, Inc., of
Princeton, WV to prepare plans and specifications for the West Virginia Office of Abandoned Mine Lands and
Reclamation. These documents also included specifications for sealing two mine portals and for the removal
of abandoned equipment. These plans and specifications are currently under review and should be sent out
for bid by the end of the year.

Mayo Hollow Mine Spoil Slide Repair
Martin, KY

In the spring of 2004, a large slide occurred on the face of the Mayo Hollow Mine Spoil Embankment in
Martin, Kentucky. H. C. Nutting, a Terracon Company (HCN) was asked to implement an emergency repair
of the slide before the failure could progress further up the slope.

HCN provided an engineer and a field operations supervisor to investigate the slide and implement an
emergency repair. Heavy equipment was brought onsite under the supervision of HCN to excavate the slope
failure so the engineer could assess the probable cause. The failed slope was saturated with water, and it
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was determined that flowing water from the perimeter drainage ditch was infiltrating and taking a “short-cut”
though a portion of the embankment, saturating the mine spoil.

The slide was repaired by removing the failed section and spreading the wet mine spoil over open ground,
allowing it to dry. A French Drain was installed using No. 2 stone at the base of the slide, to allow the
infiltrating water to drain. After the French Drain was installed and flow measurements were taken to assure
that it was operating properly, mine spoil was placed back to reconstruct the original slope. The
reconstructed slope was then vegetated with grass seed and mulch to blend in with the remaining face of the
spoil pile. The entire project was completed during the course of about three days and was observed by a
representative of the state mine inspector’s office because the owner's reclamation bond had not yet been
released when the slide occurred.

Since the slide was repaired in April of 2004, the face of the embankment has remained stable and the
French Drain continues to relieve water pressure from infiltration through the perimeter ditch.

Black Diamond Mine- Coal Mining Company Audit
Floyd and Magoffin Counties, KY

A Chicago law firm retained H. C. Nutting, a Terracon Company
(HCN) to produce a Phase | ESA for a 41,000-acre coal mining
property in eastern, Kentucky. The mining company had 46
separate parcels, of which 31 have active permits and 15 more
are pending. The entire operation includes coal production from
both surface and underground mines, plus three preparation
plants and load-outs. The procedures used were in accordance
with ASTM E 2247-08, Standard Practice for Environmental Site
Assessments: Phase | Environmental Site Assessment Process
for Forestland and Rural Property. Because of the compressed
time schedule, HCN/Terracon was given only two weeks from the
date of authorization to the date the draft report was due.

HCN/Terracon immediately dispatched a team of mining
engineers and geologists to work with the mining company
personnel. All of the permitted operations were physically
inspected, documented, and photographed to determine if
recognized environmental conditions (REC’s) may be present.
Several of the un-permitted properties, mostly orphaned strip jobs,
were also examined for environmental impacts that could be
interpreted as REC's. Underground mines, all of which are
operated by contract miners, were examined to assess conditions
at the working face and to inspect for containers and other waste
materials that may have been discarded in the gob.

Concurrently, environmental scientists in the office were organizing information that was being sent in daily
by the field team. Environmental data bases were being reviewed and portions of the report were being
written even while some of the remaining data was being gathered. The draft Phase | ESA report was
delivered to the client on time, along with recommendations for dealing with a small number of environmental

concerns.
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Acid Mine Spoil Neutralization, Wellston Landfill Vegetative Cover
Wellston, OH

H. C. Nutting, a Terracon Company (HCN) was given the
responsibility for inspecting the grading and final cover of the
Wellston Sanitary Landfill, located in Jackson County, Ohio. After
the first few years, it was apparent that the vegetation was sparse
in some portions of the landfill cover and restored borrow area, and
that some of the sedimentation ponds had developed an acid
condition that exceeded NPDES discharge limits. Although
|leachate seeps were visible on some parts of the landfill cap, the
primary problem appeared to be caused by acidic surface mine
spoil, which was used as final cover for the landfill.

HCN engineers collected soil samples from selected portions of the site where grass would not grow
successfully. These soil samples were tested for neutralization potential and for pyritic sulfur, which was
mathematically converted to compute the maximum potential acidity. These data, along with paste pH, were
used to compute an application rate for the amount of pulverized limestone needed to maintain a neutral pH
condition so that the landfill cover could be successfully re-vegetated. Soil samples were also tested for
macronutrients, so that fertilizer requirements could be established. At the same time, the sedimentation
basins were cleaned out and lined with crushed limestone so that acid mine drainage that may be collected
from other parts of the landfill cover could be neutralized prior to discharge.

After the calcium carbonate application rates were determined for the mine spoil cover, HCN prepared a
detailed specification for application of the pulverized agricultural limestone, the depth of mixing, seed
blends, fertilizer mixes and mulch materials so the project could go out for bid. After the work awarded, HCN
inspectors observed the soil cover stabilization project to assure the owner that the work was being done
correctly.

At this time, vegetation has been re-established and the storm water discharge has remained within NPDES
permit limits.

m GREENHORNE & O'MARA Section 1 - Overall Capabilities
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Pleasant Valley (Brown) Highwall & Portals
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TECHNICAL QUALIFICATIONS WVDEP DESIGN GUIDELINES
GR ASP.O G&O shall comply with the following WVDEP

EPROJECIREQU“R‘EMEN design guidelines, specifications and
G&O shall comply with the following WVDEP design guidelines, requirements:

specifications and requirements to implement the project: ¢ WVDEP Design Guidelines

+ WVDEP Design Guidelines ¢ In accordance with Federal,
State & Local Regulations

¢ In accordance with Federal, State & Local Regulations

+ General Conditions and Standard Specifications General Conditions and

Standard Specifications

These standards cover a broad range of design and submittal
requirements relating to topography, drainage design, grading
plans, details for bat gates and wet seals, specifications,
materials, etc.

G&O is experienced in complying with design requirements for
the construction of mass grading, erosion control, site planning
and appurtenances. In preparing the design plans for WVDEP, G&O shall take into account such matters

as:

¢ Constructability / cost effectiveness
¢ Impacts to surrounding property

¢+ Maintenance

¢+ Environmental and customer impacts

APPROACH / METHODOLOGY

This section describes our understanding of the restoration project and our approach to the tasks to be
assigned under this contract. We have obtained this understanding from the expression of interest.

Project Kickoff Meeting
Prior to commencement of any project assessment or design, G&O will meet with WVDEP to clearly
identify project goals, schedules, constraints and the design criteria. This step is useful in ensuring a
quality project on the part of all parties and helps eliminate delays and cost overruns.

Pre-Design Feasibility Reports
G&O0 shall perform a detailed review of the Final Feasibility Study and, if requested, provide design
alternatives and cost estimates to help select the optimum design option. This study would utilize
G&0O'’s design experience and existing relationship with subconsultants to best accomplish the
WVDEP’s goal. Pre-design feasibility studies facilitate evaluation of viable alternatives and will allow
the WVDEP to select the preferred alternative.

m GREENHORNE & O’'MARA Section 2 - Technical Qualifications
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Pleasant Valley (Brown) Highwall & Portals
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Design Phase, Bid-Ready Contract Drawings & Specifications
G&O is highly experienced in the development of construction bid documents, including plans,
specification, estimates, and bid forms. We have developed these documents for public agencies at
 alllevels. We subscribe to many of the governmental specifications systems and Master Spec. We

are also very familiar with standard specifications and details approved by the WVDEP. Our past
project experience has enabled us to develop a thorough understanding of specific design
requirements such as mapping reference styles, standard notes, bid forms, and details to best
convey to our clients and ultimately contractors the intent of the design. This leads to better bid cost
upfront and fewer change orders during construction.

The design phase includes the collection of aerial mapping to determine existing conditions and
preparation of grading and erosion control plans. Plan packages will include details and
specifications for excavation, backfill, portals, wet seals, bat gates, drainage channels and other

required items pertaining to relevant areas.

Geotechnical Investigation

The design of fill slopes and portal wet seals could require soil borings and geotechnical study for
proper design. G&QO’s sub-consultant (H.C. Nutting) has geotechnical staff well experienced in field
sub-surface studies, laboratory materials testing, data analyses, design recommendations, and
construction methods for various projects in both private and public sectors.

Other Design Requirements
Other design considerations and information on the plans may include:

¢ Typical Details (drainage structures, ditches, wet seals and bat gates)
¢ Sediment and erosion control

¢ Soils boring and geotechnical considerations

¢ Access roads and site plans

Construction Cost Estimating
We believe that cost estimating must be an interactive part of the design process, providing
budgetary feedback and value engineering on design alternatives. It is this participatory upfront
input that allows the team to produce design concepts and drawing that are within the client’s
budget. Our cost control program builds value engineering into each design project. G&O will
prepare, monitor, and finalize construction budgets and time estimates. Communication will occur at
every phase of the project to ensure realistic costs. G&0O shall provide cost estimates with
WVDEP approved unit items.

Environmental Permitting
The G&O Team includes an environmental team experienced in minimizing and mitigating any
impacts to environmentally sensitive areas associated with infrastructure projects. G&O shall assist
WVDEP in identifying, avoiding if possible and/or minimizing impacts to environmental constraints
e.g. forest cover, historical sensitive areas, wetlands and waters of the US. We shall also provide
reports, impact sketches and supporting material to help WVDEP obtain a Nationwide Permit from
the Army Corp of Engineers and clearance from Culture & History if necessary.

a GREENHORNE & O'MARA Section 2 - Technical Qualifications
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Pleasant Valley (Brown) Highwall & Portals
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At the Federal level, we have in-depth familiarity with the following:

¢ National Environmental Policy Act regulations, issued by Council on Environmental Quality, 40 CFR 1500-
1508

¢ Section 9/10 of the Rivers and Harbors Act
¢ Sections 404 and 401 of the Clean Water Act of 1977/ Water Quality of 1987 (33 USC 125101376)

Sections 10, 309, and 176 of the Clean Air Act of 1970, as amended (42 USC 7401 et seq.); and the Clean
Air Act Amendments of 1987

EPA Section 404(b)(1) Guideline

Section 2, Fish & Wildlife Coordination Act (16 USC 1533)
Executive Order, 11990, Protection of Wetlands
Executive Order, 11988, Floodplain Management

Federal Noise Control Act of 1972

Section 106, National Historic Preservation Act of 1996, as amended (16 USC 470) regulations of the
Advisory Council of Historic Preservation (36 CFR 800)

At the state and local levels, we have significant experience with the following:
¢ Sediment and Erosion Control Regulations

* & & & o o

¢ Stormwater Management Regulations
¢ WV Culture and History
¢ Water Quality Certification (Section 401)
+ Fish and Wildlife
Coordination

Coordination between G&O, WVDEP, subconsultants and current property owners where the project
is located will be extremely important to the success of the project. G&O will initialize and maintain
effective communication between all parties involved in the project.

m GREENHORNE & O'MARA Section 2 — Technical Qualifications
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Pleasant Valley (Brown) Highwall & Portals
Requisition # DEP15611

KeEY PROJECT TEAM MEMBERS - QUALIFICATIONS AND EXPERIENCE

G&O's project organization for WVDEP has been carefully selected for
this contract to offer top professionals from our Fairmont Office.
Individuals offered in this proposal possess pertinent local experience in
conducting studies and preparing plans for the installation of water
distribution systems and_ appurtenances gssociated with projects of this salaciod Tor this contrach to
nature. We have also included professionals from our subconsultant offer high caliber
team to provide ancillary services if required by WVDEP, including professionals from our
geotechnical engineering and aerial mapping. Fairmont office.

G&0’s project organization
for WVDEP has been carefully

We present in this section our Team organization, followed by a summary of the pertinent qualifications,
experience, and location of select key project team members, as well as the percentage of time each
key team member will devote to the project during the life of the contract. Additional staff information is
included in our Expression of Interest.

West Virginia
Department of Environmental Protection

Project Manager

Steven Cain, PE

Principal-in-Charge
Michael Retton, PE, PS

Task Managers / Principal Engineers

Richard Gaines, PE
Jeff Boyles, PE

John Vincent, El
Eric McCleary

Support Staff

mlc m a GREENHORNE & O'MARA !;EE! H. C. NUTTING
n CONSULTING ENGINEERS

» Tierracon coulwn=
Aerial Mapping Surveying Geotechnical Engineering
Marlin Zook, PLS, CP G&O Survey Crews Fred Erdmann, PE, PG
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Steve Cain, PE

Pleasant Valley (Brown) Highwall & Portals
Requisition # DEP15611

Project Manager
Percent of Time Devoted to this Contract: 30%

Firm: Greenhorne & O'Mara
Highest Degree: BS

Years of Experience: 16
Office Location: Fairmont, WV

Assignment / Responsibilities

¢ Serve as primary point-of-
contact for WVDEP

¢ Organize and apply personnel
resources to meet contract
commitments

¢ Designate task order managers
and oversee task order
execution

¢ Prepare progress reports and
invoices

¢ Direct or execute work on
individual task orders

¢ Report progress, expenditures,
and results to the Project
Manager

¢ Contract documents

¢ Ensure that all activities are
accomplished to advance the
goals of WVDEP’s programs
and projects

Michael Retton, PE, PS

Capabilities & Experience. Mr. Cain, Department Head for
G&0O's Fairmont Civil Engineering Department, has 16 years of
experience. His career has encompassed many aspects of civil
engineering including land surveying, site development, sanitary
sewer condition assessment, capacity evaluation, data
management, rehabilitation design, wastewater treatment system
design, potable water system design, hydraulic modeling, utility
planning, computer aided drafting, and construction engineering.

Relevant projects include:

¢+ Kingmill Valley Sanitary Sewer Improvements, Marion
County, WV

¢ Alpine Lake Water Distribution System Reconstruction,
Preston County, WV

¢ Mannington Waterline Extension, Marion County, WV

¢ Shinnston Waterline Reconstruction, Harrison County, WV

¢ Fairmont Sanitary Sewer Improvements, Marion County,
wv

¢ Flowers Bakery - Commercial Site Plan, Marion County, WV

¢ The Havens — Commerical Site Plan, Mercer County, WV

¢ Weatherford Sand Plant - Commerical Site Plan, Barbour
County, WV

¢ Winebrenners Crossing — Commerical Site Plan, Berkley
County, WV

Principal-in-Charge

Percent of Time Devoted to this Contract: 2%

Firm: Greenhorne & O'Mara
Highest Degree: BS

Years of Experience: 27
Office Location: Fairmont, WV

Assignment / Responsibilities

¢  Ensure availability of personnel
and corporate financial
resources

¢ Provide general guidance and
advice to the Project Manager

¢ Solicit feedback on G&O
contract performance from
WVDEP

Capabilities & Experience. As Vice President of Engineering
Services for the Mid-Atlantic Region, Mr. Retton is responsible for
all civillland development and general civil services projects
performed in the Mid-Atlantic Region. He has 27 years of
experience in land development planning, engineering, utility
engineering and design, hydrologic/hydraulic analyses, design of
sediment control ponds, and stormwater detention facilities.

Relevant projects include:
¢ Fairmont General Hospital Healthplex, Marion County, WV
¢ Mannington Waterline Extension, Marion County, WV

¢ Alpine Lake Sewer System Improvements, Preston County,
WV

¢ Grant Town Water System Improvements, Marion County,
wv

¢ Shinnston Utility Relocation, Harrison County, WV

% GREENHORNE & O'MARA
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Richard Gaines, PE

Pleasant Valley (Brown) Highwall & Portals
Requisition # DEP15611

Task Manager/Principal Engineer
Percent of Time Devoted to this Contract: 20%

—Firm* Greenhorne & O'Mara— | Capabilities & Experience. A Senior Project Manager in G&0's

Highest Degree: BS
Years of Experience: 24
Office Location: Fairmont, WV

Assignment / Responsibilities

*

Coordinate work with the G&O
Project Manager

Direct or execute work on
individual task orders

Report progress, expenditures,
and results to the Project
Manager

Contract documents

On-site takeover system
services

WVDEP permitting

Jeffrey Boyles, PE

Fairmont office, Mr. Gaines is experienced in design, plan
preparation, and permit processing for land development projects.
Design expertise includes storm drainage, water and sewer,
sediment control, and land grading. He also is experienced in
earthwork analysis, cost estimates, and feasibility studies.

Relevant projects include:

L 4
L 4
+

Flowers Bakery - Commercial Site Plan, Marion County, WV
The Havens — Commerical Site Plan, Mercer County, WV

Weatherford Sand Plant - Commerical Site Plan, Barbour
County, WV

Winebrenners Crossing — Commerical Site Plan, Berkley
County, WV

F.K. Everest — Commerical Site Plan, Marion County, WV
Dollar General — Commerical Site Plan, Marion County, WV

Fisher Mountain Estates — Residential Subdivision,
Pendleton County, WV

Fairmont General Hospital Healthplex, Marion County, WV
Preston County PSD #4 Water System Extensions

Jane Lew PSD Potable Water System Improvements, Lewis
County, WV

Mannington Waterline Extension, Marion County, WV

Task Manager/Principal Engineer
Percent of Time Devoted to this Contract: 20%

Firm: Greenhorne & O'Mara
Highest Degree: BS

Years of Experience: 4

Office Location: Fairmont, WV

Assignment / Responsibilities

¢

Prepare Work Plans for review
by the Project Manager and
WVDEP

Coordinate work with the G&O
Project Manager

Direct or execute work on
individual task orders

Report progress, expenditures,
and results to the Project
Manager

Capabilities & Experience. As a Project Engineer in G&O’s
Fairmont office, Mr. Boyles’ work has included planning, design,
permitting, construction administration, water distribution design,
streetscape and revitalization, planning and design for multiple
projects.

Relevant projects include:

*

¢
¢
*

Grant Town Water System Improvements
Fairmont General Hospital HealthPlex
Preston County PSD #4 Water System Extensions

West Fork On-Site Community Cooperative Demonstration,
Harrison County, WV

GREENHORNE & O’'MARA

CONSULTING ENGINEERS
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John Vincent, El

Pleasant Valley (Brown) Highwall & Portals
Requisition # DEP15611

Task Manager/Principal Engineer
Percent of Time Devoted to this Contract: 20%

FirmGreenhorne & O'Mara
Highest Degree: BS

Years of Experience: 16
Office Location: Fairmont, WV

Assignment / Responsibilities

¢ Prepare Work Plans for review
by the Project Manager and
WVDEP

¢ Coordinate work with the G&O
Project Manager

¢ Direct or execute work on
individual task orders

¢ Report progress, expenditures,
and results to the Project
Manager

Eric McCleary

[ Mr-Vincent has 16 years experience in civitengineering projects.

His career has encompassed many aspects of civil engineering
including highway design, site development, sanitary sewer and
surveying. He performed surface mining reclamation plans in
conjunction with a public/private highway project in Mingo County.

Relevant projects include:
¢ Fairmont General Hospital Healthplex, Marion County, WV
¢ Kingmill Valley Sanitary Sewer Improvements, Marion
County, WV
¢ Mannington Waterline Extension, Marion County, WV
¢ Shinnston Waterline Reconstruction, Harrison County, WV

¢ King Coal Highway (Red Jacket Section), Mingo County,
WV

¢ King Coal Highway (Sharon Heights Section), Mingo
County, WV

Task Manager/Principal Engineer
Percent of Time Devoted to this Contract: 20%

Firm: Greenhorne & O'Mara

Highest Degree: MS

Years of Experience: 31

Office Location: Mechanicsburg, PA

Assignment / Responsibilities

¢ Prepare Work Plans for review
by the Project Manager and
WVDEP

¢ Coordinate work with the G&O
Project Manager

¢ Direct or execute work on
individual task orders

¢ Report progress, expenditures,
and results to the Project
Manager

Capabilities & Experience. Mr. McCleary has conducted stream
assessments for the Pennsylvania Fish & Boat Commission prior
to initiating Damariscotta. Selected work experiences, completed
and ongoing, in the area of wetland delineation and mitigation, acid
drainage abatement, environmental assessments, environmental
impact statements, watershed restoration, and plant and animal
identification associated with various environmental projects. Mr.
McCleary's experiences also include teaching the laboratory/field
portion of Herpetology at Kent State University from 1986 — 1987
under Dr. Lowell Orr, his 1989 Masters Thesis — The Taxonomic
Status and Geographical Distribution of a Desmognathine
Salamander in West Virginia, and identification of critical Timber
Rattlesnake Habitat for Keystone Coal in Snowshoe Township,
Centre County in 2001.

Relevant projects include:

¢ Stream Bioassessment/Acid Mine Drainage Evaluation,
Consol, Pittsburgh, PA

¢ Treatment Wetland Evaluation & Design-Action Mining,
Meyersdale, PA

¢ Stream Bioassessment- Little Sewickeley Creek, Consol,
Pittsburgh, PA

¢ Stream Mitigation/Restoration- Tinkers Creek, Norwin
School District, Irwin, PA
More than 250 Environmental Assessments for Qil & Gas
Well Locations at various sites in Jefferson, Elk, Mckean, &
Warren Counties.

% GREENHORNE & O'MARA
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Fred Erdmann, PE, PG

Pleasant Valley (Brown) Highwall & Portals
Requisition # DEP15611

Key Staff - Geotechnical Engineering
Percent of Time Devoted to this Contract: 10%

Firm:H.C.Nutting/A Terracon Co.
Highest Degree: MS

Years of Experience: 41

Office Location: Charleston, WV

Assignment / Responsibilities
¢ Coal Reserve Assessments
¢ Mining Feasibility Studies
¢ Coal Source Investigations
Studies for Utilities
¢ Roof Support Plans and Studies

¢ Ground Subsidence
Investigations

¢ Geotechnical Investigations

¢ Environmental Site
Assessments

¢ Litigation Support

~Capabilities & Experience. Mr. Erdmann-has over 40-years of —
experience in the areas of applied geological engineering. He

provides project management and technical assistance to clients

seeking solutions to tunnelling, mining engineering projects and

mineral resource investigations.

Relevant projects include:

¢ Conversion of Former Limestone Mines in Olive Hill, KY
U.S. Army Corps of Engineers, Louisville District

Marion County 911 Center near Fairmont, WV

Liner Evaluation of the Elsinore Water Tunnel
Geotechnical Study of a Deep Manhole

Geotechnical Investigation for Proposed Access Shaft

Tunnel Remediation and Test Pit Study for the Marathon
Fuel Terminal

Mine Subsidence Investigations in Eastern Ohio
¢ Mine Subsidence Assessment

* & & & o

*

Marlin Zook, PLS, CP

Key Staff — Aerial Mapping
Percent of Time Devoted to this Contract: 10%

Firm: Aero-Metric, Inc.
Highest Degree: AS

Years of Experience: 31
Office Location: Dulles, VA

* & o o

Assignment / Responsibilities
¢ Ground Surveying
¢ Digital Mapping
¢ Digital Orthophoto Production
o

Review of Final Delivery Items
to the WVDEP

Capabilities & Experience. Mr. Zook has over 30 vyears
experience in all aspects of photogrammetry. His career at Aero-
Metric began in photogrammetric compilation and extended to all
other mapping related operations such as flight planning, ground
control  surveys, drafting, analytical triangulation, volume
computations, Interactive graphics and data collection for input to a
GIS. Current responsibilities include overseeing all phases of the
photogrammetric process including aerial triangulation, compilation
and digital edit. He is also responsible for directing the quality
control and the survey team efforts. He has been in charge of all
mapping projects from the planning phase to production for the past
eighteen years at Aero-Metric.

Relevant projects include:
¢ PSD #4 Waterline Project, Brandonville, Preston County,
WV (with G&O)
¢ Racket/Newberne Compressor Station Bridge Site,
Newberne, Ritchie County, WV
¢ Hanlin-Allied-Olin Plant Site, Moundsville, Marshall County,
WV

¢ Lewisburg Sewer Extension, Lewisburg, Greenbrier County,
LAY
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OFFICE LOCATION

G&O wili coordinate and perform

G&O0 will coordinate and perform all of the work required under [ESNTIITSSW/ISH :
. : ) : quired under this
this contract from our Fairmont, WV office, located at 111 Elkins contract from our Fairmont, WV

Street. ofies,

As illustrated by the graphic below, the G&O team is preferably located
to the project location, ensuring timely response to any situation. Our
office is only 0.7 miles/ 3 minutes from the proposed project site.
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Pleasant Valley (Brown) Highwall & Portals
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SUBCONSULTANTS

Greenhorne-& O'Mara, Inc.—(G&0O) has put together an outstanding team to provide the —

ﬁconsulting engineering services requested by the West Virginia Department of Environmental
Protection (WVDEP) under this Expression of Interest. Together, G&O and its subconsultants,
H.C. Nutting/A Terracon Company and Aero-Metric, Inc. blends discipline expertise and relevant
experience with similar award-winning programs, local knowledge, and a solid background of
working together. Team professionals possess the strong relevant experience, capability, and roll-up-your-
sleeves know-how to get the job done right.

H.C. Nutting/A Terracon Company (HCN/Terracon) will be providing individual
and definitive tasks for the Geotechnical Engineering aspects of the work for
this project. With more than 150 geotechnical engineers and one of the
largest drilling fleets in the country, HCN/Terracon is well positioned to deliver
quality, responsive and cost-effective geotechnical engineering services, regardless of project size. Design
and construction of functional, cost-effective structures require a thorough understanding of local soil, rock
and groundwater conditions. HCN/Terracon provides a wide range of services to support all phases of a
project, from preliminary design through completion of the building process.

C \ H. C. NUTTING
a Tlerracon company

H.C. Nutting/Terracon is a dynamic and growing consulting firm providing multiple related service lines to
clients at local, regional and national levels. Their services are delivered on a timely basis with consistently
high value and attention to client needs.

AmO'I‘I'ItI'RK II'IC Aero-Metric, Inc. is a leading provider of high-quality geospatial services to

= government and corporate clients. Geospatial services involve defining the
earth's topographic shape, identifying and measuring its natural and man-made features and chronicling its
condition using a variety of photogrammetric and image processing technologies.

Aero-Metric provides these services to clients in the form of planimetric mapping, topographic mapping,
digital orthophoto imagery, digital elevation modeling, terrain mapping and other cartographic services. Aero-
Metric's clients rely on these geospatial information services for feasibility studies, natural resource
evaluation, engineering design and construction, temporal change detection and assessment, mapping,
environmental monitoring, and numerous related applications. Aero-Metric has developed a blue-chip client
base that includes some of the top domestic engineering and manufacturing firms, as well as a wide variety
of federal, state and local government agencies.

G&O currently has aerial mapping of the proposed project site that can be utilized for design
purposes. G&0 acquired design grade mapping with 2’ contours of this area as part of the City of
Fairmont utility upgrades in 2008. See next page for map.
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REFERENCES

Pleasant Valley (Brown) Highwall & Portals
Requisition # DEP15611

PRESTON COUNTY PuBLIC SERVICE DISTRICT #4

Point of Contact | Mr. Robert (Al) Bailey, Chairman

Address " Preston County Public Service District #4

PO Box 370

Bruceton Mills, WV 26525

Phone number

(304) 379-3130

Project Name
Location

Clifton Mills Waterline Extension & Lennox Cuzzart Water Line Extension Projects

Preston County PSD #4, WV

JANE LEw PuBLIC SERVICE DISTRICT

Point of Contact l

Ms. Nancy Gee, General Manager

Address

Jane Lew Public Service District

PO Box 845

Jane Lew, WV 26378

Phone number

(304) 884-7111

Project Name
Location

Jane Lew Water Improvements

Lewis County, WV

CITY OF SHINNSTON

Point of Contact '

| Ms. Debra Herndon, City Manager

Address

City of Shinnston
40 Main Street

Shinnston, WV 26431

Phone number

(304) 789-6996

Project Name
Location

Shinnston Water and Sewer System Improvements and Sewer Treatment Plant

Harrison County, WV

CONSULTING ENG

GREENHORNE & O'MARA
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CiTy OF FAIRMONT

Pleasant Valley (Brown) Highwall & Portals
Requisition # DEP15611

Point of Contact

Mr. David Sago, Utilities Manager

Address

City of Fairmont
PO Box 1428
' Fairmont, WV 26554

Phone number

(304) 366-0540

Project Name
Location

Sewer Improvements
Marion County, WV

Fairmont-Mannington Water Transmission Main Extension and Fairmont Sanitary

MARION COUNTY COMMISSION

Point of Contact

Mr. Richard Walton

Address

200 Jackson Street

Marion County Commission

Fairmont, WV 26554

Phone number

(304) 367-5431

Project Name
Location

Project

Meredith Springs/Dakota Camp Area Sanitary Sewer Improvements and Extensions

BUTLER PROPERTIES, INC.

Point of Contact

Mr. Clarke Coole, Vice President

Address

One Paces West

Atlanta, GA 30339

Butler Properties, Inc.

2727 Paces Ferry Road, Suite 255

Phone number

(770) 433-9500 ext. 13

Project Name
Location

Flowers Bakery
Marion County, WV

CONSULTING ENGINEERS
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TOWwN OF GRANT TOWN

Point of Contact

Mr. Robert Riggs, Jr., Mayor

Address

Town of Grant Town
PO Box 40
| Grant Town, WV 26574

Phone number

| (304) 278-7381

Project Name
Location

Grant Town Water System Improvements
Marion County, WV

WEST FORK ON-SITE COMMUNITY COOPERATIVE, INC.

Point of Contact

Mr. Paul Hamrick, Chairman

Address

West Fork On-Site Community Cooperative, Inc.
Route 3 Box 352
‘ Clarksburg, WV 26301

Phone number

| (304) 622-5664

Project Name
Location

West Fork On-Site Community Cooperative Demonstration Project
Harrison County, WV

FAIRMONT GENERAL HOSPITAL, INC

Point of Contact

Mr. Albert Pilkington, Ill, CEO

Address

Fairmont General Hospital, Inc.
1325 Locust Avenue
Fairmont, WV 26554

Phone number

| (304) 367-7454

Project Name
Location

Fairmont General Hospital Healthplex
Marion County, WV

WEATHERFORD INTERNATIONAL, INC.

Point of Contact

Mr. Bryson VanNostrand, President

Address

VanNostrand Architects
29 East Main Street, Suite 4
Buckhannon, WV 26201

Phone number

(304) 473-0555

Project Name
Location

Weatherford Sand Silos and Siding
Century, WV

CONSULTING ENGINEERS

% GREENHORNE & O'MARA

Section 6 — References

Page 25



Pleasant Valley (Brown) Highwall & Portals
Requisition # DEP15611

SUMMARY

LocAL KNOWLEDGE
G&O has been in the Fairmont area since 1999. We have been in business at our headquarters in
Laurel, MD since its inception in 1950. During this time, we have developed strong working
relationships with nearly every state, county, and local government agency that operates within
WVDEP boundaries, and are intimately familiar with all relevant codes, policy and procedures to
successfully navigate jobs through to completion.

G&Q'’s Key Project Team Members have worked on similar projects in West Virginia while employed with
other firms. Our staff members have also worked on multiple mass grading, drainage and erosion control
projects throughout West Virginia and surrounding states.

WHY CHOOSE G&O0?

G&O provides comprehensive consulting services to perform studies, prepare design plans and secure
permits when relevant. G&O has put together an outstanding Team to provide the consulting engineering
services WVDEP needs under this EOI.

Technical Competence. G&O has extensive experience with conceptual studies, designs, cost
estimating, preparation of plans and specifications, and construction-related engineering and
inspection services for sanitary engineering projects.

Firm’s Experience. Founded in Prince George's County in 1950, our business revolves around
surveying, planning, and engineering for transportation, land development, and sanitary
engineering projects.

Individual Experience. The management and technical team is highly capable and experienced.
G&0O’s project organization for WVDEP has been carefully selected for this project to offer top
professionals mainly from our Fairmont office.

Responsiveness. WVDEP will find the G&O Team to be very responsive because G&O is committed
to establishing our relationship with the WVDEP.

Resources. G&O and its Team members are committing over 500 professionals from our Mid-Atlantic
offices.

Prime / Sub Working Relationship. G&O’s working relationship with our Team members date back
to the late 1990s to early 2000.

Quality of Work. G&O is committed to the assurance of quality deliverables, free of errors and
omissions, and to meeting and exceeding our customer’s expectations.

Timeliness. A comprehensive budget, schedule, and quality assurance culture using customized cost-
control and project management tools will ensure timely response.

Cooperation. G&O is committed to maintaining reliable day-to-day communication, providing monthly
progress reports, and following established procedures to facilitate prompt communication with
WVDEP. We will also adjust resources and schedules as required to meet WVDEP's project
requirements.

Location. G&QO will coordinate and perform all of the work required under this contract from our
Fairmont office, at 111 Elkins Street.

Principal Participation. Senior management staff from G&QO'’s Fairmont office will provide the day-to-
day management and quality assurance for task orders under this contract.

Bottom line. G&O wants to earn your business and will work hard to retain your trust. We look
forward to solidifying our relationship with you.
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rRFaNo. DEP15611

STATE OF WEST VIRGINIA
Purchasing Division

PURCHASING AFFIDAVIT

West Virginia Code §5A-3-10a states: No contract or renewal of any contract may be awarded by the state or any of its
political subdivisions to any vendor or prospective vendor when the vendor or prospective vendor or a related party to the
vendor or prospective vendor is a debtor and the debt owed is an amount greater than one thousand dollars in the
aggregate.

DEFINITIONS:

“Debt" means any assessment, premium, penalty, fine, tax or other amount of money owed to the state or any of its
political subdivisions because of a judgment, fine, permit violation, license assessment, defaulted workers’ compensation
premium, penalty or other assessment presently delinquent or due and required to be paid to the state or any of its
political subdivisions, including any interest or additional penalties accrued thereon.

“Debtor” means any individual, corporation, partnership, association, limited liability company or any other form or
business association owing a debt to the state or any of its political subdivisions. “Political subdivision” means any county
commission; municipality; county board of education; any instrumentality established by a county or municipality; any
separate corporation or instrumentality established by one or more counties or municipalities, as permitted by law; or any
public body charged by law with the performance of a government function or whose jurisdiction is coextensive with one
or more counties or municipalities. “Related party” means a party, whether an individual, corporation, partnership,
association, limited liability company or any other form or business association or other entity whatsoever, related to any
vendor by blood, marriage, ownership or contract through which the party has a relationship of ownership or other interest
with the vendor so that the party will actually or by effect receive or control a portion of the benefit, profit or other
consideration from performance of a vendor contract with the party receiving an amount that meets or exceed five percent
of the total contract amount.

EXCEPTION: The prohibition of this section does not apply where a vendor has contested any tax administered pursuant
to chapter eleven of this code, workers' compensation premium, permit fee or environmental fee or assessment and the
matter has not become final or where the vendor has entered into a payment plan or agreement and the vendor is not in
default of any of the provisions of such plan or agreement.

Under penalty of law for false swearing (West Virginia Code §61-5-3), it is hereby certified that the vendor affirms and
acknowledges the information in this affidavit and is in compliance with the requirements as stated.

WITNESS THE FOLLOWING SIGNATURE
Vendor's Name: Greenhorne & O’'Mara, |
Authorized Signature: :9;: & M pate:_ 3/1/2012
State of NW"" u( r_f\_) o
County of HGUW , to-wit:
S -
Taken, subscribed, and sworn to before me thls 1 day of &r‘d/\ , 20_[_@
My Commission expires l 9) l 2020 —‘20:’—

AFFIX SEAL HERE NOTARY PUBLIC OOQAOL@V\,%K&«Q u

ot P S e i T S Sl

’ NOTARY PUBLIC GFICIAL SEAL
STATE OF WEST VIRGINIA
£ JORDAM L. STRAIGHT

FO J’(JV 1851

COMPISSIGH EXPIRLS MOV 8, 2020 Purchasing Affidavit (Revised 12/15/09)
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AML AND RELATED PROJECT EXPERIENCE MATRIX

PROJECT EXPERIENCE REQUIREMENTS SRt
B . . ,g = 5 = g =& . ‘ |
Basi it g £ w E |85 |3 g | & - i _ :
GREENEHORNE & O'MARA PROJECTS Pié:fgr:;%; Ags%tc":'ge:!’(go % % ,% g g § g %L é % e é E iﬁE’ £ :‘_;? ; E E § s | %
5 |2 £ 3 = |8
Lenox/Cuzzart Waterline Extension C 1 X X X M M
LyonSouth Commercial Development C 1 X X M M M
Fairmont General Hospital Healthplex C 1 X X M M M P
Weatherford-Sand Silos and Siding Track C 1 X X X M P M
Flowers Bakery C 1 X X X M P M
Winebrenner's Crossing C 1 X X X M P M
Preston County PSD Water System Extension & 1 X X X X X X M
Jane Lew Water Improvements C 1 X X X X M P M P
Shinnston Sewer System Improvements C 1 X X X X M M M P
Alpine Lake Wastewater Treatment Plant & Collection System Cc 1 X X X X M M P
Preston County PSD #4 Clifton Mills Water Line Extension C 1 X X X M M P P P
Alpine Lake Water Treatment & Distribution System Upgrades C 1 X X X X X X X X X M M M P
Meredith Springs/Dakota Camp Area Sanitary Sewer Extension C 1 X X X X M P P M
Kingmill Valley PSD Sanitary Sewer Improvements C 1 X X X X X X M M M P
City of Fairmont Sanitary Sewer Improvements C 1 X X X X X X M M M
Shinnston Water System Improvements C 1 X X X X X X X M M P P
Grant Town Water Distribution Upgrade C X X X X X M M M P
Grant Town Water Tank C 1 X X X M M P
Fairmont — Mannington Water Transmission Main Extension C 1 X X X X X M M M P P
Realignment of the Intersection of Stewart Street, Protzman C 1 X X X X M M P P
Street, Vangilder Street, and Hoffman Avenue

List whether project experience is corporate or personnel based or both.
* Use this area to provide specific sections or pages if needed for reference.
** List Primary Design personnel and their functional capacity for the projects listed.



AML AND RELATED PROJECT EXPERIENCE MATRIX
PRIMARY STAFF PARTICIPATION/CAPACITY

PROJECT EXPERIENCE REQUIREMENTS ol o e Ll
Exp. Basis Additional Info 5 E u é o :g_ 5 ) g 5
C=Corp Provided in 3 S 2 i 5 5 = 8 2 £ = - E c Z e i o
HCN-TERRACON PROJECTS B Psonal Section (5) - & 3 8 § 2 F 2 £ T | 2 5 = -,E 3 5| g2 Ly 5
* *k = = o o @ © L = ® k<] = = L s & b7 o
E |8 |2 |2 |§ |8 |2 |3 |% |%s|2 |2 |2 | |5 |8 |2 |2 |5 |8
g |2 E £ |3 |2 s | & g
c @ = g ® 2 w
3 = e @ = 3
McComas Mine Refuse AML Project C 1 X X X X P P P
Mayo Hollow Mine Spoil Slide Repair C 1 X X P
Danehart AML Landslide Correction C X X P
Mine Grouting Specification, New Residence Halls at Hocking C X X X X P P P
College
Acid Mine Spoil Neutralization, Wellston Landfill Vegetative C q X X X X P
Cover
Ohio Mine Subsidence Insurance Underwriters Association — C X P
Multiple Projects
Coal Mining Company Portfolio — Floyd and Magoffin Counties, C 1 X P
Kentucky
New Residence Halls at Hocking College — Mine Grouting C X X X P P P
Specification — Nelsonville, OH
Melody Mountain Mine Subsidence Investigations — Ashland, C X X P P P P P
Kentucky
People Bank of Mullens, WV C X X X X P P P
McComas Thompson AML Project C X X P P

List whether project experience is corporate or personnel based or both.
* Use this area to provide specific sections or pages if needed for reference.
** List Primary Design personnel and their functional capacity for the projects listed.



