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Chuck Bowman, Buyer Supervisor

West Virginia Department of Administration
Purchasing Division

2019 Washington Street, East

P O Box 50130

Charleston, WV 25305-0130

Expression of Interest

Professional Engineering Design Services
and Construction Monitoring Services

at the

Waitman - Barbe Highwall #1 Project
Monongalia County, WV

RFQ # DEP15612

Dear Mr. Bowman:

Qk4 is pleased to submit this Expression of Interest to provide professional engineering design services and
construction monitoring services to the West Virginia Department of Environmental Protection (WVDEP),
Office of Abandoned Mine Lands and Reclamation (AML), at the Waitman — Barbe Highwall #1 Project in
Monongalia County, West Virginia.

Qk4 is a multi-disciplinary firm with a staff of 100 professionals, consisting of civil and structural engineers,
planners, architects, landscape architects, environmental specialists and right-of-way acquisition specialists.
The firm is headquartered in Louisville, Kentucky and maintains offices in (St. Albans, West Virginia;
Frankfort, Kentucky; New Albany, Indiana; Atlanta, Georgia; Ormond Beach, Florida; and Bristol,
Tennessee.)

Qk4 staff has previous AML experience including Glen White Air Shafts (DEP #14270), Delbarton
(Dardi) Mine Portals (DEP#14524), Hazy Creek (Sprouse) Portals (DEP#14946), and Jonben
Refuse Pile Project (DEP#15184).

We look forward to an opportunity to interview for this project. Should you have any questions regarding
this submittal or Qk4, please contact me at (304) 201-8980 or at mnewton@qk4.com.

Sincerely yours,

A Z A

Steven M. Newton, PE, PS
Regional Office Manager

SMN
File: U\00000.M19WVDEP\PURCHASING BULLETIN RFQ's\DEP 15612 Waitman - Barbe Highwall #1\2 - Exp of Interest Letter.doc
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PROFESSIONAL ENGINEERING DESIGN SERVICES AND Expression of
CONSTRUCTION MONITORING SERVICES AT THE Interest
WAITMAN - BARBE HIGHWALL #1 PROJECT Evaluation
MONONGALIA COUNTY, WV Criteria

EVALUATION CRITERIA

A.

WV Registered Professional Engineers (Civil or Mining) in the Primary Office:

The primary office for the performance of this work will be our office in St. Albans, WV. There is one West Virginia
registered professional in this office, Steven M. Newton, PE, PS.

Reclamation Engineering design experience of the Primary office's WVRPE as it relates
to the specific project problem areas:

Mr. Steven M. Newton, PE, PS is the Office Manager and principal engineer in the St. Albans, WV office. He has
34 years of general civil engineering experience including AML Reclamation projects and other types of projects

such as site development, drainage, structural, etc., that include the same common design elements as AML
projects such as grading, drainage design, erosion and sediment control, permits, etc.

Available WV-AML Design Teams within the Primary Office:

There is one available WV-AML team within the primary office in St. Albans, WV. It will consist of:

Steven M. Newton, PE, PS Project Manager / Project Engineer
Mat McDougal Engineering Technician / CAD Designer
Eric Mercer CAD Drafter / Construction Inspector

The Oral Interview:

If we are chosen for an interview, it will be attended by Steven M. Newton and Mat McDougal.
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PROFESSIONAL ENGINEERING DESIGN SERVICES AND Qk4 EJ;PI" ets sio f;
of Interes

CONSTRUCTION MONITORING SERVICES AT THE
WAITMAN - BARBE HIGHWALL #1 PROJECT Project
MONONGALIA COUNTY, WV Team

PROJECT TEAM

PROJECT MANAGER
Steven M. Newton, PE, PS

(Qk4)

DESIGN
Steven M. Newton, PE, PS
Mat McDougal

DRAFTING
Mat McDougal
Eric Mercer

CONSTRUCTION INSPECTION
Eric Mercer

o 52 >
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PROFESSIONAL ENGINEERING DESIGN SERVICES AND
CONSTRUCTION MONITORING SERVICES AT THE

Qk4 Statement of
Qualifications

Staff
Experience

WAITMAN - BARBE HIGHWALL #1 PROJECT
MONONGALIA COUNTY, WV

S. MICHAEL NEWTON, PE, PS

Regional Office Manager: West Virginia / Vice President

34 YEARS EXPERIENCE
24 YEARS WITH Qk4

EDUCATION
Speed Scientific School
University of Louisville

REGISTRATIONS

PE /1984 / KY [ 13967

PE /1985 / IN / PE21204

PE /1995 / NC / 20940

PE /1995 / PA / 048599R
PE /2000 / WV /14389

PLS /1983 / KY / 2664

PLS /1990 / TN / 1593

PLS /1990 / IL /035-0029481
PLS /2000 / WV /2023

AFFILIATIONS

American Society of Civil Engineers

*ational Society of Professional Engineers
.est Virginia Association of Consulting

Engineers

West Virginia Rural Water Association

ADDITIONAL EDUCATION

Introduction to Stream Functions and
Processes

Methods for Stream Channel Assessment
and Analysis

Natural Stream Channel Design
Advanced Natural Stream Design and
Monitoring

State & Federal Legislative Issues
WV Infrastructure Forum; ACEC

Copyright Protection of Engineering,
Architectural and Construction Documents

Basics of Project Financing

Trenchless Technology Pipeline
Rehabilitation Methodologies

Work Zone Traffic Control; WVDOH
Dendrology (Tree Identification) - KY

Mr. Newton has experience in a wide array of civil engineering projects for both
public and private clients, including commercial developments, drainage
improvement  projects, landfills, residential developments, transportation,
wastewater, and water projects. His project experience includes scheduling,
planning, preliminary design, final design, cost estimates, easements / right-of-way
acquisition, bidding, and construction management. He has also managed the
surveying tasks associated with all of the above, including alta surveys, boundary
surveys, condominium plats, descriptions, easement plats, major and minor
subdivision plats, right-of-way plats, topographic surveys, etc.

Notable AML Projects:

Hazy Creek (Sprouse) Portal DEP #14947, Raleigh County, West Virginia

This project included the construction of 362 feet of silt fence, 420 feet of super silt
fence, 850 square yards of erosion control matting, 604 feet of wattles, 3.3 acres of
revegetation, 139 square yards of rip-rap stream bank restoration (along Hazy
Creek), 1 rip-rap “vee” channel road crossing, 13 feet of rip-rap channel, 24 feet of
temporary 36-inch pipe, 1,434 cubic yards of unclassified excavation, 0.5 acres of
soil cover, and 516 feet of underdrains. This project included a preliminary site visit,
research of mine maps, utilities, etc., surveying, conceptual design meeting,
preliminary design, final design, permit acquisition, quantities, cost estimate,
construction specifications, site visits, pre-bid meeting and pre-construction
meeting. The construction was completed in February of 2012 at an approximate
cost of $75,300.

Jonben Refuse Pile Project DEP #15184, Raleigh County, West Virginia

This project included the construction of 95 feet of silt fence, 850 feet of super silt
fence, 2.8 acres of revegetation, 2,686 cubic yard of unclassified excavation, and
1.2 acres of soil cover. This project included a preliminary site visit, research of
utilities, conceptual design meeting, preliminary design, final design, permit
acquisition, quantities, cost estimate, construction specifications, site visits, pre-bid
meetings and pre-construction meeting. Permits acquired for the project included:
NOI permit for the Department of Environmental Protection and a MM-109 Permit
for the West Virginia Department of Transportation. The construction was
completed in September of 2011 at an approximate cost of $38,900.
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PROFESSIONAL ENGINEERING DESIGN SERVICES AND Qk4 Statement of
Qualifications

CONSTRUCTION MONITORING SERVICES AT THE
WAITMAN - BARBE HIGHWALL #1 PROJECT Staff
MONONGALIA COUNTY, WV Experience

Delbarton (Dardi) Portals DEP #14524, Mingo County, West Virginia

This project included that construction of 1 temporary creek crossing, 7 rip-rap aprons, 516 feet of rip-rap ditch, 13 wet
mine seals, 1 bat gate mine seal, 1 subsidence hole fill, 630 feet of silt fence, 2,730 feet of temporary berms, 42 water
bars, 21 rock check dams, 72 feet of 18-inch temporary pipe and the demolition of existing mine structures. This project
included a preliminary site visit, research of mine maps, railroad plans, utilities, etc., surveying, conceptual design
meeting, preliminary design, final design, permit acquisition, quantities, cost estimate, construction specifications, site
visits, pre-bid meeting and pre-construction meeting. Permits acquired for the project included: NPDES Permit from the
Department of Environmental Protection, US Army Corps of Engineers Permit, and WV Division of Culture and History
Clearance for an existing cemetery. The construction was completed in May of 2011 at an approximate cost of $168,300.

Glen White Air Shafts DEP #14270, Raleigh County, West Virginia

This project included the construction of 533 feet of sediment control, 0.8 acres of revegetation, 175 feet of drainage
swale, and the sealing of two airshafts with 12,500 tons of coarse rock fill, 300 tons of number 3 stone, and two caps at 18
feet by 39 feet. This project included a preliminary site visit, research of mine maps, highway plans, utilities, etc., field
research, excavation, surveying, conceptual design meeting, preliminary design, final design, permit acquisition,
quantities, cost estimate, construction specifications, site visits, pre-bid meeting and pre-construction meeting. Permits
acquired for the project included: NPDES Permit from the Department of Environmental Protection, and a MM-109 Permit
from the West Virginia Department of Transportation. The construction was completed in September of 2009 at an

approximate cost of $228,500.
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PROFESSIONAL ENGINEERING DESIGN SERVICES AND

Qk4 Expression
of Interest

CONSTRUCTION MONITORING SERVICES AT THE
WAITMAN - BARBE HIGHWALL #1 PROJECT Firm
MONONGALIA COUNTY, WV

HAZY CREEK (SPROUSE) PORTAL DEP#14947

Raleigh County, West Virginia

CLIENT

WVDEP

Office of Abandoned Mine Lands and
Reclamation

116 Industrial Drive

Oak Hill, West Virginia 25901

Mark Proctor

304.465.1911

DATES
May 2010 - Feb 2012

PROJECT TYPE
Mine Reclamation

PROJECT LENGTH [ SIZE

362" of Silt Fence

420" of Super Silt Fence

850 SY of Erosion Control Matting

604" of Wattles

3.3 Acres of Revegetation

139 SY of Rip-Rap Stream Bank Protection

1 Rip-Rap “Vee" Channel Road Crossing
" of Rip-Rap Channel
4" of Temporary 36-inch Pipe

1,434 CY of Unclassified Excavation

0.5 Acres of Soil Cover

516" of Underdrain

KEY PERSONNEL
Steven M. Newton, PE, PS
Mat McDougal

SERVICES PROVIDED
Surveying

Preliminary Plans

Final Plans

Permits

Construction Specifications
Cost Estimate

CONSTRUCTION COST
$75,300

This project included the construction of 362 Feet of Silt Fence, 420 Feet of Super Silt
Fence, 850 Square Yards of Erosion Control Matting, 604 Feet of Wattles, 3.3 Acres of
Revegetation, 139 Square Yards of Rip-Rap Stream Bank Restoration (Along Hazy Creek),
1 Rip-Rap “Vee" Channel Road Crossing, 13 Feet of Rip-Rap Channel, 24 Feet of
Temporary 36-inch Pipe, 1,434 Cubic Yards of Unclassified Excavation, 0.5 Acres of Soil
Cover, and 516 Feet of Underdrains.

This project included a Preliminary Site Visit, Research of Mine Maps, Utilities, efc.,
Surveying, Conceptual Design Meeting, Preliminary Design, Final Design, Permit
Acquisition, Quantities, Cost Estimate, Construction Specifications, Site Visits, Pre-Bid
Meeting and Pre-Construction Meeting.

Permits acquired for the project included: NPDES Permit from the Department of
Environmental Protection and US Army Corps of Engineers Permit.

The construction was completed in February of 2012 at an approximate cost of $75,300.
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PROFESSIONAL ENGINEERING DESIGN SERVICES AND Qk4 E Xf plr ets sion
o nterest

CONSTRUCTION MONITORING SERVICES AT THE
WAITMAN - BARBE HIGHWALL #1 PROJECT
MONONGALIA COUNTY, WV Experience

Firm

JONBEN REFUSE PILE PROJECT DEP#15184
Raleigh County, West Virginia

mggg This project included the construction of 95 Feet of Silt Fence, 850 Feet of Super Silt Fence,
Offics of brwdaiiat Mife Laiids aid 2.8 Acres of Revegetation, 2,686 Cubic Yards of Unclassified Excavation, and 1.2 Acres of
Reclamation Soil Cover.

116 Industriai Drfvg _
32|:RHFI’J:EJZ\{;S Hignlacosit This project included a Preliminary Site Visit, Research of utilities, Conceptual Design
304.465.1911 Meeting, Preliminary Design, Final Design, Permit Acquisition, Quantities, Cost Estimate,
DATES Construction Specifications, Site Visits, Pre-Bid Meeting and Pre-Construction Meeting.
November 2010 — September 2011

Permits acquired for the project included: NOI Permit for the Department of Environmental

aﬁg"feﬁ;‘;ﬁ; Protection and a MM-109 Permit for the West Virginia Department of Transportation.

il The construction was completed in September of 2011 at an approximate cost of $38,900.

850" of Super Silt Fence

2.8 Acres of Revegetation

32' of Temporary 18-inch Pipe
2,686 CY of Unclassified Excavation
1.2 Acres of Soil Cover

'EY PERSONNEL
Jteven M. Newten, PE, PS
Mat McDougal

SERVICES PROVIDED
Preliminary Plans

Final Plans

Permits

Construction Specifications
Cost Estimate

CONSTRUCTION COST
$38,900
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PROFESSIONAL ENGINEERING DESIGN SERVICES AND Qk4 Exfplf etS sio f:
of Interes

CONSTRUCTION MONITORING SERVICES AT THE
WAITMAN - BARBE HIGHWALL #1 PROJECT Firm
MONONGALIA COUNTY, WV Experience

DELBARTON (DARDI) PORTALS DEP#14524

Mingo County, West Virginia

CLIENT
WVDEP

Office of Abandoned Mine Lands and

Reclamation

116 Industrial Drive

Qak Hill, West Virginia 25901
Dean Stiltner

304.465.1911

DATES
September 2009 - May 2011

PROJECT TYPE
Mine Reclamation

PROJECT LENGTH ! SIZE
1 Temporary Creek Crossing
7 Rip-Rap Aprons
516’ of Rip-Rap Ditch
13 Wet Mine Seals
1 Bat Gate Mine Seal
1 Subsidence Hole Fill
630’ of Silt Fence
730" of Temporary Berms
.2 Water Bars
21 Rock Check Dams
72' of 18" Temporary Pipe
Demolition of Existing Structures

KEY PERSONNEL
Steven M. Newton, PE, PS
Mat McDougal

SERVICES PROVIDED
Surveying

Preliminary Plans

Final Plans

Permits

Construction Specifications
Cost Estimate

CONSTRUCTION COST
$168,300

This project included the construction of 1 Temporary Creek Crossing, 7 Rip-Rap Aprons,
516 Feet of Rip-Rap Ditch, 13 Wet Mine Seals, 1 Bat Gate Mine Seal, 1 Subsidence Hole
Fill, 630 Feet of Silt Fence, 2,730 Feet of Temporary Berms, 42 Water Bars, 21 Rock Check
Dams, 72 Feet of 18-Inch Temporary Pipe and the Demolition of Existing Mining Structures.

This project included a Preliminary Site Visit, Research of Mine Maps, Railroad Plans,
Utilities, etc., Surveying, Conceptual Design Meeting, Preliminary Design, Final Design,
Permit Acquisition, Quantities, Cost Estimate, Construction Specifications, Site Visits, Pre-
Bid Meeting and Pre-Construction Meeting.

Permits acquired for the project included: NPDES Permit from the Department of
Environmental Protection, US Army Corps of Engineers Permit, and WV Division of Culture
and History Clearance for an existing cemetery.

The construction was completed in May of 2011 at an approximate cost of $168,300.
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CONSTRUCTION MONITORING SERVICES AT THE
WAITMAN - BARBE HIGHWALL #1 PROJECT Firm

MONONGALIA COUNTY, WV EXPEEECNG

GLEN WHITE AIR SHAFTS DEP #14270
Raleigh County, West Virginia

%}'gg; This project included the construction of 533 Feet of Sediment Control, 0.8 Acres of
Etls RN L Revegetation, 175 Feet of Drainage Swale, and the Sealing of Two Airshafts with 12,500
Reclamation Tons of Coarse Rock Fill, 300 Tons of Number 3 Stone, and Two Caps at 18 Feet by 39
116 Industrial Drive Feet,

Qak Hill, West Virginia 25901

Mark Proctor

304.465.1911 This project included a Preliminary Site Visit, Research of Mine Maps, Highway Plans,

Utilities, Etc., Field Research, Excavation, Surveying, Conceptual Design Meeting,
Preliminary Design, Final Design, Permit Acquisition, Quantities, Cost Estimate, Construction
Specifications, Site Visits, Pre-Bid Meeting and Pre-Construction Meeting.

DATES
July 2008 - September 2009

PROJECT TYPE
Mine Reclamation ) .
Permits acquired for the project included: NPDES Permit from the Department of
PROJECT LENGTH / SIZE Environmental Protection, and a MM-109 Permit from the West Virginia Department of
533 of Sediment Control :

0.8 Acres of Revegetation Transportation.

175' of Drainage Swale
12,500 Tons of Coarse Rock Fill : : ‘
300 Tons of No. 3 Stone The construction was completed in September of 2009 at an approximate cost of $228,500.
2 Mine Shaft Caps at
18 feet x 39 feet

30 and 265 feet Deep

KEY PERSONNEL
Steven M. Newton, PE, PS
Mat McDougal

SERVICES PROVIDED
Surveying

Preliminary Plans

Final Plans

Permits

Contract Specifications
Cost Estimate

CONSTRUCTION COST
$228 500

Site 2 - Highway

HREE =
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STATE OF WEST VIRGINIA
Purchasing Division

PURCHASING AFFIDAVIT

West Virginia Code §5A-3-10a states: No conlract or renewal of any contract may be awarded by the state or any of ils.
political subdivisions to any vendor or prospective vendor when the vendor or prospeclive vendor or a related patly to the
vendor ar prospective vendor is a debtor and the debt owed is an. amotnt greater than one thousand dallars in \he
aggregate.

DEFINITIONS: )

"Gebt" means any assessment, premium, penally, fine, tax or other amount of money owed to the state or any of its
political subdivisions because of a judgment, fine, pérmit violalion, license assessment, defaulted workers' ¢ompensation
premium, penalfy or othier assessment preserilly definguent or due and required to be paid to the state or any of its
polifical subdivisions, ineluding any intérest er additional penalties accrued. thereon.

“Debtor” means any individual, ¢orporation, partnership, association, fimited liability company or any other form or
business association owing a debl to the state or any of ils political subdivisions. “Political subdivision” rieans any county
comimission: municipality; county board of education; any instrumentality established by a county or municipality; any
separate carporation or instrumentality established by ene or more counties or municipalilies; as permitted by law; or any
public body charged by law with the performance of a goverhment furiction or whose jurisdiction is coextensive. with one:
or more counties or municipalities. “Belated parly” means a pany, whether an individual, corporation, partaership,
association, limiled liability company or any dthér form or business association or other entity whatsoever, relaled to any
vendor by blood, marriage, ownership or contract through which the party has a relationskip of awnership or other interest
with the vehidor so that the party will actually or by effect receive or control a portion of the benefit, profit or other
consideration fromi performance of & vendor coritract with the party receiving an amount that meets or exceed live petcent
of the total corilract amount,

EXCEPTION: The prohibition of this section does not apply where a vendor has cohtested ariy tax administered pursuant
lo chapter eleven of this code, warkers' compensalion prenium, periit fee ar érivironmental fee or assessment and the
matter has not become final or where the vendor has enlered into a paymeit plan or agreement and the vendor is not in
default of any of the provisions of such plan or agreement.

Under penally of law for false swearing (West Virginia Code §61-5-9), it is hereby cerlified that the vendor alfirms and
acknowledges the informalion in this affidavit and is in comipliance with the requirements as stated.

WITNESS THE FOLLOWING SIGNATURE
Vendor's Name: . QK4

Autharized Signature! | ,% % % ___ Date: March 1, 2012

State of __West Virginia

Counly of __Kanawha - toewit:
Taken, subscribed, and sworn to before ma this _/__ day of MMH L 20/L,
My Commission expires duer s ., 2020..

AFFIX SEAL HERE NOTARY PUBLIC /7%485’/;@5 / |

OFFICIAL SEAL
STATE OF WEST VIRGINIA §
NOTARY PUBLIC
MATHEW T. McDOUGAL
360 BLUE LICK RD
WINFIELD, WV 25213

MY COMMISSION EXPIRES JULY 5, 2020

Purchasing Affidavit (Revised 12/15/09)




OFFICE LOCATIONS

Kentucky

Corporate Headquarters

815 West Market Street, Suite 300
Louisville, Kentucky 40202

(502) 585-2222 Fax: 581-0406

Frankfort Office

1410 Versailles Road, Suite 11
Frankfort, Kentucky 40601
(502) 352-2197

Indiana

3317 Grant Line Road, Suite 102
New Albany, Indiana 47150
(812) 948-8888 Fax: 945-4538

West Virginia

802 B Street, Suite 200

St. Albans, West Virginia 25177
(304) 201-8980 Fax: 201-8983

Tennessee

1135 Volunteer Parkway, Suite 16
Bristol, Tennessee 37620

(423) 989-0904 Fax: 989-0905

Georgia

3169 Holcomb Bridge Road, Suite 455
Norcross, Georgia 30071

(404) 329-5900 Fax: 329-5901

Florida

1453 North US Hwy. 1, Suite 29
Ormond Beach, FL 32174
(386) 589-8258



