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ADDENDUM ACKNOWLEDGEMENT FORM
SOLICITATION NO.:| DEP16074 ]

Instructions: Please acknowledge receipt of all addenda issued with this solicitation by completing this
addendum acknowledgment form. Check the box next to each addendum received and sigh below,
Failure to acknowledge addenda may result in bid disqualification.

Acknowledgment: 1 hereby acknowledge receipt of the following addenda and have made the
necessary revisions to my proposal, plans and/or specification, ele.

Addendum Numbers Received:
(Checek the box next to each addendum received)

[ ] Addendum No. 1 [ ] Addendum No. 6
[ | Addendum No. 2 [ 1 Addendum No.7
| | Addendum No. 3 [ ] Addendum No. 8
[ ] Addendum No. 4 | ] Addendum No. 9
| 1 Addendum No. 5 [ ] Addendum No. 10

[ understand that failure to confirm the receipt of addenda may be cause for rejection of this bid. 1
further understand that any verbal representation made or assumed Lo be made during any oral
discussion held between Vendor's representatives and any state personnel is not binding. Only the
information issued in writing and added (o the specifications by an official addendum is binding,
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Company

Authorized Signature

I D —

Date

NOTE: This addendum acknowledgement should be submitted with the bid to expedite document processing.

Revised 67152002
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CERTIFICATION AND SIGNATURE PAGE

By signing below, I certify that I have reviewed this Solicitation in its entirety; understand the requirements,
terms and conditions, and other information contained herein; that I am submitting this bid or proposal for
veview and consideration; that 1 am authorized by the bidder to execute this bid or any documents related
thereto on bidder’s behalf: that Tam autharized to bind the bidder in a contractual relationship; and that to the
best of my knowledge, the bidder has properly registered with any State ageney that may require

registration.
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TERRADON CORPORATION
P.O. Box 519

Nitro, WV 26143

Tel: 304-755-8291

Fax: 304-755-2636
www.lerradon.com

TERRADON CORPORATION
PO Box 1635

Lewisburg, WV 24901

Tel: 304-645-4636

Fax: 304-645-7614
www.terradon.com

January 29, 2013

Mr. Frank Whittaker, Senior Buyer

Acquisitions Unit, WV Purchasing Division

for the West Virginia Department of Environmental Protection
Office of AML & R

601 57" Street SE

Charleston, WV 25304

Subject: Expression of Interest
DEP16074 Hopewell Church

Mr. Whittaker:

TERRADON is pleased to provide you with the following Expression of Interest to provide professional engineering
services to the WV Department of Environmental Protection, Office of Abandoned Mine Lands and Reclamation
(WVDEP/AML).

TERRADON has a long-standing history of providing quality design and construction services to the WVDEP/AML. Our
diverse staff can provide complete services for any issue that may be included in this project. TERRADON welcomes

the opportunity this project offers.

I look forward to an opportunity to interview for this project, and hope to be the State’s preferred consultant. Should
you have any questions regarding the submittal or TERRADON, please do not hesitate to contact me at 304-755-8291.

Sincerely,

Ryan Wheeler
TERRADON Corporation
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\ Engineering Planning Surveying

Expression of Interest

Presented To:

West Virginia Department of
Environmental Protection
Office of AML & R

601 57th Street SE
Charleston, WV 25304

Attn: Mr. Frank Whittaker, Senior Buyer
Acquisitions Unit, WV Purchasing Division
for the WVDEP

RFQ DEP 16074
Hopewell Church Refuse & AMD
Design, Preston County, WV

A Proposal for Professional Engineering
Design Services and Construction Monitoring
Services at the Hopewell Church Refuse &
AMD Design Project in Preston County, WV

January 29, 2013

Submitted By:

TERRADON Corporation
401 Jacobson Drive
Poca, WV 25159
304-755-8291
terradon.com
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Corporate Overview

TERRADON Corporation offers a multi-faceted approach to design engineering and
consulting services. For more than 20 years TERRADON staff have provided a wealth of
engineering solutions blanketing West Virginia and the Appalachian region with successful
projects. The company built its reputation on expert personnel and quality, time-sensitive
service. Those same founding principles hold true today.

Staff includes engineers, landscape architects, surveyors, planners, environmental scientists,
designers, technicians and LEED Accredited Professionals.

Service Offerings Include:

« Land planning & site design

o Surveying & Mapping

o Civil Engineering

o Geotechnical investigations

« Materials testing & construction monitoring
« Environmental

o Roadway & Bridge Design

o Energy services

The family-owned business has built its strong reputation by providing flexible, cost effective
design solutions and maintaining the highest level of customer service. The firm has been
recognized through numerous awards from professional organizations and agencies for
excellence in engineering.

TERRADON is particularly suited to design engineering within the mountainous areas of
West Virginia and the Appalachian Region. The firm has been recognized through
numerous awards from professional organizations and agencies including the West
Virginia Division of Highways, Department of Environmental Protection and the West
Virginia Chapter of American Institute of Architects.

TERRADON maintains approximately 52 leading-edge staff selected to service particular
client needs. Its offices sustain customers through a wide-range of engineering offerings.
Seven departments work cohesively to provide turn-key solutions that strive to exceed
client expectations.

TERRADON's corporate culture promotes innovation and progressive thinking. Its
employees understand the purpose behind their services and work to cultivate lasting
relationships with clients through honest, hard work.
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Expression of Interest

TERRADON Corporation has prepared the materials of this expression of interest
in accordance with the Request for Quotation (RFQ) issued by the State of West
Virginia. For convenience, the following pages are arranged in order of the
evaluation criteria listed in the RFQ.

TERRADON offers a professional and experienced staff to perform the tasks required for
this project. TERRADON has been responsible for all aspects of numerous successfully
completed Abandoned Mine Lands (AML) projects in recent years.

TERRADON maintains seven West Virginia Registered Professional Engineers in its Primary
Charleston-area office and two in its Lewishurg-based office. Additionally, the firm
maintains a registered Professional Engineer in its Columbus, Ohio office.

Total number of WV Registered Professional Engineers (Civil or Mining) in the Primary
Office:

e Joe Saunders, P.E. e JohnJames, P.E.
Project Manager/Engineer Project Engineer

e Davis Fennell, P.E. e Jim Nagy, P.E.
Project Engineer Project Engineer

¢ Muhammad Riag, P.E. o Mike Pyles, P.E.
Project Engineer Project Engineer

¢ Robert Simmons, P.E.
Project Engineer

Total number of WV Registered Professional Engineers (Civil or Mining) in the

Secondary Office:
e Phil Reed, P.E. e Kristen McClung, P.E.
Project Manager/Engineer Project Engineer



Reclamation Engineering Design Experience

as It Relates to Project Problem Areas

TERRADON has extensive experience in both wet and dry mine seals, with or without bat
gates. Our recent experience with Stonecoal Creek had more than two dozen mine seals, and
Morgan Run had more than twenty as well.

In addition, TERRADON has provided regrading services on numerous refuse piles and
highwalls including Jenkin Jones, Micajah, Linger, Camp Mahonegan, Cedar Creek, Roaring
Creek and Morgan Run. TERRADON has also provided regrading services on Tuppers Creek,
Gerath and Drews Creek Landslides. TERRADON also regraded more than 14 miles of
highwall on the Garden Ground site in Fayette County.

TERRADON has experience with all facets of drainage associated with the majority of
projects we have completed over the years, from acid mine drainage to basic conveyance of
water from problem areas via channels, ditches and pipes. Our years of experience with
AML problem areas, coupled with our quick response time to WVDEP/AML needs, makes
TERRADON an excellent fit for any project.

Recent Portal and Refuse Experience

MALLORY GIBSON PORTALS & REFUSE
SHABBY ROOM

GAINS

GARNER GROUNDS
LILBURN-PRITT PORTALS
ROARING CREEK

MORGAN RUN #2

HARRIS BRANCH

STONECOAL CREEK

DREW’S CREEK “A” HIGHWALL
JENKIN JONES

MACAJAH REFUSE

CEDAR CREEK

»

»

»

»

»

»

»

»

»

»

»

»

CARSWELL HOLLOW
LOWER BURNING CREEK
SARAH ANN (VANCE)
VENUS

GRASS RUN REFUSE
SPRING CREEK REFUSE
BLACK WOLFE REFUSE
ROARING CREEK
TUPPERS CREEK
GERATH

NORTH VIEW MINE DRAINAGE
HIGHLAND AVENUE
MORGAN RUN




Available WV AML Design Teams

TERRADON Corporation maintains the following personnel available to assign to the
project. All personnel listed have previous design or inspection experience on AML
projects.

TERRADON engineers have numerous resources within the company to draw
on, such as surveying, geotechnical engineering, environmental engineering,
landscape architecture, materials testing, and construction monitoring. This
allows the project manager to control all phases of the design process, from
initial site reconnaissance through construction.

Project Manager

Joe Saunders, PE

Project Engineers CAD Designers
» . Joe Saunders, PE »  Bill Gerencir

» JohnJames, PE »  Kevin Sarrett

» Jim Nagy, PE »  Kevin Garnes

»  Bill Hunt, PG » Lee Hale, El

»  Mike Pyles, PE »  Andy Nutter, El
»  Robert Simmons, PE »  Early Oldham

»  Phil Reed, PE

»  Kristen McClung, PE Surveyors

» Robert Thaw, PS
Engineering Technicians »  Brian Bakanas, PS
»  Mark Clutter » Randy Melton, PS

»  David Brown, PS



AML Consultant Qualification Questionnaire




WEST VIRGINIA DEPARTMENT OF ENVIRONMENTAL PROTECTION

AML CONSULTANT QUALIFICATION QUESTIONNAIRE Attachment “B”
PROJECT NAME DATE (DAY, MONTH, YEAR) FEIN
Hopewell Church Refuse & AMD Design January 24, 2013 55-0687626
1. FIRM NAME 2. HOME OFFICE BUSINESS ADDRESS 3. FORMER FIRM NAME

TERRADON Corporation

401 Jacobson Drive, Poca, WV 25159

4. HOME OFFICE TELEPHONE 5. ESTABLISHED (YEAR)

(304) 755-8291 1989

6. TYPE OWNERSHIP 6a. WV REGISTERED DBE
Individual Xorporation (Disadvantaged Business
Partnership Joint-Venture Enterprise)

YES XNO

7. DRIMARY AML DESIGN OFFICE: ADDRESS/ TELEPHONE/ PERSON IN CHARGE/ NO. AML DESIGN PERSONNEL EACH OFFICE
401 Jacobson Drive, Poca, WV 25159/ (304) 755-8291 / Muhammad Riaz, P.E., President/ 40 persons

8. NAMES OF PRINCIPAL OFFICERS OR MEMBERS OF FIRM
Muhammad Riaz, P.E., President

Virginia L. King, CEQ

8a. NAME, TITLE, & TELEPHONE NUMBER - OTHER PRINCIPALS

9. PERSONNEL BY DISCIPLINE

10 ADMINISTRATIVE — ECOLOGISTS

— ARCHITECTS — ECONOMISTS

— BIOLOGIST — ELECTRICAL ENGINEERS

3 CcADD OPERATORS -3 ENVIRONMENTALISTS

— CHEMICAL ENGINEERS — ESTIMATORS

5 CIVIL ENGINEERS 1 GEOLOGISTS
CONSTRUCTICN INSPECTORS —, HISTORIANS

:’f DESTGNERS -2 HYDROLOGISTS

— DRAFTSMEN

3 LANDSCAPE ARCHITECTS 1 STRUCTURAL ENGINEERS

— MECHANICAL ENGINEERS 5 SURVEYORS

— MINING ENGINEERS 1 TRAFFIC ENGINEERS

—  PHOTOGRAMMETRISTS 41 OTHER

— PLANNERS: URBAN/REGIONAL

2 SANTTARY ENGINEERS

2 SO0ILS ENGINEERS

— SPECIFICATION 60 TOTAL PERSONNELL
WRITERS

TOTAL NUMBER OF WV REGISTERED PROFESSIONAL ENGINEERS IN PRIMARY OFFICE:
*RPEs other than Civil and Mining must provide supporting documentation that qualifies them to

supervise and perform this type of work.

10. HAS THIS JOINT-VENTURE WORKED TOGETHER BEFQRE?

0 YES 0 NO




11. CUTSIDE KEY CONSULTANTS/SUB-CONSULTANTS ANTICIPATED TO BE USED.

Questiconnaire”.

Attach “AML Consultant Qualification

NAME AND ADDRESS:

SPECIALTY:

WORKED WITH BEFORE
Yes

No

NAME AND ADDRESS:

SPECIALTY:

WORKED WITH BEFORE
Yes

No

NAME AND ADDRESS:

SPECIALTY:

WORKED WITH BEFORE
Yes

No

NAME AND ADDRESS:

SPECIALTY:

WORKED WITH BEFORE
Yes

No

NAME AND ADDRESS:

SPECIALTY:

WORKED WITH BEFORE
Yes

No

NAME AND ADDRESS:

SPECIALTY:

WORKED WITH BEFORE
Yes

No

NAME AND ADDRESS:

SPECIALTY:

WORKED WITH BEFORE
Yes

No

NAME AND ADDRESS:

SPECIALTY:

WORKED WITH BEFORE
Yes

No

NAME AND ADDRESS:

SPECIALTY:

WORKED WITH BEFORE
Yes

No




12.
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Are your firm’s personnel experienced in Abandoned Mine Lands Remediation/Mine Reclamation Engineering?

X YES Description and Number of Projects:_ 50 Projects for WVDEP/AML&R

NO

Are your firm’s personnel experienced in Soil Analysis?

X yES Description and Number of Projects: 35 WVDEP/AML&R projects included some soil analysis. TERRADON
provides geotechnical engineering on a wide variety of projects, including dams, highways, bridges, etc.

NO

Are your firm’s personnel experienced in hydrology and hydraulics?

X YES Description and Number of Projects:_ 35 WVDEP/AML&R projects included hydrology and hydraulics

NO

Does your firm produce its own Aerial Photography and Develop Contour Mapping?

YES Description and Number of Projects:

X NO We routinely provide photo control surveys and field edit the mapping provided.

Are your firm’s personnel experienced in domestic waterline design? (Include any experience in
evaluation of aguifer degradation as a result of mining.)

XYES Description and Number of Projects: 9 WVDEP/AML&R projects included the evaluation of aquifer degradation

as a result of mining. Four of those projects have been designed and constructed. TERRADON has also designed

NO hundreds of miles of waterline in the last 5 years.

Are your firm’'s personnel experienced in Acid Mine Drainage Evaluation and Abatement Design?

X yEs Description and Number of Projects:

abatement. In addition, TERRADON was 1 of only 2 firms evaluatmq and deS|qn|nq AMD abatement of SDeCla|

NO reclamation projects in 1992, 1993 and 1994.




13. PERSONAIL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR AML PROJECT DESIGN (Furnish complete
data but keep to essentials)

NAME & TITLE (Last, First, Middle Int.) YEARS OF EXPERIENCE
YEARS OF AML DESIGN EXPERIENCE: | YEARS OF AML RELATED DESIGN YEARS OF DOMESTIC
James, John W. P.E. EXPERIENCE: WATERLINE DESIGN
. . . EXPERIENCE:
Senior Geotechnical Engineer 11 23

Brief Explanation of Responsibilities

Geotechnical Project Manager for TERRADON Corporation. Responsible for contract administration and project management; peer
review of design, construction drawings and specifications; constructability review and construction cost estimates.

EDUCATION (Degree, Year, Specialization)
B.S., 1968, Civil Engineering

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS REGISTRATION (Type, Year, State)

American Society of Civil Engineers (Past President, WV Section) P.E., 1973, WV

13. PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR AML PROJECT DESIGN (Furnish complete
data but keep to essentials)

NAME & TITLE (Last, First, Middle Int.) YEARS OF EXPERIENCE
. o YEARS OF AML DESIGN EXPERIENCE: | YEARS OF AML RELATED DESIGN YEARS OF DOMESTIC
Saunders, William "Joe", P.E. EXPERIENCE : WATERLINE DESIGN 21
EXPERIENCE:

Brief Explanation of Responsibilities
Primary Project Manager for and Engineer. Responsible for project oversight and overall delivery. Will be design engineer for all
elements of the project and ensure compliance with all local, state and federal requirements.

EDUCATION (Degree, Year, Specialization)

B.S., 1998, Civil Engineering, West Virginia Institute of Technology

ACENGS P.E.2001. West Virginia_P.E-2005, Nosth Carolina—|
MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS REGISTRATICON (Type, ear, State)
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13. PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR AML PROJECT DESIGN

data but keep to essentials)

" —= P e
(Furnish complete

NAME & TITLE

Gerencir, William
Senior CAD Designer

(Last, First, Middle Int.)

YEARS OF EXPERIENCE

YEARS OF AML DESIGN EXPERIENCE:

20

YEARS OF AML RELATED DESIGN
EXPERIENCE:

23

YEARS OF DOMESTIC
WATERLINE DESIGN
EXPERIENCE:

20

Brief Explanation cf Responsibilities
Mr. Gerencir is responsible for CAD design, including site layout, grading, stream alignments. Plan, cross section, and detail sheet
preparation. Quantity Takeoffs, Calculation Briefs and additional design related tasks.

EDUCATION (Degree, Year, Specialization)

A.S., 1989, Civil/Surveying Engineering Technology

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS

N/A N/A

REGISTRATION (Type, Year, State)

13. PERSONAIL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR AML PROJECT DESIGN (Furnish complete
data but keep to essentials)

NAME & TITLE (Last, First, Middle Int.) YEARS OF EXPERIENCE

YEARS OF DOMESTIC

WATERLINE DESIGN
EXPERIENCE:

15 ¥

YEARS OF AML DESIGN EXPERIENCE: | YEARS OF AML RELATED DESIGN
EXPERIENCE:

Brown, David A., P.S.
Professional Surveyor 9

Brief Explanation of Responsibilities
Responsible for all aspects of surveying, including photogrammetry control, if required, field editing of mapping, topographic mapping,
establishment of survey control monuments and establishing base lines for construction layout and quantity measurement. Also, tax

—map overlays and detaited property ctarifications:

EDUCATION (Degree, Year, Specialization)

B.S., 1996, Engineering Technology

West Virginia Association of Land Surveyors P.S., 2003, WV P.S., 2008, TN

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS REGISTRATION (Type, Year, State)




14. PROVIDE A LIST OF SOFTWARE AND EQUIPMENT AVAILABLE IN THE PRIMARY OFFICE WHICH WILL BE USED TO COMPLETE AML
DESIGN SERVICES

Software: Autodesk 2010 Civil 3D

SedCad-4- Erosion-Control-and-Hydrology Software
Haested Method Flowmaster Software for Channel Design

Haested Method - Water CADD (Pipe Network Analysis)
Slope Stability -

PC Stable

REAME
SBSLOPE

WinStable and WinStable 2003

Piling-Watlls-Anchors-and-Reinforced-Earth-Walls =
gy 3 dis
Lpile

HeliCAP
Anchor 400

KeyWall 2004

TR 55, TR 20, TR 66 (Sites) - Hydrology
Hec-1, Hec HMS 2.22, HEC R As 3.1.2 - Hydrology

LC 58 + RP 61 - Structural (wall)

—Microstation V8
Surveying Equipment: Trimble 4700 modular, RTK Global Positioning Total Station

Trimble Geomatics Office Software

ADOOT

SMI Data Collectors (3)

Printing/Plotting/Reproduction: ~ HP DesignJet T1120 Sharp AR-C150 Full Color Copier/Printer
HP DesignJet 1050C Plotter (2} — Oce 7056 Engineering Size Copier

HP LaserJet 8000 Printer (2)

HP Color LaserJet 3700
HP_Color LaserJet 5500

Sharp AR-550 Copier/Printer (2)




15. PRESENT ACTIVITIES ON WHICH YCOU ARE THE DESIGNATED ENGINEER OF RECORD

PROJECT NAME, TYPE AND

NAME AND ADDRESS OF OWNER

ESTIMATED CONSTRUCTICN COST

PERCENT COMPLETE

LOCATION

Manila Ridge Extension Putnam County Commission 104,000.00 100%
Engineering 3389 Winfield Road
Poca, WV Winfield, WV 25213 _
Manila Ridge Extension Inspection | Putnam County Commission - 90,000.00 0%
Poca, WV 3389 Winfield Road

Winfield, WV 25213
WV Air National Guard WV American Water 201,615.00 98%
Design/Inspection Shared Services Center
Charleston, WV P.O. Box 5609
‘ ; Cherry Hill, New Jersey 08034
Lilbern Pritt Highwall Design WVDEP/AML&R 141,855.00 70%
Junior, WV 601 57th Street SE
’ ’ Charleston, WV 25304
Mallory (Gibson) WVDEP/AML&R 70,844.00 95%
Portals Design 601 57th Street SE :
Mallory, WV Charleston, WV 25304
Montgomery 6th Ave. Pump Station | Sanitary Board Of Montgomery 162,200.00 0%
Montgomery, WV 706 Third Avenue
! Montgomery, WV 25136
Ham Sanitary Land{ill - Peterstown HAM Sanitary Landfill 157,500.00 30%
wv P.O. Box 576 ;

Peterstown, WV 24963 _
Northern Wayne County PSD Northern Wayne County PSD 29.,500.00 80%
Engineering P.0.Box 775
Wayne, WV Lavallette, WV 25535
Upper Glade Creek Dam Beckley Water Company 35,000.00 85%
Tmprovements Po Box 2400

Beckley, WV 25802-2400

TOTAL NUMBER OF PROJECTS: 9

TOTAL ESTIMATED CONSTRUCTION COSTS:

14

$




T6. PRESENT ACTIVITIES ON WHICH YOU ARE ASSOCIATED WITH OTHERS
PROJECT NAME, TYPE NATURE OF FIRMS NAME AND ADDRESS OF ESTIMATED ESTIMATED CONSTRUCTION COST
. . AND LCCATION RESPONSIBILITY OWNER COMPLETION DATE i
ENTIRE PROJECT YOUR FIRMS
RESPONSIBILITY
Project Arrow Utility Design Trinity Works, LLC 889,250.00
Glen Jean, WV 411 Main Street
Suite 210
7 Mount Hope, WV 25880
FE:‘oj ect Arrow Summit Center Trinity Works, LLC 55,000.00
Glen Jean, WV Utilities Design 411 Main Street
: : Suite 210
Mount Hope, WV 25880
Project Arrow Construction Phase Trinity Works, LLC 285,000.00
Glen Jean, WV Engineering Services 411 Main Street
Suite 210
‘ Mount Hope, WV 25880
Project Arrow AT&T Cell Tower Trinity Works, LLC 55,000.00
Glén Jean, WV Conduit : 411 Main Street oo et
' Suite 210 _
Mount Hope, WV 25880 )
Moorefield High Site Design Williamson Shriver 2014 1,000,000.00
School Architects
Moorefield, WV 717 Bigley Avenue
Charleston, WV 25302
East Hardy High Site Design Williamson Shriver 2014 1,000,000.00
School Architects
717 Bigley Avenue
Charleston, WV 25302
| Fairmont Office Site Design OMNI Associates 2014 1,500,000.00
Building 1543 Fairmont Avenue
' | Suite 201
Fairmont, WV 26554
Advanced Technology - Site Design E.T. Boggess 2014 15,000,000.00 1,000,000.00
‘Advantage Valley 101 Rockledge Avenue
South Charleston, WV Princeton, WV 24740
WYV Northern ATC Site Design E.T. Boggess 2014 15,000,000.00 1,000,000.00
§ 101 Rockledge Avenue
Princeton, WV 24740 15




-417. COMPLETED WORK WITHIN LAST 10 YEARS ON WHICH YOU WERE THE DESIGNATED ENGINEER OF RECORD

Expansion
Cheshire, WV

1530 Winfield Road
Winfield, WV 25213

PROJECT NAME, TYPE NAME AND ADDRESS ESTIMATED CONSTRUCTION COST YEAR CONSTRUCTED
. AND LOCATION OF OWNER (YES OR NO)
| Diana Extension WYV American Water 262,000.00 2009 Yes
| Webster Springs, WV Shared Services Center
P.O. Box 5609
Cherry Hill, New Jersey 08034
Putnam County 2007 Extensions Putnam County Commission 438,000.00 2007 Yes
J Putnam County, WV 3389 Winfield Road
Winfield, WV 25213
‘I Derricks Creek Ridge Extension WYV American Water 142,000.00 2008 Yes
‘)l Sissonville, WV Shared Services Center
P.0. Box 5609
Cherry Hill, New Jersey 08034
Montgomery WWTP Upgrade — Sanitary Board Of Montgomery 211,000.00 | 2008 Yes
-|l Bidding 706 Third Avenue i
Montgomery, WV Montgomery, WV 25136
KCRDA 2009 Construction Phase WYV American Water 282.000.00 2010 Yes
Sissonville, WV - . s Shared Services Center o . cw e
. P.O. Box 5609
Cherry Hill, New Jersey 08034
Pedestrian Bridge-Freyssinet Freyssinet, Inc. 210,052.95 2012 Yes
Gien Jean, WV 44880 Falcon Place
Suite 100
Sterling, VA 20166
Sleethes Run Bridge Replacement WYV Division of Highways 284,254.00 2007 Yes
Lewis County, WV 1900 Kanawha Boulevard, East '
Charleston, WV 25305
Beckley - New Roadway International Coal'Group 187,000.00 2007 Yes
Beckley, WV 300 Corporate Centre Drive
Scott Depot, WV 25560
City Beer Bridge on I-77 WVDOT 6,000,000.00 2011 Yes
Bridge Replacement Project Building 5, Room A-110
Wood County, West Virginia 1900 Kanawha Blvd. East
Charleston WV 25305
AEP-Gavin Plant Sed Pond #2 American Electric Power 188,000.00 2011 Yes

16




AML Reclamation Project
Harrison County, WV

601 57™ Street SE
Charleston WY 25304

17

Walgreens — Hurricane Ed Street Company 129,000.00 2007 Yes
Hurricane, WV 2513 Wesley Street, Suite 4
Johuson City, TN 37601
Black Diamond Ranch Hunter Company of WV 135,000.00 2007 Yes
New Castle, VA 471 B&O Overpass Road
Hedgesville, WV 25427
Walgreens — Charleston NU Rental, LL.C 136,500.00 2007 Yes
' Charleston, WV 2513 Wesley Street, Suite 4
Johnson City, TN 37601
- Beech Ridge Energy Design & White Construction, Inc. 264,000.00 20069 Yes
‘§ Surveying P.O. Box 249
Williamsbuig, WV Clinton, IN 47842
Sarah Ann (Vance) Drainage WVDEP/AML&R 600,000.00 2009 Yes
Logan County, WV 601 57™ Street SE
Charleston WV 25304
| Yenus (Hamilton) Drainage WVYDEP/AML&R 200,000.00 2011 Yes
AMUL Reclamation Design 601 57" Street SE
McDowell County, WV Charleston WV 25304
Drews Creek Highwall WVDEP/AML&R 500,000.00 2011 Yes
AML Reclamation Design 601 57™ Street SE
Raleigh County, WV .+ | Charleston WV 25304 . - :
Kingwood Route 7 Highwall WVDEP/AML&R 350,000.00 2011 Yes
AML Reclamation Project 601 57™ Street SE
Preston County, WV Charleston WV 25304 -
Robinette Branch Refuse Pile WVDEP/AML&R 814,000.00 2011 Yes
AML Reclamation Design 601 57™ Street SE
Logan County, WV Charleston WV 25304
Garden Ground AML (Phase 1) WVDEP/AML&R 573,000.00 2009 Yes
AML Reclamation Design 601 57th Street SE
Fayette County, WV Charleston, WV 25304
Garden Ground (Phase 2) WVDEP/AML&R 7,200,000.00 2009 Yes
AML Reclamation Project 601 57™ Street SE
Fayette County, WV Charleston WV 25304
Harris Branch Refuse Pile Design WYDEP/AML&R 150,000.00 2010 Yes
AML Reclamation Project 601 57™ Street SE
McDowell County, WV Charleston WV 25304 -
Shabbyroom Hollow Complex WVYDEP/AML&R 750,000.00 2010 Yes
AML Reclamation Project 601 57™ Street SE :
McDowell County, WV Charleston WV 25304
Gains Highwall WVDEP/AML&R 450,000.00 2011 - Yes




18. COMPLETED WORK WITHIN LAST 10 YEARS ON WHICH YOU WERE ASSOCIATED WITH
WHICH YOUR FIRM WAS RESPONSIBLE)

OTHER FIRMS (INDICATE PHASE OF WORK FOR

18

PROJECT NAME, TYPE NAME AND ADDRESS ESTIMATED CONSTRUCTION COST YEAR | CONSTRUC FIRM ASSOCIATED WITH
AND LOCATION OF OWNER OF YOUR FIRM’S PORTION TED
(YES OR
. NO)
"1 WYARNG Elcanor Access WYV Army National Guard $300,000 2009 Yes Williamson
# Road 1740 Coonskin Drive . Shriver
4 Surveying & Roadway Charleston WV 25311 Architects
" N Design
| Eleanor, West Virginia
il Project Arrow - Shower Trinity Works 230,000.00 2011 Yes Arrow WV, Inc.
 House Utility Rey 2128 Mistletoe Boulevard
A Glen Jean, WV Fort Worth, Texas 76110
1 Project Arrow - Trinity Works 285,000.00 -2011 Yes Arrow WYV, Inc.
i] Construction Phase 2128 Mistletoe Boulevard
Engineering Services Fort Worth, Texas 76110
Glen Jean, WV
Project Arrow - Logistics Trinity Works 146,800.00 2011 Yes Arrow WV, Inc.
Center/Welcome Center 2128 Mistletoe Boulevard
+§ Utility Design Fort Worth, Texas 76110
‘I Glen Jean, WV .. . - . — S FEYRS e
Pikeview Middle School Mercer County Public Schools $5,000,000 2009 Yes E.T Boggess Architects
| Site/Civil, Survey 1403 Honaker Avenue
.| Mercer County, West Princeton, WV 24740
| Virginia
Fairmont State University Fairmont State University $1,000,000 2007 Yes Omni
Campus Improvements 1201 Locust Avenue ' Associates
Fairmont, West Virginia Fairmont, WV 26554
|l Moorefield Intermediate Hardy County BOE 2008 Yes Williamson
-l School 510 Ashby Street $12,000,000 Shriver
Moorefield, West Virginia | Moorefield, WV 26836 Architects
- Mountain View Elementary | Putnam County BOE _ 2008 Yes Williamson
.| Scott Depot, West Virginia Winfield, WV 25213 $2,000,000 Shriver
¥ Architects
Project Arrow — NPDES Trinity Works, LLC 350,000.00 2010 Yes Arrow WV, Inc.
Glen Jean, WV 411 Main Street ’
’ Suite 210
Mount Hope, WV 25880




Parking Lot
'l Glen Jean, WV

2128 Mistletoe Boulevard
Fort Worth, Texas 76110

SawmillV  ge CD's Summit HI, LLC 17 0.00 2007 Yes Bennett Hofford Constre.
Snowshoe, WV 234 Seven Farms Drive Company
Charleston, SC 29492 The Rice Mill Building
17 Lockwood Drive
: Charleston, SC 29401
Allegheny Energy - First Energy Corp. 159,000.00 2008 Yes OMNI Associates
Fairmont, WV 2800 Pottsville Pike '
Reading, PA 19605
Mingo Central High -2 Mingo County BOE 127,000.00 2008 Yes Williamson Shriver Architects
Matewan, WV Sycamore Street ]
' Williamson, WV 25661
{ Jefferson Clementary Wood County 107,000.00 2008 Yes Williamson Shriver Architects
Parkersburg, WV Board of Education :
1210 13th Street | Parkersburg,
: . WV 26101
A Pikeview Middle School Mercer County Public Schools 114,500.00 2008 Yes E.T. Boggess
‘A Princeton, WV 1403 Honalker Avenue :
Princeton, WV 24740
‘I WV GSA Office Complex State Of West Virginia 311,612.50 2009 Yes OMNI Associates
Fairmont, WV
Greenbrier West High (LD) | Greenbrier County Schools 267,000.00 2009 ... | Yes . .| E.T. Boggess
Charmco, WV 202 Chestnut Street Lewisburg, ‘
WV 24901 A
Downtown Hotel Charleston | Various Clients 105,000.00 2010 Yes VIM, Inc.
- LD (Courtyard)
‘| Charleston, WV
¥ Project Arrow - Mill Creek | Trinity Works 108,000.00 2011 Yes Arrow WV, Inc.

19. Use this space to
qualifications to

provide any additional information or description of resources supporting your firm's
perform work for the West Virginia Division of Highways.

\
1

Signature: } \[ W {.-‘\c"), 7

20. The foregoing is a statement of facts.
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Title:

Date:
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AML and Related Project

Experience Matrix
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Hopewell Church Refuse AMD Design

TERRADON AML and RELATED PROJECT EXPERIENCE MATRIX

PRIMARY STAFF PARTICIPATION/CAPACITY
PROJECT EXFERIENCE M=Management P=Professional *~
Y _2 @ 5 z
Additional | £ 2 o | g £ 2 = & ® =12z % R
Exp. Basis Info = |= 5|3 £ le |5 |2 s|1.2_| _&§|l= |2 s|5 | ¥ ui . ] =
PROJECT NAME C=Cop. |Providedin |S5|55| 2 |53 S |[E2|23<|2_| 8 |2525|52| € [3<| S | & @ & 3 e 3
4 . SS|8E| 5 |23 T |eG(esS|=s| & |==2 Sel E |85 & 2] = @ c < =
P=Personal *| Section(s) | S B 108 | = [TL| 3 2E|25]|28] 3 |a % g Eg 3 |12zl 3 K 3 2 (] ES 3
- o @ 2 s 2 o a = < = ~ T E 2 c @ 2
3g(Es| 2 |25| £ |52|ES (28| 2 (22s(5E s (28| 5|2 |2 (2|2 |5
ge|2c| B (25| £ [E[27 (R |E[F3<[° |2 |E8|E|e| £ |® |2 |2
Sz | |2F B IF |88 | E|7|E |2|8]2]°3 a
<< [7) p=!
Mallory Gibson Portals C/P yes X X X | MP | MP P P P
Roaring Creek #4 Cc yes X X X X P P P P
Stonecoal Creek Complex c no X X X X X X X P P P
Stonecoal Creek Complex #2 c no X |1 X1 X X X | XX MP| P
Stonecoal Creek Complex #3 c no X X X X X X X M/P P
Jenkin Jones C no X X X X X X X X M/P P P
Micajah Refuse Pile c no X X X X X X X X X X P P
Carswell Hollow (Smith) Refuse c ne X X X X X X P P
Cedar Creek Refuse [o] no X X X X X X X P P
gi;la;mg Branch Burning Refuse c i X X X X X X P P
el c o | x| x| x| x| x x| x x| x| x| x P | P
Winner)
Black Wolfe Refuse c no X | X X | X X | X X | X | X P P
Lower Bumning Creek Refuse c no X X X X X X X X X P P
Morgan Run PA #2 c no X X X X X X X P P P
Drews Creek "A" Highwall c no X X X X X P P P P
Venus (Hamilton, R) Drainage o] yes X X X X P P P P
Sara Ann (Vance) Drainage Cc yes X X X X X X P P P P
Garden Ground Highwall 1 C yes X X X X X X X P P P P
Garden Ground Highwall 2 c yes X X X X X X X P P P P
Harris Branch Refuse Pile C yes X X X X X P P P P
Kingwood Rt. 7 Highwall C yes X X X X X X X P P P P
Shabbyroom Hollow Complex c yes X X X X X X X P P P P
Robinette Branch Refuse Cc yes X X X X X X X P P P P P
Gains Highwall Cc yes X X X X X X X P P P P
Lillbern-Pritt C yes X X X X X M/P P P P P
* List whether project experience is corperate or personal based or both. ,
= |Use this area to provide specific sections or pages if needed for reference. ]
= List primary design personnel and their functional capacity for the projects listed. fommr] RRAD ON

Attachment "C"



Relevant Project Examples
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Relevant Project Examples

Shabbyroom Hollow Complex

The Shabbyroom Hollow project was an approximately 10 acre complex located along Shabbyroom
Branch in McDowell County, West Virginia, near the community of Roderfield. The site consisted of
two coal refuse piles and several mine portals in various conditions, including collapsed portals,
open portals and draining mine portals. Both refuse piles had areas of steep, unstable and barren
slopes and were the primary source of high sediment loads to Shabbyroom Branch. The
subsequent sediment deposits in Shabbyroom Branch resulted in a significant reduction of the
flow carrying capacity of Shabbyroom Branch, and if the refuse piles collapsed into the adjacent
stream, significant flooding would have occurred. The open mine portals were easily accessible
and represented a significant life safety hazard from roof falls, potentially deadly gases and other
hazards. The draining mine portals were in danger of collapsing and stopping the dewatering of
the mine openings, potentially leading to catastrophic blowouts and subsequent downstream
flooding. Several residents were also using the draining portals as their primary water source.

The purpose of this reclamation program was to regrade the refuse piles to stable slopes, provide
proper stabilization with vegetative cover and permanent drainage channel improvements, and
safely seam the open and draining mine portals. Generally, refuse piles were regraded to stable
slopes and permanent drainage patterns were established. A 60” pipe was necessary to carry the
creek at one of the refuse piles to regrade the refuse pile in-place, as opposed to hauling material
to a waste area off site. Where refuse piles toe into the creek, stream bank protection was
provided. All mine portals were closed with an appropriate mine seal. Bat gates were also installed
in all of the open mine portals. Underdrains and mine drain systems were installed to alleviate wet
areas in several residents’ yards. Several cisterns were installed to enable residents to continue to
utilize the mine water as their primary source of water where necessary. All disturbed areas were
revegetated or otherwise stabilized with structural methods.

Gains Highwall Project

The Gains Highwall project consisted of three sites located in Harrison County, West Virginia, near
the city of Clarksburg. The site occupied approximately 17 acres of conglomerate land area. The
purpose of this reclamation program was to regrade the refuse pile and highwall to stable slopes,
provide proper stabilization, with vegetative cover and permanent drainage channel improvements
and safely seal the open draining and surcharging mine portals. Generally, the refuse pile was
regraded to stable slopes and permanent drainage patterns were established. The highwall was
regraded to a stable slope by breaking down the top of the highwall and encapsulating the
weathered shale strata to prevent further weathering and collapse of the sandstone strata above.
Permanent drainage patterns were established. The slip area was regraded to stable slopes and
permanent drainage patterns were established. The mine portal contributing the saturation of the
slip area was allowed to dewater by installing a horizontal bore. All mine portals were closed with an
appropriate mine seal and several horizontal bores were installed to provide permanent and
controlled dewatering and permanent drainage patterns were established. Bat gates were also
installed in all of the open mine portals. Underdrains, drop inlets and Mine drain systems were
installed to alleviate wet areas in several residents’ yards. The subsidence area was repaired and a
stable drainage channel was provided to alleviate surcharging of the mine workings. Several areas of
scattered refuse were soil covered and seeded. All disturbed areas were revegetated or otherwise
stabilized with structural methods.
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Relevant Project Examples

Lilbern Pritt High Walls

The Lilbern-Pritt Highwall Project is located in Barbour County, West Virginia, near the town of
Junior. The site consists of a total of six highwalls, and in the initial design phase, areas of wetlands
had to be delineated in order to avoid disturbance of any wetland area. Several wetland areas were
defined in the project, and as a result, a significant portion of highwall 1 was left un-reclaimed, along
with all of highwall 2, highwall 4, and highwall 5.

Additional work included a gabion basket retaining wall, along with ditch design to carry mine
conveyance to eliminate a foundation problem at a nearby residence at highwall 1, and soil cover
over mine refuse leading to a large wetland at highwall 5.

For the gabion basket retaining wall, a design study was performed to investigate several alternatives
to reclaim a very difficult site immediately behind a residence. Alternatives included soil nails, rock
anchors, wire net draping, reinforced concrete retaining walls, and gabion basket retaining walls.
Considerations for the study were cost, constructability, and future maintenance. The gabion basket
retaining wall proved to be the best overall solution for the site.

After work was begun in the area of highwall 3, an existing county route was discovered which runs
along the bench in front of highwall 3. The county route location was not clearly defined, but
according to deeds for the properties adjacent to the county route, the county route served as a
property boundary. Reclaiming the refuse and correcting steep slopes on the refuse in the vicinity of
the wall was going to require disturbing the county route, and possibly relocation, and as a result the
correct location of the county route had to be determined in order to re-establish property lines at
the conclusion of the project.

Mallory (Gibson) Portals

The Mallory (Gibson) Portals project was located in Logan County, near the town of Mallory. This
project consisted of 57 portals that needed to be sealed, two of which were draining and required
ditch design to carry the mine drainage to a stream below the mine portals. Many of the mine portals
appeared to be shallow openings which may have originally been used for house coal, but more than
half of the portals were deep. Nearly all the mine portals received mine seals with bat gates, but a few
of the very shallow portals received mine seals without bat gates.

In addition to the mine seals, two gas lines had to be relocated to allow access to the project site.
Below the portals, in the town of Mallory, underdrain was installed to correct wet areas on residences
properties. Also in the town of Mallory two major culverts were designed to replace existing pipes
that were collapsed or filled with sediment. In order for the culverts to be replaced, existing waterline
had to be relocated and guardrail had to be installed on either end or the two major culverts.

At the beginning of the design, a drainage study was performed to compare culverts against open
channel reconstruction for a portion of the watercourse through the town. In the existing condition,
two culverts were used to carry the stream under two roads. Our scope of services included replacing
the two pipes, but there was an area between the two pipes that was an open channel. The drainage
study compared alternatives and costs of the for the area between the two culverts.
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Garden Ground Highwalls — Phase 1 and 2

The Garden Ground Highwalls — Phase 1 and 2 projects were located in Fayette County, West Virginia,
near the Community of Glen Jean. The projects contained several sites occupying approximately 433
acres of conglomerate land area consisting of approximately 12 miles of dangerous highwall. The
highwalls ranged in height from 20 to 70 feet. The slopes were steep and property owners were
concerned about the possibility of falling debris. The sites also consisted of several coal refuse piles
and in excess of 100 mine portals in various conditions, including collapsed portals, open portals and
draining mine portals. The refuse piles had areas of steep, unstable and barren slopes that were a
primary source of high sediment load to the surrounding streams. The open mine portals were easily
accessible and represented a significant life safety hazard from roof falls, potentially deadly gases and
other hazards. The draining mine portals were in danger of collapsing and stopping the dewatering of
the mine openings potentially leading to catastrophic blowouts and subsequent downstream flooding.
Dangerous mine structures also existed on several of the sites. Several dangerous impoundments also
existed on the sites. These dangerous impoundments could potentially collapse leading to catastrophic
downstream flooding.

The purpose of the reclamation program was to regrade the highwalls to a stable slope by using the
available mine spoil that existed on the adjacent strip benches or by breaking down the highwall
where available mine spoil quantities were insufficient. Very few highwalls had to be broken down as
the available mine spoil was of sufficient quantity in most cases. Proper stabilization, with vegetative
cover and permanent drainage channel improvements were provided. Generally, the refuse piles were
regraded to stable slopes, soil was covered and seeded and permanent drainage patterns were
established. All of the dangerous impoundments were drained in a controlled manner and the soft
bottom material was mucked out and allowed to dry. A rock blanket was then provided in the bottom
of the impoundments and the dried material was then utilized in the backfilling of the impoundments
and highwalls. All mine portals were closed with an appropriate mine seal. Bat gates were also
installed in all of the open mine portals. Underdrains and Mine drain systems were installed to
alleviate wet areas, impoundments and further saturation of highwall backfill areas. The dangerous
mine structures were removed and disposed of at an approved landfill. Several barren areas of
scattered refused were also soil covered and seeded. All of the required erosion and sediment control
measures were installed prior to construction. Additional erosion and sediment control measure were
installed and maintained during construction. All erosion and sediment control structures were
removed after construction, once vegetation was reestablished. All disturbed areas were revegetated
or otherwise stabilized with structural methods.

Sarah Ann (Vance)

Sarah Ann (Vance) was a project located along Conley Branch near Sarah Ann in Logan County. The
site was comprised of open and collapsed draining portals, as well as an area that consisted of a slide.
TERRADON provided additional surveying to include the new slide that had developed on the site. The
company identified 24 portals: 8 that required wet or dry seals, along with 9 bat gate dry seals, 6 rip
rap chutes and 3 cisterns. The project was completed during the summer of 2011.

Roaring Creek #4

The site consisted of surface mine spoil material that was cast to the outslope and not reclaimed to
the original contour. Large areas of unvegetated spoil were fund throughout the site. Also, large
erosion gullies had developed in several areas, which caused spoil and fines to wash into Roaring
Creek. The landowner, Marshall Walls, raised horses and he was very concerned about the highwalls
and spoil areas. One horse broke its leg and had to be destroyed. Mr. Walls has two small

children ,and he was concerned about their safety on the areas of the farm that was mined.

The 63 acre site was graded in the design phase to remove the highwalls and revegetation was
included in the design. In addition, all drainage on the site was directed to new channels and conveyed
away from the problem areas. Underdrain was also utilized in the design.
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Relevant Project Examples

Morgan Run PA #2

The Morgan Run PA #2 project was located in Preston County and contained more than twenty (20)
open portals, gob piles and drainage associated with open draining portals on Site 1. This site also
contained a partially graded gob pile on the opposite side of the road.

Site 2 consisted of one (1) deep mine portal with a borehole at stream level. The borehole was
discharging at 5gpm and the associated drainage was running into a creek. A large depression was
also located behind the deep mine portal.

The project area was analyzed and a design was completed to correct the problems on both sites.
Wet and dry mine seals were designed to close all open portals, and the drainage was conveyed away
from the homes below the site into a channel. All gob piles were regraded as well. A mine seal was
designed for the deep mine portal at Site 2 and the open borehole

drainage was conveyed into a newly designed channel. Both sites were designed to keep all drainage
away from the property and homes below the site.

Venus

In the community of Venus, McDowell County, on a steep mountain side, mine drainage was
discharging from a collapsed portal. The amount of water flowing from this portal changes from time
to time throughout the year. This mine water discharges down the mountain side, on the surface of
the ground and also

through underground voids, causing damage to the homes and property of the approximate seven
(7) homeowners living down slope of this discharge. A wet seal was designed at the open portal and
the drainage from this mine was conveyed into a pipe across the gas well road. A grouted rip rap
drainage channel was designed to carry all flow away from the property owners, down the hillside to
a point of discharge near the railroad.

Harris Branch

The Harris Branch site was located in McDowell County, West Virginia, near the community of
Havaco. The project contained a coal refuse pile and is approximately 2 acres in size. The refuse pile
had areas of steep, unstable and barren slopes that were a source of sediment load to the adjacent
Tug Fork River. The main concern of the project was to eliminate the refuse encroachment on the
fence and property of an adjacent land owner. Various items of trash and debris existed on the site as
well.

The refuse pile was regraded to stable slopes, soil was covered and seeded and permanent drainage
patterns were established. The refuse pile was removed from the adjacent property owner and the
existing collapsed fence was removed and replaced. An off-site soil borrow area was utilized to obtain
the necessary soil required for the soil cover and seeding. Riprap bank protection was utilized to
prevent future washout and undercutting of the refuse pile as well as further erosion and
sedimentation into the Tug Fork River. All trash and debris were disposed of at an approved landfill.
All of the required erosion and sediment control measures were installed prior to construction.
Additional erosion and sediment control measure were installed and maintained during construction.
All erosion and sediment control measures were removed after construction, once vegetation was
reestablished. All disturbed areas were revegetated or otherwise stabilized with structural methods.
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Relevant Project Examples

Morgan Run PA #2

The Morgan Run PA #2 project consisted of 2 sites that are located in Preston County, West
Virginia, near the community of Albright. The two sites were separated by Morgan’s Run. The
project occupied approximately 8 acres of conglomerate land. Two refuse piles had areas of steep,
unstable and barren slopes and sediment from the piles was being washed into adjacent road side
ditches. The project also has 19 mine portals in various conditions, including collapsed portals,
open portals and draining mine portals. The open mine portals were easily accessible and
represented a significant life safety hazard from roof falls, potentially deadly gases and other
hazards. The draining mine portals were in danger of collapsing and stopping the dewatering of
the mine openings potentially leading to catastrophic blowouts and subsequent downstream
flooding. Several drainage culverts on the project were severely eroded by the AMD discharging
from the draining portals and would need to be replaced. An artesian well, discharging low pH
AMD also exists on the project. Several areas of scattered refuse exist on the project. Old
abandoned building ruins are present on site and present a hazard to the local population also.
Areas of scattered trash and debris exist on the project as well.

The purpose of the reclamation program was to regrade the two coal refuse piles to stable slopes,
provide proper stabilization with vegetative cover and permanent drainage channel
improvements, and safely seal the open and draining mine portals. Generally, the refuse piles
were regraded to stable slopes and permanent drainage patterns were established. On site soil
borrow areas were utilized to obtain the necessary soil cover material required. Access to the site
isolated by Morgan’s run was achieved by installation of a temporary stream crossing. The stream
crossing was removed after construction activities were completed. All mine portals were closed
with an appropriate mine seal and several wet seals were installed to provide permanent and
controlled dewatering and permanent drainage patterns were established. Bat gates were also
installed in all of the open mine portals. A sloping bat gate was installed in one of the mine portals
in a 10 to 15 foot deep depression. The artesian well was stabilized and the low PH AMD was
treated with a limestone blanket surrounding the well. All trash and debris were disposed of at an
approved landfill. Several areas of scattered refuse were soil covered and seeded. Abandoned
building ruins were demolished and disposed of at an approved landfill. Some of the Stone
building material was able to be disposed of on site in a rubble disposal area. All of the required
erosion and sediment control measures were installed prior to construction. Additional erosion
and sediment control measure were installed and maintained during construction. All erosion and
sediment control measures were removed after construction, once vegetation was reestablished.
All disturbed areas were revegetated or otherwise stabilized with structural methods.
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William “Joe” Saunders, PE
AML-Highways Department Head

As lead designer for TERRADON Corporation, Mr. Saunders is responsible for design
engineering for AML and Highways projects. Responsibilities include preliminary design and
reports, construction plans and specifications, construction estimates, contracts and bidding
review, and construction engineering. Mr. Saunders has more than 14 years similar
experience as a designer.

Mr. Saunders directs the in house AML and Highways design teams by QA/QC checking and
reviewing, and hydrology and hydraulic calculations. Mr. Saunders also works with the
design team to schedule manpower,

Recent AML Project Experience Highlights
Education j B e

_ » Mallory (Gibson) Portals (WVDEP) Serves as Project
» B.S. Civil Engineering, 1998 Manager and Lead Design Engineer for this WVDEP-AML
project located in Logan County, WV. Responsible for all

WestVirelnia Unlversity/insttute project tasks and coordination with the client.

of Technology
» Lillbern-Pritt Highwall Project (WVDEP) Serves as
Project Manager and Lead Design Engineer for this
WVDEP-AML project located in Logan County, WV.
Work Experience Responsible for all project tasks and coordination with

» 2012-Present the client.

; » Shabbyroom Hollow Complex (WVDEP) Serves as
TERRADON Corporation Project Manager and Lead Design Engineer for this
% 2003-2012 WVDEP-,.C\ML project chated in McDowell Foun_"uty, WV.
Responsible for all project tasks and coordination with

ms consultants the client.

» Robinette Refuse Pile (WVDEP) Serves as Project

» 1998-2003 . ; i
Manager for this WVDEP-AML Project. While not initially

Buchart Horn involved as design engineer, Saunders oversaw any
remaining work on the project, including engineering

» 1990-1998 support for the client and contractor, and inspection
services.

Laborers Union
» U.S. 35 Design and Construction Plans, West Virginia

Dept. of Transportation, Mason County (WVDOH)

Registrations Structural Engineer: Overall QA/QC. Involved in checking
) | - and reviewing roadway geometry, drainage and
» Professional Engineer in WV, NC  gyantities, Responsible for the design of box culverts.

» U.S. Route 35, Review of Shop Drawings, West
Virginia Dept. of Transportations, WV (WVDOH)

Tech Resp Staff reviewed and approved shop drawings
for two-span, curved bridge crossing WV County Route
38 and Lower Ninemile Creek.

» Duhring Bridge Study, Design and Preparation of
Replacement Plans, WV (WVDOH) Senior Structural

( Engineer and Technical Manager. Detailed the study of
several alternates for a replacement bridge for a
structure constructed in the 1930s.
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William Gerencir
Auto CAD Designer/Technician

Mr. Gerencir has nearly 20 years of experiences in the engineering related fields including

more than 13 years CAD design expertise for a broad scope of projects. He has been with

TERRADON for most of those years where he is responsible for design, drafting, quantity
estimates, site design and is also capable of

Work Experience managing a project and corresponding CAD files

properly.
» 1993 - Present

Recent AML Project Experience Highlights
TERRADON Corporation

Robinette Refuse Pile— 2010 Regraded a 5 acre
»1992-1993 refuse pile and restored 2,100 LF of stream that was
ERM-Midwest, Inc. being encroached on by said refuse pile as well as

design all necessary surface water conveyance
» 1990-1992 . .
channels. Served as lead CAD Designer on project
The H.C. Nutting Company responsible for site layout, grading. Regraded refuse
pile in a manner to maintain the current location of
an existing stream so as not to add length to the US
Certifications ; .
Army Corps of Engineers permit process as well as

» West Virginia DOT Certified Port-  avoid disturbing residents property in the area

land Cement/Concrete Inspector adjacent to the stream. Ensured balancing of
» West Virginia Certified Compac- earthwork, drainage layout and design. Also plan
tion Inspector sheet prepara-tion, profiles sheet preparation, cross

» WVDOH Certified Agg. Sampler section sheet preparation and detail sheet
» Fairmont State College Engineer-  Preparation. Responsible to coordinate CAD work

ing Technician/Technologist Certi- and other design tasks with other CAD designers on
fication Program #2356 Level Il - the project. Generate quantity takeoffs on the
project for the contractors bid form and the
engineers cost estimate. Prepare the calculation brief
on the project, perform quality control checks on the construction plan sheets. Produce the
final deliverable including plans, contractors bid form, engineers and cost estimate.
Administered conceptual design meeting with WVDEP on this project. Participated in field
reconnaissance and field investigation necessary for completion of the project.

» Gain Highwall- 2010 Served as lead CAD Designer on this project responsible for site
layout, grading, balancing of earthwork, drainage layout and design. Also plan sheet
preparation, profiles sheet preparation, cross section sheet preparation and detail sheet
preparation. Coordinate CAD work and other design tasks with other CAD Designers on the
project. Generate quantity takeoffs on the project for the contractors bid form and the
Engineers cost estimate. Prepared the calculation brief on the project as well as performed
quality control checks on the construction plan sheets. Produced the final deliverable
including plans, contractors bid form, engineers cost estimate, and calculation brief. Ran
conceptual design meeting with WVDEP . Participated in field reconnaissance and field
investigation necessary for the completion of the project.
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» Shabby Room Hollow Complex— 2010 Served as lead CAD Designer on project
responsible for site layout, grading, and balance of earthwork (regarded and balanced
hoth refuse piles 1 and 2 which had very little room, on site as to not require removal of
any refuse to another location on site of to an offsite waste area., drainage layout and
design. Plan sheet preparation, profiles sheet preparation, cross section sheet
preparation, detailed sheet preparation. Also coordinate CAD work and other design
tasks with other CAD designers on the project. Generate quantity takeoffs on the project
for the contractors hid form and the engineers cost estimate.

» Harris Branch Refuse Pile - 2010 Served as lead CAD Designer on project responsible
for Site layout, Grading and balancing of earthwork, Drainage layout and design also plan
sheet preparation, profiles sheet preparation, cross section sheet preparation and detail
sheet preparation, also to co-ordinate CAD work and other design tasks with other Cad
designers on the project, Generate quantity take-offs on the project for the contractors
bid form and the Engineers cost estimate. Also prepare the calculation brief on the
project. perform quality control checks on the construction plan sheets. Produce the final
deliverable including plans, contractors bid form, engineers cost estimate and calculation
brief. Also run conceptual design meeting with wvdep on project. Also participate in field
reconnaissance and field investigation necessary for completion of the project.

» Kingwood Rt. & Highwall - 2010 Served as lead CAD Designer on project responsible
for Site layout, Grading and balancing of earthwork, Drainage layout and design also plan
sheet preparation, profiles sheet preparation, cross section sheet preparation and detail
sheet preparation, also to co-ordinate CAD work and other design tasks with other Cad
designers on the project, Generate quantity take-offs on the project for the contractors
bid form and the Engineers cost estimate. Also prepare the calculation brief on the
project. perform quality control checks on the construction plan sheets. Produce the final
deliverable including plans, contractors bid form, engineers cost estimate and calculation
brief. Also run conceptual design meeting with the WCDEP on project. Also participate in
field reconnaissance and field investigation necessary for completion of the project.
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Kevin Sarrett
CAD Designer

Kevin Sarrett is a veteran CAD Designer for TERRADON Corporation. Sarrett offers more than
18 years of industry experience. Sarrett has extensive experience in roadway, drainage and
grading design, having provided services on numerous projects to the West Virginia Depart-
ment of Transportation and the Department of Environ-mental Protection.

. levant Project Experience
Education Rele ] P

w2l . . - » Robinette Branch Refuse Pile Field reconnaissance
» B.S. Civil Engineering West Vir- . .
- : to assess site conditions. Miscellaneous CAD drafting
ginia Institute of Technology ) ) .
to set up sheets, details, profiles and cross sections.
Designed all drainage for pipes, channels, and aprons.
Work Experience Prepared calculations brief with all supporting docu-
mentation, NPDES permit, SWPPP and MM109 per-
mits. Worked with the WVDEP throughout the project

in meetings, site visits, emails, and phone calls.

» 2006 — Present TERRADON Cor-
poration
» 1998-2006 Neff Longest & Beam

» 1994-1998 Woolpert Consultants » Gains Highwall Field reconnaissance to assess and

locate portals and site conditions. Miscellaneous CAD
drafting to set up sheets, details, profiles, and cross
sections. Designed all drainage for portals, pipes, chan-
nels, and aprons. Prepared calculations brief with all
supporting documentations, NPDES permit, SWPPP
and MM109 permits. Worked with the WVDEP
through-out the project in meetings, site visits, emails,
and phone calls.

» Shabbyroom Hollow Complex Field reconnaissance

to assess and locate portals and site conditions. Mis-

cellaneous CAD drafting to set up sheets, details, pro-

files, and cross sections. Designed all drainage for por-
tals, pipes, channels, and aprons. Prepared calculations brief with all supporting documenta-
tion, NPDES permit, SWPP and MM 109 permits. Worked with the WVDEP through-out the pro-
ject in meetings, site visits, emails, and phone calls.

» Harris Branch Field reconnaissance to assess site conditions. Miscellaneous CAD drafting to
set up sheets, details, profiles, and cross sections. Designed all drainage for pipes, channels,
and aprons. Prepared calculations brief with all supporting documentation, NPDES permit,
SWPPP and MM109 permits. Worked with the WVDEP throughout the project in meetings, site
visits, emails, and phone calls.

» Kingwood Rt. 7 Highwall Field reconnaissance to assess site conditions. Miscellaneous CAD
drafting to set up sheets, details, pro-files and cross sections. Regraded refuse pile on site 2.
Designed all drainage for portals, pipes, channels, and aprons. Prepared calculations brief with
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all sup-porting documentation, NPDES permit, SWPPP and MM109 permits. Worked
with the WVDEP through-out the project in meetings, site visits, emails, and phone calls.

» Sarah Ann (Vance) Drainage Field reconnaissance to assess and locate portals and site
conditions. Miscellaneous CAD drafting to set up sheets, details, profiles, and cross sec-
tions. Regraded slide area. Designed all drainage for portals, pipes, channels, and aprons.
Prepared calculations brief with all supporting documentation, NPDES permit, SWPPP
and MM 109 permits. Worked with the WVDEP throughout the project in meetings, site
visits, emails, and phone calls.

» Venus (Hamilton) Drainage Field reconnaissance to assess and locate portals and site
conditions. Miscellaneous CAD drafting to set up sheets, details, profiles, and cross sec-
tions. Designed all drainage for portals, pipes, channel and energy dissipater. Prepared
calculation brief with all sup-porting documentation. Worked with the WVDEP through-
out the project in meetings, site visits, emails, and phone calls.

» Drew’s Creek Field reconnaissance to assess site conditions. Miscellaneous CAD draft-
ing to set up sheets, details, pro-files, and cross sections. Designed all drainage for pipes,
channels, and aprons. Prepared calculations brief with all supporting documentation.
Worked with the WVDEP throughout the project in meetings, site visits, emails, and
phone calls.

» Prepare contract documents and permits for numerous WVDEP Office of Abandoned
Mine Lands & Reclamation projects to include: erosion and sediment control, grading
and drainage, impoundment closure, portal closure, water quality evaluation/mitigation,
water treatment, and dewatering of deep mine works.

» Groundwater sampling, monitoring, and analysis for various Municipal and Industrial
Landfills and WVDEP Office of Abandoned Mine Lands & Reclamation projects.

» Consultation with flood plain agencies and perform Hydraulic Impact Analyses (HEC-
RAS) on numerous projects throughout West Virginia, Kentucky, and Ohio.
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Mark Clutter

Project Manager

As Project Manager, Clutter prepares construction documents and associated permitting for
numerous projects throughout Kentucky, Ohio, and West Virginia to include: erosion and
sediment control plans, storm water management, design of impoundment closures, slope

stability analysis, field surveying, drawings and specification preparation, design, design

drafting, construction inspection, quality control testing, shop drawing review, project

management, contract administration, permitting and report preparation.

Education

» B.S. Civil Engineering Technology
Fairmont State College

» A.A.S. Civil Engineering Tech-
nology Fairmont State College

» A.A.S. Drafting/Design Engi-
neering Technology Fairmont State
College

Work Experience

» 2010 — Present TERRADON Cor-
poration

» 2004-Present Codeworks

» 2000-2010 Triad Engineering,
Inc.

» 1990-2003 WV Army National
Guard

Registrations

» Certified 40 Hr. HAZWOPER
{OSHA 29 CFR 1910.120) OSHA,
2001

Recent AML Project Experience Highlights

» Mullens Portals & Drainage- 2009, Mullens, Wyoming
County, WV Served as Project Manager for AML Project No.
DEP14430. Responsibilities included: project management,
design, drawings and specification preparation, contract
administration, water sampling, permitting, and report
preparation. The project consisted of extensive mine
workings requiring: construction access, treatment of
numerous open and collapsed portals, and treating/
conveying storm/mine drainage, in and around the city of
Mullens. A majority of the mine drainage flowed through
the city storm sewer system and under County Route 54,
requiring close coordination with city, state, and federal
agencies.

» Bellington Portals & Drainage— 2009, Belington, Barbour
County, WV Served as Project Manager- responsibilities
included: project management, design, drawings and
specification preparation, contract administration, water
sampling, permitting, and report preparation. The project
consisted of extensive mine workings requiring:
construction access, treatment of numerous open and
collapsed portals, and treating/conveying storm/mine
drainage, in and around the city of.

» Rumble Refuse & Portals- 2008, near Rumble, Boone
County, WV Served as Project Manager- responsibilities
included: project management, design, drawings and
specification preparation, contract administration, water
sampling, permitting, and report preparation. The project

consisted of extensive mine workings requiring: construction access, stabilizing/regarding of refuse
piles, treatment of open and collapsed portals, and treating/conveying storm/mine drainage.

» Elk Creek Portals- 2007, near Delbarton, management, design, drawings and specification
preparation, contract administration, water sampling, permitting, and report preparation. The project
consisted of extensive mine workings requiring: stream and construction access, treatment of

numerous open and collapsed portals, and treating/conveying storm/mine drainage.
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Purchasing Affidavit
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000031

RFQNo. DEP [L0TH

STATE OF WEST VIRGINIA
Purchasing Division

PURCHASING AFFIDAVIT

West Virginia Code §5A-3-10a states: No conlract or renewal of any contract may be awarded by lhe stale or any ol ils
political subdivisions to any vendor or prospeclive vendor when the vendor or prospeclive vendor or a relaled patrly to the
vendor or prospective vendor is a debtor and lhe debt owed is an amount grealer han one thousand dollars in the
aggregale.

DEFINITIONS: ;

“Debl” means any assessment, premium, penally, fine, tax or other amount of money owed lo lhe slale or any ol ils
political subdivisions because of a judgment, fine, permit violation, license assessment, defaulled workers’ compensation
premium, penally or other assessment presenlly delinquent or due and required o be paid lo lhe stale or any of its
political subdivisions, including any interest or addilional penallties accrued thereon.

“Debtor” means any individual, corporalion, partnership, association, limited liability company or any other form or
business association owing a debl to the state or any of ils political subdivisions. "Polilical subdivision” means any county
commission; municipality; county board of education; any instrumentalily established by a county or municipalily; any
separate corporation or instrumentalily established by one or more counties or municipalilies, as permitled by law; or any
public body charged by law with the performance of a government function or whose jurisdiction is coexlensive with one
or more counties or municipalilies. “Relaled parly” means a parly, whether an individual, corporation, partnership,
associalion, limiled liability company or any other form or business associalion or olher enlily whalsoever, relaled lo any
vendor by blood, marriage, ownership or contract through which the party has a relationship of ownership or other interesl
with the vendor so that the party will aclually or by effect receive or control a portion of the benefil, profil or other
consideration from performance of a vendor contract with the party receiving an amount that meets or exceed five percenl
of lhe total contract amount.

EXCEPTION: The prohibilion of this section does not apply where a vendor has conlesled any tax administered pursuant
lo chapter eleven of this code, workers’ compensation premium, permil fee or environmental fee or assessment and the
malter has not become final or where the vendor has entered into a payment plan or agreement and the vendor is nol in
default of any of the provisions ol such plan or agreement.

Under penally of law for false swearing (West Virginia Code §61-5-3), it is hereby cerlilied thal the vendor alfirms and
acknowledges lhe informalion in this alfidavit and is in compliance with the requirements as slaled.

WITNESS THE FOLLOWING SIGNATURE

Vendor's Name: \t \:\_\G,\\\)\ N (@‘1 P e 'O )

J () . f,) Yy |72
Authorized Signalure: |l L;.{.(- \ g\ © a2 Dale: ' AN N2
Counly of ?“—W: , lo-wit: "
Taken, subscribed, and sworn to hefore me lhis&" day of _ U‘QV"MCBLVL/\ L 20[_‘.6
qusst 12 a
My Commission expires o 1 = L i LA

' & ron
AFFIX SEAL. HERE NOTARY PUBLIC i

NoTA PR e o
STATLENDA PARSGNG 1 -
My Gamige AHGINA

1 1
249 4 gust 19, 2016
Mozdow Otourn Lasg
U0 WY 261 Purchasing Affidavit (Revised 12/15/09)
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Certifications
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WEST VIRGINIA
BOARD OF PROFESSIONAL SURVEYORS
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ISSUED TO:

TERRADON CORPORATION
(Nxtro, WV)

CERTIFICAI.'L OF AUIHUR]MTION No.. 13 5430 E

. This certificate is issued by |
the Wes\ Virginia Board of Professional Surveyors
in accordance with ‘West Virginia Codé § 30-13A-20

T

T AT
Nf.-l'\ﬂ':;’.ln'a:wfa Z

The person or organization identified on this certificate is licensed to
conduct professional surveying and mapping services
in the State of Wesl Virginia for the pericd
January 1, 2013 through December 31, 2013

4
A/in

AL S IYAY

This certificate Is not transferrable and must be displayed a1 the locatlon for which Issued.

T3

I witness whereaf Lhave putmy hand,
this 17 day of December, 2012

s
LA~
ROY E SHREWSBURY, II, Chairmran
Tt

NELSON B. DOUGLASS, Steretary
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TERRADON CORPORATION is a certified Women’s Business Enterprise as defined by
the Women'’s Business Enterprise National Council. TERRADON is controlled by
Virginia King, who provides more than 32 years of administrative experience to the

company.

The Women's Business Enterprise National Council (WBENC), founded in 1997, is
the nation's leading advocate of women-owned businesses as suppliers to America's
corporations. It also is the largest third-party certifier of businesses owned and
operated by women in the United States. WBENC works to foster diversity in the

world of commerce with programs and policies designed to expand opportunities
and eliminate barriers in the marketplace for women business owners. WBENC
works with representatives of corporations to encourage the utilization and

expansion of supplier/vendor diversity programs.
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