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Stantec

April 4, 2013

West Virginia Department of Administration, Purchasing Division
WVDEP-Office of Abandoned Mine Lands
2019 Washington Street, East

PO Box 50130

Charleston, West Virginia 25305-0130

Attention: Mr. Frank Whittaker, Buyer

Reference: Expression of Interest for the WVDEP Morgan Highwall #46 Design

Dear Mr. Whittaker,

Stantec is pleased to respond fo the Expression of Interest request for the Morgan Highwall #46 Project.
Prepared in our expression of interest, you will find an abundance of information that describes in detail our
qualifications and experience. The information includes a statement of our qualifications, personnel summaries
and project experience to reflect the broader scope of services identified in your EOI,

Stantec now has three office locations in West Virginia at Fairmont, Buckhannon, and Charleston. The Fairmont
office is readily available to provide engineering services on the Morgan Highwall #46 AML Project. Stantec
can dllot three (3) design teams to this project. Each design team will have necessary support personnel
including CADD Operators, Staff Engineers, Survey Crews, and other support personnel to ensure the project is
completed within WVDEP timeframes.

Stantec has Project specific experience successfully completing projects for the West Virginia Department of
Environmental Protection, Office of Abandoned Mine Lands (WVAML) Program; for the West Virginia
Department of Environmental Protection, Office of Special Reclamation; for the Ohio Department of Natural
Resources (ODNR) AML Program; and for the West Virginia Conservation Agency. In addition, Stantec has
employee project-specific experience completing additional Projects for the WVAML Program,

We are very excited about the opportunity to continue our working relationship with the West Virginia
Department of Environmental Protection and look forward to providing engineering services on this most
important project. We believe no other company can meet our quality of work, which, when coupled with our
experience, allows us to be more efficient and therefore very cost competitive. Our Fairmont Office will
respond quickly, effectively, and in the most economical way.

Should any questions arise, or if we can supply additional information or be of further service to you, the

Purchasing Division, or the West Virginia Department of Environmental Protection, please contact me anytime
at (304) 367-2401.

Respectfully Submitted,

STANTEC CONSULTING SERVICES INC.

. /- ¥

Richard L. Gaines, Project Manager
Tel: (304) 367-9401
Richard.Gaines@stantec.com
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CAPABILITIES & TECHNICAL EXPERIENCE

i

Stantec, founded in 1954, provides professional consulting services in planning, engineering,
architecture, interior design, landscape architecture, surveying, environmental sciences, project
management, and project economics for infrastruciure and facilities projects. Continually striving to
balance economic, environmental, and social responsibilities, we are recognized as a world-class
leader and innovator in the delivery of sustainable solutions. We support public and private sector
clients in a diverse range of markets, at every stage, from initial concept and financial feasibility to
project completion and beyond. Our services are provided on projects around the world through
approximately 12,000 employees operating out of more than 200 locations in North America and 4
locations internationailly.

Stantec has project specific experience successfully completing projects for the West Virginia
Department of Environmental Protection, Office of Abandoned Mine Lands (WVAML) Program:; for
the West Virginia Department of Environmental Protection, Office of Special Reclamation; for the
Ohio Department of Natural Resources [ODNR) AML Program; and for the West Virginia
Conservation Agency. In addition, Stantec has employee project-specific experience completing
additional Projects for the WVAML Program. Our AML project experience includes surveying and
mapping; subsurface investigations; groundwater and surface water testing and analyses; wet mine
seals and medified wet mine seals with bat gates design; vertical shaft cap design; mass balanced
earthwork quantities; structure demolition and removal plans; site drainage design including
hydrologic and hydraulic studies for bridges, natural stream design; channels, ditches, pipes and
box culverts; civil site design; sediment control; and revegetation plans as well as construction plans
and specifications. Some of our projects also involved passive acid mine drainage designs ranging
from simple limestone beds to complex interactive systems that boost AMD pH to precipitate metals,
seftle and filter dissolved metals, and polish effluent water with alkalinity prior to release of near
neutral waters from the project area. In addition, Stantec designed the first active alkaline
treatment system for the State of West Virginia (Special Reclamation).
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SIMILAR EXPERIENCE

The map below shows the locations of some of our AML projects on which Stantec was the prime
consultant for West Virginia Department of Environmental protection and Ohio Division of Natural
Resources. The pages following this one show our experience more in depth.

Stantec AML Project Locations
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SIMILAR EXPERIENCE

The table below shows some of Stantec's regrading, drainage and mine seal quadlifications.

PROJECT NAME

Tub Run Highwall and Refuse Phase |I
Tub Run Highwall and Refuse Phase |
Greenbrier Hollow Refuse

Pageton (Lambert) Portals

Birds Creek Number Four

Church Creek / Manown Highwall

Howesville Sites

Sandy Run Highwall and Portals
Hampton Number Four Maintenance
Racine (Bradshaw) Portals

Price Hill Airshaft and Buildings
Weaver Portals and Highwall | &I
Nixon Run AMD

Old Bridgeport Hill, Phase |l

Francis Drainage and Refuse

Thomas (Euclid Avenue) Subsidence

MINE SEALS/

BAT GATES

24
4/4
21/2

11/4

8/8

20

1/1

WVDEP Morgan Highwall #46 Design

307,000 CY

265,000 CY

51,500 CY

60,000 CY

34,600 CY

220,400 CY

63,000 CY

47,200 CY

25,000CY

2,500 CY

1,300 CY

97,200 CY

1,800 CY

8,800 CY

163,000 CY

153,500 CY

REGRADING

DRAINAGE

CONVEYANCES

11,450 LF

9,805 LF

1,011 LF

829 LF

5,860 LF

14,882 LF

5,676 LF

4,148 LF

2,927 LF

1,062 LF

174 LF

7,006 LF

841 LF

1,400 LF

2.000 LF

6,500 LF



SIMILAR EXPERIENCE

Tub Run Highwall and Refuse Phase I
Tucker County, West Virginia

Stantec was contracted by the WVDEP to provide reclamation of
12,500 Linear Feet of Highwall with 307,000 C.Yds. of balanced
earthwork; refuse regrading and soiling; revegetation of 87.0 Acres,
27.0 Acres on Forest Service: drainage: hydrologic and hydraulic
studies for design of eighteen ditches (11,450 LF), four (4) wet mine
seals; and surveying and mapping. Services also included
subsurface investigation (12 holes, 1 Piezometer Set); clearing and
grubbing of 87.0 Acres and 27.0 acres on forest service; surface and
ground water testing and reporling; Debris Removal Plan; © .
subsurface drain; access road design and improvement; sediment control design; construction
plans and specifications; engineers cost estimate, bid schedule and calculation brief; initial on-site
meeting, preliminary design, pre-bid and pre-construction meetings; and monthly reports and
invoicing.

Tub Run Highwall and Refuse Phase |
Tucker County, West Virginia

| Stantec was contracted by the WVDEP to provide reclamation of
10,000 LF of highwall with 265,000 C.Yds of balanced edrthwork;
refuse regrading and soiling; revegetation of 74.0 Acres; drainage:
{ hydrologic and hydraulic studies for design of nine ditches (9,805 LF);
| stream bank protection; five pipes (244 LF); 8-Foot by 8-Foot box
= culvert, and surveying and mapping. Services also included:
= subsurface investigation (15 holes); clearing and grubbing of 74
Acres; surface and ground water testing and reporling; debris

: : removal plan; subsurface drain; access road design  and
lmprovemem sedlmem‘ conirol design; construction plans and specifications; engineers cost
estimate, bid schedule and calculation brief; initial on-site meeting, preliminary design, pre-bid and
pre-construction meetings; and monthly reports and invoicing.

Greenbrier Hollow Refuse
McDowell County, West Virginia

Stantec was selected by the WVDEP to provide reclamation of
Cast-Over-The-Hill refuse pile and mine seal reclamation totaling
51,500 C.Yds of balanced earthwork; refuse regrading and
soiling; revegetation of 8.0 Acres; drainage: hydrologic and
hydraulic studies for design of six ditches (1,011 LF); two
manholes; three pipes (open-cutting McDowell County Route
17/10); three wet mine seals; and surveying and mapping.
Services also included: utility relocations and coordination,
clearing and grubbing of 8 Acres; surface and ground water & : !
testing and reporting; mine dewatering and treatment plan; debris removal plan; subsurface drom

access road design and improvement; sediment control design; construction plans and
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SIMILAR EXPERIENCE

specifications; engineers cost estimate, bid schedule and calculation brief; initial on-site meeting,
preliminary design, pre-bid and pre-consiruction meetings; and monthly reports and invoicing.

Pageton (Lambert) Portals
McDowell County, West Virginia

Stantec was selected to provide the WVDEP with reclamation of
Cast-Over-The-Hill refuse pile and mine seal reclamation totaling
60,000 C.Yds of balanced earthwork; refuse regrading and soiling;
revegetation of 24 Acres; drainage: hydrologic and hydraulic
studies for design of four ditches (829 LF); stream bank protection; 1
pipe; and seventeen splash pads; twenty three wet mine seals; one
dry seal, and surveying and mapping. Services dlso included were
utility coordination; clearing and grubbing of 24 acres; surface and
ground water testing and reporting; mine dewatering and
treatment plan; debris removal plan; subsurface drain; access road design and improvement;
sediment control design; construction plans and specifications; engineers cost estimate, bid
schedule and calculation brief; initial on-site meeling, preliminary design, pre-bid and pre-
construction meetings; and monthly reports and invoicing.

Birds Creek #4
Preston County, West Virginia

H stantec was selected by the WVDEP to provide reclamation of
4,300 LF highwall with 34,500 C.Yds of balanced earthwork; refuse
regrading and soiling; revegetation of 28 acres; drainage: hydrologic
and hydraulic studies for design of ten ditches (5,860 LF) and one
pipe; four wet mine seals; four bat gate installations, and surveying
and mapping.  Services also included subsurface geological
investigation (5 piezometers installed); clearing and grubbing of 28
acres; surface and ground water testing and reporting; mine
dewatering and freatment plan; debris removal plan; subsurface
drain; access road design and improvement; sediment control design; construction plans and
specifications; engineers cost estimate, bid schedule and calculation brief; initial on-site meeting,
preliminary design, pre-bid and pre-construction meetings; and monthly reports and invoicing.

Church Creek/Manown Highwall
Preston County, West Virginia

Stantec was contracted by the WVDEP to provide reclamation of a
15,500 LF highwall with 220,400 C.Yds of balanced earthwork; refuse
regrading and soiling; reforestation of 8 acres; revegetation of 63
Acres; drainage: hydrologic and hydraulic studies and design of thirty
three ditches (14,882 LF) and two pipes; twenty one wet mine seals;
two bat gate installations; one dry mine seal, and surveying and
mapping. Other services included: subsurface geological
investigation (6 piezometers installed); clearing and grubbing of 71
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SIMILAR EXPERIENCE

acres; surface and ground water testing and reporting; mine dewatering and treatment plan; deloris
removal plan; subsurface drains; access road design and improvement; sediment confrol design;
construction plans and specifications; engineers cost estimate, bid schedule and calculation brief;
inifial on-site meeting, preliminary design, pre-bid and pre-construction meetings; and monthly
reports and invoicing.

Howesville Sites and Sandy Run Highwall and Portals
Preston County, West Virginia

Stantec was selected by the WVDEP to provide reclamation of
5,900 LF highwadall with 110,200 C.Yds of balanced earthwork; refuse
regrading and soiling; 52 acres of revegetation ; drainage:
hydrologic and hydraulic studies and design of thirty two ditches
(9,824 LF)and five pipes; seventeen wet mine seals; four bat gate
installations; and surveying and mapping. Services also included
subsurface geological investigation (5 piezometers installed);
clearing and grubbing of 52 acres; surface and ground water
testing and reporting; mine dewatering and treatment plan;
debris removal plan; stream bank protection; subsurface drains; access road design and
improvement; sediment control design; construction plans and specifications; engineers cost
estimate, bid schedule and calculation brief; initial on-site meeting, preliminary design, pre-bid and
pre-construction meetings; and monthly reports and invoicing.

Weaver Portals and Highwall, Phase | and 1
Randolph County, West Virginia

Stantec was selected by the WVDEP to provide reclamation of a
4,200 LF highwall with 97,200 cubic yards of balanced earthwork;
refuse regrading and soiling; 35 acres of revegetation; drainage:
hydrologic and hydraulic studies and design of twenty five ditches
(4,148 LF) and ten pipes; twenty wet mine seals including modified
seals; and surveying and mapping.  Services also included
subsurface geological investigation (6 piezometers installed);
clearing and grubbing of 35 acres; ACOE Permit; sediment control

i - plan; surface and ground water testing and reporting; mine
dewcﬂenng c:nd 1re01men'r p[on, six AMD passive treatment limestone beds; subsurface drains and
manholes; access road design and improvement; debris removal plan; sediment confrol design;
construction plans and specifications; engineers cost estimate, bid schedule and calculation brief;
initial on-site meeting, preliminary design, pre-bid and pre-construction meetings; and monthly
reports and invoicing.
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SIMILAR EXPERIENCE
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Abandoned Underground Mine Inventory and Risk Assessment Statewide Database
Population
Various Counties, Ohio

Stantec performed mine inventory and risk assessment of state
roadways underlain by abandoned underground mines.

The Ohio Department of Transportation (ODOT) Office of
Geotechnical Engineering developed the Abandoned
Underground Mine Inventory and Risk Assessment (AUMIRA)
process fo prioritize sites with regard to the potential threat to
public safety and need for a more detailed investigation,
monitoring or remediation. Stantec was selected to populate the AUMIRA database for Districts 3, 8,
10 and 11, which totaled approximately 675 sites. Sites were identified by overlaying Ohio
Department of Natural Resources (ODNR) abandoned mine mapping on state roadway mapping.

Prior to field work, Stantec reviewed information sources, such as available mapping, historical
information, roadway and right-of-way plans, previous subsurface investigations and maintenance
records. The information gathered included locations of mapped mine openings, elevation of the
mine, overburden composition, coal seam thickness, traffic volumes and hydrogeoclogic setting.

Stantec's field team consisting of four engineers and geologists, performed a reconnaissance of
each site identifying features indicating past underground mining activity, such as surface
deformations, sinkholes, seeps, acid mine drainage, diift and slope entries, and vertical mine shafts.
Handheld GPS units were used to collect locations of these points. Digital photographs were
collected of the mining features.

The AUMIRA database was populated and a score was assigned to each site indicating the
potential for subsidence. Stantec prepared cost estimates for remediation for the ten highest
ranking sites in each county.

Wayne National Forest Abandoned and Inactive Mine Lands
Athens, Ohio

The project site is situated in east central Ohio within the boundaries of
the Athens District of the Wayne National Forest. Numerous areas within
the forest have been disturbed by surface and underground coal mining
operations which did not include proper reclamation measures.

The cobjective of the project was to identify abandoned and inactive
coal mine sites, their associated features, collect required field data,
prepare a database and merge it with the database of the Ironton
Ranger District of the forest.
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SIMILAR EXPERIENCE
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Efforts were initially focused within the Monday Creek Watershed. Additional inventory followed in
the Sunday and Raccoon Creek Watersheds. The Abandoned and Inactive Mine (AIM) search and
discovery focused on areas with known underground mines, and areas with a combination of
known underground and strip mines. U.S. Forestry Service prioritized areas for inventory based on
ODNR-Division of Geologic Survey underground mine maps, and underground mine locations
known to Forest Service personnel. The work encompassed a total area of 31,000 acres.

Stantec provided two-person teams to perform discovery and field inventory work by walking up
drains (hollows) and along hillside elevation contours of known coal seams and benches in specified
areas. Data was collected in accordance with the "Wayne National Forest AIM Data Dictionary”.
The data dictionary was installed into a GPS field data recorder, which was also used to store the
position of the different AIM features. GPS-obtained location information was differentially corrected
by downloading base station data from an internet web site.

Any pond, seep or stream encountered along the selected drains was subjected to water quality
monitoring. The monitoring was accomplished by using portable water quality instruments that
measured multiple parameters simultaneously including: temperature, pH, conductivity, dissolved
oxygen, oxygen reduction potential and turbidity.

Upper Coldwater Fork Stream Restoration
Martin County, Kentucky

Following initial clean-up efforts of a coal slurry release, Stantec was
retained to lead the stream and ecosystem rehabilitation of nearly
6,000 LF of Upper Coldwater Fork in Eastern Kentucky.

: . In October 2000 a coal slumy impoundment breached into
underlying mineworks, releasing more than 250 million gallons of slurry
into the Coldwater Fork and Wolf Creek valleys. Called one of the
s worst mining disasters on the environment by the EPA, clean-up
efforfs were begun |mmed|c|fely for the Coldwater Fork and Wolf Creek(s) and continued for several
months. During clean-up efforts, portions of Coldwater Fork were realigned as up to eight feet of
debris and slurry was removed. Following this initial clean-up, the channel was unstable and the
riparian and aquatic habitats destroyed.

Stantec was contracted to lead the stream and ecosystem rehabilitation on Upper Coldwater Fork.
The scope of work included collection of field data on impacted reaches and reference reaches;
preparation of natural channel design stream restoration plans; construction assistance, and post-
construction menitoring. The urgency of the project required a streamlined approach to design,
permitting and construction. Stantec worked closely with the owner, regulatory agencies, and
property owners to meet critical timelines and maximize construction and planting seasons.
Construction was completed within five months.

Nearly 6,000 LF of stream was designed, consisting of a C-type stream with step pools, cross vanes,
and j-hooks; bioengineering treatments such as live staking were utilized throughout the project.
Three years of post-construction monitoring have been completed with results demonstrating
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SIMILAR EXPERIENCE

excellent recovery from both a geomorphology perspective as well as a biological function
perspective.

Oxford Mine Mitigation Monitoring
Multiple Sites, Ohio

Stantec monitored various mitigation sites resulting from impacts |
by coal mining activities. Impacts to resources included streams
and wetlands which were "waters of the United States" (WOUS).
Mitigation measures included stream reclomation and
relocation and wetland creation. Mitigation streams and
wetlands were monitored to ensure the restoration of pre-mining
ecological functions.

Stantec provided services for 16 mine sites ranging from 18 to 775 acres in Belmont, Coshocton,
Guernsey, Harrison, Jefferson, Muskingum, Perry, and Tuscarawas counties. Mitigation sites were
assessed according to performance criteria specified in the Coadl Mining and Reclamation Permit,
Section 404 Permit, and the 401 Water Quality Certification. Streams and wellands were assessed
using standard procedures outlined in Ohio EPA's Qualitative Habitat Evaluation Index (QHEI) and
Ohio Rapid Assessment Method for Wetlands (ORAM).

Project highlights included field investigations and reporting. Field investigations included an
evaluation of the physical characteristics and function of constructed wetlands and streams.
Monitoring was performed for a total of 70 streams and 23 wetlands. Sites are to be monitored for at
least five years and are in various stages of monitoring. A report is prepared and submitted to the
Ohio EPA and U.S. Army Corps of Engineers for approval at the end of each monitoring year.

Little Coal River Stream Restoration
Boone and Lincoln Counties, West Virginia

Stantec was contracted to provide restoration design and
construction services of approximately 16.5 miles along the Little
Coadl River in southern West Virginia. The project was funded through
| the West Virginia Department of Environmental Protection to
mitigate for coal mining impacts in the Appalachian Plateau.

1 Stantec worked with the West Virginia Conservation Agency, Patriot
Coal Company, Green Rivers LLC, and North State Environmental
through multiple phases of the project. Stantec completed dll phases of the design including a 16.5
mile geomeoerphic assessment and survey.

As part of this restoration work, fish and habitat surveys were conducted to determine appropriate
design parameters and construction techniques and establish baseline conditions for fish
populations prior to construction. Deep water habitats were sampled from a boat using a Smith-
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Root GPP 5.0 electrofisher. Wadeable habitats were sampled with a Smith-Root LR24 backpack
electrofisher and a é-foot by 10-foot seine. Surveyors attempted to equalize fishing efforts between
gear types and macrohabitats by shocking for approximately 200 seconds. Survey areas were
stratified by observable macrohabitat types and by position on the channel margin or in mid-
channel. Within the discrete limits of each macrohabitat type, surveyors measured depth and
velocity at three physical habitat stations using a Marsh-McBimey FloMate. Surveyors also visually
assessed the proportion of substrates present at these stations using a modified Wentworth scale
and visually assessed cover type and availability.

The first 1.5 miles of restoration was constructed in the winter of 2011/2012 in which Stantec provided
construction support. The remaining 15 mile restoration design will be completed in the summer of
2012 and construction for the 15 miles will be implemented in the fall of 2012.

Little Coal Fish and Habitat Surveys
Boone & Lincoln Counties, West Virginia

Stantec was contracted by the West Virginia Conservation Agency (WVCA), Guyan District to assess
conditions and develop restoration designs for approximately 15 miles of the Little Coal River in
Boone and Lincoln Counties, West Virginia. The objectives of this study were to complete fish and
habitat surveys to aid in determining appropriate design parameters and construction techniques,
and establish baseline conditions for fish populations prior to construction.

A total of 6 sites and 29 macrohabitats were surveyed for fish in the fall of 2011. Deep water habitats
were sampled from a boat using a Smith-Root GPP 5.0 electrofisher and wadeable habitats were
sampled with a Smith-Root LR24 backpack electrofisher and a é-foot x 10-foot seine. Physical
habitat was measured and visually assessed at 86 stations within the macrohabitats. Within the
discrete limits of each macrohabitat type, surveyors measured depth and velocity at three physical
habitat stations using a Marsh-McBirney FloMate. Surveyors also visually assessed the proportion of
substrates present at these stations using a modified Wentworth scale and visually assessed cover
type and availability.

Runs, pools, eddies, and backwaters were dominated by fine grained substrates (i.e., silt and sand).
Sand was observed at 73 of 86 locations, and some form of cover was observed in 55 of 86 physical
habitat stations. Over 500 fish comprising 29 species were collected in the sampling effort. Species
density and richness was highest in coarse-grained substrates. Fish were most frequently associated
with large wood and boulder cover types. Fish densities were high in mid-channel units sampled with
backpack electrofisher but species per unit effort was low suggesting the presence of a small
number of specialized species. Species richness was highest in the margin habitats and fourteen of
the 29 species collected were found exclusively in margin habitats.

These observations informed restoration design and implementation regarding substrate
composition, instream cover, availability of off-channel habitats, glide dimensions, riffle slopes, and
pool dimensions.
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PROJECT TEAM

Below is our proposed project team for the completion of the Morgan Highwall #46 Project.
Resumes are included on the following pages.

West Virginia Department of
Environmental Protection

*Resumes Included
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PROJECT TEAM
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Richard Gaines, P.E,
Project Manager

Mr. Gaines has 25 years of experience in project management and civil engineering related to oil and gas development, land
development, water systems and treatment, and sanitary sewer collection and treatment projects. His design experience includes
layout, grading, drainage, erosion control and permitting for road entrances, access roads, well pads, pits and impoundments for
multiple well pads and developments. He is currently a Senior Civil Engineer in the Fairmont office West Virginia of Stantec.

EDUCATION

B.S./Civil Engineering/Fairmont State College
A.S./Mechanical Enginecring/Fairmont State College

RELEVANT REGISTRATIONS

Registered Professional Engineer/17220-WV/2007
Registered Professional Engineer/035466-V A/2002

PROIJECT EXPERIENCE

PSD#4 Lenox/Cuzzart Water System, Preston County, WV -
Public Service District #4, Bruceton Mills, Preston County,
WV,

Project Manager to deseea: permit, bid and iospeet the constiiction
of a A2-onele water systom cxtension o sorve approxiniatelh 400 new
ctstomers i the Lonox and Cuzzart avca of Preston Connry. 1Wesy
Vivginia for the Preston County Public: Serviee Distret #40 The
project inclides the design of the water distechation system whieh
ichedes fowr water stovage tanks, five hoaster pump stations, and
three presswee reducing valves. Punding for the project is provided
v the Adbandoned  Mine Pands division of the West Viramia
Deparmment of Exvivenmciial Protection (WTDEP ML) and the
Wese Pieginea Infrasuwoctioe and Jobs Dovelopment ol T
project swas indttated Dy the IWVDEDP AME becaive the areas walc
satces wore stenifivantly impacted v coal ming operations prio
Lo peratitting vequirements eavcted o 1977

PSD#4 Hudson to State Line Water System, Preston County,
WYV - Public Service District #4, Bruceton Mills, Preston
County, WV,

Project Managor to design. permit. bid and mispect the constrietion
of @ ST-mile veater system extension (o seive approxintatel LO0 e
customers i the Hudson to the State Line arca of Preston Conni
West Vivgina for the Preston County Public: Service Distrier 844 The
project includes the desigm of the wator distrsbution: svstem which
includes o water storage tanhs, two booster punip stations, aid o
PHONSIIE 1t f."m'ni;: vahves  Frotding for th pralect iy pron icdodd Iy the
Abandented Mine Lands division of the West Vieginea Dopariment of
Fnvcivenontal Protection (8WUDER AMEL Dvibaag Water Treatment
Rovolving Fund (DWERED aid the West Vireomia Infrasiveivee and
dobs Development Council. The project was initiated byt
WEDEP AML hecause the arcas water sourees were sigaficantly
irpacied by coal nining aperations prior (o pesmiitong yeguirenicnts
enacted in 1977

Lyonsouth, Commercial Development Property, Nutter Fort,
WV,

Project Enginecr Manaeer ona a nndte-plased commercial progerny
development site for a prvate fand developer. The plases consist of
working with the developer to obtain cut and (il informatient along:
with persmanent storm cctention pond sizing and tocation ot a 13 acre
petvech of fand. permitting for the phases that iiclhude permits o the

Department ol Puvicenpncital Protection for an MR-1C Incidental
Coal Reaoval Pevait ai apddate to the WV Consteetion Stovin Water
General Pevmit. Dnother phase consisted of assistmng the develaper
i obtaining sttt of approval for Timestone bemsg romoved from the
property o be galiticd for wsce on a public deanin project

Sub-consultant to Land Surveyor for E&P Client — Well Pad,
Upshur County, WV.

Prajecr Manager fer the developmont of a well pad v Upsiie
Catmiv, West Vieginia. Provided aversighi of the prelimiary and
final desian for aowell pad swath fowr proposed wells, o dedl pies, a d
mitthent gallen maponndment and 26000 L1 of aceess voad. The design
included lavout. eradmg. dramage and crosion conol per WEDET
stanielurds

Confidential E&P Client — County Route 9/7 Improvements,
Ritchie County, WV.

Project Manager tor the design of 123 wiles of road upgrade o
aceess weltiple well pads e inprovemcnrs bicluded incrcasing
rodway travel  widths, vestapimg of  vowdvwav e fill slopes,
imprening voadway geamenny extension replacement ol drainags
cuverts, A dosign was completed e accordance witlh WEDOH and
IWEDED standardy

Confidential E&P Client — County Route 22/5 Improvements
(Turtle Run), Ritchie County, WV,

Profect Manager for the dosion of 170 mdles of road upurade o
aceess proposed well pads, The iprovemenis inclided: increasing
readhway wavel widths, veshaping  of rvoadwar cot fill - slopes,
fmproving roadwas geomctry, extension replaccient of - dramag
citlverts
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PROJECT TEAM

Donnie Yost
Planning & Design

Mr. Yost has 2 years expericnce in AML Design and 8 years of experience in other AML related design work. He has performed
quantity calculations; developed CADD drawings, developed Hydrologic and Hydraulic design data; has completed sampling for
water, soil, coal, and hazmat; prepared technical reports and engineer’s estimates for several AML projects,

EDUCATION

B.S./Civil Engineering Technology

PROJECT EXPERIENCE

Norton Highwall #1

Developed CADD drawmies and livdeologic and hydraalic
desien The  projeer included  inchaled  reclamation,
revegctatton,  topogiaphic surveving,  Generation of
Constriection Mapping, Soil Testine: Hyvdvandic Studies aid
desian for ditches and pipes; Sediment Control Design: aid a
revegetalton plan.

Tub Run Highwall & Refuse, Phase |

Developed CLDD drawings and hyvdrologic and hydrahice
desion. The Project included  reclamation  desion with
205,000 Cubic Yards of Excavation, 8,300 L. Aceess Road:
16,000 1 ft. Sediment Contral: 9,900 111 of Ditches, Pipres,
S v 8 e Bov Culvert, and 74 acres of Revegetation,
lopographic  Suirveving:  Genevatton of — Construction
Mapping: Soil Testne, Hydvaulic Studies and desion for
Ditches e Pipes: Sediment Control Design; Reveseration
Plan Preliminary and Final Desien; Constriction Plans and
Specifications;  Dewatering  and - AMD - Treatment Plan:
Engineers Cost Estimate, Bidd Schedule, and  Calculation
Brict; Initial On-Site, Prelimary Design, Pre-Bid, and Pre-
Constevction Mectings, Monthly Reports and Invoicing.

Tub Run Highwall & Refuse, Phase I1

Developed CADD drawings and hvdrologic and hyvdranfic
desivn. Project included the reclamation desion with 307,000
Cubic Yards of Excavation, Fowe (40 Wer Mine Scals: 9500 [t
Aceoss Roadd, 65,0001 jt. Sedmient Contred, PLAGO L of Ditches
and THE acies of Revegotation: Topographic Suiveving, Generation
af Consiraction Mapping, Sol Testing. Thdvadic Studies and desien
for Ditches and Pipes. Sediment Control Desion: Revegetation Plan
Preliminey and  Final  Dovign, Constaction Plans and
Specttivations: Dowatering and AMD Dreatment Plan: Engicers
Cost Dstimate. Bid Schoedule: and Calewdation Brief- Tiitial On-Stie
Prclimingy Design Pre-Bid and - Pre-Consonetion Meetings,
Monthly Reponis and Invoicing

Greenbrier Hollow Refuse Pile

Developed CADEY dravwmes and hvdrologic aud hyvdranlic
desigan, The project inchuded voctamation desizn of coal refise
prle it SEO00 Cubic Yards of Excavation. two (2) wet mine seals;
1300 L Sediment Comtral: 1OFY L of Duches: S Piges: and S
acres of revegotation: lupogiaphic Swvevig, Generation of
Comstruction Mapping: Soil Testing: Hvdvandic Stdivs and desien
for Ditches and Prpes; Scdopent Comtrol Design: Revegetation Plan
Preliminany and  Final  Design, Constrietion Plans and
Specitications;  Laginecrs  Cost o Extinate, Bid - Schedule. and
Caleularion Brict: frial Cn-Sire, Preliniinary Design, Pre-Bid, and
Pre-Constrnetion Mecrngs, Monthiv Reporis and hvogcing

Pageton (Lambert) Portals

Developed CADD dravwings and hydrologic and hydrandic
desion. The Jroject b fieled veclamarion desivn of coal refiise
pite wathe 000 Crbic Yards of Excavation. tweaty jour (24) wel
nne svals: T3 700 g Sedment Coseol: Lot e of Ditclos, 1
Pipe: Sweambant Protection,  and 20 acves of  revegetation:
Topographic Supvoving: Generation of Constroction Mapping: Soil
Lesting: Hvdvandic Stdios and design for Ditches and  Pipes.
Sediment Congral Desivn: Revegetation Plon Prelivinan and Fial
Designe Constrection Plans ad Speettications, Fogmicers Cost
Estimate, Bid  Schedile and - Calenlawon Brict. Initial - On-Site.,
Proelininary Desion, Pre-Bid. and  Pre-Construction Mectings,
Maonthi Repores and Invoicing

Town of Newburg Waterline Extension Feasibility Study
Collected water samples and provided the veport far a0 S0 Mile
Waterline Exrension Feasthitity Stiech 1D Noo 3920 pivalving 96
Residents. Project mmcltided swrface and Grownd Bater Testing and
Reporteng, Public and Private Record Scarch, Hhdirofosie and
Ceolovie Field  and  Recend  Tovestigation and - Report: Water
Analvses aterpretations and Dvatuation: and Inial On-Site Meeting
Engincering costproposal
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John Banton, P.E.
Planning & Design

Mr. Banton currently serves as a senior project engineer and is involved in a range of geotechnical civil engineering projects. His
primary responsibilities include the supervision of all aspects of geotechnical explorations, overseeing construction quality control
inspections, and designing and overseeing drafting of general civil engineering. Mr. Banton's background includes experience as both
technician and engineer. He has supervised subsurface investigations for residential, commercial and industrial facilities. He has
designed soil retention and underground and above ground stormwater detention systems. Other experience includes performing
foundation and soil construction quality assurance, drafting, surveying, drilling and sampling, and report writing. He has worked on
design projects involving dams, drainage, retaining walls, water and sewer lines, foundations for buildings, towers, tanks and roads.

EDUCATION

BS, Civil Engineering, University of Kentucky, Lexington, Kentucky, 1995

Structural Geogrid Seminar, Cincinnati, Ohio, 2000

Underground Detention Designs for Stormwater Management, National Corrugated Steel Piple Association and American Iron and

Steel Institute, Cincinnati, Ohio, 1998
REGISTRATIONS

Professional Engineer #21645, Commonwealth of Kentucky
Professional Engineer #65018, State of Ohio

PROIECT EXPERIENCE

Wilson Landslide, Ironton, Lawrence County, Ohio
Served as project engineer for the geotechnical exploration as well as
for the design of the vepawr of the landstide. The project consisted of a
landstude, that thicatencd a private residence. due in part by
growdwater seeping from a sevies of abandoncd mines A gabion
retaining wall was comtracted (o restore the vesident’'s wsable spoace
Subsurface drains were installed to conpol groundwater: The project
qualificd for ODNR AMI. Emcrgency Progeam funding, Mr Banton
castred a quich twaarownd of the design documents moorder 1o
exectte a timely remediation

Diamond Brick Subsidence Emergency Project, Oak Hill,
Jackson County, Ohio

Past wndergvownd mining cansed a sinkhole (o suddenly develop
hoside a house, in a playv arca for resident childien. Stantee advanced
rack core bormgs on the property 1o establish coal voud cxtents Mr,
Banton. as with pwen other similar projects i the Emergency
Program. quichly visited the site. porjormed a rough topographic
sver and produced a switable plan view drawing for use as a
construction tavowr, 1 photographic swvey of the stracture and
strvounding land was also performed. A set of bid-ready docunents
for a growtng progran were prepared and submntted within 11 days
of the site visit

Midvale Buming Gob Pile, Tuscarawas County, Ohio
A tormer coal wied clay strip mine was the sie of a deposit of coal
refuse that was burnig widcrground  Past efforts tailed to extinguish
the Jive: Stantee prepared plans and specifications to stop the fire and
reclaim the swrounding mine beneh. My Banton desisned  the
excavation and backtill plans as well as drainage and scdiment
control plans. He supervised sinveving, the geotcehnical exploration.
anied produced the plans and specitications for the project

K&R D-105 Bond Forfeiture Reclamation Project, Stark
County, Ohio

AAdake that tormed behind a large spoil pile was flooding adjacent
lend The fivm's design included an ceonomical spitlway through the
spoil pile and (il for reclaiming mine benehes, Mr Banton detailed
drainage end cut and (il limits tor a balanced veclamation design. He
also provided a deiailed estonate of quantities and o enginecr’'s cost
ostfmale

Abandoned Mine Lands Reclamation Projects, OH

Stantee contracted 1o desivn and prepare plans and spectficatiens ro
stop the cffeets of Hooding. slope failiure, crosion and acidic runoff on
propertios of ncarhy residenmts Mro Banton assisted in desion of
slopes, desian of roads and  drainage and desien of  artiticial
wetlands. He suporvised surveving, assisted in rescarch and created
canstruction dociments for the theee-site project
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Garland Steele, P.E.
Geotechnical

Garland has more than 50 years of experience in civil engineering with a special emphasis on materials, soils,
pavements, forensics, quality assurance, geotechnical exploration and design, construction inspection, and
confract administration.

He has in-depth experience implementing research findings in the field; working with a state Department of
Transportation program for materials sampling and testing, materials and pavement specifications, structural
steel inspection and testing, and soil and rock mechanics exploration, testing, and design; working with state
Cepartment of Transportation maintenance and construction cperations; and overseeing operations related to
the management, recovery and repairs required in the wake of emergencies and disasters affecting the West
Virginia highway system (including flooding, earth movements, winds, structural failures, ice and snow, and
other traffic flow impacts).

EDUCATION

Concrete Technician (#136), WVYDQOT, Charleston, West Virginia, 1990

Aggregate Inspector (#5913), WVDOT, Charleston, West Virginia, 1990

Asphalt Technician (#159), WVDQOT, Charleston, West Virginia, 1920

Licensed Class B Explosives Permit (#B060119285%213), West Virginia, Charleston, West Virginia, 1990

Bachelor of Arts, West Virginia State University, Institute, West Virginia, 1976

Training, FHWA-NHI-130055 Safety Inspection of In-Service Bridges, National Highway Institute, West Virginia, 2012

RELEVANT REGISTRATIONS

Professional Land Surveyor 11386, State of West Virginia
Professional Engineer #3929, State of West Virginia

PROJECT EXPERIENCE

Geotechnical Engineering

Old Bridgeport Hill Mine Drainage, Phase Il Plans
Madification, Harrison County, West Virginia
Harrison County — Near Bridgeporl, Clarksburg - Design
AML Project, P.O. #12373A

Codlfields Expressway (5-14-04), Wyoming and
Raleigh Counties, West Virginia

Design af 2 mile section of four lane highway with al-
arade intersections (withdrawn)

State Project #1X355-121-16.65 00

Federal Praject #HP-1808(007)C

Sauls Run Strip and Landslide Project (7-2004), Lewis
County, West Virginia
AML Froject

Tunnelton (Diliworth) Landslide (8-2004), Preston
County, West Virginia
AML Froject

Weaver Portals and Mine Drainage
AML Froject, F.OL #DEP12578

Fisher-Mill Creek Bank Stabilization (10-04), Jackson
County

Design and Construction inspeclion,

Laurel Lake Sediment Removal Project, Mingo
County

Summit Park Waterline Feasibility Study

Hendrickson Subsidence Investigation
ArAL Project

North Fork Hughes River — Stream Bank Stabilization,
Cadiro, Ritchie County, West Virginia

Nixon Run
AML Project
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Stan Harris, P.E.
Geotechnical

Mr. Harris has broad experience in the field of geotechnical engineering. His past work includes performance
of geotechnical explorations for buildings, bridges, dams, landfills, highways, water and waste water treatment
plants, and manufacturing facilities. Duties on these projects include development of boring plans, supervision
of driling cperations, direction of laboratory testing programs, and performance of engineering analysis and
design. He is also responsible for preparation of final geotechnical reports. Mr. Harris reviews and performs
engineering analysis for settlement, bearing capacity, and slope stability, and he is experienced in the analysis
and design of foundation systems and retaining walls. Mr. Harris is responsible for the supervision of Project
Engineers along with numerous Drill Crews, and Field and Laboratory Technicians. He is also responsible for
directing efforts of Field Technicians performing quality control testing on major earthwork projects,

EDUCATION

BS in Civil Engineering, University of Kentucky, Lexington, Kentucky, 1980

MS in Civil Engineering, University of Kentucky, Lexington, Kentucky, 1982
Foundations and Earth Retaining Structures, University of Akron, Akron, Ohio, 2006
ODOT Office of Geotechnical Engineering Workshop, Columbus, Ohio, 2008
Ohio River Valley Soils Seminars, Various Topics, Cincinnati, Ohio, 2007

RELEVANT REGISTRATIONS
Professional Engineer #53083, State of Ohio
PROJECT EXPERIENCE

Stock Township Road 302, Noble and Muskingum
Counties, Ohio (Project Manager)

Project Manager for investigation and design of repoairs to
Steck Township Road 302. Project included hydraulic
analysis leading to raising of road to miligale impacts of
floading caused by stip mining, The project also included
remediation of two abandoned lipple sites, one with
acid mine drainage. A wellands was designed to freot
AMD,

Ohio AML Emergency Program, Ohio (Project
Manager)

Mr. Harris serves as Stantec's Project Manger for the AML
Emergency program since 1995 He perfoims  sile
inspections and investigations  far  mining  relaled
problems such as subsidence and landslides. M. Harris
aversees the preparation of consfruction documents
including drawings, specificalions and cost eslimates. He
has served as Project Manager for more than 60
emergency projects.

River Road Bank Stabilization, Fairfield, Ohio
Erosion from the Great Miami River washed oul a 125-foot
long section of River Road, forcing its closure. Stantec
performed a geotechnical exploration and prepared
construction plans for the repairs. The design approach
incorporated a rock toe and soil ermnbankment reinforced
with geogrids, Heavy duty fuif reinforcement mat was
also vsed lo prolect the face of the new slope until
vegelalion could be established. Live stakings were also

used lo provide addilional protection against erosion.
The project was selected by the American Fublic Works
Associalion as one of its outstanding projects of 2004,

Center Hill Landfill Bank Stabilization, Cincinnati,
Ohio

Supervised geolechnical exploration for stabilization of
approximately 300 feel of slream bank along the Mill
Creek, nex! fo a closed landfill, Stantec performed
exploralory borings and slope slabilily analyses for vatious
remediation  concepls.  Mr.  Haris  also  supervised
engineering technicians wha performed quality control
festing during construction.

Upper Mill Creek WWTP, West Chester, Ohio

Project Manager for thiee phases of geolechnical
exploration for expansions of the Upper Mill Creek wasie
waler lreatmen! planl, Developed scope of waork,
assigned field crews and prepared engineering reporls
for numerous new slructures. Slanfec also  provided
similar services for the expansion of Buller County's
LeSourdsville freatment plant.

Symmes Road Extension, Butler County, Ohio
Served as  FProject Manager for the geolechnical
exploration for the two-mile extension of Symmes Road.
Project included exploration for new bridge over CSX
railroad,
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Eric Kistner, PE
Geotechnical

p— - e, Seae =L s e ————————————————— |

Mr. Kistner currently serves as Project Manager with Stantec and is involved in a wide range of geotechnical
engineering projects. His project experience includes management and performance of geotechnical
exploration for municipal infrastructure, roadways and bridges, landslides, subsidences, dams and levees, and
other public works projects. He also has extensive construction materials testing experience on projects such as
new school buildings, parking structures, roadway improvements, and elevation water storage facilities. Mr.
Kistner has been involved with numerous abandoned mine-related projects including identifying and locating
abandoned mines, exploration of underground abandoned mines, and design of abandoned mine

remediation.

EDUCATION

BS, Civil Engineering, University of Cincinnati, Cincinnati, Ohio, 1994
Non-Destructive Testing of Drilled Shafts, Deep Foundations Institute (DFI) Specialty Seminar, Cincinnati, Ohio,

2004

Helical Foundations and Tiebacks, DFI Specialty Seminar, Cincinnati, Ohio, 2003

Design and Construction of Earth Retention Structures, DFI Specialty Seminar, Cincinnati, Ohio, 2000
Mechanically Stabilized Earth Wallls, The University of Akron Continuing Education Seminar, Akron, Ohio, 1999
Various Topics, Ohio River Valley Soil Seminars, Cincinnati, Ohio, 2011

REGISTRATIONS

Professional Engineer # 18654, State of West Virginia

Professional Engineer #24653, Commonwealth of Kentucky

Professional Engineer #65507, State of Ohio

PROJECT EXPERIENCE

ODOT Abandoned Underground Mine Inventory
and Risk Assessment, Ohio

Mr. Kistner served as Project Monager for this project that
consisted of populafing a risk assessment database for
areas where state highway overlaid mapped abandoned
mines. Mr. Kistner coordinated with the ODOT and was
responsible for raining and supervising the field tearms, He
was responsible for performing qualily control review of
the dalabase inpuls, RCDA remedialion cosl esliraies,
and the finol report thal included inventory slatistics and
GIS maps,

Leon Subsidence, Columbiana County, Ohio
Investigated a setflement feature of a house addition
being constructed near Franklin Square, Ohio through the
DMRM Emergency Program. The contractor believed thal
the sudden settlement may hove been mining relaled.
mMr. Kistner supervised a dilling crew while advancing
borings near the problem area. Il was determined that
fhe settlernent was notl mining related. He was responsible
for preparing a report that explained thot the settlement
was probably caused by a loss of shear strength in soif
undetrlying the basement excavation followed by a rise in
the groundwater level during a precipitation event,

Rodgers Hallow Reclamation Project, Perry County,
Ohio

rir. Kistner served as geotechnical engineer on this ODNR
Division of Mineral Resources Management [DMRM)
project that consisted of remediation design for a slrearm
flowing into an abandoned mine and reappearing os
acid mine drainage in  another sheam. He was
responsible for coordinaling the drilling, sampling and
laboralory  tesling  program, Preliminary design
recommendalions included sealing the mine, stream
relocalion and strearm restorafion. Mr. Kistner developed
design delails and consfruction cost estimales for the
planned mine sealing operation,

Abandoned Mine Inventory and Risk Assessment
(AUMIRA) Statewide Database Population, Ohio
Mr. Kistner served as Project Manager for this ODOT
project thal consisted of populating a rsk assessment
daotabase for areas where stale highways overlaid
mapped abandoned mines. The project included o
published information review, field reconnaissance using
handheld GFS equipment, organizing dota in o GIS and
database population that scored sites on their potenlial
for future collapse. The project also included remediation
cosl estimaling for the higher ranking sites.
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Kurt Newbrough, P.S.
Survey Manager

Mr. Newbrough has 27 years of experience in the survey profession which has allowed him to incorporate hands
on knowledge along with a proven strategy to develop, maintain, and sustain quality survey departments and
field services divisions. Expertise of having performed more than 270 miles of route design, surveying, and
mapping for natural gas pipelines in West Virginia, Pennsylvania, New York, and Virginia. Mr. Newbrough is
currently a Project Manager in the Fairmont office of Greenhorne & O'Mara, Inc., now Stantec, were his
primary rele is to gain market share in the surveying and mapping arena and foster client retention through

service and performance.

EDUCATION

Coursework/Land Survey/John Tyler Community College

RELEVANT REGISTRATIONS

Professional Surveyor/WV/1618/2012
Professional Land Surveyor/PA /003039/2012

PROJECT EXPERIENCE

Hardy County Industrial Parks, Hardy County Rural
Development Authority, Hardy County, WV,

Project Manager for performing boundary surveying ond
plalting for lwo new indushiol parks, 220 acres and 25
acres.

Dominion Transmission

Survey tanager for 200+ Miles of Route Surveying and
Mapping Located in New York, Pennsylvania, Wes!
Virginia, and Virginia (numerous listings available)

Eastern Associated Coal
Survey Manager for Fre and Post Mining Surveys, Site

Surveys, GFPS Emergency Contral MNetwaorl

Municipdlity/Public Service Districts:

Cities of Clarksburg, Bridgeport, Nutter Fort,
Moorefield and Weston, West Virginia
Comprehensive Flan Mopping: Corporation Boundary
surveying and Mapping: Annexation Surveying, Mapping.,
and Legal Descriptions: Easement/Right-ol-Way Surveying
and  Mapping  (ulilities roadways);  Condermnation
Surveying and Mapping (ulillies]: GIS Facililies Surveying,
Mopping and  Presentation  (ulilities):  Budgeling
Allowances for Surveying and Mapping Services.

Greater Harrison PSD, Scotts Run PSD, Sun Valley
PSD, Hardy County RDA:

Public Service District Boundaory Expansion: Mapping and
Descriptions: Public Meetings for Easemenlt (Right-of-Way
Acquisitions;  Easement/Righl-of-Way  Surveying  and
Mapping (uliifies); Budgeling Alowances for Surveying
and Mapping Services.

Energy/Transmission; Peabody Coal, Dominion
Transmission, Shell Energy, NedPower Wind Energy
Fre/Faost Mining and Blasting Survey and Mapping {750 4
shructures);  GPS  Emergency  Conlral Network  for
Underground  Mines: GPS  Ground Confrol  Survey
Netwaorks: Solar Powered Permanent Project GPS Base
Stations; ALTAACSM Surveys for Wind Turbine  Sitting
Frojects (10,000 + acres); Gas Transmission Line Design
and  As-Buill Surveys and  Mapping (150 v miles):
Budgeling Allowances for Surveying  and  Mapping
Services.

Conservation/Federal Government Agencies:
Clarksburg FBI Center, Natural Resource
Conservation Service, USCOE Local Flood
Protection Program

Boundary Surveys, Mapping, and Legal Descrintions, FBI
and SSCD (1,500 + acres): Natural Resource Conservation

Service  Surveys, Mapping, and  Legal Descriptions;
Welland Reserve Frogram Suveys, Mopping ond Legal
Descriptions;  Grasstand  Protection  Program  Surveys
Mapping and Legal Descriplions; Wellond Delineation
Surveys, Mopping and Legal Descriplions; USCOE Local
Fload Profection Frogram Surveys. Mapping and Legal
Descriplions; Budgeling Allowances for Surveying and
Mapping Services.

General Survey Services for the Private Sector:
Construction Layout for Large Scale Sile: Developrmenl
Projecls (RTK and conventionall: Topographic Surveys
[RTE and convenlional]: Large Scale Roundary Surveys;
GPS Ground Conlral for Aerial Pholoagraphy (RTE and
stalic]; Telecommunication Surveys, Raw-Land, As-Buill,
Co-Locate, FAA 1A and 2C Letters.
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Mark Cvechko
Togographic Surveying and Mapping

Mr. Cvechko has 30 years of management experience in the Heavy/Highway/Building/Wind Power indusiry.
Mr. Cvechko has worked as senior estimator, project manager and construction manager on projects ranging
from one to 30 million dollars. Mr. Cvechko has been in charge of and implemented numerous safety programs
and performed safety field inspections. Mr. Cvechko has also performs plan review on design projects for
constructability. He has field experience os a superintendent, which attibutes a key eliminate in the design
process. Mr. Cvechko manages construction projects which include surveying, geotechnical investigation,
construction observation, and quality control testing and is responsible for oversight of the Concrete and

Aggregate Materials Laboratory.

EDUCATION

AS, Land Surveying, Glenville State College, Glenville, WV, 1977

PROJECT EXPERIENCE

Various WVDEP AML Projects
Assisted with survey and mapping services on various
AML projecits for the WVDEP,

Upshur County Board of Education

Conshuction Inspector responsible for providing quality
conirol testing during construction of a new school
Provide monitoring and inspection of auger casl in ploce
piles. Coordinate with conlractor and owner.

Nedpower LLC, Mount Storm, WV

Project Monager responsible for staffing construction
nspection. Provide best construclion  management
proclices and value engineering for civil construction of
30 miles of roadway and turbine pads. Project included
field inspection and erosion sediment control inspections.
Field changes were evaluated and provide lo the owner
as value engineering to reduce cosl to owners and o
keep the project on budgel and schedule. Attend
progress meelting, prepare invoices and communicate
wilh the owner,

Mt. Storm Wind Farm

Project Manager responsible for directing warkforce 1o
provide qualily contral lesting for all roadways, turbine
pads, concrete foundations, anchor boll testing and
groul lesling. Froviding an onsite loboralory o conduct
concrele  breaks. Coordinale schedule o provide
personnel for /7 day a week/ 2dhour a day coverage.
Review reports and provide client with all required
submittals.

Laurel Mountain Wind PowerProject

Froject Manager responsible for staffing construction
inspection. Provide best conshuclion management
practices and value engineering for civil construction of
12 miles of roadway,

Snowshoe Site and Utilities

Construction Manoger responsible  for installation  of
underground power and fiber oplic cables, Duties
included directing wark force, safely, ordering and
scheduling delivery of supplies, preparing cost estimates,
prepare chonge ordler requests, scheduling
subconlractor. Communicoting with owner the progress
of the project.

Calhoun County High Schocl/School

Project manager responsible for site work and ulilities for
construction of o new high school. Duties included
preparing  submilfals,  project  scheduling,  ardering
supplies. allend progress meelings and maintain cost
contrals, safely inspections, prepare pay estimates and
change orders.

Mussleman High School

Project manager responsible for site wark and ulilities for
construction of a new high school. Dulies included
preparing  submittals,  project  scheduling,  ordering
supplies. ottend progress meelings and mainfain cosf
controls, safely inspections, prepare pay eslimates and
change orders.

Qil Creek Road

Conslruction Manager Dulies included direcling work
force, safely, ordering and scheduling  delivery of
supplies, preparing cost estimates, preparing change
order requesls, scheduling subcantfractors,
Communicoling and coordinaling conslruction aclivilies
with the raflroad.

Route 50 By-Pass

Field superintendent responsible for all aspecls of
roadway construction, including safety, production
scheduling supply deliveries, coordinating
subcontractors, maintaining cost conkrol and schedule,
submitting change orders and pay estimates.
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Kathleen Krommes
Environmental Permitting

Ms. Krommes has more than 24 years experience in the environmental engineering and consulting field,
primarily in NEPA studies for fransportation projects. Through her involvement in the preparation of
Environmental Impact Statements (EIS), Environmental Assessments (EA), Categorical Exclusion Evaluations
(CEE), and other environmental documents, she has acquired extensive knowledge of PENNDOT's
Transportation Project Development Process. She has also managed the waste management portions of
transportation projects for PENNDOT and the Pennsylvania Turnpike Commission. Miss Krommes has played a
key role in agency coordination, public outreach programs, and technical review of NEPA documents.

EDUCATION

BS/Chemical Engineering/Grove City College
REGISTRATIONS

Engineer-in-Training/PA /1992

PROJECT EXPERIENCE

GSA Region 3 Blanket Purchase Agreement
Contract, General Services Administration, Region
3, Virginia.

FPermitling Specialist for the vpdaling of an existing Spill
Frevenlion. Contral, and Counlermeasure Plan and West
Vinginia Deparlrmen!  of  Environmental  Profection
Underground Injection  Permil. Waork  included  field

investigation of storm sewers and il waler separalors 1o

determine illicit discharge connechons and surveying of

existing featues fo developmen!t base mapping Ihe
SFCC Flon evaluated various fuel storage areas, baoth
above  and underground  slojoge  tanks,  fank  Hiing
operalions, fraining and inspechon requirernents, ancd spill
prevention and response issues, The ariginal Wesl Virginia
MNPDES Water FPollution Conlrol Permit for the [RS-ECC
facility was issued as a non-significan! industiial user of the
Public Samlary Sewer Disiricl, The original permil allowed
the ECC lo discharge up fo 2,000 gollons per day. Qur
calculations indicated the facility's discharge waos greoter
than 10,000 gallons per day. Al permit applications were
completed and submitted to the Stafe of West Virginia's
Department of Environmental Quality. The conslruction
and operaling air permits for the facility were secured.

E01528 Somerset Borough Bridge Replacement,
Pennsylvania Department of Transportation - District
9-0. Borough of Somerset, Somerset County, PA.
Frajec! pManager for praviding environmental studies and
documentalion, including NEFPA, wellonds idenlificalion
and delineation, walerway permitting, and Fhase | ESA.

Department of Homeland Security Headquarters at
St. Elizabeths Environmental and Engineering
Studies, Washington, DC.

MEPA Specialist for redevelopment of the St. Elizabeths
West Campus. This  high-profile, conlioversial project!

enlails developing o Master Plan for construction of the
LUSCG Headqguarters and ofher components of the
Depoartment of Homeland Secunty on the former mental
onsible  far the
on 4{f) Evaluation;
srments: uliily planning: site

instifufion  propery, G&O s res

Covirconmental Impact Statement: Se

wellands ond wildife osses
surveying; hazardous malenals/fiazardous waste

assessments; ond archeological inveshgations

E01524  Garmantown  Bridges, Pennsylvania
Department of Transportation, District 9-0. Project
Manager.

As a subconsultant lo Keller Engineers. Inc. responsible for
fhe environmenlal studies and documentation including
NEPA, wellond identification and delineation, threatened
and endangeied species coordinalion, Phase | ESA, and
historic resource sludies,  Also, provided supplemental
engineering services for the preliminary maintenonce and
proteclion of raffic plan.

Lackawanna Valley Industrial Highway Project,
Pennsylvania Department of Transportation, District
4-0, Lackawanna County, PA.

Cowardinated  waste monagement  aclivities for bolh

preliminary design and final design of this fast-fracked
project. Her involvernent encompassed all aspects of the
profect, beginning vath preliminary area reconnaissance
and culminating in development of PSEE’s for corraeclive
action al specific waste sites, Critical o the successful
developmen! ol coreclive action plans, was  her
contiibution o negolialions with PADEP. Alsa assisted in
writing and editing the Environmental Impact Statement
for the project.

& Stantec

WVDEP Morgan Highwall #46 Design



REFERENCES

= - e e |

The following references are given to provide insight on our quality of work and commitment to our
clients.

Mr. Robert (Al) Bailey, Chairman
Preston County Public Service District #4
PO Box 370

Bruceton Mills, WV 26525

304-379-3130

Mr. Gregg Smith, P.E.

West Virginia Department of Environmental Protection
209 South Main Street

Philippi, WV 26416

304-842-1900

Mr. Gene Saurborn, P.M.

West Virginia Conservation Agency
4720 Brenda Lane, Building Five
Charleston, WV 25305

304-367-2770

Ms. Nancy Seger, P.E.

Ohio Department of Natural Resources
Division of Mineral Resources Management
2045 Morse Rd, Building H-3

Columbus, OH 43229-6693

614-265-6633

Mr. Mike Steinmaus, Director
Monday Creek Restoration Project
P.O. Box 129

New Straitsville, OH 43766
740-394-2047
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REQUIRED FORMS

The forms on the following pages are submitted in accordance with the requirements of the
Expression of Interest for the Morgan Highwaill #46 Design Project.
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CERTIFICATION-AND SIGNATURE PAGE

By signing below, Leertify that 1 have reviewed this Solicitation in its entncty, imderstand the requireients,
terms and conditions, and otherinforimation contdined herei; that I am submiitting this bid or proposal for
réview and consuiemnon that Tam authorized by the bidderto exectte this bid or any documents rélated
thereto on bidder's behalf; that-T-am- authorized to bind the b:dder ina coritractual lefatmnslup, and thét (o the
best of my knowledge, the bidder has properly vegistered with ahy State agency that may vequire
registiation.

Stantec Consulting Services, Inc.

(Company)

sl v

(Authorized Sighature)

Richard Gaines, PE, Senior Associate

(Representative Name, Tiilé)_-

304-367-9401 304-367-9403

(Phone Nyinber) (Fax Nuniber)
4/4/2013
(Date)

Revised D3/04/20113

|
i
i
|
1




ADDENDUM ACKNOWLEDGEMENT EORIY
SOLICITATION NO.:

44

Instructions: Please acknowledgereceipt ofall addenda issued with this solicitation by completing this

addendum acknowledgment form. Check the box next to each addendum received and sign below,

Failure to acknowledge addenda may result in bid disqualification.

Acknowledgment: 1hereby acknowledge receipt-oftlic following addenda and have made the

necessary revisions to my proposal, plans and/or specification, etc,

(Check the box next'to each ddderidusi received)y N/A

NOTE Thls addendum aanochdgement shou[d be subnuttecl w:th the bl(l to expedne <locument processing.

Revised 03704/2013

r
[

[
[

L

]

1

]
]

]

Lundetstand that failure to conifiim the réceipt of addenda may be cause for rejection of this bid. T
further understand that any verbal representation made or-assumed fo be made during anyoral:
- discussion held between Vendor’s representatives and any state personnel is not binding, Ouly-the
information issued inwriting-and added to the specifications by an official addendum is binding;

Addéndum No. |

Addéndusit No, 2

Addendum No. 3

‘Addendum No.. 4

Addendom No..5

[
[
I
[
[

1 Addendui No. 6
1 Addenduim Ne, 7
] Addendum No.8
] Addendum No. 9

1 Addenduimn No. 10

Stantec Consulting Services,

Inc.

Company

zfij,ﬁ///f(f-m

Authorized Signatue

4/4/2013

Date




RFQ NO DEP16132

STATE OF WEST VIRGINIA
Purchasing Division

PURCHASING AFFIDAVIT

MANDATE: Under W, Va..Code §5A-3-10a; 1o conlract of renswal of-any conlract may be-awarded by the slate or any
of its polilical subdivisioiis to any venidor or prespeclive véridor when the vendor or prospective vendor or 2 relaled parly
to the vendor.or prospeclive vendor s a deblor and; (1) the-tebt owed is an amount greater than ohé thousand dollars In
"Ihe dggregale; or (2) lhe deblor is in.erployer defauil. '

EXCEPTION; The prohibilion listéd above does ot apply where g vendor has contested any:tax administered pursuant to

‘chapter eleven of the W, Va. Cade, workers* compensalion preniium; parmitfee or environmenital fee or assessment ahd
thé matlef has nol become final or- where the veridor has éntered into a payment plan of agréemgnt and the vendor is not
In default of-any of the provisions of such plan or agreement.

DEFINITIONS:

“Debt" iiveans any assessiient, premium, penally, fing, 1ax o other-amount of imoneyowed to the state orany of lls
political subdivisions because ‘of a judgment, fine, permit -viglation, license assessment, defaulted -Workers'
compensalion premiui, penally or other Assessiment presently delinguent or due and réquired lo be pald to the state
‘or any of its political subdivisions, Including anyinterest or addilionel penalties accrued thereon.

“Epiployer default® means having an outslanding balance or liability o the old fund or to'the uninsured employers*
fund or being In policy default, as defined inW. Va. Code § 23-2¢-2, failufe o maintain mandatary workers' .
compensation coverage;ar fallure 1o fully ieet its obiigalions as a workers’ compensation self-insured employer. An
employeris not In employer default if it has-enlered into a repayment agreementwith the-Insurancé Commissioner
é@nd remains in compliance with thi sbligations-under the repayment agreement.

“Related party” ieais & parly, Whether an Individual, corporation, partnership, association, limiled liabllity company
or any other form-of business-assoclation or other entily whalsoever; relaled lo.any vender: by blood, marrjage;
ownership or conlraet through which the parly has a relationship of ewnérship or other interest with thé vendor go that
the parly will @ctially. or by seffect recelve ‘or control a portion. of the benefit, profit or other consideralion from
performance of a vendor-conlract with the parly receiving an amount that meets or exceed five percent of the tofal
conitract amotirit. ) ' "

-AFFIRMATION: By signing this forin, the Vendor's authorized signer affirms and acknowladges undor penalty of
law for false swearing {W, Va. Code §61-5:3) that neither vendor nor any related party owe a debt as deflied
aboye and that neither vendor iior any related parly are in employer default as defined above, unless:the debt or
employer default is permitted under the exceptionabove.

WITNESS THE FOLLOWING SIGNATURE:

Vendor's Name: Stantec Consulting Services, Inc.

e
P

Auihotized Signalure: S e S . pate; /472013
statg of_7eSt Virginia
County of M??i?n ...._..“.:Ltcj'.ig;j{; e ' ' _
Taken, subscribed, and sworn'to before ne !hi'si;dé’y of | /‘\jrﬂ ’k(,{i n s + 20 _}_/5
My Commission expires r\ oY D R 4 2&;)(4
AFFIXSEALHERE NOTARY PUBLIC.___{)( [ ("r._f( Vs \A g, Y
AP T e S i R e e TR
L STATE OF WEST § { ‘
§

S PIT.. ]
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WEST VIRGINIA DEPARTMENT OF ENVIR
AML CONSULTANT CONFIDENTIAL QUALIFICATION QUESTIONNAIRE

AENTAL PROTECTION

Attacnment “B”

PROJECT NAME: DEP 16132 DATE (DAY, MONTH, YEAR) FEIN
Morgan Highwall #46 Design 4 April 2013 11-2167170
1. FIRM NAME 2. HOME OFFICE BUSINESS ADDRESS 3. FORMER FIRM NAME

: 10160-112 Street,
v,; Stantec Consulting Inc. Edmonton, Alberta, Canada, T5K 216
Stantec
4. REGIONAL OFFICE TELEPHONE 5. ESTABLISHED (YEAR) 6. TYPE OWNERSHIP 6a. WV REGISTERED DEE
304-367-9401 1954 _ Individual X Corporation YES X NO
_ Partnership _ Jocint-Venture

Ta
please visit www.stantec.com/locationMap. html

Buckhannon, WV (26)

1 Moore Avenue

Buckhannon, WV 26201

(304) 472-7140

Garland Stecele, PE. PS, FASCE

Charleston, WV (1)

723 Kanawha Blvd East, Ste. 411
Charleston, WV 25301

(304) 343-0222

Michael Perry, PE

Fairmont, WV (29)

111 Elkins Street
Fairmont, WV 26554-4021
(304) 367-9401

Gary Fazalare, PE

7. PRESENT CFFICES: ADDRESS/ TELEPHONE/ PERSON IN CHARGE/ NO.

PERSONNEL EACH OFFICE

Stantec has over 190 offices across North America. Below we have listed our current offices in West Virginia. For a full listing of Stantec’s office locations,

Robert Gomes — President & CEO
Rich Allen — Senior Vice President & COO
Dan Lefaivre — Senior Vice President & CFO

8. NAMES OF PRINCIPAL OFFICIALS OR MEMBERS OF FIRM

8a. NAME, TITLE & TELEPHONE NUMBER
Aram H. Keith — Chairman Stantec Inc.

David L. Emerson — Corporate Director

Douglas K. Ammerman — Corporate Director
Anthony P. Franceschini_Corporate Director

- OTHER PRINCIPALS
Susan E. Hartman — President Hartman Group.
Ivor M. Ruste — Executive Vice President

5. Personnel by Discipline:

2140 Administrative
157 Archeologist
618 Architect
226 Biclogist
491 CADD Technician
31 Chemical Engineer
812 Civil Engineer
29 Construction Inspector
158 Construction Manager

5
14
408
583
886

179

132
191
15

Ecologist

Economist

Electrical Engineer

Environmental Engineer
Environmental Scientist
Foundatioen/Geotechnical Engineer
Geographic Info. System Specialist
Geologist

Geotechnical Engineer

(List each person only once, by primary function.)

55 Hydraulic Engineer

55 Hydrolegist
27 Interior Designer

364 Landscape Architect

163 Mechanical Engineer

463 Mining Engineer

97 Planner: Urban / Regional

Process Engineer / Designer
Professional Land Surveyor

352 Project Manager
Sanitary Engineer
346 Structural Engineer
Surveyor
1865 Technician / Analyst
17 Toxicologist
503 Transportation Engineer
30 Water Resources Engineer
1237 QOther
12377 TOTAL PERSONNEL

STANTEC can allot three (3) AML Design Teams to this project. Each AML Design Team will be comprised of: necessary CADD operators and other necessary support personnel to ensure project goals are achieved and the
project is completed within WVDEP established timeframes.

10 HAS THIS JOINT-VENTURE WORKED TOGETHER BEFORE?

N/A L YES [l NO




11. OUTSIDE KEY CONSULTANTS / SUB-CONSULTANTS ANTICIPATED TO BE USED. Attach “AML Consultant Confidential Qualification

Questionnaire™.

NAME AND ADDRESS: SPECIALTY: WORKED WITH BEFORE:
Novel Geo-Environmental, PLLC Subsurface drilling investigation-geotechnical X YES
806 B Street engineering — soil, rock, coal physical property testing
St. Albans, West Virginia 25177 NO
NAME AND ADDRESS: SPECIALTY: WORKED WITH BEFORE
Sturm Environmental Services Chemical analysis of soil, rock, and coal X YES
P.O. Box 650 ‘
Bridgeport, WV 26330 NO
NAME AND ADDRESS: SPECIALTY: WORKED WITH BEFORE:
Keddal Aerial Mapping Aerial Photography X YVES
1121 Boyce Rd, Suite 3100 Developing mapping from aerial photography
Pittsburgh, PA 15241 NO
NAME AND ADDRESS: SPECIALTY: WORKED WITH BEFORE:
YES
NO
NAME AND ADDRESS: SPECIALTY: WORKED WITH BEFORE:
YES
NO
NAME AND ADDRESS: SPECIALTY: WORKED WITH BEFORE:
YES
NO
NAME AND ADDRESS: SPECIALTY: WORKED WITH BEFORE:
YES
NO




12.

Yes
No

Is your firm experienced in Abandoned Mine Lands Reme«  )n / Mine Reclamation Engineering?
Description and Number of Projects: Corporate Experience: 40+ projects

Stantec has successfully completed 40+ AML Reclamation projects. See Sheets 4 through 10 for a detailed listing of the projects, including the tasks
involved with each project.

Is your firm experienced in Soil Analysis?
Description and Number of Projects: Corporate Experience: Over 200, including 30+ AML and AML Related Projects

Stantec has successfully completed over 200 soil analysis projects, ranging in size and complexity. In addition, Stantec has completed 30+ AML and AML
related Soil Analysis projects. See Sheet 12 for a detailed listing of the AML and related projects, including the tasks involved with each project.

Yes
No

Is your firm experienced in Hydrology and Hydraulics?
Description and Number of Projects: Corporate Experience: 80+ projects, including 50+ AML and AML Related Projects

Stantec has successfully completed 100+ hydrology and hydraulics projects, including studies associated with bridges, box culverts, pipes, ditches, and
sediment and other ponds. In addition, Stantec has completed 50+ AML and AML Related Hydrology and Hydraulics projects. See Sheets 4 through 10
and Sheet 13 for a detailed listing of the projects, including the tasks involved with each of the AML and AML related projects.

Yes
No

Does your firm produce its own Aerial Photography and Develop Contour Mapping?
Description and Number of Projects: Corporate Experience: 90+ projects, including 75+ AML and AML Related Projects

Stantec subcontracts development of aerial photography to Aerocon Photogrammetric Services and has successfully set aerial photographic control points
on numerous engineering projects by GPS and Conventional Surveying techniques. Stantec has also developed topographic and planimetric maps from
GPS and Conventional Surveying techniques and supplemented topographic and planimetric features on mapping developed by aerial mapping firms. In
addition, Stantec has completed 75+ AML and AML related mapping projects. See Sheets 4 through 10 and Sheet 14 for a detailed listing of the AML and
AML related projects, including the tasks involved with each project.

Yes
No

Is your firm experienced in Domestic Waterline Design? (Include any experience your firm has in evaluation of aquifer degradation as a result of
mining.)
Description and Number of Projects: Corporate Experience: 100+ projects, including 15+ AML projects

Stantec has successfully completed One Hundred Twenty Two (122) Domestic Waterline projects. In addition, Stantec has completed Eleven (11) AML-
related Domestic Waterline Projects. See Sheets 9 through 10 and Sheet 15 for a detailed listing of the projects, including the tasks involved with each
project.

Yes
No

Is your firm experienced in Acid Mine Drainage Evaluation and Abatement Design?
Description and Number of Projects: Corporate Experience: 15+ projects; Employee Experience Seventeen (17) Projects

Stantec has successfully completed 15+ Acid Mine Drainage Evaluation and Abatement Design projects. See Sheets 9 through 10 and Sheets 16 and 17 for
a detailed listing of the projects. including the tasks involved with each project.




12.

4 A.
X Yes
No

Is your firm experienced in Abandoned Mine Lands Reme: on / Mine Reclamation Engineering?
Description and Number of Projects: Corporate Experience: 45+ projects

CORPORATE EXPERIENCE:

Nortan Highwall #1
Design Services

Reclamation design with Excavation, wet mine seals including bat gate designs; and revegetation; Topographic Surveying: Generation of Construction
Mapping; Soil Testing; Hydraulic Studies and design for Ditches and Pipes; Sediment Control Design; Revegetation Plan. Preliminary and Final Design;
Construction Plans and Specifications; Engineers Cost Estimate, Bid Schedule, and Calculation Brief: Initial On-Site, Preliminary Design, Pre-Bid, and
Pre-Construction Meetings: Monthly Reports and Invoicing.

Tub Run Highwall
and Refuse Phase II:

Reclamation design with 307,000 Cubic Yards of Excavation, Four (4) Wet Mine Seals; 9.500 1.ft. Access Road; 65.000 . ft. Sediment Control; 11,400
Lft. of Ditches: and 114 acres of Revegetation: Topographic Surveying: Generation of Construction Mapping: Soil Testing: Hydraulic Studies and design
for Ditches and Pipes; Sediment Control Design; Revegetation Plan. Preliminary and Final Design; Construction Plans and Specifications; Dewatering
and AMD Treatment Plan; Engineers Cost Estimate. Bid Schedule, and Calculation Brief: Initial On-Site, Preliminary Design. Pre-Bid, and Pre-
Construction Meetings: Monthly Reports and Invoicing.

Tub Run Highwall
and Refuse Phase I:

Reclamation design with 265,000 Cubic Yards of Excavation, 8,500 I.ft. Access Road; 46,000 1. ft. Sediment Control; 9,900 Lft. of Ditches; 4 Pipes; 8 fi.
by 8 ft. Box Culvert; and 74 acres of Revegetation; Topographic Surveying; Generation of Construction Mapping; Soil Testing; Hydraulic Studies and
design for Ditches and Pipes; Sediment Control Design; Revegetation Plan. Preliminary and Final Design; Construction Plans and Specifications;
Dewatering and AMD Treatment Plan; Engineers Cost Estimate, Bid Schedule, and Calculation Brief; Initial On-Site, Preliminary Design, Pre-Bid, and
Pre-Construction Meetings; Monthly Reports and Invoeicing.

Town of Newburg
Waterline Extension
Feasibility Study, 1.D.
No. 392:

3.0 Mile Waterline Extension Feasibility Study — I.D. No. 392, involving 96 Residents. Surface and Ground Water Testing and Reporting; Public and
Private Record Search; Hydrologic and Geologic Field and Record Investigation and Report; Water Analyses Interpretation and Evaluation; and Initial
On-Site Meeting. Engineering cost proposal approved and awaiting a purchase order and “Notice to Proceed”.

Webster County
Point Mountain
Waterline Extension
Feasibilitv Study:

15.0 Mile Waterline Extension Feasibility Study — I.D. No. 384, involving 103 Residents. Surface and Ground Water Testing and Reporting: Public and
Private Record Search; Hydrologic and Geologic Field and Record Investigation and Report; Water Analyses Interpretation and Evaluation; and Initial
On-Site Meeting, Preliminary Report, Monthly Reports. and Invoicing.

Greenbrier Hollow
Refuse:

Reclamation design of coal refuse pile with 51,000 Cubic Yards of Excavation, two (2) wet mine seals; 4,300 L.ft. Sediment Control; 1,015 Lft. of Ditches:
5 Pipes: and 8 acres of revegetation: Topographic Surveying; Generation of Construction Mapping; Soil Testing; Hydraulic Studies and design for
Ditches and Pipes: Sediment Control Design; Revegetation Plan. Preliminary and Final Design; Construction Plans and Specifications: Engineers Cost
Estimate, Bid Schedule, and Calculation Brief: Initial On-Site, Preliminary Design, Pre-Bid, and Pre-Construction Meetings; Monthly Reports and
Invoicing.

Sauls Run
(Carpenter)
Landslide:

Mitigation of a landslide behind the Carpenter House with 40,000 Cubic Yards of Excavation, 2,500 Lft. Sediment Control; 610 Lft. of Ditches; 3 Pipes: 1
Manhole; Subsurface Drain; and 7 acres of revegetation; Topographic Surveying; Generation of Construction Mapping; Soil Testing; Hydraulic Studies
and design for Ditches and Pipes; Sediment Control Design; Revegetation Plan. Preliminary and Final Design; Construction Plans and Specifications;
Engineers Cost Estimate, Bid Schedule, and Calculation Brief: Initial On-Site, Preliminary Design, Pre-Bid, and Pre-Construction Meetings; Monthly
Reports and Invoicing.

Pageton (Lambert)
Portals:

Reclamation design of coal refuse pile with 51,000 Cubic Yards of Excavation, twenty four (24) wet mine seals; 13,700 1.ft. Sediment Control: 1.600 Lft.
of Ditches; 1 Pipe; Streambank Protection; and 24 acres of revegetation; Topographic Surveying; Generation of Construction Mapping; Soil Testing:
Hydraulic Studies and design for Ditches and Pipes: Sediment Control Design; Revegetation Plan. Preliminary and Final Design: Construction Plans and
Specifications; Engineers Cost Estimate, Bid Schedule, and Calculation Brief: Initial On-Site, Preliminary Design, Pre-Bid, and Pre-Construction
Meetings; Monthly Reports and Invoicing.

WVDEP Mapping
Contract —=South
Region:

Project awarded, awaiting project assignments, cost approvals, and “Notice to Proceed”.




12. A.
X Yes
No

Is your firm experienced in Abandoned Mine Lands Remec  )n/ Mine Reclamation Engineering?
Description and Number of Projects: Corporate Experience: 45+ Projects

CORPORATE EXPERIENCE:

Birds Creek Number
Four:

Reclamation design with 35,000 Cubic Yards of Excavation, eight (8) wet mine seals including five (5) bat gate designs; and 18 acres of revegetation;
Topographic Surveying; Generation of Construction Mapping; Soil Testing: Hydraulic Studies and design for Ditches and Pipes; Sediment Control
Design: Revegetation Plan. Preliminary and Final Design; Construction Plans and Specifications; Engineers Cost Estimate, Bid Schedule, and Calculation
Brief; Initial On-Site, Preliminary Design. Pre-Bid. and Pre-Construction Meetings; Monthly Reports and Invoicing.

Bergoo Waterline
Extension Feasibility
Study, I.D. No. 351:

12.0 Mile Waterline Extension Feasibility Study — I.D. No. 351, involving 350 to 400 Residents. Surface and Ground Water Testing and Reporting;
Public and Private Record Search; Hydrologic and Geologic Field and Record Investigation and Report; Water Analyses Interpretation and Evaluation:
Ground Water Contamination Mitigation Alternatives with Estimated Construction Costs; and Initial On-Site Meeting, Preliminary Report, Final Report,
Monthly Reports. and Invoicing.

Lewis County EDA
Waterline Extension
Feasibility Study, 1.D.
No. 374:

15.2 Mile Waterline Extension Feasibility Study — I.D. No. 574, involving 110 Residents. Surface and Ground Water Testing and Reporting; Public and
Private Record Search; Hydrologic and Geologic Field and Record Investigation and Report; Water Analyses Interpretation and Evaluation; and Initial
On-Site Meeting, Preliminary Report, Monthly Reports, and Invoicing.

Scott Road and
Findley Road
Waterline Extension
Feasibility Study, I.D.
No. 356:

1.5 Mile Waterline Extension Feasibility Study — I.D. No. 356, involving 7 Residents. Surface and Ground Water Testing and Reporting; Public and
Private Record Search; Hydrologic and Geologic Field and Record Investigation and Report; Water Analyses Interpretation and Evaluation; Ground
Water Contamination Mitigation Alternatives with Estimated Construction Costs; and Initial On-Site Meeting, Preliminary Report, Final Report, Monthly
Reports, and Invoicing.

WVDEP Mapping Twenty one (21) sites mapped totaling 1,700 acres. Set horizontal and vertical control for and developed aerial mapping for the sites. Set baselines for
Contract —South Engineering Design and Construction on all sites and provided topographic and planimetric survey for features not shown by aerial photography. Visited
Region: all sites with DEP, attended project meetings, provided weekly/monthly updates, and invoicing.

WVDEP Mapping Eight (8) sites mapped totaling 950 acres. Set horizontal and vertical control for and developed aerial mapping for the sites. Set baselines for Engineering

Contract —North
Region:

Design and Construction on all sites and provided topographic and planimetric survey for features not shown by aerial photography. Visited all sites with
DEP, attended project meetings, provided weekly/monthly updates, and invoicing.

Church
Creek/Manown
Highwall:

Reclamation design of four (4) sites with 11.800 linear feet of highwall with 220,000 Cubic Yards of Excavation, twenty three (23) wet mine seals
including two (2) bat gate designs; and 85 acres of revegetation; Topographic Surveying; Subsurface and Geological Investigation (nine (9) piezometers
installed); Generation of Construction Mapping; Water and Soil Testing; Hydraulic Studies and design for Ditches and Pipes; Sediment Control Design;
Revegetation Plan. Preliminary and Final Design; Construction Plans and Specifications: Engineers Cost Estimate, Bid Schedule, and Calculation Brief:
Initial On-Site, Preliminary Design, Pre-Bid, and Pre-Construction Meetings; Monthly Reports and Invoicing.

Racine (Bradshaw)
Portals:

Reclamation design of six (6) sites with 2,500 Cubic Yards of Excavation, sixteen (16) wet mine seals including eight (8) bat gate designs; and 5 acres of
revegetation; Topographic Surveying; Generation of Construction Mapping; Soil Testing; Hydraulic Studies and design for Ditches and Pipes; Sediment
Control Design: Revegetation Plan. Preliminary and Final Design: Construction Plans and Specifications; Engineers Cost Estimate, Bid Schedule, and
Calculation Brief: Initial On-Site, Preliminary Design, Pre-Bid. and Pre-Construction Meetings: Monthly Reports and Invoicing.

Hampton Number
Four Maintenance:

Reclamation design of a failed refuse fill approximately 600 feet high (in elevation). The site consists of one (1) slip area and an erosion channel up to 40-
feet deep in some areas that traverses the centermost portion of the fill area. Acid mine drainage seeps (field pH = 2.5 S.U.) impacts Spruce Laurel Fork. a
high quality trout stream. The 16 acre site required 25,000 cubic yards of earthwork, 2.700 linear foot of ditches, a bridge upgrade to handle construction
loads. and upgrading existing access roads. Topographic Surveying; Subsurface Geological Investigation; Surface and Groundwater Testing and
Reporting; Generation of Construction Mapping: Hydrologic and Hydraulic Studies and design for Ditches and Pipes; Sediment Control Design;
Revegetation Plan. Construction Plans and Specifications: Engineers Cost Estimate. Bid Schedule, and Calculation Brief: Initial On-Site, Preliminary
Design. Pre-Bid, and Pre-Construction Meetings; Monthly Reports and Invoicing.




12. A.

B

Is your firm experienced in Abandoned Mine Lands Remet sn / Mine Reclamation Engineering?
Description and Number of Projects: Corporate Experience: 45+ Projects

CORPORATE EXPERIENCE:

Howesville Sites:

Reclamation design of two (2) sites with 4,000 linear feet of highwall with 63,000 Cubic Yards of Excavation, fifteen (15) wet mine seals including four
(4) bat gate designs; and 52 acres of revegetation: Topographic Surveying of 67 acres: Subsurface and Geological Investigation (five (3) piezometers
installed); Generation of Construction Mapping; Water and Soil Testing: Hydraulic Studies and design for Ditches and Pipes: Sediment Control Design:
Revegetation Plan. Preliminary and Final Design; Construction Plans and Specifications; Engineers Cost Estimate, Bid Schedule, and Calculation Brief:
Initial On-Site, Preliminary Design, Pre-Bid, and Pre-Construction Meetings; Monthly Reports and Invoicing.

Sandy Run Highwall
and Portals:

Reclamation design of 1.850 linear feet of highwall with 47.200 Cubic yards of Excavation, five (5) wet mine seals; and 15 acres of revegetation.
Topographic Surveying of 22 acres; Subsurface and Geological Investigation (three (3) piezometers installed); Generation of Construction Mapping;
Water and Soil Testing; Hydraulic Studies and design for Ditches and Pipes: Sediment Control Design; Revegetation Plan. Preliminary and Final Design.
Construction Plans and Specifications: Engineers Cost Estimate, Bid Schedule, and Calculation Brief: Initial On-Site, Preliminary Design. Pre-Bid, and
Pre-Construction Meetings: Monthly Reports and Invoicing.

Wilsie-Rosedale,
Sugar Creek PSD
Waterline Feasibility
Study I.D. No. 324:

17.0 Mile Waterline Extension Feasibility Study — I.D. No. 324, involving 175 Residents. Surface and Ground Water Testing and Reporting: Public and
Private Record Search; Hydrologic and Geologic Field and Record Investigation and Report; Water Analyses Interpretation and Evaluation; Ground
Water Contamination Mitigation Alternatives with Estimated Construction Costs: and Initial On-Site Meeting, Preliminary Report, Final Report, Monthly
Reports, and Invoicing.

Laurel Valley
(Daniels) Landslide
Emergency AML
Project:

Reclamation design of a 4.0 acre landslide from an abandoned surface mine resting against the Daniels house; 13,000 yards of earthwork: Geotechnical
Subsurface Investigation: Existing and Proposed Slope Stability Analysis; Hydrologic and Hydraulic Studies for ditches and culverts; Sediment Control;
Revegetation Design. Construction Plans and Specifications: Engineers Cost Estimate, Bid Schedule, and Calculation Brief; Initial On-Site, Preliminary
Design, Pre-Bid, and Pre-Construction Meetings; Monthly Reports and Invoicing.

Price Hill
Alrshaft/Buildings

(Price Hill Complex):

Reclamation design of a 1.5 acre abandoned deep mine shaft site; 1,300 yards of earthwork; suspected vertical mine shaft investigation and sealing (if
present); capping another vertical mine shaft with ability to discharge up to 12 cfs of mine water; demolishing several concrete and cut stone ruins;
garbage removal, stockpiling and burying on-site refuse. Subsurface Investigation for seating of caps; mine water testing; Hydrologic and Hydraulic
Studies for ditches and existing culverts: Sediment Control; Revegetation Design. Construction Plans and Specifications; Engineers Cost Estimate, Bid
Schedule, and Calculation Brief: Initial On-Site, Preliminary Design, Pre-Bid. and Pre-Construction Meetings; Monthly Reports and Invoicing.

Weaver Portals and
Highwall, Phases |
and II:

Reclamation design of 4.200 linear feet of highwall with 97,000 yards of earthwork: twenty (20) wet mine seals; six AMD treatment limestone beds with
“Aluminators™, and 35 acres of revegetation. Topographic Surveying; Subsurface Geological Investigation (six (6) piezometers installed); Surface and
Groundwater Testing and Reporting: Supplement and Generation of Mapping: Hydrologic and Hydraulic Studies and design for twenty five (25) Ditches
and ten (10) Pipes; Sediment Control Design: Revegetation Plan. Construction Plans and Specifications; Engineers Cost Estimate, Bid Schedule, and
Calculation Brief: Initial On-Site, Preliminary Design, Pre-Bid, and Pre-Construction Meetings: Monthly Reports and Invoicing.

Old Bridgeport Hill
Mine Drainage,
Phase II:

Reclamation design including four (4) Wet Mine Seals and Drainage Facilities to capture and convey mine drainage around businesses and residents along
a half-mile stretch of Old Bridgeport Hill Road. Topographic Surveying; Subsurface Geological Investigation (Piezometer Installation); Surface and
Ground Water Testing and Reporting; Generation of Mapping: Reclamation Design with earthwork quantities; Design and Hydrologic and Hydraulic
Studies for nine (9) Ditches, eight (8) Pipes, one (1) Subsurface Drain, and four (4) Inlets; Sediment Control Design; Revegetation Plan. Construction
Plans and Specifications: Engineers Cost Estimate, Bid Schedule, and Calculation Brief: Initial On-Site, Preliminary Design, Pre-Bid. and Pre-
Construction Meetings; Monthly Reports and Invoicing.




12. A.
X Yes

Is your firm experienced in Abandoned Mine Lands Rem
Description and Number of Projects: Corporate Experience: 45+ Projects

.tion / Mine Reclamation Engineering?

CORPORATE EXPERIENCE:

Nixon Run AMD:

The site consists of one (1) open portal into the abandoned Consol 32 Mine that is discharging acid mine drainage (AMD). Preliminary average estimates
of AMD flow from the open portal is 235 gallons per minute exhibiting a pH of 3.2 with acidity concentrations around 150 mg/l, iron concentrations
around 11 mg/l, aluminum concentrations around 8 mg/l, and manganese concentrations less than 2 mg/l. Topographic Surveying; Subsurface Geological
Investigation (Piezometer Installation); Surface and Ground Water Testing and Reporting: Generation of Mapping; Reclamation Design with earthwork
quantities; Design and Hydrologic and Hydraulic Studies for nine 905 L.Ft. Ditches, four (4) Pipes, one (1) Subsurface Drain, Sediment Control Design;
and Revegetation Plan. Construction Plans and Specifications: Engineers Cost Estimate, Bid Schedule, and Calculation Brief; Initial On-Site, Preliminary
Design, Pre-Bid, and Pre-Construction Meetings; Monthly Reports and Invoicing.

Arlington (Cox)
Drainage:

Reclamation design to alleviate ground water impacts to the Cox Residence involving Two (2) Wet Mine Seals: Hydrologic and Hydraulic Studies and
design for 198 feet of Subsurface Drains, two (2) Ditches, and one (1) Pipe; Mine Dewatering and AMD Treatment Plan; Sediment Control Plan; and
Revegetation Plan. Construction Plans and Specifications; Engineers Cost Estimate, Bid Schedule, and Calculation Brief: Initial On-Site, Preliminary
Design, Pre-Bid. and Pre-Construction Meetings: Monthly Reports and Invoicing.

James and Amanda
Taylor Waterline
Feasibility Study I.D.
No. 309:

1.0 Mile Waterline Extension Feasibility Study — I.D. No. 309, involving ten (10) Residents. Surface and Ground Water Testing and Reporting; Public
and Private Record Search; Hydrologic and Geologic Field and Record Investigation and Report; Water Analyses Interpretation and Evaluation; Ground
Water Contamination Mitigation Alternatives with Estimated Construction Costs; and Initial On-Site Meeting, Preliminary Report, Final Report, Monthly
Reports, and Invoicing.

Glady Fork Mining,
Inc. (Permit D-35-82)

Active AMD Treatment Facility — Involved the design of a $3,000,000.00 AMD plant design that incorporated a single treatment train capable of handling
1,000 gallons per minute of alkaline mine drainage with 15 ppm of total iron and included necessary piping and seating for a second treatment train if
future needs arise. The project also involved relining existing boreholes to eliminate mine discharge interruptions, design and construction of 2,500 linear
feet of gravity fed plant intake line from the boreholes to the plant site, and an active chemical treatment plant. The treatment plant included an aeration

Bond Ferfetute; basin (concrete). flocculator (concrete), chemical feed building, settling basin (concrete), sludge thickener (concrete), and geo-tube sludge disposal system
with overflow catchment and re-treatment capabilities.

Poplar Ridge / Waterline Extension Feasibility Study —I.D. No. 298, involving 21 Residences. Surface and Ground Water Testing and Reporting: Public and Private

Morrison Ridge Record Search: Hydrologic and Geologic Field and Record Investigation and Report: Water: On-Site Meeting and interviews, Monthly Reports, and

Waterline Feasibility | Invoicing.

Study — I.D. No. 298:

TES TREEETON

PRICE HILL AIRSHAFT AND BUILDINGS:
Vertical mine shaft sealing in progress.

NIXON RUN AMD:
Wet Mine Seal outlet pipes and receiving ditch.

(93]
[e%]
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Is your firm experienced in Abandoned Mine Lands Rem  .tion / Mine Reclamation Engineering?

X Yes Description and Number of Projects: Corporate Experience: 45+ Projects
No
CORPORATE EXPERIENCE:
Summit Park PSD 2.75 Mile Waterline Extension Feasibility Study — I.D. No. 288, involving 167 Residences and Businesses. Surface and Ground Water Testing and
Waterline Feasibility Reporting: Public and Private Record Search; Hydrologic and Geologic Field and Record Investigation and Report; Water Analyses Interpretation and

Study — 1.D. No. 288:

Evaluation; Ground Water Contamination Mitigation; Soil Sampling; Project Mapping; Alternatives with Estimated Construction Costs: and Initial On-
Site Meeting, Preliminary Report, Final Report, Executive Summary, Monthly Reports, and Invoicing.

Murray City AMD
and Art Project:

Reclamation design for abandoned portals discharging Acid Mine Drainage. Topographical Surveying: Mapping: Subsurface Investigation (Piezometer
Installation and Soils Testing); Passive Acid Mine Drainage Treatment System including two (2) SAPS, two (2) Precipitate Ponds, One (1) Flush Pond.
Mine Pool Stabilization Pond and Overflow Treatment Pond; Design and Hydrologic and Hydraulic Studies for Construction in Floodway (Local Flood
Plain Coordination and Permit). thirteen (13) Ditches and six (6) Spillways: Design of a Wet Mine Seal: Incorporation of Art Component to Satisfy
Funding: Interim Grading Plan to allow relocation of a high pressure gas line; Sediment Control Plan; Revegetation Design; Environmental Permits;
Construction Plans and Specifications; Calculation Brief with Quantity Calculations; Engineers Cost Estimate; Initial On-Site, 50%. 90%, Check Set, and
Final Design Meetings: Monthly Reports and Invoicing.

Nutters Tipple D-
716:

Reclamation design of a 7.2 Acre Bond Forfeiture Coal Tipple Site; Surveying; Geotechnical (Slope Stability) Investigation; Coal Analysis; HazMat
Materials (2 UST’S, 8 AST’s, R-R Ties, 55-Gallon Drums, Refrigerators, Stained Soil); Debris Removal Plan; Design and Hydrologic and Hydraulic
Studies for Subsurface Drain; two (2) Ditches, and a Channel Design; Sediment Control Plan; Revegetation Plan; Calculation Brief with Quantity
Computations; Engineers Cost Estimate; Construction Plans and Specifications; Initial, 50%, 90%, Final Design Meetings; Monthly Reports and
Invoicing.

Hodgesville PSD
Waterline Feasibility
Study—I.D. No. 275:

1.2 Mile Waterline Extension Feasibility Study — I.D. No. 275, involving Seventeen (17) Residents. Surface and Ground Water Testing and Reporting;
Public and Private Record Search: Hydrologic and Geologic Field and Record Investigation and Report; Water Analyses Interpretation and Evaluation;
Ground Water Contamination Mitigation Alternatives with Estimated Construction Costs: and Initial On-Site Meeting, Preliminary Report. Final Report.
Monthly Reports. and Invoicing.

McEwain Waterline
Feasibility Study —
ID. No. 271:

TUNELTO (DILLSWORTH) LNDSLIDE
Gabion Basket Wall Installation behind Dillsworth Residence

0.64 Mile Waterline Extension Feasibility Study — 1.D. No. 271, involving One (1) Resident. Surface and Ground Water Testing and Reporting; Public
and Private Record Search: Hydrologic and Geologic Field and Record Investigation and Report; Water Analyses Interpretation and Evaluation; Ground
Water Contamination Mitigation Alternatives with Estimated Construction Costs; and Initial On-Site Meeting, Preliminary Report, Final Report, Monthly

eports. and Invoicing.
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12. A. (Cont.)

X Yes
No

Is your firm experienced in Abandoned Mine Lands Remediation / Mine Reclamation Engineering?

Description and Number of Projects: Corporate Experience: 45+ Projects

Fairmont
(Hendrickson)
Subsidence:

Subsidence investigation of Hendrickson Residence involving Geologic Subsurface Investigation; review and compilation of three previous reports; Field
Surveying; Public and Private Record Search: Hydrologic and Geologic Field and Record Investigation and Report; Structure and Support Area
Mitigation Alternatives; and Initial On-Site Meeting, Preliminary Report, Final Report, Monthly Reports, and Invoicing.

Flint Run East Acid
Mine Drainage
Reclamation:

Phase I Reclamation design of a 171-Acre Coal Refuse Area, design reclamation of spoil piles, treatment and discharge plan for ponds and lakes filled
with AMD, passive AMD treatment design, including a SAPS, Wetland, Limestone Bed, Steel Slag Leach Beds, and Open Limestone Channels. GPS,
Topographic Surveying; supplement of available acrial mapping; Design and Hydrologic and Hydraulic Studies for four (4) Channels, three (3) Ditches,
and seven (7) Spillways, Design of eight (8) Impoundments (Three Flush Ponds, Sediment Pond, SAPS Pond. Fresh Water Pond, and Steel Slag Pond);
Sediment Control Design; Revegetation Design; Environmental Permits; Construction Plans and Specifications, Calculation Brief with Quantity
Calculations; Engineers Cost Estimate; Initial On-Site, 50%, 90%. Check Set, and Final Design Meetings; Monthly Reports and Invoicing.

Danehart Acid Mine
Drainage
Reclamation:

Reclamation design on a 2.0 Acre Slope Failure Five (5) Feet from a Residence; Surveying (Property and Topographic); Geotechnical (Slope Failure)
Investigation; Surface and Ground Water Testing; Mapping: Reclamation Design with Pier and Lag Retaining Wall Design; Design and Hydrologic and
Hydraulic Studies for a Ditch, a Subsurface Drain, Culvert Design; Sediment Control Plan; Revegetation Plan; Calculation Brief with Quantity
Computations; Engineers Cost Estimate: Construction Plans and Specifications; Initial, 50%. 90%, Check Set, and Final Design Meetings; Monthly
Reports and Invoicing.

Midvale Coal
Number 7:

35 Acre Coal Tipple and Coal Refuse Disposal Fill Area; GPS and Topographic Surveying; Subsurface Investigation; Coal Analysis; Soil Borrow
Analysis: HazMat Investigation (PCB’s, Drums, Pails, Stained Soils); Mapping: Calculation Brief with Quantity Computations; Initial On-Site, 50%,
90%, Final Design Meetings; Monthly Reports and Invoicing.

Tunnelton
(Dillsworth)
Landslide:

Reclamation of a landslide behind Dillsworth Residence by design of an 84 foot long by 18 foot high Gabion Basket Retaining Wall; Hydrelogic and
Hydraulic Studies and design for 214 feet of Subsurface Drains, two (2) Pipes, Manhole, and Drop Inlet: Traffic Control and Pavement Repair Plan;
Sediment Control Design; and Revegetation Plan Topographic Surveying and Generation of Mapping; Subsurface Geological Investigation (two (2)
piezometers installed); Surface and Groundwater Testing and Reporting; Reclamation Design with Earthwork Quantities; Sediment Control Design; and
Revegetation Plan. Construction Plans and Specifications; Engineers Cost Estimate, Bid Schedule, and Calculation Brief; Initial On-Site, Preliminary
Design, Pre-Bid, and Pre-Construction Meetings; Monthly Reports and Invoicing.

Sauls Run Strip and
Landslide:

Reclamation design of AML related slip behind the Love, Lee, Rohrbaugh, and Gregory Residences with 59,350 Yards of Earthwork; Hydrologic and
Hydraulic Studies and design for 2,764 feet of Ditches, 500 feet of Subsurface Drains, five (5) Pipes, and two (2) Headwalls; Traffic Control and
Pavement Repair Plan; Sediment Control: and 6.7 acres of Revegetation. Topographic Surveying and supplementation and generation of Mapping;
Subsurface Geological Investigation (ten (10) piezometers installed): Surface and Groundwater Testing and Reporting; Sediment Control Design: and
Revegetation Plan. Construction Plans and Specifications; Engineers Cost Estimate, Bid Schedule, and Calculation Brief; Initial On-Site, Preliminary
Design, Pre-Bid. and Pre-Construction Meetings: Monthly Reports and Invoicing.

Linden Acid Mine

GPS and Topographic
Surveying; Aerial

Drainage Glen Castle Reclamation: Misco Burning Gob: Ferris Forfeiture: Brown Subsidence:
? o Photography (Control and
Bioremediation: - .
Mapping): Mapping.

Provided options with cost/benefit analysis to mitigate “worst™ acid mine drainage in the State of Ohio. Project included two (2) month hydrologic

Flint Run Acid Mine | investigation: impounded water and sediment investigation; chemical treatment option (AquaFix or hydrated lime) for AMD discharges; passive treatment

Drainage options for AMD discharges included: eliminating AMD discharge sites through backfilling operations: reducing AMD flows by diverting up-gradient

Reclamation: ground waters; cover high infiltration areas; alkaline amendment for coal refuse cover and to support vegetation; open limestone channels; steel slag leach

beds; aerobic wetlands: limestone filter beds; limestone polishing leach bed; open limestone drainage ditches and channels: and vegetation plan.




12. (Cont.)  Is your firm experienced in Abandoned Mine Lands Reme« _sn/ Mine Reclamation Engineering?
X Yes Description and Number of Projects: Corporate Experience: 45+ Projects
No
220 Acre-foot Impoundment Investigation; GPS, Hydrographic and Topographic Surveying; Geotechnical (Pending Embankment Failure) Investigation;
Lake Milton Surface and Ground Water Testing: Impounded Water and Sediment Investigation; Mapping; Aerial Photography (Control and Mapping): Reclamation
Investigation: Design Alternatives Report; Hydrologic and Hydraulic Studies for Ditch, Channel. Spillway Design; Sediment Control Design: Revegetation Plan;
Calculation Brief with Quantity Computations; Engineers Cost Estimate; Initial On-Site. 50%, 90%. Final Design Meetings: Monthly Reports; Invoicing.

.-lul

Lake Milton l;;iikment Piping Leak ”
LAKE MILTON - near Jackson, Jackson County, OH

Lake Milton Geotechnical Inestigation
LAKE MILTON - near Jackson, Jackson County, OH

Related Abandoned Mine Lands Remediation / Mine Reclamation Engineering

West Virginia
Conservation Agency:

Project..

Fisher-Mill Creek Bank Stabilization, Laurel Lake Sediment Removal, Krout Creek H&H Investigation, Harmons Creek Bank Stabilization, Parchment
Creek Bank Stabilization, North Fork Hughes River Bank Stabilization, Spencer Flood Plain Improvement Study, Logan County Flood Plain
Improvement Project, Coalwood Floodplain Improvement Project, Rachel Floodplain Improvement Project, Barkers Creck Stream Bank Protection
Project, Reedsville Equipment Storage Building, Jackon’s Mill Livestock Arena, Edgewood Stream Bank Stabilization Project, Pringle Road Landslide
Remediation, Back Creek Natural Stream Restoration Project, Bunnell Run Stream Bank Stabilization Project, Deckers Creek Stream Bank Stabilization




12.

B.

X Yes

No

Is your firm experienced in Soil Analysis?
Description and Number of Projects: Numerous Projects Involving Physical Properties of Soil Including Soil Stability Investigations,
Design of Soil Fill Slopes, as well as Chemical Properties of Soils including Revegetation Plans.
CORPORATE EXPERIENCE:

Slope Stability
and Design of
Fill Slopes

AML - Sauls Run (Carpenter) Landslide; Laurel Valley (Daniels) Landslide: Price Hill Airshaft/Buildings; Fairmont (Hendrickson) Subsidence; Tunnelton
(Dillsworth) Landslide; Sauls Run Strip and Landslide; Nutters Tipple D-716; Danehart Acid Mine Drainage; Lake Milton Investigation. WVCA — Fisher-Mill
Creek Bank Stabilization; Harmons Creek Bank Stabilization; Parchment Valley Bank Stabilization; North Fork Hughes River Bank Stabilization. Landfills —
Franklin County Sanitary Landfill Capping and Closure Plan; Bobmeyer Landfill Capping and Closure Plan; Fayette County Sanitary Landfill #3 Capping and
Closure Plan: Hardin County Sanitary Landfill Capping and Closure Plan; Allied Sanitary Landfill Capping and Closure Plan; Triangle Landfill Capping and
Closure Plan; Coshocton Landfill Capping and Closure Plan; B & E Landfill Capping and Closure Plan; Westerville Landfill Capping and Closure Plan. Road
Design — U.S. Route 35 Couch to Coast Guard Station; Lawrence County Route 7; Corridor H, Section 6 Davis to Bismark; Williams Road Widening; Journal
Street Extension: Frantz Road; Maxtown Road; Alum Creek Drive. Quality Control / Quality Assurance Projects — Glady Fork Permit D-35-82 Bond Forfeiture;
ODNR Racine Docks: Fisher Mill Creek bank Stabilization; Hazelton Federal Prison; Clifford Hollow Bridge; Corridor H Job 123; Corridor H Job 125; Corridor H
at Baker; Mon-Fayette Bridge: Glenville Federal Prison.

Revegetation

Plans

AML — Tub Run Highwall and Refuse Phase I and II; Greenbrier Hollow Refuse; Pageton (Lambert) Portals; Birds Creek Number 4: Church Creek/Manown
Highwall; Racine (Bradshaw) Portals; Howesville Sites. Sandy Run Portals: Laurel Valley (Daniels) Landslide; Price Hill Airshaft/Buildings; Glady Fork Mining,
Inc. D-35-82 Bond Forfeiture; Weaver Portals and Highwall Phase I and II; Nixon Run AMD; Tunnelton (Dillsworth) Landslide; Arlington (Cox) Drainage; Sauls
Run Strip and Landslide; Old Bridgeport Hill Mine Drainage. Phase II; Flint Run East Acid Mine Drainage Reclamation; Murray City AMD and Art Project; Flint
Run Acid Mine Drainage Reclamation; Danehart Acid Mine Drainage; Midvale Coal Number 7; Nutters Tipple D-716; Lake Milton Investigation. Landscape
Architecture Projects (with soil and vegetation designs) — Willowbrook Linear Parkway; Willowbrook Conceptual Park Plan: Northgate Commercial
Development; Montgomery Park: Tartan Fields Golf Course; Hoff Woods Park; Meri-Mac Park; Bridlewood Park, Friendship Park.




12. C.
X Yes
No

Is your firm experienced in hydrology and hydraulics?
Description and Number of Projects: Numerous Projects Involving H & H Studies for Flood Plain Improvements, Impoundments, Road Bridges,
Pipes, Culverts, Box Culverts, Ditches, Channels, and Channel Relocations and Restoration using Natural Stream Design Techniques.

CORPORATE EXPERIENCE:

H & H Studies for
Flood Plain
Improvements and
Impoundments

AML — Weaver Portals and Highwall Phase I & II; Flint Run East Acid Mine Drainage Reclamation; Murray City AMD and Art Project; Flint Run Acid Mine
Drainage Reclamation; Lake Milton Investigation. SPEC REC — Glady Fork Mining, Permit D-35-82. NPDES and Waste Permits (Sediment Control
Structures) — C.J. Martin Enterprises; A.F. Wendling Inc.: Pope Properties: Deer Park Development; Fairfax Trucking (Corridor H); Mountaineer Grading
(Upper Tract to Petersburg Road); Allwood Construction (Philippi Bypass); Odom Construction Job 123 (4 Waste Permits); Odom Construction Job 125 (1
Waste Permit): C.J. Martin Enterprises Waste Permit; Mountaineer Grading (Moorefield Junction Road). WVCA — Fisher-Mill Creek Bank Stabilization,
Laurel Lake Sediment Removal, Kraut Creek H&H Investigation. Harmons Creek Bank Stabilization, Parchment Valley Bank Stabilization, North Fork
Hughes River Bank Stabilization, Spencer Flood Plain Improvement Study, Logan County Flood Plain Improvement Project.

H & H Studies for
Bridges

SPEC REC — Glady Fork Mining, Permit D-35-82, Others - Route 35 (Mason County); Mile Branch Bridge: Upper Tract bridge; Buffalo Creek Bridge;
Sawmill Parkway Pedestrian Crossing: Southwest Dublin Traffic Calming; LAW-7-02.17; LIC-40-44.930: FRA-70-13.12: FRA-315-00.30R; SHE-CR-41-
3.14; PER-93-33.26B; MEG-143-11.29; Children’s Home Road Bridge: PIC/FRA-23-12.92/0.00; CR 23 over Elk Fork; HIG-138-24.36: Ranger Road over
Georges Creek: CR24A over the Hocking River; CR24 over the Hocking River; HIG-28-2.80; PER-93-12.40; GUE-209-5.73; CR 41 over the Miami River:
1670(S) over Conrail; B&O and N&W Railroads: 4th Street Connector over Conrail and B&O Railroads: 1670 over Alum Creek: 1670 over 5% Street.

H & H Studies for
Pipes, Inlets,
Culverts, Box

Culverts

AML — Tub Run Highwall and Refuse Phase I and II; Greenbrier Hollow Refuse; Pageton (Lambert) Portals; Birds Creek Number 4; Church Creek/Manown
Highwall; Racine (Bradshaw) Portals; Howesville Sites, Sandy Run Portals; Laurel Valley (Daniels) Landslide; Price Hill Airshaft/Buildings; Weaver Portals
and Highwall Phase I & II; Nixon Run AMD; Tunnleton (Dillsworth) Landslide; Arlington (Cox) Drainage; Sauls Run Strip and Landslide; Old Bridgeport
Hill Mine Drainage, Phase II; Flint Run East Acid Mine Drainage Reclamation; Murray City AMD and Art; Flint Run Acid Mine Drainage Reclamation;
Danehart Acid Mine Drainage: Nutters Tipple D-716; Lake Milton Investigation. SPEC REC — Glady Fork Mining, Permit D-35-82. Road Design — U.S.
Route 35; Lawrence Route 7; Corridor H, Section 6 Davis to Bismark; Williams Road Widening; Journal Street Extension; Frantz Road: Maxtown Road:
Alum Creek Drive.

Stream Assessments
and Restoration

404, 401 Certification and Natural Stream Design of over 72,000 lineal feet of streams: Racine (Bradshaw) Portals: Tub Run Highwall and Refuse Phase I
Greenbrier Hollow Refuse; Pageton (Lambert) Portals; Weaver Portals and Highwall; Pearce Mine, Mead/Coffin Mine, Circle Drive Mine, 300 Pit Mine, Big
Valley Mine; Waterloo Coal Company. Inc — Winchester Mine, Westlake Mine, Mead/Sinn Mine, Allied Wets Mine; U.S. Rte. 35 600 linear feet. WVCA —
Fisher-Mill Creek Bank Stabilization, Laurel Lake Sediment Removal; Kraut Creek H&H Investigation, Harmons Creek Bank Stabilization, Parchment Valley
Bank Stabilization, North Fork Hughes River Bank Stabilization, Spencer Flood Plain Improvement Study. Logan County Flood Plain Improvement Project.




12. D.
X Yes

Does your firm produce its own Aerial Photography and Develop Contour Mapping?
Description and Number of Projects: Numerous Projects Developing Contour Mapping from Conventional and GPS Surveying. Aerial Photography
and Associated Mapping Subcontracted to Aerocon Photogrammetric Services.

CORPORATE EXPERIENCE:

Contour
Mapping from
Aerial

Photography

AML — WVDEP North Mapping Contract, 21 Sites Totaling 1,700 Acres, WVDEP South Mapping Contract, 8 Sites Totaling 950 Acres.

Contour
Mapping from
GPS and
Conventional
Surveying
Techniques

AML - Tub Run Highwall and Refuse Phase I and II; Greenbrier Hollow Refuse: Pageton (Lambert) Portals; Birds Creek Number Four: Church
Creek/Manown Highwall; Racine (Bradshaw) Portals; Howesville Sites, Sandy Run Portals; Hampton Number Four Maintenance; Howesville Sites; Sandy
Run Highwall and Portals; Laurel Valley (Daniels) Landslide; Price Hill Airshaft/Buildings; Weaver Portals and Highwall, Phase I & II; Nixon Run AMD;
Tunnleton (Dillsworth) Landslide; Arlington (Cox) Drainage: Sauls Run Strip and Landslide; Fairmont (Hendrickson) Subsidence; Old Bridgeport Hill Mine
Drainage, Phase II; Flint Run East Acid Mine Drainage Reclamation; Murray City AMD and Art Project; Flint Run Acid Mine Drainage Reclamation;
Danehart Acid Mine Drainage; Nutters Tipple D-716: Lake Milton Investigation; Midvale Coal Number 7; Linden Acid Mine Drainage Bioremediation; Glen
Castle Reclamation; Misco Burning Gob; Ferris Forfeiture; Brown Subsidence. SPEC REC — Glady Fork Mining, Permit D-35-82. WVCA — Fisher-Mill
Creek Bank Stabilization, Laurel Lake Sediment Removal, Kraut Creek H&H Investigation, Harmons Creek Bank Stabilization, Parchment Valley Bank
Stabilization, North Fork Hughes River Bank Stabilization, Spencer Flood Plain Improvement Study, Logan County Flood Plain Improvement Project.
NPDES and Waste Permits - Odom Construction Job 123 (4 Waste Permits); Odom Construction Job 125 (1 Waste Permit); C.J. Martin Enterprises Waste
Permit: Mountaineer Grading (Moorefield Junction Road). Others — Glenville Federal Prison Pistol Range; BBL Carlton State Office Consolidation Complex
Site; West Virginia Wesleyan College Site; Unlimited Futures Site; Dollar Tree Site; Jim Waggle Site; John Jenkins Site.

T *-'!“'—"—m—‘.  ——= =y 7'_--"_ =
= Mapping Mapping
% generated from generated from

conventional conventional and

surveying. GPS survey

OLD techniques.
BRIDGEPORT MURRAY CITY
s HILL MINE AMD AND ART
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12. E.

Is your firm experienced in domestic waterline experience? (Include experience your firm has in evaluation of aquifer degradation as a result ot mining.)
Description and Number of Projects: Numerous Domestic Waterline Experience Projects and Projects with Evaluation of Aquifers.

CORPORATE EXPERIENCE:

Waterline Extension

AML — 1. Town of Newburg Waterline Feasibility Study - I.D. No. 392; 2. Webster Point Mountain Waterline Feasibility Study - [.D. No. 384; 3. Bergoo
Waterline Extension Feasibility Study - .D. No. 351; 4. Lewis County EDA Waterline Extension Feasibility Study - [.D. No. 574; 5. Scott Road and
Findley Road Waterline Extension Feasibility Study - I.D. No. 356: 6. Wilsie-Rosedale Waterline Extension Feasibility Study — I.D. No. 324; 7. James

Feasibility Studies | and Amanda Taylor Waterline Extension Feasibility Study — [.D. No. 309: 8. Poplar Ridge/Morrison Ridge Waterline Feasibility Study —1.D. No. 298; 9.
Summit Park PSD Waterline Extension Feasibility Study — I.D. No. 288: 10. Hodgesville PSD Waterline Extension Feasibility Study — I.D. No.275; 11.
Charles L. and Donice J. McElwain Waterline Feasibility Study — I.D. No. 271. SPEC REC — Glady Fork Mining. Permit D-35-82.
AML (Mining Related) — Weaver Portals and Highwall; Flint Run Acid Mine Drainage Reclamation; Lake Milton Investigation; Danehart Acid Mine
Aquifer Degradation | Drainage; Other — Remining in Ohio: Hydrologic Background Sampling Options; New Wellfield Development, Village of Frazeysburg: Wellfield
Investigation Expansion, Village of Commercial Point; Groundwater Observation Well Network Evaluation and Improvements Statewide; Installation of Monitoring

Wells, Columbus South Wellfield Improvements: RI/FS, Eau Claire Municipal Well Field.

Domestic Waterline
Experience

Private - Pope Properties Cross Lanes; Odom Construction Corridor H Job 123. Public — Southwest Bloom Township Water Line Improvements: Alum
Creek Pump Station; Lithopolis Water Treatment Plant; Kenton Water Treatment Plant; Frazeyburg Water Treatment Plant; Cedar Hill Road Waterline
Study; Logan Water System Modeling; James Road Waterline; Dublin Road Waterline; Seeds-Zuber Road Waterline Extension; Young Road Waterline
Extension; McKinley Avenue 48" Water Main Design; Madeira-Riverside Drive Waterline; U.S. Route 33 Water System Improvements-12" Waterline
Extension: West Logan Lift Station Upgrade; Zahn’s Corner Industrial Park Water System Improvements; Elevated Water Storage Tanks for various
municipalities

Waterline distribution system design.
SOUTH BLOOM TOWNSHIP WATERLINE EXTENSION

Near South Bloom, Fairfield County, OH




12. F.
X Yes
No

Is your firm experienced in Acid Mine Drainage Evaluation and Abatement Design?
Description and Number of Projects: Corporate Experience — 10+ WVDEP AML Projects, Six (6) Ohio AML Projects; One (1) Ohio Watershed
Organization

CORPORATE EXPERIENCE:

Glady Fork Mining, Inc.
(Permit D-35-82) Bond
Forfeiture

Active AMD Treatment Facility — Involved the design of a $3,000,000.00 AMD plant design that incorporated a single treatment train capable of
handling 1,000 gallons per minute of alkaline mine drainage with 15 ppm of total iron and included necessary piping and seating for a second
treatment train if future needs arise. The project also involved relining existing boreholes to eliminate mine discharge interruptions, design and
construction of 2,500 linear feet of gravity fed plant intake line from the boreholes to the plant site, and an active chemical treatment plant. The
treatment plant included an aeration basin (concrete), flocculator (concrete). chemical feed building, settling basin (concrete), sludee thickener
(concrete), and geo-tube sludge disposal system with overflow catchment and re-treatment capabilities. Treated water limits are 0.50 ppm iron average,
0.75 ppm iron maximum.

Weaver Portals and

Highwall, Phase [ & II:

WVDEP AML — Twenty (20) collapsed portals contribute approximately 95 gpm of pH 3.2, 200 mg/l acidity, 10 mg/1 iron, 20 mg/] aluminum, and 2
mg/l manganese to Beaver Creek. Designed passive acid mine drainage treatment systems consisting of Open Limestone Channels and six (6)
Limestone Beds with engineered ““Aluminator”™ piping systems. The project also included 97,000 Yards Earthwork, 20 Wet Mine Seals. 25 Ditches, 10
Pipes, Sediment Control Plan. and 35 acre Revegetation Plan. Construction Plans and Specifications: Engineers Cost Estimate, Bid Schedule, and
Calculation Brief; Initial On-Site, Preliminary Design, Pre-Bid, and Pre-Construction Meetings; Monthly Reports and Invoicing.

Norton Highwall #1; Tub
Run Highwall and Refuse
Phase I and II: Greenbrier
Hollow Refuse; Pageton
(Lambert) Portals; Birds
Creek Number Four,
Church Creek / Manown
Highwall, Racine,
Howesville Sites, Sandy
Run Highwall and Portals,
Price Hill Airshaft /
Buildings (Price Hill

Complex), Nixon Run AMD,

Old Bridgeport Hill, and
Arlington (Cox) Drainage

WVDEP AML — Designed Mine Dewatering and AMD Discharge Treatment Plans.

Flint Run East Acid Mine
Drainage Reclamation:

Ohio AML - Phase I — Designed passive acid mine drainage treatment system for “worst” acid mine drainage in the State of Ohio. Water Quality was
pH 3.0, acidity from 1,600 to 6,000 mg/l, iron from 200 to 600 mg/l, aluminum from 30 to 250 mg/l, and manganese from 5 to 55 mg/l. Designs
include Open Limestone Channels; Sediment Pond, SAPS Pond, Wetland, Horizontal Limestone Bed, Fresh Water Pond, Steel Slag Leach Bed, and
three (3) Flush Ponds; up-gradient diversion of ground water around refuse fills; cover high infiltration areas, alkaline amendment for coal refuse cover
and vegetation; sediment control design; vegetation design; environmental permits; Construction Plans and Specifications; Calculation Brief with
Quantity Calculations; Engineers Cost Estimate; Initial On-Site, 50%, 90%, Check Set, and Final Design Meetings; monthly reports and invoicing.

Flint Run Acid Mine
Drainage Reclamation:

Ohio AML — Report and Investigation with cost/benefit analysis to mitigate “worst™ acid mine drainage in Ohio. Project included two (2) month
hydrologic investigation; impounded water and sediment investigation; chemical treatment (AquaFix or hydrated lime) for AMD discharges: passive
treatment options for AMD discharges: eliminating AMD discharge sites by backfilling operations; reducing AMD flows by diverting up-gradient
ground waters; cover high infiltration areas; alkaline amendment for coal refuse cover and to support vegetation; open limestone channels; steel slag
leach beds; aerobic wetlands; limestone filter beds: limestone polishing leach bed; open limestone drainage ditches and channels; and vegetation plan.
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Daneh - cid Mine
Drainage Reclamation:

Ohio AML — Acid mine drainage caused a failed slog close proximity to Danehart residence. Design included earthwork mass t e, 75 foot
leng by 10 foot high pier and lag retaining wall design: subsurface drain to treat AMD: ditch and channel design: and vegetation plan.

Lake Milton [nvestigation:

Ohio AML — 220 Ac.Ft. Impoundment Investigation to mitigate embankment “piping” leak. Impounded water is lightly buffered AMD that required
design of SAPS to mitigate impounded and discharged waters. Design included “pump and treat™ and “gravity discharge and treat™ options while
repairing embankment and constructing SAPS. After repair, discharged waters were used to drive steel slag leach bed for additional alkaline addition
to the watershed.

Nutters Tipple D-716:

Ohio AML — Alkaline amendment for coal refuse cover and vegetation; encapsulation of coal refuse by subsurface drains and surface diversions to
reduce water contact and reaction with coal refuse and eliminate generation of AMD.

Linden AMD
Bioremedaition:

Ohio AML — Developed mapping for design of AMD treatment systems.

Murray City AMD and Art
Project:

Monday Creek Restoration Watershed Group — Geologic and hydrologic and hydraulic investigation to seat AMD passive treatment systems
within and next to a floodplain. Water Quality was pH 2.8, acidity 608 mg/l, iron 106 mg/l, aluminum 47 mg/l, manganese 7 mg/l, and flow of 163
gpm. Design, construction plans, specifications, operating manuals for the Murray City AMD and Art Project including Wet Mine Seals, a Mine Pool
Stabilization Pond, Overflow Treatment Pond, two stage SAPS Pond or Vertical Flow Wetland. two Precipitate Ponds, and a Flush Pond to passively
treat AMD from two nearby deep mine portals, site drainage ditches and channels, cut/fill grading design, vegetation plan, environmental permits;
Construction Plans and Specifications: Calculation Brief with Quantity Calculations: Engineers Cost Estimate; On-Site. 50%. 90%., Check Set, and
Final Design Meetings; monthly reports and invoicing.

Bismark Strip and Drainage: Located near Mt. Storm Passive Acid Mine Drainage
Treatment system shortly after construction.

SPEC REC: Glady Fork Mining, Permit D-35-82 Bond Forfeiture alkaline mine
drainage active chemical treatment facility. Along Stonecoal Creek near
Buckhannon West Virginia.
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13. PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR AML DESIGN (Furnish complete data but keep to essentials)

NAME & TITLE (Last, First, Middle Int.)

Gaines, Richard, L., P.E.
Fairmont, WV Office

YEARS OF EXPERIENCE

YEARS OF AML DESIGN EXPERIENCE:

-
o

YEARS OF AML RELATED DESIGN
EXPERIENCE:

25

YEARS OF DOMESTIC
WATERLINE DESIGN
EXPERIENCE:

25

Brief Explanation of Responsibilities: Project Manager- Will oversee all tasks under this contract.

WVAML Experience: Lenox/Cuzzart Waterline Extension Project : Hudson to Stateline Waterline Extension Project

EOI Experience: Mr. Gaines has 25 years of experience in project management and civil engineering related to oil and gas development, land development, water systems and
treatment, and sanitary sewer collection and treatment projects. His design experience includes layout, grading, drainage, erosion control and permitting for road entrances. access
roads, well pads, pits and impoundments for multiple well pads and developments.

Education (Degree, Year, Specialization):

B.S./Civil Engineering/Fairmont State College
A.S./Mechanical Engineering/Fairmont State College

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS:
American Society of Civil Engineers: American Council of Engineering Companies

Registration (Type, Year, State):

Registered Professional Engineer/17220-WV/2007
Registered Professional Engineer/035466—VA/2002




13. PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR AML DESIGN (Furnish complete data but keep to essentials)

NAME & TITLE (Last, First, Middle Int.)

Harris, Stan, P.E.
Cincinnati, OH Office

YEARS OF EXPERIENCE

YEARS OF AML DESIGN EXPERIENCE:

10

YEARS OF DOMESTIC
WATERLINE DESIGN
EXPERIENCE:

YEARS OF AML RELATED DESIGN
EXPERIENCE:

30

Brief Explanation of Responsibilities: Staff Engineer and Signatory — Hydrology, Site Design. Designer — AutoCAD, SurvCAD, and Haestads Operator. Specification Writer,
Calculation Brief, Bid Estimate, Microsoft Word and Excel Operator.

AML Experience: Ohio AML Emergency Program; Little Storms Creek Road Reclamation Project, River Road Bank Stabilization; Center Hill Landfill Bank Stabilization

Related AML Design: Upper Creeck WWTP; Symmes Road Extension

Education (Degree, Year, Specialization):

B.S.. 1994, Civil Engineering

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS:

BS in Civil Engineering, University of Kentucky, Lexington, Kentucky, 1980

MS in Civil Engineering, University of Kentucky, Lexington, Kentucky, 1982
Foundations and Earth Retaining Structures, University of Akron, Akron, Ohio, 2006
ODOT Office of Geotechnical Engineering Workshop, Columbus, Ohio, 2008

Ohio River Valley Soils Seminars, Various Topics, Cincinnati, Ohio, 2007

Registration (Type, Year, State):
Professional Engineer #53083, State of Ohio




13. PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR AML DESIGN (Furnish complete data but keep to essentials)

NAME & TITLE (Last, First, Middle Int) YEARS OF EXPERIENCE
YEARS OF DOMESTIC
Banton, John, P.E. YEARS OF AML DESIGN EXPERIENCE: &:ﬁ:&iéﬁf" RELATED DESIGN | \ \ TERLINE DESIGN
Cincinnati, OH Office ' ) EXPERIENCE:
15 31

Brief Explanation of Responsibilities: Staff Engineer — Develop and perform quantity calculations; Develop Hydrologic and Hydraulic design data; Water, soil, coal, and hazmat
sampling; Technical report and calculation brief preparation; Develop data for engineers estimate.

Ohio AML Experience: Stantec contracted to design and prepare plans and specifications to stop the effects of flooding, slope failure, erosion and acidic runoff on properties of
nearby residents. Mr. Banton assisted in design of slopes, design of roads and drainage and design of artificial wetlands. He supervised surveying, assisted in research and created

construction documents for the three-site project.

Related AML Design: Various Reclamation projects, Landslide projects, Subsidence Projects

BS. Civil Engineering, University of Kentucky, Lexington, Kentucky, 1995

Structural Geogrid Seminar, Cincinnati, Ohio, 2000

Underground Detention Designs for Stormwater Management, National Corrugated Steel Piple Association and American Iron
and Steel Institute, Cincinnati, Ohilo, 1998

Education (Degree, Year, Specialization):

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS: Registration (Type, Year, State):

Professional Engineer #21645, Commonwealth of
Kentucky

Professional Engineer #65018, State of Ohio




13. PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR AML DESIGN (Furnish complete data but keep to essentials)

NAME & TITLE (Last, First, Middle Int.) YEARS OF EXPERIENCE
YEARS OF DOMESTIC
Kistner, Eric, P.E. YEARS OF AML DESIGN EXPERIENCE: gﬁ?l?sl%;ég& LRELATED DESIGIN WATERLINE DESIGN
Cincinnati, OH Office ' EXPERIENCE:
14 17 0

Brief Explanation of Responsibilities: Staff Engineer — Develop and perform quantity calculations; Develop Hydrologic and Hydraulic design data; Water, soil, coal, and
hazmat sampling; Technical report and calculation brief preparation; Develop data for engineers estimate.

Ohio AML Experience: ODOT Abandoned Underground Mine inventory and Risk Assesments; Leon Subsidence; Rodgers Hallow Reclamation Project

Education (Degree, Year, Specialization): ~ BS, Civil Engineering, University of Cincinnati, Cincinnati, Ohio, 1996
Non-Destructive Testing of Drilled Shafts, Deep Foundations Institute (DFI) Specialty Seminar, Cincinnati, Ohio, 2004
Helical Foundations and Tiebacks, DFI Specialty Seminar, Cincinnati, Ohio, 2003
Design and Construction of Earth Retention Structures, DFI Specialty Seminar, Cincinnati, Ohio, 2000
Mechanically Stabilized Earth Walls, The University of Akron Continuing Education Seminar, Akron, Ohio, 1999
Various Topics. Ohio River Valley Soil Seminars. Cincinnati, Ohio. 2011

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS: Registration (Type, Year, State):
Professional Engineer #18654, State of West Virginia

Professional Engineer #24653, Commonwealth of Kentucky
Professional Engineer #65507, State of Ohio
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13. PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR AML DESIGN (Furnish complete data but keep to essentials)

NAME & TITLE (Last, First, Middle Int.) YEARS OF EXPERIENCE
YEARS OF DOMESTIC
Steele, Garland W., P.E., P.S. YEARS OF AML DESIGN EXPERIENCE: Ei?g:ggégﬂ LRELATEDDESIGN WATERLINE DESIGN
Charleston, WV Office . EXPERIENCE:
10 35 6

Brief Explanation of Responsibilities: Engineer of Record and Geotechnical Manger — Design and implement subsurface investigation work. In-field testing of physical
properties of soil, rock, coal materials, and soil, rock, and coal samples for laboratory physical testing. Data entry and review slope stability analysis results, review physical
testing laboratory results.

WVAML experience: Hampton Number Four Maintenance; Price Hill Airshaft/Buildings; Weaver Portals and Highwall, Phase I and II; Fairmont (Hendrickson) Subsidence;
Tunnelton (Dillsworth) Landslide; Arlington (Cox) Drainage; Sauls Run Strip and Landslide; Old Bridgeport Hill Mine Drainage, Phase II; Hodgesville Waterline Extension
Feasibility Study (I.D. No. 275); Charles and Donice McElwain Waterline Feasibility Study (I.D. No. 271). As Director of the Materials Control and Soil and Testing Division of
the WV Department of Highways, he coordinated several WVAML projects with WVDOH projects and goals.

Related AML Design: Director, Materials Control, Soil and Testing Division (1965 - 1977), WV Department of Highways, For 12 years, Mr. Steele managed this Division which
had six major sections — Structural Steel, Concrete, Bituminous, Soils, Aggregates, and Administrative. The Division was responsible for all physical and chemical materials
testing performed by the Department as needed by the Department's Construction, Maintenance, Traffic. Design, and Geotechnical Units. At its peak, Mr. Steele supervised a staff
of 275, which included approximately 250 technical and professional personnel. Mr. Steele has made significant contributions to many professional organizations (ASTM,
AASHTO, and TRB) involved with developing materials criteria. SPEC REC: Glady Fork Mining Permit D-35-82; WVCA: Fisher-Mill Creek Bank Stabilization. Laurel Lake
Sediment Removal, Kraut Creek H&H Investigation, Harmons Creek Bank Stabilization, Parchment Valley Bank Stabilization, North Fork Hughes River Bank Stabilization,
Spencer Flood Plain Improvement Study, Logan County Flood Plain Improvement Project.

Education (Degree, Year, Specialization):  B.A., 1956, Engineering

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS: Registration (Type, Year, State):

Member, American Society for Testing and Materials (Board of Director (1992 — 1994), Committee on Standards Registered Professional Engineer, 1960, West Virginia
(Past Chairman), Concrete and Concrete Aggregates (Past Chairman), Road and Paving Materials (Chairman 1982- Registered Professional Engineer, 1960, Virginia
1983) Licensed Professional Surveyor, 1999, West Virginia

American Association of State Highway and Transportation Officials - Subcommittee on Materials (Past Vice-
Chairman), Material Reference Laboratory Council (AMRL) (Past Chairman), Pipe, Culverts, Conduits, and Drains
(Past Chairman)

Member. American Concrete Institute

Member, West Virginia Society of Professional Engineers

Member, National Society of Professional Engineers

Member, West Virginia Society of Civil Engineers

Member, American Society of Civil Engineers
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13. PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR AML DESIGN (Furnish complete data but keep to essentials)

NAME & TITLE (Last, First, Middle Int.) YEARS OF EXPERIENCE
YEARS OF DOMESTIC
Donnie Yost. YEARS OF AML DESIGN EXPERIENCE: :](s;g]i[%;égd[‘ RELALED DESIGN WATERLINE DESIGN
Buckhannon, WV Office B ) EXPERIENCE:
2 8 1

Brief Explanation of Responsibilities: Staff Engineer — Develop and perform quantity calculations; Develop Hydrologic and Hydraulic design data; Water, soil, coal, and hazmat
sampling; Technical report and calculation brief preparation; Develop data for engineers estimate: Develop CAD drawings.

WVAML experience: Norton Highwall #1; Tub Run Highwall & Refuse, Phase I & II; Town of Newburg Waterline Extension Feasibility Study: Webster County Commission
Point Mountain Waterline Extension Feasibility Study (I.D. No. 384); Greenbrier Hollow Refuse Pile; Pageton (Lambert) Portals, WVDEP- CADD Services Open End Contract

Education (Degree, Year, Specialization):  B.S., 2003, Civil Engineering Technology

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS:

Registration (Type, Year, State):
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13. PE. _ONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATLE. ~ESPONSIBLE FOR AML DESIGN (Furnish complete data but keep to es._.itials)

NAME & TITLE (Last, First, Middle Int.) YEARS OF EXPERIENCE
YEARS OF DOMESTIC
Moody, Lacy D. YEARS OF AML DESIGN EXPERIENCE: E’f{ggglggégl L RELATED DESIGN WATERLINE DESIGN
Buckhannon, WV Office ) EXPERIENCE:
2 8 0

Brief Explanation of Responsibilities: Staff Engineer — Develop and perform quantity calculations; Develop Hydrologic and Hydraulic design data; Water, soil, coal, and hazmat
sampling; Technical report and calculation brief preparation; Develop data for engineers estimate and Drafting.

WVAML experience: Tub Run Highwall and Refuse Phase II; Tub Run Highwall and Refuse Phase I; Church Creek/ Manown Highwall.

Education (Degree, Year, Specialization):  B.S., 2004, Civil Engineering Technology

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS: Registration (Type, Year, State):
ASCE
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13. Pk..-ONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATLE. <ESPONSIBLE FOR AML DESIGN (Furnish complete data but keep to esswatials)

NAME & TITLE (Last, First, Middle Int.)

Vincent, John, EI
Fairmont, WV Office

YEARS OF EXPERIENCE

YEARS OF AML DESIGN EXPERIENCE:

2

YEARS OF DOMESTIC
WATERLINE DESIGN
EXPERIENCE:

S 3

YEARS OF AML RELATED DESIGN
EXPERIENCE:

Brief Explanation of Responsibilities: Design Support

AML Design: Lennox/Cuzzart Waterline Extension Project, Hudson to Stateline Waterline Extension Project

Education (Degree, Year, Specialization):

BS: Civil Engineering/Fairmont State College/1994

AS/Architectural Technology

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS: American Council of Engineering Companies,

American Society of Highway Engineers

Registration (Type, Year, State):
Engineer Intern/WV/9200

13. PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR AML DESIGN (Furnish complete data but keep to essentials)

NAME & TITLE (Last, First, Middle Int.)

Hannah, Chris
Fairmont, WV Office

YEARS OF AML DESIGN EXPERIENCE:

1

YEARS OF EXPERIENCE
YEARS OF AML RELATED DESIGN | Y EARS OF DOMESTIC
o an WATERLINE DESIGN
3 : EXPERIENCE:
]

Brief Explanation of Responsibilities: Design Support

WVAML experience: Lennox/Cuzzart Waterline Extension project: Hudson to Stateline Waterline Extension project

Education (Degree, Year, Specialization):

MS/Civil Engineering/Fairmont State University/2009

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS:

Registration (Type, Year, State):
Asbestos Inspector/WV/AI007020
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13. r _.ASONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIA: .3 RESPONSIBLE FOR AML DESIGN (Furnish complete data but keep to ..sentials)

NAME & TITLE (Last, First, Middle Int.) YEARS OF EXPERIENCE
YEARS OF DOMESTIC
45 CADD Operators YEARS OF AML DESIGN EXPERIENCE: géggslggéyL RELATED DESIGN | o\ 1 g RUINE DESIGN
: EXPERIENCE:
7 Varies Varies

Brief Explanation of Responsibilities: CADD Draftsperson including generation of topographic mapping or supplementation of existing mapping, cross sections, detail sheets,
tax map overlays, Project Manager or Staff Engineer design compilation. AutoCAD, SurvCAD, and Haestads Operator. Calculation Brief Details and Drawings, Microsoft Word
and Excel Operator.

WVAML experience: Norton Highwall #1 Design: Tub Run Phase I & II: Greenbrier Hollow Refuse; Bergoo Waterline Extension Feasibility Study, 1.D. No. 351; Lewis County
EDA Waterline Extension Feasibility Study, I.D. No. 374; Scott Road and Findley Road Waterline Extension Feasibility Study, [.D. No. 356; Birds Creek Number 4; WVDEP
Mapping Contract — South Region; WVDEP Mapping Contract — North Region; Church Creek/Manown Highwall; Racine (Bradshaw) Portals; Hampton Number Four
Maintenance; Howesville Sites, Sandy Run Highwall and Portals; Wilsie-Rosedale Waterline Extesion Feasibility Study — I.D. No. 324; Laurel Valley (Daniels) Landslide; Price
Hill Airshaft/Buildings; Weaver Portals and Highwall, Phase I and II; Old Bridgeport Hill Mine Drainage, Phase II; Nixon Run AMD; Arlington (Cox) Drainage; Fairmont
(Hendrickson) Subsidence; Tunnelton (Dillsworth) Landslide; Sauls Run Strip and Landslide; Taylor Waterline Extension Feasibility Study-1.D. No. 309: Poplar Ridge Waterline
Extension Feasibility Study-I.D. No. 298: Summit Park Waterline Extension Feasibility Study-1.D. No. 288: Hodgesville PSD Waterline Extension Feasibility Study-I.D. No. 275
McElwain Waterline Feasibility Study-I.D. No. 271; Bridge Run; Camp Run; Philip Thorn Highwall; Rainelle AML; SCS Reclamation; Shegon Refuse Pile; Taylor Creek Tipple
Complex: Tibbs Run Portal; Masontown AML.

Ohio AML Experience: Flint Run East Acid Mine Drainage Reclamation Project; Murray City AMD and Art Project; Danehart Acid Mine Drainage Reclamation; Ferris
Forfeiture; Flint Run Acid Mine Drainage Reclamation: Glen Castle Reclamation: Lake Milton Investigation; Linden Acid Mine Drainage Bioremediation; Midvale Coal Number
7: Misco Burning Gob: Nutters Tipple D-716.

Related AML Design: SPEC REC: Glady Fork Mining Permit D-35-82; WVCA: Fisher-Mill Creek Bank Stabilization, Laurel Lake Sediment Removal, Kraut Creek H&H
Investigation, Harmons Creek Bank Stabilization, Parchment Valley Bank Stabilization, North Fork Hughes River Bank Stabilization, Spencer Flood Plain Improvement Study,
Logan County Flood Plain Improvement Project. Various waste permits for Corridor H (15 permits), numerous topographic and property surveys, Pope Properties Waterline and
Wastewater Extension, Nitro, WV

CADD Operators — B.S., varies, Civil Engineering Technology. 1 Operator — B.S. 1996, Engineering Technology, Others -

Education (Degree, Year, Specialization): Experience

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS: Registration (Type, Year, State):
N/A
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13. ¥ .ASONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIA: .o RESPONSIBLE FOR AML DESIGN (Furnish complete data but keep to ...entials)

NAME & TITLE (Last, First, Middle Int.) YEARS OF EXPERIENCE
YEARS OF DOMESTIC
39 Survey Crews YEARS OF AML DESIGN EXPERIENCE: ﬁ;ﬁ;g;gg@ RELATED DESIGN |y, TERLINE DESIGN
. : EXPERIENCE:
9 30+ 30+

Brief Explanation of Responsibilities: Three (3) fully equipped survey crews can obtain field data to develop topographic mapping or to supplement available aerial mapping.
These crews can also use GPS survey techniques to bring horizontal and vertical control to the Project site or control for aerial photography operations. All filed data is
electronically gathered, to eliminate errors and blunders, and can be directly downloaded into our computer workstations. Field to finish modules of our SurvCADD software
recognize field entered codes that control line work ensuring proper points are connected, proper break lines area established prior to contour generation, and greatly reduces
CADD time.

WVAML experience: Norton Highwall #1 Design; Tub Run Phase I & II; Greenbrier Hollow Refuse; Birds Creek Number 4; WVDEP North Mapping Contract; WVDEP South
Mapping Contract; Church Creek/Manown Highwall; Racine (Bradshaw) Portals; Hampton Number Four Maintenance; Howesville Sites, Sandy Run Highwall and Portals; Laurel
Valley (Daniels) Landslide; Price Hill Airshaft/Buildings; Weaver Portals and Highwall, Phase I and II; Old Bridgeport Hill Mine Drainage, Phase II; Nixon Run AMD: Arlington
(Cox) Drainage; Fairmont (Hendrickson) Subsidence; Tunnelton (Dillsworth) Landslide; Sauls Run Strip and Landslide: Taylor Waterline Extension Feasibility Study-1.D. No.
309; Poplar Ridge Waterline Extension Feasibility Study-1.D. No. 298; Summit Park Waterline Extension Feasibility Study-I1.D. No. 288: Hodgesville PSD Waterline Extension
Feasibility Study-1.D. No. 275; McElwain Waterline Feasibility Study-1.D. No. 271; Bridge Run; Camp Run; Philip Thorn Highwall; Rainelle AML: SCS Reclamation: Shegon
Refuse Pile; Superior Hydraulics: Taylor Creek Tipple Complex: Tibbs Run Portal: Masontown.

Ohio AML Experience: Flint Run East Acid Mine Drainage Reclamation Project; Murray City AMD and Art Project; Danehart Acid Mine Drainage Reclamation: Ferris
Forfeiture: Flint Run Acid Mine Drainage Reclamation; Glen Castle Reclamation: Lake Milton Investigation: Linden Acid Mine Drainage Bioremediation; Midvale Coal Number
7: Misco Burning Gob: Nutters Tipple D-716.

Related AML Design: SPEC REC: Glady Fork Mining Permit D-35-82; WVCA: Fisher-Mill Creck Bank Stabilization, Laurel Lake Sediment Removal, Kraut Creck H&H
Investigation, Harmons Creek Bank Stabilization, Parchment Valley Bank Stabilization, North Fork Hughes River Bank Stabilization, Spencer Flood Plain Improvement Study.
Logan County Flood Plain Improvement Project; various waste permits for Corridor H (15 permits), numerous topographic and property surveys, Pope Properties Waterline and
Wastewater Extension, Nitro, WV

Education (Degree, Year, Specialization): 12 Party Chiefs — Associate Degrees Civil Engineering or Surveying Technology.
MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS: Registration (Type, Year, State):
N/A
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14. PROVIDE A LIST OF SOFTWARE AND EQUIPMENT AVAI
DESIGN SERVICES.

‘LE IN THE PRIMARY OFFICE WHICH WILL BE USED TO COM.

TE AML

275 Computer Workstations

3 Robotic Total Stations and 18 Surveying Electronic Total Stations

18 Field Survey Data Collectors

6 Survey Grade GPS Survey Instruments (complete with base and 2 rovers each)

AutoCAD Versions2008., 2006, 2002, 20001, Map 4.0, Map 5.0, version 14.0

SurvCADD versions 2008, 2006, XML2, CES, 98

Eagle Point Engineering Software

AutoCAD Land Development

Bentley MicroStation with InRoads

ESRI ArcView GIS (Version 3.2) and Mapping Software (Version 8.3)

KY Pipe Water and Sewer Line Software

Haestads Water CAD Water and Sewer Line Software

Haestads Culvert Master., Flow Master, Storm CAD

Terrain Navigator with seamless WV 7.5° USGS Quads and Sure Maps by Titan Systems

North American Green Erosion Control Blanket Software

Microsoft Office. including Word and Excel

Microsoft Project Scheduling Software

Primavera P3 Scheduling Software

Corel 98 Suite

Numerous HP, Canon. and Toshiba Ink Plotters and Printers

XSTABL version 5.2 Slope Stability Software




15. CURRENT AML ACTIVITIES ON WHICH YOUR FIRM IS THE DESIGNATED ENGINEER OF RECORD.

PROJECT NAME , TYPE, NAME AND ADDRESS NATURE OF YOUR FIRM’S RESPONSIBILITY ESTIMATED PERCENT
AND LOCATION OF OWNER CONSTRUCTION | COMPLETE
COST

Glady Fork Mining, Inc. (Permit | Mr. Charles Miller Alkaline Mine Drainage Treatment Facility — $3,000,000.00 AMD
D-35-82) Bond Forfeiture West Virginia Department of | plant design that incorporated a single treatment train capable of
Near Buckhannon, Upshur and Environmental Protection handling 1,000 gallons per minute of alkaline mine drainage with 15
Lewis Counties, WV 209 South Main Street ppm of total iron and included necessary piping and seating for a
Philippi, WV 26416 second treatment train if future needs arise. Relining existing boreholes
to eliminate mine discharge interruptions, design and construction of

2,500 linear feet of gravity fed plant intake line from the boreholes to $3,000,000 99%

the plant site, and an active chemical treatment plant. The treatment
plant included an aeration basin (concrete), flocculator (concrete),
chemical feed building, settling basin (concrete), sludge thickener
(concrete), and geo-tube sludge disposal system with overflow
catchment and re-treatment capabilities. Treated discharge 0.50 ppm
iron average, (.75 ppm iron maximum.




16. CURRENT AML ACTIVITIES ON WHICH YOUR FIRM IS £

’ING AS A SUB-CONSULTANT TO OTHERS.

PROJECT NAME , TYPE,
AND LOCATION

NATURE OF YOUR
FIRM’S RESPONSIBILITY

NAME AND ADDRESS OF
OWNER

ESTIMATED
COMPLETION
DATE

ESTIMATED CONSTRUCTION COST

ENTIRE PROJECT YOUR FIRM’S
RESPONSIBILITY
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17. COMPLETED AML WORK WITHIN LAST 5 YEARS ON WhiCH YOUR FIRM WAS DESIGNATED THE ENGINEER OF RECORD.

PROJECT NAME & TYPE

LOCATION

NAME & ADDRESS OF OWNER

ESTIMATED
CONSTRUCTION COST

YEAR

CONSTRUCTED
(YES OR NO)

Weaver Highwall and Mine
Drainage, Phase 1

Weaver, West Virginia

WVDEP, Office of Abandoned Mine
Lands

601 57" St. SE, Box 20

Charleston, WV 25340

$1.200,000

2008

Yes

Weaver Highwall and Mine
Drainage, Phase 11

Weaver, West Virginia

WVDEP, Office of Abandoned Mine
Lands

601 57™ St. SE, Box 20

Charleston, WV 25340

$1.300.000

2008

Yes

Laurel Valley (Daniels) Landslide

Lost Creek, West
Virginia

WVDEP. Office of Abandoned Mine
Lands

601 57" St. SE. Box 20

Charleston, WV 25340

$230.000

2008

Yes

Price Hill Airshaft and Buildings

Price Hill, West Virginia

WYVDEP, Office of Abandoned Mine
Lands

601 57" St. SE, Box 20

Charleston, WV 25340

$575.000

2009

Yes

Sandy Run Highwall and Portals

Kingwood, West
Virginia

WVDEP, Office of Abandoned Mine
Lands

601 57" St. SE. Box 20

Charleston. WV 25340

$493.000

2009

Yes

Howesville Sites

Howesville, West
Virginia

WVDEP, Office of Abandoned Mine
Lands

601 57" St. SE. Box 20

Charleston, WV 25340

$575.000

2009

Yes

Hampton Number Four
Maintenance

Clothier, Boone County,
wV

WVDEP, Office of Abandoned Mine
Lands

601 57™ St. SE, Box 20

Charleston, WV 25340

$ 850,000

2010

On-Going

Racine (Bradshaw) Portals

Racine, Boone County,
West Virginia

WVDEP, Office of Abandoned Mine
Lands

601 57" St. SE. Box 20

Charleston, WV 25340

$410.,000

2010

Yes

Church Creek/Manown Highwall

Kingwood. Preston

WVDEP, Office of Abandoned Mine

$ 2.500.000

2011

On-Going
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17. COMPLETED AML WORK WITHIN LAST 5 YEARS ON Wh:CH YOUR FIRM WAS DESIGNATED THE ENGINEER OF RECORD.

PROJECT NAME & TYPE LOCATION NAME & ADDRESS OF OWNER ESTIMATED YEAR CONSTRUCTED
CONSTRUCTION COST (YES OR NO)
County, West Virginia Lands
601 57" St. SE, Box 20
Charleston, WV 25340
WVDEP, Office of Abandoned Mine
WYVDEP Mapping Contract —North | Northern Coal Producing | Lands 5
Region Counties 601 57™ St. SE, Box 20 i, 291} A
Charleston, WV 25340
WYVDEP, Office of Abandoned Mine
; : Lands
RW VG_DOEP Mapping Contract —South i(;uthtf?m Coal Producing 601 57" St. SE. Box 20 N/A 2011 Yes
= S Charleston. WV 25340
WVDEP. Office of Abandoned Mine
Scott Road and Findley Road Notton. Rahdelsh Lands
Waterline Extension Feasibility O ’ West VF;rcinia 601 57" St. SE, Box 20 $259.600 2011 Awaiting Funding
Study, L.D. No. 356 s g Charleston, WV 25340
WVDEP, Office of Abandoned Mine
Lewis County EDA Waterline . 5 Lands 1 .
Extension Feasibility Study, L.D. E“Eit"‘”&; Lf‘:’/’.sc. .. | 601 57" st SE, Box 20 $2,276,000 2011 No é(?r‘g“ s d%‘f)l'fy
No. 374 ounty. West Virgnia | charleston, WV 25340 unding
WVDEP, Office of Abandoned Mine
Bergoo Waterline Extension Bergoo. Webster County, | Lands $1.788.000 2011 No (Didn’t Qualify
Feasibility Study. I.D. No. 351 West Virginia 601 57" St. SE, Box 20 e - for Funding)
Charleston, WV 25340
WVDEP, Office of Abandoned Mine
; Kingwood, Preston Lands
; I3 ] ,
Birds Creek Number Four County, West Virginia | 601 57" St. SE, Box 20 $999.000 2011 Yes
Charleston, WV 25340
WYVDEP, Office of Abandoned Mine
; ; Lands
R'\J\fﬁ\faiDOEP Mapping Contract —South gc{;L:ltnht?: Coal Producing 601 57" St. SE. Box 20 N/A 2011 On-Going
= Charleston, WV 25340
WVDEP, Office of Abandoned Mine
Pageton, McDowell Lands
o = ? 2
Pagston (Lambert) Portals County, West Virginia | 601 57 St. SE, Box 20 51,100,000 201 No
Charleston, WV 25340
Sauls Run (Carpenter) Landslide Weston, Lewis County. | WVDEP, Office of Abandoned Mine $ 450,000 2011 Yes
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17. COMPLETED AML WORK WITHIN LAST 5 YEARS ON WhiCH YOUR FIRM WAS DESIGNATED THE ENGINEER OF RECORD.

PROJECT NAME & TYPE LOCATION NAME & ADDRESS OF OWNER ESTIMATED YEAR CONSTRUCTED
CONSTRUCTION COST (YES OR NO)
West Virginia Lands
601 57™ St. SE. Box 20
Charleston, WV 25340
WVDEP, Office of Abandoned Mine
R McDowell, McDowell | Lands
: 7
Greenbrier Hollow Refuse County, West Virginia | 601 57" St. SE, Box 20 $712,000 2011 No
Charleston, WV 25340
Webstcr Couﬂty Point Mountain Webster Spl'irlgsa LW;.:(;)SEP. Ofﬁce Of Abandoned M]ne No (Didn t Qualify
Waterline Extension Feasibility Webster County, West th N/A 2011 .
Studv. LD. No. 384 Visstnis 601 57" St. SE, Box 20 for Funding)
Y, 12 NO- 2 S Charleston. WV 25340
Town of Newburg Waterline Newburg, Preston LandsEp‘ R Pending P.O. and
. - 2, 5 2 P.O.
i);tef ;12011 Feasioility Sy, 1D, County, West Virginia 601 57" St. SE, Box 20 NiA AL “Notice to Proceed”
i Charleston, WV 25340
WVDEP, Office of Abandoned Mine
Tub Run Highwall and Refuse Thomas, Tucker County, | Lands & "
Phase I West Virginia 601 57" St. SE, Box 20 $2.200:000 3011 Mo
Charleston. WV 25340
WVDEP, Office of Abandoned Mine
Tub Run Highwall and Refuse Thomas, Tucker County, | Lands $ 2.800,000 2011 No

Phase II

West Virginia

601 57" St. SE, Box 20
Charleston, WV 25340
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18. COMPLETED WORK WITHIN LAST 5 YEARS ON WHICH YOUR FIRM HAS BEEN A SUB-CONTRACTOR TO OTHER FIRMS (INDICATE
PHASE OF WORK FOR WHICH YOUR FIRM WAS RESPONSIBLE).

PROJECT NAME , TYPE, AND NAME AND ADDRESS OF | ESTIMATED CONSTRUCTION COST | YEAR CONTRUCTED | FIRM ASSOCIATED
LOCATION OWNER OF YOUR FIRM’S PORTION (YES OR NO) WITH

19. Use this space o provide any additional information or description of resources supporting your firm's qualifications to perform work for the West Virginia
Abandoned Mine Lands Program.

Stantec can provide one-stop shopping for the West Virginia Abandoned Mine Lands Program. Work, including surveying, development of mapping from field surveys,
site design, CADD operations, water testing, hazmat testing, calculations, plans, and specifications associated with this task order contract completed in-house. Stantec
carefully selected sub-contractors, successfully used in the past, to perform drilling and chemical testing of soils, rock, and coal that have experience and are extremely
familiar with WVAML Projects. Stantec has EOI-specific corporate and employee experience with highwall reclamation engineering, mine seals, drainage control
structures and facilities, passive treatment of AMD, debris and waste handling and disposal plan, and revegetation of drastically disturbed areas. Stantec also has EOI-
experience in surveying and mapping, subsurface investigations, H & H studies, construction plans and specifications, calculations, conducting associated bid meetings, and
necessary reports and invoicing procedures. Stantec has corporate experience on 45+ WVAML Projects, and 10+ ODNR AML projects. In addition, Stantec has completed
8 AML Related projects for the West Virginia Conservation Agency. Stantec personnel stay abreast of current developments and technological advances in Abandoned
Mine Lands reclamation and acid mine drainage by attending seminars and symposiums on the subjects. In the past, Stantec has attended the WV Surface Mining Task
Force Symposium in Morgantown, WV; the National Association of Abandoned Mine Lands Symposium in Athens, OH; West Virginia University Natural Stream
Restoration Program in Morgantown, WV; 404/401 Permit Training in Charleston, WV; and State and Local Mitigation Planning in Buckhannon, sponsored by FEMA
and WVOES.

20. The foregoing is a statement of facts.

SR ) /< <\/ 7 _._r-';/ v_/ TITLE: Senior Associate DATE:
g :

4/4/2013

Printed Name: Richard L. Gaines, PE
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‘ | AML AND RELATED PROJECT EXPERIENCE MATRIX

PROJECT EXPERIENCE REQUIREMENTS

PRIMARY STAFF PARTICIPATION/CAPACITY
" M=Management P=Professional

2 £ s ‘
2 i = & -rﬁ
Exp. Basis Addtonal Info | s 1 2 2 |3 i i
C=Comp Provided In T z s 5 = o 2 — 5 2 & w 4
FROMECTS P= Porsonal Socton (g) % & 2 El 3 £ 2 3 i e ? ! 8 |z 2 S| e 3
. - = z S ® s 5 2 = 5 a 2 %z b £ B ¥ ] e 5 i3 E
8 |3 |2 S olE |E [£ (& E |2 |& | £ T | |z |5 |k |8 |2
< 2 ] g b 4 2 & 0 & E £ H 13 < T c i = <
2 |5 |2 ol | |8 |E 2|5 2 |3 [F |8 |2 |3 |8 |5 |8 |B
T|E |2 & |5 |5 |§ |& 2 |2 |5 |5 |3 3 : 8
3 @
Tub Run Highwall and Refuse Phase I c 2 X X X X X X X P P
Tub Run Highwall and Refuse Phase | C 2 X X X X X X X X P P
Greenbrier Hollow Refuse c 2 X X X X X X X X P P
Pageton (Lambert) Portals c 2 X X X X X X X X X [ P
Birds Creek #4 Cc 2 X X X X X X X X X {
Church Creek/Manown Highwall C 2 X X X X X X X X X X P
Howesville Sites & Sandy Run Highwall & Portals c 2 X X X X X X X X X X P
Weaver Portals and Highwall, Phase | & Il c 2 X X X X X X X X X X P P P
Abandoned Underground Mine Inventory and Risk Assessment [+ 2 X X X M P M P
Statewide Database Population
Wayne National Forest Abandoned & Inactive Mine Lands c 2 X X X X M M P P
Upper Coldwater Fork Stream Restoration (o4 2 X X X X X P
Oxford Mine Mitigation Monitoring c 2 X X X X X M M P
Little Coal River Stream Restoration c 2 X X X X X P
Little Coal Fish & Habitat Surveys [o3 2 X X X X P
Sauls Run Landslide Cc X X X X P P
Town of Newburg Waterline Extension Feasibility Study c X X P P
Racine (Bradshaw) Portals [od X X X X P
Hampton #4 Maintenance c X X X X X P 2]
Lennox/Cuzzart Waterline Extension Project Cc X X X M
Hudson to Stateline Waterline Extension Project e X X X M

List whether project expenence s corporate of persannel based or both,
* Use this ares to prowde specific sections o pages f needed for reference,
** Lest Primary Design personned and their functional capacity for the projects lsted.




