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TO: Ms. Krista Ferrell, Buying Supervisor
State of West Virginia
2019 Washington Street, East
Charleston, WV 25305

FROM: Mr. Ted A. Shriver AIA LEED AP REFP
RE: Request for Architectural Expressions of Interest
West Virginia State Capitol Building Roof Replacement

Solicitation Number: GSD 136423

DATE: January 16, 2013

Enclosed please find Four (4) copies of the above referenced proposal for your review.

Isip

Enclosures

Williamson Shriver Architects, Inc.
717 Bigley Avenue, Charleston, West Virginia 25302, 304.345.1060 Fax 304.345.3693 www.wsgarch.com
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CERTIFICATION AND SIGNATURE PAGE

By signing below, I certify that I have reviewed this Solicitation in its entirety; understand the requirements,
terms and conditions, and other information contained herein; that I am submitting this bid or proposal for
review and consideration; that ] am authorized by the bidder to execute this bid or any documents related
thereto on bidder’s behalf; that I am authorized to bind the bidder in a contractual relationship; and that to the
best of my knowledge, the bidder has properly registered with any State agency that may require

registration.

HITEZ"iT: JNC .

(Company)

|

(Authorized Siglnl-a—ture) Pl

TED A si E&J‘E&AAJ_V‘M& PRESI DeNT

(Representative Name, Title)

SO 2Y5-(060 204 24 34713

(Phone Number) (Fax Number)

01/19/20!3
(Datef '

Revised 671572012
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REQ No, O°D136423

STATE OF WEST VIRGINIA
Purchasing Division

PURCHASING AFFIDAVIT

MANDATE: Under W. Va. Code §5A-3-10a, no contract or.renewal of any contract may be awarded by the state or any
of its political subdivisions to any vendor or prospective vendor when the vendor or prospeclive vendor or a relaled parly
to the vendor or prospective vendor Is a deblor and: (1) the debl owed is an amount greater than one thousand dollars in
the aggregate; or (2) the debtor is in employer default.

EXCEPTION: The prohibition listed above does not apply where a vendor has conlested any tax adminisiered pursuant lo
chapter eleven of the W. Va. Code, workers' compensation premium, permil fee or environmental fee or assessmenl and
the matter has not become final or where the vendor has entered into a payment plan or agreement and the vendor is not
in defaull of any of the provisions of such plan or agreement. v

DEFINITIONS:

“Debt" means any assessment, premium, penally, fine, tax or other amount of money owed 10 the slate or any of ils
political subdivisions because of a judgment, fine, permit violation, license assessment, defaulted workers’
compensalion premium, penally or other assessment presently delinquent or due and required to be paid 1o the state
or any of its political subdivisions, including any interest or additional penalties accrued thereon.

“Employer default" means having an oulslanding balance or liability to the old fund or to the uninsured employers'
fund or being in policy default, as defined in W. Va. Code § 23-2¢-2, failure to maintain mandatory workers'
compensation coverage, or fallure to fully meet its obligations as a workers' compensation self-insured employer. An
employer is not in employer defaull if it has entered into a repayment agreement wilh the Insurance Commissioner
and remains in compliance with the obligations under the repayment agreement.

“Rolated party” means a parly, whether an individual, corporation, partnership, associalion, limited liability company
or any other form or business associalion or other enlity whatsoever, related lo any vendor by blood, marriage,
ownership or contract through which the parly has a relationship of ownership or other interest with the vendor so thal
the parly will aclually or by effect receive or control a portion of the benefit, profil or other consideration from
performance of a vendor conlract with the parly receiving an amount thal meets or exceed five percent of the total
contract amount.

AFFIRMATION: By signing this form, the vendor’s authorized signer affirms and acknowledges under penalty of
law for false swearing (W. Va. Code §61-5-3) that neither vendor nor any related party owe a debt as defined
above and that neither vendor nor any related party are in employer default as defined above, unless the debt or
employer default is permitted under the exception above.

WITNESS THE FOLLOWING SIGNATURE:
Vendor's Name: W l LL I AM
==

Authorized Signature:

P =
_ é/k__—_‘—_i L L

staeof_\West \firﬂ (nia
County of Kanawho.  tovit :

g o 1§y _January 3
Taken, subscribed, and sworn to before me this _LQ ay of ry , 200D,
My Commission expires e [‘)J(Q ﬂ"le-V’ U 2018,

AFFIX SEAL HERE NOTARY PUBLIC ép N . D% Lw/LPA——"

Otficlal Seal
Notary Public
State _01 West Virginia {
j  Lori A, Phillips {
§ Willlamson Shrivar Architecls, Inc. ‘

(

Purchasing Affidavit (Revised 07/01/2012)

l
;

717 Bigley Avenue

e

Charleston, WV 25302
My commission explres Seplember 17, 2018

R Ry

e o
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ADDENDUM ACKNOWLEDGEMENT FORM
SOLICITATION NO.: GSD136423

Instructions: Please acknowledge receipt of all addenda issued with this solicitation by completing this
addendum acknowledgment form. Check the box next to each addendum received and sign below.
Failure to acknowledge addenda may result in bid disqualification.

Acknowledgment: Ihereby acknowledge receipt of the following addenda and have made the
necessary revisions to my proposal, plans and/or specification, etc.

Addendum Numbers Receivéd'
(Check the box next to each addendum received)

N Addendum No. 1 [ ] Addendum No.6
[><L Addendum No. 2 [ ] Addendum No. 7

] Addendum No. 3 [ ] Addendum No. 8
[ 1 Addendum No. 4 [ ] Addendum No. 9
[ ] Addendum No. 5 [ ] Addendum No. 10

I'understand that failure to confirm the receipt of addenda may be cause for rejection of this bid, 1
further understand that any verbal representation made or assumed to be made during any oral
discussion held between Vendor's representatives and any state personnel is not binding, Only the
information issued in writing and added to the specifications by an official addendum is binding.

WiLiMsoN sttavep Aéetiiezrs, we,

— —
AuthorizedSignature
ol /ze/ 2013

Dﬁ(te

NOTE This addendum acknowledgement should be submitted with the bid to expedite document processing.
Revised 6/8/2012
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project approach

The following are several aspects of our firm and proposed project team that make us
uniquely qualified for your consideration:

Firm Management

Williamson Shriver Architects is a mid-sized firm but with a small-firm attitude of service
to our clients. Our principals, Greg Williamson and Ted Shriver, are actively involved in
all aspects of the firm's projects and the building planning and design concepts originate
from the partners. On this project, Mr. Shriver will be the Partner-in-Charge and will
serve as project designer as well as the main point of contact with the Owner. A Project
Architect / Manager will be assigned with the responsibility to produce documents and
specifications based upon the design as well as to coordinate all team member activities
and contributions to the project.

Inclusive Design Process

We believe that good design comes from good listening. We continually stress the im-
portance of involving the building users throughout the design process and facilitating
their input. This starts with the schematic “big picture” design concepts and continues
all the way through to the end. We start by visiting the site and phographing the project.
We would then review any exisiting documents and determine the best way to to bring
the project to todays standards and details. We would then come up with alternative
solutions based on current trends and the latest materials.

Technology Implementation

Way back in 1986, Williamson Shriver Architects was one of the first architectural firms
in West Virginia to jump headlong into computer aided design and drafting (CADD) tech-
nology. Since that time, we have maintained our enthusiasm about the implementation
of emerging technologies into the design process. In 2007, we did it again, becoming one
of the first WV architectural firms to begin using Building Information Modeling (BIM)
technology (specifically, AutoDesk Revit). Well beyond traditional drafting software, BIM
is a more holistic approach to building design and culminates in an electronic 3-dimen-
sional model of the building and its components. This offers the Owner the benefit of a
long-term facility management tool upon completion of the construction process, and
greatly reduces inaccuracies in the construction document preparation process. It is,
without a doubt, the design and construction tool of the future.
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project approach

Construction Administration

The construction phase may be a small portion of an architect’s fee, but this phase
plays a large role in our success. After the commencement of construction, one of our
highly-experienced Construction Administrators (with a combined seventy plus years
in construction) will undertake the administration of the construction process. While
construction has been humorously defined as “an exercise in conflict resolution”, we
strive to remove any contentiousness from the process and to be fair with all parties.
This attitude, and resulting actions, will ultimately save the Owner time and money
(and frustrations) at the same time assuring that the intended design quality is ultimately
delivered in the completed building.

Sustainable Design

Williamson Shriver Architects is proud to be in the forefront of West Virginia's sustainable
design community. Both firm principals are LEED Accredited Professionals (LEED AP)
along with Architects Eddie Bumpus and Ray Kleykamp and Assistant Project Manager,
Justin Offutt is an LEED Green Associate. We have recently wrapped up construction
on what is the School Building Authority of WV's first LEED rated facility...specifically
earning LEED Gold classification. Opened in 201 |, Spring Mills Primary School in Mar-
tinsburg, WV features a geothermal heat pump system, natural daylighting, and many
other energy saving and sustainable features. It is anticipated that the integrated design
concepts being employed will save the owner over 25% in energy costs annually. A
second LEED project is in construction for Eastwood Elementary School in Morgantown,
WV targeting LEED SILVER.
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firm/team qualifications

Williamson Shriver Architects will bring to the State of West Virginia State Capitol Building Roof
Replacement Project relevant experience from each of the individuals assigned to this project.
We have provided innovative and functional project designs of public and private facilities since
[1967. Our project architects and project managers have extensive experience with all building
codes, and have developed a good working relationship with the West Virginia State Fire Mar-
shal's Office. Our close proximity to their Plan Review Division helps with the review process
enabling us to meet our clients schedule for design and construction.

Overall management responsibility for the project will be with Mr. Ted A. Shriver of Williamson
Shriver Architects. He will function as the point of contact with the appropriate administrators
and staff. He will be responsible for coordination among the team throughout the duration of
the project. Mr. Shriver can be reached at 304.345. 1060 or via email at tshriver@wsgarch.com.
Williamson Shriver Architects office is located at 717 Bigley Avenue Charleston, WV 25302.

The information contain is expression of interest will demonstrate our experience and
expertise in providing concise, accurate, and functional project documents, estimating, and
contract administration for this project.

Williamson Shriver Architects has the utmost ability to handle this project in its entirety. Based
upon our previous experiences, firm history, proximity to the project location, and overall
tenure of our employees.

Williamson Shriver Architects accepts and fully understands that any and all work produced as
a result of the contract will become property of the Agency and can be used or shared by the
Agency as deemed appropriate.

Williamson Shriver Architects, Inc. (“WSA”) is one of the defendants in Barbour County Bd. of
Educ. and the West Virginia Bd. of Risk and Insurance Management v. Pat lonadi Corp., et al,,
Civil Action No. 11-C-13 pending in the Circuit Court of Barbour County. The suit involves
the failure of a standing seam metal roof installed on an addition to Phillip Barbour High School
in Barbour County, West Virginia during a severe windstorm in 2009. The addition was built
beginning in 2002. The case was brought by the Barbour County Board of Education and the
West Virginia Board of Risk and Insurance Management, as subrogee, against WSA,; the construc-
tion manager, G.A. Brown; the general contractor, Pat lonadi Corp.; the roofing subcontractor,
Kalkreuth Roofing and Sheet Metal, Inc.; Exterior Metal Products, Inc., the supplier of the roof;
and Fabral Holdings, Inc., the manufacturer of the roof. The complaint alleges that the failure of
the roof was due to design and construction errors which are attributable jointly and severally to
each of the defendants. WSA has denied liability. Due to a stay resulting from the bankruptcy of
the general contractor, the case is still in its early stages and little discovery has been completed.
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Ted A. Shriver AA LEED AP REFP (Architect/Vice-President)

Mr. Shriver is an architect and Vice President of Williamson Shriver Architects and is responsible
for the office-wide coordination and production of contract documents. He brings to the firm
30 years of architectural experience, and his primary responsibility is to ensure that appropriate
production and support resources are applied to each project. Mr. Shriver’s career began
in 1979 with other local firms, but he has been with the firm since 1984 with partner Greg
Williamson.

Office management, marketing and construction administration on smaller scope projects add to
his daily responsibilities. He also oversees the firm's computer system, including evaluation and
installation of new technology. He has extended this computer expertise to an understanding
of the utilization and implementation of technology in school facilities and attends the Council of
Educational Facility Planners' Technology Conferences. Since 2005, Mr. Shriver has focused on
establishing guidelines for our designs on implementing safe schools and monitoring systems.

Mr. Shriver is active in the Council of Educational Facility Planners International especially in the
Southeast Region. In 2003, he was one of the founding members of the West Virginia Chapter
and served as their President from 2004-2007. He has also served as the Southeast Director
since 2002 .

Education:
Fairmont State College, 1979

A.S. Architectural Technology
South Charleston High School 1977

Registration:
Architect, West Virginia No., 281 |
Architect, Ohio No. 11173
Architect, Maryland No. 10948
Green Building Certification Institute
LEED Accredited Professional (LEED AP)

Affiliations:
American Institute of Architects
American Institute of Architects WV Chapter
Executive Committee 2008-Present
Treasurer 2008-Present
Boone Careeer and Technical Center, Advisory Council
Council of Educational Facility Planners International (CEFPI)
CEFPI Southeast Region Alternate Director 2002-2003
CEFPI Southeast Region Director 2003-Present
CEFPI Recognized Educational Facility Professional (REFP)
Contractors Association of WV
Kanawha Valley Builders Association, (KBVA)
International Code Council, (ICC)
National Fire Protection Association
South Charleston Board of Health
US Green Building Council, (USGBC)
West Virginia State Fire Commission 'm [}/
WILLIAMSON
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Paul R, Kleykamp AlA LEED AP (Architect)

Mr. Kleykamp is a Project Architect/Designer with Williamson Shriver Architects with over
|4 years experience. The last 3 years involved work in the DC/MD/VA areas using Building
Information Modeling (BIM). Mr. Kleykamp has a wide array of experience including higher
education, K-12, research facilities, miliatry, commercial, and cultural.

Education:
University of Kentucky
B. S. - Architecture - 1996

Registration:
Architect, West Virginia No. 3425
NCARB Cert. No. 55574
Green Building Certification Institute
LEED Accredited Professional (LEED AP)

Previous Employment:

Bowie Gridley Architects (BGA)
2009-201 |

Kling Stubbins (KS)
2008-2009

Edward Tucker Associates (ETA)
1996-2007

Affiliations:

American Institute of Architects WV Chapter
National Council of Architectural Registration Boards
US Green Building Council, (USGBC)
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Dana Scarberry (project Manager)

Mr. Scarberry is responsible for writing all roofing scpecifications. His duties include assisting in
roofing design and layout for all of the projects at Williamson Shriver Architects. Mr. Scarberry
has worked in the industry for 29 years. His experience and knowledge has been applied to
every roofing project we have been involved in. Over the course of his career he has designed
millions of square feet of roofing.

Affiliations:
American Institute of Architects
American Institute of Architects WV Chapter
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Steven W. Gibson (Construction Administration)

T ——

Mr. Gibson Is responsible for contract document administration and field observation during the
construction phase of a project. His duties include shop drawing review, attending construc-
tion conferences, compiling construction observation reports, and serving as liaison between

owner and contractor.

Prior to joining the staff in 1985, Mr. Gibson's experience was primarily in the engineering fields.
He has participated in the design, project management and construction of numerous industrial,
commercial, public housing and public works facilities since 1970.

Mr. Gibson has also worked for a large local construction firm as an estimator. This employment
allows him to bring a unique knowledge and understanding of the contractors’ perspective

toward construction projects to the firm.

Education:
West Virginia State College, 1971
B.S. Industrial Technology

Affiliations:
American Institute of Architects
American Institute of Architects WV Chapter

Previous Employment:
Carlton Construction Company

1984 - 1985
Randolph Engineering
1977- 1984
Swindell-Dressler Engineering
1974 - 1977
JH Milam Engineering
1969 - 1974
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project organization

Williamson Shriver Architects, Inc.

| AN

Principal

Ted A. Shriver AlIA LEED AP BD+C

Present every step of the way, this principal will lead the team with the
utmost professionalism, loyalty, and devotion to the project that could not
possibly be surpassed by another of his peers.

Project Architect

Paul R. Kleylkkamp AIA LEED AP BD+C

Has several years of design experience that he would be honored to apply
at the West Virginia State Capitol Building. He has with the foresight and
aptitude to take projects to the next level.

Project Management

Dana Scarberry AIA Associate

The roofing guru at Williamson Shriver Architects, no one knows roof-
ing like Dana. During his 29 years of experience, he has personally been
involved in the design and layout of millions of square feet of roof.

Contract Administration

Steve Gibson

With over 34 years of experience in the construction industry, you can rest
easy knowing he is overseeing the job site with a keen eye and knowledge
that can only be obtained with boots in the dirt.

Williamson Shriver Architects boasts over 350 years
of employee experience. It is because of our invested
internal team that we have proven practices in place
to provide the services of the roof replacement at
the West Virginia State Capitol Building. William-
son Shriver Architects is located across town from
the Captiol Building. The proximity of our office to
the project site will allow for an expedited response
time...we can be on site in minutes.
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roofing projects

Williamson Shriver Architects has gained our experience in roofing projects in part through
the projects listed here:

Academy Primary School $62,320
Buckhannon, WV

Upshur County Schools

Arnoldsburg Elementary School $69,200

Arnoldsburg, WV
Calhoun County Schools

Braxton County Schools $3,000,000
Schools throughout county
Braxton County Schools

Bruceton School $650,000
Bruceton Mills, WV
Preston County Schools

French Creek Elementary School $118,700
French Creek, WV
Upshur County Schools

Gilmer County High School $900,000
Glenville, WV
Gilmer County Schools

Preston County High School $400,000
Kingwood, WV
Preson County Schools

Roane Jackson Technical Center $900,000
Leroy, WV

South Branch Career & Technical Institute $750,000
Petersburg, WY

West Preston Middle School $750,000
Masontown, WV
Preston County Schools
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references

This page contains a list of references for your information. Please feel free
to contact any of the following at your convenience:

Mr. Ron Blankenship
Superintendent
Gilmer County Schools
Glenville, WV

(304) 462-7386

Mr. Shawn Dilly
Director

South Branch

Career & Technical Center
Petersburg

(304) 257-1331

Mr. Scott M. Lampinen
Superintendent

Upshur County Schools
Buckhannon, WV

(304) 472-5480

Dr. Larry Parsons
Superintendent

Preston County Schools
Kingwood, WV

(304) 329-0580

Mr. Roger Propst
Superintendent

Calhoun County Schools
Mt. Zion, WV

(304) 354-701 |

AN

WILLIAMSON

SHRIVER

ARCHITECTS



