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Stantec

July 23,2013

West Virginia Department of Administration, Purchasing Division
WVYDEP-Office of Abandoned Mine Lands
2019 Washington Street, East

PO Box 50130

Charleston, West Virginia 25305-0130

Aftention: Mr. Frank Whittaker, Buyer

Reference: Expression of Interest for the WVDEP Wolfpen (Carpenter) Portals Design

Dear Mr. Whittaker,

Stantec is pleased to respond to the Expression of Interest request for the Wolfpen Portals Project. Prepared in
our expression of interest, you will find an abundance of information that descrikbes in detail our qualifications
and experience. The information includes a statement of our qudlifications, personnel summaries and project
experience to reflect the broader scope of services identified in your EQI,

Stantec now has three office locations in West Virginia at Fairmont, Buckhannon, and Charleston. The Fairmont
office is readily available to provide engineering services on the Wolfpen Portals Design AML Project. Stantec
can dllot three (3) design teams to this project. Each design team will have necessary support personnel
including CADD Operators, Staff Engineers, Survey Crews, and other support personnel to ensure the project is
completed within WVDEP timeframes.

Stantec has Project specific experience successfully completing projects for the West Virginia Department of
Environmental Protection, Office of Abandoned Mine Lands (WVAML) Program; for the West Virginia
Department of Environmental Protection, Office of Special Reclamation; for the Ohio Department of Natural
Resources (ODNR) AML Program; and for the West Virginia Conservation Agency. In addition, Stantec has
employee project-specific experience completing additional Projects for the WVYAML Program.

We are very excited about the opportunity to continue our working relationship with the West Virginia
Department of Environmental Protection and look forward to providing engineering services on this most
important project. We believe no other company can meet our quality of work, which, when coupled with our
experience, allows us to be more efficient and therefore very cost competitive. Qur Fairmont Office will
respond quickly, effectively, and in the most economical way.

Should any questions arise, or if we can supply additional information or be of further service to you, the
Purchasing Division, or the West Virginia Department of Environmental Protection, please contact me anytime
at (304) 367-9401.

Respectfully Submitted,

STANTEC CONSULTING SERVICES INC.

Richard L. Gaines, Project Manager
Tel: (304) 367-9401
Richard.Gaines@stantec.com
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Stantec, founded in 1954, provides professional consulling services in planning, engineering,
architecture, inferior design, landscape architecture, surveying, environmental sciences, project
management, and project economics for infrastructure and facilities projects. Continually striving to
balance economic, environmental, and social responsibilities, we are recognized as a world-class
leader and innovator in the delivery of sustainable solutions. We support public and private sector
clients in a diverse range of markets, at every stage, from initial concept and financial feasibility to
project completion and beyond. Our services are provided on projects around the world through
approximately 12,000 employees operating out of more than 200 locations in North America and 4
locations internationally.

Stantec has project specific experience successfully completing projects for the West Virginia
Department of Environmental Protection, Office of Abandoned Mine Lands (WVAML) Program; for
the West Virginia Department of Environmental Protection, Office of Special Reclamation: for the
Ohio Depariment of Natural Resources (ODNR) AML Program; and for the West Virginia
Conservation Agency. In addition, Stantec has employee project-specific experience completing
additional Projects for the WVYAML Program. Our AML project experience includes surveying and
mapping; subsurface investigations; groundwater and surface water testing and analyses; wet mine
seals and modified wet mine seals with bat gates design; vertical shaft cap design; mass balanced
earthwork quantities; structure demolition and removal plans; site drainage design including
hydrologic and hydraulic studies for bridges, natural stream design; channels, ditches, pipes and
box culverts; civil site design; sediment control; and revegetation plans as well as construction plans
and specifications. Some of our projects also involved passive acid mine drainage designs ranging
from simple limestone beds to complex interactive systems that boost AMD pH to precipitate metals,
settle and filter dissolved metals, and polish effluent water with alkalinity prior to release of near
neutral waters from the project area. In addition, Stantec designed the first active alkaline
treatment system for the State of West Virginia (Special Reclamation).
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SIMILAR EXPERIENCE

The map below shows the locations of some of our AML projects on which Stantec was the prime
consultant for West Virginia Department of Environmental protection and Ohio Division of Natural
Resources. The pages following this one show our experience more in depth.

Stantec AML. Project Locations

]

Q Kennett Square, Pennsylvania

Q Philadelphia, Pennsylvania

Q Pittsburgh, Pennsylvania

Ohio DNR AML
Projects Shown in
Blue West Virginia AMD /] AML

Projects Shown in Red

Q Louisville, Kentucky

& Lexington, Kentucky
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SIMILAR EXPERIENCE
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The table below shows some of Stantec's regrading, drainage and mine seal qudlifications,

PROJECT NAME MINE SEALS/
BAT GATES

Tub Run Highwall and Refuse Phase | 4
Tub Run Highwall and Refuse Phase | 0
Greenbrier Hollow Refuse 3
Pageton (Lambert) Portals 24
Birds Creek Number Four 4/4
Church Creek / Manown Highwall 21/2
Howesville Sites 11/4
Sandy Run Highwall and Portals é

Hampton Number Four Maintenance

Racine (Bradshaw) Portals 8/8
Price Hill Airshaft and Buildings 2
Weaver Portals and Highwall | & I 20
Nixon Run AMD 1/1
Old Bridgeport Hill, Phase I 4
Francis Drainage and Refuse 15
Thomas (Euclid Avenue) Subsidence 3

REGRADING

307,000 CY

265,000 CY

51,500 CY

60,000 CY

34,600 CY

220,400 CY

63,000 CY

47,200 CY

25,000CY

2,500 CY

1,300 CY

97,200 CY

1,800 CY

8,800 CY

163,000 CY

153,500 CY

DRAINAGE

CONVEYANCES

11,450 LF

9,805 LF

1,011 LF

829 LF

5,860 LF

14,882 LF

5,676 LF

4,148 LF

2,927 LF

1,062 LF

174 LF

7,006 LF

841 LF

1,400 LF

2,000 LF

6,500 LF
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SIMILAR EXPERIENCE

Tub Run Highwall and Refuse Phase li
Tucker County, West Virginia

Stantec was contracted by the WVDEP to provide reclamation of |
12,500 Linear Feet of Highwall with 307,000 C.Yds. of balanced
earthwork; refuse regrading and soiling; revegetation of 87.0 Acres,
27.0 Acres on Forest Service; drainage: hydrologic and hydraulic
studies for design of eighteen ditches (11,450 LF), four (4) wet mine
seals; and surveying and mapping. Services dlso included
subsurface investigation (12 holes, 1 Piezometer Set); clearing and
grubbing of 87.0 Acres and 27.0 acres on forest service; surface and
ground water testing and reporting; Debris Removal Plan;
subsurface drain; access road design and improvement; sediment control design; construction
plans and specifications; engineers cost estimate, bid schedule and calculation brief; initial on-site
meeling, preliminary design, pre-bid and pre-construction meetings; and monthly reports and
invoicing.

Tub Run Highwall and Refuse Phase |
Tucker County, West Virginia

Stantec was contracted by the WYDEP to provide reclamation of
10,000 LF of highwall with 265,000 C.Yds of balanced earthwork;
! refuse regrading and soiling; revegetation of 74.0 Acres; drainage:
& hydrologic and hydraulic studies for design of nine ditches (9,805 LF);
| stream bank protection; five pipes (244 LF); 8-Foot by 8-Foot box
| culvert, and surveying and mapping. Services also included:
W subsurface investigation (15 holes); clearing and grubbing of 74

i Acres; surface and ground water testing and reporting; deboris

s ' 5 removal plan; subsurface drain; access road design  and
improvement; sedlmen’r control design; construction plans and specifications; engineers cost
estimate, bid schedule and calculation brief; initial on-site meeting, preliminary design, pre-bid and
pre-construction meetings; and monthly reports and invoicing.

Greenbrier Hollow Refuse
McDowell County, West Virginia

Stantec was selected by the WVDEP to provide reclamation of
Cast-Over-The-Hill refuse pile and mine seal reclamation totaling
51,500 C.Yds of balanced earthwork; refuse regrading and
soiling; revegetation of 8.0 Acres; drainage: hydrologic and
hydraulic studies for design of six ditches (1,011 LF); two
manholes; three pipes (open-cutting McDowell County Route
17/10); three wet mine seals; and surveying and mapping.
Services also included: utility relocations and coordination,
clearing and grubbing of 8 Acres; surface and ground water < . :
testing and reporting; mine dewatering and treatment plan; debris removol p[on. subsurfosce dram
access road design and improvement; sediment control design; construction plans and
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SIMILAR EXPERIENCE

specifications; engineers cost estimate, bid schedule and calculation brief; initial on-site meeting,
preliminary design, pre-bid and pre-construction meetings; and monthly reports and invoicing.

Pageton (Lambert) Portals
McDowell County, West Virginia

Stantec was selected to provide the WVDEP with reclamation of
Cast-Over-The-Hil refuse pile and mine seal reclamation totaling
60,000 C.Yds of balanced earthwork; refuse regrading and soiling;
revegetation of 24 Acres; drainage: hydrologic and hydraulic
studies for design of four ditches (829 LF); stream bank protection; 1
pipe; and seventeen splash pads; twenty three wet mine seals; one
dry seal, and surveying and mapping. Services also included were
utility coordination; clearing and grubbing of 24 acres; surface and
ground water testing and reporting; mine dewatering and -
treatment plan; debris removal plan; subsurface drain; access road design and improvement;
sediment confrol design; construction plans and specifications; engineers cost estimate, bid
schedule and calculation brief; initial on-site meeting, preliminary design, pre-bid and pre-
construction meetings; and monthly reports and invoicing.

Birds Creek #4
Preston County, West Virginia

Stantec was selected by the WVDEP to provide reclamation of a
4,300 LF highwall with 34,500 C.Yds of balanced earthwork; refuse
regrading and soiling; revegetation of 28 acres; drainage: hydrologic
and hydraulic studies for design of ten ditches (5,860 LF) and one
pipe; four wet mine sedals; four bat gate installations, and surveying
and mapping.  Services dlso included subsurface geological
investigation (5 piezometers installed); clearing and grubbing of 28
acres; surface and ground water testing and reporting; mine
dewatering and treatment plan; debris removal plan; subsurface
drain; access road design and improvement; sediment control design; construction plans and
specifications; engineers cost estimate, bid schedule and calculation brief; initial on-site meeting,
preliminary design, pre-bid and pre-construction meetings; and monthly reports and invoicing.

Church Creek/Manown Highwall
Preston County, West Virginia

Stantec was contracted by the WVDEP to provide reclamation of a
15,500 LF highwall with 220,400 C.Yds of balanced earthwork; refuse
regrading and soiling; reforestation of 8 acres; revegetation of 63
Acres; drainage: hydrologic and hydraulic studies and design of thirty
three ditches (14,882 LF) and two pipes; twenty one wet mine sedls;
two bat gate installations; one dry mine seal, and surveying and
mapping. Other services included: subsurface geological
investigation (6 piezometers installed); clearing and grubbing of 71
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SIMILAR EXPERIENCE

acres; surface and ground water testing and reporting; mine dewatering and treatment plan; debris
removal plan; subsurface drains; access road design and improvement; sediment control design;
construction plans and specifications; engineers cost estimate, bid schedule and calculation brief;
initial on-site meeting, preliminary design, pre-bid and pre-construction meetings; and monthly
reports and invoicing.

Howesville Sites and Sandy Run Highwall and Portals
Preston County, West Virginia

Stantec was selected by the WVDEP to provide reclamation of
5,900 LF highwall with 110,200 C.Yds of balanced earthwork; refuse
regrading and soiling; 52 acres of revegetation ; drainage:
hydrologic and hydraulic studies and design of thirty two ditches
(9.824 LF)and five pipes; seventeen wet mine seals; four bat gate
installations; and surveying and mapping. Services also included
subsurface geological investigation (5 piezometers installed);
clearing and grubbing of 52 acres; surface and ground water
testing and reporting; mine dewatering and treatment plan;
debris removal plan; stream bank protection; subsurface drains; dccess road design and
improvement; sediment control design; construction plans and specifications; engineers cost
estimate, bid schedule and calculation brief; initial on-site meeting, preliminary design, pre-bid and
pre-construction meetings; and monthly reports and invoicing.

Weaver Portals and Highwall, Phase | and 1l
Randolph County, West Virginia

Stantec was selected by the WVDEP to provide reclamation of a
4,200 LF highwall with 97,200 cubic yards of balanced earthwork;
refuse regrading and soiling; 35 acres of revegetation; drainage:
hydrologic and hydraulic studies and design of twenty five ditches
(4,148 LF) and ten pipes; twenty wet mine seals including modified
seals; and surveying and mapping.  Services also included
subsurface geological investigation (6 piezometers installed);
clearing and grubbing of 35 acres; ACOE Permit; sediment control

TR 4l plan; surface and ground water testing and reporting; mine
dewatering and ’rreqimeni plcm six AMD passive treatment limestone beds; subsurface drains and
manholes; access road design and improvement; debris removal plan; sediment control design;
construction plans and specifications; engineers cost estimate, bid schedule and calculation brief;
initial on-site meeting, preliminary design, pre-bid and pre-construction meetings; and monthly
reports and invoicing.
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Abandoned Underground Mine Inventory and Risk Assessment Statewide Database
Population
Various Counties, Ohio

Stantec performed mine inventory and risk assessment of state
roadways underlain by abandoned underground mines.

The Ohio Department of Transportation (ODOT) Office of
Geotechnical Engineering developed the Abandoned
Underground Mine Inventory and Risk Assessment (AUMIRA)
process to prioritize sites with regard to the potential threat to
public safety and need for a more detailed investigation,
monitoring or remediation. Stantec was selected to populate the AUMIRA database for Districts 3, 8,
10 and 11, which totaled approximately 675 sites. Sites were identified by overlaying Ohio
Department of Natural Resources (ODNR) abandoned mine mapping on state roadway mapping.

Prior to field work, Stantec reviewed information sources, such as available mapping, historical
information, roadway and right-of-way plans, previous subsurface investigations and maintenance
records. The information gathered included locations of mapped mine openings, elevation of the
mine, overburden composition, coal seam thickness, traffic volumes and hydrogeologic setting.

Stantec's field team consisting of four engineers and geologists, performed a reconnaissance of
each site identifying features indicating past underground mining activity, such as surface
deformations, sinkholes, seeps, acid mine drainage, drift and slope entries, and vertical mine shafts.
Handheld GPS units were used to collect locations of these points. Digital photographs were
collected of the mining features.

The AUMIRA database was populated and a score was assigned to each site indicating the
potential for subsidence. Stantec prepared cost estimates for remediation for the ten highest
ranking sites in each county.

Wayne National Forest Abandoned and Inactive Mine Lands
Athens, Ohio

The project site is situated in east central Ohio within the boundaries of
the Athens District of the Wayne National Forest. Numerous areas within
the forest have been disturbed by surface and underground coal mining
operations which did not include proper reclamation measures.

The objective of the project was to identify abandoned and inactive
coal mine sites, their associated features, collect required field data,
prepare a database and merge it with the database of the Ironton
Ranger District of the forest.
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Efforts were initially focused within the Monday Creek Watershed. Additional inventory followed in
the Sunday and Raccoon Creek Watersheds. The Abandoned and Inactive Mine (AIM) search and
discovery focused on areas with known underground mines, and areas with a combination of
known underground and strip mines. U.S. Forestry Service prioritized areas for inventory based on
ODNR-Division of Geologic Survey underground mine maps, and underground mine locations
known to Forest Service personnel. The work encompassed a total area of 31,000 acres.

Stantec provided two-person teams to perform discovery and field inventory work by walking up
drains (hollows) and along hillside elevation contours of known coal seams and benches in specified
areas. Data was collected in accordance with the "Wayne National Forest AIM Data Dictionary".
The data dictionary was installed into a GPS field data recorder, which was also used to store the
position of the different AIM features. GPS-obtained location information was differentially corected
by downloading base station data from an internet web site.

Any pond, seep or stream encountered along the selected drains was subjected to water quality
monitoring. The monitoring was accomplished by using portable water quality instruments that
measured multiple parameters simultaneously including: temperature, pH, conductivity, dissolved
oxygen, oxygen reduction potential and turbidity.

Upper Coldwater Fork Stream Restoration
Martin County, Kentucky

Following initial clean-up efforts of a coal slurry release, Stantec was
| retained to lead the stream and ecosystem rehabilitation of nearly
. 6,000 LF of Upper Coldwater Fork in Eastern Kentucky.

In October 2000 a coal slurry impoundment breached into
underlying mineworks, releasing more than 250 million gallons of slurry
into the Coldwater Fork and Wolf Creek valleys. Called one of the

Lot Ml worst mining disasters on the environment by the EPA, clean-up
efforts were begun immediately for the Coldwater Fork and Wolf Creek(s) and continued for several
months. During clean-up efforts, portions of Coldwater Fork were redligned as up to eight feet of
debris and slurry was removed. Following this initial clean-up, the channel was unstable and the
riparian and aquatic habitats destroyed.

Stantec was contracted to lead the stream and ecosystem rehabilitation on Upper Coldwater Fork.
The scope of work included collection of field data on impacted reaches and reference reaches;
preparation of natural channel design stream restoration plans; construction assistance, and post-
construction monitoring. The urgency of the project required a streamlined approach to design,
permitting and construction. Stantec worked closely with the owner, regulatory agencies, and
property owners to meet critical timelines and maximize construction and planting seasons.
Construction was completed within five months.

Nearly 6,000 LF of stream was designed, consisting of a C-type stream with step pools, cross vanes,
and j-hooks; bioengineering treatments such as live staking were utilized throughout the project.
Three years of post-construction monitoring have been completed with results demonstrating

% Stantec WVDEP Wolfpen (Carpenter) Portals Design 8



SIMILAR EXPERIENCE
] P R e e e e e S

[ R =

excellent recovery from both a geomorphology perspective as well as a biological function
perspective.

Oxford Mine Mitigation Monitoring
Multiple Sites, Ohio

Stantec monitored various mitigation sites resulting from impacts |
by coal mining activities. Impacts to resources included streams
and wetlands which were "waters of the United States” (WOUS).
Mitigation measures included stream reclamation and
relocation and wetland creation. Mitigation streams and
wetlands were monitored to ensure the restoration of pre-mining
ecological functions.

Stantec provided services for 16 mine sites ranging from 18 to 775 acres in Belmont, Coshocton,
Guernsey, Harrison, Jefferson, Muskingum, Perry, and Tuscarawas counties. Mitigation sites were
assessed according to performance criteria specified in the Coal Mining and Reclamation Permit,
Section 404 Permit, and the 401 Water Quality Certification. Streams and wetlands were assessed
using standard procedures oullined in Ohio EPA's Qualitative Habitat Evaluation Index (QHEI) and
Ohio Rapid Assessment Method for Wetlands (ORAM).

Project highlights included field investigations and reporting. Field investigations included an
evaluation of the physical characteristics and function of constructed wetlands and streams.
Monitoring was performed for a total of 70 streams and 23 wellands. Sites are to be monitored for at
least five years and are in various stages of monitoring. A report is prepared and submitted to the
Ohio EPA and U.S. Army Corps of Engineers for approval at the end of each monitoring year.

Litle Coal River Stream Restoration
Boone and Lincoln Counties, West Virginia

Stantec was contracted to provide restoration design and
construction services of approximately 16.5 miles along the Little
Coal River in southern West Virginia. The project was funded through
the West Virginia Department of Environmental Protection to
mitigate for coal mining impacts in the Appalachian Plateau.

Stantec worked with the West Virginia Conservation Agency, Patriot
Coal Company, Green Rivers LLC, and North State Environmental
through multiple phases of the project. Stantec completed all phases of the design including a 16.5
mile geomorphic assessment and survey,

As part of this restoration work, fish and habitat surveys were conducted to determine appropriate
design parameters and construction techniques and establish baseline conditions for fish
populations prior fo construction. Deep water habitats were sampled from a boat using a Smith-
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Root GPP 5.0 electrofisher. Wadeable habitats were sampled with a Smith-Root LR24 backpack
electrofisher and a é-foot by 10-foot seine. Surveyors attempted to equalize fishing efforts between
gear types and macrohabitats by shocking for approximately 200 seconds. Survey areas were
stratified by observable macrohabitat types and by position on the channel margin or in mid-
channel. Within the discrete limits of each macrohabitat type, surveyors measured depth and
velocity at three physical habitat stations using a Marsh-McBirney FloMate. Surveyors also visually
assessed the proportion of substrates present at these stations using a modified Wentworth scale
and visually assessed cover type and availability.

The first 1.5 miles of restoration was constructed in the winter of 2011/2012 in which Stantec provided
construction support. The remaining 15 mile restoration design will be completed in the summer of
2012 and construction for the 15 miles will be implemented in the fall of 2012.

Little Coal Fish and Habitat Surveys
Boone & Lincoln Counties, West Virginia

Stantec was contracted by the West Virginia Conservation Agency (WVCA), Guyan District to assess
conditions and develop restoration designs for approximately 15 miles of the Little Coal River in
Boone and Lincoln Counties, West Virginia. The objectives of this study were to complete fish and
habitat surveys to did in determining appropriate design parameters and construction techniques,
and establish baseline conditions for fish populations prior to construction.

A total of 6 sites and 29 macrohabitats were surveyed for fish in the fall of 2011. Deep water habitats
were sampled from a boat using a Smith-Root GPP 5.0 electrofisher and wadeable habitats were
sampled with a Smith-Root LR24 backpack electrofisher and a é-foot x 10-foot seine. Physical
habitat was measured and visually assessed at 86 stations within the macrohabitats. Within the
discrete limits of each macrohabitat type, surveyors measured depth and velocity at three physical
habitat stations using a Marsh-McBirney FloMate. Surveyors also visually assessed the proportion of
substrates present at these stations using a modified Wentworth scale and visually assessed cover
type and availability.

Runs, pools, eddies, and backwaters were dominated by fine grained substrates (i.e., silt and sand).
Sand was observed at 73 of 86 locations, and some form of cover was observed in 55 of 86 physicall
habitat stations. Over 500 fish comprising 29 species were collected in the sampling effort. Species
density and richness was highest in coarse-grained substrates. Fish were most frequently associated
with large wood and boulder cover types, Fish densities were high in mid-channel units sampled with
backpack electrofisher but species per unit effort was low suggesting the presence of a smaill
number of specialized species. Species richness was highest in the margin habitats and fourteen of
the 29 species collected were found exclusively in margin habitats.

These observations informed restoration design and implementation regarding substrate
composition, instream cover, availability of off-channel habitats, glide dimensions, riffle slopes, and
pool dimensions.
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PROJECT TEAM

Below is our proposed project team for the completion of the Wolfpen (Carpenter) Portals Design
Project. Resumes are included on the following pages.

West Virginia Department of
Environmental Protection

Jivey nMmandager

*Resumes Included
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PROJECT TEAM

Richard Gaines, P.E.
Project Manager

Mr, Gaines has 25 years of experience in project management and civil engineering related to oil and gas development, land
development, water systems and treatment, and sanitary sewer collection and treatment projects. His design experience includes
layout, grading, drainage, erosion control and permitting for road entrances, access roads, well pads, pits and impoundments for
multiple well pads and developments. He is currently a Senior Civil Engineer in the Fairmont office West Virginia of Stantec.

EDUCATION

B.S./Civil Engineering/Fairmont State College
A.S./Mechanical Engineering/Fairmont State College

RELEVANT REGISTRATIONS

Registered Professional Engineer/17220-WV/2007
Registered Professional Engineer/035466-V A/2002

PROJECT EXPERIENCE

PSD#4 Lenox/Cuzzart Water System, Preston County, WV -
Public Service District #4, Bruceton Mills, Preston County,
WV.

Project Manager fo dosign. perntit. bid and inspect the constiveetion
af a A2-mile water svstem exicision (o serve approximately S0 new
customters e the Lonox and Cuzzart area of Prostonr Cogiitv, Wost
Virginia tar the Prestan: Counte Pubilic: Service District #8 The
project includes the desien of the water distribution sostes which
imclides fotr water storage il five hooster pasip statiems, and
thice prossiee reducumg valves Fundmg for the project s provided
by the Ahandoncd  Mine Lands division of the Wese Vireina
Department of Environmenial Proecton (0WVDEPAME) and the
Wose Vivginia nfrasoweno e and Jobs Developmenr Conmer. i
profect was initieed by othe WEDEP AME becanse the areas water
sources were signficanth impacted by coal mnnng operations prior
fer preruining requeivehtents citacted in 19

PSD#4 Hudson to State Line Water System, Preston County,
WYV - Public Service District #4, Bruceton Mills, Preston
County, WV.

Project Manager to desigan, pevinit, bid and inspect the canstruetion
of a NT-mile water system cxtension o serve approxinictely L1060 pew
ctistoicrs i the Hudson to the State Line arca of Preston Counn
West Vivetnia for the Preston Counne Public Scrviee Dispeicr 840 The
projeet fnelides the desien of the swater distribution svstem witich
fichuedos fowr water storage tanhs, Bva boostor puonp stations, and one
prossure reducing valves  Funding for the progeer s provided by i
Whandoved Mine Lands division of the West Vistnea Depaviment ot
tnvironmental Protection (WP AME. Deinking Water Brcatmont
Revolving Fund (DWIREY and the Wese Vicenna lnfvaxtruciure and
Jobs Development Counert The project was nitiated v il
EDEDP AME boecause the arcas wator sotrecs were sienificantiy
ipacted by coal mining operations prior o pesmtons vcgrircaients
cilacted m 1977

Lyonsouth, Commercial Development Property, Nutter Fort,
WV.

Projeet Engineer Managcor ona o a multi-phased commntererad propern
development site foir a private land developer The phases consist of
warking with the developer g obtam et and fill iforimation along
with pernianent sterm refention pond sizing and focatient on a 13 aore
pavcel of faned. permitting tor the phases thar inclede pevaiirs o the

Depactment of Envoronmental Proteetion for an MRE-IC hicidental
Coal Removal Pevir, aonn updaie 1o the WV Consteretion Storm Water
Cencral Pepniit tnother phase consisted of assisting the developer
it ebtaining steatus of approval for limestone Bonge vemoved from the
properivito be gualifiod for wse on a pubiie danin progect

Sub-consultant to Land Surveyor for E&P Client— Well Pad,
Upshur County, WV.

Project Manager for the development of a owell pad in Upshin
Cormty, Wesr Vaginda Provided oversight of the pretiminarny and
final design for a well pad with fowr proposcd wells, ovo doll pits. a o
willion: eallon imporndment wrd 2600 11 of aecess road. The deseen
included lavout. grading. dramage and crosun contial per WEDE]
standdinds

Confidential E&P Client — County Route 9/7 Improvements,
Ritchie County, WV,

Praject Manageer for the deswen of 125 miles of roud uperade o
access adtiple well pads  The jmprovements inclided increasine
roadway travel widihs, reshaping of  roadway cui fill - slapes,
igroving  voadwal goontcny, extcision roplacenient of drainae
clverts A desisn was campleted i accordance with WEDOH and
WEDEPR stancdards

Confidential E&P Client — County Route 22/5 Improvements
(Turtle Run), Ritchie County, WV.

Projece Manaster for the dosign of 170 miles of road upserade o
access proposcd well pads. The inprovements inchuded increasing

rovdway travel widths, vestaping of  roadway ot il stapies,
fprening roudiway geometny. extension replacenicnt of dramage

cilveris
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PROJECT TEAM

Donnie Yost
Planning & Design

Mr. Yost has 2 years experience in AML Design and 8 years of experience in other AML related design work. He has performed
quantity calculations; developed CADD drawings, developed Hydrologic and Hydraulic design data; has completed sampling for
water, soil, coal, and hazmat; prepared technical reports and engineer’s estimates for several AML projects.

EDUCATION

B.S./Civil Engineering Technology

PROJECT EXPERIENCE

Norton Highwall #1

Developed CADD drawings and hvdrologic and hvdraulic
desion,  the  profecr included  clided  reclanation,
revesolalion, I(!'f?rlj_'f't."i)l‘l."t' Stveying, Cieneration of
Construction Mapping: Soil Tesung, Hydvanlio Suedics and
dosten for ditches and pipes; Sedinent Congral Desian. and a
revegetation plan.

Tub Run Highwall & Refuse, Phase 1

Developed CADD drawings and Ivdiologic and hveraalic
desion. The Project included  reclamation  design with
265,000 Cubic Yards of Excavation, 8,500 Lft Access Road:
16,000 1 1. Sediment Control: 9.9001 41 of Ditches; 4 lipes;
N by 8 i Box Colvert; and 74 acres of Reveectation;
topagraphic — Swrveving,  Generation of — Construction
Mappung; Soil Tesung, Hydvaulic Stdios and desion for
Ditches and Pipes; Scdiment Contral Desion: Revesetation
Plan. Pretiminary and Final Desien, Construenon Plans and
Specifications;  Dewatering  and  AND Treannent Plan;
Engineers Cost Extimate, Bl Schedule, and  Calenlation
Brief; nitial On-Sue, Pretiminary Desion, Pre-Bid, and Pre
Construction Mectings, Manthly Reports and livoicing,

Tub Run Highwall & Refuse, Phase Il

Developed CADD drawings and hyvdrologic and hvdranlic
design. Project included the reclanation desien with 307,000
Cithie Yards of Excavation. Fowre ¢4) Wer Mine Scals, Y500 {1
Lecess Road, 03,000 1. fr. Scdent Control: HLA00 L of Ditches:
and 11 acres of Revegewation: Topographic Sweveving: Generation
of Constivction Mapping, Soil Testmge: Hhodvandie Stedics and desivn
for Ditches aid Prpes; Sediment Cantrol Design: Revegeration Plan
Prelimivary and — Final  Desieny Comsteaction Plans anid
Spccifications, Dewatering and AMD Greatment Plan: Faeiteers
Cost Extinnare. Bl Schedule, and Calewdation Brict: ol Oa-Site,
Prcliniinary Desivn, Pre-Bid. and - Pre-Consroaction Mocnnes:
Vonthiy Bepants and fnvoicing

Greenbrier Hollow Refuse Pile

Developed CADD dravwings and hydrologic and hvdrandic
design. The project included reclamation desivn af caal renise
pile with 31000 Cubic Yards of Excavation, two (20 wer mine seals
L0 e Sediment Control: TOTS Lo of Ditches, S Pipes, and §
dacres of revegetation: Topograplic Swveving, Generatfon of
Construction Mapping, Soi Testing: Hyvdvatdic Siudios and desion
for Ditehes and Pipes: Scdiment Contral Designn, Revegetation Plan
Prelininary  and  Final - Desion,  Comstraction Plans and
Specitications, Engtneers Cost o Estimate. Bid  Schedule. and
Calawlation Brict, hitial Ou-Site. Preliminary Desivie Pre-Bid, and
Pee-Constenetiom Mectings: Monthly Keports and hivoicimg

Pageton (Lambert) Portals

Developed CADD dravwings and hyvdrologie and hyvdraudic
desivn. The project mchided reclamation desian of coul ofus
pile itk Y000 Cubic Yards of Excavation. teenty fowr 241 wet
sitie scals P 7000 Sedimcnt Controf: 1600 11t of Ditches; 1
Pipe: Strcennbank Protection:  and >4 acres of  revesctation:
lopngraplie Surveving: Goneratton of Constenetton Mappuige, Sonl
fosting: Ahvdrandic: Stdios and doesign for Ditches and - Pipes,
Sediment Contraol Desien: Rovesctarion Plan Prefiminarny and Fowal
Design: Constrvction Plans and - Specitications: Fagineas Cost
Estiate, Bid  Schedude, and - Calenlation Bricf, hitial On-Site.
Preliminay Desion, Pre-Bid. and - Pro-Construction  Mectings.
Monthly Reports and Invoicing

Town of Newburg Waterline Extension Feasibility Study
Collected warer samples and provided the report for a 8.0 Mile
Watcrline Fxrension Feasibiluy Study 10, Noo 392, involving 90
Residents Project mclided surtace and Grotaed Water Testing and
Reporting: Public and Private: Record Scarch. Hvdrologic aid
Geologic Field and - Record  bivestivaton  and - Report: Wates
Awafvses fcrpietation and Fyaluation: and it On-Site Mecting
Engueering cost proposal
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John Banton, P.E.
Planning & Design

Mr, Banton currently serves as a senior project engineer and is involved in a range of geotechnical civil engincering projects. His
primary responsibilities include the supervision of all aspects of geotechnical explorations, overseeing construction quality control
inspections, and designing and overseeing drafting of general civil engineering. Mr. Banton's background includes experience as both
technician and engineer. He has supervised subsurface investigations for residential, commercial and industrial facilities. He has
designed soil retention and underground and above ground stormwater detention systems. Other experience includes performing
foundation and soil construction quality assurance, drafling, surveying, drilling and sampling, and report writing. He has worked on
design projects involving dams, drainage, retaining walls, water and sewer lines, foundations for buildings, towers, tanks and roads.

EDUCATION

BS, Civil Engineering, University of Kentucky, Lexington, Kentucky, 1995

Structural Geogrid Seminar, Cincinnati, Ohio, 2000

Underground Detention Designs for Stormwater Management, National Corrugated Steel Piple Association and American Iron and

Steel Institute, Cincinnati, Ohio, 1998
REGISTRATIONS

Professional Engineer #21645, Commonwealth of Kentucky
Professional Engineer #65018, State of Ohio

PROJECT EXPERIENCE

Wilson Landslide, Ironton, Lawrence County, Ohio
Served as profect engineer for the geotechnical exploration as well as
for the desegn of the vepair of the Landstide. The project consisted of a
fandstude, that doeatencd a private residence. due in part by
wrattdwater seeping from a series af abandonced mines. 1 vabion
retatnmg wall vas constructed to testore the vesident’s wsable space.
Suhsurface drainy were installed to control groundwater The project
qualificd for ODNE AMLE Emeigency Program funding. Me. Bonton
cnsttred a quick twmaround of the design dociments i order to
exconte o timely remediation

Diamond Brick Subsidence Emergency Project, Oak Hill,
Jackson County, Chio

Past widergrownd miining cawsed o sinkhole to suddenlyv develop
heside a howse, in a play area for vesident children: Stantee advanced
roch core borgs on the property 1o establish coal vaid extems, Mr.
Banton, as with many other similar profects i the Emcrgenc
Program. quickh visited the site. pertormed a rough topographic
swvey and produced a suitable plan view drawing for use as a
construction favout. A photograple survey of the structire and
strrarmding fand was also performed. o set of bid-ready documents
for-a grauting progran were prepared and seebnited within T deays
of the site visi

Midvale Buming Gob Pile, Tuscarawas County, Ohio
A former coat and elay sorip e swas the site of a deposit of coal
refuse that was buenimg wrdergromnd. Past efforts faifed o extinginsh
the five: Stantee prepared plans and specitications o stap the five aid
rectaim the swromnding mine bench. Meo Banton desiened  the
cxcevation and Dackfitl plans ax well as drainage and sedonent
control plans. He supervised sioveving, the geotechnical exploration,
and produced the plans and specifications jor the praoject

K&R D-105 Bond Forfeiture Reclamation Project, Stark
County, Ohio

A lake that formed behind a laige spoil pife was flooding adjacent
land. The frrm s design mcluded an cconomcal spilbvay through the
spoil pide and fill for veclapg mine bonches. Me Banton detailed
dvainage and eut amd (il limits for a balaiecd vecleamation desion. He
also provided e detailed estimate of quantitios and o engineer's cost
st

Abandoned Mine Lands Reclamation Projects, OH

Stantee contracied 1o destsn and prepave plans and specifications to
stop the etfects of flovding, slope farvre, erosion and acidie vunolt on
propertios of nearhy resideats Mr. Banton assisted i design of
stopes. desion of voads and  drvainage and desien of artificial
wotlands, He supervised sioveving, assisted i researcl and created
canstruction documents for the three-site project.
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Garland Steele, P.E.
Geotechnical

Garland has more than 50 years of experience in civil engineering with a special emphasis on materials, soils,
pavements, forensics, quality assurance, geotechnical exploration and design, construction inspection, and
contract administration.

He has in-depth experience implementing research findings in the field; working with a state Department of
Transportation program for materials sampling and testing, materials and pavement specifications, structural
steel inspection and testing, and soil and rock mechanics exploration, testing, and design; working with state
Department of Transportation maintenance and construction operations; and overseeing operations related to
the management, recovery and repairs required in the wake of emergencies and disasters affecting the West
Virginia highway system (including flooding, earth movements, winds, structural failures, ice and snow, and
other fraffic flow impacts).

EDUCATION

Concrete Technician (#136), WVYDOT, Charleston, West Virginia, 1990

Aggregate Inspector (#5913), WVDOT, Charleston, West Virginia, 1990

Asphalt Technician (#159), WYDOT, Chairleston, West Virginia, 1990

Licensed Class B Explosives Permit (#B060119285913), West Virginia, Charleston, West Virginia, 1990

Bachelor of Arts, West Virginia State University, Institute, West Virginia, 1976

Training, FHWA-NHI-130055 Safety Inspection of In-Service Bridges, National Highway Institute, West Virginia, 2012

RELEVANT REGISTRATIONS

Professional Land Surveyor #1386, State of West Virginia
Professional Engineer #3929, State of West Virginia

PROJECT EXPERIENCE

Geotechnical Engineering
Old Bridgeport Hill Mine Drainage, Phase Il Plans

Modification, Harrison County, West Virginia
Harrisan County - Near Bidgeport, Clarksburg - Design
AML Froject, PO, #12373A

Codlfields Expressway (5-14-04), Wyoming and
Raleigh Counties, West Virginia

Design of 2 mile section of four lane highway wilh al
grade intersections (withdrawn)

Stale Project #X355-121-16.65 00

Federal Project #HHP-1808(007)C

Sauls Run Strip and Landslide Project (7-2004), Lewis
County, West Virginia

AML Project

Tunnelton (Dillworth) Landslide (8-2004), Preston
County, West Virginia

AnL Froject

Weaver Portals and Mine Drainage
AML Projecl, P.O. #DEP12578

Fisher-Mill Creek Bank Stabilization (10-04), Jackson
County

Design and Conslruction inspection.

Laurel Lake Sediment Removal Project, Mingo
County

Summit Park Waterline Feasibility Study

Hendrickson Subsidence Investigation
AML Project

North Fork Hughes River - Stream Bank Stabilization,
Cdiro, Ritchie County, West Virginia

Nixon Run
AML Project
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Stan Harris, P.E.
Geotechnicadl

Mr. Harris has broad experience in the field of geotechnical engineering. His past work includes performance
of geotechnical explorations for buildings, bridges, dams, landfills, highways, water and waste water treatment
plants, and manufacturing facilities. Duties on these projects include development of boring plans, supervision
of driling operations, direction of laboratory testing programs, and performance of engineering analysis and
design. He is also responsible for preparation of final geotechnical reports. Mr. Harris reviews and performs
engineering analysis for settlement, bearing capacity, and slope stability, and he is experienced in the analysis
and design of foundation systems and retaining walls. Mr. Harris is responsible for the supervision of Project
Engineers along with numerous Drill Crews, and Field and Laboratory Technicians. He is also responsible for
directing efforts of Field Technicians performing quality control testing on major earthwork projects.

EDUCATION

BS in Civil Engineering, University of Kentucky, Lexington, Kentucky, 1980

MS in Civil Engineering, University of Kentucky, Lexington, Kentucky, 1982
Foundations and Earth Retaining Structures, University of Akron, Akron, Ohio, 2006
ODOT Office of Geotechnical Engineering Werkshop, Columbus, Ohio, 2008
Ohio River Valley Soils Seminars, Various Topics, Cincinnati, Ohio, 2007

RELEVANT REGISTRATIONS

Professional Engineer #53083, State of Ohio

PROJECT EXPERIENCE

Stock Township Road 302, Noble and Muskingum used to provide additional proteclion against erosiorn.
Counties, Ohio (Project Manager) The projec! was selecled by the Armerican Public Waorks
Projec! Manager for investigation and design of repairs fo Assacialion as one of ils oulstanding projecls of 2004,
Stock Township Road 302. Project included hydraulic
analysis leading lo raising of road to mitigote impacts of Center Hill Landfill Bank Stabilization, Cincinnati,
flooding cauvsed by sfrip mining. The project olso included Ohio
remediation of fwo abondoned fipple sites, one with Supervised geolechnical explorafion for stabilization of
acid mine drainoge. A wellands was designed lo freaf approximately 300 feet of siream bank along the Mil
AMD. Creek, next to a closed landfil. Stantec performed
axploralory borings and slope stability analyses for various
Ohio AML Emergency Program, Ohio [Projecf remedialion  concepls., Mr. Haris  also  supervised
Manager) engineering technicians who performed quality control
Mr. Harris serves as Stantec's Project mManger for the AML festing during construction.
Ermergency  program  since 1995, He performs  site
inspections ond invesligations for mining related Upper Mill Creek WWTP, West Chester, Ohio
problerns such as subsidence and landslides, Mr. Harris Project Manager for three phases of geofechnical
oversees the preparation of construction documents exploration for expansions of the Upper Mill Creek waste
including drawings, specifications and cos! estimates. He waler trealment plant. Developed scope of work,
has served as Project Manager for more than 60 assigned field crews ond prepared engineering reporls
emergency projecits, for numerous new shructures, Stantec also  provided
similar services for the expansion of Bufler Counfy's
River Road Bank Stabilization, Fairfield, Ohio LeSourdsville frealment plant,
Erosion from the Greal Miami River washed oul a 125-faotl
long seclion of River Road, forcing ifs closure. Stantec Symmes Road Extension, Butler County, Ohio
performed a geotechnical exploration ond prepared Served as Project Manager for the geotechnical
construction plans for the repairs. The design approach exploration for the twa-mile extension of Symmes Rood,
incorporated a rock toe and soil emb:ankment reinforced Project included exploration far new bridge over CSX
with geaogrids. Heavy duty turf reinforcement mat was raifroad.

also used to protect the face of the new slope until
vegelalion could he established. Live stakings were also
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Eric Kistner, PE
Geotechnical

Mr. Kistner currently serves as Project Manager with Stantec and is involved in a wide range of geotechnical
engineering projects. His project experience includes management and performance of geotechnical
exploration for municipal infrastructure, roadways and bridges, landslides, subsidences, dams and levess, and
other public works projects. He also has extensive construction materials testing experience on projects such as
new school buildings, parking structures, roadway improvements, and elevation water storage facilities. Mr.
Kistner has been involved with numerous abandoned mine-related projects including idenfifying and locating
abandoned mines, exploration of underground abandoned mines, and design of abandoned mine

remediation.

EDUCATION

BS, Civil Engineering, University of Cincinnati, Cincinnati, Ohio, 1996
Non-Destructive Testing of Drilled Shafts, Deep Foundations Institute (DFI) Specialty Seminar, Cincinnati, Ohio,

2004

Helical Foundations and Tiebacks, DFI Specialty Seminar, Cincinnati, Ohio, 2003

Design and Construction of Earth Retention Structures, DFI Specialty Seminar, Cincinnati, Ohio, 2000
Mechanically Stabilized Earth Walls, The University of Akron Continuing Education Seminar, Akron, Ohio, 1999
Various Topics, Ohio River Valley Soil Seminars, Cincinnati, Ohio, 2011

REGISTRATIONS

Professional Engineer #18654, State of West Virginia

Professional Engineer #24653, Commonwealth of Kentucky

Professional Engineer #65507, State of Ohio

PROJECT EXPERIENCE

ODOT Abandoned Underground Mine Inventory
and Risk Assessment, Ohio

Mr. Kistner served as Project Manager for this project that
consisted of populating a rsk assessment dalabase for
areas where stale highway overlaid mapped abandoned
mines, Mr, Kistner coordinaled with the ODOT and was
responsible for fraining and supervising the field feams. He
was responsible for performing quality conlrol review of
the dalabase inpuls, RCDA remedialion cost estimales,
and the final report thal included inventory slatistics and
GIS maps.

Leon Subsidence, Columbiana County, Ohio
investigated a setllerment feature of a house addition
being constructed near Franklin Square, Ohio through the
DMRM Ermergency Program. The conlractor believed thot
the sudden selllernen! may have been mining relofed.
Mr. Kisiner supervised a diiling crew while advoncing
borings near the problem area. It was determined that
the setflement was not mining related. He was respansible
for preparing a report that explained that the setllement
was probobly caused by a loss of shear slrength in soif
underiying the basement excavation lollowed by a rise in
ihe groundwaler level during a precipitation event.

Rodgers Hallow Reclamation Project, Perry County,
Ohio

nr, Kislner served as geotechnical engineer on this ODNR
Division of Mineral Resources Managemen!  [DMRM
project that consisted of remediation design for a skeam
flowing into an abandoened mine and reappeanng os
acid  mine  drainage in another stream. He  was
responsible for caordinating the drilling, sampling and
loboralory  testing program. Preliminary design
recommendations included sealing the mine, stream
relocalion and slream restoration. Mr. Kisiner developed
design deltails and construction cost eslimales for the
planned mine sealing operalion,

Abandoned Mine Inventory and Risk Assessment
(AUMIRA) Statewide Database Population, Ohio
Mr. Kistner served as Project Manager for this ODOT
project that consisted of populaling a risk assessment
dalabase for areas where state highways  overlaid
mapped abandoned mines. The project included o
published information review, field reconnaissance using
handheld GPS equipment, arganizing data in a GIS and
database population thal scored sites an their potential
for fulure collapse. The project also included rermediation
cost estimating for the higher ranking sites.
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Kurt Newbrough, P.S.
Survey Manager

Mr. Newbrough has 27 years of experience in the survey profession which has allowed him to incorporate hands
on knowledge along with a proven strategy to develop, maintain, and sustain quality survey departments and
field services divisions. Expertise of having performed more than 270 miles of route design, surveying, and
mapping for natural gas pipelines in West Virginia, Pennsylvania, New York, and Virginia, Mr. Newbrough is
currently a Project Manager in the Fairmont office of Greenhorne & O'Mara, Inc., now Stantec, were his
primary role is to gain market share in the surveying and mapping drena and foster client retention through

service and performance.

EDUCATION

Coursework/Land Survey/John Tyler Community College

RELEVANT REGISTRATIONS

Professional Surveyor/WV/1618/2012
Professional Land Surveyor/PA/003039/2012

PROJECT EXPERIENCE

Hardy Counly Industrial Parks, Hardy County Rural
Development Authority, Hardy County, WV.
Project Manager for performing boundary surveying ond
elatting for two new industial parks, 220 acres and 25

QACres,

Dominion Transmission
suivey Manager for 200+ Miles of Roule Surveying and
=N |

Virginia, and Virginia (nurmeraus lishings available)

Mapping Located in New York, Pennsyivania,

Eastern Associated Coal
Survey Manager for Pre and Pos! Mining Surveys, Sile
s, GFS Emergency Conlrol Network

Survey

Municipality/Public Service Districts:

Cities of Clarksburg, Bridgeport, Nutter Fort,
Moorefield and Weston, West Virginia
Comprehensive Flan Mopping; Corporation Boundary
surveying and Mapping; Annexation Surveying, Mapping,
and Legal Descriptions; Easement/Right-of-Way Surveying
ond  Mapping  (utilities,  roadways):  Condermnation
Surveying and Mapping (ulilties]: GIS Facilities Sunveying,
Mopping,  and  Presenfation  (ufilities):  Budgeting

Allowances for Surveying ond Mapping Services.

Greater Harrison PSD, Scotts Run PSD, Sun Valley
PSD, Hardy County RDA:

Public Service District Boundary Exponsion; Mapping and
Descriptions; Public Meelings for Easement/Right-of-\Way
Acquisiions;  Easement/Right-of-Way  Surveying  and
tapping (ulilifies); Budgeling Alloviances for Surveying
and Mapping Sevices.

Energy/Transmission: Peabody Coal, Dominion
Transmission, Shell Energy, NedPower Wind Energy
Pre/Post Mining and Blasting Survey and Mapping (750 +
structures): GPS Emergency  Confrol  Nelwark  for
Undlerground  Mines;  GPS  CGround  Conlrol  Survey
Neiwarks: Solor Powered Permanent Project GPS Base
Stations;, ALTASACSM Surveys far Wind Turbine  Sitling
Frojeclts {10,600 + acres); Gas Transmission Line Desicn
and  As-Buill  Surveys and  Mopping (150 +  miles);
Budgeting Allowances for Suveying  and  Mapping

Services

Conservation/Federal Government Agencies:
Clarksburg FBI Center, Natural Resource
Conservation Service, USCOE Local Flood

Protection Program
Boundary Surveys, Mapping, and Legal Descriplions, FBI
anc SSCD (1,500 + acres): Natural Resource Conservation

service  Suiveys, Mapping, and Legal Descriptions;
Welland Reserve Pragram Surveys, Mopping and Le gl
Descrptions;  Grasslond  Prolechon  Froaram  Surveys,
Mapping and Legal Descrplions; Welland Delineation
Surveys, Mapping and Legal Descriplions; USCOE Local
Flood Proleclion Program Surveys. Mopping and Legal
Descriplions; Budgeling Allowances for Surveying and

Mapping Services.

General Survey Services for the Private Sector:
Construction Layoul for Large Scale Site: Developrmen!
Projects (RIK and convenlional): Topographic Surveys
[RTK and conventionall: Large Scale Boundary Surveys;
GPS Ground Conlrol for Aeral Photegraphy (RTE anc
stalic]: Telecommunicalion Survevys, Raw-Land, As-Built
Co-Locafe, FAA 1A and 2C Lellers.
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Mark Cvechko
Togographic Surveying and Mapping

Mr. Cvechko has 30 years of management experience in the Heavy/Highway/Building/Wind Power industry.
Mr. Cvechko has worked as senior estimator, project manager and construction manager on projects ranging
from one fo 30 million dollars. Mr. Cvechko has been in charge of and implemented numerous safety programs
and performed safety field inspections. Mr. Cvechko has also performs plan review on design projects for
constructability. He has field experience as a superintendent, which attributes a key eliminafte in the design
process. Mr. Cvechko manages construction projects which include surveying, geotechnical investigation,
construction observation, and quality control testing and is responsible for oversight of the Concrete and

Aggregate Materials Laboratory.

EDUCATION

AS, Land Surveying, Glenville State College, Glenville, WV, 1977

PROJECT EXPERIENCE

Various WVDEP AML Projects
Assisted wilh survey and mapping services on various
AL projects for the WVDEF.

Upshur County Board of Education

Caonstruction Inspector responsible for providing qualily
conlrol lesting duwing construction of a new school
Provide monitoring and inspection of auger cast in ploce
piles, Coordinale with conlraclor and owner.

Nedpower LLC, Mount Storm, WV

FProject Manager responsible for staffing construction
Inspeclion. Provide best  conslruction  monagemenl
practices and value engineering for civil construction of
30 miles of roadway and furbine pads. Project included
field inspection and erosion sediment confral inspections,
Field changes were evaluated and provide lo the awner
as valve engineering fo reduce cost to owners and fo
keep fthe project on budgel and schedule. Altend
pragress meeting, prepare invoices and communicate
wifh the owner.

Mt. Storm Wind Farm

Froject Manager responsible for direcling workforce o
provide quality confrol fesling for all roadways, lurbine
pacdis, concrete foundalions, anchor bolt teslting and
grout testing. Providing an onsile laboratory 1o conducl
concrete treaks, Coordinate schedule to  provide
personnel for 7 day a week/ 24hour a day coverage.
Review reporls and provide client with all required
subimitlals.

Laurel Mountain Wind PowerProject

Project Manager responsible for staffing  construction
inspection. Provide bes!  conslruction  managemen)
practices and value engineering for civil construction of
12 miles of roadway.

Snowshoe Site and Utilities

Construction Manager responsible  for installation  of
unclerground  power and fiber opfic cables. Dulies
included directing wark force, safety, ordering and
scheduling delivery of supplies. preparing cost estimates,
prepare change orcler requests, scheduling
subcontractor. Communicaling with owner the progress
of the project.

Calhoun County High School/School

Project manaoger responsible for site work and ulilities for
conslruction of a new high school. Duties included
mepanng  submitlals,  project  scheduling,  ordering
supplies. attend progress meelings and maintain cost
controls, safely inspections, prepare pay estimates and
change arders,

Mussleman High School

Project manager responsible for site work and ulilities for
construction of a new high school. Dufies included
preparing  submiltals,  project  scheduling,  ordering
supplies, altend progress meetings and maintain cost
conlrols, salely inspections, prepare pay estimates and
change orders.

Oil Creek Road

Conslruclion Manager Duties included direcling work
force, safety. ordeiing and scheduling delivery of
supplies. preparing cost esfimates, prepaiing change
order requeslts, scheduling subcontractars.
Communicafing and coordinaling construction aclivities
with the railroad,

Route 50 By-Pass

Feld superinlendent responsible  for all aspects  of
roadway  conshruction,  including  safety,  produclion,
scheduling supply deliveries, coordinating
subconfractors, maintaining cost control and schedule,
submitting change orders and pay astimates.
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Kathleen Krommes
Environmental Permitting

Ms. Krommes has more than 24 years experience in the environmental engineering and consulting field,
primarily in NEPA studies for transportation projects. Through her involvement in the preparation of
Environmental Impact Statements (EIS), Envircnmental Assessments (EA), Categorical Exclusion Evaluations
(CEE), and other environmental documents, she has acquired extensive knowledge of PENNDOT's
Transportation Project Development Process. She has also managed the waste management portions of
transportation projects for PENNDOT and the Pennsylvania Turnpike Commission. Miss Krommes has played a
key role in agency coordination, public outreach programs, and technical review of NEPA documents.

EDUCATION

BS/Chemical Engineering/Grove City College
REGISTRATIONS
Engineer-in-Training/PA/1992

PROJECT EXPERIENCE

GSA Region 3 Blanket Purchase Agreement
Contract, General Services Administration, Region
3, Virginia.
Fermniiling Specialist for the uvpdaling of an existing Spill
Frevention, Contral, and Countermeasure Plaon and West
Virginio  Deparlmen!  of  Environmental — Prolection
Underground  Injection  Permil.  Waork  included  field
investigation of storm sewers and oil water separators o
cdetermine llicit discharge connechons and surveying of
he
Hath
above- and underground slorage  tanks. tank  filling

exisling fealures lo development base mopn,

SPCC Plan evaluated various fuel storage areas

operafions, raining and inspecfion requirements, and spill
prevenlion and response issues. The arginal Wesl Virginia
NFDES Walter Pollution Control Permil for the [RS-ECC
facility was issued as a non-significant indusirial user of The
Fublic Sanitary Sewer Dislrict. The original permit allowed
fhe ECC fo discharge up lo 2,000 gallons
calculatons indicated the facility's discharge was greater
fhan 10,000 gallons per day. Air permit applicafions were

er day. Our

completed and subynitted lo he Stale af West Viiainia's
Department of Environmental Qualily.  The construction

and operaling air permits for the facility were secured,

EQ1528 Somerset Borough Bridge Replacement,
Pennsylvania Department of Transportation - District
9-0. Borough of Somerset, Somerset County, PA.
Froject Manager for providing environmenlal studies and
documentalion, including MEPA. wetlands identification
and delinealion, walerway permifting, and Fhase | ESA.

Department of Homeland Security Headquarters at
St.  Elizabeths Environmental and Engineering
Studies, Washington, DC.

NEFPA Specialist for redevelopment of the St Etizabelns
Wesl Carmmpus. This high-profile,  controversial orojecl

entails developing a Master Flan for construction of the
USCC Heodquarters and  other components of  the
Department of Homeland Sectrily on the former mental
institution  properly, G&O s responsible  for  the
Envirormental impact Statement; Section 4(f) Evalualion;
wellonds and wildhfe assessments; olility planning: sile
surveying: hazardous materials/hazardous wasle

assassinents: and archeological investigations.

E01524  Garmantown  Bridges,  Pennsylvania
Department of Transportation, District 9-0. Project
Manager.

As a subcaonsultant to Keller Engineers, Inc. responsible for
the environmental studies and documentalion including
MEPA wellond identification and delineation, threatened
and endangered speacies coordination, Fhase | £SA, and
historic resource sludies.  Also, provided supplemental
engineering sevices for the preliminary maintenance ancd
protection of fraffic plan,

Lackawanna Valley Industrial Highway Project,
Pennsylvania Department of Transportation, District
4-0, Lackawanna County, PA.

Ceordinateci wasle ranagement activities far both
prefiminory design and final design of 1his fast-hacked
project. Her involvement encompassed all aospects of the
project, baginning with preliminary area reconnaissance
and culminaling in development of PS&E's for corrective
aclion al specific wasle siles. Critical 1o The successful
development ol comective action plans, was  her
cantribulion lo negalialions with FADEP, Also assisted in
writing and ediling the Enviionmentol Impact Stalement
for the project,

& Stantec



REFERENCES

s T e e S i e e ey

The following references are given to provide insight on our quality of work and commitment to our
clients.

Mr. Robert (Al) Bailey, Chairman
Preston County Public Service District #4
PO Box 370

Bruceton Mills, WV 26525

304-379-3130

Mr. Gregg Smith, P.E.

West Virginia Department of Environmental Protection
209 South Main Street

Philippi, WV 26416

304-842-1900

Mr. Gene Saurborn, P.M.

West Virginia Conservation Agency
4720 Brenda Lane, Building Five
Charleston, WV 25305
304-367-2770

Ms. Nancy Seger, P.E.

Ohio Department of Natural Resources
Division of Mineral Resources Management
2045 Morse Rd. Building H-3

Columbus, OH 43229-6693

614-265-6633

Mr. Mike Steinmaus, Director
Monday Creek Restoration Project
P.O. Box 129

New Straitsville, OH 43766
740-394-2047
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REQUIRED FORMS

The forms on the following pages are submitted in accordance with the requirements of the
Expression of Interest for the Wolfpen (Carpenter) Portals Design Project.
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WEST VIRGINIA DEPARTMENT OF ENVIRC
AML CONSULTANT CONFIDENTIAL QUALIFICATION QUESTIONNAIRE

.ENTAL PROTECTION

Atta...ment “B”

PROJECT NAME: DEP 16287

Wolfpen (Carpenter) Portals Design

DATE

(DAY, MONTH,
23 July 2013

YEAR)

FEIN
11-2167170

1. FIRM NAME

2. HOME OFFICE BUSINESS ADDRESS

3. FORMER FIRM NAME

> Stantec Consulting Inc. LOLR0=L12) Srreat,
% o Edmonton, Alberta, Canada, TS5K 216
SRantec
4. REGIONAL OFFICE TELEPHONE 5. ESTABLISHED (YEAR) 6. TYPE OWNERSHIP 6a. WV REGISTERED DEE
304-367-9401 1954 Individual X Corporation YES X WO

_ Partnership _ Joint-Venture

7. PRESENT OFFICES: ADDRESS/ TELEPHONE/ PERSON IN CHARGE/ NO.

Ta.

PERSONNEL EACH OFFICE

Stantec has over 190 offices across North America, Below we have listed our current offices in West Virginia. For a full listing of Stantec's office locations,

please visit www.stantec.com/locationMap.html.

Buckhannon, WV (26)

1 Moore Avenue

Buckhannon, WV 26201

(304) 472-7140

Garland Stecle, PE, PS, FASCE

Charleston, WV (1)

723 Kanawha Blvd East, Ste. 411
Charleston, WV 25301

(304) 343-0222

Michael Perry, PE

Fairmont, WV (29)

111 Elkins Street
Fairmont, WV 263354-4021
(304) 367-9401

Gary Fazalare, PE

8. NAMES OF PRINCIPAL OFFICIALS OR MEMBERS OF FIRM

Robert Gomes — President & CEO
Rich Allen — Senior Vice President & COO
Dan Lefaivre — Senior Vice President & CFO

8a.
Aram H. Keith — Chairman Stantec Inc.
David L. Emerson — Corporate Director
Douglas K. Ammerman — Corporate Director
Anthony P. Franceschini_Corporate Dircctor

NAME, TITLE & TELEPHONE NUMBER -

QOTHER PRINCIPALS
Susan E. Hartman - President Hartman Group.
Ivor M. Ruste — Executive Vice President

9. Personnel by Discipline:

2140 Adrministrative 5 Ecclogist
157 Arcneologist 14 Economist
618 Architect 406 Electncal Engineer
226 Biologist 583 Envirenmental Engineer
491 CADD Technician 886 Environmental Scientist
31 Chemical Engineer 179 Foundation/Geotechnical Engineer
512 Civil Engineer 132 Geographic Info. System Specialist
29 Construction Inspector 191 Geologist
158 Construction Manager 15 Geotechnical Engineer

(List each person only once, by primary function.)

55 Hydraulic Engineer
55 Hydralogist

27 Intenor Designer
364 Landscape Architect

163 Mechanical Engineer
__ 463  Mining Engineer
897  Planner; Urban/Regional
Process Engineer / Designer
Professional Land Surveyor

352 Project Manager
Sanitary Engineer
346 Structural Engineer
Surveyar
1865 Technician / Analyst
17 Toxicologist
503 Transportation Engineer
30 \Water Resources Engineer
1237 Other
12377 TOTAL PERSONNEL

STANTEC can allot three (3) AML Design Teams to this project. Each AML Design Team will be comprised of: necessary CADD operators and other necessary support personnel to ensure project goals are achieved and the

project is completed within WVDEP established timeframes.

10 HAS THIS JOINT-VENTURE WORKED TOGETHER BEFORE?

N/A |1 YES

[ NO




11. OUTSIDE KEY CONSULTANTS / SUB-CONSULTANTS ANTICIPATED TO BE USED. Attach “AML Consultant Confidential Qualification

Questionnaire™.
NAME AND ADDRESS: SPECIALTY: WORKED WITH BEFORE:
Novel Geo-Environmental, PLLC Subsurface drilling investigation-geotechnical X YES
806 B Street engineering — soil, rock, coal physical property testing
St. Albans, West Virginia 25177 NO
NAME AND ADDRESS: SPECIALTY: WORKED WITH BEFORE:
Sturm Environmental Services Chemical analysis of soil, rock, and coal A
X YES
P.O. Box 650
Bridgeport, WV 26330 NO
NAME AND ADDRESS: SPECIALTY: WORKED WITH BEFORE:
Keddal Aerial Mapping Aerial Photography X YES
1121 Boyce Rd, Suite 3100 Developing mapping from aerial photography
Pittsburgh, PA 15241 NO
NAME AND ADDRESS: SPECIALTY: WORKED WITH BEFORE:
YES
NO
NAME AND ADDRESS: SPECIALTY: WORKED WITH BEFORE:
YES
NO
NAME AND ADDRESS: SPECIALTY: WORKED WITH BEFORE:
YES
NO
NAME AND ADDRESS: SPECIALTY: WORKED WITH BEFORE:
YES
NO




12.

“

Yes
No

Is your firm experienced in Abandoned Mine Lands Remed, 2/ Mine Reclamation Engineering?
Description and Number of Projects: Corporate Experience: 40+ projects

Stantec has successfully completed 40+ AML Reclamation projects. See Sheets 4 through 10 for a detailed listing of the projects, including the tasks
involved with each project.

Yes
No

Is your firm experienced in Soil Analysis?
Description and Number of Projects: Corporate Experience: Over 200, including 30+ AML and AML Related Projects

Stantec has successfully completed over 200 soil analysis projects, ranging in size and complexity. In addition, Stantec has completed 30+ AML and AML
related Soil Analysis projects. See Sheet 12 for a detailed listing of the AML and related projects, including the tasks involved with each project.

Yes
No

Is your firm experienced in Hydrology and Hydraulics?
Description and Number of Projects: Corporate Experience: 80+ projects, including 50+ AML and AML Related Projects

Stantec has successfully completed 100+ hydrology and hydraulics projects, including studies associated with bridges. box culverts. pipes, ditches, and
sediment and other ponds. In addition, Stantec has completed 50+ AML and AML Related Hydrology and Hydraulics projects. See Sheets 4 through 10
and Sheet 13 for a detailed listing of the projects, including the tasks involved with each of the AML and AML related projects.

F

Yes
No

Does your firm produce its own Aerial Photography and Develop Contour Mapping?
Description and Number of Projects: Corporate Experience: 90+ projects, including 75+ AML and AML Related Projects

Stantec subcontracts development of aerial photography to Aerocon Photogrammetric Services and has successfully set aerial photographic control points
on numerous engineering projects by GPS and Conventional Surveying techniques. Stantec has also developed topographic and planimetric maps from
GPS and Conventional Surveying techniques and supplemented topographic and planimetric features on mapping developed by aerial mapping firms. In
addition. Stantec has completed 75+ AML and AML related mapping projects. See Sheets 4 through 10 and Sheet 14 for a detailed listing of the AML and
AML related projects, including the tasks involved with each project.

Yes
No

Is your firm experienced in Domestic Waterline Design? (Include any experience your firm has in evaluation of aquifer degradation as a result of
mining.)
Description and Number of Projects: Corporate Experience: 100+ projects, including 15+ AML projects

Stantec has successfully completed One Hundred Twenty Two (122) Domestic Waterline projects. In addition, Stantec has completed Eleven (11) AML-
related Domestic Waterline Projects. See Sheets 9 through 10 and Sheet 15 for a detailed listing of the projects, including the tasks involved with each
project.

Yes
No

Is your firm experienced in Acid Mine Drainage Evaluation and Abatement Design?
Description and Number of Projects: Corporate Experience: 15+ projects; Employee Experience Seventeen (17) Projects

Stantec has successfully completed 15+ Acid Mine Drainage Evaluation and Abatement Design projects. See Sheets 9 through 10 and Sheets 16 and 17 for
a detailed listing of the projects, including the tasks involved with each project.




12. ” Is your firm experienced in Abandoned Mine Lands Remedi 1/ Mine Reclamation Engineering?
X Yes Description and Number of Projects: Corporate Experience: 45+ projects
No
CORPORATE EXPERIENCE:
Reclamation design with Excavation, wet mine seals including bat gate designs; and revegetation; Topographic Surveying: Generation of Construction
Nortan Highwall #1 Mapping; Soil Testing: Hydraulic Studies and design for Ditches and Pipes; Sediment Control Design; Revegetation Plan. Preliminary and Final Design;

Design Services

Construction Plans and Specifications; Engineers Cost Estimate, Bid Schedule, and Calculation Brief: Initial On-Site, Preliminary Design, Pre-Bid, and
Pre-Construction Meetings: Monthly Reports and Invoicing.

Tub Run Highwall
and Refuse Phase II:

Reclamation design with 307,000 Cubic Yards of Excavation, Four (4) Wet Mine Seals; 9,500 1.ft. Access Road; 65,000 1. ft. Sediment Control; 11.400
Lft. of Ditches; and 114 acres of Revegetation: Topographic Surveying; Generation of Construction Mapping: Soil Testing: Hydraulic Studies and design
for Ditches and Pipes; Sediment Control Design; Revegetation Plan. Preliminary and Final Design; Construction Plans and Specifications; Dewatering
and AMD Treatment Plan; Engineers Cost Estimate, Bid Schedule, and Calculation Brief; Initial On-Site. Preliminary Design, Pre-Bid, and Pre-
Construction Meetings; Monthly Reports and Invoicing.

Tub Run Highwall
and Refuse Phase I:

Reclamation design with 265,000 Cubic Yards of Excavation, 8,500 L.ft. Access Road; 46,000 L. ft. Sediment Control; 9,900 Lft. of Ditches; 4 Pipes: 8 ft.
by 8 ft. Box Culvert; and 74 acres of Revegetation; Topographic Surveying; Generation of Construction Mapping; Soil Testing: Hydraulic Studies and
design for Ditches and Pipes: Sediment Control Design; Revegetation Plan. Preliminary and Final Design; Construction Plans and Specifications;
Dewatering and AMD Treatment Plan; Engineers Cost Estimate. Bid Schedule, and Calculation Brief; Initial On-Site, Preliminary Design, Pre-Bid, and
Pre-Construction Meetings; Monthly Reports and Invoicing.

Town of Newburg
Waterline Extension

Feasibility Study, I1.D.

No. 392:

8.0 Mile Waterline Extension Feasibility Study — I.D. No. 392, involving 96 Residents. Surface and Ground Water Testing and Reporting; Public and
Private Record Search: Hydrologic and Geologic Field and Record Investigation and Report; Water Analyses Interpretation and Evaluation; and Initial
On-Site Meeting. Engineering cost proposal approved and awaiting a purchase order and “Notice to Proceed™.

Webster County
Point Mountain
Waterline Fxtension
Feasibility Study:

15.0 Mile Waterline Extension Feasibility Study — I.D. No. 384, involving 103 Residents. Surface and Ground Water Testing and Reporting; Public and
Private Record Search; Hydrologic and Geologic Field and Record Investigation and Report; Water Analyses Interpretation and Evaluation: and Initial
On-Site Meeting, Preliminary Report, Monthly Reports, and Invoicing.

Greenbrier Hollow
Refuse:

Reclamation design of coal refuse pile with 51,000 Cubic Yards of Excavation, two (2) wet mine seals; 4,300 Lft. Sediment Control; 1,015 L.ft. of Ditches:
5 Pipes; and 8 acres of revegetation; Topographic Surveying; Generation of Construction Mapping: Soil Testing; Hydraulic Studies and design for
Ditches and Pipes; Sediment Control Design; Revegetation Plan. Preliminary and Final Design; Construction Plans and Specifications; Engineers Cost
Estimate, Bid Schedule. and Calculation Brief: Initial On-Site. Preliminary Design, Pre-Bid, and Pre-Construction Meetings; Monthly Reports and
Invoicing.

Sauls Run

(Carpenter)
Landslide:

Mitigation of a landslide behind the Carpenter House with 40,000 Cubic Yards of Excavation, 2,500 L.ft. Sediment Control; 610 1.ft. of Ditches; 3 Pipes; 1
Manhole; Subsurface Drain; and 7 acres of revegetation; Topographic Surveying: Generation of Construction Mapping; Soil Testing; Hydraulic Studies
and design for Ditches and Pipes; Sediment Control Design: Revegetation Plan. Preliminary and Final Design; Construction Plans and Specifications:
Engineers Cost Estimate, Bid Schedule, and Calculation Brief: Initial On-Site, Preliminary Design, Pre-Bid, and Pre-Construction Meetings; Monthly
Reports and Invoicing.

Pageton (Lambert)
Portals:

Reclamation design of coal refuse pile with 51,000 Cubic Yards of Excavation, twenty four (24) wet mine seals; 13,700 Lft. Sediment Control; 1,600 1.ft.
of Ditches; 1 Pipe: Streambank Protection; and 24 acres of revegetation; Topographic Surveying: Generation of Construction Mapping: Soil Testing;
Hydraulic Studies and design for Ditches and Pipes; Sediment Control Design; Revegetation Plan. Preliminary and Final Design; Construction Plans and
Specifications; Engineers Cost Estimate, Bid Schedule, and Calculation Brief: Initial On-Site, Preliminary Design, Pre-Bid. and Pre-Construction
Meetings; Monthly Reports and Invoicing.

WVDEP Mapping
Contract —South
Region:

Project awarded, awaiting project assignments, cost approvals, and “Notice to Proceed”.

29




12.

X Yes
No

Is your firm experienced in Abandoned Mine Lands Remedi 1/ Mine Reclamation Engineering?
Description and Number of Projects: Corporate Experience: 45+ Projects

CORPORATE EXPERIENCE:

Birds Creek Number
Four:

Reclamation design with 35,000 Cubic Yards of Excavation, eight (8) wet mine seals including five (5) bat gate designs; and 18 acres of revegetation;
Topographic Surveying; Generation of Construction Mapping; Soil Testing; Hydraulic Studies and design for Ditches and Pipes; Sediment Control
Design; Revegetation Plan. Preliminary and Final Design; Construction Plans and Specifications; Engineers Cost Estimate, Bid Schedule, and Calculation
Brief: Initial On-Site, Preliminary Design, Pre-Bid. and Pre-Construction Meetings; Monthly Reports and Invoicing,

Bergoo Waterline
Extension Feasibility
Study, I.D. No. 351:

12.0 Mile Waterline Extension Feasibility Study — L.D. No. 351, involving 350 to 400 Residents. Surface and Ground Water Testing and Reporting:
Public and Private Record Search; Hydrologic and Geologic Field and Record Investigation and Report; Water Analyses Interpretation and Evaluation;
Ground Water Contamination Mitigation Alternatives with Estimated Construction Costs; and Initial On-Site Meeting, Preliminary Report, Final Report,
Monthly Reports, and Invoicing.

Lewis County EDA
Waterline Extension

Feasibility Study. [.D.

15.2 Mile Waterline Extension Feasibility Study — .D. No. 374, involving 110 Residents. Surface and Ground Water Testing and Reporting; Public and
Private Record Search: Hydrologic and Geologic Field and Record Investigation and Report; Water Analyses Interpretation and Evaluation; and Initial
On-Site Meeting, Preliminary Report, Monthly Reports, and Invoicing.

No. 374:
Scott Road and 1.5 Mile Waterline Extension Feasibility Study — I.D. No. 356, involving 7 Residents. Surface and Ground Water Testing and Reporting: Public and
Findley Road Private Record Search; Hydrologic and Geologic Field and Record Investigation and Report; Water Analyses Interpretation and Evaluation; Ground

Waterline Extension

Feasibility Study. I.D.

Water Contamination Mitigation Alternatives with Estimated Construction Costs; and Initial On-Site Meeting, Preliminary Report, Final Report, Monthly
Reports. and Invoicing.

No. 356:

WVDEP Mapping Twenty one (21) sites mapped totaling 1,700 acres. Set horizontal and vertical control for and developed aerial mapping for the sites. Set baselines for
Contract —South Engineering Design and Construction on all sites and provided topographic and planimetric survey for features not shown by aerial photography. Visited
Region: all sites with DEP. attended project meetings, provided weekly/monthly updates, and invoicing.

WVDEP Mapping Eight (8) sites mapped totaling 950 acres. Set horizontal and vertical control for and developed aerial mapping for the sites. Set baselines for Engineering

Contract —North
Region:

Design and Construction on all sites and provided topographic and planimetric survey for features not shown by aerial photography. Visited all sites with
DEP, attended project meetings, provided weekly/monthly updates, and invoicing.

Church
Creek/Manown
Highwall:

Reclamation design of four (4) sites with 11,800 linear feet of highwall with 220,000 Cubic Yards of Excavation, twenty three (23) wet mine seals
including two (2) bat gate designs; and 85 acres of revegetation: Topographic Surveying; Subsurface and Geological Investigation (nine (9) piezometers
installed); Generation of Construction Mapping: Water and Soil Testing: Hydraulic Studies and design for Ditches and Pipes; Sediment Control Design:
Revegetation Plan. Preliminary and Final Design; Construction Plans and Specifications; Engineers Cost Estimate, Bid Schedule, and Calculation Brief:
Initial On-Site. Preliminary Design, Pre-Bid, and Pre-Construction Meetings: Monthly Reports and Invoicing.

Racine (Bradshaw)
Portals:

Reclamation design of six (6) sites with 2,500 Cubic Yards of Excavation, sixteen (16) wet mine seals including eight (8) bat gate designs: and 5 acres of
revegetation; Topographic Surveying:; Generation of Construction Mapping; Soil Testing; Hydraulic Studies and design for Ditches and Pipes: Sediment
Control Design: Revegetation Plan. Preliminary and Final Design; Construction Plans and Specifications; Engineers Cost Estimate. Bid Schedule, and
Calculation Brief; Initial On-Site, Preliminary Design, Pre-Bid, and Pre-Construction Meetings; Monthly Reports and Invoicing.

Hampton Number
Four Maintenance:

Reclamation design of a failed refuse fill approximately 600 feet high (in elevation). The site consists of one (1) slip area and an erosion channel up to 40-
feet deep in some areas that traverses the centermost portion of the fill area. Acid mine drainage seeps (field pH = 2.5 S.U.) impacts Spruce Laurel Fork, a
high quality trout stream. The 16 acre site required 25,000 cubic yards of earthwork, 2,700 linear foot of ditches, a bridge upgrade to handle construction
loads. and upgrading existing access roads. Topographic Surveying; Subsurface Geological Investigation: Surface and Groundwater Testing and
Reporting: Generation of Construction Mapping; Hydrologic and Hydraulic Studies and design for Ditches and Pipes: Sediment Control Design;
Revegetation Plan. Construction Plans and Specifications: Engineers Cost Estimate, Bid Schedule, and Calculation Brief: Initial On-Site. Preliminary

Design, Pre-Bid. and Pre-Construction Meetings; Monthly Reports and Invoicing.




12. G
X Yes

Is your firm experienced in Abandoned Mine Lands Remed. a/ Mine Reclamation Engineering?
Description and Number of Projects: Corporate Experience: 45+ Projects

CORPORATE EXPERIENCE:

Howesville Sites:

Reclamation design of two (2) sites with 4.000 linear feet of highwall with 63.000 Cubic Yards of Excavation, fifteen (15) wet mine seals including four
(4) bat gate designs; and 52 acres of revegetation; Topographic Surveying of 67 acres; Subsurface and Geological Investigation (five (5) piezometers
installed): Generation of Construction Mapping; Water and Soil Testing; Hydraulic Studies and design for Ditches and Pipes: Sediment Control Design;
Revegetation Plan. Preliminary and Final Design: Construction Plans and Specifications; Engineers Cost Estimate, Bid Schedule, and Calculation Brief:
Initial On-Site, Preliminary Design. Pre-Bid. and Pre-Construction Meetings; Monthly Reports and Invoicing.

Sandy Run Highwall
and Portals:

Reclamation design of 1.850 linear feet of highwall with 47,200 Cubic yards of Excavation, five (5) wet mine seals: and 15 acres of revegetation.
Topographic Surveying of 22 acres:; Subsurface and Geological Investigation (three (3) piezometers installed); Generation of Construction Mapping;
Water and Soil Testing; Hydraulic Studies and design for Ditches and Pipes: Sediment Control Design; Revegetation Plan. Preliminary and Final Design.
Construction Plans and Specifications; Engineers Cost Estimate, Bid Schedule, and Calculation Brief; Initial On-Site, Preliminary Design, Pre-Bid. and
Pre-Construction Meetings: Monthly Reports and Invoicing.

Wilsie-Rosedale,

Sugar Creek PSD

Waterline Feasibility
Study I.D. No. 324:

17.0 Mile Waterline Extension Feasibility Study — I.D. No. 324, involving 175 Residents. Surface and Ground Water Testing and Reporting; Public and
Private Record Search; Hydrologic and Geologic Field and Record Investigation and Report; Water Analyses Interpretation and Evaluation; Ground
Water Contamination Mitigation Alternatives with Estimated Construction Costs; and Initial On-Site Meeting, Preliminary Report, Final Report, Monthly
Reports, and Invoicing.

Laurel Valley
(Daniels) Landslide
Emergency AML
Project:

Reclamation design of a 4.0 acre landslide from an abandoned surface mine resting against the Daniels house; 13,000 yards of earthwork; Geotechnical
Subsurface Investigation; Existing and Proposed Slope Stability Analysis; Hydrologic and Hydraulic Studies for ditches and culverts; Sediment Control;
Revegetation Design. Construction Plans and Specifications; Engineers Cost Estimate, Bid Schedule, and Calculation Brief; Initial On-Site, Preliminary
Design. Pre-Bid. and Pre-Construction Meetings: Monthly Reports and Invoicing.

Price Hill
Airshaft/Buildings

(Price Hill Complex):

Reclamation design of a 1.5 acre abandoned deep mine shaft site; 1,300 yards of earthwork; suspected vertical mine shaft investigation and sealing (if
present); capping another vertical mine shaft with ability to discharge up to 12 cfs of mine water; demolishing several concrete and cut stone ruins;
garbage removal, stockpiling and burying on-site refuse. Subsurface Investigation for seating of caps: mine water testing; Hydrologic and Hydraulic
Studies for ditches and existing culverts; Sediment Control; Revegetation Design. Construction Plans and Specifications: Engineers Cost Estimate, Bid
Schedule, and Calculation Brief; Initial On-Site, Preliminary Design, Pre-Bid, and Pre-Construction Meetings; Monthly Reports and Invoicing.

Weaver Portals and
Highwall, Phases |
and II:

Reclamation design of 4,200 linear feet of highwall with 97,000 yards of earthwork; twenty (20) wet mine seals; six AMD treatment limestone beds with
“Aluminators”, and 35 acres of revegetation. Topographic Surveying; Subsurface Geological Investigation (six (6) piezometers installed); Surface and
Groundwater Testing and Reporting: Supplement and Generation of Mapping; Hydrologic and Hydraulic Studies and design for twenty five (25) Ditches
and ten (10) Pipes; Sediment Control Design; Revegetation Plan. Construction Plans and Specifications; Engineers Cost Estimate, Bid Schedule, and
Calculation Brief; Initial On-Site, Preliminary Design, Pre-Bid. and Pre-Construction Meetings; Monthly Reports and Invoicing.

Old Bridgeport Hill
Mine Drainage,
Phase II:

Reclamation design including four (4) Wet Mine Seals and Drainage Facilities to capture and convey mine drainage around businesses and residents along
a half-mile stretch of Old Bridgeport Hill Road. Topographic Surveying: Subsurface Geological Investigation (Piezometer Installation); Surface and
Ground Water Testing and Reporting; Generation of Mapping; Reclamation Design with earthwork quantities; Design and Hydrologic and Hydraulic
Studies for nine (9) Ditches, eight (8) Pipes. one (1) Subsurface Drain, and four (4) Inlets; Sediment Control Design; Revegetation Plan. Construction
Plans and Specifications; Engineers Cost Estimate, Bid Schedule, and Calculation Brief: Initial On-Site, Preliminary Design, Pre-Bid, and Pre-

Construction Meetings: Monthly Reports and Invoicing.




12. e
X Yes
No

Is your firm experienced in Abandoned Mine Lands Reme
Description and Number of Projects:

4on / Mine Reclamation Engineering?
Corporate Experience: 45+ Projects

CORPORATE EXPERIENCE:

Nixon Run AMD:

The site consists of one (1) open portal into the abandoned Consol 32 Mine that is discharging acid mine drainage (AMD). Preliminary average estimates
of AMD flow from the open portal is 235 gallons per minute exhibiting a pH of 3.2 with acidity concentrations around 150 mg/1, iron concentrations
around 11 mg/1, aluminum concentrations around 8 mg/l, and manganese concentrations less than 2 mg/l. Topographic Surveying: Subsurface Geological
Investigation (Piezometer Installation); Surface and Ground Water Testing and Reporting; Generation of Mapping; Reclamation Design with earthwork
quantities: Design and Hydrologic and Hydraulic Studies for nine 905 L.Ft. Ditches, four (4) Pipes, one (1) Subsurface Drain, Sediment Control Design;
and Revegetation Plan. Construction Plans and Specifications: Engineers Cost Estimate, Bid Schedule, and Calculation Brief; Initial On-Site, Preliminary
Design, Pre-Bid, and Pre-Construction Meetings; Monthly Reports and Invoicing.

Arlington (Cox)
Drainage:

Reclamation design to alleviate ground water impacts to the Cox Residence involving Two (2) Wet Mine Seals; Hydrologic and Hydraulic Studies and
design for 198 feet of Subsurface Drains, two (2) Ditches, and one (1) Pipe; Mine Dewatering and AMD Treatment Plan; Sediment Control Plan; and
Revegetation Plan. Construction Plans and Specifications; Engineers Cost Estimate, Bid Schedule, and Calculation Brief: Initial On-Site, Preliminary
Design, Pre-Bid, and Pre-Construction Meetings; Monthly Reports and Invoicing.

James and Amanda
Taylor Waterline
Feasibility Study I.D.
No. 309:

1.0 Mile Waterline Extension Feasibility Study — I.D. No. 309, involving ten (10) Residents. Surface and Ground Water Testing and Reporting; Public
and Private Record Search; Hydrologic and Geologic Field and Record Investigation and Report; Water Analyses Interpretation and Evaluation; Ground
Water Contamination Mitigation Alternatives with Estimated Construction Costs; and Initial On-Site Meeting, Preliminary Report, Final Report, Monthly
Reports, and Invoicing.

Glady Fork Mining,
Inc. (Permit D-35-82)
Bond Forfeiture:

Active AMD Treatment Facility — Involved the design of a $3,000,000.00 AMD plant design that incorporated a single treatment train capable of handling
1,000 gallons per minute of alkaline mine drainage with 15 ppm of total iron and included necessary piping and seating for a second treatment train if
future needs arise. The project also involved relining existing boreholes to eliminate mine discharge interruptions, design and construction of 2.500 linear
feet of gravity fed plant intake line from the boreholes to the plant site, and an active chemical treatment plant. The treatment plant included an aeration
basin (concrete), flocculator (concrete). chemical feed building, settling basin (concrete). sludge thickener (concrete), and geo-tube sludge disposal system
with overflow catchment and re-treatment capabilities.

Poplar Ridge /
Morrison Ridge
Waterline Feasibility
Study —I.D. No. 298:

Waterline Extension Feasibility Study — [.D. No. 298, involving 21 Residences. Surface and Ground Water Testing and Reporting; Public and Private
Record Search; Hydrologic and Geologic Field and Record Investigation and Report; Water; On-Site Meeting and interviews, Monthly Reports, and
Invoicing.

'%;:\ =

>l

PRICE HILL AIRSHAFT AND BUILDINGS:
Vertical mine shaft sealing in progress.

NIXON RUN AMD:
Wet Mine Seal outlet pipes and receiving ditch.

(95
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12. i.

Is your firm experienced in Abandoned Mine Lands Reme  .ion / Mine Reclamation Engineering?

X Yes Description and Number of Projects: Corporate Experience: 45+ Projects
No
CORPORATE EXPERIENCE:
Summii Park PSD 2.75 Mile Waterline Extension Feasibility Study — I.D. No. 288, involving 167 Residences and Businesses. Surface and Ground Water Testing and
Waterline Feasibility Reporting; Public and Private Record Search; Hydrologic and Geologic Ficld and Record Investigation and Report; Water Analyses Interpretation and

Study — 1.D. No. 288:

Evaluation; Ground Water Contamination Mitigation: Soil Sampling: Project Mapping; Alternatives with Estimated Construction Costs; and Initial On-
Site Meeting, Preliminary Report, Final Report, Executive Summary, Monthly Reports, and Invoicing.

Murray City AMD
and Art Project:

Reclamation design for abandoned portals discharging Acid Mine Drainage. Topographical Surveying; Mapping; Subsurface Investigation (Piezometer
Installation and Soils Testing); Passive Acid Mine Drainage Treatment System including two (2) SAPS, two (2) Precipitate Ponds, One (1) Flush Pond.
Mine Pool Stabilization Pond and Overflow Treatment Pond: Design and Hydrologic and Hydraulic Studies for Construction in Floodway (Local Flood
Plain Coordination and Permit), thirteen (13) Ditches and six (6) Spillways; Design of a Wet Mine Seal; Incorporation of Art Component to Satisfy
Funding; Interim Grading Plan to allow relocation of a high pressure gas line; Sediment Control Plan; Revegetation Design; Environmental Permits;
Construction Plans and Specifications; Calculation Brief with Quantity Calculations; Engineers Cost Estimate; Initial On-Site, 50%, 90%, Check Set, and
Final Design Meetings; Monthly Reports and Invoicing.

Nutters Tipple D-
716:

Reclamation design of a 7.2 Acre Bond Forfeiture Coal Tipple Site; Surveying; Geotechnical (Slope Stability) Investigation; Coal Analysis; HazMat
Materials (2 UST’S, 8 AST’s, R-R Ties, 55—Gallon Drums, Refrigerators, Stained Soil); Debris Removal Plan; Design and Hydrologic and Hydraulic
Studies for Subsurface Drain; two (2) Ditches, and a Channel Design; Sediment Control Plan; Revegetation Plan; Calculation Brief with Quantity
Computations: Engineers Cost Estimate; Construction Plans and Specifications; Initial, 50%, 90%. Final Design Meetings; Monthly Reports and
Invoicing.

Hodgesviile PSD
Waterline Feasibility
Study — [.D. No. 275:

1.2 Mile Waterline Extension Feasibility Study — I.D. No. 275, involving Seventeen (17) Residents. Surface and Ground Water Testing and Reporting;
Public and Private Record Search; Hydrologic and Geologic Field and Record Investigation and Report; Water Analyses Interpretation and Evaluation;
Ground Water Contamination Mitigation Alternatives with Estimated Construction Costs; and Initial On-Site Meeting, Preliminary Report, Final Report,
Monthly Reports, and Invoicing.

McFElwain Waterline

0.64 Mile Waterline Extension Feasibility Study — 1.D. No. 271, involving One (1) Resident. Surface and Ground Water Testing and Reporting; Public
and Private Record Search; Hydrologic and Geologic Field and Record Investigation and Report; Water Analyses Interpretation and Evaluation: Ground

f‘gzs;\?;lr?;}?fudy - Water Contamination Mitigation Alternatives with Estimated Construction Costs; and Initial On-Site Meeting, Preliminary Report, Final Report. Monthly
i Reports. and Invoicing.
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TUNNELTON (DILLSWORTH) LANDSLIDE SAULS RUN STRIP AND LANDSLIDE
Gabion Basket Wall Installation behind Dillsworth Residence AML related slip threatening residences along Sauls Run

(3]
(5}




12. A. (Cont.)

Is your firm experienced in Abandoned Mine Lands Remediation / Mine Reclamation Engineering?

X Yes Description and Number of Projects: Corporate Experience: 45+ Projects
No
Fairmont Subsidence investigation of Hendrickson Residence involving Geologic Subsurface Investigation; review and compilation of three previous reports; Field
(Hendrickson) Surveying; Public and Private Record Search; Hydrologic and Geologic Field and Record Investigation and Report; Structure and Support Area
Subsidence: Mitigation Alternatives; and Initial On-Site Meeting. Preliminary Report, Final Report, Monthly Reports, and Invoicing.

Flint Run East Acid
Mine Drainage
Reclamation:

Phase I Reclamation design of a 171-Acre Coal Refuse Area, design reclamation of spoil piles, treatment and discharge plan for ponds and lakes filled
with AMD, passive AMD treatment design, including a SAPS, Wetland, Limestone Bed, Steel Slag Leach Beds, and Open Limestone Channels. GPS,
Topographic Surveying: supplement of available aerial mapping; Design and Hydrologic and Hydraulic Studies for four (4) Channels, three (3) Ditches,
and seven (7) Spillways, Design of eight (8) Impoundments (Three Flush Ponds, Sediment Pond, SAPS Pond. Fresh Water Pond, and Steel Slag Pond);
Sediment Control Design; Revegetation Design; Environmental Permits: Construction Plans and Specifications, Calculation Brief with Quantity
Calculations; Engineers Cost Estimate; Initial On-Site, 50%, 90%, Check Set. and Final Design Meetings: Monthly Reports and Invoicing.

Danehart Acid Mine
Drainage
Reclamation:

Reclamation design on a 2.0 Acre Slope Failure Five (5) Feet from a Residence; Surveying (Property and Topographic); Geotechnical (Slope Failure)
Investigation; Surface and Ground Water Testing; Mapping: Reclamation Design with Pier and Lag Retaining Wall Design; Design and Hydrologic and
Hydraulic Studies for a Ditch, a Subsurface Drain, Culvert Design; Sediment Control Plan; Revegetation Plan; Calculation Brief with Quantity
Computations; Engineers Cost Estimate; Construction Plans and Specifications; Initial, 50%, 90%, Check Set, and Final Design Meetings: Monthly
Reports and Invoicing.

Midvale Coal

35 Acre Coal Tipple and Coal Refuse Disposal Fill Area; GPS and Topographic Surveying; Subsurface Investigation: Coal Analysis; Soil Borrow
Analysis; HazMat Investigation (PCB’s, Drums. Pails, Stained Soils): Mapping; Calculation Brief with Quantity Computations; Initial On-Site, 50%,

Neumiser - 90%, Final Design Meetings; Monthly Reports and Invoicing.
Reclamation of a landslide behind Dillsworth Residence by design of an 84 foot long by 18 foot high Gabion Basket Retaining Wall; Hydrologic and
Tunnelion Hyd_raulic Studies andldesign for 214 fee:t of Subsurface Drai.ns. two (2) Pipes, Manho}e, and Drop Inlet; Traffic Control and Pavement Repair Plan;
Dillsworih) S_ed1ment Co_ntrol Design: and Revegetation Plan quographlc Sur\_/eymg and Gfeneratlo_n of Mappmg: Subsurfar:f_: _Geolog{cal Investigation (two (2)
Landslide- piezometers installed); Surface and Groundwater Testing and Reporting; Reclamation Design with Earthwork Quantities; Sediment Control Dem_gng and
; Revegetation Plan. Construction Plans and Specifications; Engineers Cost Estimate, Bid Schedule, and Calculation Brief; Initial On-Site, Preliminary
Design, Pre-Bid, and Pre-Construction Meetings; Monthly Reports and Invoicing.
Reclamation design of AML related slip behind the Love, Lee, Rohrbaugh, and Gregory Residences with 59.350 Yards of Earthwork: Hydrologic and
Hydraulic Studies and design for 2.764 feet of Ditches, 500 feet of Subsurface Drains, five (5) Pipes, and two (2) Headwalls; Traffic Control and
Sauls Run Strip and Pavement Repair Plan; Sediment Control; and 6.7 acres of Revegetation. Topographic Surveying and supplementation and generation of Mapping;
Landslide: Subsurface Geological Investigation (ten (10) piezometers installed); Surface and Groundwater Testing and Reporting; Sediment Control Design; and
Revegetation Plan. Construction Plans and Specifications; Engineers Cost Estimate, Bid Schedule, and Calculation Brief: Initial On-Site, Preliminary
Design, Pre-Bid. and Pre-Construction Meetings; Monthly Reports and Invoicing.
Linden Acid Mine gﬁﬂizﬁzﬁzpmc
Drainage Glen Castle Reclamation: Misco Burning Gob: Ferris Forfeiture: Brown Subsidence: Ph z =
- e otography (Control and
Bioremediation:

Mapping); Mapping.

Flint Run Acid Mine
Drainage
Reclamation:

Provided options with cost/benefit analysis to mitigate “worst” acid mine drainage in the State of Ohio. Project included two (2) month hydrologic
investigation; impounded water and sediment investigation; chemical treatment option (AquaFix or hydrated lime) for AMD discharges; passive treatment
options for AMD discharges included: eliminating AMD discharge sites through backfilling operations; reducing AMD flows by diverting up-gradient
ground waters; cover high infiltration areas; alkaline amendment for coal refuse cover and to support vegetation; open limestone channels; steel slag leach
beds; aerobic wetlands; limestone filter beds: limestone polishing leach bed; open limestone drainage ditches and channels: and vegetation plan.




12. {Cont.) Isyour firm experienced in Abandoned Mine Lands Remed:.

a / Mine Reclamation Engineering?

X Yes Description and Number of Projects: Corporate Experience: 45+ Projects
No
220 Acre-foot Impoundment Investigation; GPS, Hydrographic and Topographic Surveying; Geotechnical (Pending Embankment Failure) Investigation;
Lake Miiton Surface and Ground Water Testing: Impounded Water and Sediment Investigation; Mapping; Aerial Photography (Control and Mapping): Reclamation
Investigation: Design Alternatives Report: Hydrologic and Hydraulic Studies for Ditch, Channel, Spillway Design: Sediment Control Design; Revegetation Plan:

Calculation Brief with Quanti

ST

ty Computations; Engineers Cost Estimate; Initial On-Site, 50%, 90%, Final Design Meetings; Monthly Reports; Invoicing.
en

ey

Lake Milton Embankment Piping Leak
LAKE MILTON - near Jackson, Jackson County, OH

Lae Milton Gotechnical vestigation
LAKE MILTON - near Jackson, Jackson County, OH

Related Abandoned Mine Lands Remediation / Mine Reclamation Engineering

Fisher-Mill Creek Bank Stabilization, Laurel Lake Sediment Removal, Krout Creek H&H Investigation, Harmons Creek Bank Stabilization, Parchment
Creek Bank Stabilization, North Fork Hughes River Bank Stabilization, Spencer Flood Plain Improvement Study. Logan County Flood Plain
West Virginia Improvement Project, Coalwood Floodplain Improvement Project. Rachel Floodplain Improvement Project, Barkers Creek Stream Bank Protection
Conservation Agency: | Project, Reedsville Equipment Storage Building, Jackon's Mill Livestock Arena, Edgewood Stream Bank Stabilization Project, Pringle Road Landslide
Remediation, Back Creek Natural Stream Restoration Project, Bunnell Run Stream Bank Stabilization Project, Deckers Creek Stream Bank Stabilization

Project..




12.

B.

X Yes

No

Is your firm experienced in Soil Analysis?
Description and Number of Projects: Numerous Projects Involving Physical Properties of Soil Including Soil Stability Investigations,
Design of Soil Fill Slopes, as well as Chemical Properties of Soils including Revegetation Plans.
CORPORATE EXPERIENCE:

Slope Stability
and Design of
Fill Slopes

AML - Sauls Run (Carpenter) Landslide; Laurel Valley (Daniels) Landslide; Price Hill Airshaft/Buildings; Fairmont (Hendrickson) Subsidence: Tunnelton
(Dillsworth) Landslide: Sauls Run Strip and Landslide: Nutters Tipple D-716: Danehart Acid Mine Drainage: Lake Milton Investigation. WY CA - Fisher-Mill
Creek Bank Stabilization; Harmons Creek Bank Stabilization; Parchment Valley Bank Stabilization; North Fork Hughes River Bank Stabilization. Landfills —
Franklin County Sanitary Landfill Capping and Closure Plan; Bobmeyer Landfill Capping and Closure Plan; Fayette County Sanitary Landfill #3 Capping and
Closure Plan; Hardin County Sanitary Landfill Capping and Closure Plan; Allied Sanitary Landfill Capping and Closure Plan; Triangle Landfill Capping and
Closure Plan; Coshocton Landfill Capping and Closure Plan; B & E Landfill Capping and Closure Plan; Westerville Landfill Capping and Closure Plan. Road
Design — U.S. Route 35 Couch to Coast Guard Station; Lawrence County Route 7: Corridor H, Section 6 Davis to Bismark: Williams Road Widening: Journal
Street Extension: Frantz Road; Maxtown Road; Alum Creek Drive. Quality Control / Quality Assurance Projects — Glady Fork Permit D-35-82 Bond Forfeiture;
ODNR Racine Docks; Fisher Mill Creek bank Stabilization; Hazelton Federal Prison; Clifford Hollow Bridge; Corridor H Job 123; Corridor H Job 125; Corridor H
at Baker: Mon-Fayette Bridge: Glenville Federal Prison.

Revegetation

Plans

AML — Tub Run Highwall and Refuse Phase I and II; Greenbrier Hollow Refuse; Pageton (Lambert) Portals; Birds Creek Number 4; Church Creek/Manown
Highwall: Racine (Bradshaw) Portals: Howesville Sites, Sandy Run Portals: Laurel Valley (Daniels) Landslide; Price Hill Airshaft/Buildings; Glady Fork Mining,
Inc. D-35-82 Bond Forfeiture; Weaver Portals and Highwall Phase I and II; Nixon Run AMD; Tunnelton (Dillsworth) Landslide; Arlington (Cox) Drainage; Sauls
Run Strip and Landslide; Old Bridgeport Hill Mine Drainage, Phase II; Flint Run East Acid Mine Drainage Reclamation: Murray City AMD and Art Project; Flint
Run Acid Mine Drainage Reclamation; Danehart Acid Mine Drainage; Midvale Coal Number 7; Nutters Tipple D-716; Lake Milton Investigation. Landscape
Architecture Projects (with soil and vegetation designs) — Willowbrook Linear Parkway; Willowbrook Conceptual Park Plan; Northgate Commercial
Development; Montgomery Park; Tartan Fields Golf Course: Hoff Woods Park: Meri-Mac Park: Bridlewood Park, Friendship Park.




12.
X Yes

Is your firm experienced in hydrology and hydraulics?
Description and Number of Projects: Numerous Projects Involving H & H Studies for Flood Plain Improvements, Impoundments, Road Bridges,
Pipes, Culverts, Box Culverts, Ditches, Channels, and Channel Relocations and Restoration using Natural Stream Design Techniques.

CORPORATE EXPERIENCE:

H & H Studies for
Flood Plain
Improvements and
Impoundments

AML — Weaver Portals and Highwall Phase I & II; Flint Run East Acid Mine Drainage Reclamation; Murray City AMD and Art Project; Flint Run Acid Mine
Drainage Reclamation; Lake Milton Investigation. SPEC REC — Glady Fork Mining, Permit D-35-82, NPDES and Waste Permits (Sediment Control
Structures) — C.J. Martin Enterprises; A.F. Wendling Inc.; Pope Properties; Deer Park Development: Fairfax Trucking (Corridor H); Mountaineer Grading
(Upper Tract to Petersburg Road); Allwood Construction (Philippi Bypass): Odom Construction Job 123 (4 Waste Permits); Odom Construction Job 125 (1
Waste Permit); C.J. Martin Enterprises Waste Permit; Mountaineer Grading (Moorefield Junction Road). WVCA — Fisher-Mill Creek Bank Stabilization,
Laurel Lake Sediment Removal, Kraut Creek H&H Investigation, Harmons Creek Bank Stabilization, Parchment Valley Bank Stabilization, North Fork
Hughes River Bank Stabilization, Spencer Flood Plain Improvement Study. Logan County Flood Plain Improvement Project.

H & H Studies for
Bridges

SPEC REC - Glady Fork Mining, Permit D-35-82, Others - Route 35 (Mason County): Mile Branch Bridge; Upper Tract bridge; Buffalo Creek Bridge:
Sawmill Parkway Pedestrian Crossing; Southwest Dublin Traffic Calming; LAW-7-02.17; LIC-40-44.930; FRA-70-13.12; FRA-315-00.30R: SHE-CR-41-
3.14; PER-93-33.26B; MEG-143-11.29; Children’s Home Road Bridge; PIC/FRA-23-12.92/0.00; CR 23 over Elk Fork; HIG-138-24.36; Ranger Road over
Georges Creek: CR24A over the Hocking River; CR24 over the Hocking River; HIG-28-2.80; PER-93-12.40: GUE-209-5.73; CR 41 over the Miami River;
1670(S) over Conrail: B&O and N&W Railroads: 4th Street Connector over Conrail and B&O Railroads: 1670 over Alum Creek: 1670 over 5 Street.

H & H Studies for
Pipes, Inlets,
Culverts, Box

Culverts

AML — Tub Run Highwall and Refuse Phase I and II; Greenbrier Hollow Refuse; Pageton (Lambert) Portals; Birds Creek Number 4; Church Creek/Manown
Highwall; Racine (Bradshaw) Portals; Howesville Sites, Sandy Run Portals; Laurel Valley (Daniels) Landslide; Price Hill Airshaft/Buildings; Weaver Portals
and Highwall Phase I & II; Nixon Run AMD: Tunnleton (Dillsworth) Landslide: Arlington (Cox) Drainage; Sauls Run Strip and Landslide: Old Bridgeport
Hill Mine Drainage, Phase II; Flint Run East Acid Mine Drainage Reclamation; Murray City AMD and Art; Flint Run Acid Mine Drainage Reclamation:
Danehart Acid Mine Drainage; Nutters Tipple D-716; Lake Milton Investigation. SPEC REC — Glady Fork Mining, Permit D-35-82. Road Design — U.S.
Route 35; Lawrence Route 7; Corridor H, Section 6 Davis to Bismark: Williams Road Widening; Journal Street Extension; Frantz Road; Maxtown Road;
Alum Creek Drive.

Stream Assessments
and Restoration

404, 401 Certification and Natural Stream Design of over 72,000 lineal feet of streams; Racine (Bradshaw) Portals; Tub Run Highwall and Refuse Phase I;
Greenbrier Hollow Refuse; Pageton (Lambert) Portals; Weaver Portals and Highwall; Pearce Mine, Mead/Coffin Mine, Circle Drive Mine, 300 Pit Mine, Big
Valley Mine; Waterloo Coal Company, Inc — Winchester Mine, Westlake Mine, Mead/Sinn Mine, Allied Wets Mine: U.S. Rte. 35 600 linear feet. WVCA —
Fisher-Mill Creek Bank Stabilization, Laurel Lake Sediment Removal; Kraut Creek H&H Investigation, Harmons Creek Bank Stabilization, Parchment Valley
Bank Stabilization. North Fork Hughes River Bank Stabilization, Spencer Flood Plain Improvement Study, Logan County Flood Plain Improvement Project.




12. D.
X Yes

No

Does your firm produce its own Aerial Photography and Develop Contour Mapping?
Description and Number of Projects: Numerous Projects Developing Contour Mapping from Conventional and GPS Surveying. Aerial Photography
and Associated Mapping Subcontracted to Aerocon Photogrammetric Services.

CORPORATE EXPERIENCE:

Contour
Mapping from
Aerial
Photography

AML — WVDEP North Mapping Contract, 21 Sites Totaling 1.700 Acres, WVDEP South Mapping Contract, 8 Sites Totaling 950 Acres.

Contour
Mapping from
GPS and
Conventional
Surveying
Techniques

AML - Tub Run Highwall and Refuse Phase I and II; Greenbrier Hollow Refuse; Pageton (Lambert) Portals: Birds Creek Number Four; Church
Creel/Manown Highwall; Racine (Bradshaw) Portals; Howesville Sites, Sandy Run Portals; Hampton Number Four Maintenance; Howesville Sites: Sandy
Run Highwall and Portals; Laurel Valley (Daniels) Landslide; Price Hill Airshaft/Buildings; Weaver Portals and Highwall, Phase I & II; Nixon Run AMD;
Tunnleton (Dillsworth) Landslide; Arlington (Cox) Drainage; Sauls Run Strip and Landslide; Fairmont (Hendrickson) Subsidence; Old Bridgeport Hill Mine
Drainage, Phase II; Flint Run East Acid Mine Drainage Reclamation; Murray City AMD and Art Project; Flint Run Acid Mine Drainage Reclamation;
Danehart Acid Mine Drainage: Nutters Tipple D-716; Lake Milton Investigation: Midvale Coal Number 7; Linden Acid Mine Drainage Bioremediation: Glen
Castle Reclamation; Misco Burning Gob: Ferris Forfeiture; Brown Subsidence. SPEC REC — Glady Fork Mining, Permit D-35-82. WVCA — Fisher-Mill
Creek Bank Stabilization. Laurel Lake Sediment Removal, Kraut Creek H&H Investigation, Harmons Creek Bank Stabilization, Parchment Valley Bank
Stabilization, North Fork Hughes River Bank Stabilization, Spencer Flood Plain Improvement Study, Logan County Flood Plain Improvement Project.
NPDES and Waste Permits - Odom Construction Job 123 (4 Waste Permits); Odom Construction Job 125 (1 Waste Permit); C.J. Martin Enterprises Waste
Permit; Mountaineer Grading (Moorefield Junction Road). Others — Glenville Federal Prison Pistol Range: BBL Carlton State Office Consolidation Complex

Site; West Virginia Wesleyan College Site; Unlimited Futures Site; Dollar Tree Site: Jim Waggle Site; John Jenkins Site.

T '—T__...,'Fﬁ_.__._?,__:v B e, =t | 3
Mapping Mapping
generated from generated from
conventional conventional and
surveying. GPS survey
OLD techniques.
BRIDGEPORT MURRAY CITY
HILL MINE AMD AND ART
DRAINAGE PROJECT




12. E. Is your firm experienced in domestic waterline experience? (Inciude experience your firm has in evaluation of aquifer degradation as a result of mining.)
X Yes Description and Number of Projects: Numerous Domestic Waterline Experience Projects and Projects with Evaluation of Aquifers.

CORPORATE EXPERIENCE:

AML - 1. Town of Newburg Waterline Feasibility Study - 1.D. No. 392; 2. Webster Point Mountain Waterline Feasibility Study - 1.D. No. 384; 3. Bergoo
Waterline Extension Feasibility Study - I.D. No. 351; 4. Lewis County EDA Waterline Extension Feasibility Study - I.D. No. 374; 5. Scott Road and
Waterline Extension | Findley Road Waterline Extension Feasibility Study - I.D. No. 356; 6. Wilsie-Rosedale Waterline Extension Feasibility Study — I.D. No. 324; 7. James
Feasibility Studies and Amanda Taylor Waterline Extension Feasibility Study — I.D. No. 309; 8. Poplar Ridge/Morrison Ridge Waterline Feasibility Study — 1.D. No. 298; 9.
Summit Park PSD Waterline Extension Feasibility Study — I.D. No. 288: 10. Hodgesville PSD Waterline Extension Feasibility Study — I.D. No.275; 11.
Charles L. and Donice J. McElwain Waterline Feasibility Study — [.D. No. 271. SPEC REC — Glady Fork Mining, Permit D-35-82.

AML (Mining Related) — Weaver Portals and Highwall; Flint Run Acid Mine Drainage Reclamation; Lake Milton Investigation; Danehart Acid Mine
Aquifer Degradation | Drainage; Other — Remining in Ohio: Hydrologic Background Sampling Options; New Wellfield Development, Village of Frazeysburg; Wellfield

Investigation Expansion, Village of Commercial Point; Groundwater Observation Well Network Evaluation and Improvements Statewide; Installation of Monitoring
Wells. Columbus South Wellfield Improvements: RI/FS, Eau Claire Municipal Well Field.

Private - Pope Properties Cross Lanes; Odom Construction Corridor H Job 123. Public — Southwest Bloom Township Water Line Improvements; Alum
Creek Pump Station; Lithopolis Water Treatment Plant; Kenton Water Treatment Plant; Frazeyburg Water Treatment Plant; Cedar Hill Road Waterline
Domestic Waterline | Study: Logan Water System Modeling; James Road Waterline; Dublin Road Waterline: Seeds-Zuber Road Waterline Extension: Young Road Waterline

Experience Extension; McKinley Avenue 48" Water Main Design; Madeira-Riverside Drive Waterline; U.S. Route 33 Water System Improvements-12" Waterline
Extension; West Logan Lift Station Upgrade; Zahn’s Comner Industrial Park Water System Improvements; Elevated Water Storage Tanks for various
municipalities

Waterline distribution system design.

SOUTH BLOOM TOWNSHIP WATERLINE EXTENSION

Near South Bloom, Fairfield County, OH

P FAIRTIELD COUNTY, OHID CONTRACT NO. 2
] SOUTH SL0OM TOWNSHIP SLATE HIDCE WATCR
———————lwaTr® ATSTT M ROV MONTS OISTRIBUTION SYSTEW




12. F.

X Yes

Is your firm experienced in Acid Mine Drainage Evaluation and Abatement Design?
Description and Number of Projects: Corporate Experience — 10+ WVDEP AML Projects, Six (6) Ohio AML Projects; One (1) Ohio Watershed
Organization

CORPORATE EXPERIENCE:

Glady Fork Mining, Inc.
(Permit D-35-82) Bond
Forfeiture

Active AMD Treatment Facility — Involved the design of a $3.000,000.00 AMD plant design that incorporated a single treatment train capable of
handling 1,000 gallons per minute of alkaline mine drainage with 15 ppm of total iron and included necessary piping and seating for a second
treatment train if future needs arise. The project also involved relining existing boreholes to eliminate mine discharge interruptions, design and
construction of 2,500 linear feet of gravity fed plant intake line from the boreholes to the plant site, and an active chemical treatment plant. The
treatment plant included an aeration basin (concrete), flocculator (concrete), chemical feed building, settling basin (concrete), sludge thickener
(concrete), and geo-tube sludge disposal system with overflow catchment and re-treatment capabilities. Treated water limits are 0.50 ppm iron average,
0.75 ppm iron maximum.

Weaver Portals and
Highwall, Phase I & II:

WVDEP AML — Twenty (20) collapsed portals contribute approximately 95 gpm of pH 3.2, 200 mg/l acidity, 10 mg/l iron, 20 mg/l aluminum, and 2
mg/l manganese to Beaver Creek. Designed passive acid mine drainage treatment systems consisting of Open Limestone Channels and six (6)
Limestone Beds with engineered “Aluminator”™ piping systems. The project also included 97,000 Yards Earthwork, 20 Wet Mine Seals, 25 Ditches, 10
Pipes. Sediment Control Plan, and 35 acre Revegetation Plan. Construction Plans and Specifications: Engineers Cost Estimate, Bid Schedule, and
Calculation Brief} Initial On-Site, Preliminary Design, Pre-Bid, and Pre-Construction Meetings; Monthly Reports and Invoicing.

Norton Highwall #1; Tub
Run Highwall and Refuse
Phase I and II: Greenbrier
Hollow Refuse: Pageton
(Lambert) Portals; Birds
Creek Number Four,
Church Creek / Manown
Highwall, Racine,
Howesville Sites, Sandy
Run Highwall and Portals,
Price Hill Airshaft /
Buildings (Price Hill

Complex), Nixon Run AMD,

Old Bridgeport Hill, and
Arlington (Cox) Drainage

WVDEP AML — Designed Mine Dewatering and AMD Discharge Treatment Plans.

Flint Run East Acid Mine
Drainage Reclamation:

Ohio AML — Phase I — Designed passive acid mine drainage treatment system for “worst” acid mine drainage in the State of Ohio. Water Quality was
pH 3.0, acidity from 1.600 to 6,000 mg/l, iron from 200 to 600 mg/l, aluminum from 30 to 250 mg/l, and manganese from 5 to 55 mg/l. Designs
include Open Limestone Channels; Sediment Pond, SAPS Pond, Wetland, Horizontal Limestone Bed. Fresh Water Pond, Steel Slag Leach Bed, and
three (3) Flush Ponds: up-gradient diversion of ground water around refuse fills; cover high infiltration areas, alkaline amendment for coal refuse cover
and vegetation; sediment control design; vegetation design; environmental permits; Construction Plans and Specifications; Calculation Brief with
Quantity Calculations; Engineers Cost Estimate; Initial On-Site, 50%, 90%, Check Set, and Final Design Meetings; monthly reports and invoicing.

Flint Run Acid Mine
Drainage Reclamation:

Ohio AML — Report and Investigation with cost/benefit analysis to mitigate “worst” acid mine drainage in Ohio. Project included two (2) month
hydrologic investigation; impounded water and sediment investigation; chemical treatment (AquaFix or hydrated lime) for AMD discharges; passive
treatment options for AMD discharges: eliminating AMD discharge sites by backfilling operations; reducing AMD flows by diverting up-gradient
ground waters: cover high infiltration areas: alkaline amendment for coal refuse cover and to support vegetation; open limestone channels: steel slag
leach beds: aerobic wetlands; limestone filter beds; limestone polishing leach bed; open limestone drainage ditches and channels: and vegetation plan.
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Danehe :id Mine
Drainage Reclamation:

Ohio AML — Acid mine drainage caused a failed slop.  :lose proximity to Danehart residence. Design included earthwork mass b: e, 75 foot
long by 10 foot high pier and lag retaining wall design: subsurface drain to treat AMD: ditch and channel design: and vegetation plan.

Lake Milton Investigation:

Ohio AML — 220 Ac.Ft. Impoundment Investigation to mitigate embankment “piping” leak. Impounded water is lightly buffered AMD that required
design of SAPS to mitigate impounded and discharged waters. Design included “pump and treat” and “gravity discharge and treat™ options while
repairing embankment and constructing SAPS. After repair, discharged waters were used to drive steel slag leach bed for additional alkaline addition
to the watershed.

Nutters Tipple D-716:

Ohio AML — Alkaline amendment for coal refuse cover and vegetation; encapsulation of coal refuse by subsurface drains and surface diversions to
reduce water contact and reaction with coal refuse and eliminate generation of AMD.

Linden AMD ; . :

B e Ohio AML — Developed mapping for design of AMD treatment systems.

Murray City AMD and Art | Monday Creek Restoration Watershed Group — Geologic and hydrologic and hydraulic investigation to seat AMD passive treatment systems
Project: within and next to a floodplain. Water Quality was pH 2.8. acidity 608 mg/l, iron 106 mg/l, aluminum 47 mg/l, manganese 7 mg/l, and flow of 163

gpm. Design, construction plans, specifications, operating manuals for the Murray City AMD and Art Project including Wet Mine Seals. a Mine Pool
Stabilization Pond, Overflow Treatment Pond. two stage SAPS Pond or Vertical Flow Wetland, two Precipitate Ponds. and a Flush Pond to passively
treat AMD from two nearby deep mine portals, site drainage ditches and channels, cut/fill grading design, vegetation plan, environmental permits;
Construction Plans and Specifications: Calculation Brief with Quantity Calculations; Engineers Cost Estimate; On-Site, 50%, 90%, Check Set, and
Final Design Meetings: monthly reports and invoicing.

Bismark Strip and Drainage: Located near Mt. Storm Passive Acid Mine Drainage
Treatment system shortly after construction.

SPEC REC: Glady Fork Mining, Permit D-35-82 Bond Forfeiture alkaline mine
drainage active chemical treatment facility. Along Stonecoal Creek near
Buckhannon West VirEinia.
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13. PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR AML DESIGN (Furnish complete data but keep to essentials)

NAME & TITLE (Last, First, Middle Int.) YEARS OF EXPERIENCE
YEARS OF DOMESTIC
Gaines, Richard, L.. P.E. YEARS OF AML DESIGN EXPERIENCE: | ¥ AR5 OF AMLRELATED DESIGN | v s TERLINE DESIGN
Fairmont, WV Office : . EXPERIENCE:
3 25 25

Brief Explanation of Responsibilities: Project Manager- Will oversee all tasks under this contract.
WVAML Experience: Lenox/Cuzzart Waterline Extension Project : Hudson to Stateline Waterline Extension Project
EOI Experience: Mr. Gaines has 25 years of experience in project management and civil engineering related to oil and gas development, land development, water systems and

treatment. and sanitary sewer collection and treatment projects. His design experience includes layout, grading, drainage, erosion control and permitting for road entrances, access
roads, well pads, pits and impoundments for multiple well pads and developments.

Education (Degree, Year, Specialization):  B.S./Civil Engineering/Fairmont State College
A.S./Mechanical Engineering/Fairmont State College

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS: Registration (Type, Year, State):
American Society of Civil Engineers; American Council of Engineering Companies Registered Professional Engineer/17220—WV/2007
Registered Professional Engineer/035466—VA/2002




13. PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR AML DESIGN (Furnish complete data but keep to essentials)

NAME & TITLE (Last, First, Middle Int.)

Harris, Stan, P.E.
Cincinnati, OH Office

YEARS OF EXPERIENCE
YEARS OF DOMESTIC
YEARS OF AML DESIGN EXPERIENCE: ‘E{}E;gslggég[ LRELATED DESIGN WATERLINE DESIGN
> EXPERIENCE:
10 30

Brief Explanation of Responsibilities: Staff Engineer and Signatory — Hydrology, Site Design. Designer — AutoCAD, SurvCAD, and Haestads Operator. Specification Writer,
Calculation Brief, Bid Estimate, Microsoft Word and Excel Operator.

AML Experience: Ohio AML Emergency Program; Little Storms Creek Road Reclamation Project, River Road Bank Stabilization; Center Hill Landfill Bank Stabilization

Related AML Design: Upper Creek WWTP; Symmes Road Extension

Education (Degree, Year, Specialization):

B.S., 1994, Civil Engineering

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS:

BS in Civil Engineering, University of Kentucky, Lexington, Kentucky, 1980

MS in Civil Engineering, University of Kentucky, Lexington, Kentucky, 1982
Foundations and Earth Retaining Structures, University of Akron, Akron, Ohio, 2006
ODOT Office of Geotechnical Engineering Workshop, Columbus, Ohio, 2008

Ohio River Valley Soils Seminars, Various Topics, Cincinnati, Ohio, 2007

Registration (Type, Year, State):
Professional Engineer #53083, State of Ohio




13. PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR AML DESIGN (Furnish complete data but keep to essentials)

NAME & TITLE (Last, First, Middle Int.) YEARS OF EXPERIENCE

YEARS OF DOMESTIC
Bariton, John, BE. YEARS OF AML DESIGN EXPERIENCE: ;@gg&g égfl‘ RELATED DESIGN | v\ yERLINE DESIGN
Cincinnati, OH Office 2 d EXPERIENCE:

15 | 31

Brief Explanation of Responsibilities: Staff Engineer — Develop and perform quantity calculations; Develop Hydrologic and Hydraulic design data; Water, soil, coal, and hazmat
sampling: Technical report and calculation brief preparation; Develop data for engineers estimate.

Ohio AML Experience: Stantec contracted to design and prepare plans and specifications to stop the effects of flooding, slope failure, erosion and acidic runoff on properties of
nearby residents. Mr. Banton assisted in design of slopes, design of roads and drainage and design of artificial wetlands. He supervised surveying, assisted in research and created

construction documents for the three-site project.

Related AML Design: Various Reclamation projects, Landslide projects, Subsidence Projects

BS, Civil Engineering, University of Kentucky, Lexington, Kentucky, 1995

Structural Geogrid Seminar, Cincinnati, Ohio, 2000

Underground Detention Designs for Stormwater Management, National Corrugated Steel Piple Association and American Iron
and Steel Institute, Cincinnati. Ohio, 1998

Education (Degree, Year, Specialization):

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS: Registration (Type, Year, State):

Professional Engineer #21645, Commonwealth of
Kentucky

Professional Engineer #65018, State of Ohio
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15. PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR AML DESIGN (Furnish complete data but keep to essentials)

NAME & TITLE (Last, First, Middle Int.) YEARS OF EXPERIENCE
YEARS OF DOMESTIC
Kistner, Eric, P.E. YEARS OF AML DESIGN EXPERIENCE: g{ﬁfsu?z; égfl‘ RELATED DESIGN |  \ TpR] INE DESIGN
Cincinnati, OH Office ) EXPERIENCE:
14 17 0

Brief Explanation of Responsibilities: Staff Engineer — Develop and perform quantity calculations; Develop Hydrologic and Hydraulic design data; Water, soil, coal, and
hazmat sampling; Technical report and calculation brief preparation; Develop data for engineers estimate.

Ohio AML Experience: ODOT Abandoned Underground Mine inventory and Risk Assesments; Leon Subsidence: Rodgers Hallow Reclamation Project

Education (Degree, Year, Specialization): =~ BS, Civil Engineering, University of Cincinnati, Cincinnati, Ohio, 1996
Non-Destructive Testing of Drilled Shafts, Deep Foundations Institute (DFI) Specialty Seminar, Cincinnati, Ohio, 2004
Helical Foundations and Tiebacks, DFI Specialty Seminar, Cincinnati, Ohio, 2003
Design and Construction of Earth Retention Structures. DFI Specialty Seminar, Cincinnati, Ohio, 2000
Mechanically Stabilized Earth Walls, The University of Akron Continuing Education Seminar, Akron, Ohio, 1999
Various Topics, Ohio River Valley Soil Seminars, Cincinnati, Ohio, 2011

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS: Registration (Type, Year, State):
Professional Engineer #18654, State of West Virginia

Professional Engineer #24653, Commonwealth of Kentucky
Professional Engineer #65507, State of Ohio
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13. PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR AML DESIGN (Furnish complete data but keep to essentials)

NAME & TITLE (Last, First, Middle Int.) YEARS OF EXPERIENCE
YEARS OF DOMESTIC
Steele, Garland W_, P.E., P.S. YEARS OF AML DESIGN EXPERIENCE: ;@E&gg égfL RELATED DESIGN | \ ) TERLINE DESIGN
Charleston, WV Office - ) EXPERIENCE:
10 35 6

Brief Explanation of Responsibilities: Engineer of Record and Geotechnical Manger — Design and implement subsurface investigation work. In-field testing of physical
properties of soil, rock, coal materials, and soil, rock, and coal samples for laboratory physical testing. Data entry and review slope stability analysis results, review physical
testing laboratory results.

WYAML experience: Hampton Number Four Maintenance; Price Hill Airshaft/Buildings: Weaver Portals and Highwall, Phase I and II; Fairmont (Hendrickson) Subsidence;
Tunnelton (Dillsworth) Landslide; Arlington (Cox) Drainage: Sauls Run Strip and Landslide; Old Bridgeport Hill Mine Drainage, Phase II; Hodgesville Waterline Extension
Feasibility Study (I.D. No. 275); Charles and Donice McElwain Waterline Feasibility Study (I.D. No. 271). As Director of the Materials Control and Soil and Testing Division of
the WV Department of Highways, he coordinated several WVAML projects with WVDOH projects and goals.

Related AML Design: Director, Materials Control, Soil and Testing Division (1965 - 1977), WV Department of Highways, For 12 years, Mr. Steele managed this Division which
had six major sections — Structural Steel, Concrete, Bituminous, Soils, Ageregates, and Administrative. The Division was responsible for all physical and chemical materials
testing performed by the Department as needed by the Department's Construction, Maintenance, Traffic, Design. and Geotechnical Units. At its peak, Mr. Steele supervised a staff
of 275, which included approximately 250 technical and professional personnel. Mr. Steele has made significant contributions to many professional organizations (ASTM,
AASHTO, and TRB) involved with developing materials criteria. SPEC REC: Glady Fork Mining Permit D-35-82; WV CA: Fisher-Mill Creek Bank Stabilization, Laurel Lake
Sediment Removal, Kraut Creek H&H Investigation, Harmons Creek Bank Stabilization, Parchment Valley Bank Stabilization, North Fork Hughes River Bank Stabilization,
Spencer Flood Plain Improvement Study, Logan County Flood Plain Improvement Project.

Education (Degree, Year, Specialization):  B.A., 1956, Engineering

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS: Registration (Type, Year, State):

Member, American Society for Testing and Materials (Board of Director (1992 — 1994), Committee on Standards Registered Professional Engineer, 1960, West Virginia
(Past Chairman), Concrete and Concrete Aggregates (Past Chairman), Road and Paving Materials (Chairman 1982- Registered Professional Engineer, 1960, Virginia
1983) Licensed Professional Surveyor, 1999, West Virginia

American Association of State Highway and Transportation Officials - Subcommittee on Materials (Past Vice-
Chairman), Material Reference Laboratory Council (AMRL) (Past Chairman), Pipe, Culverts, Conduits, and Drains
(Past Chairman)

Member, American Concrete Institute

Member, West Virginia Society of Professional Engineers

Member, National Society of Professional Engineers

Member, West Virginia Society of Civil Engineers

Member, American Society of Civil Engineers
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13. PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR AML DESIGN (Furnish complete data but keep to essentials)

NAME & TITLE (Last, First, Middle Int.)

Donnie Yost.
Buckhannon, WV Office

YEARS OF EXPERIENCE

YEARS OF AML DESIGN EXPERIENCE:

2

YEARS OF AML RELATED DESIGN
EXPERIENCE:

3

YEARS OF DOMESTIC
WATERLINE DESIGN
EXPERIENCE:

1

Brief Explanation of Responsibilities: Staff Engineer — Develop and perform quantity calculations; Develop Hydrologic and Hydraulic design data; Water, soil, coal, and hazmat
sampling; Technical report and calculation brief preparation; Develop data for engineers estimate; Develop CAD drawings.

WVAML experience: Norton Highwall #1: Tub Run Highwall & Refuse, Phase I & II; Town of Newburg Waterline Extension Feasibility Study; Webster County Commission
Point Mountain Waterline Extension Feasibility Study (I.D. No. 384); Greenbrier Hollow Refuse Pile; Pageton (Lambert) Portals, WVDEP- CADD Services Open End Contract

Education (Degree, Year, Specialization):

B.S., 2003, Civil Engineering Technology

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS:

Registration (Type, Year, State):
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15. PErRCJNAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES ..£SPONSIBLE FOR AML DESIGN (Furnish complete data but keep to essc.uals)

NAME & TITLE (Last, First, Middle Int.) YEARS OF EXPERIENCE
YEARS OF DOMESTIC
Moody. Lacy D. YEARS OF AML DESIGN EXPERIENCE: ;@gﬁégéﬁd LRELATED DESIGN WATERLINE DESIGN
Buckhannon, WV Office ‘ ’ EXPERIENCE:
2 3 0

Brief Explanation of Responsibilities: Staff Engineer — Develop and perform quantity calculations: Develop Hydrologic and Hydraulic design data; Water, soil, coal, and hazmat
sampling; Technical report and calculation brief preparation: Develop data for engineers estimate and Drafting.

WVAML experience: Tub Run Highwall and Refuse Phase II: Tub Run Highwall and Refuse Phase I; Church Creek/ Manown Highwall.

Education (Degree, Year, Specialization):  B.S.. 2004, Civil Engineering Technology

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS: Registration (Type, Year, State):
ASCE
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13. PEroJNAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES ~£SPONSIBLE FOR AML DESIGN (Furnish complete data but keep to essc.uals)

NAME & TITLE (Last, First, Middle Int.)

Vincent, John, EI
Fairmont, WV Office

YEARS OF EXPERIENCE

YEARS OF AML DESIGN EXPERIENCE:

2

YEARS OF AML RELATED DESIGN
EXPERIENCE:

YEARS OF DOMESTIC
WATERLINE DESIGN
EXPERIENCE:

5

Brief Explanation of Responsibilities: Design Support

AMUL Design: Lennox/Cuzzart Waterline Extension Project, Hudson to Stateline Waterline Extension Project

Education (Degree, Year, Specialization):

BS: Civil Engineering/Fairmont State College/1994

AS/Architectural Technology

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS: American Council of Engineering Companies,

American Society of Highway Engineers

Registration (Type, Year, State):
Engineer Intern/WV/9200

13. PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR AML DESIGN (Furnish complete data but keep to essentials)

NAME & TITLE (Last, First, Middle Int.)

Hannah, Chris
Fairmont, WV Office

YEARS OF EXPERIENCE

YEARS OF AML DESIGN EXPERIENCE:

1

YEARS OF AML RELATED DESIGN
EXPERIENCE:

YEARS OF DOMESTIC
WATERLINE DESIGN
EXPERIENCE:

1

Brief Explanation of Responsibilities: Design Support

WVYAML experience: Lennox/Cuzzart Waterline Extension project; Hudson to Stateline Waterline Extension project

Education (Degree, Year, Specialization):

MS/Civil Engineering/Fairmont State University/2009

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS:

Registration (Type, Year, State):
Asbestos Inspector/WV/AI007020
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13. PERoUNAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES ..£SPONSIBLE FOR AML DESIGN (Furnish complete data but keep to essc..uals)

NAME & TITLE (Last, First, Middle Int.) YEARS OF EXPERIENCE
YEARS OF DOMESTIC
45 CADD Operators YEARS OF AML DESIGN EXPERIENCE: Y};ARS OF AMIRELATED DESIGN WATERLINE DESIGN
EXPERIENCE:
EXPERIENCE:
7 Varies Varies

Brief Explanation of Responsibilities: CADD Draftsperson including generation of topographic mapping or supplementation of existing mapping, cross sections, detail sheets,
tax map overlays, Project Manager or Staff Engineer design compilation. AutoCAD, SurvCAD, and Haestads Operator. Calculation Brief Details and Drawings, Microsoft Word
and Excel Operator.

WVAML experience: Norton Highwall #1 Design; Tub Run Phase I & II; Greenbrier Hollow Refuse; Bergoo Waterline Extension Feasibility Study, I.D. No. 351; Lewis County

EDA Waterline Extension Feasibility Study, I.D. No. 374; Scott Road and Findley Road Waterline Extension Feasibility Study, .D. No. 356; Birds Creek Number 4; WVDEP
Mapping Contract — South Region;: WVDEP Mapping Contract — North Region: Church Creek/Manown Highwall; Racine (Bradshaw) Portals; Hampton Number Four
Maintenance; Howesville Sites, Sandy Run Highwall and Portals; Wilsie-Rosedale Waterline Extesion Feasibility Study — I.D. No. 324; Laurel Valley (Daniels) Landslide; Price
Hill Airshaft/Buildings; Weaver Portals and Highwall, Phase I and II: Old Bridgeport Hill Mine Drainage, Phase II; Nixon Run AMD: Arlington (Cox) Drainage; Fairmont
(Hendrickson) Subsidence; Tunnelton (Dillsworth) Landslide; Sauls Run Strip and Landslide; Taylor Waterline Extension Feasibility Study-1.D. No. 309; Poplar Ridge Waterline
Extension Feasibility Study-1.D. No. 298; Summit Park Waterline Extension Feasibility Study-I1.D. No. 288: Hodgesville PSD Waterline Extension Feasibility Study-I.D. No. 275:
McElwain Waterline Feasibility Study-1.D. No. 271; Bridge Run; Camp Run; Philip Thorn Highwall; Rainelle AML; SCS Reclamation; Shegon Refuse Pile; Taylor Creek Tipple
Complex; Tibbs Run Portal; Masontown AML.

Ohio AML Experience: Flint Run East Acid Mine Drainage Reclamation Project: Murray City AMD and Art Project: Danchart Acid Mine Drainage Reclamation; Ferris
Forfeiture; Flint Run Acid Mine Drainage Reclamation; Glen Castle Reclamation; Lake Milton Investigation: Linden Acid Mine Drainage Bioremediation; Midvale Coal Number
7; Misco Burning Gob; Nutters Tipple D-716.

Related AML Design: SPEC REC: Glady Fork Mining Permit D-35-82; WVCA: Fisher-Mill Creek Bank Stabilization, Laurel Lake Sediment Removal, Kraut Creek H&H
Investigation, Harmons Creeck Bank Stabilization, Parchment Valley Bank Stabilization, North Fork Hughes River Bank Stabilization, Spencer Flood Plain Improvement Study,
Logan County Flood Plain Improvement Project. Various waste permits for Corridor H (15 permits), numerous topographic and property surveys, Pope Properties Waterline and
Wastewater Extension, Nitro, WV

CADD Operators — B.S., varies, Civil Engineering Technology, 1 Operator — B.S. 1996, Engineering Technology, Others -

Education (Degree, Year, Specialization): Hiieiatice

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS: Registration (Type, Year, State):
N/A




13. PERUNAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES ..£SPONSIBLE FOR AML DESIGN (Furnish complete data but keep to essc.uals)

NAME & TITLE (Last, First, Middle Int.) YEARS OF EXPERIENCE
YEARS OF DOMESTIC
39 Survey Crews YEARS OF AML DESIGN EXPERIENCE: Eﬁi}gﬁéiégl LRELATER DESIGN WATERLINE DESIGN
) EXPERIENCE:
9 30+ 30+

Brief Explanation of Responsibilities: Three (3) fully equipped survey crews can obtain field data to develop topographic mapping or to supplement available aerial mapping.
These crews can also use GPS survey techniques to bring horizontal and vertical control to the Project site or control for aerial photography operations. All filed data is
electronically gathered, to eliminate errors and blunders, and can be directly downloaded into our computer workstations. Field to finish modules of our SurvCADD software
recognize field entered codes that control line work ensuring proper points are connected, proper break lines area established prior to contour generation. and greatly reduces
CADD time.

WVYAML experience: Norton Highwall #1 Design: Tub Run Phase I & II; Greenbrier Hollow Refuse: Birds Creek Number 4; WVDEP North Mapping Contract; WVDEP South
Mapping Contract; Church Creek/Manown Highwall: Racine (Bradshaw) Portals; Hampton Number Four Maintenance; Howesville Sites, Sandy Run Highwall and Portals: Laurel
Valley (Daniels) Landslide; Price Hill Airshaft/Buildings; Weaver Portals and Highwall, Phase [ and II; Old Bridgeport Hill Mine Drainage, Phase II; Nixon Run AMD; Arlington
(Cox) Drainage; Fairmont (Hendrickson) Subsidence; Tunnelton (Dillsworth) Landslide; Sauls Run Strip and Landslide; Taylor Waterline Extension Feasibility Study-1.D. No.
309; Poplar Ridge Waterline Extension Feasibility Study-I1.D. No. 298: Summit Park Waterline Extension Feasibility Study-1.D. No. 288: Hodgesville PSD Waterline Extension
Feasibility Study-1.D. No. 275; McElwain Waterline Feasibility Study-I.D. No. 271; Bridge Run; Camp Run; Philip Thorn Highwall; Rainelle AML; SCS Reclamation; Shegon
Refuse Pile; Superior Hydraulics; Taylor Creek Tipple Complex; Tibbs Run Portal; Masontown.

Ohio AML Experience: Flint Run East Acid Mine Drainage Reclamation Project; Murray City AMD and Art Project; Danehart Acid Mine Drainage Reclamation: Ferris
Forfeiture; Flint Run Acid Mine Drainage Reclamation; Glen Castle Reclamation; Lake Milton Investigation: Linden Acid Mine Drainage Bioremediation; Midvale Coal Number
7; Misco Burning Gob; Nutters Tipple D-716.

Related AML Design: SPEC REC: Glady Fork Mining Permit D-35-82; WVCA: Fisher-Mill Creek Bank Stabilization, Laurel Lake Sediment Removal, Kraut Creek H&H
Investigation, Harmons Creek Bank Stabilization, Parchment Valley Bank Stabilization, North Fork Hughes River Bank Stabilization, Spencer Flood Plain Improvement Study,
Logan County Flood Plain Improvement Project; various waste permits for Corridor H (15 permits), numerous topographic and property surveys, Pope Properties Waterline and
Wastewater Extension, Nitro, WV

Education (Degree, Year, Specialization): 12 Party Chiefs — Associate Degrees Civil Engineering or Surveying Technology.
MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS: Registration (Type, Year, State):
N/A
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14. PROVIDE A LIST OF SOFTWARE AND EQUIPMENT AVAILA
DESIGN SERVICES.

. IN THE PRIMARY OFFICE WHICH WILL BE USED TO COMPL.

AML

275 Computer Workstations

3 Robotic Total Stations and 18 Surveying Electronic Total Stations

18 Field Survey Data Collectors

6 Survey Grade GPS Survey Instruments (complete with base and 2 rovers each)

AutoCAD Versions2008, 2006, 2002, 20001, Map 4.0, Map 5.0, version 14.0

SurvCADD versions 2008, 2006, XML2, CES, 98

Eagle Point Engineering Software

AutoCAD Land Development

Bentley MicroStation with InRoads

ESRI ArcView GIS (Version 3.2) and Mapping Software (Version 8.3)

KY Pipe Water and Sewer Line Software

Haestads Water CAD Water and Sewer Line Software

Haestads Culvert Master, Flow Master, Storm CAD

Terrain Navigator with seamless WV 7.5" USGS Quads and Sure Maps by Titan Systems

North American Green Erosion Control Blanket Software

Microsoft Office. including Word and Excel

Microsoft Project Scheduling Software

Primavera P3 Scheduling Software

Corel 98 Suite

Numerous HP, Canon, and Toshiba Ink Plotters and Printers

XSTABL version 5.2 Slope Stability Software

n
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15. CURRENT AML ACTIVITIES ON WHICH YOUR FIRM IS THE DESIGNATED ENGINEER OF RECORD.

PROJECT NAME , TYPE, NAME AND ADDRESS NATURE OF YOUR FIRM’S RESPONSIBILITY ESTIMATED PERCENT
AND LOCATION OF OWNER CONSTRUCTION COMPLETE
| COST

Glady Fork Mining, Inc. (Permit | Mr. Charles Miller Alkaline Mine Drainage Treatment Facility — $3,000,000.00 AMD
D-35-82) Bond Forfeiture West Virginia Department of | plant design that incorporated a single treatment train capable of
Near Buckhannon, Upshur and Environmental Protection handling 1,000 gallons per minute of alkaline mine drainage with 15
Lewis Counties, WV 209 South Main Street ppm of total iron and included necessary piping and seating for a
Philippi, WV 26416 second treatment train if future needs arise. Relining existing boreholes
to eliminate mine discharge interruptions, design and construction of

2.500 linear feet of gravity fed plant intake line from the boreholes to $3,000,000 99%

the plant site, and an active chemical treatment plant. The treatment
plant included an aeration basin (concrete). flocculator (concrete),
chemical feed building. settling basin (concrete), sludge thickener
(concrete), and geo-tube sludge disposal system with overflow
catchment and re-treatment capabilities. Treated discharge 0.50 ppm
iron average, 0.75 ppm iron maximum.

wn
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16. CURRENT AML ACTIVITIES ON WHICH YOUR FIRM IS SER

G AS A SUB-CONSULTANT TO OTHERS.

PROJECT NAME , TYPE,
AND LOCATION

NATURE OF YOUR
FIRM’S RESPONSIBILITY

NAME AND ADDRESS OF
OWNER

ESTIMATED
COMPLETION
DATE

ESTIMATED CONSTRUCTION COST

ENTIRE PROJECT | YOUR FIRM’S
RESPONSIBILITY
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17. COMPLETED AML WORK WITHIN LAST 5 YEARS ON WHICn YOUR FIRM WAS DESIGNATED THE ENGINEER OF RECORD.

PROJECT NAME & TYPE

LOCATION

NAME & ADDRESS OF OWNER

ESTIMATED
CONSTRUCTION COST

YEAR

CONSTRUCTED
(YES ORNO)

Weaver Highwall and Mine
Drainage, Phase 1

Weaver, West Virginia

WYVDEP, Office of Abandoned Mine
Lands

601 57" St. SE, Box 20

Charleston, WV 25340

$1,200,000

2008

Yes

Weaver Highwall and Mine
Drainage, Phase Il

Weaver, West Virginia

WVDEP, Office of Abandoned Mine
Lands

601 57" St. SE, Box 20

Charleston, WV 25340

$1.300,000

2008

Yes

Laurel Valley (Daniels) Landslide

Lost Creek, West
Virginia

WVDEP, Office of Abandoned Mine
Lands

601 57™ St. SE, Box 20

Charleston. WV 25340

$250,000

2008

Yes

Price Hill Airshaft and Buildings

Price Hill, West Virginia

WYVDEP, Office of Abandoned Mine
Lands

601 57" St. SE, Box 20

Charleston, WV 25340

$575,000

2009

Yes

Sandy Run Highwall and Portals

Kingwood, West
Virginia

WVDEP, Office of Abandoned Mine
Lands

601 57" St. SE, Box 20

Charleston, WV 25340

$493,000

2009

Yes

Howesville Sites

Howesville, West
Virginia

WYVDEP, Office of Abandoned Mine
Lands

601 57" St. SE, Box 20

Charleston. WV 25340

$575,000

2009

Yes

Hampton Number Four
Maintenance

Clothier, Boone County.
WV

WYVDEP, Office of Abandoned Mine
Lands

601 57™ St. SE, Box 20

Charleston, WV 25340

$ 850,000

2010

On-Going

Racine (Bradshaw) Portals

Racine, Boone County.
West Virginia

WVDEP, Office of Abandoned Mine
Lands

601 57" St. SE, Box 20

Charleston. WV 25340

$410.000

2010

Yes
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17. COMPLETED AML WORK WITHIN LAST 5 YEARS ON WHICn YOUR FIRM WAS DESIGNATED THE ENGINEER OF RECORD.

PROJECT NAME & TYPE LOCATION NAME & ADDRESS OF OWNER ESTIMATED YEAR CONSTRUCTED
CONSTRUCTION COST (YES OR NO)
WVDEP, Office of Abandoned Mine
; Kingwood, Preston Lands .
C o = N 2 2 i o
Church Creek/Manown Highwall County, West Virginia 601 57™ St. SE, Box 20 $2,500.000 HiL Op-Qeiiy
Charleston, WV 25340
WYVDEP, Office of Abandoned Mine
WYVDEP Mapping Contract —North | Northern Coal Producing | Lands 7
Region Counties 601 57" St. SE, Box 20 B ol Hids
Charleston, WV 25340
WVDEP, Office of Abandoned Mine
. n Lands
g;fiDOEP Mapping Contract —South g?)l;t;(izgxsl Coal Producing 601 57" St. SE. Box 20 N/A 2011 Vs
= Charleston, WV 25340
WVDEP, Office of Abandoned Mine
Scott Road and Findley Road Nt Rafdslih Lands
Waterline Extension Feasibility Bt : Waest VF;rﬁinia 601 57" St. SE, Box 20 $259,600 2011 Awaiting Funding
Study, I.D. No. 356 s = Charleston, WV 25340
WVDEP, Office of Abandoned Mine
Lewis County EDA Waterline . . Lands ¢ Cos .
Extension Feasibility Study, LD. E”C‘*‘OW&} L‘t"{"/‘.sn. .| 601 57" St. SE, Box 20 $2.276.000 2011 hie ,[ED‘I‘;‘“ : dQ‘jf;“fy
No. 374 ounty, West VIrginia | ~harleston, WV 25340 or funcmg
WYVDEP, Office of Abandoned Mine
Bergoo Waterline Extension Bergoo, Webster County. | Lands $1.788.000 2011 No (Didn’t Qualify
Feasibility Study, I.D. No. 351 West Virginia 601 57 St. SE, Box 20 T - for Funding)
Charleston, WV 25340
WYVDEP, Office of Abandoned Mine
; Kingwood, Preston Lands
- =1 2 ‘J
Birds Creek Number Four County, West Virginia | 601 57" St. SE. Box 20 $999.000 2011 Yes
Charleston, WV 25340
WVDEP, Office of Abandoned Mine
. ; Lands
ga\:gEP Mapping Contract —South (S:(;L:ltnht?z Coal Producing 601 57" St. SE. Box 20 N/A 2011 O oy
= Charleston, WV 25340
WVDEP, Office of Abandoned Mine
Pageton (Lambert) Portals Pageion MoDowell  |.Lands $ 1,100.000 2011 No

County, West Virginia

601 57™ St. SE, Box 20
Charleston, WV 25340
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17. COMPLETED AML WORK WITHIN LAST 5 YEARS ON WHICu YOUR FIRM WAS DESIGNATED THE ENGINEER OF RECORD.

PROJECT NAME & TYPE LOCATION NAME & ADDRESS OF OWNER ESTIMATED YEAR CONSTRUCTED
CONSTRUCTION COST (YES OR NO)
WYVDEP, Office of Abandoned Mine
. Weston, Lewis County, | Lands 5
Sauls Run (Carpenter) Landslide Vst Virpinia 601 57" St. SE. Box 20 $ 450.000 2011 Yes
Charleston, WV 25340
WVDEP, Office of Abandoned Mine
: McDowell, McDowell | Lands
> 2 2
Gresiber HellowRetuss County, West Virginia | 601 57" St. SE, Box 20 *TIENRY 21 No
Charleston, WV 25340
Webster County Point Mountain Webster Springs, LV:;:(EEP ERemm s No (Didn’t Qualify
Waterline Extension Feasibility Webster County, West th - N/A 2011 £ di
Study, LD. No. 384 Virsinia 601 577 St. SE, Box 20 or Funding)
T = Charleston, WV 25340
Town of Newburs Waterline WVDEP, Office of Abandoned Mine _
Extension Feasibility Study, LD, | Newourg Preston | Lands N/A 2011 Peadng’.0. and
N'O 392 T County, West Virginia 601 57" St. SE, Box 20 - “Notice to Proceed”
-2 Charleston, WV 25340
WYVDEP, Office of Abandoned Mine
Tub Run Highwall and Refuse Thomas, Tucker County. | Lands 5 % i
Phase I West Virginia 601 57" St. SE, Box 20 §14,500,000 Al Ne
Charleston, WV 25340
WVDEP, Office of Abandoned Mine
Tub Run Highwall and Refuse Thomas, Tucker County, | Lands $2.800.000 2011 Mg

Phase II

West Virginia

601 57" St. SE. Box 20
Charleston, WV 25340
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18. COMPLETED WORK WITHIN LAST 5 YEARS ON WHICH YOUR FIRM HAS BEEN A SUB-CONTRACTOR TO OTHER FIRMS (INDICATE
PHASE OF WORK FOR WHICH YOUR FIRM WAS RESPONSIBLE).

PROJECT NAME , TYPE, AND NAME AND ADDRESS OF | ESTIMATED CONSTRUCTION COST | YEAR CONTRUCTED | FIRM ASSOCIATED
LOCATION OWNER OF YOUR FIRM’S PORTION (YES OR NO) WITH

19. Use this space to provide any additional information or description of resources supporting your firm's qualifications to perform work for the West Virginia
Abandoned Mine Lands Program.

Stantec can provide one-stop shopping for the West Virginia Abandoned Mine Lands Program. Work, including surveying, development of mapping from field surveys,
site design, CADD operations, water testing, hazmat testing, calculations, plans, and specifications associated with this task order contract completed in-house. Stantec
carefully selected sub-contractors, successfully used in the past, to perform drilling and chemical testing of soils, rock, and coal that have experience and are extremely
familiar with WVAML Projects. Stantec has EQOI-specific corporate and employee experience with higchwall reclamation engineering, mine seals, drainage control
structures and facilities, passive treatment of AMD, debris and waste handling and disposal plan, and revegetation of drastically disturbed areas. Stantec also has EOI-
experience in surveying and mapping, subsurface investigations, H & H studies, construction plans and specifications, calculations, conducting associated bid meetings, and
necessary reports and invoicing procedures. Stantec has corporate experience on 45+ WVAML Projects, and 10+ ODNR AML projects. In addition, Stantec has completed
8 AML Related projects for the West Virginia Conservation Agency. Stantec personnel stay abreast of current developments and technological advances in Abandoned
Mine Lands reclamation and acid mine drainage by attending seminars and symposiums on the subjects. In the past, Stantec has attended the WV Surface Mining Task
Force Symposium in Morgantown, WV; the National Association of Abandoned Mine Lands Symposium in Athens, OH; West Virginia University Natural Stream
Restoration Program in Morgantown, WV; 404/401 Permit Training in Charleston, WV; and State and Local Mitigation Planning in Buckhannon, sponsored by FEMA
and WVOES.

20. The foregoing is a statement of facts.

0 7 -
Z’/ /}{,_,/ TITLE: Senior Associate DATE:

7/23/2013

Signature:

Printed Name: Richard L. Gaines, PE




] [ AML AND RELATED PROJECT EXPERIENCE MATRIX

PROJECT EXPERIENCE REQUIREMENTS

PRIMARY STAFF PARTICIPATION/CAPACITY
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Tub Run Highwall and Refuse Phase Il Cc 2 X X X X X X X X P P
Tub Run Highwall and Refuse Phase | Cc 2 X X X X X X X X P P
Greenbrier Hollow Refuse [ 2 X X X X X X X X P P
Pageton (Lambert) Partals Cc 2 X X X X X X X X X P P
Birds Creek #4 c 2 X X X X X X X X X P
Church Creek/Manown Highwall c 2 X X X X X X X X X X P
Howesville Sites & Sandy Run Highwall & Portals c 2 X X X X X X X X X X P
Weaver Portals and Highwall, Phase 1 & Il c 2 X X X X X X X X X X P P P
Abandened Underground Mine Inventory and Risk Assessment [ 2 X X X M P M P
Statewide Database Population
Wayne National Forest Abandoned & Inactive Mine Lands C 2 X X X X M M P P
Upper Coldwater Fork Stream Restoration (o3 2 X X X X ‘ P
Oxford Mine Mitigation Monitoring c 2 X X X X X M M | P
Little Coal River Stream Restoration o} 2 X X X X X P
Little Coal Fish & Habitat Surveys c 2 X X X X P
Sauls Run Landslide c X X X X P P
Town of Newburg Waterline Extension Feasibility Study c X X (=] P
Racine (Bradshaw) Portals c X X X X
Hampton #4 Maintenance C X X X X X P
Lennox/Cuzzart Waterline Extension Project c X X X M
Hudson to Stateline Waterline Extension Project C X X X M

List whether project expenence s corporate of parsonnel based or both,
* Use this area to provide saecific sections or pages f needed for reference.
= Lst Primary Design personnel and ther funcbonal capacey for the projects listed,
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CERTIFICATION AND SIGNATURE PAGE,

By signing below, I certify that I have reviewed this Solicitation in its entirety; understand the requirements,
terms and conditions, and other information contained herein: that I'am submitting this bid or proposal for
review:and consideration; that I am authorized by the bidder to execute this bid or any documents related
thereto on'bidder’s behalf; that [ am authorized to bind the bidder in a contraciual re'ataonshlp, and that to the
best of my knowledge, the bidder has propeily registered with any State agency that may require

registration,

Stantec Consulting Services, Inc.

{ Compfmy) ,

(Authorized Srgnature)

- Richard Gaines, PE, Senior Associate

-(Representative Name, Title)

304-367-9401 304-367-9403

('Phonb Number) ' (Fax Number)
7/23/13

(Date)

.Revised 030472013
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ADDENDUM ACKNOWLEDGEMENT FORM
SOLICITATION NO.;

Instructions: Please acknowledge receipt.of all addenda issued with this solicitation by completing this
addendum acknowledgment form. Check the box nextto each addendum received and sign below.
Failure to acknowledge addenda may result in bid disqualification,

Acknowledgment; 1 hereby acknowledge. teceipt of the following addenda and haye made the
necessary revisions to.my proposal plans and/or specification, etc.

(Chieck the box riext to each addendum received)

[ ] Adderidum No. | [ ] AddendumNo: 6
[ ] Addeidum No,?2 [ ] Adderidum No. 7
[ ] Addendum No.3 [ 1 Addendum No. 8
[ 1 Addendum No.4 [ ] Addendum No.9

[ 1 AddendumNo,$5 [ T Addendum No. 10

Tunderstand that failire to confirm the receipt of addenda may be cause for rejection of this bid.. ]
furthe understand that, any veérbal representation made or assumed to be made during any oral
discussion held betwéén Vendor’s representatives and any state petsonnel.is not bmdmg ‘Only the.
information issued in writing and added to the specifications by an official addendam s binding,

Stantec Consulting Services, Inc.

Company

Authorized Sigriature

7/23/2013

Date

NOTE: This addendum acknowledgement should be submitted with the bid to expedite docuiment processing.

Revised Q30472013
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RFQ No, o DR

STATE OF WEST VIRGINIA
Purchasing Division

PURCHASING AFFIDAVIT o

MANDATE: Under W. Va. Code §5A-3-10a, no contratt of renewal of any conlraci may be awarded, by ihe stale or any
of its political subdivisions lo any vendar or prospective vendor when the vendar or prospeclwe vendor or a.relafed: parly
td the veéndor or prospective vendor is a deblor and: {1) the debt owed is an-amounl grealer than-one thausand dolfars in
the aggregale or (2)'the.debtor is in empfoyer defaull

EXCEPTION: The prohibition listed above ddes noi apply where-a vendor has contesled any tax administered pursuant lo
chapter-eleven of the W."Va. Code, workers' compensation premium, permit fee or environmerilal fas.ar-assessment and
the ‘malter has not become Tinal or where (he veador has enlered into-a payment plan or agreement and the vendor is riot
in defaull of any.of the provisions of such plan or agreement,

DEFINITIONS:
“Debl" means any assessment, premiym, pénally, fine, tax or olher amouni of money owed o the state or any ol ils
political 'subdivisiéns. because of a Judgment,. fing, permil violation, license assessmént, dsfailied workers’

compeﬂsa(lon premium, penally-or other assessmeni presently delinguent or due and required fo be paid to the stale
or.any of its political: subdivisions. ingluding any inlerest or addilional penallies acerued thereon;

“Employer default” means havirig an oulstanding balance or liability to the -old fund or to the Uninsured employers”
fund or being in policy default, as defined in' W. Va. Code § 23-2¢-2, Tallife to maintain mandatory workers'
compensalion coverage, or fan!ure 1o fully meelits thganons as'a workers® compensation self-insured employer, An
-emgployer is nolin émployer default if'it [1as enlered into a repayment agreement with'the Insurance Comimissioner
and remains in compliance with the: oblrgatlons undar the repaymerit agreement. ;

“Related party” means a party, whether an individual, carparation, partnership; assaciation, limited liability company
or any cther form or ‘business assoclalion .or other -enlily whatsoever,. related 1o any vendor by. blood, marriage,
ownership or conlract lhrough which the party hasa refationship of ownership.or other intérestwith the vendor so thal
the parly will ac!uany or by effecl receive or contral a poriioh of ‘the benefit, profit or othér consideralion from
performance of & vendor contract with e parly recelving an'amount thal meels or gxceed five percenl.of the fotal

conlracl amount; .

AFFIRMATION: ‘By slgning this form, the vendor’s-authorized signer affirms and acknowledges under penalty of
law for false swearing (W: Va. Code §61-5-3) that neilher vendar-nor any related party owe a debt as defined
above and {hat nelther vendar nor any related parly are in employer default ds defined above, unless the debt or
enmployer default Is- perm[t‘ted under fhe exceplipn above.

‘WITNESS THE FOLLOWING SIGNATURE?

Stantec Consulting Services, Inc.

j-_{ //E/L Date: 7/23/2013
/ L2 r S e - - » P

Vendor's Name:

Authorized Signature:

State of West Vi.rginia
County of _Marion  Loswi: {{,{ o

; / - 2
Taken, subscribed, and sworn to before me this 0’2 7 “day of J s Lo )r ..'20_1.)

My Commission expires [\/LYi v )’Y/ 1 (j) V200N ﬁ()

AFEIX SEAL HERE - NOTARY PUBLIC %LQL%{( | £ ;; C &M ‘“‘p

STRANGHT
o DUX 1051

P I e g Bl N e T P e ‘4

§ ALY PR e S P Purchas:‘ng Af vlt {Ramﬂdam’ 12)
{  NOTARY PUBLIC OFFIGIAL SEAL

é ) o[nt af V'.’fwf‘“ GivIA

; FAMIRADRT, VAV 25555
WY COMINISSIGN EXBIRLG ¢ GV 8, 2020

e e P,
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