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CIVIL TECH ENGINEERING, INC.
300A Prestige Drive
Hurricane, West Virginia 25526
Phone: 304-757-8094 Fax: 304-757-8095
civiltechl@frontier.com

January 2, 2014

Department of Administration
Purchasing Division

2019 Washington Street East

P.0. Box 50130

Charleston, West Virginia 25305-0130

Subject: Expression of Interest for RFQ - DEP16394
Crany Mine Dump Design
Wyoming County, West Virginia
Civil Tech Proposal No. P13519

To Whom it May Concern:

CIVIL TECH ENGINEERING INC. is pleased tc present this EOI for the subject RFQ. This EOI
has been prepared to illustrate our recent and pertinent experience with AML and civil design
projects. Important and pertinent AML experience is summarized below:

O 50 + years of combined experience with AML projects.

O 18 recent AML projects since 2008

0 Constructed AML projects: Thomas Sunrise Sanitation Mine Drainage and Blowout
Projects, Prospect Valley Highwall No. 4, Cambria Portals, Zebb’s Creek HW#2,
Hawkinberry Hollow, Douglas WL, Winifrede (McFann) Portals, Birds Creek Portals,
Ridenour Complex, Braeholm Portals, Witcher Creek Portals and Refuse, and Nellis
(Smith) Drainage Project.

U AML design projects complete and ready for construction or under construction include;
Montecarlo Complex and Stowe Refuse Piles.

0 Ongoing projects include Little Daycamp Branch, and Grafton #4 Refuse and HW.

U Conceptual engineering was completed and preliminary engineering started for the
Pines Country Club (Ponds) Subsidence Project. (Project Cancelled due to cost).

We believe our past and recent experience makes our company uniguely qualified for
AML design projects. We look forward to meeting with the selection committee to discuss the
project and our qualifications.

Very truly yours,

CIVIL TECH ENGINEERING INC.

Mark E. Pennington MS, PE
Principal Engineer
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SECTION ONE: GENERAL INFORMATION

1.

PURPOSE: The Acquisition and Contract Administration Section of the Office of West
Virginia State Purchasing Division (Purchasing Division) is soliciting Expression(s) of
Interest (EOI) for the West Virginia Department of Environmental Protection, Office of
Abandoned Mine Lands and Reclamation (WVDEP/AML), from qualified firms
(Vendors) to provide architectural/engineering services as defined herein.

PROJECT: The mission or purpose of the project for which bids are being solicited is to
provide design services for the following:

CRANY MINE DUMP:

Design of drainage conveyances.
Reclamation of refuse.

Installation of streambank protection.
Re-vegetation of disturbed areas.

Revised 6/8/2012



EXPRESSION OF INTEREST
CRANY MINE DUMP
DEP16394

3. SCHEDULE OF EVENTS:

Release of the EOL cooovummmnnnnmnnnunan 1 270602013
Addendum Issued ..., TBD
Expressions of Interest Opening Date...coooovivviinnnnn. 01/02/2014
Estimated Blatedor Interviews. . onennsnomu s o TBD

SECTION TWO: INSTRUCTIONS TO VENDORS SUBMITTING BIDS

Instructions begin on the next page.

Revised 6/8/2012



1.

REVIEW DOCUMENTS THOROUGHLY: The attached documents contain a solicitation for bids.
Please read these instructions and all documents attached in their entirety. These instructions provide
critical information about requirements that if overlooked could lead to disqualification of a Vendor’s
bid. All bids must be submitted in accordance with the provisions contained in these instructions and
the Solicitation. Failure to do so may result in disqualification of Vendor’s bid.

MANDATORY TERMS: The Solicitation may contain mandatory provisions identified by the use of
the words “must.” “will,” and “shall.” Failurc to comply with a mandatory term in the Solicitation will
result in bid disqualification.

PREBID MEETING: The item identified below shall applyto this Selicitation.
A pre-bid meeting will not be held prior to bid opening.

D A NON-MANDATORY PRE-BID meeting will be held at the following place and time:

D A MANDATORY PRE-BID meeting will be held at the following place and time:

All Vendors submitting a bid must attend the mandatory pre-bid meeting. Failure to attend the
mandatory pre-bid meeting shall result in disqualification of the Vendor’s bid. No one person attending
the pre-bid meeting may represent more than one Vendor.

An attendance sheet provided at the pre-bid meeting shall serve as the official document verifving
attendance. The State will not accept any other form of proof or documentation to verify attendance.
Any person attending the pre-bid meeting on behalf of a Vendor must list on the attendance sheet his
or her name and the name of the Vendor he or she is representing.  Additionally, the person attending
the pre-bid meeting should include the Vendor’s E-Mail address, phone number, and Fax number on
the attendance sheet. It is the Vendor's responsibility to locate the attendance sheet and provide the
required information. Failure 10 complete the attendance sheet as required may result in
disqualification of Vendor’s bid.

Revised 1040212013



All Vendors should arrive prior to the starting time for the pre-bid. Vendors who arrive afler the
starting time but prior to the end of the pre-bid will be permitied to sign in, but are charged with
knowing all matters discussed at the pre-bid.

Questions submitted at least five business days prior to a scheduled pre-bid will be discussed at the pre-
bid meeting if possible. Any discussions or answers to questions at the pre-bid meeting are preliminary
in nature and are non-binding. Official and binding answers to questions wiil be published in a writien
addendum to the Sclicitation prior to bid opening.

4. VENDOR QUESTION DEADLINE: Vendors may submit guestions relating to this Solicitation 10 the
Purchasing Division. Questions must be submitted in writing. All questions must be submitted on or
before the date listed below and to the address listed below in order to be considered. A written
response will be published in a Solicitation addendum if a response is possible and appropriate. Non-
written discussions, conversations, or questions and answers regarding this Solicitation are preliminary
in nature and are non-binding.

Question Submission Deadline: 12/17/2013

Submit Questions to: Frank Whittaker
2019 Washington Street, East
Charleston, WV 25303
Fax: 304-558-4115

Email: frank.m whittaker@wv.gov

5. VERBAL COMMUNICATION: Any verbal communication between the Vendor and any State
personnel is not binding. including that made at the mandatory pre-bid conference. Only information
issued in writing and added to the Solicitation by an official written addendum by the Purchasing
Division is binding.

6. BID SUBMISSION: All bids must be signed and delivered by the Vendor to the Purchasing Division
at the address listed below on or before the date and time of the bid opening. Any bid received by the
Purchasing Division staff is considered to be in the possession of the Purchasing Division and will not
be returned for any reason. The bid delivery address is:

Department of Administration, Purchasing Division

2019 Washington Street East
Charleston, WV 25303-0130

Revised 10/02/2013



The bid should contain the information listed below on the face of the envelope or the bid maynot be
considered:
SEALED BID
BUYER:
SOLICITATION NO..
BID OPENING DATE:
BID OPENING TIME:
FAX NUMBER:

In the event that Vendor is responding to a request for proposal, the Vendor shall submit one original
technical and one original cost proposal plus convenience copies of each to the Purchasing
Division at the address shown above. Additionally, the Vendor should identify the bid type as either a
technical or cost proposal on the face of each bid envelope submitied in response to a request for

proposal as follows:
BID TYPE: Technical
Cost

BID OPENING: Bids submitited in response to this Solicitation will be opened at the location
identified below on the date and time listed below. Delivery of a bid after the bid opening date and time
will result in bid disqualification. For purposes of this Solicitation, a bid is considered delivered when
time stamped by the official Purchasing Division time clock.

:-»-J

Bid Opening Date and Time: 01/02/2014 at 1:30 PM

Bid Opening Location: Department of Administration, Purchasing Division
2019 Washington Street East
Charleston, WV 25305-0130

8. ADDENDUM ACKNOWLEDGEMENT: Changes or revisions to this Solicitation will be made by
an official written addendum issued by the Purchasing Division. Vendor should acknowledge receipt of
all addenda issued with this Solicitation by completing an Addendum Acknowledgment Form, a copy of
which is included herewith. Failure to acknowledge addenda may result in bid disqualification. The
addendum acknowledgement should be submitted with the bid to expedite document processing.

9. BID FORMATTING: Vendor should type or electronically enter the information onto its bid to

prevent errors in the evaluation. Failure to type or electronically enter the information may result
in bid disqualification.

Revised 100212013



EXPRESSION OF INTEREST
CRANY MINE DUMP
DEP16394

SECTION THREE: PROJECT SPECIFICATIONS

1. Location: Agency is located at 601 57" Street. SE, Charleston, WV 25304 and the
Project is located in Wyoming County, WV.

Directions to Site: Travel to Kopperston in Wyoming County on State Route 85. At 1.6
miles south of Kopperston, turn left onto County Route 2 (Clear Fork Road). Travel on
Clear Fork Road 4.9 miles to Crany Missionary Baptist Church. Take the dirt road on the
left side of this church. Go 0.5 miles to an intersection. Take the gravel road to the left
for 0.80 miles to the next intersection. Take the gravel road to the right 0.70 miles to the
top of the Crany Mine Dump AML site.

Approximate coordinates of coal refuse: N37-45-04, W81-32-06.

2. Background: Firms are to be licensed Architectural/Engineering Firms (A/E) and
should be familiar with, and have a successful track record of design of similar projects.
The anticipated contract will be for “full-service” A/E design. Aspects of the design are
to include, but not be limited to, Civil, Structural, Geological and Hydrological.

The successful AE will be responsible for Design of the following:
Design of drainage conveyances.
Reclamation of refuse.

Installation of streambank protection.
Re-vegetation of disturbed areas.

Preliminary design documents will be due 60 days from the issuance of the Purchase
Order.

Revised 6/8/2012



EXPRESSION OF INTEREST
CRANY MINE DUMP
DEP1639%4

3. Qualifications and Experience: Vendors will provide information regarding its
employees, such as staff qualifications and experience in completing similar projects;
references; copies of any staff certifications or degrees applicable to this project;
proposed staffing plan; descriptions of past projects completed entailing the location of
the project, project manager name and contact information, type of project, and what the
project goals and objectives where and how they were met.

The response should be presented in concise format which defines the corporation history
and the experience, qualifications, and performance data of the firm’s staff as requested
by the AML Consultant Qualification Questionnaire (CQQ). Attachment “B” and the
AML and Related Project Experience Matrix (RPEM). Attachment “C”.

AML Consultant Qualification Questionnaire (CQQ) must be completed to be eligible
(See Attachment “B™),

AML and Related Project Experience Matrix (RPEM) must also be completed to be
eligible (See Attachment “C”).

Electronic copies of the above referenced documents Attachment “B” and
Attachment “C” are available online for registered vendors at:
http://www.state.wv.us/admin/purchase/newbul.htm.

4. Project and Goals: The project goals and objectives are:
Develop drawings and specifications to remediate an abandoned mine land problem area.

5. Oral Presentations (Agency Option): The Agency has the option of requiring oral
presentations of all Vendors participating in the EOI process. 1f this option is exercised, it
would be listed in the Schedule of Events (Section 1.3) of this EOL During oral
presentations, Vendors may not alter or add to their submitted proposal, but only clarify
mformation. A description of the materials and information to be presented is provided
below:

Revised 6/8/2012



EXPRESSION OF INTEREST
CRANY MINE DUMP
DEP16394

5.1. Materials and Information Reguired at Oral Presentation:

“Evaluation and Award Process” will be conducted with the three firms selected as the
most qualified by the WVDEP Selection Committee. The Committee will schedule the
INterviews.

The format for the interviews will be a 15-30 minute PowerPoint presentation consisting,
at a minimum,. of the following:

Corporate/personnel experience as it relates to the project or projects
Proposed project management plan

Key personnel available for the proposed work

Proposed subcontractors (mapping. geotechnical, etc.)

Product quality control

Project cost control

e » € @® =

SECTION FOUR: VENDOR PROPOSAL, EVALUATION, & AWARD

1. Economy of Preparation: EOI's should be prepared simply and economically.
providing a straightforward, concise description of firm’'s abilities to satisly the
requirements and goals and objectives of the FOL Emphasis should be placed on
completeness and clarity of content. The response sections should be labeled for ease of
evaluation.

All responses should be submitted in a loose-leaf, three ring binder. Submit onc original,
one convenience copy and one copy on CD.

2. RIDS MUST NOT CONTAIN PRICE QUOTATIONS: The State shall select the best
value solution according to §5G-1-3 of the West Virginia State Code. In accordance with

Revised 6/8/2012



EXPRESSION OF INTEREST
CRANY MINE DUMP
DEP16394

the Code requirements, no “price” or “fee” information is requested or permitted in the
bid response.

3 Evaluation and Award Process:  Expressions of Interest for projects estimated 10 cost
$250,000 or more will be evaluated and awarded in accordance with West V irginia Code
§5G-1-3. That Code section requires the following:

3.1,

32

3.3

Revised /82012

Required Elements of EOI Response: The director of purchasing shall
encourage such firms engaged in the lawful practice of the profession to submit
an expression of interest, which shall include a statement of qualifications, and

performance data and may include anticipated concepts and proposed methods of

approach to the project.

Public Advertisement: All EOI requests shall be announced by public notice
published as a Class II legal advertisement in compliance with the provisions of
West Virginia Code §59-3-1 et seq.

Selection Committee Evaluation & Negotiation: A committee comprised of
three to five representatives of the agency initiating the request shall:

3.3.1. Evaluate the statements of qualifications and performance data and other
material submitted by the interested firms and select three firms which in
their opinion are the best qualified to perform the desired service.

3.3.2. Conduct interviews with each firm selected and the conduct discussions
regarding anticipated concepts and the proposed methods of approach to
the assignment.

3.3.3. Rank in order of preference no less than three professional firms deemed
to be the most highly qualified to provide the services required. and shall
commence scope of service and price negotiations with the highest
qualified professional firm.

i0



EXPRESSION OF INTEREST
CRANY MINE DUMP
DEP16394

3.3.4. Should the agency be unable to negotiate a satisfactory contract with the
professional firm considered to be the most qualified, at a fee determined
to be fair and reasonable. price negotiations with the firm of second choice
shall commence. Failing accord with the second most qualified
professional firm, the committee shall undertake price negotiations with

the third most qualified professional firm.

3.3.5. Shouid the agency be unable to negotiate a satisfactory contract with any
of the selected professional firms, it shall select additional professional
firms in order of their competence and gualifications and it shall continue
negotiations in accordance with this section until an agreement is reached.

3.4.  Vendor Ranking: All evaluation criteria is defined in the Procurement
Specifications section and based on a 100 point total score.

Points shall be assigned based upon the vendor’s response to the evaluation criteria as

follows:

A. WV Registered Professional Engineers (Civil or Mining)
In the Primary Office:

B. Reclamation Engineering design experience of the Primary
Office’s WVRPE as it relates to the specific project problem
Areas: '

C. Available WV-AML Design Teams within the Primary office
(A Design team should consist of one Project Engineer (Civil
or Mining), one CAD person and availability of other support
personnel a required by the particular project):

D. The Oral Interview (See 5.1 under Section 3 of this EOI):

Revised #/8/2012

20 points

25 points

20 points

35 points
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HIGHWAY LOCATION MAP
CRANY MINE DUMP, WV-1897
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PROJECT LOCATION MAP
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WEST VIRGINIA DEPARTMENT OF ENVIRONMENTAIL PROTECTION

AML CONSULTANT CONFIDENTIAL QUALIFICATION QUESTIONNAIRE Attachment “B”

PROJECT NAME DATE (DAY, MONTH, YEAR) FEIN
Crany Mine Dump Design (DEP16394) January 2, 2014 55-0757403
1. FIRM NAME 2. HOME OFFICE BUSINESS ADDRESS 3. FORMER FIRM NAME

CIVIL TECH ENGINEERING INC, 300A Prestige Drive NA

Hurricane, West Virginia 25526
4. HOME OFFICE TELEPHONE 5. ESTABLISHED (YEAR) 6. TYPE OWNERSHIP 6a. WV REGISTERED DBE
304-757-8094 1996 Individual Corporation (Disadvantaged Business
Partnership Joint-Venture Enterprise)
YES NO XX

7. PRIMARY AML DESIGN OFFICE: ADDRESS/ TELEPHONE/ PERSON IN CHARGE/ NO. AML DESIGN PERSONNEL EACH OFFICE

300A Prestige Drive,

Hurricane, WV 25526/Mark E.

Pennington PE/Twelve

8. NAMES OF PRINCIPAL OFFICERS OR MEMBERS OF FIRM 8a. NAME, TITLE,
Mark E. Pennington MS, PE
Jennifer E. Pennington PE NA

& TELEPHONE NUMBER - OTHER PRINCIPALS

9. PERSONNEL BY DISCIPLINE

— ADMINISTRATIVE — ECOLOGISTS — LANDSCAPE ARCHITECTS — STRUCTURAL ENGINEERS
— ARCHITECTS — ECONOMISTS — MECHANICAL ENGINEERS 1 SURVEYORS
— BIOLOGIST — ELECTRICAL ENGINEERS -— MINING ENGINEERS — TRAFFIC ENGINEERS
2 CADD OPERATORS 1 ENVIRONMENTALISTS — PHOTOGRAMMETRISTS OTHER (Technicians)
— CHEMICAIL ENGINEERS __ ESTIMATORS — PLANNERS: URBAN/REGIONAL
3 CIVIL ENGINEERS 1 GEOLOGISTS — SANITARY ENGINEERS 12 TOTAL PERSONNEL
4 CONSTRUCTION INSPECTORS — HISTORIANS ___ SOILS ENGINEERS
—  DESIGNERS __ HYDROLOGISTS _ SPECIFICATION
— DRAFTSMEN WRITERS
TOTAL NUMBER OF WV REGISTERED PROFESSIONAL ENGINEERS IN PRIMARY OFFICE: 3

*RPEs other than Civil and Mining must provide supporting documentation that qualifies them to

supervise and perform this type of work.

10. HAS THIS JOINT-VENTURE WORKED TOGETHER BEFORE? [l YES [l NO NA

11. OUTSIDE KEY CONSULTANTS/SUB-CONSULTANTS ANTICIPATED TO BE USED.
Questionnaire”.

Attach “AML Consultant Confidential Qualification




NAME AND ADDRESS: SPECIALTY: WORKED WITH BEFORE
Novel Geo-Environmental PLLC Drilling and Laboratory Soils Testing
806 B Street _ X Yes
St. Albans, WV 25177
No
NAME AND ADDRESS: SPECIALTY: WORKED WITH BEFORE
Triad Engineering Inc. Drilling and Laboratory Soils Testing
219 Hartman Run Road _ X  Yes
Morgantown, WV 26505
No
NAME AND ADDRESS: SPECIALTY: WORKED WITH BEFORE
Stantec Mapping
1 Moore Avenue _ X Yes
Buckhannon, WV 26201
No
12 A. Is your firm experienced in Abandoned Mine Lands Remediation/Mine Reclamation Engineering?
YES Description and Number of Projects: See Section A
152 AML Projects — Personnel Experience (Mark E. Pennington PE)
50+ Subsidence Claims - Corporate Experience
NO
B. Is your firm experienced in Soil Analysis?
YES Descriptiocn and Number of Projects: See Sections B.2, B.3, and B.4
1500+ Projects — Corporate and Personnel Experience.

NO

i Is your firm experienced in hydroclogy and hydraulics?

YES Description and Number of Projects: See Sections B.2, B.3, and B.4

50+ Projects involving storm water controls and dam spillway
design.

NO




Does your firm produce its own Aerial Photography and Develop Contour Mapping?

YES
NO XX
E. Is your firm experienced in domestic waterline design? (Include any experience your firm has in
evaluation of aquifer degradation as a result of mining.)
YES Description and Number of Projects: Douglas Water line (DEP ID#303)
NO
E.. Is your firm experienced in Acid Mine Drainage
Evaluation and Abatement Design?
YES Description and Number of Projects:_ Design of Liming station and dams for Cranberry River,
NO

13. PERSONAL
data but

HISTORY STATEMENT OF PRINCIFALS AND ASSOCIATES RESPONSIBLE FOR AML PROJECT DESIGN (Furnish complete

NAME & TITLE
Pennington,
President -

keep to essentials)
(Last, First, Middle Int.) YEARS OF EXPERIENCE
Mark E. YEARS OF AML DESIGN EXPERIENCE: | YEARS OF AML RELATED DESIGN YEARS OF DOMESTIC
: - : EXPERIENCE: WATERLINE DESIGN
ipal Engineer
Prdne P g ee 17 36 EXPERIENCE: 4

16




Brief Explanation of Responsibilities:

PROJECT RESPONSIBILITIES COMPANY RESPONSIBILTIES RECENT AND ONGOING PROJECTS
O ENVIRONMENTAL PERMITTING O COMPANY MANAGEMENT O THOMAS SUNRISE SANITATION - AML
O TOPOGRAPHIC MAPPING O BUSINESS DEVELOPMENT O PROSPECT VALLEY HIGHWALL #4 — AML
O HYDROLOGY AND HYDRAULICS 0 PROJECT PLANNING AND 0 WINIFREDE (MCFANN) PORTALS - AML
U FLOOD ASSESSMENT SUPERVISION 0 DOUGLAS WL DESIGN - AML
O EROSION CONTROL 0 CAMBRIA PORTALS & DESIGN - AML
0 STORM WATER CONTROLS O ZEBB’S CREEK HW #2 - AML
L SANITARY SEWER DESIGN 0 HAWKINBERRY HOLLOW PORTALS - AML
0 GEOTECHNICAL ANALYSIS O WITCHER CREEK PORTALS — AML
U SUBSIDENCE ABATEMENT U STOWE REFUSE PILES - AML
O LANDSLIDE ANALYSIS AND DESIGN U RIDENOUR COMPLEX - AML
O RETAINING WALL DESIGN U BRAEHOLM PORTALS - AML
O DAM MODIFICATIONS 0 MONTECARLO COMPLEX - AML
0O ANNUAL DAM INSPECTIONS O GRAFTON #4 REFUSE AND HW - AML
U0 COMMERCIAL CIVIL SITE O LITTLE DAYCAMP BRANCH - AML
O DEVELOPMENT
U CONSTRUCTION CONTRACT
ADMINISTRATION

As the feormer manager of the St. Albans Office of Triad Engineering and a founder of Civil Tech, Mr. Pennington has
gained a broad knowledge of most civil engineering disciplines involving abandoned mine lands, storm water and erosion
controls, dams, as well as private, industrial, and municipal projects involving topographic mapping, geotechnical
analysis, and civil site development. He has been responsible for 154 AML projects, 48 dam modification projects, and
many large commercial, private, and industrial projects. Mr. Pennington has a working knowledge of AML projects
including; subsidence, landslides, mine drainage/portals, erosion, shafts, burning refuse, and surface/subsurface
drainage. He has served as project manager on 17 AML projects since 2008. These projects have included; the Thomas
Sunrise Sanitation Mine Drainage Project, Prospect Valley HW #4, Cambria Portals, Winifrede Portals, Douglas WL, and
Witcher Creek Portals. Most of these project are complete and all have been successfully completed on time. Mr.
Pennington has substantial construction experience gained while administering the constructicn contract on over 100
projects and while serving as the Assistant Project Manager on the USACOE Moorefield Flocd Levee Project as an
employee of Heeter Construction of Spencer, West Virginia.

EDUCATION (Degree, Year, Specialization)

BSCE/1977/Civil Engineering Undergraduate Degree — WVU
MSCE/1985/Soils and Foundations/WVCOG

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS REGISTRATION (Type, Year, State)
American Society of Civil Engineers (ASCE) CE/1981/WV CE/1995/NC CE/1988/KY CE/1988/0H
Association of State Dam Safety Officials (ASDSO) CE/2013/VA PS/1995/WV
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13. PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR AMI, PROJECT DESIGN (Furnish complete
data but keep to essentials)

NAME & TITLE (Last, First, Middle Int.) YEARS OF EXPERIENCE
Pennington, Jennifer E. YEARS OF AML DESIGN EXPERIENCE: | YEARS OF AML RELATED DESIGN YEARS OF DOMESTIC
Vic:e President - Principal 17 EREERIENCE: o5 gigggiéEgEDESIgN
Engineer
Brief Explanation of Responsibilities
COMPANY RESPONSIBILTIES PROJECT RESPONSIBILITIES
O COMPANY MANAGEMENT U HYDROLOGY AND HYDRAULICS
O PROJECT PLANNING AND 0 FLOOD ASSESSMENT
DIRECTION 0 EROSION CONTROL
O STORM WATER CONTROLS
U GEOTECHNICAL ANALYSIS
U LANDSLIDE ANALYSIS AND DESIGN
O RETAINING WALL DESIGN
O DAM MODIFICATIONS
O ANNUAL DAM INSPECTIONS
0 COMMERCIAL CIVIL SITE DEVELOPMENT

Ms. Pennington is a multi-disciplined engineer who has served as project manager on many large and complex civil and
geotechnical engineering projects involving subsurface investigation, geotechnical analysis, dam
design/rehabilitation, civil site development, storm water controls, etc. She is a former senior engineer with Triad
Engineering. While with Triad, she performed geotechnical analysis for many AML projects and was directly responsible
for the analysis of the Rock Branch Landslide Project in Kanawha County. Ms. Pennington has also been responsible for
design engineering associated with recent AML projects including Thomas Sunrise Sanitation, Prospect Valley, Cambria,
and Zebb’s Creek. Ms. Pennington’s duties and responsibilities at Civil Tech include planning, direction, and
performance of geotechnical analysis, civil site design, dam modification design, and hydrologic/hydraulic analysis.
She has expertise in the use of HEC1l, HEC2, Dams2, Flowmaster, Hydrocad, SPW911l, PCstable 5 and 6,RAutocad, and
Eaglepcint computer modeling software,

EDUCATION (Degree, Year, Specialization)

BSCE/1988/Civil Engineering Undergraduate Degree - University of Kentucky

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS REGISTRATION (Type, Year, State)
American Society of Civil Engineers (ASCE) CE/1992/WV
Association of State Dam Safety Officials (ASDSO) PS/1995/WV

13. PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIELE FOR AMI, PROJECT DESIGN (Furnish complete
data but keep to essentials)

NAME & TITLE (Last, First, Middle Int.) | YEARS OF EXPERIENCE
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YEARS OF AML DESIGN EXPERIENCE: | YEARS OF AML RELATED DESIGN YEARS OF DOMESTIC
Kessler, Robert R.- Geologist EXPERIENCE: WATERLINE DESIGN
5 13 EXPERIENCE:
0

Brief Explanation of Responsibilities:

Mr. Kessler is responsible for all geologic studies/investigations required toc support engineering services for Civil
Tech. Projects include mining subsidence investigations, blasting studies, and geclogic studies for more than 40 dam
modifications throughout West Virginia.

EDUCATION (Degree, Year, Specialization)

B.S. - Geology - 1965 - Ohio University
Post Graduate Work - 1965 to 1966 - Geology - Ohio University
B.S. - Mathematics - 1980 - University of Charleston

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS REGISTRATION (Type, Year, State)

13. PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR AML PROJECT DESIGN (Furnish complete
data but keep to essentials)

NAME & TITLE (Last, First, Middle Int.) YEARS OF EXPERIENCE

YEARS OF AML DESIGN EXPERIENCE: | YEARS OF AML RELATED DESIGN YEARS OF DOMESTIC
Arthur, Charles D. — CADD Designer EXPERIENCE: WATERLINE DESIGN
& Survey Crew Party Chief 5 13 EXPERIENCE: 3

Brief Explanation of Responsibilities

Senior designer responsible for direction of other draftsmen and preparation of design drawings using Autocad and
Eagle Point modeling software, survey party chief, and evaluation of mine maps and subsidence. Mr. Arthur has served
as a senior designer for the following recent projects.

Thomas Mine Drainage and Blowout AML Projects, Thomas, WV
Prospect Valley Highwall No. 4, Shinnston, WV

Winifred McFann Portals, Winifrede, Kanawha County, WV
Nellis (Smith) Drainage, Nellis, WV

Zebb's Creek HW#2, Barbour County, WV

Cambria Portals, Harriscn County, WV

Hawkinberry Hollow Portals, Marion County, WV

Thomas Sewer-Stormwater Segregation Project, Thomas, WV
Thomas Stormwater Improvements, Thomas, WV

Nearly 40 dam modification projects throughout WV

Holiday Inn Express, Mineral Wells, WV

Fairfield Inn & Suites, Weirton, WV

Birds Creek Portals, Preston County, WV

Witcher Creek Portals, Kanawha County, WV

Montecarlo Complex, Wyoming County, WV

Grafton#4 Refuse and Highwall, Taylor County, WV

Little Daycamp Branch, McDowell County, WV
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Mr. Arthur also performs field surveying necessary to support engineering services and develop topographic mapping

required for all civil project performed by our company.

EDUCATION (Degree, Year, Specialization)

Pre-blast Surveyor Training - May 2003 - WVDEP

Computer-aided Drafting/1080 hours - June 2000 — Ben Franklin Career and Tech. Ed. Ctr., Dunbar, WV
Welding/1,320 hours - June 1997 - Ben Franklin Career and Tech. Ed. Ctr., Dunbar, WV

Welding/72 hours - Dec 1993 - Richmond Technical Center, Richmond, VA

14. PROVIDE A LIST OF SOFTWARE AND EQUIPMENT AVAILABLE IN THE PRIMARY OFFICE WHICH WILL BE USED TO COMPLETE AML

DESIGN SERVICES

Software:

Autocad Civil3D 2011

Microstation

Eaglepoint 2009

HEC-1

HEC-2

HECRAS

HEC-HMS

Dams2

Hydrocad version 9

Flowmaster

Sewercad

Watercad

PCstable 5

SPW911 - Pile Buck Sheet Pile Wall Design Program
Word Perfect, Excel, and other office support programs.

Moo o0D00o00o00o00o0oDo

=

quipment:
4AWD Pickup

Jeep Grand Cherckee

Desktop Computers

Laptop Computers

Digital Cameras

HP Designjet 1050C Plotter

HP Deskjet Printers

Color Laser Printer

Leica TC600 Total Station

Leica Level

Rods, prisms, tripods, targets, and survey support equipment

Ooo00DoC0oO0O0o
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15. CURRENT ACTIVITIES ON WHICH YOUR FIRM IS THE DESIGNATED ENGINEER OF RECORD

PROJECT NAME, TYPE AND NAME AND ADDRESS OF NATURE OF YQUR FIRM'S ESTIMATED CONSTRUCTION
LOCATION OWNER RESPONSIBILITY COST

PERCENT

COMPLETE
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Cacapon State Park Dam Brad Leslie Topographic Mapping 1,500,000 Mapping 100%
Modifications WVDNR Parks & Recreation |Design Design 100%
Section Permitting Permitting 100%
Capitol Complex, Building | Bidding Bidding 0%
3, Room 723 Construction Monitoring Const. Monitoring 0%
Charleston, WV 25305 Contract Administration Contract Admin 0%
Construction expected
2013/2014 season.
Witcher Creek Portals Jonathan Neal Subsurface Investigation 500,000 Design 100%
Kanawha County, WV WVDEP-AML Design Permitting 100%
254 Industrial Drive Permitting Bidding 0%
Oak Hill, WV Bidding Const. Monitoring 0%
Construction Monitoring Construction underway 2013.
Montecarlo Complex Mark Proctor Subsurface Investigation 750,000 Design 100%
Wyoming County, WV WVDEP-AML Design Permitting 100%
254 Industrial Drive Permitting Bidding 0%
Oak Hill, WV Bidding Const. Monitoring 0%
Construction Monitoring Construction expected 2014.
Grafton #4 Refuse and HW |Gregg Smith Subsurface Investigation 750,000 Design 90%
Taylor County, WV WVDEP-AML Design Permitting 50%
Bridgeport, WV Permitting Bidding 0%
Bidding Const. Monitoring 0%
Construction Monitoring Construction expected 2014.
Little Daycamp Branch Mark Proctor Design 550,000 Design 90%
McDowell County, WV WVDEP-AML Permitting Permitting 0%
254 Industrial Drive Bidding Bidding 0%
Oak Hill, WV Construction Monitoring Const. Monitoring 0%
Construction expected 2014.
Phase I — Units 1 & 2 Ash | Patrick W. Flaugher Design Services $ 2,000,000 Design 100%
Handling Area Pavement Dominion Energy Inc. Bidding 100%
Replacement Design HC 76 Box 430 Const. Monitoring 90%
Mt. Storm Power Station Mt. Storm, WV 26739 Construction underway 2013.
Mt. Storm, WV
Coal Haul Road Pavement Patrick W. Flaugher Design Services § 2,000,000 Design 50%
Replacement Design Dominion Energy Inc. Bidding 100%
Mt. Storm Power Station HC 76 Box 430 Const. Monitoring 50%
Mt. Storm, WV Mt. Storm, WV 26739 Construction underway 2013,
TOTAL NUMBER OF PROJECTS: Seven TOTAL ESTIMATED CONSTRUCTION COSTS: $ 8,050,000

I16. CURRENT ACTIVITIES ON WHICH YOUR FIRM IS SERVING AS A SUB-CONSULTANT TO OTHERS None



PROJECT NAME, TYPE

NATURE OF FIRMS

NAME AND ADDRESS

ESTIMATED

ESTIMATED CONSTRUCTION COST

AND LOCATION RESPONSIBILITY OF OWNER COMPLETION DATE
ENTIRE PROJECT YOUR FIRMS
RESPONSIBILITY
17. COMPLETED WORK WITHIN LAST 5 YEARS ON WHICH YOUR FIRM WAS THE DESIGNATED ENGINEER OF RECORD
PROJECT NAME, TYFE NAME AND ADDRESS ESTIMATED CONSTRUCTION COST YEAR CONSTRUCTED
AND LOCATION OF OWNER (YES OR NO)

Stowe Refuse Piles Roger Earle $ 750,000 2013 YES
Logan County, WV WVDEP - AML

Charleston, WV
Ridenour Complex Gregg Smith $ 250,000 2013 YES
Monongalia County, WV WVDEP-AML

Bridgeport, WV
Braeholm (Evans) Portals and Drainage |Roger Earle $ 250,000 2013 YES
Logan County, WV WVDEP - AML

Charleston, WV
Douglas Waterline Extension Jonathan Holbert $ 250,000 2013 YES
Tucker County, WV WVDEP~AML

Charleston, WV
Hawkinberry Hollow Portals and Tim Lemasters $ 500,000 2012 YES
Drainage WVDEP-AML
Marion County, WV Bridgeport, WV
Birds Creek Portals Gregg Smith $§ 750,000 2012 YES
Preston County, WV WVDEP-AML

Bridgeport, WV
Longbranch Dam Mr. Brad Leslie s 200,000 2012 YES
Dam Modificatiocon WVDNR
Pipestem State Park Parks and Recreation Section

324 4*® Avenue

South Charleston, WV
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Berwind Dam Mr. Brad Leslie $ 1,000,000 2012 YES
Dam Mcdification WVDNR
Berwind WMA Parks and Recreation Section

324 4% Avenue

Scuth Charleston, WV
Prospect Valley Highwall #4 Tim Lemasters $ 1,000,000 2011 YES
Shinnston, Harrison County, WV WVDEP-AML

105 South Railroad Street

Philippi, WV 26416
Winifred (McFann) Portals Dean Stiltner $ 250,000 2011 YES
Winifrede, Kanawha County, WV WVDEP-AML

116 Industrial Drive

Oak Hill, WV 25901
Zebb’s Creek Highwall #2 Gregg Smith $ 200,000 2011 YES
Junior WV, Barbour County, WV WVDEP-AML

209 South Main Street

Philippi, WV 26416
Cambria Portals & Drainage Design Tim Lemasters UNKNOWN 2011 YES
Cambria, Harrison County, WV WVDEP-AML

209 South Main Street

Philippi, WV 26416
Mt. Storm Gate Modification Mr. Patrick Flaugher UNKNOWN 2011 YES
Mt. Storm Power Station Dominion Generation

Mt. Storm Power Station

Dominion Energy Inc.

HC 76 Box 430

Mt. Storm, WV 26739
Drain Pipe and Gate Repair Brad Leslie $ 280,000 2011 YES
Jimmy Lewis Dam WVDNR
Pinnacle Rock SP Parks and Recreation Section
Mercer Co., WV 324 4" Avenue

South Charleston, WV
Thomas Sunrise Sanitation Mine Gregg Smith $ 250,000 2009 YES
Drainage WVDEP-AML
Thomas, Tucker County, WV 208 South Main Street

Philippi, WV 26416
Thomas Sunrise Sanitation Mine Blowout | Gregg Smith $ 250,000 2009 YES

Thomas, Tucker County, WV

WVDEP-AML
209 South Main Street
Philippi, WV 26416




Stony River Dam Sterlin Rebuck $ 250,000 2009 YES
Breach Dam to Remove from WVDEP NewPage Corporation
Jurisdiction 300 Pratt Street
Grant County, WV Luke, MD 21540
Phase I - Unit 3 Ash Handling Area Patrick W. Flaugher $ 500,000 2009 YES
Pavement Replacement Design Dominion Energy Inc.
Mt. Storm Power Station HC 76 Box 430
Mt. Storm, WV Mt. Storm, WV 26739
Flow & Temperature Monitoring Weir Patrick W. Flaugher $ 250,000 2009 YES
Stony River Dominion Energy Inc.
Mt. Storm Power Station HC 76 Box 430
Mt. Storm, WV Mt. Storm, WV 26739
Fairfield Inn & Suites Michael Holt=z $ 2,500,000 (Estimated) 2009 YES
Weirton, WV MPH Hotels
490 East Route 22
North Barrington, IL 60010
Deegan & Hinkle Dams Tom Brown — City Engineer $ 1,500,000 2008 YES
Dam Modifications City of Bridgeport
Bridgeport, WV 515 West Main Street
Bridgeport, WV 26330
Flip Bucket Stabilization Patrick W. Flaugher $ 750,000 2008 YES
Mt. Storm Lake Dam Dominion Energy Inc.
Mt. Storm Power Station HC 76 Box 430
Mt. Storm, WV Mt. Storm, WV 26739
18. COMPLETED WORK WITHIN LAST 5 YEARS ON WHICH YOUR FIRM HAS BEEN A SUB-CONSULTANT TO OTHER FIRMS (INDICATE PHASE
OF WORK FOR WHICH YOUR FIRM WAS RESPONSIBLE) None
PROJECT NAME, TYPE NAME AND ADDRESS ESTIMATED CONSTRUCTION COST YEAR CONSTRUCTED FIRM ASSOCIATED
AND LOCATION OF OWNER OF YOUR FIRM'S PORTION (YES OR NO) WITH
19. Use this space to provide any additional information or description of resources supporting your firm's qualifications

to perform work for the West Virginia Abandoned Mine Lands Program. Civil Tech provides engineering services to wide
range of clients including, the Bridgeport, Charleston, and Oak Hill Offices of the WVDEP-AML, the City of Thomas, City
of Bridgeport, NewPage Corporation, Mt. Top PSD, Dominion Generation — Mt. Storm & North Branch Power Stations, Duke
Power, Huntersville, NC, WVDNR Parks and Wildlife Sections, American Electric Power - John Amos Plant, WV American
Water, and other private concerns and contractors. Current and recent AML projects include AMD, Highwall Reclamation,
Portals, Subsidence Abatement, and a waterline extension. Our experience with impoundments, dam breach/reclamation,
civil site design, infrastructure, & site grading combined with our AML experience and environmental/permitting
knowledge makes our firm most qualified for AML Design Projects.
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20. The foregoing is a statement of facts.

Signature:

Printed Name:

Mark E.

Pennington

Title:

President

Date:

January 2,

2014
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AML and RELATED PROJECT EXPERIENCE MATRIX

PROJECT EXPERIENCE REQUIREMENTS PRIMARY STAFF PARTICIPATION/CAPACITY
=% M=Management P=Professional
[}
Additional 2 2 z E 2 2z
Exp. Basis |"fmm 3 c c % = § @ 5 5 o 2 c = 5
c=c s £ g8 8 g o 2 % E g g = S = < g = 5 £
PROJECT OTP. | providedin | 5 % g = < S 3 £ @ ] o 2 S = ® & S g = = g
P=Personal a3 a2 (&) = ] 2 5 =E = = £ 7] S > =1 £ Ll 3
3 Section {s) i = € = T > © =4 53 £Zcles E L = © =3 c @ = o
P g 3.8 39 w 22 |89 w 2 ER-E R st [ 53 o = o @ = 0
@5 5 = 2 = =y 2E |€=| 8 =3 S5e|l55 @ 5. = = o @ < @
52 s2 7] 24 = o2 e85 8§® » laSs§|52 = E® o= £ & < X £
s | 8 2 gce = € Jlogg| Bu g |-8g(53 ) 53 € g o o P 8 S
€a = ] 22 = T2 |a28| &2 & ISR R 8 e 5 2 = = @ = =
S| 3s| 5 | 28| & |8 |es2| 88| ¢ (29|58 5 25| ¢ B 5 £ e 5 F
<5 = a i =} o S |@ES5| TG o Sow|OEE = il @ 6] = 2 i3 o T
Thomas Sunrise Sanitation
Mine Drain C A X X M/P 2
Thomas Sunrise Sanitation
Mine Blowout C A X X X X X X M/P P B B
Prospect Valley Highwall #4 C A X X X X X X X M/P P P P P
Winifred (McFann) Portals c A X X X X X M/P P P P P
Douglas WL Extension c A X X X M/P P P P P
Pines CC Subsidence C A X X X X X X MIP P P P 54
Cambria Portals & Drainage C A X X X X X X X M/P E P 54 B
Zehbs Creek HW#2 c A X X X X X /P P P P P
Nellis (Smith) Drainage C A X X X MP P P P P
Hawkinberry Hollow C A X X X X X X X M/P P B P (54
Birds Creek Portals C A X X X X X X X X M/P P P P B
Stowe Refuse Piles 5] A X X X X X X M/P P P P P
Ridenour Complex C A X X X X X X X M/P 2 P P P
Breaholm (Evans) Portals C A X X X X X X X M/P P P P B
Witcher Creek Portals C A X X X X X X X X X X M/P P P P P
Tumner Slide P A X X X X X MIP P
Montecarlo Complex e A X X X X X X X X M/P P P P P
Grafton #4 Refuse and HW c A X X A X X X X X mp P P P P
Little Daycamp Branch C A X X X X X X X M/P P P P P
Bailey and Lemley Dam
Modifications C 8.3 X X X X X M/P P P B
Fleming Street Stabilization c B.4 X X X X MiP B P P
Mt Storm Flip Bucket
Stabilization C B.3 ) X X X X X M/P & P P

* List whether project experience is corporate or personnel based or both.

** Use this area to provide specific sections or pages if needed for reference.
*** List Primary Design personnel and their functional capacity for the projects listed.

Attachment "C"
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Revised &/872012

EXPRESSION OF INTEREST
CRANY MINE DUMP
DEP16394

SECTION FIVE: TERMS AND CONDITIONS

Terms and conditions begin on the next page.
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1. CONTRACTUAL AGREEMENT: Issuance of a Purchase Order signed by the Purchasing Division
Director, or his designee, and approved as to form by the Attorney General’s office constitutes
acceptance of this Contract made by and between the State of West Virginia and the Vendor. Vendor's
signature on its bid signifies Vendor’s agreement to be bound by and accept the terms and conditions
contained in this Contract.

2. DEFINITIONS: As used in this Solicitation/Contract, the following terms shall have the meanings
attributed to them below. Additional definitions may be found in the specifications included with this
Solicitation/Contract.

2.1 “Agency” or “Agencies™ means the agency, board, commission, or other entity of the State of
West Virginia that is identified on the first page of the Selicitation or any other public entity
seeking to procure goods or services under this Contract.

2.2 “Contract” means the binding agreement that is entered into between the State and the Vendor
to provide the goods and services requested in the Solicitation.

2.3 “Director” means the Director of the West Virginia Department of Administration, Purchasing
Division.

2.4 “Purchasing Division” means the West Virginia Department of Administration, Purchasing
Division.

2.5 “Purchase Order” means the document signed by the Agency and the Purchasing Division, and
approved as to form by the Attorney General, that identifies the Vendor as the successful bidder
and Contract holder.

2.6 “Solicitation” means the official solicitation published by the Purchasing Division and identified
by number on the first page thereof.

2.7 “State” means the State of West Virginia and/or any of its agencies, commissions, boards. etc.
as context requires.

2.8 “Vendor” or “Vendors” means any entity submitting a bid in response to the Solicitation, the

entity that has been selected as the lowest responsible bidder, or the entity that has been awarded
the Contract as context requires.

Revised 10/02/2013
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3. CONTRACT TERM:; RENEWAL; EXTENSION: The term of this Contract shall be determined in
accordance with the category that has been identified as applicable to this Contract below:

D Term Contract

Initial Contract Term: This Contract becomes effective on
and extends for a period of vear(s).

Renewal Term: This Contract may be renewed upon the mutual written consent of the
Agency, and the Vendor, with approval of the Purchasing Division and the Attorney
General’s office (Attorney General approval is as to form only). Any request for renewal
must be submitted to the Purchasing Division Director thirty (30) days prior to the expiration
date of the initial contract term or appropriate renewal term. A Contract renewal shall be in
accordance with the terms and conditions of the original contract. Renewal of this Contract
is limited to successive one (1) year periods. Automatic renewal of
this Contract is prohibited. Notwithstanding the foregoing, Purchasing Division approval is
not required on agency delegated or exempt purchases. Attorney General approval may be
required for vendor terms and conditions.

Reasonable Time Extension: At the sole discretion of the Purchasing Division Director,
and with approval from the Attorney General’s office (Attorney General approval is as to
form only), this Contract may be extended for a reasonable time after the initial Contract
term or after any renewal term as may be necessary to obtain a new contract or renew this
Contract. Any reasonable time extension shall not exceed twelve (12) months. Vendor may
avoid a reasonable time extension by providing the Purchasing Division Director with written
notice of Vendor’s desire to terminate this Contract 30 days prior to the expiration of the then
current term. During any reasonable time extension period, the Vendor may terminate this
Contract for any reason upon giving the Purchasing Division Director 30 days written notice.
Automatic extension of this Contract is prohibited. Notwithstanding the foregoing,
Purchasing Division approval is not required on agency delegated or exempt purchases. but
Attorney General approval may be required. '

Release Order Limitations: In the event that this contract permits release orders, a release
order may only be issued during the time this Contract is in effect. Any release order issued
within one year of the expiration of this Contract shall be effective for one year from the date
the release order is issued. No release order may be extended beyond one year after this
Contract has expired.

Fixed Period Contract: This Contract becomes effective upon Vendor’s receipt of the notice to
" proceed and must be completed within 1095 days.

Revised 10/02/2013
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D One Time Purchase: The term of'this Contract shall run from the issuance of the Purchase
Order until all of the goods contracted for have been delivered. but in no event shall this Contract
extend for more than one fiscal year,

D Other: See attached.

4. NOTICE TO PROCEED: Vendor shall begin performance of this Contract immediately upon
receiving notice to proceed unless otherwise instructed by the Agency. Unless otherwise specified, the
fully executed Purchase Order will be considered notice to proceed

5. QUANTITIES:  The quantities required under this Contract shall be determined in accordance with
the category that has been identified as applicable to this Contract below.

D Open End Contract: Quantities listed in this Solicitation are approximations only, based on
estimates supplied by the Agency. It is understood and agreed that the Contract shall cover the
quantities actually ordered for delivery during the term of the Contract. whether more or less
than the quantities shown.

{D Service: The scope of the service to be provided will be more clearly defined in the
specifications included herewith.

Combined Service and Goods: The scope of the service and deliverable goods to be provided
will be more clearlydefined in the specifications included herewith.

D One Time Purchase: This Contract is for the purchase of a set quantity of goods that are
identified in the specifications included herewith. Once those items have been delivered, no
additional goods may be procured under this Contract without an 'appmpyiate change order
approved by the Vendor, Agency, Purchasing Division, and Attorney General's office.

6. PRICING: The pricing set forth herein is firm for the life of the Contract. unless specified elsewhere
within this Solicitation/Contract by the State. A Vendor’s inclusion of price adjustment provisions in its
bid, without an express authorization from the State in the Solicitation to do so, may result in bid
disqualification.

7. EMERGENCY PURCHASES: The Purchasing Division Director may authorize the Agency to
purchase goods or services in the open market that Vendor would otherwise provide under this Contract
if those goods or services are for immediate or expedited delivery in an emergency. Emergencies shall
include, but are not limited to, delays in transportation or an unanticipated increase in the volume of
work. An emergency purchase in the open market, approved by the Purchasing Division Director, shall
not constitute of breach of this Contract and shall not entitle the Vendor to any form of compensation or
damages. This provision does not excuse the State from fulfiiling its obligations under a One Time
Purchase contract.

8. REQUIRED DOCUMENTS: All of the items checked below must be provided 1o the Purchasing
Division by the Vendor as specified below.

Revised 10/02/2013
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D BID BOND: All Vendors shall furnish a bid bond in the amount of five percent (5%) of the
total amount of the bid protecting the State of West Virginia. The bid bond must be submitted
with the bid.

PERFORMANCE BOND: The apparent successful Vendor shall provide a performance bond
in the amount of . The performance bond must be
issued and received by the Purchasing Division prior to Contract award. On construction
contracts, the performance bond must be 100% of the Contract value.

D LABOR/MATERIAL PAYMENT BOND: The apparent successful Vendor shall provide a
labor/material payment bond in the amount of 100% of the Contract value. The labor/material
payment bond must be issued and delivered to the Purchasing Division prior to Contract award.

In lieu of the Bid Bond, Performance Bond, and Labor/Material Payment Bond, the Vendor may provide
certified checks, cashier’s checks, or irrevocable letters of credit. Any certified check, cashier’s check,
or irrevocable letter of credit provided in lieu of a bond must be of the same amount and delivered on the
same schedule as the bond it replaces. A letter of credit submitted in lieu of a performance and
labor/material payment bond will only be allowed for projects under $100.000. Personal or business
checks are not acceptable.

D MAINTENANCE BOND: The apparent successful Vendor shall provide a two (2) year
maintenance bond covering the roofing sistem. The maintenance bond must be issued and
delivered to the Purchasing Division prior to Contract award.

WORKERS' COMPENSATION INSURANCE: The apparent successful Vendor shall have
appropriate workers” compensation insurance and shall provide proof thereof upon request.

INSURANCE: The apparent successful Vendor shall furnish proof of the following insurance
' prior to Contract award and shall list the state as a certificate holder:

Commercial General Liability Insurance:

$1,000,000.00 OF DOt
Builders Risk Insurance: builders risk — all risk insurance in an amount equal to
100% of the amount of the Contract.
$2,000,000.00 Aggregate a

$1.000,000.00 Automobile Liability

Professional Liability

(]
L]
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The apparent successful Vendor shall also furnish proof of any additional insurance requirements
contained in the specifications prior to Contract award regardless of whether or not that
insurance requirement is listed above.

LICENSE(S) / CERTIFICATIONS / PERMITS: In addition to anything required under the
Section entitled Licensing, of the General Terms and Conditions, the apparent successful Vendor
shall furnish proof of the following licenses, certifications, and/or permits prior to Contract
award, in a form acceptable to the Purchasing Division.

L]
L]

L]
L]

The apparent successful Vendor shall also furnish proof of any additional licenses or certifications
contained in the specifications prior to Contract award regardless ol whether or not that
requirement is listed above.

9. LITIGATION BOND: The Director reserves the right to require any Vendor that files a protest of an
award to submit a litigation bond in the amount equal to one percent of the lowest bid submitted or
$5.000, whichever is greater. The entire amount of the bond shall be forfeited if the hearing officer
determines that the protest was filed for frivolous or improper purpose, including but not limited to. the
purpose of harassing, causing unnecessary delay, or needless expense for the Agency. ATl litigation
bonds shall be made payable to the Purchasing Division. In lieu of a bond, the protester may submit a
cashier’s check or certified check payable to the Purchasing Division. Cashier’s or certified checks will
be deposited with and held by the State Treasurer’s office. If it is determined that the protest has not
been filed for frivolous or improper purpose, the bond or deposit shall be returned in its entirety.

10. ALTERNATES: Any model, brand, or specification listed herein establishes the acceptable level of
quality only and is not intended to reflect a preference for, or in any way favor, a particular brand or
vendor. Vendors may bid alternates to a listed model or brand provided that the alternate is at least
equal to the model or brand and complies with the required specitications. The equality of any alternate
being bid shall be determined by the State at its sole discretion. Any Vendor bidding an alternate model
or brand should clearly identify the alternate items in its bid and should include manufactorer’s
specifications, industry literature, and/or any other refevant documentation demonstrating the equality of
the alternate items. Failure to provide information for alternate items may be grounds for rejection of a
Vendor's bid.

11. EXCEPTIONS AND CLARIFICATIONS: The Solicitation contains the specifications that shall form
the basis of a contractual agreement. Vendor shall clearly mark any exceptions, clarifications, or
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other proposed modifications in its bid. Exceptions to, clarifications of, or modifications of a requirement
or term and condition of the Solicitation may result in bid disqualification.

12. LIQUIDATED DAMAGES: Vendor shall pay liquidated damages in the amount
for

This clause shall in no way be considered exclusive and shall not limit the State or Agency’s right to
pursue any other available remedy.

13. ACCEPTANCE/REJECTION: The State may accept or reject any bid in whole. or in part. Vendor’s
signature on its bid signifies acceptance of the terms and conditions contained in the Solicitation and
Vendor agrees to be bound by the terms of the Contract, as reflected in the Purchase Order, upon receipt.

14. REGISTRATION:  Prior to Contract award, the apparent successful Vendor must be properly
registered with the West Virginia Purchasing Division and must have paid the $125 fee if applicable.

15. COMMUNICATION LIMITATIONS: In accordance with West Virginia Code of State Rules §148-
1-6.6, communication with the State of West Virginia or any of its employees regarding this Solicitation
during the solicitation, bid, evaluation or award periods, except through the Purchasing Division. is
strictly prohibited without prior Purchasing Division approval. Purchasing Division approval for such
communication is implied for all agency delegated and exempt purchases.

16. FUNDING: This Contract shall continue for the term stated herein, contingent upon funds being
appropriated by the Legislature or otherwise being made available. In the event funds are not appropriated
or otherwise made available. this Contract becomes void and of no effect beginning on July 1 of the fiscal
year for which funding has not been appropriated or otherwise made available.

17. PAYMENT: Payment in advance is prohibited under this Contract. Payment may only be made after
the delivery and acceptance of goods or services. The Vendor shall submit invoices, in arrcars, to the
Agency at the address on the face of the purchase order labeled “Invoice To.”

18. UNIT PRICE: Unit prices shall prevail in cases of a discrepancy in the Vendor’s bid.
19. DELIVERY: All quotations are considered freight on board destination (“F.O.B. destination™) unless
alternate shipping terms are clearly identified in the bid. Vendor's listing of shipping terms that

contradict the shipping terms expressly required by this Solicitation may result in bid disqualification.

20. INTEREST: Interest attributable to late payment will only be permitted if authorized by the West
Virginia Code. Presently, there is no provision in the law for interest on late payments.

21. PREFERENCE: Vendor Preference may only be granted upon written request and only in accordance
with the West Virginia Code § SA-3-37 and the West Virginia Code of State Rules. A Resident Vendor

Certification form has been attached hereto to allow Vendor to apply for the preference. Vendor’s
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failure to submit the Resident Vendor Certification form with its bid will result in denial of Vendor
Preference. Vendor Preference does not apply to construction projects.

22. SMALL, WOMEN-OWNED, OR MINORITY-OWNED BUSINESSES: For any solicitations
publicly advertised for bid on or after July 1, 2012, in accordance with West Virginia Code §5A-3-
37(a)(7) and W. Va. CSR § 148-22-9, any non-resident vendor certified as a small, women-owned, or
minority-owned business under W. Va. CSR § 148-22-9 shall be provided the same preference made
available to any resident vendor. Any non-resident small, women-owned, or minority-owned business
must identify itself as such in writing, must submit that writing to the Purchasing Division with its bid,
and must be properly certified under W. Va. CSR § 148-22-9 prior to submission of its bid to receive the
preferences made available to resident vendors. Preference for a non-resident small, women-owned, or
minority owned business shall be applied in accordance with W. Va. CSR § 148-22-9,

23. TAXES: The Vendor shall pay any applicable sales, use, personal property or any other taxes arising
out of this Contract and the transactions contemplated thereby. The State of West Virginia is exempt
from federal and state taxes and will not pay or reimburse such taxes.

24. CANCELLATION: The Purchasing Division Director reserves the right to cancel this Contract
immediately upon written notice 1o the vendor if the materials or workmanship supplied do not conform
to the specifications contained in the Contract. The Purchasing Division Director may cancel any
purchase or Contract upon 30 days written notice to the Vendor in accordance with West Virginia Code
of State Rules § 148-1-7.16.2.

25. WAIVER OF MINOR IRREGULARITIES: The Director reserves the right to waive minor
irregularities in bids or specifications in accordance with West Virginia Code of State Rules § 148-1-4.6.

26. TIME: Time is of the essence with regard to all matters of time and performance in this Contract.

27, APPLICABLE LAW: This Contract is governed by and interpreted under West Virginia law without
giving effect to its choice of law principles. Any information provided in specification manuals, or any
other source, verbal or written, which contradicts or violates the West Virginia Constitution. West
Virginia Code or West Virginia Code of State Rules is void and of no effect.

28. COMPLIANCE: Vendor shall comply with all applicable federal. state, and local laws, regulations and
ordinances. By submitting a bid, Vendors acknowledge that they have reviewed, understand, and will
comply with all applicable law.

29. PREVAILING WAGE: On any contract for the construction of a public improvement, Vendor and any
subcontractors utilized by Vendor shall pay a rate or rates of wages which shall not be less than the fair
minimum rate or rates of wages (prevailing wage), as established by the West Virginia Division of
Labor under West Virginia Code §§ 21-5A-1 et seq. and available at hitp:/ww w,s05.wv.gov/administrative-
law/wagerates/Pages/default.aspx. Vendor shall be responsible for ensuring compliance with prevailing
wage requirements and determining when prevailing wage
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requirements are applicable. The required contract provisions contained in West Virginia Code of State
Rules § 42-7-3 are specifically incorporated herein by reference.

30. ARBITRATION: Any references made to arbitration contained in this Contract, Vendor’s bid, or in
any American Institute of Architects documents pertaining to this Contract are hereby deleted, void, and
of no effect.

31. MODIFICATIONS: This writing is the parties’ final expression of intent. Notwithstanding anything
contained in this Contract to the contrary, no modification of this Contract shall be binding without
mutual written consent of the Agency, and the Vendor, with approval of the Purchasing Division and the
Attorney General’s office {Atiorney General approval is as to form only). No Change shall be
implemented by the Vendor until such fime as the Vendor receives an approved written change
order from the Purchasing Division.

32. WAIVER: The failure of either party to insist upon a strict performance of any of the terms or
provision of this Contract, or to exercise any option, right, or remedy herein contained, shall not be
construed as a waiver or a relinquishment for the future of such term. provision, option, right, or remedy,
but the same shall continue in full force and effect. Any waiver must be expressly stated in writing and
signed by the waiving party.

SUBSEQUENT FORMS: The terms and conditions contained in this Contract shall supersede any and
all subsequent terms and conditions which may appear on any form documents submitted by Vendor 1o
the Agency or Purchasing Division such as price lists, order forms, invoices, sales agreements, or
maintenance agreements, and includes internet websites or other electronic documents. Acceptance or
use of Vendor’s forms does not constitute acceptance of the terms and conditions contained thereon.

33

.

34. ASSIGNMENT: Neither this Contract nor any monies due, or to become due hereunder, may be
assigned by the Vendor without the express written consent of the Agency, the Purchasing Division, the
Attorney General’s office (as to form only), and any other government agency or office that may be
required to approve such assignments. Notwithstanding the foregoing, Purchasing Division approval
may or may not be required on certain agency delegated or exempt purchases.

(7]
L

WARRANTY: The Vendor expressly warrants that the goods and/or services covered by this Contract
will: (a) conform to the specifications, drawings, samples, or other description furnished or specified by
the Agencey; (b) be merchantable and fit for the purpose intended; and (c) be free from defect in material
and workmanship.

36. STATE EMPLOYEES: State employees are not permitted to utilize this Contract for personal use and
the Vendor is prohibited from permitting or facilitating the same.

.

37. BANKRUPTCY: In the event the Vendor files for bankrupicy protection, the State of West Virginia
may deem this Contract null and void, and terminate this Contract without notice.
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38. [RESERVED]

39. CONFIDENTIALITY: The Vendor agrees that it will not disclose to anyone, directly or indirectly, any
such personally identifiable information or other confidential information gained from the Agency,
unless the individual who is the subject of the information consents to the disclosure in writing or the
disclosure is made pursuant 10 the Agency's policies, procedures, and rules. Vendor further agrees to
comply with the Confidentiality Policies and Information Security Accountability Requirements, set
forth in http:/www state.wv.us/admin/purchase/privacy/default. huni.

40. DISCLOSURE: Vendor’s response to the Solicitation and the resulting Contract are considered public
documents and will be disclosed to the public in accordance with the laws, rules, and policies governing
the West Virginia Purchasing Division. Those laws include, but are not limited to, the Freedom of
Information Act found in West Virginia Code § 29B-1-1 et seq.

If a Vendor considers any part of its bid to be exempt from public disclosure, Vendor must so indicate
by specifically identifying the exempt information, identifying the exemption that applies, providing a
detailed justification for the exemption, segregating the exempt information from the general bid
information, and submitting the exempt information as part of its bid but in a segregated and clearly
identifiable format. Failure to comply with the foregoing requirements will result in public disclosure
of the Vendor's bid without further notice. A Vendor's act of marking all or nearly all of its bid as
exempt is not sufficient to avoid disclosure and WILL NOT BE HONORED. Vendor’s act of marking a
bid or any part thereof as “confidential” or “proprietary” is not sufficient to avoid disclosure and WILL
NOT BE HONORED. In addition. a legend or other statement indicating that all or substantially all of
the bid is exempt from disclosure is not sufficient to avoid disclosure and WILL NOT BE HONORED.
Vendor will be required to defend any claimed exemption for nondisclosure in the event of an
administrative or judicial challenge to the State’s nondisclosure. Vendor must indemnify the State for
any costs incurred related to any exemptions claimed by Vendor. Any questions regarding the
applicability of the various public records laws should be addressed to your own legal counsel prior to
bid submission.

41. LICENSING: In accordance with West Virginia Code of State Rules §148-1-6.1.7, Vendor must be
licensed and in good standing in accordance with any and all state and local laws and requirements by
any state or local agency of West Virginia, including, but not limited to, the West Virginia Secretary of
State’s Office, the West Virginia Tax Department, West Virginia Insurance Commission. or any other
state agency or political subdivision. Upon request, the Vendor must provide all necessary releases o
obtain information to enable the Purchasing Division Director or the Agency to verify that the Vendor is
licensed and in good standing with the above entities.

42. ANTITRUST: In submitting a bid to, signing a contract with, or accepting a Purchase Order from any
agency of the State of West Virginia, the Vendor agrees to convey, sell, assign, or transfer to the State of
West Virginia all rights. title, and interest in and to all causes of action it may now or hereafter acquire
under the antitrust laws of the United States and the State of West Virginia for price fixing and/or
unreasonable restraints of trade relating to the particular commodities or services purchased or acquired
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by the State of West Virginia. Such assignment shall be made and become effective at the time the
purchasing agency tenders the initial payment to Vendor.

43. VENDOR CERTIFICATIONS: By signing its bid or entering into this Contract, Vendor certifies (1)
that its bid was made without prior understanding, agreement, or connection with any corporation, firm,
limited liability company, partnership, person or entity submitting a bid for the same material, supplies,
equipment or services; (2) that its bid is in all respects fair and without collusion or fraud; (3) that this
Contract is accepted or entered into without any prior understanding, agreement, or connection to any
other entity that could be considered a violation of law; and (4) that it has reviewed this RFQ in its
entirety; understands the requirements, terms and conditions, and other information contained herein.
Vendor’'s signature on its bid also affirms that neither it nor its representatives have any interest, nor
shall acquire any interest, direct or indirect, which would compromise the performance of its services
hereunder. Any such interests shall be promptly presented in detail to the Agency.

The individual signing this bid on behalf of Vendor certifies that he or she is authorized by the Vendor
to execute this bid or any documents related thereto on Vendor’s behalf; that he or she is authorized 0
bind the Vendor in a contractual relationship; and that, to the best of his or her knowledge, the Vendor
has properly registered with any State agency that may require registration.

44. PURCHASING CARD ACCEPTANCE: The State of West Virginia currently utilizes a Purchasing
Card program, administered under contract by a banking institution. to process payment for goods and
services. The Vendor must accept the State of West Virginia’s Purchasing Card for payment of all
orders under this Contract unless the box below is checked.

Vendor is not required to accept the State of West Virginia's Purchasing Card as payment for all
' goods and services.

45. VENDOR RELATIONSHIP: The relationship of the Vendor to the State shall be that of an
independent contractor and no principal-agent relationship or employer-employee relationship s
contemplated or created by this Contract. The Vendor as an independent contractor is solely liable for
the acts and omissions of its employees and agents. Vendor shall be responsible for selecting, supervising,
and compensating any and all individuals employed pursuant to the terms of this Solicitation
and resulting contract. Neither the Vendor, nor any employees or subcontractors of the Vendor, shall
be deemed to be employees of the State for any purpose whatsoever. Vendor shall be exclusively
responsible for payment of employees and contractors for all wages and salaries, taxes, withholding
payments, penalties, fees, fringe benefits, professional liability insurance premiums, contributions to
insurance and pension, or other deferred compensation plans, including but not limited to. Workers’
Compensation and Social Security obligations. licensing fees, erc. and the filing of all necessary
documents, forms and returns pertinent to all of the foregoing. Vendor shall hold harmless the State, and
shall provide the State and Agency with a defense against any and all claims including, but not limited
to, the foregoing payments, withholdings, contributions, taxes, Social Security taxes. and employer
income tax returns.

46. INDEMNIFICATION: The Vendor agrees to indemnify, defend. and hold harmless the State and the
Agency, their officers, and employees from and against: (1) Any claims or losses for services rendered

Revised 107022013



XK38

by any subcontractor, person, or firm performing or supplying services, materials, or supplies in
connection with the performance of the Contract; {2) Any claims or losses resulting to any person or
entity injured or damaged by the Vendor, its officers. employees, or subcontractors by the publication.
translation, reproduction, delivery, performance, use, or disposition of any data used under the
Contract in a manner not authorized by the Contract, or by Federal or State statutes or regulations;
and {3) Any failure of the Vendor, its officers, emplovees, or subcontractors to cbserve State and
Federal laws including, but not limited to, labor and wage and hour laws.

47. PURCHASING AFFIDAVIT: In accordance with West Virginia Code § 5A-3-10a, all Vendors
are required to sign, notarize, and submit the Purchasing Affidavit stating that neither the Vendor nor
a related party owe a debt to the State in excess of $1,000. The affidavit must be submitted prior to
award, but should be submitted with the Vendor’s bid. A copy of the Purchasing Affidavit is
included herewith.

48. ADDITIONAL AGENCY AND LOCAL GOVERNMENT USE: This Contract may be utilized
by and extends to other agencies, spending units, and political subdivisions of the State of West
Virginia; county, municipal, and other local government bodies; and school districts (“Other
Government Entities”). This Contract shall be extended to the aforementioned Other Government
Entities on the same prices, terms, and conditions as those offered and agreed to in this Contract. If
the Vendor does not wish to extend the prices, terms, and conditions of its bid and subsequent contract
to the Other Government Entities, the Vendor must clearly indicate such refusal in its bid. A refusal
to extend this Contract to the Other Government Entities shall not impact or influence the award of
this Contract in any manner.

49, CONFLICT OF INTEREST: Vendor, its officers or members or employees, shall not presently
have or acquire any interest, direct or indirect, which would conflict with or compromise the
performance of its obligations hereunder. Vendor shall periodically inquire of its officers, members
and employees to ensure that a conflict of interest does not arise. Any conflict of interest discovered
shall be promptly presented in detail to the Agency.

50. REPORTS: Vendor shall provide the Agency and/or the Purchasing Division with the
following reports identified by a checked box below:

D Such reports as the Agency and/or the Purchasing Division may request. Requested reports may
include, but are not limited to, quantities purchased, agencies utilizing the contract, total contract
expenditures by agency, eic.

|D Quarterly reports detailing the total quantity of purchases in units and dollars, along with a listing
of purchases by agency. Quarterly reports should be delivered to the Purchasing Division via

. BACKGROUND CHECK: In accordance with W. Va. Code § 15-2D-3, the Director of the
Division of Protective Services shall require any service provider whose employees are regularly
employed on the grounds or in the buildings of the Capitol complex or who have access to sensitive or
critical information
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to submit to a ﬁngcrprsm -hased state and federal background inquiry through the state repository.
The service provider is responsible for any costs associated with the fingerprint-based state and federal
background inguiry.

After the contract for such services has been approved. but before any such employees are permitted 1o
be on the grounds or in the buildings of the Capitol complex or have access to sensitive or critical
information, the service provider shall submit a list of all persons who will be physically present and
working at the Capitol complex to the Director of the Division of Protective Services for purposes of
verifying compliance with this provision,

The State reserves the right to prohibit a service provider’s employees from accessing sensitive or
critical information or to be present at the Capitol complex based upon results addressed from a criminal
background check.

Service providers should contact the West Virginia Division of Protective Services by phone at
(304)558-9911 for more information. '

52. PREFERENCE FOR USE OF DOMESTIC STEEL PRODUCTS: Except when authorized by the
Director of the Purchasing Division pursuant to W. Va. Code § 5A-3-36, no contractor may use or
supply steel products for a State Contract Project other than those steel products made in the United
States. A contractor who uses steel products in violation of this section may be subject to ¢ivil penalties
pursuant to W. Va. Code § SA-3-56. As used in this section:

a. “Statc Contract Project” means any erection or construction of, or any addition to, alteration of
or other improvement to any building or structure, including, but not limited to, roads or highways,
or the installation of any heating or cooling or ventilating plants or other equipment, or the
supply of and materials for such projects, pursuant to a contract with the State of West
Virginia for which bids were solicited on or after June 6, 2001,

b. “Steel Products” means products rolled, formed, shaped, drawn, extruded, forged, cast, fabricated
or otherwise similarly processed, or processed by a combination of two or more or
such operations, from steel made by the open heath, basic oxygen, electric furnace, Bessemer or
other steel making process.

The Purchasing Division Director may, in writing, authorize the use of foreign steel products ift

a. The cost for each contract item used does not exceed one tenth of one percent (.1%) of the total
contract cost or two thousand five hundred dollars ($2,500.00), whichever is greater. For the
purposes of this section, the cost is the value of the steel product as delivered to the project; or

b. The Director of the Purchasing Division determines that specified steel materials are not
produced in the United States in sufficient quantity or otherwise are not reasonably available to
meet contract requirerments.
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53. PREFERENCE FOR USE OF DOMESTIC ALUMINUM, GLASS, AND STEEL: In Accordance
with W, Va, Code § 5-19-1 et seq., and W. Va. CSR § 148-10-1 et seq., for every contract or subcontract,

subject to the limitations contained herein, for the construction, reconstruction, alteration, repair,
improvement or maintenance of public works or for the purchase of any item of machinery or
equipment to be used at sites of public works, only domestic aluminum, glass or steel products shall be
supplied unless the spending officer determines, in writing, afier the receipt of offers or bids. (1) that the
cost of domestic aluminum, glass or stee! products is unreasonable or inconsistent with the public
interest of the State of West Virginia, (2) that domestic aluminum, glass or steel products are not
produced in sufficient quantities to meet the contract requirements, or (3) the available domestic
aluminum, glass, or steel do not meet the contract specifications. This provision only applies to public
works contracts awarded in an amount more than fifiy thousand dollars ($30,000) or public works
contracts that require more than ten thousand pounds of steel products.

The cost of domestic aluminum, glass, or steel products may be unreasonable if the cost is more than
twenty percent (20%) of the bid or offered price for foreign made aluminum, glass, or steel products. If
the domestic aluminum, glass or steel products to be supplied or produced in a “substantial labor surplus
area”, as defined by the United States Department of Labor, the cost of domestic aluminum, glass. or
stee] products may be unreasonable if the cost is more than thirty percent (30%) of the bid or offered
price for foreign made aluminum, glass, or steel products.

This preference shall be applied to an item of machinery or equipment, as indicated above, when the
item is a single unit of equipment or machinery manufactured primarily of aluminum, glass or steel, is
part of a public works contract and has the sole purpose or of being a permanent part of a single public
works project. This provision does not apply to equipment or machinery purchased by a spending unit
for use by that spending unit and not as part of a single public works project.

All bids and offers including domestic aluminum, glass or steel products that exceed bid or offer prices
including foreign aluminum, glass or steel products after application of the preferences provided in this
provision may be reduced to a price equal to or lower than the lowest bid or offer price for foreign
aluminum, glass or steel products plus the applicable preference. If the reduced bid or offer prices are
made in writing and supersede the prior bid or offer prices, all bids or offers, including the reduced bid
or offer prices, will be recvaluated in accordance with this rule.
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1. PLAN AND DRAWING DISTRIBUTION: All plans and drawings must be completed and available
for distribution at least five business days prior to a scheduled pre-bid meeting for the construction or
other work related to the plans and drawings.

2. PROJECT ADDENDA REQUIREMENTS: The Architect/Engineer and/or Agency shall be required
to abide by the following schedule in issuing construction project addenda:

a. The Architect/Engineer shall prepare any addendum materials for which it is responsible, and a
list of all vendors that have obtained drawings and specifications for the project. The
Architect/Engineer shall then send a copy of the addendum materials and the list of vendors to
the State Agency for which the contract is issued to allow the Agency to make any necessary
modifications. The addendum and list shall then be forwarded to the Purchasing Division buyer
by the Agency. The Purchasing Division buver shall send the addendum to all interested vendors
and, if necessary, extend the bid opening date. Any addendum should be received by the
Purchasing Division at least fourteen (14) days prior to the bid opening date.

3. PRE-BID MEETING RESPONSIBILITIES: The Architect/Engincer shall be available to attend any
pre-bid meeting for the construction or other work resulting from the plans, drawings, or specifications
prepared by the Architect/Engineer.

4. AIA DOCUMENTS: Contracts for architectural and engineering services will be governed by the AIA
document B101-2007, as amended by the Supplementary Conditions for the State of West Virginia, in
addition to the terms and conditions contained herein when procured under Chapter 5G of the West
Virginia Code.

5. GREEN BUILDINGS MINIMUM ENERGY STANDARDS: In accordance with West Virginia Code
§ 22-29-4, all new building construction projects of public agencies that have not entered the schematic
design phase prior to July 1, 2012, or any building construction project receiving state grant funds
and appropriations. including public schools, that have not entered the schematic design phase prior to
July 1, 2012, shall be designed and constructed complying with the ICC International Energy
Conservation Code, adopted by the State Fire Commission, and the ANSVASHRAF/IESNA Standard
90.1-2007: Provided. That if any construction project has a commitment of federal funds to pay for
a portion of such project, this provision shall only apply to the extent such standards are consistent with
the federal standards.
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SECTION A - ABANDONED MINE LANDS EXPERIENCE

L,
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More than 50 years combined experience with AML Projects: The principals of Civil
Tech Engineering, Inc. have gained AML experience providing professional services to the OSM, WVDEP,
and BRIM on abandoned mine lands projects including: Subsidence, Landslides, Mine Drainage, Mine and
Refuse Fires, Mine Shafts, Water Impoundments, and Pollution of Ground and Surface Water. Recent
AML Projects performed for the WYDEP AML&R Offices located in Philippi, Oak Hill, and
Charleston, WV include:

Thomas (Sunrise Sanitation) Mine Drainage Project (DEP14171). Complete June, 2010.
Thomas Sunrise Sanitation Mine Blowout (Emergency Project). Complete Spring, 2009,
Prospect Valley Highwall #4 (DEP 14433). Complete 2011.

Winifrede (McFann) Portals (DEP 14479). Complete 2011.

Pines County Club (Ponds) Subsidence (DEP14633). Preliminary Design — Project Cancelled.
Douglas Water Line Extension (DEP14951). Bidding complete — Construction 2013.
Cambria Portals & Drainage Design (DEP 14845). Construction complete 2012.

Birds Creek Portals (DEP 15065). Construction complete 2012,

Nellis (Smith) Drainage (DEP15002). Construction complete 2012

Zebb’s Creek Highwall #2 (DEP14991). Construction complete 2011.

Hawkinberry Hollow Portals and Drainage (DEP 15220). Construction complete 2012.
Stowe Refuse Piles (DEP15586). Under construction 2013.

Witcher Creek Portals and Refuse (DEP15601). Under construction 2013.

Ridenour Complex (DEP15598). Construction complete 2013.

Braeholm (Evans) Portals & Drainage (DEP15634). Construction complete 2013.

Montecarlo Complex (DEP16032). Ready for construction 2014,

Grafton #4 Refuse & Highwall (DEP16073) — Final design complete — Permitting Underway.
Little Daycamp Project (DEP16033) — Preliminary design complete — Project on hold — Bat Study

Principals of Civil Tech were responsible for planning, performing, and managing

past AML work performed by Triad prior to February of 1996: Prior to forming Civil
Tech, Mark Pennington managed the branch office of Triad Engineering in St. Albans, West Virginia.
Jennifer Pennington was a senior engineer in that office. While employed by Triad, our principals were
responsible for the performance and/or management of virtually all AML projects performed until February
of 1996 when we resigned from Triad. A total of approximately 137 AML projects were

completed during the period of 1990 to early 1996.

Civil Tech Mine Subsidence Determinations: Our corporate AML experience is detailed on the
enclosed CCQQ forms. Our recent corporate experience includes examination of structures to determine
cause of damage and mining relatedness. We have performed these mine subsidence determinations using
information on file with the WVGS, and with the assistance of AML personnel and records. Services have
been provided for insurance companies and BRIM.

Civil Tech has demonstrated experience and professional capability in all aspects of

engineering and support services required to successfully complete AML Projects.
Since forming Civil Tech, our staff has successfully completed over 1500 projects. Services provided have
included: surveying and mapping, subsurface investigations, laboratory analysis, geotechnical engineering,
structural design and assessment, environmental engineering, sewer & stormwater projects, land
use/planning, reclamation, hydraulic/hydrologic studies, flood routing, dam break analysis and risk
assessment, design engineering, plans, specifications, bidding, contract administration, and construction
monitoring. See enclosed CCQQ forms for Civil Tech Engineering, Inc. and Sections B.1 thru B.4.

As highlighted in this submittal, our experience with the design of civil
infrastructure and dam design combined with our AML experience makes our
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company uniquely qualified for AML Design Projects.

A partial listing of AML experience gained while employed by Triad during 1990 to
1996 is presented in this submittal along with other related projects which include
photographs to showcase our capability to provide services for AML projects.

AML Projects Performed in 1990
O Approximately 20 projects were completed.
O These projects included: mine drainage, subsidence, and landslides.
O Typical Projects included:

Carbondale Portals, Smithers, WV
< AML Representative: Neil Robinson
< Services Provided: Drilling, Sampling, Engineering

Tuppers Creek (Burford) Landslide, Kanawha Co., WV

< AML Representative: Michael Richardson

< Services Provided: Surveying, Mapping, Drilling, Stability Analysis, Mine Drainage Control, Mine
Seals, Plans, Specifications, Bidding Assistance.

AML Projects Performed in 1991
O Approximately 20 projects were completed.
O These projects included: landslides, mine shafts, subsidence, mine and refuse
fires, and mine drainage.
0 Typical Projects included:

Pine Creek Mine Shaft, Logan Co., WV
< Work Performed for AML
< Services Provided: Surveying, Mapping, Drilling, Plans, Specifications, Bidding Assistance.

Monaville School Subsidence Determination, Logan Co., WV
< Work Performed for AML
< Services Provided: Drilling and Engineering

AML Projects Performed in 1992
O Approximately 25 projects were completed.
O These projects included: landslides, subsidence, mine shafts, refuse fires, and
mine drainage.
0 Typical Projects included:

McMillian Drainage, Davis Creek, Kanawha Co., WV
< Work Performed for AML
< Services Provided: Surveying, Mapping, Drilling, Lab, Engineering.

Millburn Burning Refuse, Kanawha Co., WV
< Work Performed for AML
< Services Provided: Surveying, Mapping, Drilling, Lab, and Engineering
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AML Projects Performed in 1993
O Approximately 26 projects were completed.
O These projects included: aerial surveying and mapping, landslides, subsidence,
and mine drainage.
0 Typical Projects included:

Eckman Refuse Pile, McDowell Co., WV
< Work Performed for AML
< Services Provided: Ground Control, Aerial Photography, Aerial Mapping.

Oxley Subsidence and Slide, Davis Creek, Kanawha Co., WV
< AML Representative: Michael Richardson
< Services Provided: Surveying, Drilling, Engineering

AML Projects Performed in 1994
O Approximately 27 projects were completed.
0 These projects included: aerial surveying and mapping, landslides, subsidence,
and mine drainage.
0 Typical Projects included:

Turner Landslide, Belle, WV

< Work Performed for AML
< Services Provided: Surveying, Mapping, Drilling, Sampling, Plans, Specifications, Bidding
Assistance

Sammons Drainage, Chauncey, WV
< Work Performed for AML
& Services Provided: Drilling and Engineering

AML Projects Performed in 1995
O Approximately 19 projects were completed.
O These projects included: aerial surveying and mapping, landslides, subsidence,
burning refuse, and mine drainage.
0 Typical Projects included:

Mullins Subsidence, Crab Orchard, WV
< AML Representative: Michael Richardson
< Services Provided: Drilling, Sampling and Engineering

Big Cub Creek Refuse Pile
< AML Representative: Dean Stiltner
< Services Provided: Aerial Photography, Ground Control, Aerial Mapping

Sample design drawings and photographs from our recent AML Projects follow this page.
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Statement of Qualifications Page No. 1B.1
Civil Tech Engineering, Inc.
Last Revised December 2013

SECTION B.1 - HISTORY OF FIRM

U Services: Civil Tech Engineering, Inc. has provided in-house professional engineering
services since 1996 in the following areas of expertise.

O AML Design Services
O Civil Design/Consulting

O Wastewater Treatment and Collection
O Dam Safety, Design, and Rehabilitation
O Geotechnical Engineering

O Surveying & Mapping

0 Construction Contract Administration/Construction Monitoring

W Background: Civil Tech Engineering Inc. was formed in 1996 by our principals, Mark
and Jennifer Pennington. Prior to forming Civil Tech, Mark Pennington managed the
branch office of Triad Engineering in St. Albans, West Virginia. Jennifer Pennington
was a senior engineer at Triad. Our principals have a combined experience of 55 years in
civil and geotechnical engineering.

[] Typical Projects and Capability: Since forming Civil Tech, our staff has provided
professional engineering services for a variety of clients and projects involving:

O AML Design Services
O 48 Dam rehabilitation and design projects
0 Site planning, development, and permitting

O Sanitary sewer/storm water segregation

Storm water evaluation and design

Foundation investigation and design for buildings, water tanks, etc.
Landslide investigation and design

Construction storm water pollution prevention plans and permitting
USACOE 404 Permitting.

O Topographic mapping to support our engineering projects

O Construction monitoring and testing for our design projects

0 Construction contract administration for our design projects

[ Cause of damage assessment of residential and commercial structures for insurance companies
0 Subsidence Claims for BRIM

C

I o I o

0 Submittal: We have prepared this submittal to illustrate our complete capabilities in
civil engineering. The reader will find information on a variety of projects intended to
illustrate the quality of our work, complete capability, and qualifications to provide the
engineering services for most civil engineering projects.
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Q

SECTION B.1 - OFFICE, STAFF, & EQUIPMENT
Office: All work is performed from our office located in Hurricane, West Virginia. The
physical address, telephone number, email address and
staff information is provided below:

CIVIL TECH ENGINEERING, INC.
300A Prestige Drive
Hurricane, West Virginia 25526

Phone 304-757-8094
Fax 304-757-8095
email civiltechl@frontier.com

Principals:
Mark E. Pennington MS, PE, PLS

Jennifer E. Pennington PE, PLS

Staff:

H Tom Brown PE — Senior Engineer
Robert Kessler - Senior Geologist
Charles Arthur Jr. - CADD

H Neal Craig - CADD

Resumes: Resumes for key personnel and staff follow this section.

Equipment: Civil Tech Engineering, Inc. maintains complete in-house computer
equipment and software to support our engineering services. This equipment is
complimented by our electronic survey instruments with onboard data collectors.



RESUME OF MARK E. PENNINGTON
PRESIDENT - CIVIL TECH ENGINEERING INC.
12-17-13
EDUCATION:

B.S.C.E. - Civil Engineering - 1977 - West Virginia University
M.S.C.E. - Civil Engineering - 1985 - West Virginia College of Graduate Studies

PROFESSIONAL REGISTRATION:

Registered Professional Engineer - West Virginia, Ohio, and North Carolina
Professional Land Surveyor - West Virginia

EMPLOYMENT HISTORY:

Principal Engineer - CIVIL TECH ENGINEERING, INC.
President February 1996 to Present

Chief Engineer - Heeter Construction, Inc., Spencer, WV

Vice President February 1996 to April 1997

Principal Engineer - Triad Engineering, Inc., St. Albans, WV

Vice President September 1980 to February 1996

Staff Engineer - American Electric Power Service Corporation

-Civil Engineering Laboratory - May 1977 thru July 1978
-Ash Utilization & Research - August 1978 to Sept. 1980

PERTINENT EXPERIENCE:

General: Mr. Pennington is one of the founders and president of Civil Tech Engineering Inc. In this
capacity, he is responsible for overall management of the company, business development, proposal
preparation, and the direction/technical review of all engineering work produced by the company.

After graduation from college, Mr. Pennington worked as a staff engineer for American Electric
Power. He initially performed various engineering tasks for the Civil Engineering Lab in New
Haven, West Virginia. He later joined the ash utilization and research section where was involved
with landfill design and testing. Mr. Pennington authored the “Fly Ash Structural Fill Inspection and
Training Manual” dated February 15, 1979 which is still in use today in the AEP system. Recently,
Mr. Pennington managed compaction testing at the John Amos Plant Quarrier Landfill under contract
with AEP.

Prior to establishing Civil Tech Engineering, Mr. Pennington served as Branch Manager of the St.
Albans Office of Triad Engineering, Inc. In this capacity, he supervised and coordinated all projects
performed by the St. Albans Office and managed over 60 employees including; engineers, geologists,
technicians, designers, draftsmen, environmental, surveyors, drillers, marketing, and clerical
personnel. Mr. Pennington's areas of expertise include: general civil design, dam
design/rehabilitation/safety, abandoned mine lands reclamation, geotechnical engineering, hazardous
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and municipal waste design/permitting, hydraulics, hydrology, groundwater studies, laboratory
testing, surveying and mapping, drilling, construction inspection/testing, and construction
project/contract administration. Mr. Pennington also reviewed and approved mine permits for the
Logan Office of Triad Engineering.

Mr. Pennington has provided and directed engineering services on over 1600 projects since forming
Civil Tech Engineering, Inc. These projects have been performed for clients including: WVDEP-
AML, BRIM, Steel of West Virginia, FMC, WVDNR, WVDEP, Dominion Generation, Duke Power,
Huntington Area Development Authority, City of Belington, Culloden PSD, City of South
Charleston, City of Thomas, Cedar Lakes Conference Center, Middleport Terminals, Contractors,
Architects, Private Home Owners, and insurance companies. Mr. Pennington has been responsible
for a wide range of engineering projects and services including:

® Abandoned Mine Land Projects

] Dam Inspection, Design, and Rehabilitation

° Foundation Investigations for Industrial, Commercial, and Residential Structures
° Civil Design for Residential/Commercial Projects.

° Damage Investigation/Evaluation of Commercial/Residential Structures.

° Mine Subsidence Claims

° Municipal Landfill Design/Permitting

o Municipal Sewage Design and Permitting

o Hazardous Waste Landfill Design/Permitting

o Groundwater Contamination Studies

Stormwater Design and Control

Erosion and Sediment Control Design and Permitting
Surveying and Mapping

Construction Quality Control

Construction Contract Administration

Insurance and BRIM Investigation: During Mr. Pennington’s 36 year career, he has provided
professional engineering services to insurance companies including State Farm, Nationwide, St. Paul,
Westfield, Travelers, Allstate, Prudential, Hartford, and others. Since 2002, Mr. Pennington has also
investigated numerous mine subsidence claims for BRIM. Services provided to insurance companies
have included examination/evaluation of damage to various structures including:

° Light Commercial Buildings

J Residential Houses

o Manufactured Houses

° Small Bridges

° Retaining/Basement Walls

° Pavements/parking lot surfaces
o Chimneys/fireplaces

o Municipal Concerns

Mr. Pennington is experienced in the assessment of damage caused by wind, flood, snow, erosion,
fire, leaking utility lines, earth movement (problem clay soils, settlement, landslides, etc.), vehicle
impact, structural defects/failure, and manufacturing defects (related to housing), blasting and
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subsidence related to mining.

Civil Design, Municipal Sewage and Water Service: Mr. Pennington was the design engineer for a
$ 3,000,000 sanitary sewer/storm water segregation project for the City of Thomas, West Virginia.
He routinely assists the city of Thomas with the evaluation of storm water problems and has been
responsible for the design and construction of a § 750,000 storm water improvement project which
was completed in 2006. Past experience with general civil engineering including utility and roadway
infrastructure, site grading, storm water, and permitting has included large commercial and private
projects such as Southridge Centre (100 acres), First Church of God (10 acres), Ridgeline
Developments (100 acres), Dudley Farms (50 acres), and recent 2 acre developments for hotel sites in
Mineral Wells, and Weirton, West Virginia.

Dam Safety: Mr. Pennington is qualified in the field of dam safety, rehabilitation, and design. He is
responsible for performing over 65 annual safety inspections for various dams and clients throughout
West Virginia and surrounding states. Mr. Pennington has been responsible for the design of over 44
dam design and rehabilitation projects. His areas of expertise include the use of Roller Compacted
Concrete (RCC) in the rehabilitation of dams. Mr. Pennington made a presentation at the ASCE fall
technical conference in 1994 discussing the use of Roller Compacted Concrete as overtopping
protection at the Anawalt Lake Dam. A partial list of typical dam design and rehabilitation projects
for which Mr. Pennington has been responsible include:

° No. 2 Impoundment Dam Modification - Union Carbide, Sistersville, WV
° Anawalt Lake Dam (new construction) - WVDNR - McDowell Co, WV

o Warden Lake Dam Modification - WVDNR - Hardy Co., WV

o Seneca Lake Dam Modification - WVDNR - Pocahontas Co., WV

° Teter Creek Lake Dam Modifications - WVDNR - Barbour Co., WV

° Belington Water Supply Dam Modifications - City of Belington - Barbour Co., WV
° FMC Tailings Pond Dam Modifications - FMC Corp.- Bessemer City, NC
o Water Supply Dam Modifications - Culloden PSD - Culloden, WV

® Joyce Lake Dam Modifications - Joyce Properties - Clarksburg, WV

L Handley Dam - WVDNR - Pocahontas Co., WV

° Thomas Dam Rehabilitation - City of Thomas, WV

° Old Pond 11 - McClintic Wildlife Management Area

° Wells Lock and Dam Emergency Repairs, Elizabeth, WV

° Rollins Dam Emergency Repairs, Ripley, WV

° Handley Dam Modifications, Pocahontas County, WV

° Winterplace Dam, Raleigh County, WV

o Anawalt Flood Damage Repairs, McDowell County, WV

o Bailey and Lemley Dams, Monongalia County, WV

o Wilson Big Hollow Dam, Hampshire County, WV

o Burches Run Dam Height Reduction, Marshall County, WV

o Mt. Storm Power Station Dam, Grant County, WV

o Deegan and Hinkle Dam Modifications, Bridgeport, WV

o Mill Run Water Supply Dam, Mt. Top PSD, Mt. Storm, WV

o Canaan Valley Resort Water Supply Reservoir, Davis, WV

Construction: Mr. Pennington provided engineering and construction management services to
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Heeter Construction of Spencer, West Virginia in 1996 and 1997. He assisted Heeter with bidding,
project management, and any technical problems requiring engineering expertise. During 1996 and
early 1997 while with Heeter Construction, he served as the assistant project manager for the
construction of a 10 million dollar flood control levee designed by the US Army Corps of Engineers
for the City of Moorefield, West Virginia. Mr. Pennington continues to provide bidding and
construction consultation as well as value engineering proposals, waste site design, and other
engineering services for Heeter Construction.

US Army Corps of Engineers: While with Triad Engineering, Mr. Pennington managed the
Huntington District Corps of Engineers indefinite delivery geotechnical contract for a period of 3
years. During this time, he was responsible for the design of Charleston Haddad Riverfront Park,
certification of Pond 16 (a small dam designed by the COE at McClintic WMA), landslide
investigations, seepage/stability analysis for flood levees, and numerous re-analysis investigations for
dams including Dillon and Beech City Dams in the State of Ohio.

Mine Permitting/Surveying: While employed by Triad Engineering, Mr. Pennington was
responsible for review and approval of mine permitting and surveying operations conducted in the
Logan, West Virginia Office of Triad.

WVDEP-AML Experience: Mr. Pennington has been responsible for the completion of 18 AML
projects for the WVDEP since 2008. These projects have ranged in size from under $ 250,000 to
over $ 1,000,000. He was also responsible for all AML work produced by the St. Albans office of
Triad Engineering prior to resigning from the company in early 1996. His work included proposal
preparation, planning, direction, management, and performance of all engineering activity associated
with Triad’s AML contract. Mr. Pennington was responsible for the successful completion of
approximately 137 projects during the period from 1990 to 1996. His expertise includes the
abatement of mine related problems associated with subsidence, blasting, landslides, mine drainage,
refuse fires, mine fires, mine shafts, drainage, impoundments, and groundwater/surface water
pollution. Since leaving Triad and forming Civil Tech, he has also been responsible for the
investigation of mine subsidence claims throughout West Virginia for the State Board of Risk and
Insurance Management (BRIM) and various insurance companies including State Farm and
Nationwide. Prior to working with the WVDEP - AML, he worked with the Office of Surface
Mining on similar projects. Mr. Pennington has 28 years of pertinent experience with the abatement
of mine related problems.
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RESUME OF JENNIFER E. PENNINGTON
PRINCIPAL ENGINEER
12-31-12
EDUCATION

BSCE - Civil Engineering - 1988 - University of Kentucky

CERTIFICATION/REGISTRATION

Registered Professional Engineer - West Virginia
Licensed Land Surveyor - West Virginia

EMPLOYMENT HISTORY

Principal Engineer Civil Tech Engineering, Inc., St. Albans, WV

March 1996 to Present
Senior Engineer Triad Engineering, Inc., St. Albans, WV, 1988 to 1996
PERTINENT EXPERIENCE

Ms. Pennington has served as a team member and project manager on AML, civil design, and geotechnical
projects involving abandoned mine land reclamation, subsurface investigation, geotechnical analysis, and
dam design. She has been responsible for technical analysis and review of all AML projects completed by
Civil Tech since 2008. She was responsible for all dam design and rehabilitation projects, and projects
performed for the Huntington District Corps of Engineers (HDCOE) while employed by Triad Engineering
during 1988- 1996. Work performed on those projects and current projects for which she is responsible at
Civil Tech Engineering include:

° Geotechnical Investigation and Analysis

° Civil Design

® Hydrologic/hydraulic analysis using HEC-1, HEC-2, and Dams2 Computer Programs

° Stability Analysis using UTEXAS2, PCStable5, and HDCOE Hand Check Methods

° Seepage Analysis using graphical flow net and HDCOE mathematical methods

° Preparation of Project Narratives, Design Drawings, Specifications, Construction Schedules, Erosion
and Sediment Control Plans, and Construction Cost Estimates.

Since the company was formed, Civil Tech Engineering has performed numerous dam safety inspections,
dam breach analysis and risk assessments, geotechnical studies, and dam rehabilitation design projects. Civil
Tech has also completed 8 AML projects since 2008. Ms. Pennington has been responsible for project
management on these and many other large scale projects including design and extensive
geotechnical/foundation investigations. She is proficient in organizing and maintaining scheduling during the
course of long term projects. She has complete familiarity with all of the above mentioned in house
computer programs as well as Word, Excel, AutoCad, Eagle Point, Flowmaster, Dams2, HECI and I,
HECRAS, and Hydrocad.

Ms. Pennington is responsible for technical review of all work produced by Civil Tech. In this capacity, she
reviews and approves all work produced by the company including AML, civil design, and dam safety
projects.



H. Thomas Brown

Objective Engineering Management

Work experience 2004-Present City of Bridgeport Bridgeport, WV
Director of Community and Public Works

e Managed City Departments: Engineering & GIS, Public Works, Public
Utilities, Community Development and Parks & Recreation.

e Employee Evaluations: GIS Manager, Office Manager, Department
Directors

¢ Prepared Annual Budget for Engineering/GIS Department

® Reviewed and Recommended Department Directors Budgets

e Managed Engineering Consultants and Contracts

® Prepared, Reviewed, Managed and Inspected all Construction Contracts

1991-2003 Harman Construction, Inc/West Virginia Paving, Inc
Grafton/Charleston, WV

Senior Estimator (2001-2004)

® Prepare and sign construction cost estimates: Paving, Roadway Repair &
New Construction, Excavation, Utility (water, sewer & storm drainage)
construction & repair and Retaining wall.

e Review and sign Contracts, Change orders, and Sub-Contracts

e Purchase Materials

Grafton Office Manager (1998-2001)

e Prepare, review, and sign: Cost proposals, Contracts, Change Orders, and
Sub-Contracts

e Purchase Materials
e Schedule: Crews and Sub —Contractors
e Close Branch Office

Senior/Chief Estimator (1991-1998)

® Prepare, review and recommend for signature: Cost proposals, Contracts,
Change Orders, and Sub-Contracts

e Manage: Company Safety Program, Equipment Maintenance and repair, and

e Schedule: Crews and Equipment



1987-1991 Advanced Surveys, Inc Prince Fredrick, MD

Project Engineer

® Prepare, review and recommend for signature: Engineering Proposals and
Contracts

® Manage: Engineer, Technicians, inspectors and CAD system
e Schedule: Project designs, Project Inspections, and Sub-Consultants

© Prepare plans, specifications and contract documents: Commercial and
Residential developments, Roadway and Intersection modifications and
improvements, utility improvements and drainage improvements; including
all studies and calculations required for excavation, grading, water, sewer,
storm drain, storm water management, paving, side walk, curb and sediment
control plans

1986-1987 Trible Construction, Inc.. Manassas, VA
Estimator

e Prepare, review and recommend for signature: Cost proposals, Contracts,
Change Orders, and Sub-Contracts : Utility, Grading and Site Construction

e Purchase Materials

e Market Company

1986-1986 The Driggs Corporation. Capitol Heights, MD
Estimator

e Prepare, review and recommend for signature: Cost proposals for excavation
and utility projects

1985-1986 Marvaco, Inc.. Capitol Heights, MD
Senior/Chief Estimator

e Prepare, review and recommend for signature: Cost proposals for excavation
and utility projects

1984-1985 CMX Industrial Ceramics.. Bridgeport, WV
Manager
® Manage: Coal preparation plant rebuild shop

1983-1984 Hopke Company, Inc... Alexandria, VA
Estimator

® Prepare, review and recommend for signature: Cost proposals for utility
projects

1981-1983 Soil Conservation Service Morgantown, WV
Technician
e Economic and hydraulic study preparation



1972-1981 Various

e Construction, Retail and Church Service

Education December 1982 West Virginia University Morgantown, WV
Civil Engineering
e BSCE

Accreditations West Virginia Professional Engineer License

West Virginia Professional Surveyor License

Professional American Society of Civil Engineers

membershi
" North Central West Virginia Highway Engineers



RESUME OF CHARLES D. ARTHUR, Jr.

SENIOR DESIGNER
10-18-11
EDUCATION:
June 2000 Benjamin Franklin Career and Technical Education Center Dunbar, WV
Computer-aided Drafting/1080 hours
Honor roll in computer drafting, experience with MicroStation 95/SE, AutoCAD
2000, Windows 98 SE, 3D drawings, mechanical/architecture drawings,
isometric/oblique drawings and orthographic projections
June 1997 Benjamin Franklin Career and Technical Education Center Dunbar, WV
Welding/1,320 hours
Honors included a second place finish in the State Welding Competition, Elkins,
WV, April 1997 sponsored by the Vocational Industrial Clubs of America,
Certificate of Recognition and experience with SMAW, GMAW, GTAW and TB
Dec 1993 Richmond Technical Center Richmond, VA
Welding/72 hours
Honor roll in welding, experience with SMAW, GMAW, GTAW and TB
June 1990 Dunbar High School Dunbar, WV
Diploma
EMPLOYMENT HISTORY
June 2000 to  Civil Tech Engineering, Inc. Hurricane, WV
Present Senior Designer

July 1999 to
June 2000

Aug 1997 to
June 1999

Jan 1995 to
Aug 1997 and

Responsible for preparation of design drawings using Autocad 2000 and 2004,
design modeling using Eagle Point 99 software, survey party chief, and
evaluation of mine maps and subsidence.

Custom Upholstery St. Albans, WV
Helper/Deliverer Part Time

Experience keeping track of shop inventory and related sales, tearing down
furniture to be upholstered and transporting furniture

American Commercial Barge Line Jeffersonville, IN
Deck Hand

Experience rigging barges together, making locks, chipping, grinding, painting,
working in close quarters and maintaining tug boats/chemical barges

Pizza Hut Inc. South Charleston, WV
Shift Manager



RESUME OF CHARLES D. ARTHUR, Jr. Continued

July 1989to  Experience updating customer data, completing close of daily receipts, insuring
June 1993 that paperwork balances, operating computerized cash register and possessing

exemplary customer and employee relations

June 1993 to  First Choice Equipment Ashland, VA
Dec 1994 Mechanic

Experience maintaining tractor-trailers, various welding jobs, paint preparation
and painting

PERTINENT EXPERIENCE:

Since joining Civil Tech in 2000, Mr. Arthur has been responsible for preparation of design
drawings using Autocad for a variety of civil engineering, AML, mine subsidence claims, hotel
site development, and dam modification projects. A partial list of projects including recent AML
experience follows:

VY VVVVVVVVVVVYVVYVVVVYVVYVVVVVVVVYVYY

Thomas (Sunrise Sanitation) Mine Drainage Project (DEP14171).
Thomas Sunrise Sanitation Mine Blowout (Emergency Project).
Prospect Valley Highwall #4 (DEP 14433).

Winifrede (McFann) Portals (DEP 14479).

Pines County Club (Ponds) Subsidence (DEP14633).

Douglas Water Line Extension (DEP14951).

Cambria Portals & Drainage Design (DEP 14845).

Birds Creek Portals (DEP 15065).

Nellis (Smith) Drainage (DEP15002).

Zebb’s Creek Highwall #2 (DEP14991).

Hawkinberry Hollow Portals and Drainage (DEP 15220).
Fairfield Inn and Suites, Weirton, WV

Holiday Inn Express, Mineral Wells, WV

Thomas Sunrise Sanitation Mine Drain

Old Pond 11 Dam Rehabilitation

Anawalt Flood Damage Repair

Teter Creek Dam Modification

Wells Lock and Dam Repair

Wilson Big Hollow Dam

Winterplace Dam Modification 1 and 2.

Cedar Lakes Dam No. 2 Flood Damage Repair

Bailey and Lemley Dam Modifications

Deegan and Hinkle Dam Modifications

Thomas Storm Water Improvements

Thomas Sewer/Storm Water Segregation Project

Amish Exchange

Mine Subsidence and Insurance Investigations

Landslide corrections

Geotechnical Investigations



Mr. Arthur also serves as survey crew chief for property and topographic mapping projects for
Civil Tech Engineering. During his employment he has also provided construction inspection
and testing services for civil and dam modification projects and has inspected subsurface
investigation projects for geotechnical projects.

Mr. Arthur is also certified by the State of West Virginia as a pre-blast inspector.



RESUME OF H. THOMAS DIBACCO

ENVIRONMENTAL ENGINEER

EDUCATION:

B.S. Environmental Engineering-2000-Kennedy Western University.
Electronic Systems-DeVRY Institute of Technology
Fairmont State College-1961-1963

CERTIFICATION/REGISTRATION:

Class 1 Public Water Supply Operator
Supervisory Development Program
Radiation Safety

FCC General License

Visual Emissions EPA Method 9

EMPLOYMENT HISTORY:

Virginia Power
Environmental Compliance Coordinator Mt. Storm Power Station,
North Branch Power Station 1966 to June 2000.

Civil Tech Engineering, Inc.
Project Manager July 2000 to present.

PROFESSIONAL EXPERIENCE:

Air pollution permits PSD Title 5

Water pollution control NPDES

Hazardous waste management

Lake management

Dam safety inspections

Alternate energy source development

Consultant wind energy development

Advisor for Dominion Energy

Advisor wind energy program James Madison University
Representative for Springhouse Energy Systems
Biological studies with Ohio State University
Engineering and development of ash storage facilities and haul roads



Environmental awareness training

Supervised activities of GAI Engineering

Ground water monitoring

Environmental audits.

Wastewater treatment (1500gpt to150,000gpd)

Storm water sampling

Spill prevention control and countermeasures

Solid waste management

Environmental inspections with WV Office of Air Quality, EPA, WVDEP.

PERTINENT EXPERIENCE: Mr. DiBacco has worked extensively with water and
wastewater treatment systems at Mt. Storm Power Station, the North Branch Power
Station, and the City of Thomas. As Environmental Compliance Coordinator at both the
Mt. Storm Power Station and the North Branch Power Station, Mr. DiBacco has
considerable experience in all areas of Environmental Regulations. He is also
experienced in dam safety requirements. Mr. DiBacco was Project Manager for the
Thomas Dam Modifications Project and is currently working on the Teter Creek Dam
Modification Project. He has worked as an advisor/consultant for Dominion Energy,
Springhouse Energy Systems, James Madison University and Ohio State University.
During his employment with Virginia Power he was involved with construction of haul
roads and ash storage facilities and alternate energy development.




RESUME OF ROBERT R. KESSLER
GEOLOGIST
11-11-10

EDUCATION:

B.S. - Geology - 1965 - Ohio University
Post Graduate Work - 1965 to 1966 - Geology - Ohio University
B.S. - Mathematics - 1980 - University of Charleston

CERTIFICATIONS:

Certified Aggregate Inspector - WVDOH

Certified Concrete Inspector - WVDOH

Certificate of Completion - Wetland Training - WVDOH

Certificate of Completion - Techniques for Pavement Rehabilitation - WVDOH
Certificate of Completion - Aerial Photo Interpretation - WVDOH

Certificate of Completion - Alkali Silica Reactivity in Concrete - FHWA

EMPLOYMENT HISTORY:

Geologist - Civil Tech Engineering, Inc. 1996 — present
Responsible for all geologic studies/investigations.
Typical projects include mining subsidence investigations,
Teter Creek Dam, Thomas Dam, Old Pond 11 Dam, and

Seneca Dam.
Geologist - Aggregate Group, West Virginia Division of Highways
Group Leader August 1998 to Present, Materials Control Division

Division Reorganization
Geologist - All Materials Testing Sections & Roadway Analysis
Testing Group Leader West Virginia Division of Highways
April 1992 to August 1998, Materials Control Division

Division Reorganization

Geologist - West Virginia Department of Transportation
Technical Advisor January 1986 to April 1992, Materials Control Division

Division Reorganization

Geologist - Aggregate Section, West Virginia Department of Highways
Assistant Director May 1984 to January 1986, Materials Control Division



RESUME OF ROBERT KESSLER CONTINUED

Geologist - Aggregate Section, West Virginia State Road Commission
Section Leader May 1969 to May 1984, Materials Control Division
Geologist - Aggregate Section, West Virginia State Road Commission

July 1966 to May 1969, Materials Control Division

PERTINENT EXPERIENCE

Mr. Kessler has performed geologic study on eleven mine subsidence claims investigated
by Civil Tech for BRIM since 1996. Geologic investigation has included review of
available mining maps and the county geologic reports providing important information
concerning mining history and geologic formations and mine subsidence potential.

In addition to his duties reviewing mine subsidence claims, Mr. Kessler has also been
responsible for the geologic study and investigation for over 40 dam rehabilitation
projects in West Virginia.

Mr. Kessler has an intimate knowledge of geologic formations in the state of West
Virginia and has recently authored and published a book on the geology of the Kanawha
Valley.
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SECTION B.2 - CIVIL DESIGN

W Design: Our principals and key personnel have been responsible for developing civil

design drawings including site grading plans, highway access, storm water and mine drain

piping and controls, highwall and portal reclamation, storm water rail road crossings,
erosion control, sanitary sewer collection and treatment, lift stations, retaining walls,
parking layout, sidewalks, handicap access, utilities, permits, specifications, and bid

documents for various projects including:

O 0O C

=

oo

Thomas Sunrise Sanitation Mine Drain

Thomas Sunrise Sanitation Mine Blowout

Prospect Valley Highwall #4

Winifrede (McFann) Portals

Pines Country Club (Ponds) Subsidence.

Douglas WL Extension

Cambria Portals & Drainage

Zebb’s Creek Highwall #2

Bird’s Creek Portals Design

Nellis (Smith) Drainage

Hawkinberry Hollow Portals Design

Witcher Creek Portals & Refuse

Ridenour Complex

Breaholm (Evans) Portals & Drainage

48 Dam Rehabilitation Projects in WV and NC

Storm/Sanitary Segregation, City of Thomas, WV

Storm Water Improvements, Thomas, WV

First Church of God, Charleston, WV

Mt. Vernon Baptist Parking Lot Expansion

Holiday Inn Express, Mineral Wells, WV

Fairfield Inn & Suites, Weirton, WV

Various large residential developments

Robert C. Byrd Federal Court House Sidewalks, Utilities, and Drainage
Haddad Riverfront Park, Charleston, WV

Southridge Centre 100 acre Commercial Development

Ridgeline 50 acre Commercial Development

Commercial developments including: Amish Exchange, Wendy=s, Texas Steakhouse, Kenny
Rogers, etc.

Various Hazardous Waste and Sanitary Landfills

Various Abandoned Mine Land Projects

Various Landslide Stabilization Projects throughout West Virginia
Means and Methods, Pipe Crossings — CSX Railroad, Rt. 10, Rita to Midway Plaza Highway
Project

Bluestone Lake Boat Launch and Parking Design

Laurel Lake Fishing Pier Design

Dents Run WMA Shooting Range Design

Page No. 1B.2
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O

Cost Estimating: Cost estimates are routinely prepared for our civil design projects.
Most recent experience in preparing cost estimates includes:

O Thomas Sunrise Sanitation Mine Drain — Project Cost $ 325,000

Thomas Sunrise Sanitation Mine Blowout — Project Cost $ 250,000

[ Pines Country Club (Ponds) Subsidence — Project Cost $ 2.6 million
O Winifrede (McFann) Portals — Project Cost $ 450,000.

O Cambria Portals - Project Cost $ 682,000

O Douglas WL Extension — Project Cost $ 250,000

Storm/Sanitary Segregation Project, City of Thomas - Project Cost $ 3 million
0 Storm Water Improvements, City of Thomas - Project Cost $ 750,000
O Ansinelli Retaining Wall Replacement, Private - Project Cost $ 50,000
O Fleming Street Stabilization, City of Monongah - Project Cost $ 70,000
0 Mt. Vernon Baptist Parking Lot Expansion — Project Cost $ 50,000
O Holiday Inn Express, Mineral Wells — Project Cost Unknown
O Teter Creek Dam Modifications, WVDNR, Wildlife Resources - Project Cost $ 1.2 Million
0 Old Pond 11, WVDNR, Wildlife Resources - Project Cost $ 150,000
o Moncove Dam Rehabilitation, WVDNR - Project Cost $ 600,000
0 Burches Run Dam Rehabilitation, WVDNR - Project Cost $ 600,000
0 Deegan and Hinkle Dam Modifications — Project Cost $ 1.5 Million

O Bailey and Lemley Dam Modifications — Project Cost $ 1.2 Million
O Wilson Dam Modification — Project Cost  $ 250,000
O Belington Dam Modification — Project Cost $ 50,000

0 Mill Run Dam Modification — Project Cost $ 200,000
a Stony River Dam Breach — Project Cost $ 250,000.

0 Temperature and Flow Monitoring Weir — Project Cost $ 250,000

0 Jimmy Lewis Dam Modification — Project cost $ 500,000

O Pipestem and Berwind Dam Modifications — Project Cost $ 1,200,000
0 Cacapon Dam Modifications — Project Cost $ 1,300,000

Our engineers have extensive experience in cost estimating and bidding gained on
projects which were bid and successfully constructed. This experience was gained by
Mark Pennington estimating costs for construction projects for competitive bidding while
working for Heeter Construction, of Spencer, West Virginia. See Resume for Mark
Pennington. Hayward Phillips, our senior construction inspector, has over 55 years
experience estimating and building all types of construction. Qur construction experience
is invaluable in the development of accurate cost estimates for budgeting, and
development of practical designs which are Aconstructable@.

Construction Contract Administration: We have, or are providing contract
administration on virtually all of the civil projects listed herein._Our experience has been
gained administering contracts on projects ranging in size and complexity from a few
hundred thousand to upwards of 30 million plus for the Southridge Centre/Ridgeline
developments. Mark Pennington also served as assistant project manager on a 10 million
dollar flood levee construction project for the City of Moorefield, West Virginia in 1996,
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while employed with Heeter Construction.

O Civil Project Photographs: Photographs of some of our recent projects follow this
section of the submittal.

O Sample Project Drawings: Typical design drawings from some of our projects are
enclosed to illustrate our capabilities.




CIVIL TECH ENGINEERING INC. “Attention to Detail”

FIRST CHURCH OF GOD — CHARLESTON, WV

PROJECT COST UNKNOWN - COMPLETE 2001

00 OD000O0OD

TOPOGRAPHIC MAPPING

SUBSURFACE INVESTIGATION

STORM WATER CONTROLS

PERMITTING

UTILITY LOCATION & DESIGN

WASTE WATER TREATMENT - RECIRCULATING SAND
FILTER

PAVEMENT AND WALKS

PLANS AND SPECIFICATIONS

New Storm Drains and Catch Basins

STORM WATER IMPROVEMENTS — THOMAS, WV

PROJECT COST $ 750,000 - COMPLETE 2007

oCooo00o

TOPOGRAPHIC MAPPING

STORM WATER CONTROLS & EROSION REPAIR
PERMITTING

PLANS AND SPECIFICATIONS

BIDDING

CONSTRUCTION CONTRACT ADMINISTRATION



CIVIL TECH ENGINEERING INC. “Attention to Detail”

HOLIDAY INN EXPRESS — MINERAL WELLS, WV

PROJECT COST UNKNOWN — COMPLETE 2007
TOPOGRAPHIC MAPPING

STORM WATER CONTROLS

PERMITTING

UTILITY LOCATION & DESIGN

WASTE WATER LIFT GRINDER STATION DESIGN
PAVEMENT AND WALKS

PLANS AND SPECIFICATIONS

Q
Q
a
a
Q
d
a

MT. VERNON BAPTIST PARKING LOT EXPANSION — HURRICANE, WV
PROJECT COST $ 50,000 —- COMPLETE 2007

TOPOGRAPHIC MAPPING

STORM WATER CONTROLS

PERMITTING

PAVEMENT AND WALKS

PLANS AND SPECIFICATIONS

o000



NOTE. 1) ML CURBWI TO BE 8 TAw.

—LEGEND—
Truraons poe 3 nELp sonate aRD prans
5 rorenr comes SRR R
& rircwec ween

~FIELD LOCATE COMBINATION ORAN
AMOD 1578

* e

MARTIN, ET AL
804,/803

FROPERTY VERIFY LOCA
BOONGARY & CLEAN OLTL

REVISIONS

CATCH BASIN JI
FAceibel it o 2 3 PRoVIDE g
L sl | coupmaion Shah | L /- ERouDE Tio
A IATIDN DR, (¢ g fondhonns, DowistolE e -
N h SRamsRolTS
- MICROTEL INN \J
— PARKING LOT R \
)i )
TP coneun . y— [ "6 PLOOR DRALN .
o 1GSSED BEANNG WAL o WATER VALVE/FIRE uvnmm "—SLOPE PATIO Tt E:
e ar (AS APPROVED Y MINERAL WELLS P4D.) | ARG PROPOSED
e o _ A . ) HOLIDAY INN EXPRESS
e = | wiN A F. L. MORNHEAD & PARKING LOT 8
CEEETY f \_paovioe 951 ,/348 7 g
i A ] SWALE T.M. 300, PAR. "L2" rEOrOSED z |6B;
| . FPROPOSED MECHANICALLY i EE Floos g
STANU&U) RI!TJAINING WALL 55 INVERT % oo S . E EQ
(R— RAINAGE SYSTEM EL 641,58 D WT PROPOSED 4%p SCH. 80 "]
- rnrmru BY CONTRACTDR) - i { /, & Ly TRRIGATION S| i | £%
—— Uincacacund Te.ceman g (TYE.) FIBLD L0EATE 3 )
e b &
B ot R | 4
| EROPOELO UN LMK FENCE 1
g |

m—r Comol Pout
A CDMBINA‘Gh DRAIN.
it

n ot

|

PROPOSKD
WATER METER

- " — TRANSFORMER PAD

47 CHAIN LINK FENCE
AS DIRECTED BY OWNER

pnnpnsvu

DE
OMBINATION. DRAT
(SEE DETaIL}

DETECTABLE
WARNING STRIP

PROSOSED PERIMETER UHOEADRAI
—FROPOSED FHEER UNDEREIAIN

MPH HOTELS
RORTH BARRINGTON, ILLINOIS

el
| S
|
J ; BY
/ CONTRACTOR)
5 : PROPOSED 3
g5 Tt L 28 6% WATER LINE LOCATION — STRUCTURAL ety —
% { COLUMN (TYP.)
FERIMETER UNDERORATY f i ~
(SEE DETAIL) .:3"‘ = L i [ E @
£ 3 @
& PROVIDE 2% CRUWN n -
ON ALL ACCESS ROADS—" 2 a5 3
. PROFPOSED E%@ Sl)k .']ﬁ |
¢ CPNNECT TO BXISTING PYC SANITARY g ] a .
; (FELA TR Ea [ i COVER oVRR f = 2]
TOF OF FIPE)} J | ! B 7 z
PROPOSED H i@ -]
FINGER UNDERDRAIN (TYP. 1 B 2
(SEE OB, DETAIL) i z 14 :
&
A8 / ¢4
\ B WUDOT STANDARD CLASS 1 E Q
; GUARDRAIL =
] FROFOSED 278 PVC
1 FORCE MAIN SEWER— 7 e N
b ; AR PROFOSED —on e 5]
TIE NEW CURE . SEWER LIFT 'STATION s
. 7o BASTING CURD EXISTING s A Z
51 OF ROAD B e
FROVIDE -
: ouRe cbr &3]
FERIMETER UNDERDRAIN _ H (srr hn.«r:.) C 'IE
3 (SEE DETAIL} 2 < P e our B a3 )
BLENNERHAS ING £ i L f PSTER EMCLOSURE S
- & 4 R CUT g e L i
070 /1 \ For DrANAGE A )
~ (SEE DEIAN) 7 &
' 6hac; OFOSED RETADNING WaLL &7
{10’ BE RELOCATED) / . ,..--r" FL 6985.8° wps ARCHITECTUI i ]
o : EXI ; Fians FOR BETAIL) ok
PROPOSED 3 e CRACKER }141‘5{[ L \‘\ P é =l
DRIVEWAY PARKING LOT 7 Q
CURH TO BE CUT OUT NI i3]
AS REQUIRED T™ 300 i 3 2
et " 3 UNDERGROUND ELECTRIC 70 BB 8]
CRACKER BARREL 7 . “_rrovipg  WELOCATED AS REQU mE
BOB /104 f RIP RAP =]
OPOSED o
SCALE: AS SHOWN 3 L )
(TO BE RELOCATED) et
-20 20 40 a0 ©
HDIE 1) TS paces o FELD SURVEY B S SECk SR, G, DN 70355
B A ol N 1oy
erole A5 EROWN | Lot o T Coueaics e 9/15/08
4 UNBERGRDUND. POWES

oW BR INS0GS 10 PP GN WICOLETT BASEE DN
UONONGAMELS SOWTR SRAMNG Bo 103335 SHEET 707

FIGURE 3



MONUMENT INFORMATION ~J [ = ‘
o T e | D e 1) /A PROPOSED PHASE I IMPROVEMENTS & |
PR, 14| om0 | o7 b i a . - el g |

O~ Uty PoLE |
PRrEr— assans |-aseoeo | som i ‘ d £ | e ExstnG oimen !
i TREE LINE
PR Tenasa|waree | eeos | £ o
W L P — Z
"oom o T R o e @  PAceeaTy comwem S
s 2 7
T T R T B s @
FrRoPOSED) GLERN OUT
CONTROL POINT INFORMATION E & FIRE WYDRANT
oo row w0, | mowvena | e Janaron () oy oo - i ok |
Frrep— 2 ) \/[ 8 WATER LNE WARKER 1
2] GAS METER B
DY = 8 oeymx NN
sy ) P SRS |
rRUCTLRE
e Py [ O smuonee il
i FeaTiG SToRM SeweR ||
(65cirs Tamdoe] nenoe| z3mnon [ | ——— imanponed wetze Lng s |
/
o 127 toa ] awtas | vavsaes /) 1P
H I -
e T {f] ———— WATER LINE " ‘_’,5
cPe231 (mup/mecd] wrimzy | romaros| rear e .:‘." m.,m'“m.o.( ] —— s e 4 | Bg
T (TYFE 2 GRATE)| ——— SANITARY STWER LINE g | 3K
! UNKNDWN PIPE ALIGHMENT J ':5
i / UNDERGROUND ELECTRIC ;
{ 1/ £OP=ST CONTROL POINT
i Me3 SURVEY MOMUMENT
/ E
i [=] :
i ASSY ALLEY o
/ | o=a erorosts me Ree =i
/ ; PROPOSED PG
/ i s e s 5
/ ; - SEWER PiPHG
] EROPOSED SEWER WANHOLE
[C2 #6C (ABANDONED] FIELD pomim ‘ oS P OF GRAT L
1ns Cup PIE PLUGGED v, 3]
157 sy ¢
S/
/ n
T e o e P 10 / E
L g iES T peovibED: /o
ot R R g g
mE
o
[
e
B Ep
/ E-. o E
< nE
[
/ TRETATIES 3 §54] =3
/ e e Fvbed &
" TYPE G INLET (TvPE 2 GRATE) g
? e & hE
R A g
UNIMPROVED 2]
i ;
3]
4
&
s S ETG
BT e .
U
Z &
g
RE
= =
zh
—
o E
&
[FEwiovE = werLacE el s o
g
T Q&
& B =R
i s s o 8 a
5 e ¢ e =
of I
=
— “RELEASE 4— C
i e T Gna | ISSUED FOR CONSTRUCTION oy
o0 s/22v08
wote: sce e
FOR _PIPE DWUFILE& k BE IAKIE\) NI DR VAI D\l DRARING O,
02108—-4



 #zaeze
744,

BURIED TELEPHONE
EXISTING (APPROX LOCATION)

pasi)
A MIMMUM SLOPE OF

18" CuP
WV, 1N 1000.0°
e, OUT 1088.0°

BURIED TELEPHONE
EXISTING (APPROX LOCATION)

e— LEGEND -

s CONCRETE CURE
————— MEW CONTOURS
EXISTING CONTOURS

PAVED PARKING (ROADWAY
PAVEMENT SECTION)

GRAVEL PARKING
< rar
feas=a)
[
e
re

GRASSED SURFACE

FINISH GRADE SPOT ELEVATION
RIP RAP DITCH

DIVERSION SWALE

— DXSTING TELEPHONE

WATER LINE

TELEPHONE SERVICE

WATER SERVICE

OVERHEAD ELECTRIC SERVICE
UNDERGROUND ELECTRIC
SANTARY SEWER

CLEAN OUT (CO)

I 4
|

-

REVISIONS

AE | By | DESCRIPTION

1. UMy locations ore opprodmats. | Contractor 1o vty befors beginnivg work.
R Bl Aearinan Deotrie, Power = Phone S0 b Hni
Waten W Amerioon Woter Co. — Phone: 304—345-8880
Telophons: Ball Ablaniie. ~ Prons: 304~ B B708
2. Foundation on: A foundation Ireestigution was pecformed by CMi Tech Enginsaring,
inc. i lata 1987 reacer la referrsd o the Foundatlon kvveslgation® report dmiad Decemiber
35, 1387 for wpucifc detaia, The resus of the e ot @ warranty of submurioce
Tora omiruition areg. and the Enginese of Owner w8 not b4 PRGOS 1or
lona. or canchisiana Grown TheMIOT by. the Contromtar. | The Contrector 16 rsponsie
reviawing the iamiring tha, s, deteeriniog. e oandiions.

b

ikt Mork s o De. Paormat and” sanducing wush GGl Invehetorn or he Sreme

Racemscry Tor Sioding, pIoAInG, B3 S+ecUBon ol The werie
ovation: Excovotion st ko woll wnd ruck wl be meceseary %o dmvmiop the ale. Hord rock

o arcouniared B e, o, hovng e T

TP B e il el b parerioad 1n-Soserioros- S SSh

By T secaviona. diaper hon b Teat In 1ot Giowed wHhoct oppraved

4. Pl FEl sholl conmtet of aullable soil o rack motericis ovallable from aita sxcoyations o8

o o oa T st Sy Hevmiy e Sy eyl o pproved by

e Boginar, na Molsiirs sasiem of e il matarial ahell e ‘pics o mince BE M Lo,

Pl arall ot be ploced i sionng water ar'n’ Foes Sround. Bomirg] of et whether B b

BUASES oGt Mok bu Tha' reepanaity of fhe Comtroctcr, Busgrade. et b,

5

5. Rip Ropi Rip i sholl ooslet of - durobie hard rack moterial produced from onalle
soavations o the Endinesr. f wulioble rip rop moteriol e net oveiabis frem oreite
Ecitons, T op ey Ba ‘obidinad Trom o orients 5 Camameriic source: ip ros

conslkt of o Gurable wandetons or lmesions wed roded with & masimum Gnd MM paril
B0 8 8 T8 e

Wasts Motedok Excess soll/rock matariol ot nesdsd for site development shal be dis
OitHLe Ot 9N GoprUYd bormow aren. uniees on GnaMd waEs Grea In Bpproved By the. Enginesr.
Tna Comtracter hall xith ol smironmantol and srosion/ssdiment control requlremants
the wosts Gren Impoass By ina reQUIStery Sgmnoies.

7. Fosmant: | Base stons ahall consiat of of WOOT 307-1 (Coss 1) Stane.

e e e oy L e
Sk TR S e e S o et st e
=3 o Lyl
v Pe S LR iy Sl e T e

B. Dumpater Fod: Tha dumpslar pod sholl be consiructed of cencrats wHh o minimum 28 oy
compressive of pal. Concrwta anail be oir sntrolned nd shall somply with AC|
318 for material, mixing, plocement, tseing, and Suseplance.  Rebor shall be grode 80,

9. Sawar Piping (| Ao Septic Tonk Onb): shall consirt of SOR 35 PVC wih bl and

ST LR (M s S, Tk 0, P sl e 2 208,20, o
= P T

BT G o B0 S B TR L B

o 0 T i, B .

B R T, B E S s e T e B

B e T e B R

B R

o

or

10 Woter Sarvics Piping: Woter ssrvice piping shall sxiend from the wolar metar
2w Amacioon wotar 1o wivle S Tae: G iR "siaia v snewn o0

Ene anail b+ Inetad ot @ minimum
comply with AWWA CROY or €803 far praavure pipa ond tul
(PB) Pressvre pips ond i % Inch thru 3 inoh for water sarvies. Sopper
on mpproved by ip shoil ba inetated in cocordance
Jeiria abalcarmpy 02657 Tachrique || ~ Butl Fusion. If the sarvice Fnes
b ‘Connected 10 the main or \ha Supsy I ‘e BUAdinG, 14 §ne ehall be clawed by
g or oap.  Tne Jine ‘whall b pressurs ond leok lesling In Secordance
andord Gnd os oppraved by the Enginesr.  AMSr ing the service lina
isinfactsd 04 requied by Lha Eng!

1. Curbi WVDOT Ploin Curs ~Type | as modiied on tha detall,

12. Foundetion: Design foundationa for alivesble becring pressurs of 3000 pef. Extend al
faingations o beor an bedroak  MTnkmum faundation a5 nahea b sxterior grade
for iroet protaction. Whers oepin 10 fock excesde SO Inches uss leon concreie to wxtend the
L to ook, Foundotion bearing surioce 10 be opprovad by e Enginest pridr 1o
Fouemant of Sonorets.

13- BUKING Floor Sidb: The siab mholl ba undericin by 8 inches of compactsd ary bed material
ta be opproved by ihe Enginsar.

4. Storm watar Piping shol consiel of carrugated melol  Fiping shall be fully caphan socted
ond fumianed with o WAl thickness of 0.O78 inches and comugations of 2-2/3 x % Mones.

15, Dacttoc, AZ2 =i Lyni a0 et o e s, gorsr s s oot
e et e T e P e Pl
A s
ST et e, S o Bee 2 S e
B ey st e e i B M|
o L g e A
B s o a2 o ol L e W 2 ot
S e e el B s, i D T i R
B L i o i e R e e
L e

Telwphone: Undesground talephons. cabia sholl ba instolled 11 condult ge required by Bed
Kot 'The. Controcior wil Brovide: the iranch ‘and condi. ' Tranchd ol 54 & ik of
32 Tnehien ‘Daap n candul Snal be 4e Feduirsd by e telephons. Sorpans.
17 Root roin pising to cansist of Scheds 40 PVC with meides and cousiiogs mutable
12 0 NS T2 5 Tatalies w0 minimum siape of R

@ minimom
18 Refer to orohitectural drawings fer bullding dimansians ond Myt

19. Al disturbed orsce io be revegaloisd in assardonos with U WVDOT Section B83.
Lawn ‘rea 1o be Type C—2. FIN ond cut siopss Lo be Typs D. Tabis 882,5-56ed Mixtutes.

20, £ & 5 maceurss to comply with tha spproved Daneral Permit lesued by the WYDEP OWR.
21, Reter o anssts $7206-2 thry BT200-3.
HOTE: SURVEY PERFORMED B SITE BLAUVELT ENGINEERS

[cn

T VIRGINIA

SITE PLAN

FIRST CHURCH OF GOD
KANAWHA COUNTY, WEST VIRGINIA

DRAWING NO. §7206—5 SGALE: NTS
DRAWN 8Y: RKM
DATE: APRIL, 2000 CHECKED BY: MEP

FIGURE 5



Statement of Qualifications Page No. 1B.3
Civil Tech Engineering Inc.
Last Revised December 2013

SECTION B.3 - DAM SAFETY EXPERIENCE

0 Civil Tech Experience: Civil Tech’s dam experience over the last 17 years has

included 37 Dam Modification Projects ranging in cost from $ 50,000 to $ 1,500,000. All
dam projects involve civil, environmental, geotechnical, surveying/mapping,
construction monitoring, and contract administration. We believe this experience
makes our firm uniquely qualified for AML Design Work. Civil Tech Dam Projects
are listed below.

N oW

Rollins Dam, Evans, WV

Seneca Dam, Pocahontas Co., WV

Teter Creek Dam, Barbour Co. WV

Wells Lock and Dam, Elizabeth, WV

Handley Dam, Handley WMA, Pocahontas Co., WV

Anawalt Flood Damage Repair, Anawalt, WV

Old Pond 11, McClintic WMA, Mason Co., WV

Burches Run Breach Plan, Moundsville, WV

Edwards Run Dam, Cacapon Bridge, WV

Culloden PSD Dam, Culloden, WV

Belington Water Supply Dam, Belington, WV

Cedar Lakes Dam No.s | and 2, Ripley, WV

Joyce Lake Dam, Clarksburg, WV

Tailings Pond No. 2, Bessemer City, NC

City of Thomas Dam, Thomas, WV

Fly Ash Dam, FMC Peroxide Plant, So. Charleston, WV
Dickenson Dam, FMC Sportsman’s Club, Hurricane, WV

Brood Pond Dam, FMC Sportsman’s Club, Hurricane, WV
Winterplace Dam Modification, Winterplace Ski Resort

Wilson Big Hollow Dam, Hampshire Co. WV

Burches Run Dam, Marshall Co., WV

Moncove State Park Dam, Monroe Co., WV

Winterplace Dam Reservoir Enlargement, Winterplace Ski Resort
Bailey Dam Rehab, Monongalia Co. WV

Lemley Dam Rehab, Monongalia Co. WV

Deegan Dam Modification, Bridgeport, WV

Hinkle Dam Maodification, Bridgeport, WV

Stony River Dam Breach, Grant Co., WV

Mill Run Dam Modification, Mt. Top PSD, Grant Co., WV

Mt. Storm Lake Dam Flip Bucket Stabilization, Dominion Generation
Temperature and Flow Measurement Weir Design, Dominion Generation
White Dam Modification, Private Owner, Sissonville, West Virginia
Berwind Dam Modification, Berwind WMA
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34.  Long Branch Dam Modification, Pipestem State Park

35. Mt. Storm Gate Modification, Mt. Storm Power Station

36.  Jimmy Lewis Drain Pipe Repairs, Pinnacle Rock State Park
37. Reservoir and Park Dams, Cacapon State Park

O Certificates of approval have been applied for and approved by the WVDEP on 28
projects.

a Our projects include; new dams, rehabilitation, flood damage repair, and
emergency repair.

[ Periodic Safety Inspections are routinely performed on over 60 dams.

0 Past Experience: Prior to forming Civil Tech in 1996, our principals were
responsible for:

O 11 Dam Modification Projects ranging in cost from $ 300,000 to $ 1,300,000.
These dams are listed below:

1. Jimmy Lewis Dam, Mercer Co., WV

2. Plum Orchard Dam, Fayette Co., WV

3 Boley Dam, Babcock State Park

4. Anawalt Dam, Anawalt, WV

5. Warden Lake Dam, Hardy Co., WV

6. Burches Run Dam, Moundsville, WV

T Castlemans Run Dam, Wheeling, WV

8. No. 1 Impoundment, Union Carbide

9. No. 2 Impoundment, Union Carbide

10.  No. 3, Impoundment, Union Carbide

11. Mill Creek Dam, Columbia Gas
O Certificates of Approval were obtained for all projects.
a Numerous Safety Inspections were also performed.

0 Awards: First recipient of the WVDEP Environmental Excellence Award 2010 — Safe
Dams Category.

W] Innovation: Civil Tech specializes in the use of innovative techniques including the use of
Roller Compacted Concrete in dam rehabilitation. We have successfully completed seven
dam rehabilitation projects using RCC in West Virginia.
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O Breach Analysis and Risk Assessment: Civil Tech has successfully used breach
analysis and risk assessment to reduce the hazard classification of many of our dam projects.
This analysis resulted in a reduction in the design storm and substantial savings for our
clients.

O Facility Improvements: Our dam rehabilitation projects have resulted in facility
improvements including:

0 Access For Fishermen.
0 Boat Launching Ramps.
0 Access Roads.

0 Parking Facilities.

0 Walkways

0 Handicap Access.

0 Toilet facilities.

[ Maintenance of Facility: Our personnel are sensitive to the dam setting and make every
effort to complete our projects with minimal disruption of the facility. Our designs are
practical and planned to fit the site.

O Project Photographs: Representative photographs and sample drawings illustrating our
Dam Rehabilitation experience are included herein.
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THOMAS DAM MODIFICATION, THOMAS, WV

TETER CREEK DAM MODIFICATION, BARBOUR CO., WV
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BELINGTON DAM MODIFICATION, BELINGTON, WV

_———— e — e s

WILSON DAM MODIFICATION, HAMPSHIRE CQ., WV
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OLD ANAWALT DAM FLOOD DAMAGE REPAIR, MCDOWELL CO., WV

BAILEY DAM MODIFICATION, MONONGALIA CO., WV
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LEMLEY DAM MODIFICATION, MONONGALIA CO., WV

MONCOVE DAM MODIFICATION, MONROE CQ., WV
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PLUM ORCHARD DAM MODIFICATION, FAYETTE CO., WV
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WARDEN LAKE DAM MODIFICATION, HARDY CO., WV
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SECTION B.4 - GEOTECHNICAL/SURVEYING

0 Civil Tech Experience: Geotechnical engineering is a small, but important part of our
business because so much of our work related to dams depends on geotechnical sampling,
testing, and analysis. Our principals have a very strong background in this discipline
from our history at Triad Engineering. Civil Tech has provided geotechnical services on
a variety of projects including; mechanically stabilized walls, water and asphalt storage
tanks, commercial buildings, churches, industrial equipment and buildings, etc. Typical
projects for which Civil Tech has provided geotechnical engineering services include:

O

Steel of West Virginia Expansion, Huntington, WV

Service Wire Building Damage Evaluation, Culloden, WV

First Church of God, Charleston, WV

Various Water Storage Tanks, WV American Water Company
Asphalt Storage Tanks, MTI, Gallipolis, Ohio

Bridge Replacement, Elkem Metals, Alloy, WV

Zim Bagging, Wayne County, WV

Wurtland Marine Harbor, Wurtland, KY

Steel of West Virginia Warehouse - Greenbottom, WV

HADCO Shell Building - Huntington, WV

Service Wire Warehouse Expansion, Culloden and Huntington, WV
Countless Landslides Throughout WV

Service Wire Warehouse Expansion, Huntington and Culloden, WV
i Waste Site Design, Means and Methods RR Crossings, Rt. 10 Rita to Midway Plaza Highway
Project, Man, WV

1 O

N Y o

0O

[] Past Experience: Our principals were directly responsible for large geotechnical
projects including:

O Southridge Centre, Charleston, WV

] Ridgeline Development, Charleston, WV
Cabell East High School, Huntington, WV
Beckley Federal Prison, Beckley, WV

O Rhodimet Plant, Rhone Poulenc, Institute, WV
O Countless Highway Projects for the WVDOT
0 Hazardous and Sanitary Landfills throughout WV, KY, and Ohio
O Over 120 Abandoned Mine Land Projects for the WVDEP
O Surveying and Mapping: Surveying and mapping services are performed by our in-

house crew using electronic instruments with onboard data collectors, and computer
software to reduce data and develop drawings. The work is performed under the direction
of one of our Professional Surveyors. Since forming Civil Tech, we have performed
field surveying necessary to develop topographic mapping and locate existing site
features for most of our ongoing and past engineering projects. Clients have included:
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Steel of West Virginia
Service Wire

FMC Peroxide

Simpson - Litman Builders
WVDNR - Wildlife Section
Joyce Properties

City of Thomas

City of Belington

City of Culloden

WYVDNR - Parks & Recreation
Winterplace Ski Resort

Mt. Top PSD

NewPage Corporation
Dominion Generation

WV American Water
Private Concerns

Page No. 2B .4
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ASPHALT STORAGE TANK FARM — MIDDLEPORT TERMINALS INC.
SUBSURFACE INVESTIGATION

GEOTECHNICAL ANALYSIS

FOUNDATION DESIGN

PLANS AND SPECIFICATIONS

CONSTRUCTION CONSULTATION

oooco0o

ELKEM METALS BRIDGE APPROACH — ALLOY, WV
a SUBSURFACE INVESTIGATION
a GEOTECHNICAL ANALYSIS
Q FOUNDATION RECOMMENDATIONNS
Q CONSTRUCTION CONSULTATION
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FLEMING STREET PROJECT - MONONGAH, WV
TOPOGRAPHIC MAPPING

SUBSURFACE INVESTIGATION

EROSION AND SLIDE STABILIZATION

PLANS AND SPECIFICATIONS

BIDDING

CONSTRUCTION CONTRACT ADMINISTRATION

ooooog

SARVER LANDSLIDE PROJECT — HURRICANE, WV
TOPOGRAPHIC MAPPING

SUBSURFACE INVESTIGATION

GEOTECHNICAL ANALYSIS

DRILLED PILE WALL DESIGN AND GRADING OPTION
PLANS AND SPECIFICATIONS

BIDDING

L0000 O



RFQNo, DEP16394.

STATE OF WEST VIRGINIA
Purchasing Division

PURCHASING AFFIDAVIT

MANDATE: Under W. Va. Code §5A-3-10a. no contract or renewal of any contract may be awarded by the state or any
of its political subdivisions to any vendor or prospective vendor when the vendor or prospective vendor or a refated party
ta the vendor or prospective vendor is a debtor and: (1) the debt owed is an amount greater than one thousand doliars in
the aggregate; or (2) the debtor is in employer default, ‘ ‘

EXCEPTICON: The prohibition listed above does not apply where a vendor has contested any tax administered pursuant to
chapter eleven of the W. Va. Cade, workers' compensation premium, permit fee or environmental fee or assessment and
the matler has not become final or where the vendor has entered into a payment pian or agreement and the vendor is not
in defaull of any of the provisions of such plan or agreement.

DEFINITIONS:

“Debt” means any assessment, premium, penally, fine, tax or other amount of money owed 1o the siate or any of its
political subdivisions because of a judgment, fine, permit violation, license assessment, defaulted workers'
compensation premium, penalty or other assessment presently definquent or due and required to be paid to the state
or any of its poiitical subdivisions, including any interest or additional penalties accrued thereon,

“Employer defauit” means having an outstanding balance or liabiiity to the old fund or to the uninsured employers’
fund or being in policy default, as defined in W. Va. Code § 23-2¢-2, failure to maintain mandatory workers*
compensation coverage, or failure to fully meet its obligations as a workers’ compensation self-insured employer. An
employer is not in employer default if it has entered into a repayment agreement with the Insurance Commissioner
and remains in compliance with the obligations under the repayment agreement.

“Related party” means a party, whether an individual, corporation, partnership, association. fimites liability company
or any other form or business association or other entity whatsoever, related to any vendor by bioad, marriage,
ownership or contract through which the party has a refationship of ownership or other interest with the vendor so that
the party will actually or by effect receive or control & portion of the benefit, profit or other consideration from
performance of a vendor contract with the parly receiving an amount that meets or exceed {ive percent of the iotal
contract amount.

AFFIRMATION: By signing this form, the vendor's authorized signer affirms and acknowledges under penaity of
law for false swearing {W. Va. Code §61-5-3) that neither vendor nor any related party owe a debt as defined
above and that neither vendor nor any related party are in employer default as defined above, unless the debt or
gmployer defauit is permitted under the exception above. .

WITNESS THE FOLLOWING SIGNATURE:

Vendor's Name: Civil Tech gEnqmeermq Inc. |

>

T
Authonized Signature: U }.m S =7 &W% Date: __/

State of f—w
County of 'Jg)U&.t i QQM , to-wit:

Taken, subscribed, and sworn to before me this)g day of - ’/ 2 L@-—J
My Comemission expires l/);" !O - 22 20 /0

AFFIX SEAL HERE NOTARY

"'f (i Iﬁ};

N

——

Purchasing Affidavit (Revises (070012012

J———

K42
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IFICATION AND SIGNATURE PAGE

Bysigning below, [ certify that I have reviewed this Solicitation in its entirety; understand the requirements,
terms and conditions, and other information contained herein; that 1am submitting this bid or proposal for
review and consideration; that [ am authorized by the bidder to execute this bid or any documents related
thereto on bidder’s behalf; that | am authorized to bind the bidder in a contractual relationship; and that to the
best of my knowledge, the bidder has properlyregistered with any State agency that may require

registration.

CIV!| ech Engineering Inc. \

M = N

{Authorized Signature)

Mark E. Pennington, President
{Representative Name, Title)

304-757-8094 304-757-8095
{Phone Number) {Fax Number)

‘January 2, 2014
{Date)

Revised 10/02/2013
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ADDENDUM ACKNOWLEDGEMENT FORM
SOLICITATIONNQ.: DEP16394 o

Instructions: Please acknowledge receipt of all addenda issued with this solicitation by completing this
addendum acknowledgment form, Check the box next to each addendum received and sign below.
Failure to acknowledge addenda may result in bid disqualification.

Acknowledgment: |hereby acknowledge receipt of the following addenda and have made the
necessary revisions to my proposal, plans and/or specification, etc.

m Received:
(Chcck the box next to each addendum received)

D Addendum No. | D Addendum No. 6
[D Addendum No. 2 D} Addendum No. 7
[] Addendum No. 3 [ Addendum No. 8
(D Addendum No. 4 D Addendum No. 9

[[j Addendum No. 5 D Addendum No. 10

I understand that failure to confirm the receipt of addenda may be cause for rejection of this bid. 1
further understand that any verbal representation made or assumed to be made during any oral
discussion held between Vendor’s representatives and any state personnel is not binding. Only the
information issued in writing and added to the specifications by an official addendum is binding.

CIVIl?bCh Engineering Inc.

MrEE_

Authorized Slgﬂagire

January 2, 2014

Date

NOTE: This addendum acknowledgement should be submitted with the bid to expedite document processing,

Revised 10/02/2013





