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] 5088 Washington St. West
Charleston, WY 25313

= September 23, 2015
£ West Virginia Department of Environmental Protection
i Office of AML & R
il 601 57% Street, SE
Charleston, WV 25304

Attn: Robert Rice, Chief

i’ Re:  Monarch Portals
' DEP17262
v Expression of Interest

] Dear Mr. Rice:

T:304.776.7473
F:304.776.6426

! E. L. Robinson Engineering Co. (ELR) is pleased to submit this proposal in response to your
]’ request to perform professional enginecring design services, and construction monitoring
services associated with the design of the Monarch Portals project located in Kanawha

i County.

{ We have completed plans and specifications for numerous reclamation and waterline

, projects for WVDEP/AML for nearly 20 years. In addition, we have completed numerous
! projects with ODNR. We have descriptions of these projects in the attached proposal.

{ Please note that all of the staff that worked on these projects are still with ELR.

i The ELR staff has combined experience in the design of more than 254 AML projects.

| office has:

We are able to assemble multiple design teams with our current staff. The Charleston

! A. Eleven (11) registered professional engineers (civil or mining), one (1) geologist,
one (1) Landscape architect, four (4) engineers in training as well as several

CADD technicians that may be used on these teams.

B. ELR Corporate experience in designing one hundred twenty-one (121)
abandoned mine land remediation projects. Personal experience on

approximately two hundred fifty-four (254) AML projects. This number does not

include surveying/mapping/drilling projects.

Equal Oppertunity Employer



E. L. Robinson Engineering has grown from 13 employees in 1996 to over 130
employees today. Throughout this growth period, we have continued to meet project
deadlines while providing a high quality engineering product.

Our office location in Charleston is centrally and conveniently located in respect to the
WVDERP offices and the referenced project. In addition, we have an office located in
Bridgeport, WV,

We at E.L. Robinson Engineering look forward to serving your agency under this
contract. If you have any questions or need clarification, please feel free to contact me at
(304) 776-7473.

Sincerely,
E. L. Robinson Engineering Co.
By:

=

. Coberly, P
Profect Manager

Equal Opportunity Employer
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Executive Summary

For nearly 20 years, E.L. Robinson Engineering (ELR) has been a prime and preferred engineering

and surveying consultant to the WV Division of Environmental Protection, Office of Abandoned Mine
Lands and Reclamation (WVDEP/AML) program. We have provided this Executive Summary to directly
respond to the Expression of Interest and provide ease for the evaluators to score this proposal.

Understanding of Project Requirements

E.L. Robinson Engineering fully understands the requirements for the Monarch Portals project and
is committed to giving the WVDEP/QOffice of Abandoned Mine Lands and Reclamation the time
and attention that is necessary for this project. Professional services may include: civil; structural:
geological; surveying and mapping; preparation of all necessary permit applications; construction
monitoring and other services that may be required.

Firm’s Capacity

E.L. Robinson Engineering approaches all engineering projects with the same attention to detail and
fiscal responsibility to ensure the client receives the most cost effective plan, design and operationally
functional project possible. Our approach truly makes the WVDEP/AML engineering staff an integral
part in the design of the project. We want to make sure that the review staff is comfortable with the
design concept before the project is submitted for review. During this process, we evaluate all technical
alternatives to determine the most cost effective plan and technically acceptable project for the
WVDEP/AML staff.

E.L. Robinson Engineering has more than 130 professionals on staff and individuals experienced in
mine reclamation. This capacity allows for the development of innovative and alternative methods

to address complex issues involved in reclamation projects of this nature. Our QA/QC process also
allows for a different perspective to be brought to the project before submission to the client and for
review. ELR has the capacity to take this project from conception to completion with a wide variety of
experienced professionals with in-house staff for planning, design, permitting, bidding and construction
monitoring.

Our company will work diligently to deliver the highest guality, cost effective solution that the WVDEP/
AML deserves. We have extensive knowledge in mine reclamation and are currently working with the
WVDEP/AML on similar projects. We have an excellent understanding of the requirements for this type
of project and a good working relationship with NEPA permitting and regulatory agencies.

ESTABLISHED EXPERIENCE. PROVEN PERFORMANCE. 1



Project Approach

E.L. Robinson is familiar with the Monarch Portals project area and the desired design services for
which you are seeking. We understand that the work to be provided to the WVDEP/AML for this
reclamation project shall specifically include design of drainage conveyances, installation of mine seals
and bat gate mine seals, smalt slide/erosion area, and re-vegetation of disturbed areas.

We are anxious to become an extension of your staff by providing prompt planning, design and
construction monitoring services as needed. We interact with the various review and permitting
agencies. As you will see from our resumes, we are uniquely diversified to provide quality engineering
services to your agency.

E.L. Robinson will work closely with the WYDEP/AML and all regulatory and permitting agencies to
complete this project. We feel that our extensive knowledge and experience in the planning and design
of similar projects are significant assets in developing a cost-effective solution to your reclamation
project.

The scope of services will include but are not limited to:

* Conceptual engineering and identification of permitting requirements
* Surveying and contour mapping

* Geotechnical services

s Design

* Preparation of plans and specifications

¢ Participation in the pre-bid meeting

* Participation in the pre-construction meeting

¢ Preparation of all necessary permit applications

* Construction monitoring

* Other services that may be required

ESTABLISHED EXPERIENCE. PROVEN PERFORMANCE.



Project Team

Our firm has put together a project team that is experienced in the design and construction of mine
reclamation projects and has the capacity to perform the project’s scope in a timely and efficient
manner.

Mr. Eric Coberly, P.E. will be assigned as the Project Manager. Mr. Coberly has 30 years of
experience in the field of engineering. He was recently employed by the West Virginia Department of
Environmental Protection Abandoned Mine Lands Division as Chief where his responsibilities included
managing and directing the operations for the entire department. With his past experience, Mr. Coberly
offers invaluable experience and unparalieled expertise in mine reclamation.

Mr. Rich Watts, P.G. will be assigned as the Project Geologist, and will assist in design and quality
control. Mr. Watts has more than 38 years of experience in providing consulting services as a senior
geologist. He has also served as project manager on numerous reclamation projects.

Mr. John Keily, will be assigned as a CADD Designer and principal production person for the project.
He has performed this role for numerous prior and current mine reclamation projects.

Mr. Timothy Cart, P.E., will be assigned as a Project Engineer. Mr. Cart has performed over 100
Abandoned Mine Land Reclamations projects throughout Appalachia. These projects have involved
draining flooded mine workings, support of ground experiencing or subject to Mine subsidence and
the stabilization of landslides. He has also designed numerous reclamation plans for refuse sites and
stream restoration projects.

Mr. Mark McGettigan, P.E. will be assigned as a Project Engineer. Mr. McGettigan has over 15 years
of experience as a project engineer and manager including many waterline feasibility studies for the
WVDEP.

Mr. Wendeli Williams will be assigned as a CADD Designer. Mr. Williams has over 37 years of
experience as a CADD designer and senior draftsman with a strong emphasis in mining, infrastructure
and roadway.

Mr. Gary Workman will be assigned as a CADD Designer. Mr. Workman has more than 27 years
of experience as an Auto CAD designer with an emphasis on mine reclamation projects. He has
experience specifically in the design of several abandoned mine land reclamation projects including
large refuse pile grading, design of drainage structures, and retaining wall design.

Mr. J. Thomas Rayburn, P.S. will be assigned to oversee all surveying and mapping activities. Our
team of surveyors provide the latest in technology and experience in surveying and mapping.

Mr. Ronnie Williams wilf be assigned to oversee construction monitoring. ELR maintains a permanent
and highly qualified construction inspection staff, who exhibit a high level of capability to oversee the
construction of your project.

In addition to your primary project team, other members of our organization may be called upon from
time to time to provide their expertise and assistance to ensure this important project is completed on
time and on budget.

-
ESTABLISHED EXPERIENGE. PROVEN PERFORMANCE. .



Project Team

WV Department of
Environmental
Protection Office of

Abandoned Mine Lands

and Reclamation

Project Manager
Eric Coberly, PE.

Engineering/Design
QA/QC Tim Cart, PE. Surveying, GIS
Ed Robinson, P.E. Mark McGettigan, P.E. and Mapping
Tim Cart, P.E. John Kelly, E.I. Tom Rayburn, P.S.
Eric Gwinn, E.1.

| |
CADD Design

Geologist John Kelly clonStruc.tlon
Richard Watts, PG Gary Workman nspection
! ' Wendell Williams Ronnie Williams
Jason Mayes Heather Woods
Joey Jude

(8]
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Capabilities/Experience

Over the past 40 years, E.L. Robinson Engineering has focused its efforts on delivering quality projects
to our clients and building strong relationships based on trust and partnership. We believe building
lasting relationships with our clients is key to delivering exceptional service for many years to come.

E.L. Robinson provides WVDEP/AML with the capabilities, expertise and resources of one of the top-
notched civil engineering firms in the region. Our offices are staffed with professionals experienced

iIn AML reclamation mapping, permitting, design and construction menitoring projects with more than
130 employees, including 17 registered professional engineers, degreed design engineers, construction
inspectors and a support team of administrative and technical personnel to assist the WVDEP/AML.

We are very familiar with the requirements of the permitting and regulatory agencies. This experience
expedites the completion of projects.

As part of our commitment to quality, E.L. Robinson realizes that every project, client and location is
very different. As a result, we look at each project independently to determine the most feasible and
functional solution. Specifically, we look at ways we can maximize the project benefit and minimize the
construction cost while at the same time completing projects on time and within budget. We have
demonstrated abilities in developing practical and cost-effective reclamation and improvement projects
and are dedicated to meeting project schedules and budgets. Such demonstrations can be seen in our

prior work on our most recent reclamation projects including:

* Squires Creek {Moats) Portal and Refuse
* Red Warrior Gob & Slide

*  Glen Alum Complex

s  Woest Columbia B

* Milam Ridge Refuse Pile

¢ Carson One Special Reclamation Project
* Preston Energy/Rockville/Viking Coal Rec
¢ North Matewan {Akers) Landslide

¢ Branchland (Blankenship) Landslide

* Coburns Creek Landslide

¢ McGraws Vertical Opening

* New Cumberiand Mine Blowout

* Fairview Mine Shaft

*  Whitehall Mine Fire

* Sauls Run Landslide

Missouri Fork Landslide
Worthington (Hess) Landslide
Copen Road Landslide

Lynch Run Mine Blowout

Dans Branch {Dillon) Landslide
Marsh Run Portais

Donnie Thorn Highwall

Vickers Branch (Butcher) Drainage
Morgan #46 Highwall

Sugarcamp Run Burning Refuse Phase i
Glen Rogers Emergency

Abney Ruse Piles

Cartright Branch Refuse Pile
Thorpe Refuse Pile

Shinnston Lumberport Subsidence

ESTABLISHED EXPERIENCE. PROVEN PERFORMANCE.
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WEST VIRGINIA DEPARTMENT OE_ENVIRONMENTAL PROTECTION
AML: CONSULTANT CONFIDENTIAIL QUALIFICATION QUESTIONNAIRE

Attachment ‘‘B’’

PRCJECT NAME DATE (DAY, MONTH, YEAR) FEIN
Monarch Portals September 23, 2015 55-0594633
DEP17262
1. FIRM NAME 2. HOME CFFICE BUSINESS ADDRESS 3. FORMER FIRM NAME
E.L. Robinson Engineering Co. 5088 Washington Street, West
Charleston, WV 25313
4. HOME COQFFICE TELEPHONE 5. ESTABLISHED {YEAR) 6. TYPE OWNERSHIP 6a. WV REGISTERED DBE
304-776-7473 1978 Individual x Corporation {(Disadvantaged Business
Partnership Joint-Venture Enterprise)
YES x NO

7. PRIMARY AML DESIGN OFFICE: ADDRESS/ TELEPHONE/ PERSON IN CHARGE/ NO. AML DESIGN PERSONNEL EACH OFFICE
5088 Washington Street, West 304-776-7473/Eric Coberly, P.E./54 Staff in Charleston Area
Charleston, WV 25313

8. NAMES OF PRINCIPAL OFFICERS OR MEMBERS OF FIRM 8a. NAME, TITLE, & TELEPHONE NUMBER - OTHER PRINCIPALS
Ed Rcobinson, P.E. 304 776-7473 Ext 211

9. PERSONNEL BY DISCIPLINE

& ADMINISTRATIVE — ECOLCGISTS 1 LANDSCAPE ARCHITECTS 6 STRUCTURAL ENGINEERS
ARCHITECTS ECONOMISTS MECHANICAIL. ENGINEERS 7 SURVEYORS
BIOLOGIST — ELECTRICAL ENGINEERS 1 MINING ENGINEERS — TRAFFIC ENGINEERS

6 CADD OPERATQRS — ENVIRONMENTALISTS PHOTOGRAMMETRISTS CTHER

— CHEMICAL ENGINEERS — ESTIMATORS PLANNERS: URBAN/REGIONAL

10 CIVIL ENGINEERS 1 GECLOGISTS - SANITARY ENGINEERS

15 CONSTRUCTICN INSPECTORS HISTORIANS 1 SOILS ENGINEERS

- DESIGNERS HYDROLOGISTS - SPECIFICATION 54 TOTAL PERSONNEL
DRAFTSMEN WRITERS

TOTAL NUMBER OF WV REGISTERED PROFESSIONAL ENGINEERS IN PRIMARY OFFICE: 11

*RPEs other than Civil and Mining must provide supporting documentation that qualifies them to
supervise and perform this type of work.

10. HAS THIS JOINT-VENTURE WORKED TOGETHER BEFORE? C YES NO X This is not applicable
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11. OUTSIDE KEY CONSULTANTS/SUB-CONSULTANTS ANTICIPATED TO BE USED. Attach “AML Consultant Confidential Qualification

Questiconnaire” for each if copy __ not on ‘v ’_
NAME AND ADDRESS: SPECIALTY:
Drilling

Novel Geo — Environmental (NGE) X YES
806 B Street, St. Albans, WV NO

NAME AND ADDRESS- SPECIALTY: WORKED WITH BEFORE

" WORKED WITH BEFORE =

YES

NO
NAME AND ADDRESS: SPECIALTY: WORKED WITH BEFORE

YES

NO
NAME AND ADDRESS: SPECIALTY: WORKED WITH BEFORE

YES

NO
NAME AND ADDRESS: SPECIALTY: WORKED WITH BEFORE

YES

NO
NAME AND ADDRESS: SPECIALTY: WORKED WITH BEFORE

YES

NO
| NAME AND ADDRESS: SPECIALTY: WORKED WITH BEFORE

YES

NO
NAME AND ADDRESS: SPECIALTY: WORKED WITH BEFORE

YES

NO

| NAME AND ADDRESS: SPECIALTY: WORKED WITH BEFORE

YES

NO
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12. A. Is your firm experienced in Abandoned Mine Lands Remediation/Mine Reclamation Engineering?
X YES Description and Number of Projects: One hundred twenty one {121} Projects - See Attached Sheet
_ NO
B. Is your firm experienced in Soil Analysis?
X YES Description and Number of Projects: Ten (10) Projects Listed See attached Sheet
NO
C. Is your firm experienced in hydroleogy and hydraulics?
X YES Description and Number of Projects: Ten (10) Projects Listed - See attached sheet
NO
D. Does your firm produce its own Aerial Photography and Develop Contour Mapping?
X YES Dezcription and Number of Projects: > 200 - in Firm History - 65 Recent Projects Listed
All FLR WV & OH AML Proijects since 2003 have been gurveyed with ELR Surveving Staff
_ NO
E. Is your firm experienced in domestic waterline design? (Include any experience your firm has in
evaluation of aquifer degradation as a result of mining.)
X YES Description and Number of Projects: Ninety-seven (97) Total
Twelve {12) Domestic Waterline Experience (AML Related)
Thirty-five (35) Evaluation of Aquifer Degradation
Fifty {(50) Non-AML Domestic Water Lines
_ NO
F. Is your firm experienced in Acid Mine Drainage
Evaluation and Abatement Design?
X YES Description and Number of Projects: Seven (7} Projects

NO




13. PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR AML PROJECT DESIGN (Furnish complete

data but keep

NAME & TITLE
Int.}

to essentials) o o
(Last, First, Middle YEARS QF EXPERIENCE

YEARS OF AML, DESIGN EXPERIENCE: | YEARS CF AML RELATED DESIGN YEARS OF DOMESTIC WATERLINE
EXPERIENCE: DESIGN EXPERIENCE:

19 30 38

Edward L. Robinscn, President

Brief Explanation of Responsibilities

Mr. Robinson worked in the Right of Way Divisiocn of the WV Department of Highways for ten vears where he reviewed
major utility plans. He has extensive experience in property surveys, property title searches, aerial mapping and
land acquisition. He has provided guality control on all projects designed by this firm for the past 25 years.
Provide and ccordinate Quality Control on all design projects.

EDUCATION (Degree, Year, Specialization)

Bachelor of Science 1969 Civil Engineering
Master of Science 1981 Civil Engineering

| MEMBERSHIP IN PROFESSICONAL ORGANIZATIONS

REGISTRATION (Type, Year, State)

American Society of Civil Engineers - Past President WV
American Council of Engineering Companies
National Societ

1975 Civil Engineering
Registered in West Virginia and Kentucky
cof Professicnal Engineers Professicnal Licensed Surveyor No. 1150

13. PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR AML PROJECT DESIGN (Furnish complete data
but keep to egsentials)

NAME & TITLE
fl Int.)

T R T T T TS

YEARS OF EXPERIENCE

(Last, First, Middle

YEARS OF AML DESIGN EXPERIENCE:

i Richard W. Watts,

P.G.

30

YEARS OF AML RELATED DESIGN
EXPERIENCE:
35

YEARS OF DOMESTIC WATERLINE
DESIGN EXPERIENCE:
1

Brief Explanation of Responsibilities

Mr. Watts has served as project geologist on more than ninety (90) abandoned mine land projects. Responsibilities
include project management, field reconnaissance, drilling coordination, laboratory testing and analysis, stability
analysis, specification writing, quantity determinations, cost estimateg, pre-bid and pre-construction meetings.
Projects included surface and deep mine reclamation, subsidence, AMD treatment and waterline feasibility studies.

EDUCATION (Degree,
B.S5./1977/Geoclogy
M.S./1994/Geography

Year, Specialization)

MEMBERSHIP IN PROFESSICNAL QORGANIZATICONS
Geological Society of America
Association of Engineering Geologists

REGISTRATION (Type, Year, State)

Professional Geclogist/1992/Virginia
Professional Geclogist/1993/Kentucky




13. PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIELE FOR AMI: PROJECT DESIGN (Furnish complete
data but keep to essentials)

NAME & TITLE
Int.)

{Last, First, Middle

8 John Kelly II, E.I.

e

“YEARS OF EXPERIENCE

YEARS OF AML DESIGN EXPERIENCE:

15

YEARS OF AML RELATED DESIGN
EXPERIENCE:
15

YEARS OF DOMESTIC WATERLINE
DESIGN EXPERIENCE:
15

Brief Explanation of Responsibilities

Mr. Kelly has worked on many AML projects since joining ELR. His responsibilities have included drilling inspection,
sampling of coal refuse materials, hydrology, hydraulics design of drainage structures, and development of regrading
plans. Estimation of quantities developed estimated cost. Mr. Kelly is proficient with Auto Cadd.

Mr. Kelly has performecd layout and inspection of core drilling operations for bridge and roadway projects. In
faddition, he has designed cut slopes for large-scale roadway projects such as the US Route 52 Kermit Bypass in Mingo
County, WV and Meadowbrook Road in Harrison County, WV.

§ EDUCATION (Degree, Year, Specialization)

§B.S5. Civil Engineering/1998/wWvU

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS REGISTRATION (Type, Year, State)

Engineer Intern, WV

B e e e e N e —= ==

PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR AML PROJECT DESIGN (Furnish complete data
but keep to essentials)

13.

T L T e T A i = 1

NAME & TITLE
Int.}

(Last, First, Middle

Timothy B. Cart, P.E.

YEARS OF EXPERIENCE

YEARS OF AML DESIGN EXPERIENCE:

YEARS OF AML RELATED DESIGN
EXPERIENCE:

YEARS OF DOMESTIC WATERLINE
DESIGN EXPERIENCE:

31 31 24

Brief Explanation of Responsibilities

Mr. Cart has completed numerous mine reclamation projects under the AML program, including regrading of coal refuse
materials, re-establishment of vegetation cover, disposal of acid producing materials, and developing methods for
extinguishing burning materials and disposal of old mining structures. Degigned passive AMD treatment systems.
Conducted Phase I and Phase II Studies to determine if groundwater had been affected by pre-law mining.

Mr. Cart has extensive experience in the design and construction management of waterline extension projects. Mr. Cart
has recently completed water projects in Mingo; Kanawha; Putnam; and Cabell counties.

Mr. Cart has performed geotechnical engineering calculations and designs for settlement analysis of dams and other
embankments.

EDUCATION (Degree, Year, Specialization}

Bachelor of Science 1981 Civil Engineering

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS REGISTRATION Year, State)

(Type,

Professional Fngineer WV OH
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13. PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR AML PROJECT DESIGN (Furnish complete
data but keep to essgentials)

NAME & TITLE (Last, First, Middle

Int.)
YEARS OF AML. DESIGN EXPERIENCE: | YEARS OF AMI, RELATED DESIGN YEARS OF DOMESTIC WATERLINE
Mark McGettigan, P.E. EXPERIENCE: DESIGN EXPERIENCE:
10 10 10

Brief Explanation of Responsibilities

Mr. McGettigan has worked on several AML projects since joining our firm. He has developed grading plans, cross
sections, estimated and checked guantity calculations. He has aiso served as a field inspector for several waterline
Projects designed by E. L. Robingon Engineering Co. He has been the lead designer on waterlines over the past five
vears.

Mr. McGettigan also has experience with surveying and equipment including; theodolites, levels, and total stations.
He has alsc performed various concrete and soil tests and is certified on Troxler nuclear density gage.

EDUCATION (Degree, Year, Specialization)

B.S. Civil Engineering Technician/Fairmont State/1999

MEMBERSHTIP IN PROFESSIONAL ORGANIZATIONS REGISTRATION (Type, Year, State)

Professional Engineer wv

m s m

13. PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR AML PROJECT DESIGN (rocoioh complete data
but_keep to essentials) ——

NAME & ITLE {Last, First, Mdle
int.}

YEARS OF EXPERIENCE

YEARS OF AML DESIGN EXPERIENCE: | YEARS OF AMIL, RELATED DESIGN YEARS OF DOMESTIC WATERLINE
Randall L. Lackey, P.E. EXPERIENCE: DESIGN EXFERIENCE:
1 10 |

Brief Explanation of Responsibilities

Mr. Lackey has performed hydraulics and scour for Ripley Town Bridge; Tallman Bridge; Meadowbrook Road Bridge; Simpson
Creek Bridge; Kermit Bypass Bridge; Left Hand Fork Bridge; and Blennerhassett Bridge.

Mr. Lackey has also performed calculations for deck drainage: performed girder design and analysis; pier design and
analysis; prepared design study reports; type, size and location reports and final plans on many of our Division of
Highways projects.

EDUCATION (Degree, Year, Specialization)

B.S. Civil Engineering/1999

MEMBERSHIP IN PROFESSIONAL ORGANIZATTIONS REGISTRATION (Type, Year, State)

Professional Engineer WV




113.

data but keep to essentials)

NAME & TITLE
Int.}

(Last, First, Middle

PERSCONAI, HISTORY STATEMENT OF PRINCIPALS AND ASS

—a

OCIATES RESPONSIBLE FOR AMIL PROJECT DESIGN (Furnish complote

"YEARS OF EXPERIENCE

J. Todd Garnes

YEARS OF AML: DESIGN EXPERIENCE:

7

YEARS OF AMI: RELATED DESTGN
EXPERIENCE:
7

YEARS OF DOMESTIC WATERLINE
DESIGN EXPERIENCE:

Mr.
extrusions.

B Drief Explanation of Responsibilities

Mr. Garnes has performed numerocus water feasibilit
mapping, mine research, and development of final reports.

Garnes experience surveying and providing CADD Design for mine reclamation projects and waterline and sewer
He has provided construction inspection services for landsides and subsidence projects in Ohio.
vy studies, which involved interviews, water sampling and analysis,

EDUCATION (Degree, Year,

A.S. Architectural Design/ 1999

Specialization)

A.S. Computer Aided Drafting and Design/ 1999

13.
but keep to essentials)

NAME & TITLE (Last, First, Middle
Int.}

PERSONAL HISTORY STATEMENT OF PRINCIDALG

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS

AND ASSOCIATES RESPONSIBLE F

REGISTRATION (Type, Year,

YEARS OF EXPERIENCE

OR AMI. PROJECT DESIGN (Furnish complete data

State)

j Thomas Rayburn, P.S.

YEARS OF AML. DESIGN EXPERIENCE:

YEARS OF AML RELATED DESIGN
EXPERIENCE:

35

YEARS OF DCOMESTIC WATERLINE
DESIGN EXPERIENCE:

Brief Explanation of Responsibilities
Mr. Rayburn has experience in mine mapping and surveying, formulated short term and long range mining plans for ail

types of coal mining, designed mine drainage and water supply systems for underground and surface mines, designed mine
ventilation plans and systems which include precision pressure quality surveys and computer simulation of ventilation

systems.

He has performed slope stability analysis and hydrology calculations,
work with leases and land mana

applications,
By utilizing ‘‘state of the art’

(Satellite)

surveys for aerial mapping and collects data and develops GIS for utility mapping.

Mr. Rayburn has also performed surveying and mapping for large scale highway projects.

provides computer analysis for mining
gement as well as reclamation and environmental permits.

' electronic total stations and/or GPS equipment, he performs control

| EDUCATION (Degree, Year,

Specialization)

|2.5. Mechanical Engineering, WVIT/1970

| MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS

REGISTRATION (Type, Year,

Professional Surveyor WV

State)




§13.

NAME & TITLE (Last, First, Middle
Int.)
YEARE OF AML DESIGN EXPERIENCE: | YEARS OF AML RELATED DESIGN YEARS OF DOMESTIC WATERLINE
Scott LeRose, P.E. EXPERIENCE: DESIGN EXPERIENCE:
1 1 2

Brief Explanation of Responsibilities

Mr. LeRose is experienced in developing major highway and right of way plans: Bridge Construction Inspections; Core
Drilling Operations; Groundwater Sampling/Monitoring; UST Removal/Replacement and Mine Permitting/Reclamation.
Specific major highway design and right of way plan development projects include: Meadowbrook Road, a 2 mile design
of new four lane highway; US 52(I-73), a 3.5 mile design and ROW plans for a new four lane highway with two major
interchanges; design of 2 mile section of Appalachian Corridor H from Davis to Bismark; design of 5.2 mile section of
Corridor H from Grant/Hardy County line to Moorefield.

While working on these projects, he has gained experience in major drainage design, site grading design, utility
relocation, MOT, signing and pavement stripping. He has performed quantity calculations for pavement, drainage,
seeding, pollution control guantities, and other items associated with roadway plans. He is also experienced in the
development of ROW plans, including deed plots and legal descriptions.

EDUCATION (Degree, Year, Specializaticn)

B.S. Civil Engineering/1997

MEMBERSHIP IN PROFESSIONAL QORGANIZATIONS REGISTRATION (Type, Yeér, State)

Professicnal Engineer WV

13. PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR AML PROJECT DESIGN {(Furnish complete data n
but keep to essentials) _ . _ - -

NAME & TITLE (Last, First, Middle YEARS QOF EXPERTENCE
Int.)

YEARS OF AML DESIGN EXPERIENCE: | YEARS OF AMI. RELATED DESIGN YEARS OF DOMESTIC WATERLINE
Ray Tilley, P.E, EXPERIENCE: DESIGN EXPERIENCE:
5 35

Brief Explanation of Responsibilities

Mr. Tilley has over 30 years experience in water and wastewater design as a Project Manager/Engineer. In addition,
Mr. Tilley is a certified Water Plant Operator. Mr. Tilley has successfully completed numerous waterline design
|projects over his career. His current duties include managing both water and wastewater design projects for ELR.

{ EDUCATION {Degree, Year, Specialization)

§B.S. Civil Engineering/WV Tech 1975; M.S. Sanitary Engineering Virginia Tech, 1976

HMEMBERSHIP IN PROFESSIONAL ORGANIZATIONS REGISTRATION (Type, Year, State)

Professional Engineer WV
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PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR AML PROJECT DESIGN (Furnish compiete
_data but keep to essentials) R "RV

NAME & TITLE (Last, First, Middle T YEARS OF EXPERIENCE
Int.}

13.

TS Ty e AT

YEARS OF AML RELATED DESIGN YEARS QOF DOMESTIC WATERLINE
EXPERIENCE: DESIGN EXPERIENCE:
10 10 11

YEARS OF AML DESIGN EXPERTIENCE:
James Eric Gwinn, E.I.

Brief Explanation of Responsibilities

Mr. Gwinn has experience in construction layout for waterline projects. He performs calculation and permit
reguirements. He has worked on the Cabell County Water Project and the raw water intake structure for the Fayette
Plateau Regional Water Project. He has performed calculations on various AML project.

Mr. Gwinn has designed approach glabs, decks and extensive detailing on several bridge projects.

EDUCATION (Degree, Year, Specialization)

B.S. Civil Engineering/1998/ West Virginia Institute of Technology

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS REGISTRATION (Type, Year, State)

N )

NT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR AML FROJECT DESIGN

IFurniSh compléfé daté

13. PERSONAL HISTORY STATEME
but keep to essentials)

NAME & TITLE (Last, First, Middle
Int.)

YEARS OF EXPERLENCE

Workman, Gary A., CADD

Senior Techniclan

YEARS OF AML DESIGN EXPERIENCE:

24

YEARS OF AML RELATED DESIGN
EXPERIENCE:
24

YEARS OF DOMESTIC WATERLINE
DESIGN EXPERIENCE:
4

Brief Explanation of Responsibilities

Mr. Workman is responsible for CADD design on AML projects, as well as gectechnical soil analysis.

He Worked on 44

WVDEP/AML projects while employed at Ackenheil, and has worked on 23 AML projects while at E. L. Robinson.

EDUCATION (Degree, Year,

Technical School/1987/CADD

Specialization}

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS

REGISTRATION

WVDCH certifications compaction,

(Type, Year, State)

aggregates and concrete



PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATE

e

S RESPONSIBL

i e e

FOR AML éRd&ECf bESIGN'(Furnish complete

13.

data but keep to essentials)

NAME & TITLE (Last, First, Middle
Int.)

YEARS OF EXPERIENCE

Mayes, Jason M.

YEARS OF AML DESIGN EXPERIENCE:

YEARS OF AML RELATED DESIGN
EXPERIENCE:
2

YEARS OF DOMESTIC WATERLINE
DESIGN EXPERIENCE:
2

Brief Explanation of Responsibilities

Provides CADD Design for site develcpment, waterline and sewer extensions, and layout on AML Projects.
Nearly ten years experience in WV DOT design with a prior firm.

Mr. Mayes has

B.S. Industrial Technology 1997

EDUCATTION (Degree, Year, Speclalization)

WVU Tech

A.S5. Drafting and Design 1996 WVU Tech

13. PERSONAL HISTORY STATEMENT
but keep to essentials)

P

OF PRINCIPALS AND ASSOCIAT

MEMBERSHTP IN PROFESSIONAL QRGANIZATIONS

{Last, First, Middle

REGISTRATION (Type, Year,

YEARS OF EXPERIENCE

State}

6§ Aﬁi‘ﬁﬁaﬁﬁéé'DESIGN (Furnish complete data

NAME & TITLE
Int.)
Coberly, P.E. , Eric J.

YEARS OF AMI. DESIGN
EXPERIENCE:

31

YEARS OF AML RELATED DESIGN
EXPERTIENCE:

31

YEARS OF DOMESTIC WATERLINE
DESIGN EXPERIENCE:

15

Mr. Coberly has performed AML Grant and Emergency project designs since 1984.
backfill, refuse regarding, portals, mine drainage, subsidence, refuse and mine fire abatement.

Brief Explanation of Responsibilities

participated in the design of over 100 such project while working for WVDEP or at ELR.

30 emergency project designs completed in Ohio and West Virginia.
the WV AML: Program including construction and design administrator as well as the Chief of the Office.

the review of hundreds of additional projects in the 22 vears spent with AML program

Projects have included highwall

Mr. Coberly has

Included in that total is over
Mr. Coberly has served in various capacities with

This involved

EDUCATION (Degree, Year,
B.S5. Engineering of Mines, 1983
M.S. Engineering of Mines, 1990

Specialization)

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS

REGISTRATION (Type,
WV P.E 10619
Ohic P.E. 71562

Year,

State)




PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASS
data but keep to essentials)

NAME & TITLE (Last, First, Middle
Int.)

13,

"YEARS OF EXPERIENCE

YEARS OF AML DESICN EXPERIENCE: | YEARS OF AML. RELATED DESIGN YEARS COF DOMESTIC WATERLINE
Ryan Haws, EIT EXPERIENCE: DESIGN EXPERIENCE:
0 7 } 4]

Brief Explanation of Responsibilities

Mr. Haws is our Bridgeport Qffice Manager. He brings experience with commercial developments, drainage analysis, ADA
compliance, storm water collection systems, and all aspects of subdivision planning and design. This includes
engineering design and CADD experience. His work has also entailed communication and coordination with local
municipalities to ensure seamless integration with existing infrastructure and development. Mr. Haws alsc draws from
his experience in marketing, finance, and business development.

EDUCATION (Degree, Year, Specialization)
B.S. Civil Engineering, 2005
M.B.A. 2012

MEMBERSHIP TN PROFESSIONAL ORGANIZATIONS REGISTRATION (Type, Year, State)

ASCE Engineer-In-Training

13. PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBELE FOR AML PROJECT DESICGN (nis complete data
but keep to essentials)

NAME & TITLE (Last, First, Middle o YEARS OF EXPERIENCE
Int.)
YEARS OF AML, DESIGN YEARS OF AML RELATED DESIGN |YEARS OF DOMESTIC WATERLINE
Wendell williams EXPERTENCE : EXPERTENCE : DESIGN EXPERTENCE:
0 15 5

Brief Explanation of Responsibilities

Mr. Williams has been employved with ELR since 1978, having over thirty-seven years of engineering and design
experience. Mr. Williams has worked on over one hundred. fifty WVDEP-AML project. He has been inveolved with every
aspect of the process including initial site visits, ground control surveys, coordination of aerial photography, map
editing and the submittal of final drawings.

EDUCATION (Degree, Year, Specialization}
A.A.5. CAD Technology, West Virginia State University, 1997
B.A. Board of Regents, West Virginia Institute of Technology, 1999

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS REGISTRATION (Type, Year, State)
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14. PROVIDE A LIST OF SOFTWARE AND EQUIPMENT AVAILABLE IN
DESIGN SERVICES

Various computer hardware and software including: Microstation, InRoads, AutoCAD, ELRSoil, Microsoft Qffice
applications, Haested, Water CADD, Culvert Master, Flow Master

Various surveying equipment:

Instruments - Topcon Total Station {6), Trimble Robotic DR200+ {2)

GPS Equipment - Trimble 5700 Receiver (6), Trimble TSCe Controller/Handheld (5)
*all equipment lists have various misc. survey equipment to go along (poles, tape measures, data collectors,
etc.)

Riegl LMS - 360 3D Laser Scanner - surface imaging system based upon accurate distance measurement by

means of electro-optical range measurement and a two axis scanning mechanism.




15. CURRENT ACTIVITIES ON WHICH YOUR FIRM IS THE DESIGNATED ENGINEER OF RECORD

PROJECT NAME, TYPE AND

NAME AND ADDRESS OF

NATURE OF YQUR FIRM'S

ESTIMATED CONSTRUCTION

PERCENT COMPLETE

LOCATION OWNER RESPONSIBILITY COST

Red Warrior Gob & WVDEP/AML Surveying, Drilling
Slide and Design
Kanawha County $250, 000 100
Glen Alum Complex WVDEP/AML Surveying and Design
Mingo County

$1,600,000 95
Carson One/Glady WVDEP/Special Rec Surveying, Drilling
Upshur County and Design

$2,500,000 95
Preston Energy/ WVDEP/Special Rec Surveying and Design
Rockville/Viking Coal
Special Rec
Preston County 51,500,000 30
Squires Creek (Moats) WVDEP/AML Surveying, Drilling |
Portal and Refuse and Design
Preston County $750, 000 95
Marsh Run Portals WVDEP / AML Surveying, Mapping and
Braxton County Design

$967,050 100

Donnie Thorn HW WVDEP/AML Surveying, Mapping and
Preston County Design

$1,491,555 100

TOTAL NUMBER OF PROJECTS:

TOTAL ESTIMATED CONSTRUCTION COSTS:
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15. CURRENT ACTIVITIES ON WHICH YOUR FIRM IS THE DESIGNATED ENGINEER OF RECORD

PROJECT NAME, TYPE AND

NAME AND ADDRESS OF

NATURE OF YOUR FIRM’S

ESTIMATED CONSTRUCTION

PERCENT COMPLETE

LOCATION QWNER RESPONSTBILITY COST
M Vickers Branch WVDEP/AML&R Surveying, Mapping and
Drainage Design
Logan County $444,575 100
Morgan HW WVDEP/AML&R Surveying, Mapping and
Preston County Desgign
$1,150,125 95
Sugarcamp Run Burning WVDEP/AML&R Surveying, Mapping and
Refuse Design
Nicholas County $6 M 100
Big Ugly Creek Logan County PSD Design and
Waterline Extension 41 Armory Rd. Construction
Logan, WV 25601 Management $11 M 100
Phase III-A Sanitary Logan County PSD Design and
| Sewer Extension 41 Armory Rd. Construction
Logan, WV 25601 Management $ 9 M 90
 Lower Mud River Lincoln County PSD Degign and
Waterline Extension 240 Lower Coal River Construction
Rd. Management
O M 60
Alum Creek, WV 25003 $7.9
McDowell PSD Jolo McDowell Public Degign and
Phase V Water Service District Congstruction
McDowell County Management $ 2.4 M 20
TOTAL NUMBER OF PROJECTS: TOTAL ESTIMATED CONSTRUCTION COSTS: S




15. CURRENT ACTIVITIES ON WHICH YOUR FIRM IS THE DESIGNATED ENGINEER OF RECORD

PROJECT NAME, TYPE AND

NAME AND ADDRESS OF

NATURE OF YOUR FIRM'S

ESTIMATED CONSTRUCTION

PERCENT COMPLETE

LOCATION OWNER RESPONSIBILITY COST

Martin Luther Xing Jr. |WV Dept. of Design and

Memorial Bridge Transportation Construction

Replacement Engineering Division Management $ 2.5 M 95
Charleston, WV )

laeger Regional Sewer McDowell County PSD Design and

Project HC 31 Box 436J Construction
Welch, WV Management S 5 M 50

TOTAL NUMBER OF PROJECTS:

TOTAL ESTIMATED CONSTRUCTION COSTS:




e e e e T e iy

16. CURRENT ACTIVITIES ON WHICH YOUR FIRM IS SERVING AS & SUB-CONSULTANT TO OTHERS

PROJECT NAME, TYPE NATURE OF FIRMS NAME AND ADDRESS ESTIMATED ESTIMATED CONSTRUCTION COST
AND LOCATION RESPONSIBILITY OF OWNER COMPLETION DATE
ENTIRE PROJECT YOUR FIRMS
RESPONSIBILITY
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17. COMPLETED WORK WITHIN LAST 5 YE

R e S e e

——

ARS ON WHICH YOUR FIRM WAS THE DESIGNATED ENGINEER OF RECORD
PROJECT NAME, TYPE NAME AND ADDRESS ESTIMATED CONSTRUCTION COST YEAR CONSTRUCTED
AND LOCATION OF OWNER (YES QR NO)
Thorpe Refuse Pile WVDEP-AML
McDowell County Oak Hill, wWv
Mark Proctor §744,240 2011 Yes
Shinnston-Lumberport WVDEP-AML
Subsidence Philippi, WV
Harrigon County, WV Timothy LeMasters $442,000 2011 Yes
Corridor H Davis-Bismark WV Dept. of Transportaticn
X347-H-64.85 00 Engineering Division
Tucker County Charleston, Wv 25301 $15.5 M 2012 No
Attn: Gregory Bailey
WVDEP-Emergency WVDEP-AML
East Bank (Willis) Mine 601 57" Street
Blowout Charleston, WV 25304 $0.8 M 2009 Yes
Newtown {(Kinder) Portals WVDEP-AML
Mingo County 601 57" Street
Charleston, WV 25304 $490,410 2010 Yeg
Roger Earle
Keaton Branch Complex WVDEP-AML
Raleigh County Cak Hill, wv
Mark Proctor $527,250 2010 Yes
McQuain Brothers Bridge WV Dept. of Transportation
Kanawha County, WV Engineering Division
Charleston, WV 25301 $7.5 M 2011 Yes
Tuppers Creek - Pocatalico WV Dept. of Transportation
Bridges Engineering Division
Kanawha County, WV Charleston, WV, 25301 511.0 M 2012 Yes
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COMPLETED WORK WITHIN LAST 5 YEARS ON WHICH YOUR FIRM’ﬂAS éEEN A SUB-CCNSULTANT TO OTHER FIRMS

OF WORK FOR WHICH YQUR FIRM WAS RESPONSIBLE)

(INDICATE PHASE

PROJECT NAME, TYPE NAME AND ADDRESS ESTIMATED CONSTRUCTION COST YEAR CONSTRUCTED FIRM ASSOCIATED
I AND LOCATION QF OWNER OF YOQUR FIRM’S PORTION {YES OR NO) WITH
Linmont Bridge WV Dept of Transpertation
Replacement Engineering Division
Cabell County Charleston, WV 25301 Bridge Design (VE) 2011 Yas Paul’s Concrete
Clothier Bridge WV Dept of

Logan County Transportation
Engineering Division Bridge Design (VE) 2011 Yes Paul’'s Concrete
Charleston, Wv 25301

Market Street Bridge WV Dept of Transportation

Brooks County, WV Engineering Division
Charleston, WV Post Design Services 2011 Yes Ahern & Assoc.

Leon Thru Girder WV Dept of

Bridge Transportation . .

Mason County, WV Engineering Divigion Plans for Bridge (VE) 2010 Yes Triten Construction
Charleston, WV Hydraulics

Post Design

Heolley Grove Bridge WV Dept of Triton

Kanawha County Transgportation Construction
Engineering Division $500, 000 2010 Yes
Charleston, Wv

Use this space to provide any additional information or description of resources supporting your firm's
gualifications to perform work for the West Virginia Abandoned Mine Lands Program.
E. L. Robinson Engineering Co. is committed to the WVDEP/AML program to provide professional design, surveying and

mapping and construction monitoring services in a timely and cost-efficient manner.
heavily on the work offered by the WVDEP/AML program.

N T

Our businesg plan relies

20. The foregoing is a statement of facts.

Signature: Title: PROJECT MANAGER Date:

September 23,

2015
Printed Name:

NOTE: THIS DO

T T e N



Experience
Abandoned Mine Lands

Squires Creek (Moats) Portal and Refuse

Project Location: Preston County, West Virginia

Completion Date: December 2014

Client: WVDEP-AML, Bridgeport, WV

Project Description: Performed surveying, drilling and design of refuse area
and portals.

Red Warrior Gob & Slide

Project Location: Kanawha County, West Virginia

Completion Date: June 2015

Client: WVDEP-AML, Charleston, WV

Project Description: Performed surveying, drilling and design for a potential
blowout area. Designed horizontal bore for dewatering.

Glen Alum Complex

Project Location: Mingo County, West Virginia

Completion Date: September 2014

Client: WVDEP-AML, Charleston, WV

Project Description: Performed surveying and design for large refuse area and
upgrading of surface drainage.

West Columbia “B”

Project Location: Mason County, West Virginia

Completion Date: July 2013

Client: WVDEP-AML, Charleston, WV

Project Description: Performed surveying, drilling and design for numerous
mine portals.

ESTABLISHED EXPERIENCE. PROVEN PERFORMANCE. .



Experience
Abandoned Mine Lands

Milam Ridge

Project Location: Wyoming County, West Virginia

Completion Date: December 2012

Client: WVDEP-AML, Charleston, WV

Project Description: Performed surveying, drilling and design for numerous
mine portals.

Carson One Special Reclamation Project

Project Location: Upshur County, West Virginia

Completion Date: June 2015

Client: WVDEP-Special Reclamation, Philippi, WV

Project Description: Performed surveying, drilling and design for regrading
refuse, sealing mine shafts and slopes and upgrading drainage structures.

Preston Energy/Rockville/Viking Coal Special Reclamation

Project Location: Preston County, West Virginia

Completion Date: October 2015

Client: WVDEP-Special Reclamation, Philippi, WV

Project Description: Performed surveying and design for design of reclamation
of portals and piping system to convey mine water to treatment plant.

North Matewan (Akers) Landslide

Project Location: Mingo County, West Virginia

Completion Date: June 2013

Client: WVDEP-AML, Charleston, WV

Project Description: Performed surveying, drilling and emergency design for
stabilizing landslide.

4
ESTABLISHED EXPERIENCE. PROVEN PERFORMANCE. .



Experience
Abandoned Mine Lands

Branchland (Blankenship) Landslide

Project Location: Lincoln County, West Virginia

Completion Date: May 2014

Client: WVDEP-AML, Charleston, WV

Project Description: Performed surveying, drilling and emergency design for
stabilizing landslide.

Coburns Creek Landslide

Project Location: Preston County, West Virginia

Completion Date: May 2014

Client: WVDEP-AML, Bridgeport, WV

Project Description: Performed surveying, drilling and emergency design for
stabilizing landslide.

McGraws Vertical Opening

Project Location: Wyoming County, West Virginia

Completion Date:; July 2013

Client: WVDEP-AML, Charleston, WV

Project Description: Performed emergency design for mine shaft cap.

New Cumberland Mine Blowout

Project Location: Hancock County, West Virginia

Completion Date: June 2013

Client: WVDEP-AML, Bridgeport, WV

Project Description: Performed surveying, drilling and design for mine blowout
abatement.

10
ESTABLISHED EXPERIENCE. PROYEN PERFCRMANCE.



Experience
Abandoned Mine Lands

Fairview Mine Shaft

Project Location: Marion County, West Virginia

Completion Date: October 2013

Client: WVDEP-AML, Bridgeport, WV

Project Description: Performed emergency design for mine shaft cap.

Whitehall Mine Fire

Project Location: Marion County, West Virginia

Completion Date: October 2013

Client: WVDEP-AML, Bridgeport, WV -

Project Description: Performed surveying, drilling and design for
extinguishment of mine fire.

Sauls Run Landslide

Project Location: Lewis County, West Virginia

Completion Date: May 2015

Client: WVDEP-AML, Charleston, WV

Project Description: Performed surveying and emergency design for stabilizing
landslide.

Missouri Fork Landslide

Project Location: Boone County, West Virginia

Completion Date; May 2015

Client: WVDEP-AML, Charleston, WV

Project Description: Performed surveying and emergency design for stabilizing
landslide.

ESTABLISHED EXPERIENCE. PROVEN PERFORMANCE.



Experience
Abandoned Mine Lands

Worthington (Hess) Landslide

Project Location: Marion County, West Virginia

Completion Date: May 2015

Client: WVDEP-AML, Bridgeport, WV

Project Description: Performed surveying, drilling and emergency design for
mine blowout and landslide abatement.

Copen Road Landslide

Project Location: Braxton County, West Virginia

Completion Date: July 2015

Client: WVDEP-AML, Bridgeport, WV

Project Description: Performed surveying, drilling and emergency design for
stabilizing landslide.

Lynch Run Mine Blowout

Project Location: Gilmer County, West Virginia

Completion Date: May 2015

Client: WVDEP-AML, Bridgeport, WV

Project Description: Performed surveying, drilling and emergency design for
mine blowout and landslide abatement.

Dans Branch (Dillon) Landslide

Project Location: Mingo County, West Virginia

Completion Date: July 2015

Client: WVYDEP-AML, Charleston, WV

Project Description: Performed surveying, drilling and emergency design for
stabilizing landslide.

ESTABLISHED EXPERIENCE. PROYEN PERFORMANCE.



Experience
Abandoned Mine Lands

Marsh Run Portals

Project Location: Braxton County, West Virginia

Completion Date: 2013

Client: WVDEP-AML, Charleston, WV

Project Description: Performed survey, drilling and design for mine seals and
regrading.

Donnie Thorn Highwall

Project Location: Preston County, West Virginia

Completion Date: 2013

Client: WVDEP-AML, Bridgeport, WV

Project Description: Field surveying and mapping, subsurface investigation,
design work for refuse regrading, mine seals, and drainage.

Vickers Branch (Butcher) Drainage

Project Location: Logan County, West Virginia

Completion Date: 2013

Client: WVDEP-AML, Charleston, WV

Project Description: Performed survey, drilling, design for mine seals and mine
drainage control.

Morgan #46 Highwall

Project Location: Preston County, West Virginia

Completion Date: 2013

Client: WVDEP-AML, Bridgeport, WV

Project Description: Performed survey and design for refuse and spoil
regrading and drainage control.

13
ESTABLISHED EXPERIENCE. PROVEN PERFORMANCE. .



Experience
Abandoned Mine Lands

Sugarcamp Run Burning Refuse Phase Il

Project Location: Nicholas County, West Virginia

Completion Date: 2013

Client: WVDEP-AML, Oak Hill, WV

Project Description: Performed site survey, drilling and prepared burning
refuse abatement design.

Glen Rogers Emergency

Project Location: Wyoming County, West Virginia

Completion Date: 2012

Client: WVDEP-AML, Charleston, WV

Project Description: Performed survey, drilling, and design for shaft seals.

Abney Refuse Pile

Project Location: Raleigh County, West Virginia

Completion Date: 2011-2013

Client: WVDEP-AML, Oak Hill, WV

Project Description: Field surveying and mapping, subsurface investigation,
design work for refuse regrading, mine seals, and drainage.

Cartright Branch Refuse Pile

Project Location: Logan County, West Virginia

Completion Date: 2011-2012

Client: WVDEP-AML, Charleston, WV

Project Description: Performed survey, drilling, design for refuse regrading and
mine drainage control.

14
ESTABLISHED EXPERIENCE. PROVEN PERFORMANCE. .



Experience
Abandoned Mine Lands

Thorpe Refuse Pile

Project Location: McDowell County, West Virginia

Completion Date: 2011-2012

Client: WVDEP-AML, Qak Hill, WV

Project Description: Performed survey, drilling, design for refuse and spoil
regrading and mine drainage control.

Shinnston Lumberport Subsidence

Project Location: Harrison County, West Virginia

Completion Date: 2010-2012

Client: WVDEP-AML, Philippi, WV

Project Description: Performed site survey, drilling and prepared subsidence
abatement design.

Newtown (Kinder) Portals Design

Project Location: Mingo County, West Virginia

Completion Date: 2010-2012

Client: WVDEP-AML, Charleston, WV

Project Description: Performed site survey, and prepared design for portals
reclamation and drainage abatement design.

Gordon “C” Refuse Pile

Project Location: Boone County, VWest Virginia

Completion Date: 2010-2012

Client: WVDEP-AML, Oak Hill, WV

Project Description: Fisld surveying and mapping, subsurface investigation,
design work for mine seals, drainage, and refuse reclamation.

15
ESTABLISHED EXPERIENCE. PROVEN PERFORMANCE. .



Experience
Abandoned Mine Lands

Keaton Branch Complex

Project Location: Raleigh County, West Virginia

Completion Date: 2010-2011

Client: WVDEP-AML, Oak Hill, WV

Project Description: Performed survey, drilling, design for refuse, regrading and
mine drainage control.

Dunloup Creek Complex

Project Location: Raleigh County, West Virginia

Completion Date: 2009-2011

Client: WVYDEP-AML, Oak Hill, WV

Project Description: Performed survey, drilling, design for refuse and spoil
regrading and mine drainage control.

Brownton (McCord) Landslide

Project Location: Barbour County, West Virginia

Completion Date: 2009-2011

Client: WVDEP-AML, Philippi, WV

Project Description: Performed site survey, drilling and prepared landslide
abatement design.

Keystone (Avery) Landslide Portal

Project Location: McDowell County, West Virginia

Completion Date: 2009-2011

Client: WVDEP-AML, Charleston, WV

Project Description: Performed site survey and prepared landslide abatement
design, portals reclamation, and drainage control.

1t
ESTABLISHED EXPERIENCE. PROVEN PERFORMANCE. .



Experience
Abandoned Mine Lands

Dan’s Branch (Pennington) Landslide Emergency

Project Location: Mingo County, West Virginia

Completion Date: 2011

Client: WVDEP-AML, Charleston, WV

Project Description: Field surveying and mapping, subsurface investigation,
design work for landslide reclamation.

East Bank (Willis) Mine Blowout

Project Location: Kanawha County, West Virginia

Completion Date: 2008

Client: WVDEP-AML, Charleston, WV

Project Description: Field surveying and mapping, design work for mine seal
and drainage control.

Island Creek #18 Mine Complex

Project Location: Logan County, West Virginia

Completion Date: 2008-2011

Client: WVDEP-AML, Oak Hill, WV

Project Description: Field surveying and mapping, subsurface investigation,
design work for mine seals, drainage, and refuse reclamation.

Jacob’s Fork Complex

Project Location: Boone County, West Virginia

Completion Date: 2008-2009

Client: WVDEP-AML, Charleston, WV

Project Description: Field surveying and mapping, subsurface investigation,
design work for mine seals, drainage, and reclamation.

)

ESTABLISHED EXPERIENCE. PROVEN PERFORMANCE.



Experience
Abandoned Mine Lands

Gilmer B Site 3.8

Project Location: Gilmer County, West Virginia

Completion Date: 2008

Client: WVDEP-AML, Charleston, WV

Project Description: Performed survey, drilling, design for refuse and spoil
regarding and mine drainage control.

Rhodell Refuse & Portals

Project Location: Wyoming County, West Virginia

Completion Date: 2008

Client: WVDEP-AML, Charleston, WV

Project Description: Performed survey, drilling, design for refuse and spoil
regarding and mine drainage control.

Gouge Landslide Emergency

Project Location: Scottown, Ohio

Completion Date: 2007

Client: ODNR-AML, Columbus, OH

Project Description: Performed site survey, drilling and prepared landslide
abatement design.

Rodgers Subsidence Emergency

Project Location: Wellston, Ohio

Completion Date: 2007

Client: ODNR-AML, Columbus, OH

Project Description: Performed site survey and prepared subsidence
abatement design.

H

ESTAELISHED EXPERIENCE. PROVEN PERFORMANCE.



Experience
Abandoned Mine Lands

McAdams Subsidence Emergency

Project Location: Stark County, Ohio

Completion Date: 2006

Client: ODNR-AML, Columbus, OH

Project Description: Performed investigation and prepared report of findings.

Athens Rt. 13 Refuse Fire Emergency

Project Location: Athens County, Ohio

Completion Date: 2006

Client: ODNR-AML, Columbus, OH

Project Description: Performed site survey, prepared abatement design and
meonitored on site construction for fire extinguishment.

Brown Landslide Emergency

Project Location: Rayland, OH

Completion Date: 2007

Client: ODNR-AML, Columbus, OH

Project Description: Performed site survey and prepared landslide abatement
design.

Toney Fork Landslide Emergency

Project Location: Boone County, West Virginia

Completion Date: 2006

Client: WVDEP-AML, Charleston, WV

Project Description: Performed site survey, drilling and prepared plans and
specifications to stabilize an emergency landslide area.

19
ESTABLISHED EXPERIENCE. PROVEN PERFORMANCE. .



Experience
Abandoned Mine Lands

Lavender Refuse Fire Emergency

Project Location: Meigs County, Ohio

Completion Date: 2005

Client: ODNR-AML, Columbus, OH

Project Description: Performed abatement plan and monitored construction.

Goetz Subsidence Emergency

Project Location: Columbiana County, Ohio

Completion Date: 2005

Client: ODNR-AML, Columbus, OH

Project Description: Performed investigation and prepared report of findings.

Cox Refuse Fire Emergency

Project Location: Gallia County, Ohio

Compiletion Date: 20056

Client: ODNR-AML, Columbus, OH

Project Description: Performed abatement design for fire extinguishment.

North Matewan (Sipple Drainage)

Project Location: Mingo County, West Virginia

Completion Date: 2005

Client: WVDEP-AML

Project Description: Performed surveying, drilling and design for drainage
project abatement.

20

ESTABLISHED EXPERIENCE. PROVEN PERFORMANCE.



Experience
Abandoned Mine Lands

Phalen Landslide Emergency

Project Location: Martins Ferry, Ohio

Completion Date: 2005

Client: ODNR-AML, Columbus, OH

Project Description: Performed site surveying and landslide abatement design.

Adkins Landslide Emergency

Project Location: Gallia County, Ohio

Completion Date: 2005

Client: ODNR-AML, Columbus, OH

Project Description: Performed surveying, drilling, landslide abatement and
construction monitoring.

Baisden Subsidence Emergency

Project Location: Jackson County, Ohio

Completion Date: 2005

Client: ODNR-AML, Columbus, OH

Project Description: Performed drilling to develop subsidence abatement
solutions.

Treadway Landslide Emergency

Project Location: Rayland, Ohio

Completion Date: 2004

Client: ODNR-AML, Columbus, OH

Project Description: Performed site surveying, drilling and landslide abatement
design.
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Experience
Abandoned Mine Lands

Big Creek “C" Refuse

Project Location: Logan County, West Virginia

Completion Date: 2004

Client: WVDEP-AML

Project Description: Performed surveying and drilling for design.

Imboden Landslide Emergency

Project Location: Rutland, Chio

Completion Date: 2004

Client: ODNR-AML, Columbus, OH

Project Description: Performed drilling and surveying to develop landslide
abatement solutions and cost estimates.

Parsons Landslide Emergency

Project Location: New Philadelphia, Ohio

Completion Date: 2004

Client: ODNR-AML, Columbus, OH

Project Description: Performed site review and report concerning landslides
relation to mining and potential solutions.

Jefferson County Road 26 Landslide Emergency

Project Location: Weinterville, Chio

Completion Date: 2004

Client: ODNR-AML, Columbus, OH

Project Description: Performed surveying, drilling and prepared plans and
specifications to stabilize and emergency landslide area.
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Experience
Abandoned Mine Lands

Charleston Romeo Landslide

Project Location: Kanawha County, West Virginia

Completion Date: 2004

Client: WVDEP-AML

Project Description: Performed surveying, drilling and design of landslide
abatement.

Titus Road Landslide Emergency

Project Location: Rutland, Ohio

Completion Date: 2004

Client: ODNR-AML, Columbus, OH

Project Description: Performed surveying, drilling and prepared plans and
specifications to stabilize and emergency landslide area.

Lewis Landslide Emergency

Project Location: Pomeroy, Ohio

Completion Date: 2004

Client: ODNR-AML, Columbus, CH

Project Description: Performed surveying, drilling, prepared plans and
specifications to stabilize an emergency landslide area, and provided
construction monitoring.

Roush Landslide Emergency

Project Location: Pomeroy, Ohio

Completion Date: 2004

Client: ODNR-AML, Columbus, OH

Project Description: Prepared plans and specifications to stabilize an
emergency landslide area.
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Experience
Abandoned Mine Lands

Moran Subsidence

Project Location: Clinton, Ohio

Completion Date: 2004

Client: ODNR-AML, Columbus, OH

Project Description: Prepared plans and specifications to stabilize an
emergency subsidence area.

Ron Bobar Subsidence

Project Location: Flushing, Ohio

Completion Date: 2004

Client: ODNR-AML, Columbus, OH

Project Description: Investigation and report of an emergency subsidence

@
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Gooney Otter Refuse

Project Location: Wyoming County, West Virginia

Completion Date: 2004

Client: WVDEP-AML

Project Description: Performed surveying, drilling and site design for refuse
regarding project.

Chapmanville (Gorby) Mine Blowout

Project Location: Logan County, West Virginia

Completion Date: 2003

Client: WVDEP-AML

Project Description: Performed surveying, driliing and design of landslide
regrading and retaining wall design.
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Experience
Abandoned Mine Lands

Tuppers Creek (Layne) Landslide

Project Location; Kanawha County, West Virginia

Completion Date: 2003

Client: WVDEP-AML

Project Description: Performed surveying, drilling and design of landslide
abatement.

Maidsville (Tennant) Landslide

Project Location: Monongalia County, West Virginia

Completion Date: 2003

Client: WVDEP-AML

Project Description: Performed surveying, drilling and design of landslide
abatement.

Whittington Hill (Walker Landslide)

Project Location: Kanawha County, West Virginia

Completion Date: 2002

Client: WVDEP-AML

Project Description: Performed surveying, drilling and design for an
emergency landslide.

Minden Refuse Pile Reclamation Project

Project Location: Fayette County, West Virginia

Completion Date: 2001

Client: WVDEP-AML

Project Description: Performed surveying and design for emergency project to
upgrade drainage control.
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Experience
Abandoned Mine Lands

Jeffrey Mine Complex Reclamation Project

Project Location: Boone County, West Virginia

Completion Date: 2001

Client: WVDEP-AML

Project Description: Performed surveying and design regrading refuse.

Hot Coal Reclamation Project

Project Location: Raleigh County, West Virginia

Completion Date: 2000

Client: WVDEP-AML

Project Description: Performed surveying and design for regrading refuse.

Bull Run #27

Project Location: Preston County, West Virginia

Completion Date: 2000

Client: WVDEP-AML

Project Description: Perfoermed surveying and design for regrading refuse.

Rich Fork (Thaxton) Landslide

Project Location: Kanawha County, West Virginia

Completion Date: 2003

Client: WVDEP-AML

Project Description: Performed surveying, drilling and design of landslide
abatement.
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Experience
Abandoned Mine Lands

Riffe Branch Impoundment

Project Location: Fayette County, West Virginia

Completion Date: 2000

Client: WVDEP-AML

Project Description: Performed surveying and design for regrading refuse and
drainage control.

Ven's Run Landslide

Project Location: Harrison County, West Virginia

Completion Date: 1999

Client: WVDEP-AML

Project Description: Performed surveying and design for regraded landslide

»
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Fickey Run

Project Location: Preston County, West Virginia

Completion Date: 1999

Client: WVDEP-AML

Project Description: Performed surveying and design for refuse and spoil
regrading and drainage control.

Bull RBun #35

Project Location: Preston County, West Virginia

Completion Date: 1999

Client: WVDEP-AML

Project Description: Performed surveying and design for refuse and spoil
regrading.

r
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Experience

Abandoned Mine Lands

Securro Mine Drainage Site 1 & 2

Project Location: Fairmont, West Virginia

Completion Date: 1998

Client: WVDEP-AML

Project Description: Performed surveying and design for mine drainage
system.

Brown's Creek #10 Reclamation Project

Project Location: McDowell County, West Virginia

Completion Date: 1997

Client: WVDEP-AML

Project Description: Performed surveying and design for refuse regrading and
mine seal installation.
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Experience

Geotechnical/Soil Analysis

US 35 Design Build

Utilized provided core boring data, coordinated drilling of over 100 additional core borings to design
7.6 miles of 4 lane highway in Putnam County, West Virginia. This included the foundation designs
of bridge piers and abutments for 2 bridges carrying the 4 lane roadway over a major stream nd an
existing roadway.

WVDOT-District 2 Mingo County

Solicited core borings, provided field personnel to log core samples, designed 4 pile retaining walls for
landslides effecting existing roadways. Including analyzing piling, lagging and other aspects of each
wall. Developed plans with profile, traffic control, estimated quantities, drainage controls, etc. in a bid
package suitable for WVDQOT to solicit bids.

WVDOT-District 2 Logan County

Solicited core borings, provided field personnel to log core samples, designed 5 pile retaining walls for
landslides effecting existing roadways. Including analyzing piling, lagging and other aspects of each
wall. Developed pians with profile, traffic control, estimated quantities, drainage controls, etc. in a bid
package suitable for WVDOT to solicit bids.

WVDOT-District 2 Lincoln County

Solicited core borings, provided field personnel to log core samples, designed 14 pile retaining walls
for landslides effecting existing roadways. Including analyzing piling, lagging and other aspects of each
wall. Developed plans with profile, traffic control, estimated quantities, drainage controls, etc. in a bid
package suitable for WVDOT to solicit bids.

WVDOT Cottageville Bridge

Solicited bids from drilling contractors, coordinated drilling for a bridge replacement in Jackson and
Mason County, West Virginia. The geotechnical testing performed consisted of five hydrometer
analysis and rock core compression testing. The design included pile foundations for the piers and
abutments, sonar analysis of the creek channel as it relates to the soil materials and slope stability
analysis for each abutment.

WVDEP-AML Dans Branch

Performed geotechnical investigation of an AML emergency landslide. Performed core borings and
geotechnical testing of soil samples obtained from the borings. Designed pile retaining wall to support
embankment and existing home below pre-law mining.
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Experience

Geotechnical/Soil Analysis

I-77 Tuppers Creek Pocatalico Bridges

The subsurface investigation consisted of 4 test borings, 2 for each abutment. The structure core
borings were advanced to depths ranging from 34.9 ft to 59.1 ft below the ground surface. Standard
Penetration Tests were performed to approximate five foot intervals in each of the boring locations.
Split spoon samples were taken until either auger refusal or spoon refusal was reached.

Dempsey Bottom Beam Spam

The subsurface investigation consisted of 6 test borings, all of which encountered bedrock. Four of the
core borings were located at the site of the two proposed abutments, while the other two were drilled
at the site of the proposed retaining wall. Hollow stem augers were utilized to drill the holes through
the overburden. The Standard Penetration Test method utilizing split-spoon sampler was also used to
sample the overburden soils.

Guyandotte River Bridge

ELR performed geotechnical design including future mine subsidence remediation for this bridge.
During the design process a check of the mining records determined the presence of a coal seam in the
vicinity of the bridge. After review of the mine maps and additional drilling, presence of mine voids was
confirmed. Using the depths from the ground surface to the mine level a limit of grout protection was
developed. The grouting program developed included some down hole camera work and confirmation
borings to confirm the grout effectiveness. Grouting of the mine void eliminated the possibility of

future mine subsidence in the vicinity of the substructure and allowed the bridge to be supported on
conventional caissons.

South Lee Exxon Bridge

The subsurface investigation consisted of 4 test borings, two drilled for each abutments and two at
the pier site. The structure core borings were advanced to depths ranging from 35 ft to 60 ft below
the ground surface using continuous flight augers. Standard Penetration Tests were performed at
approximately 2.5 feet intervals at each of the boring locations. Split spoons samples were taken until
either auger refusal or spoon refusal was reached.
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Experience

Hydraulics/Hydrology

Blennerhassett Island Bridge Over Ohio River

Year: 1989-2003

Client: Michael Baker Jr., Inc.

Description: Prepared an analysis of the hydraulic impact of the proposed
bridge on the Chio River flow, and prepared an appropriate hydraulic report.
The analysis utilized HEC-RAS and as a part of the hydraulic report, a

scour analysis was performed. E. L. Robinson Engineering Co. developed
a computer model of the Ohio River using hydrographic survey mapping
provided by our survey group.

Two — Dimensional Hydraulic was also developed to model complex flows
for various bridge configurations and to provide more accurate predictions
of hydraulic behavior anticipated in the area. The 2-D and 3-D models allow
derivation of design details and design analyses and provide more accurate
simulations of scour hole geometry.

US 52 Mainline Bridge/ KY 40 Bridge/Kermit Bypass over Marrowbone Creek

Year: 2000

Client: West Virginia Department of Transportation

Description: Prepared an analysis of the hydraulic impact of the Kermit
Bypass Project over Marrowbone Creek and a partial relocation of the creek
and prepared the appropriate hydraulics and scour reports. E. L. Robinson
Engineering’s survey unit developed the cross sections and mapping that were
utilized in the analysis process. Computer modeling was prepared using the
USACE 1-D HEC-RAS program.
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Experience

Hydraulics/Hydrology

1-79 Over Left Hand Creek & US 119

Year: 2000

Client: West Virginia Department of Transportation

Description: Prepared an analysis of the hydraulic impact of the placement

of a retaining wall for slope protection of the Left Hand Fork Bridge over Left
Hand Creek and prepared the appropriate hydraulics and scour reports. E. L.
Robinson Engineering’s survey unit developed the cross sections and mapping
that were utilized in the analysis process. Computer modeling was prepared
using the USACE 1-D HEC-RAS program.

ELR also prepared Section 404 permitting documents outlining the effects a
temporary cofferdam, which would be used during the construction phase,
would have on the outlying areas upstream of the projects.

Simpson Creek Bridge/I-79 Over Simpson Creek

Year: 2000

Client: West Virginia Department of Transportation

Description: Prepared an analysis of the hydraulic impact of the widening of
the Simpson Creek Bridge over Simpson Creek and prepared the appropriate
hydraulics and scour reports. E. L. Robinson Engineering's survey unit
developed the cross sections and mapping that were utilized in the analysis
process. Computer modeling was prepared using the USACE 1-D HEC-RAS
program.

ELR also prepared Section 404 permitting documents outlining the effects
temporary cofferdams, which would be used during the construction phase,
would have on the outlying areas upstream of the projects.
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Experience
Hydraulics/Hydrology

Ripley Town Bridge/US 33 Over Mill Creek

Year: 1999

Client: West Virginia Department of Transportation

Description: Prepared an analysis of the hydraulic impact of the replacement
Ripley Town Bridge over Mill Creek and prepared the appropriate hydraulics
and scour reports. E. L. Robinson Engineering’s survey unit developed

the cross sections and mapping that were utilized in the analysis process.
Computer modeling was prepared using the USACE 1-D HEC-RAS program.
ELR also prepared Section 404 permitting documents outlining the effects
temporary causeways, which would be used during the construction phase,
would have on the outlying areas upstream of the projects.

Jackson Bridge/WYV 18 Over Point Pleasant Creek

Year: 1999

Client: West Virginia Department of Transportation

Description: Prepared an analysis of the hydraulic impact of the replacement
Jackson Bridge over Point Pleasant Creek and prepared the appropriate
hydraulics and scour reports. E. L. Robinson Engineering’s survey unit
developed the cross sections and mapping that were utilized in the analysis
process. Computer modeling was prepared using the USACE 1-D HEC-RAS
program.
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Experience

Hydraulics/Hydrology

Indian Creek Bridge/CR 3/25 Over Big Coal River

Year: 1999

Client: West Virginia Department of Transportation

Description: Prepared an analysis of the hydraulic impact of the Indian Creek
Replacement Bridge over the Big Coal River and prepared the appropriate
hydraulic and scour reports. E. L. Robinson Engineering's survey unit
developed the cross sections and mapping that were utilized in the analysis
process. Computer modeling was prepared using the USACE 1-D HEC-2
program and the FHWA WSPRO program.

Tallman Bridge/CR 24 Over Middle Island Creek

Year: 1999

Client; West Virginia Department of Transportation

Description: Prepared an analysis of the hydraulic impact of the replacement
Tallman Bridge over Middle Island Creek and prepared the appropriate
hydraulics and scour reports. E. L. Robinson Engineering’s survey unit
developed the cross sections and mapping that were utilized in the analysis
process. Computer modeling was prepared using the USACE 1-D HEC-RAS
program.
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Experience

Hydraulics/Hydrology

Meadowbrook Road Bridge/CR 24 Over West Fork River

Year: 1899

Client: West Virginia Department of Transportation

Description: Prepared an analysis of the hydraulic impact of the new
Meadowbrook Road Bridge over the West Fork River and prepared the
appropriate hydraulics and scour reports. E. L. Robinson Engineering’s survey
unit developed the cross sections and mapping that were utilized in the
analysis process and the Harrison County Flood Insurance Study model of the
Woest Fork River was also used. Computer modeling was prepared using the
USACE 1-D HEC-RAS program.

Prepared Section 404 permitting documents outlining the effects temporary
sheet piling, which would be used during the construction phase, would have
on the outlying areas upstream of the projects.

Lower Gassaway Bridge/WV 4 Over Elk River

Year: 1999

Client;: West Virginia Department of Transportation

Description: Prepared an analysis of the hydraulic impact of the Lower
Gassaway Replacement Bridge over the Elk River and prepared the appropriate
hydraulic and scour reports. E. L. Robinson Engineering’s survey unit
developed the cross sections and mapping that were utilized in the analysis
process. Computer modeling was prepared using the USACE 1-D HEC-2
program and the FHWA WSPRO program.
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Experience

Aerial Photography/Contour Mapping

E.L. Robinson Engineering has worked with various clients to develop contour mapping of sites and
areas that otherwise could not be determined. With the use of aerial photography and state of the art
technology, ELR has developed maps from photographs for numerous projects including but not limited
to:

¢ City of Beckley

= (City of Charleston

e Corridor D

¢ Corridor H

e (Cross Lanes Connector
* Eldora

» Frazier's Bottom

*  Glenwood

* Hatfield Cemetery

s |-70 Washington Avenue (Wheeling, WV)
* |-64 Glade Creek

* Jackson Mill

* King Coal

¢ KY 40 Connector

* Logan Run

* New River Parkway

* (Ohio River Crossing

¢ Pinegrove

= Parkersburg

s Powell Creek

* Prince

* PS|-Baker/Ft. Henry Bridges
* Racetrack

*  White Sulphur Springs

= \eterans Park
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Experience

Aerial Photography/Contour Mapping

E.L. Robinson Engineering has completed the preliminary mapping for the WVDEP for all of the
AML projects located in Northern West Virginia since 2012. In addition, ELR has completed either
preliminary or final mapping for the following:

2003-Present
All ELR AML Projects WV and OH
2002

Community of Preston
Rhodell Refuse Portals
Vivian Refuse Maintenance
Glen Rogers Waterline
Sundial (Hatfield) Refuse Pile
Jacob Fork Complex

Thomas {(NE) Subsidence

2001

Bartley Mine Dump
Beckley Soccer Complex
Holden Portals/Structures
Jeffrey Complex

Minden Refuse Drainage
Roach Branch Refuse
Sauls Run Strip

Stonecoal Creek Complex
Waterline Photography
Weaver Portals/Mine Drain
2000

Micajah Refuse Pile
McAlphin Eroding Dump

Flemington Portals/Drainage

Minden “C” Refuse Pile
National Mine Complex
Linger Clogged Stream
Hotcoal Mine Dump
Layton Mine Drainage
Quintain Development
1999

Bull Run #27

8th Street-Warwood Avenue
Mabie Highwall

Coal Branch

Matoaka Subsidence
Elkins Coal

Springton Refuse

Veins Run

1998

Bull Run #35

Fickey Run
1997

Browns Creek
Marrowbone

Matewan

Pigeon Creek
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Edward L. Robinson, PE., P.S.

President

Education

M.S. Civil Engineering, University of West Virginia (COGS), 1981
B.S. Civil Engineering, West Virginia Institute of Technology, 1969
Registrations

Registered Professional Engineer in West Virginia, Kentucky, Ohio, South Carolina, Virginia, and North
Carolina

Registered Professional Surveyor in West Virginia
Professional Experience

Mr. Robinson founded E. L. Robinson Engineering in 1978 with four employees. Initially the firm
provided land surveying and land development services. Over the course of the next 20 years, the
firm added water and wastewater engineering as well as structural inspection services simultaneously
growing to 14 employees.

Under his leadership, E. L. Robinson enters the new millennium as a multi-disciplined professional
services firm that utilizes the latest technology in the design of highways, bridges, structures,
environmental, civil, and geotechnical projects as well as global position satellite surveying, right-of-way,
construction inspection and architectural services.

The firm now employs more than 125 engineers, architects, surveyors and support personnel and has
been converted to an employee owned company through an Employee Stock Ownership Plan (ESOP).

Professional Memberships

National Society of Professional Engineers
American Society of Civil Engineers

Water Environmental Federation
Offices Held

Chairman of WVUIT Advisory Board
President of West Virginia Council of Consulting Engineers

Chairman Transportation Committee - WV Association of Consulting Engineers
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Edward L. Robinson, P.E., P.S.

(continued)

State Director of West Virginia Society of Professional Engineers
President of West Virginia Society of Professional Engineers
Assistant Treasurer of the American Society of Civil Engineers
National Director of the ASCE representing WV, NC, SC and VA
President of West Virginia Section of ASCE

Honors Awarded

Alumnus of the Year — West Virginia University Institute of Technology, 1992
Engineer of the Year — West Virginia Society of Professional Engineers, 1997
Engineer of the Year — American Society of Civil Engineers, 1998

National Entrepreneur of the Year Finalist — Ernst & Young, 2001

Engineering Entrepreneur of the Year — Ernst & Young, 2001

Honorary PhD, Doctor of Science — West Virginia Institute of Technology 2002
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Eric Coberly, P.E.

Project Manager

Education

M.S. Engineering of Mines, West Virginia University, 1990
B.S. Engineering of Mines, West Virginia University, 1983

Registrations
Registered Professional Engineer in West Virginia, Kentucky, Ohic, and Maryland

Professional Experience

Mr. Coberly has more than 30 years of experience as an infrastructure and mining engineer. He has
extensive experience in project planning, specifically in mining, site development, water and wastewa-
ter projects.

Mr. Coberly served as the Chief for the West Virginia Department of Environmental Protection Aban-
doned Mine Lands Division for more than 4 years. In this position, he was responsible for managing
and directing the operations of the Abandoned Mine Lands Office. This program is responsible for re-
claiming lands damaged due to coal mining that occurred prior to 1977. The Office investigates, plans,
designs, bids and oversees construction projects reclaiming these abandoned mines. The budget for
the Office is approximately $66 Million with a staff of nearly 60 employees.

Mr. Coberly has managed projects with ELR which have involved site development, infrastructure plan-
ning, water, sewer, geotechnical analysis, abandoned mine reclamation projects, building construction,
active surface mining projects, insurance investigations, providing expert witness services and various
post mining land use projects.

Mr, Coberly has participated in well over 100 AML project designs.

Representative Projects

Project Manager on over 80 West Virginia Department of Environmental Protection Abandoned Mine
Lands reclamation projects

Glen Rogers waterline replacement Project: Project Manager responsible for design and construction
oversight of waterline replacement project.

Lavalette PSD Route 52 Waterline Extension Project: Project Manager responsible for design and con-
struction oversight of $5 Million waterline extension project.

Mingo County Redevelopment Wood and Belo Industrial Parks: Project Manager responsible for design
and construction oversight of $4.5 million site development project that involved over 2 million cubic
vards of earthwork and infrastructure development of over 120 acres.

Wiiiliamson DHHR Facllity: Project Manager responsible for design and construction oversight of $2.5
million office facility. Project included the geotechnical analysis, foundation design, site grading, water,
sewer and storm water design for the facility.
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Eric Coberly, P.E.

(continued)

Mason County 911 Facility: Project Manager responsible for design and construction oversight of $1.5
million office facility. Project included the geotechnical analysis, foundation design, site grading, water,
sewer and storm water design for the facility.

Flatwoods Canoe Run PSD - Exchange Road Waterline Extension Project Phase i: Project Manager
responsible for the design of a $3 million waterline extension project.

Norton Harding Jimtown PSD - Scott Road/Findley Road Waterline Extension Project: Project Manager
responsible for design of $1.2 million waterline extension project.

Putnam Development Authority - Business Park Utility Extension Phase Il: Project Manager respon-
sible for design of $1 million multiple utility extension.

Wayne County 2010 Plan - Project Manager responsible for the development and implementation of a
county wide plan for waterline extensions.

Additionally, Mr. Coberly was the initial Project Manager through funding on several projects including
Lavalette Route 37, Crum PSD Route 152, Dingess Phase |, Twin Branch Racetrack and Holden Water
Project.
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Richard Watts, PG

Geologist

Educaticn

M.S. Geography

Marshall University, 1994

B.S. Geology

Marshall University, 1977

Registrations

Registered Professional Geologist in Virginia and Kentucky
Professional Memberships

Geological Society of America and Association of Engineering Geologist
Professional Experience

Mr. Watts has more than 38 years of experience in providing consulting services as a senior geologist.
He has also served as project manager on numerous projects.

Mr. Watts is primarily an engineering geologist whose range of project experience has encompassed
numerous projects concerning geologic investigation, rock and soils engineering, landslides, abandoned
mine land reclamation, forensic damage investigations, hydrogeology and the coal industry.

He has performed hundreds of siope stability analyses for landslides and other projects involving the
design of stable slopes. |n addition, he has performed several studies involving landslide prediction
to aid clients in land use and safety planning. Projects involving rock slope stability have included high
rock cuts for surface mining operations and highways.

Geotechnical experience has included numerous projects involving soils, foundations, landfills and dam-
age studies. These projects have encompassed such areas as pile driving, caisson installation, earth

fill placement, subsurface exploration, site reconnaissance, grout and concrete placement and quality
control.

Representative Projects

Huntington Mall, Barboursville, WV
Best Buy, Barboursville, WV
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Richard Watts

(continued)

Fiesta Bravo Restaurant, Barboursville, WV
McDonalds, Gilbert, WV

Numerous Cell Phone Towers Cites

Wallick Developers - Townhouses, Charleston, WV
KFC, Beckley, WV

McDonalds, Lavalette, WV

Klng Coal Highway

Coal Fields Expressway

Charleston Town Center Mall

New River Gorge- Cunard Access

WVDEP - Carswell

WVYDEP - Prenter Road Waterline Feasibility
WVDEP - Jolo/Paynesville/Wolfpen

WVDEP - Swiss Drennan Areas, Gauley River
WVDEP - Coal Mountain Waterline Feasibility
WVDEP - Hanover Waterline Feasibility

WVDEP - Brownton Landslide

Veterans Hospital - Seven Landslides, Huntington, WV
WVDOH - Five Landslides, Charleston, WV
WVDOH - |-79 Landslide

WVDEP - New River Gorge Landslide

WVDEP - Herndon/Covel/Garwood Waterline
WVDEP - Spy Rock/Edmond/Flanagan Waterline
Marshali University - Corbly Hall

Marshall University - Henderson Center Floor Cracking Study
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John Kelly

Designer

Education

B.S. Civil Engineering, West Virginia University, 1998

Designing Skills

Auto CAD, Microstation, COM624-F, Inroads, Hec-Ras, and ELRSaoil

Professional Experience

Mr. Kelly has more than 17 years ot experience as an engineer and principal production person for
numerous mine reclamation projects in West Virginia and Ohio. He has experience specifically in the
design of several abandoned mine land reclamation projects. These projects include large refuse pile
grading, hydraulic calculations, design of drainage structures, retaining wall design, permitting {inciud-
ing NPDES, USACOE, Highway Department}, and construction cost estimates. Mr. Kelly has assisted
in the completion of waterline feasibility studies in various areas. Mr. Kelly has worked on waterline
extensions and sewer collection systems. These extensions have included providing service to many
residential as well as industrial customers.

Representative Projects

Mr. Kelly has vast experience in numerous arenas of civil engineering including site development, mine

land reclamation, water and sewer extensions, and roadway design.

Specific Accomplishments
WVDEP Mine Reclamation:
Dunloup Creek Complex
Jacobs Fork

Bull Run #27

Gilmer B

Thorpe Refuse

Rhodell Refuse

Milam Ridge Refuse
Brownton Landslide
Abney Refuse

Gordon C Refuse

West Columbia B

East Bank Emergency

ODNR Mine Reclamation:
Lewis Landslide

Titus

Gouge Landslide

Eskew Subsidence

Athens Burning Refuse
Phalan Landslide

Jefferson Route 26 Landslide
Water and Sewer:

Cooper’'s Rock Waterline
Davis Water Tank

Rohr Road Waterline
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Tim Cart, P.E.

Project Engineer

Education

B.S. Civil Engineering, West Virginia University, 1981, Magna Cum Laude
Registrations

Registered Professional Engineer West Virginia (1986)

Registered Professional Surveyor in West Virginia (1995)

Professional Memberships

American Society of Civil Engineers (ASCE)

Professional Experience

Mr. Cart has over 34 years of experience in providing consulting engineering services. Clients served
have included Industrial, Public and Private Institutions and State and Federal Agencies. He has served
as Project Engineer on numerous geotechnical investigations over the years. These projects have in-
cluded highways, bridges, industrial sites, buildings and various developments.

Mr. Cart has been the lead engineer for the design of structures including garage maintenance facilities,
911 centers, student resident housing additions, building renovations including additions of elevations
and stairways. The projects vary in complexity to single story slab on grade structures to multi-story
911 centers.

Additionally, Mr. Cart has also provided clients with evaluation of existing structures to determine the
modifications required for proposed changes in the structural loading. He has worked with architects
and the fire marshall’s office to provide structures designed to the latest code requirements.

Representative Projects

Mr. Cart has served as senior project engineer for numerous structural projects including the following:
* Buckwheat Express Bus Garage- Kingwood, WV

* Mason County 911 Center and Garage- Point Pleasant, WV

= Putnam County 911 Center and Maintenance Garage- Winfield, WV

= Mingo County 911 Center- Williamson, WV

*  Wetzel County 911 Center- New Martinsville, WV

= CAMC General Student Resident Housing- Charleston, WV
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Tim Cart, P.E.

(continued)

e State Credit Union Building Addition- Charleston, WV

e Chief Logan Recreational Center- Logan, WV

¢ Aldersgate United Methodist church Gym and Fellowship Building- Sissicnville, WV
¢ Lincoln County Courthouse File Room Modifications- Hamlin, WV

¢ Logan County Commission Building Elevator and Stairway Project- Logan, WV
* [ogan County Courthouse Annex, Elevator and Stairway Project- Logan, WV

® | ogan Welcome Center- Logan, WV

¢ Historic Coal House Restoration- Williamson, WV

¢ Flatwoods Canoe Rune PSD Maintenance & Treatment Building- Sutton, WV
* Putnam County Pre-Sed Basin and Building- Teays Valley, WV

¢ Delbarton Sewage Treatment Plant & Facility Buildings- Delbarton, WV

¢ Putnam County PSD Maintenance Garage- Teays Valley, WV

ESTABLISHED EXPERIENGCE. PROVEN PERFORMANCE.



Mark McGettigan, P.E.

Project Engineer

Education

M.S.E. Engineering Management/Environmental Engineering, Marshall University December 2007
B.S. Civil Engineering Technology, Fairmont State College, 1999

Registrations

Registered Professional Engineer in West Virginia

Professional Experience

Mr. McGettigan has taken many large water and wastewater projects from the initial development
phase through the construction phase. This includes writing the preliminary engineering report, devel-
oping funding scenarios, designing the system, developing the plans and specifications, developing the
bid documents/overseeing the bid process and managing the construction inspection. Additionally, he
has successfully worked on or managed numerous Phase | and Phase |i ground water quality investiga-
tions and feasibility studies and reclamation projects for the West Virginia Department of Environmental
Protection Abandoned Mine Lands program.

Professional Memberships

American Society of Civil Engineers

Representative Projects

Mr. McGettigan has been the design engineer on the following projects:

Mingo County PSD Dingess Phase | & |l Water Distribution System Extension. Managed all phases of
the project including preliminary design, permits, final design and construction management.

Mingo County PSD Upper Marrowbone. Managed all phases of the project including preliminary design,
permits, final design and construction management.

Mingo County PSD Jennies Creek. Managed all phases of the project including preliminary design, per-
mits, final design and construction management.

Lavalette PSD US Route 562 Waterline Extension Project. Managed all phases of the project including
preliminary design, permits, etc.

ESTABLISHED EXPERIENCE. PROVEN PERFORMANCE. —H



Mark McGettigan, P.E.

(continued)

lLavalette PSD Crockett and Millers Fork Waterline Extension. Managed all phases of the project includ-
ing preliminary design, permits, final design and construction management.

Lavalette PSD Route 37 Waterline Extension Project. Managed all phases of the project including pre-
liminary design, permits, final design and construction management.

Lavalette PSD Nestlow Phases | & || Waterline Extension Project. Managed all phases of the project
including preliminary design, permits, final design and construction management.

Crum PSD Mill Creek Waterline Extension Project. Managed all phases of the project including prelimi-
nary design, permits, etc.

Crum PSD Route 152 Phase | Waterline Extension Project. Managed all phases of the project including
preliminary design, permits, etc.

Delbarton Sewer Line Replacement project. Worked on all phases of the project including preliminary
design, permits, etc.

Town of Pax Waterline Relocation project. Designed and managed project through construction phase.

Glen Rogers Waterline Extension project for WVDEP-AML. Worked on design, hydraulics, permits,
specifications, etc.

Charles Pointe North Landbay Phase | Infrastructure project. Developed specifications and managed
construction inspection for this commercial land development project.

Charles Pointe South Landbay Phases | & || Infrastructure project. Developed specifications and man-
aged construction inspection for this commercial land development project.

ESTABLISHED EXPERIENCE. PROVEN PERFORMANCE.




Wendell Williams

Designer

Education
A.A.S. CAD Technology, West Virginia State University, 1997
B.A. Board of Regents, West Virginia Institute of Technology, 1999

Professional Experience

Mr. Williams has been with E.L. Robinson Engineering since 1978, drawing from over thirty-seven years
of engineering and design experience to bring to your project. Mr. Williams has been utilizing CAD
software since 1990 and has attended supplementary training courses and seminars dealing with third
party engineering software programs. Mr. Williams’ project experience includes numerous highway
construction projects for the WVDOH, including highway plans and right-of-way plans. Also included

in his experience is utility design and relocation, residential subdivision layout, survey boundary map
preparation, and site development design.

Other administrative responsibilities include reviewing contract plans, scheduling of survey crews,
cost estimate proposals and general project coordination. Mr. Williams has also spent a considerable
amount of time providing construction administration and observation services for a large dichotomy
of representative projects. He has served as construction inspector on various water, sanitary sewer,
storm sewer and roadway construction projects. In assisting the Surveying and Right-of-Ways De-
partments, he often performs survey office calculations, note reduction, plat plotting and courthouse
research.

Representative Projects

Throughout his extended career, both in the field and the office, Mr. Williams has been involved in the
design, construction and coordination of over 20 single and multi family residential subdivision projects.
A few of his subdivision and gated community projects include Centre Court, South Hills; South Gate,
South Hills; Quail Pointe, Mink Shoals; Bedford Glen, Charleston; Briar Meadows, Cross Lanes; and
Sherwood Forest, South Hills.

Additionally, Mr. Williams has worked on over one hundred fifty WVDEP-AML project. He has been
involved with every aspect of the process including initial site visits, ground control surveys, coordina-
tion of aerial photography, map editing and the submittal of final drawings.

Mr. Wiltiams has designed and coordinated the development of commercial property. Some of his proj-
ects are Saturn of Hurricane/Charleston in Hurricane, Pizzaria Uno's in Bridgeport, Hurricane Chevrolet
in Hurricane, Sleep-Inn in Charleston, TGl Fridays in Cross Lanes, WV Air National Guard in Bridgeport,
and Edgewood Summit Retirement Community in Charleston.

Responsibilities for these projects included attending public meetings, acquiring permits from public
and private agencies, development of civil site plans and profiles, construction details, estimate of quan-
tities, cost estimates, and project coordination with owners and contractors.

ESTABLISHED EXPERIENCE. PROVEN PERFORMANCE.



Gary Workman

Designer

Education

Auto CAD, Carver Career Center, 1986
Designing Skills

Auto CAD, Microstation, Inroads, and Hec-Ras

Professional Experience

Mr. Workman has more than 27 years of experience as an Auto CAD designer with an emphasis on
infrastructure and mine reclamation projects. He has experience specifically in the design of several
abandoned mine land reclamation projects. These projects include large refuse pile grading, design of
drainage structures, retaining wall design, permitting (including NPDES, USACOE, Highway Depart-
ment), and construction cost estimates. Additionally, Mr. Workman has assisted in the completion of
waterline feasibility studies in various areas. Mr. Workrman has worked on waterline extensions and
sewer collection systems that have provided service to many residential and industrial customers.

Representative Projects

Mr. Workman has vast experience in numerous arenas of civil engineering including site development,
mine land reclamation, water and sewer extensions, and roadway design. The following is an overview
of prior experience:

WVDEP Mine Reclamation: McGraws Shaft

Dunloup Creek Complex Barkers Ridge Water Study
Fayette Water Studies Covel Water Study
Gooney Otter Otsego Water Study
Gilmer B Waterline Projects:

Glen Rogers Emergency Barkers Ridge

Marsh Run Covel

Milam Ridge Refuse Otsego

Brownton Landslide Big Hearts Creek

Abney Retuse Marsh Fork

Gordon C Refuse
West Columbia B
East Bank Emergency

ESTABLISHED EXPERIENCE. PROVEN PERFORMANGE.
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J. Tom Rayburn, P.S.

Surveyor Manager

Education

A.S. Mechanical Engineering, West Virginia Institute of Technology, 1970
Registrations

Registered Professional Surveyor in West Virginia

Professional Experience

Mr. Rayburn currently serves as Manager of Surveying for E.L. Robinson Engineering (ELR} and has
more than 30 years of Design Surveying and Construction Surveying experience. The responsibilities
include management of surveying and control for various design projects, including highways,
buildings, and bridges. In addition, Mr. Rayburn manages and performs work consisting of courthouse
research for property ownership resolution for the above mentioned project types. This includes
preparation of property resolution maps, deed descriptions for property acquisitions required for
project plan preparation. Mr. Rayburn has experience in Geodetic Control Surveys, 3D Laser Scanning,
Photogrammetric Control, Topographic Surveys, Cemetery Surveys, Boundary Surveys, Construction
Stakeout, Subdivision Surveys, along with Hydrographic surveys of river and lake bottoms. A few of the
more notable surveying projects performed by ELR under the supervision of Mr. Rayburn, has been the
Blennerhassett Bridge Project, 11 continuous miles of Corridor H design surveys, GPS Control for the
West Virginia Statewide Mapping and Addressing Board Project, 3D Laser Scan and mapping of the
CAMC Parking Garage partial collapse, and 3D Laser Scanning of 164/177 Retaining Wall for Monitering.

Representative Projects
Design Surveys:

Corridor H (WVDOT) Hardy County, WV: Lead Surveyor for Design Surveys, Right of Way Staking, etc.
for approximately 11 miles of Corridor H in Hardy County, WV. This was for Sections 6 & 7 of Corridor
H, both Sections of which are now under construction. Estimated construction cost of $150 million
dollars.

WYV Route 10 (WVDOT) Logan to Man WYV, Logan County, WV: Lead Surveyor for Design Surveys for
a section approximately five miles in length from Man, WV, to Rita, WYV, including the Man Bridge. Also
provided control surveying for the entire project length of approximately 12 miles. The approximate five
miles section of roadway is now under construction at an estimated cost of $51 million dollars.

Blennerhassett Bridge, Corridor D {(WVDOT), Wood County, WV: Lead Surveyor for Design Surveys
for this landmark Bridge Project which is now under construction at an estimated cost of $120 million
dollars.

ESTABLISHED EXPERIENGE. PROVEN PERFORMANCE.



J. Tom Rayburn, P.S.

(continued)

James Ramsey Bridge (WVDOT) Potomac River, Shepardstown, WV: Lead Surveyor for Design
Surveys for this Bridge Project which is now completed at an estimated cost $15.5 million dollars. This
project involved working in an environmentally historic area, which adjoined a National Park.

US Route 35 {(WVDOT) Mason County, WV: Lead Surveyor for Design Surveys for two Design Sections
each approximately 2.5 miles in length from Lower Five Mile Road to Upper Nine Mile Road. Also
provided control surveying for the entire US 35 design project length of approximately 22 miles.

164/US 35 (WVDOT) 164 to US 34 Crooked Creek, Putnam County, WV: Lead Surveyor for Design
Surveys, Right of Way Staking, etc. for approximately four miles of US 35 including Interstate 64 Ramps
and Flyovers in Putnam County, WV. This included the 164 Bridges and Flyovers, which is now under
construction.

ATB-Parrish Road (ODOT} Ashtabula County, Ohio: Project Design Surveyor for rail grade separation
project. Project involved roadway realignment, 900’ new bridge, new waterline, storm and sanitary
sewers. Project is currently under construction. Estimated construction cost: $8.6 million.

PIC-23-3.21 and Various (ODOT) Pickaway County, Ohio: Project Design Surveyor for ODOT Project
PIC-23-3.21 and Various. Project involves deck replacements along 11 miles of US 23 in Pickaway
County. Project includes large diameter culvert liner, interchange upgrade that includes mainline profile
correction, ramp reconstruction, and addition of barrier wall and storm drainage. Project is currently
under design (90%). Project scheduled for construction in 2007. Estimated construction cost: $12
million.

ATB-90-22.08 (ODOT) Ashtabula County, Ohio: Project Design Surveyor for Interstate Reconstruction
Project. Project includes total pavement replacement, bridge widening, and contra — crossover
maintenance of traffic, culvert replacements and storm sewer rehabilitation and sign replacements.
Project is currently under design {(50%) and scheduled for

construction in 2011, Estimated construction cost: $36 million.

Construction Surveys:

Corridor D (WVDOT) Wood County, WV: Lead Surveyor for Highway/Bridge Construction Monitoring
surveys for the following segments of Corridor D and related relocation projects:

Godbey Athletic Field Relocation Construction

Godbey Colt Field and Soccer Field Construction

West WV 47-East WV 47 Highway/Bridge Construction

East Buckeye-West Little Kanawha River Highway/Bridge Construction

Interstate [-79 Widening and Median Barrier {(WVDOT) Harrison County, WV: Lead Surveyor for
construction layout surveys for the widening of I-79 from the Meadowbrook Exit, north to the Jerry
Dove Exit approximately three miles in length, as a subcontractor to the prime contractor.

ESTABLISHED EXPERIENCE. PROVEN PERFORMANCE. —H



J. Tom Rayburn, P.S.

(continued)

CAMC 33rd Street Relocation and Building Expansion, Charleston, WV: Lead Surveyor for construction
layout surveys for 33rd Street relocation along with ancillary items including sidewalks, drainage and
utilities. Also layout surveys for building expansion project.

Saturn Dealership, Hurricane, WV: Lead Surveyor for Saturn Dealership site development and access
roads at Hurricane Interchange of Interstate 64.

Arch Coal WV Mining Operations: Lead Surveyor as a subcontractor to Arch Coal operations for Valley
Fill Construction (Up to 27 million cubic yard fills}, mine haul road layout, drill line staking, and dragline
pit layout.

Professional Memberships

American Congress on Surveying and Mapping

The American Association for Geodetic Surveying (AAGS)
Member Organization of ACSM.

Cartography and Geographic Information Society (CaGIS)
Geographic and Land Information Society (GLIS)

National Society of Professional Surveyors {(NSPS)

West Virginia Association of Land Surveyors, Inc.

ESTABLISHED EXPERIENCE. PROVEN PERFORMANCE.



Ronald Williams

Construction Inspector

Education
High School Diploma, Sissonville High School, 1978
Professional Experience

Mr. Williams has been employed at ELR since 1978. Mr. Williams has had primary responsibility for the
inspection of water, wastewater, and gas line construction and drilling projects.

Waterline projects he has inspected include: Cooper’s Creek, Oak Hill, Uneeda/Quinland, Town of
Danville, Southern PSC, South Putnam PSD, Kanawha Orchard PSD, Webster County Commission,
Kanawha County's 1997 Water Extension

projects and most recently RDA 1999 water extension projects.

He has also inspected the construction of sanitary sewer installation for the City of Charleston, Greater
St. Albans PSD and South Putnam PSD.

Mr. Williams has inspected the construction of storm sewers for the City of Charleston and the City of
Parkersburg. He has also inspected the relocation of gas lines for the Southern PSC and Consumer’s
Gas.

Mr. Williams has been involved both as a surveyor and inspector on all major projects performed by
ELR. Mr. Williams has performed extensive courthouse research on numerous survey projects and is
responsible for the field work associated with the AML projects.

Representative Projects

Sewer Installation for the Town of Delbarton

Sewer Installation for the City of Gilbert

Sewer Installation for the City of Weston

Highway Construction Inspection on Corridor D in Parkersburg, WV

Construction of water and sewer lines for South Putnam PSD on Teays Valley RD+1 and 34 Widening in
Scott Depot

Inspected replacement of sewage treatment plant at Holly River State Park
Inspected construction of a storm sewers in Charleston and Parkersburg

Inspected relocations of gas and waterlines for Southern PSD for the construction of U.S. 119 in
Holden

inspected relocation of gas lines for Consumers Gas on Docks Creek, Whites Creek and Harrisville

ESTABLISHED EXPERIENCE. PROVEN PERFORMANCE.
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Purchasing Divison State of West Virginia

%\ | 2019 Washington Street East : P
BN post Office Box 50130 Centralized .Expressmn of Interest
Charleston, WV 25305-0130 02 — Architect/Engr

Proc Folder: 114514

Proc Type: Central Contract - Fixed Amt

Doc Description: Expression of Interest Monarch Portals DEP17262

Date Issued Solicitation Closes | Solicitation No

Version

13:30:00

2015-08-12 2015-09-23 CEOI 0313 DEP18600000007

BID CLERK
DEPARTMENT OF ADMINISTRATION

PURCHASING DIVISION

2019 WASHINGTON STE

CHARLESTON wv 25305
us

e s e — e

Vendor Name, Address and Telephone Number:
E.L. Robinson Engineering
5088 Washington Street, West
Charleston, WV 25313
304.776.7473

FOR INFORMATION CONTACT THE BUYER

Beth Collins
(304) 558-2157
beth.a.collins@wv.gov

FEIN # 95-0594633

pate 9/23/15

All offers subject 5 all s‘ﬁ&?}gmﬁlned In this solicitation

Page: 1

FORM ID : WWV-PRC-CEOI-001




ENVIRONMENTAL PROTECTION
OFFICE OF AML&R

601 57TH ST SE

ENVIRONMENTAL PROTECTION
OFFICE OF AML&R

601 57TH ST SE

CHARLESTON Wv 25304 CHARLESTON WV 25304
us us

Line Comm Ln Des¢ Qty Unit Issue

1 EQI Engineering Design Services

Comm Code Manufacturer Specification Model #
81100000

Extended Description :

*Dates of Service are estimated for bidding purposes only.
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ADDITIONAL TERMS AND CONDITIONS

See attached document(s) for additional Terms and Conditions
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TABLE OF CONTENTS:

1. Table of Contents

2. Section One: General Information

3. Section Two: Imstructions to Vendors Submitting Bids
4. Section Three: Project Specifications

5. Section Four: Vendor Proposal, Evaluation, and Award
6. Section Five: Terms and Conditions

7. Certification and Signature Page

SECTION ONE: GENERAL INFORMATION

1. PURPOSE: The Acquisition and Contract Administration Section of the Office of West
Virginia State Putchasing Division (Purchasing Division) is soliciting Expression(s) of
Interest (EOT) for the West Virginia Department of Environmental Protection, Office of
Abandoned Mine Lands and Reclamation (WVDEP/AML), from qualified firms
(Vendors) to provide architectural/engineering services as defined herein.

2. PROJECT': The mission or purpose of the project for which bids are being solicited is to
provide design services for the following:

MONAR 3

Design of drainage conveyances,

Installation of mine seals and bat gats mine seals,
Small slide/erosion area,

Re-vegetation of disturbed areas.

Revised 6/8/2012
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3. SCHEDULE OF EVENTS:

Release of the QL. s miossssssismsaessssissne  08/12/2015
Addendum Issued ............coivenenrnn o, JTBD
Expressions of Interest Opening Date........uussersnssrssersss 09/23/2015 |
Estimated Date for IMerviews. ..........cvveerenesenevosesonnns TBD

SECTION TWO: INSTRUCTIONS TO VENDORS SUBMITTING BIDS

Instructions begin on the next page.

Revised 682012




INSTRUCTIONS TO VENDORS SUBMITTING BIDS

1. REVIEW DOCUMENTS THOROUGHLY: The attached documents contain a solicitation
for bids. Please read these instructions and all documents attached in their entirety, These
instructions provide critical information about requirements that if overlooked could lead to
disqualification of a Vendor’s bid. All bids must be submitted in accordance with the
provisions contained in these instructions and the Solicitation. Failure to do so may result in
disqualification of Vendor’s bid.

2. MANDATORY TERMS: The Solicitation may contain mandatory provisions identified by
the use of the words “must,” “will,” and “shall.” Failure to comply with a mandatory term in
the Solicitation will result in bid disqualification.

3. PREBID MEETING: The item identified below shall apply to this Solicitation.
A pre-bid meeting will not be held prior to bid opening,

[J A NON-MANDATORY PRE-BID meeting will be held at the following place and
time:

[] A MANDATORY PRE-BID meeting will be held at the following place and time:

All Vendors submitting a bid must attend the mandatory pre-bid meeting. Failure to aftend
the mandatory pre-bid meeting shall result in disqualification of the Vendor’s bid. Neo one
person attending the pre-bid meeting may represent more than one Vendor.

An attendance sheet provided at the pre-bid meeting shall serve as the official document
verifying attendance. The State will not accept any other form of proof or documentation to
verify attendance. Any person attending the pre-bid meeting on behalf of a Vendor must list
on the attendance sheet his or her name and the name of the Vendor he or she is representing.
Additionally, the person attending the pre-bid meeting should include the Vendor's E-Mail
address, phone number, and Fax number on the attendance sheet. If is the Vendor’s
responsibility to locate the attendance sheet and provide the required information, Failure to
complete the attendance sheet as required may result in disqualification of Vendor’s bid.

Revised 08/01/2015




All Vendors should arrive prior to the starting time for the pre-bid. Vendors who arrive after
the starting time but prior to the end of the pre-bid will be permitted to sign in, but are
charged with knowing all matters discussed at the pre-bid.

Questions submitted at least five business days prior to a scheduled pre-bid will be discussed
at the pre-bid meeting if possible. Any discussions or answers to questions at the pre-bid
meeting arc preliminary in nature and are non-binding. Official and binding answers to
questions will be published in a written addendum to the Solicitation prior to bid opening.

4, VENDOR QUESTION DEADLINE: Vendors may submit questions relating to this
Solicitation to the Purchasing Division. Questions must be submitted in writing. All
questions must be submitted on or before the date listed below and to the address listed
below in order to be considered. A written response will be published in a Solicitation
addendum if a response is possible and appropriate. Non-written discussions, conversations,
or questions and answers regarding this Solicitation are preliminary in nature and are non-
binding. Submitted e-mails should have solicitation number in the subject line.

Question Submission Deadline: September 3, 2015 at 5:00 PM, EST

Submit Questions to: Beth A. Collins, Senior Buyer

2019 Washington Street, East

Charleston, WV 25305

Fax: (304) 558-4115 (Vendors should not use this fax number for bid submission)
Emaijl: beth.a.collins@wv.gov

5, VERBAL COMMUNICATION: Any verbal communication between the Vendor and any
State personnel is not binding, including verbal communication at the mandatory pre-bid
conference. Only information issued in writing and added to the Solicitation by an official
written addendum by the Purchasing Division is binding.

6. BID SUBMISSION: All bids must be submitted electronically through wvOASIS or signed
and delivered by the Vendor to the Purchasing Division at the address listed below on or
before the date and time of the bid opening. Any bid received by the Purchasing Division
staff is considered fo be in the possession of the Purchasing Division and will not be returned
for eny reason. The Purchasing Division will not accept bids, modification of bids, or
addendum acknowledgment forms via e-mail. Acceptable delivery methods include
electronic submission via wvOASIS, hand delivery, delivery by courier, or facsimile. The bid

delivery address is:
Department of Administration, Purchasing Division

2019 Washington Street East
Charleston, WV 25305-0130

Revised 08/01/2015




A bid that is not submitted electronically through wvOASIS should contzin the information
listed below on the face of the envelope or the bid may be rejected by the Purchasing
Division.:

SEALED BID:
BUYER:
SOLICITATION NO.:
BID OPENING DATE:
BID OPENING TIME:
FAX NUMBER.:

In the event that Vendor is responding to & request for proposal, and choses to respond in a
manner other than by electronic submission through wvQASIS, the Vendor shall submit one
original technical and one original cost proposal plus convenience copies of each to
the Purchasing Division at the address shown above. Additionally, if Vendor does not submit
its bid through wvOASIS, the Vendor should identify the bid type as either a technical or
cost proposa) on the face of each bid envelope submitted in response to a request for proposal

as follows:
BID TYPE: (This only applies to CRFP)

[7] Technical

[] Cost

BID OPENING: Bids submitted in response to this Solicitation will be opened at the
location identified below on the date and time listed below. Delivery of a bid after the bid
opening date and time will result in bid disqualification, For purposes of this Solicitation, a
bid is considered delivered when confirmation of delivery is provided by wvOASIS (in the
case of electronic submission) or when the bid is time stamped by the official Purchasing
Division time clock (in the case of hand delivery).

Bid Opening Date and Time: September 23, 2015 at 1:30 PM, EST

Bid Opening Location: Department of Administration, Purchasing Division
2019 Washington Street East
Charleston, WV 25305-0130

ADDENDUM ACKNOWLEDGEMENT: Changes or revisions to this Solicitation will be
rade by an official written addendum issued by the Purchasing Division, Vendor should
acknowledge receipt of all addenda issued with this Solicitation by completing an Addendum
Acknowledgment Form, a copy of which is included herewith. Failure to acknowledge
addenda may result in bid disqualification. The addendum acknowledgement should be
submitted with the bid to expedite document processing.

Revised 08/01/2015
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10.

11.

12

13.

14,

15.

16.

BID FORMATTING: Vendor should type or electronically enter the information onto its
bid to prevent errors in the evaluation. Failure to type or electronically enter the information
may result in bid disqualification.

ALTERNATES: Any model, brand, or specification listed in this Solicitation establishes
the acceptable level of quality only and is not intended to reflect a preference for, or in any
way favor, a particular brand or vendor. Vendors may bid alternates to a’ listed model or
brand provided that the alternate is at least equal to the model ot brand and complies with the
required specifications. The equality of any alternate being bid shall be determined by the
State at its sole discretion. Any Vendor bidding an alternate model or brand should clearly
identify the allernate items in its bid and should include manufacturer’s specifications,
industry literature, and/or any other relevant documentation demonstrating the equality of the
alternate items. Failure to provide information for alternate items may be grounds for
rejection of a Vendor’s bid.

EXCEPTIONS AND CLARIFICATIONS: The Solicitation contains the specifications that
shall form the basis of a contractual agreement. Vendor shall clearly mark any exceptions,
clarifications, or other proposed modifications in its bid. Exceptions to, clarifications of, or
modifications of a requirement or term and condition of the Solicitation may result in bid
disqualification,

COMMUNICATION LIMITATIONS: In accordance with West Virginia Code of Siate
Rules §148-1-6.6, communication with the State of West Virginia or any of its employees
regarding this Solicitation during the solicitation, bid, evaluation or award periods, except
through the Purchasing Division, is strictly prohibited without prior Purchasing Division
approval. Purchasing Division approval for such communication is implied for all agency
delegated and exempt purchases.

REGISTRATION: Prior to Contract award, the apparent successful Vendor must be
properly registered with the West Virginia Purchasing Division and must have paid the $125
fee, if applicable.

UNIT PRICE: Unit prices shall prevail it cases of a discrepancy in the Vendor’s bid.

PREFERENCE: Vendor Preference may only be granted upon written request and only in
accordance with the West Virginia Code § 5A-3-37 and the West Virginia Code of State
Rules. A Vendor Preference Certificate form has been attached hereto to allow Vendor to
apply for the preference. Vendor’s failure to submit the Vendor Preference Certificate form
with its bid will result in denial of Vendor Preference. Vendor Preference does not apply to
construction projects.

SMALL, WOMEN-OWNED, OR MINORITY-OWNED BUSINESSES: For any
solicitations publicly advertised for bid, in accordance with West Virginia Code §5A-3-
37(a)(7) and W. Va. CSR § 148-22-9, any non-resident vendor certified as a small, women-
owned, or minority-owned business under W. Va. CSR § 148-22-9 shall be provided the

Revised 08/01/2015




same preference made available to any resident vendor. Any non-resident smail, women-
owned, or minority-owned business must identify itself as such in writing, must submit that
writing to the Purchasing Division with its bid, and must be properly certified under W, Va.
CSR § 148-22-9 prior to contract award to receive the preferences made available to resident
vendors. Preference for a non-resident small, women-owned, or minority owned business
shall be applied in accordance with W. Va. CSR § 148-22-9,

17. WAIVER OF MINOR IRREGULARITIES: The Director reserves the right to waive
minor irregularities in bids or specifications in accordance with West Virginia Code of State
Rules § 148-1-4.6.

18. ELECTRONIC FILE ACCESS RESTRICTIONS: Vendor must ensure that its
submission in wvQASIS can be accessed by the Purchasing Division staff immediately upon
bid opening. The Purchasing Division will considet any file that cannot be immediately
opened and/or viewed at the time of the bid opening (such as, encrypted files, password
protected files, or incompatible files) to be blank or incomplete as context requires, and are
therefore unacceptable. A vendor will not be permitted to unencrypt files, remove password
protections, or resubmit documents after bid opening if those documents are required with
the bid.

Revised 08/01/2015
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SECTION THREE: PROJECT SPECIFICATIONS

1. Location: Agency is located at 601 57" Street, SE, Charleston, WV 25304 and the
project is located in Kanawhe County (Shrewsbury) WV,

Directions to Site: From Chatleston, take I-64E/I-778 to exit 96, Merge onto US-60E
for ~ 12.50 miles. Turn left onto unmarked driveway. Travel up access road (behind
locked yellow gate) for ~ 4007, then continue east along access road for ~ 300’ to portal
one.

2. Background: Firms are to be licensed Architectural/Engineering Fitms (A/E) and
should be familiar with, and have a successful track record of design of similar projects.
The anticipated conitract will be for “full-service” A/E design. Aspects of the design are
to include, but not be limited to, Civil, Structural, Geological and Hydrological.

The successfil A/E will be responsible for Design of the following:

Design of drainage conveyances. -

Installation of mine seals and bat gate mine seals.
Small slide/erosion area,

Re-vegetation of disturbed areas.

Preliminary design documents wili be due 60 days from the issuance of the Purchase
Order.

3. Qualifications and Experience: Vendors will provide information regarding its
employees, such as staff qualifications and experience in completing similar projects;
references; copies of any staff certifications or degrees applicable to this project;
proposed staffing plan; descriptions of past projects completed entailing the location of
the project, project manager name and contact information, type of project, and what the
project goals and objectives where and how they were met,

Revised 6/8/2012
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The response should be presented in concise format which defines the corporation history
and the experience, qualifications, and performance data of the firm’s staff as requested
by the AML Consultant Qualification Questionnaire (CQQ), Attachment “B” and the
AML and Related Project Experience Matrix (RPEM). Attachment “C”.

AMI, Consultant Qualification Questionnaire (CQQ) must be completed to be eligible
(See Attachment “B”).

AML and Related Project Expetience Matrix (RPEM) must also be completed to be
cligible (See Attachment “C”).

Electronic coples of the above referenced documents Aftachment “B*” and
Athmhment “C” ave avmlable onllne for re@tored vendors at:

4. Project and Goals; The project goals and objectives are:
Develop drawings and specifications to remediate an abandoned mine Jand problem area,

5. Oral Presentations (Agency Option): The Agency has the option of requiring oral
presentations of all Vendors participating in the EOI process, If this option is exercised, it
would be listed in the Schedule of Events (Section 1.3) of this EQL During oral
presentations, Vendors may not alter or add to their submitted proposal, but only clarify
information, A description of the materials and information to be presented is provided
below:

51.  Materials and Information Required at Oral Presentation:

“Evaluation and Award Process” will be conducted with the three firms selected as the
most qualified by the WVDEP Selection Commitiee. The Committes will schedule the
interviews.

Revised 6/872012
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The format for the interviews will be a 15-30 minute PowerPoint presentation consisting,
at a minimum, of the following:

Corporate/personnel expetience as it relates to the project or projects
Proposed project management plan

Key personnel aveilable for the proposed work

Proposed subcontractors (mapping, geotechnical, etc.)

Product quality control

Project cost control

SECTION FOUR: VENDOR PROPOSAL, EVALUATION, & AWARD

1.

3.

Economy of Preparation: EOI's should be prepared simply and economically,
providing a straightforward, concise deseription of firm's abilities to satisfy the
tequitements and goals and objectives of the EOL Emphasis should be placed on
completeness and clarity of content. The response sections should be labeled for ¢ase of

evaluation.

All responses should be submitted in a loose-leaf, three ting binder. Submit one original,
one convenience copy and one copy on CD.

BIDS MUST NOT CONTAIN PRICE QUOTATIONS: The State shall select the best
value solution according to §5G-1-3 of the West Virginia State Code. In accordance with
the Code requirements, no “price” or “fee” information is requested or permitted in the
bid response.

Evaluation and Awsrd Precess;  Expressions of Interest for projects estimated to cost
$250,000 or more will be cvaluated and awarded in accordance with West Virginia Code
§5G~1-3, That Code section requires the following:

31. Required Eloments of EOI Response: The director of purchasing shall
encourage such firms engaged in the lawful practice of the profession to submit

Revised 6/8/2012




32,

303.

Rexized 67872092
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an expression of interest, which shall include a statement of qualifications, and
performance data and mey include anticipated concepts and proposed methods of
approech to the project.

Public Advertisement; All EOI requests shall be announced by public notice
published as a Class 11 Jegal advertisement in compliance with the provisions of
West Virginia Code §59-3-1 et seq.

Selection Committee Evaluation & Negotiation: A committee comprised of
three to five representatives of the agency initiating the request shall:

33.L

332

3.33.

3.34.

3.335.

Evaluate the statements of qualifications and performance data and other
material submitted by the interested firms and select thtee firms which in
their opinion are the best qualified to perform the desired service.

Conduct interviews with each firm selected and the conduct discussions
regarding anticipated concepts and the proposed methods of approach to
the assignment,

Rank in order of preference no less than three professional firms deemed
to be the most highly qualified to provide the services required, and shall
commence scope of service and price negotiations with the highest
qualified professional firm.

Should the agency be unable to negotiate a satisfactory contract with the
professional firm considered to be the most qualified, at a fee determined
to be fair and reasonable, price negotiations with the firm of second choice
shall commence. Failing accord with the second most qualified
professional firm, the committee shall undertake price negotiations with
the third most qualified professional firm.

Should the agency be unable to negotiate a satisfactory contract with any
of the selected profsssional firms, it shall select additional professional
firms in order of their competence and qualifications and it shall continue
negotiations in accordance with this section until an agreement is reached.
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34. Vendor Ranking: All evaluation criteria is defined in the Procurement
Specifications section and based on a 100 point total score.

Points shall be assigned based upon the vendor’s response to the evaluation criteria as
follows:

A. WV Registered Professional Engineers (Civil or Mining)
In the Primary Office: 20 points

B, Reclamation Engineering design experience of the Primary

Office’s WVRPE as it relates to the specific project problem

Areas: 25 points
C. Available WV-AML Design Teams within the Primary office

(A Design team should consist of one Project Engineer (Civil

or Mining), one CAD person and availability of other support

personnel a required by the particular project): 20 points

D. The Oral Interview (See 5.1 under Section 3 of this EOI): 35 points

Revized /872012
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SECTION FIVE: TERMS AND CONDITIONS

Terms and conditions begin on the next page.

Reovised 6/82012




GENERAL TERMS AND CONDITIONS;:

1. CONTRACTUAL AGREEMENT: Issuance of a Award Document signed by the
Purchasing Division Director, or his designee, and approved as to form by the Attorney
General’s office constitutes acceptance of this Contract made by and between the State of
West Virginia and the Vendor. Vendor's signature on its bid signifies Vendor’s agreement to
be bound by and accept the terms and conditions contained in this Contract.

2. DEFINITIONS: As used in this Solicitation/Contract, the following terms shall have the
meanings attributed to them below. Additional definitions may be found in the specifications
included with this Solicitation/Contract,

2.1. “Agency” or “Agencies” means the agency, board, commission, or other entity of the
State of West Virginia that is identified on the first page of the Solicitation or any
other public entity seeking to procure goods or services under this Contract,

2.2. “Contract” means the binding agreement that is entered into between the State and
the Vendor to provide the goods or services requested in the Solicitation,

2.3. “Director” means the Director of the West Virginia Department of Administration,
Purchasing Division.

2.4, “Purchasing Division” means the West Virginia Department of Administration,
Purchasing Division.

2.5. “Award Document” means the document signed by the Agency and the Purchasing
Division, and approved as to form by the Attorney General, that identifies the Vendor
as the contract holder,

2.6, “Solicitation” means the official notice of an opportunity to supply the State with
goods or services that is published by the Purchasing Division,

2.7. “State” means the State of West Virginia and/or any of its agencies, commissions,
boards, etc. as context requires.

2.8. “Vendor” or “Vendors” means any entity submitting a bid in response to the

Solicitation, the entity that has been selected as the lowest responsible bidder, or the
entity that has been awarded the Contract as context requires.

Revised 08/01/2015




3. CONTRACT TERM; RENEWAL; EXTENSION: The term of this Contract shall be
determined in accordance with the category that has been identified as applicable to this
Contract below:

[:] Term Contract

Initial Contract  Term: This  Confract becomes  effective on
and extends for a period of

year(s).

Renewal Term: This Contract may be renewed upon the mutual written consent of
the Agency, and the Vendor, with approval of the Purchasing Division and the
Attorney General's office (Attorney General approval is as to form only). Any
request for renewal should be submitted to the Purchasing Division thirty (30) days
prior to the expiration dafe of the initial contract term or appropriate renewal term. A
Contract renewal shall be in accordance with the terms and conditions of the original

contract, Renewal of this Contract is limited to successive one (1)
year periods or multiple renewal periods of less than one year, provided that the
multiple renewal periods do not exceed months in total. Automatic

renewal of this Contract is prohibited. Notwithstanding the foregoing, Purchasing
Division approval is not required on agency delegated or exempt purchases. Attorney
General approval may be required for vendor terms and conditions.

Delivery Order Limitations: In the event that this contract permits delivery orders, a
delivery order may only be issued during the time this Contract is in effect. Any
delivery order issued within one year of the expiration of this Contract shall be
effective for one year from the date the delivery order is issued. No delivery otder
may be extended beyond one year after this Contract has expired.

Fixed Period Contract: This Contract becomes effective upon Vendor’s receipt of the
notice to proceed and must be completed within 1,005 days.

[] Fixed Period Contract with Renewals: This Contract becomes effective upon Vendor’s
receipt of the notice to proceed and part of the Contract more fully described in the
attached specifications must be completed within days.
Upon completion, the vendor agrees that maintenance, monitoring, or warranty services
will be provided for one year thereafter with an additional successive
one year renewal periods or multiple renewal periods of less than one year provided that
the multiple renewal periods do not exceed months in total.
Automatic renewal of this Contract is prohibited,

[[] One Time Purchase: The term of this Contract shall run from the issuance of the Award
Document until all of the goods contracted for have been delivered, but in no event will
this Contract extend for more than one fiscal year.

[[] Other: See attached.
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4., NOTICE TO PROCEED: Vendor shall begin performance of this Contract immediately
upon receiving notice to proceed unless otherwise instructed by the Apgency. Unless
otherwise specified, the fully executed Award Document will be considered notice to
proceed,

5. QUANTITIES: The quantities required under this Contract shall be determined in
accordance with the category that has been identified as applicable to this Contract below.

[[] Open End Contract: Quantities listed in this Solicitation are approximations only, based
on estimates supplied by the Agency. It is understood and agreed that the Coniract shall
cover the quantities actually ordered for delivery during the term of the Contract, whether
more or less than the quantities shown.

[] Service: The scope of the service to be provided will be more clearly defined in the
specifications included herewith.

Combined Service and Goods: The scope of the service and deliverable goods to be
provided will be more clearly defined in the specifications included herewith.

[] One Time Purchase: This Contract is for the purchase of a set quantity of goods that are
identified in the specifications included herewith. Once those items have been delivered,
no additional goods may be procured under this Contract without an appropriate change
order approved by the Vendor, Agency, Purchasing Division, and Attorney General’s
office.

6. PRICING: The pricing set forth herein is firm for the life of the Contract, unless specified
elsewhere within this Solicitation/Contract by the State. A Vendor’s inclusion of price
adjustment provisions in its bid, without an express authorization from the State in the
Solicitation to do so, may result in bid disqualification.

7. EMERGENCY PURCHASES; The Purchasing Division Director may authorize the
Agency to purchase goods or services in the open market that Vendor would otherwise
provide under this Contract if those goods or services are for immediate or expedited delivery
in an emergency. Emergencies shall include, but are not limited to, delays in transportation or
an unanticipated increase in the volume of work. An emergency purchase in the open market,
approved by the Purchasing Division Director, shall not constitute of breach of this Contract
and shall not entitle the Vendor to any form of compensation or damages. This provision
does not excuse the State from fulfilling its obligations under a One Time Purchase contract.

8. REQUIRED DOCUMENTS: All of the items checked below must be provided to the
Purchasing Division by the Vendor as specified below.
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BID BOND: All Vendors shall furnish a bid bond in the amount of five percent
(5%) of the total amount of the bid profecting the State of West Virginia. The bid
bond must be submitted with the bid.

[] PERFORMANCE BOND: The apparent successful Vendor shall provide a
performance bond in the amount of . The performance bond
must be received by the Purchasing Division prior to Contract award. On
construction contracts, the performance bond must be 100% of the Contract value.

[ ] LABOR/MATERIAL PAYMENT BOND: The apparent successful Vendor shall
provide a labor/material payment bond in the amount of 100% of the Contract value.
The labor/material payment bond must be delivered to the Purchasing Division prior
to Contract award.

[n lieu of the Bid Bond, Performance Bond, and Labor/Material Payment Bond, the
Vendor may provide certified checks, cashier’s checks, or irrevocable letters of credit.
Any certified check, cashiet’s check, or irrevocable letter of credit provided in lieu of a
bond must be of the same amount and delivered on the same schedule as the bond it
replaces. A letter of credit submitted in lieu of a performance and labor/material payment
bond will only be allowed for projects under $100,00C. Personal or business checks are

not acceptable,

[[] MAINTENANCE BOND: The apparent successful Vendor shall provide a two (2)
year maintenance bond covering the roofing system, The maintenance bond must be
issued and delivered to the Purchasing Division prior to Contract award,

INSURANCE: The apparent successful Vendor shall furnish proof of the following
insurance prior to Contract award and shall list the state as & certificate holder:

Commercial General Liability Insurance: In the amount of
$1,000,000.00 or more,

Builders Risk Insurance: In an amount equal to 100% of the amount of the
Contract.

$1,000,000.00 Professional Liability
$1,000,000.00 Auto Liability

[] $2,000,000.00 Aggregate

O

[
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11,

The apparent successful Vendor shall also furnish proof of any additional insurance
requirements contained in the specifications prior to Contract award regardless of
whether or not that insurance requirement is listed above.

[[] LICENSE(S)/ CERTIFICATIONS / PERMITS: In addition to anything required
under the Section entitled Licensing, of the General Terms and Conditions, the
apparent successful Vendor shalf furnish proof of the following licenses,
certifications, and/or permits prior to Contract award, in a form acceptable to the
Purchasing Division.

O
O
[
[

The apparent successful Vendor shall also furnish proof of any additional licenses or
certifications contained in the specifications prior to Contract award regardiess of
whether or not that requirement is listed above.

WORKERS’ COMPENSATION INSURANCE: The apparent successful Vendor shall
comply with laws relating to workers compensation, shall maintain workers® compensation
insurance when required, and shall furnish proof of workers’ compensation insurance upon

request.

LITIGATION BOND: The Director reserves the right to require any Vendor that files a
protest of an award to submit a litigation bond in the amount equal to one percent of the
lowest bid submitted or $5,000, whichever is greater. The entire amount of the bond shall be
forfeited if the hearing officer determines that the protest was filed for frivolous or improper
purpose, including but not limited to, the purpose of harassing, causing unnecessary delay, or
needless expense for the Agency. All litigation bonds shall be made payable to the
Purchasing Division. In lieu of a bond, the protester may submit a cashier’s check or certified
check payable to the Purchasing Division, Cashier’s or certified checks will be deposited
with and held by the State Treasurer’s office. If it is determined that the protest has not been
filed for frivolous or improper purpose, the bond or deposit shall be returned in its entirety.

LIQUIDATED DAMAGES: Vendor shall pay liquidated damages in the amount of

for '
This clause shall in no way be considered exclusive and shall not limit the State or Agency’s

right to pursue any other available remedy.
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18.

19.

20!

ACCEPTANCE/REJECTION: The State may accept or reject any bid in whole, or in part.
Vendor’s signature on ifs bid signifies acceptance of the terms and conditions contained in
the Solicitation and Vendor agrees to be bound by the terms of the Contract, as reflected in
the Award Document, upon receipt.

FUNDING: This Contract shall continue for the term stated herein, contingent upon funds
being appropriated by the Legislature or otherwise being made available. In the event funds
are not appropriated or otherwise made available, this Contract becomes void and of no
effect beginning on July | of the fiscal year for which funding has not been appropriated or
otherwise made available.

PAYMENT: Payment in advance is prohibited under this Contract. Payment may only be
made after the delivery and acceptance of goods or services. The Vendor shall submit

invoices, in arrears.

TAXES: The Vendor shall pay any applicable sales, use, personal property or any other
taxes arising out of this Contract and the transactions contemplated thereby. The State of
West Virginia is exempt from federal and state taxes and will not pay or reimburse such

taxes.

CANCELLATION: The Purchasing Division Director reserves the right to cancel this
Contract immediately upon written notice to the vendor if the materials or workmanship
supplied do not conform to the specifications contained in the Contract. The Purchasing
Division Director may also cancel any purchase or Contract upon 30 days written notice to
the Vendor in accordance with West Virginia Code of State Rules § 148-1-7.162.

TIME: Time is of the essence with regard to all matters of time and performance in this
Contract.

APPLICABLE LAW: This Contract is governed by and interpreted under West Virginia
law without giving effect to its choice of law principles. Any information provided in
specification manuals, or any other source, verbal or written, which contradicts or violates
the West Virginia Constitution, West Virginia Code or West Virginia Code of State Rules is
void and of no effect.

COMPLIANCE: Vendor shall comply with all applicable federal, state, and local laws,
regulations and ordinances. By submitting a bid, Vendor acknowledges that it has reviewed,
understands, and will comply with all applicable law,

PREVAILING WAGE: Vendor shall be responsible for ensuring compliance with
prevailing wage requirements and determining when prevailing wage requirements are
applicable.
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21. ARBITRATION: Any references made to arbitration contained in this Contract, Vendor’s
bid, or in any American Institute of Architects documents pertaining to this Contract are

hereby deleted, void, and of no effect.

22. MODIFICATIONS: This writing is the parties’ final expression of intent. Notwithstanding
anything contained in this Contract to the contrary, no modification of this Contract shall be
binding without mutual written consent of the Agency, and the Vendor, with approval of the
Purchasing Division and the Attorney General’s office (Attorney General approval is as to
form only). No Change shall be implemented by the Vendor until such time as the Vendor
receives an approved written change order from the Purchasing Division.

23. WAIVER: The failure of either party to insist upon a strict performance of any of the terms
or provision of this Contract, or to exercise any option, right, or remedy herein contained,
shall not be construed as a waiver or a relinquishment for the future of such term, provision,
option, right, or remedy, but the same shall continue in full force and effect. Any waiver must
be expressly stated in writing and signed by the waiving party.

24, SUBSEQUENT FORMS: The terms and conditions contained in this Contract shall
supersede any and all subsequent terms and conditions which may appear on any form
documents submitted by Vendor to the Agency or Purchasing Division such as price lists,
order forms, invoices, sales agreements, or maintenance agreements, and includes internet
websites or other electronic documents. Acceptance or use of Vendor’s forms does not
constitute acceptance of the terms and conditions contained thereon.

25. ASSIGNMENT: WNeither this Confract nor any monies due, or to become due hereundet,
may be assigned by the Vendor without the express written consent of the Agency, the
Purchasing Division, the Attorney General’s office (as to form only), and any other
government agency or office that may be required to approve such assignments.
Notwithstanding the foregoing, Purchasing Division approval may or may not be required on
certain agency delegated or exempt purchases.

26. WARRANTY: The Vendor expressly warrants that the goods and/or services covered by
this Centract will: (a) conform to the specifications, drawings, samples, or other description
furnished or specified by the Agency; (b) be merchantable and fit for the purpose intended;
and (c) be free from defect in material and workmanship.

27. STATE EMPLOYEES: State employees are not permitted to utilize this Contract for
personal use and the Vendor is prohibited from permitting or facilitating the same.

28. BANKRUPTCY: In the event the Vendor files for bankruptey protection, the State of West
Vitginia may deem this Contract null and void, and terminate this Contract without notice.

29. CONFIDENTIALITY: The Vendor agrees that it will not disclose to anyone, directly or

indirectly, any such personally identifiable information or other confidential information
gained from the Agency, unless the individual who is the subject of the information consents
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32.

to the disclosure in writing or the disclosure is made pursuant to the Agency’s policies,
procedures, and rules. Vendor further agrees to comply with the Confidentiality Policies and
Information Security Accountability Requirements, set forth in

hitp://'www state. wv.us/admin/purchase/privacy/default.htinl.

DISCLOSURE: Vendor's response to the Solicitation and the resulting Contract are
considered public documents and will be disclosed to the public in accordance with the laws,
rules, and policies governing the West Virginia Purchasing Division. Those laws include, but
are not limited to, the Freedom of Information Act found in West Virginia Code §§ 29B-1-1
et seq. and the competitive bidding laws found West Virginia Code §§ 5A-3-1 et seq., 5-22-1
et seq., and 5G-1-1 el seq.

If a Vendor considers any part of its bid to be exempt from public disclosure, Vendor must so
indicate by specifically identifying the exempt information, identifying the exemption that
applies, providing a detailed justification for the exemption, segregating the exempt
information from the general bid information, and submitting the exempt information as part
of its bid but in & segregated and clearly identifiable format, Failure to comply with the
foregoing requirements will result in public disclosure of the Vendor’s bid without further
notice. A Vendor’s act of marking all or nearly all of its bid as exempt is not sufficient to
avoid disclosure and WILL NOT BE HONORED. Vendor’s act of marking a bid or any part
thereof as “confidential” or “proprictary™ is not sufficient to avoid disclosure and WILL
NOT BE HONORED. A legend or other statement indicating that all or substantially all of
the bid is exempt from disclosure is not sufficient to avoid disclosure and WILL NOT BE
HONORED. Additionally, pricing or cost information will not be considered exempt from
disclosure and requests to withhold publication of pricing or cost information WILL NOT

BE HONORED.

Vendor will be required to defend any claimed exemption for nondisclosure in the event of
an administrative or judicial challenge to the State’s nondisclosure. Vendor must indemnify
the State for any costs incurred related to any exemptions claimed by Vendor. Any questions
regarding the applicability of the various public records laws should be addressed to your
own legal counsel prior to bid submission,

LICENSING: In accordance with West Virginia Code of State Rules §148-1-6.1.7, Vendor
must be licensed and in good standing in accordance with any and all state and local laws and
requirements by any state or local agency of West Virginia, including, but not limited to, the
West Virginia Secretary of State’s Office, the West Virginia Tax Department, West Virginia
Insurance Commission, or any other state agency or political subdivision. Upon request, the
Vendor must provide all necessary releases to obtain information to enable the Purchasing
Division Director or the Agency to verify that the Vendor is licensed and in good standing
with the above entities.

ANTITRUST: In submitting a bid to, signing a contract with, or accepting a Award
Document from any agency of the State of West Virginia, the Vendor agrees to convey, sell,
assign, or transfer to the State of West Virginia all rights, title, and interest in and to all
causes of action it may now or hereafter acquire under the antitrust laws of the United States
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and the State of West Virginia for price fixing and/or unreasonable restraints of trade relating
to the particular commodities or services purchased or acquired by the State of West
Virginia, Such assignment shall be made and become effective at the time the purchasing
agency tenders the initial payment to Vendor.

VENDOR CERTIFICATIONS: By signing its bid or entering into this Contract, Vendor
certifies (1) that its bid or offer was made without prior understanding, agreement, or
connection with any corporation, firm, limited liability company, partnership, person or
entity submitting a bid or offer for the same material, supplies, equipment or services; (2)
that its bid or offer is in all respects fair and without coltusion or fraud; (3) that this Contract
is accepted or entered into without any prior understanding, agreement, or connection to any
other entity that could be considered a violation of law; and (4) that it has reviewed this
Solicitation in its entirety; understands the requirements, terms and conditions, and other
information contained herein. Vendor’s signature on its bid or offer also affirms that neither
it nor its representatives have any interest, nor shall acquire any interest, direct or indirect,
which would compromise the performance of its services hereunder. Any such interests shall
be promptly presented in detail to the Agency. The individual signing this bid or offer on
behalf of Vendor certifies that he or she is authorized by the Vendor to execute this bid or
offer or any documents related thereto on Vendor’s behalf; that he or she is authorized to
bind the Vendor in a contractual relationship; and that, to the best of his or her knowledge,
the Vendor has properly registered with any State agency that may require registration,

PURCHASING CARD ACCEPTANCE: The State of West Virginia currently utilizes a
Purchasing Card program, administered under contract by a banking institution, to process
payment for goods and services. The Vendor must accept the State of West Virginia’s
Purchasing Card for payment of all orders under this Contract uniess the box below is

checked.

Vendor is not required to accept the State of West Virginia’s Purchasing Card as
payment for all goods and services.

VENDOR RELATIONSHIP: The relationship of the Vendor to the State shall be that of an
independent contractor and no principal-agent relationship or employer-cmployee
relationship is contemplated or created by this Contract. The Vendor as an independent
contractor is solely liable for the acts and omissions of its employees and agents. Vendor
shall be responsible for selecting, supervising, and compensating any and all individuals
employed pursuant to the terms of this Solicitation and resulting contract. Neither the
Vendor, nor any employees or subcontractors of the Vendor, shall be deemed to be
employees of the State for any purpose whatsoever. Vendor shall be exciusively responsibie
for payment of employees and contractors for all wages and salaries, taxes, withholding
payments, penalties, fees, fringe benefits, professional liability insurance premiums,
contributions to insurance and pension, or other deferred compensation plans, including but
not limited to, Workers’ Compensation and Social Security obligations, licensing fees, ¢tc.
and the filing of all necessary documents, forms, and returns pertinent to ail of the foregoing.
Vendor shall hold harmless the State, and shall provide the State and Agency with a defense
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against any and all claims including, but not limited to, the foregoing payments,
withholdings, contributions, taxes, Social Security taxes, and employer income tax returns.

36. INDEMNIFICATION: The Vendor agrees to indemnify, defend, and hold harmless the
State and the Agency, their officers, and employees from and against: (1) Any claims or
losses for services rendered by any subcontractor, person, or firm performing or supplying
services, materials, or supplies in connection with the performance of the Contract; (2) Any
claims or losses resulting to any person or entity injured or damaged by the Vendor, its
officers, employees, or subcontractors by the publication, translation, reproduction, delivery,
performance, use, or disposition of any data used under the Contract in a manner not
authorized by the Contract, or by Federal or State statutes or regulations; and (3) Any failure
of the Vendor, its officers, employees, or subcontractors to observe State and Federal laws
including, but not limited to, labor and wage and hour laws.

37. PURCHASING AFFIDAVIT: In accordance with West Virginia Code § 5A-3-10a, all
Vendors are required to sign, notarize, and submit the Purchasing Affidavit stating that
neither the Vendor nor a related party owe a debt to the State in excess of $1,000. The
affidavit must be submitted prior to award, but should be submitted with the Vendor’s bid. A
copy of the Purchasing Affidavit is included herewith.

38. ADDITIONAL AGENCY AND LOCAL GOVERNMENT USE: This Contract may be
utilized by and extends to other agencies, spending units, and political subdivisions of the
State of West Virginia; county, municipal, and other local government bodies; and school
districts (“Othet Government Entities™). This Contract shall be extended to the
aforementioned Other Government Entities on the same prices, terms, and conditions as
those offered and agreed to in this Contract, If the Vendor does not wish to extend the prices,
terms, and conditions of its bid and subsequent contract to the Other Government Entities,
the Vendor must clearly indicate such refusal in its bid. A refusal to extend this Contract to
the Other Government Entities shall not impact or influence the award of this Contract in any
manner.

39. CONFLICT OF INTEREST: Vendor, its officers or members or employees, shall not
presently have or acquire an interest, direct or indirect, which would conflict with or
compromise the performance of its obligations hereunder. Vendor shall pericdically inquire
of its officers, members and employees to ensure that a conflict of interest does not arise,
Any conflict of interest discovered shall be promptly presented in detail to the Agency.

40, REPORTS: Vendor shall provide the Agency and/or the Purchasing Division with the
following reports identified by a checked box below:

[7] Such reports as the Agency and/or the Purchasing Division may request. Requested

reports may include, but are not limited to, quantities purchased, agencies utilizing the
contract, total contract expenditures by agency, etc.
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[ Quarterly reports detailing the total quantity of purchases in units and dollars, along with
a listing of purchases by agency. Quarterly reports should be delivered to the Purchasing

Division via email at purchasing.requisitions@wv.gov.

BACKGROUND CHECK: In accordance with W. Va, Code § 15-2D-3, the Director of the
Division of Protective Services shall require any service provider whose employees are
regularly employed on the grounds or in the buildings of the Capitol complex or who have
access to sensitive or critical information to submit to a fingerprint-based state and federal
background inquiry through the state repository. The setvice provider is responsible for any
costs associated with the fingerprint-based state and federal background inquiry.

After the contract for such services has been approved, but before any such employees are
permitted to be on the grounds or in the buildings of the Capitol complex or have access to
sensitive or critical information, the service provider shall submit a list of all persons who
will be physically present and working at the Capitol complex to the Director of the Division
of Protective Services for purposes of verifying compliance with this provision.

The State reserves the right to prohibit a service provider’s employees from accessing
sensitive or critical information or to be present at the Capitol complex based upon results
addressed from a criminal background check.

Service providers should contact the West Virginia Division of Protective Services by phone
at (304) 558-9911 for more information.

PREFERENCE FOR USE OF DOMESTIC STEEL PRODUCTS: Except when
authorized by the Director of the Purchasing Division pursuant to W. Va, Code § 5A-3-56,
no contractor may use or supply steel products for a State Contract Project other than those
steel products made in the United States. A contractor who uses steel products in violation of
this section may be subject to civil penalties pursuant to W. Va. Code § SA-3-56. As used in
this section:

a. “State Contract Project” means any erection or construction of, or any addition to,
alteration of or other improvement to any building or structure, including, but not limited
to, roads or highways, or the installation of any heating or cooling or ventilating plants or
other equipment, or the supply of and materials for such projects, pursuant to a contract
with the State of West Virginia for which bids were solicited on or after June 6, 2001,

b. “Steel Products” means products rolled, formed, shaped, drawn, extruded, forged, cast,
fabricated or otherwise similarly processed, or processed by a combination of two or more
or such operations, from steel made by the open heath, basic oxygen, electric furnace,
Besscmer or other steel making process. The Purchasing Division Director may, in
writing, authorize the use of foreign steel products if:

¢. The cost for each contract item used does not exceed one tenth of one percent (.1%) of the
total contract cost or two thousand five hundred dollars ($2,500.00), whichever is greater.
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For the purposes of this section, the cost is the value of the steel product as delivered to
the project; or

d. The Director of the Purchasing Division determines that specified steel materials are not
produced in the United States in sufficient quantity or otherwise are not reasonably
available to meet contract requirements,

PREFERENCE FOR USE OF DOMESTIC ALUMINUM, GLASS, AND STEEL: In
Accordance with W, Va. Code § 5-19-1 et seq., and W. Va. CSR § 148-10-1 et seq., for
every contract or subcontract, subject to the limitations contained herein, for the construction,
reconstruction, alteration, repair, improvement or maintenance of public works or for the
purchase of any item of machinery or equipment to be used at sites of public works, only
domestic aluminum, glass or steel products shall be supplied unless the spending officer
determines, in writing, after the receipt of offers or bids, (1) that the cost of domestic
aluminum, glass or steel products is unreasonable or inconsistent with the public inferest of
the State of West Virginia, (2) that domestic aluminum, glass or steel products are not
produced in sufficient quantities to meet the confract requirements, or (3) the available
domestic aluminum, glass, or steel do not meet the contract specifications. This provision
only applies to public works contracts awarded in an amount more than fifty thousand dollars
(350,000} ar public works contracts that require more than fen thousand pounds of steel

products,

The cost of domestic aluminum, glass, or steel products may be unreasonable if the cost is
more than twenty percent (20%) of the bid or offered price for foreign made aluminum,
glass, or steel products. If the domestic aluminum, glass or steel products to be supplied or
produced in a “substantial labor surplus area”, as defined by the United States Department of
Labor, the cost of domestic aiuminum, glass, or steel products may be unreasonable if the
cost is more than thirty percent (30%) of the bid or offered price for foreign made aluminum,
glass, or steel products.

This preference shall be applied to an item of machinery or equipment, as indicated above,
when the item is a single unit of equipment or machinery manufactured primarily of
aluminum, glass or steel, is part of a public works contract and has the sole purpose or of
being & permanent part of a single public works project. This provision does not apply to
equipment or machinery purchased by a spending unit for use by that spending unit and not
as part of a single public works project.

All bids and offers including domestic aluminum, glass or steel products that exceed bid or
offer prices inciuding foreign aluminum, glass or steel products afier application of the
preferences provided in this provision may be reduced to a price equal to or lower than the
lowest bid or offer price for foreign aluminum, glass or sicel products plus the applicable
preference. If the reduced bid or offer prices are made in writing and supersede the prior bid
or offer prices, all bids or offers, including the reduced bid or offer prices, will be reevaluated

in accordance with this rule.
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ADDITIONAL TERMS AND CONDITIONS (Architectural and Engineering Contracts

1.

Only)

PLAN AND DRAWING DISTRIBUTION: All plans and drawings must be completed and
available for distribution at least five business days prior to a scheduled pre-bid meeting for
the construction or other work related to the plans and drawings.

PROJECT ADDENDA REQUIREMENTS: The Architect/Engineer and/or Agency shall
be required to abide by the following schedule in issuing construction project addenda. The
Architect/Engineer shall prepare any addendum materials for which it is responsible, and a
list of all vendors that have obtained drawings and specifications for the project. The
Architect/Engineer shall then send a copy of the addendum materials and the list of vendors
to the State Agency for which the contract is issued to allow the Agency to make any
necessary modifications, The addendum and list shall then be forwarded to the Purchasing
Division buyer by the Agency. The Purchasing Division buyer shall send the addendum to all
interested vendors and, if necessary, extend the bid opening date. Any addendum should be
received by the Purchasing Division at least fourteen (14) days prior to the bid opening date.

PRE-BID MEETING RESPONSIBILITIES: The Architect/Engineer shall be available to
attend any pre-bid meeting for the construction or other work resulting from the plans,
drawings, or specifications prepared by the Architect/Engineer.

ATA DOCUMENTS: Contracts for architectural and engineering services will be governed
by the AIA document B101-2007, as amended by the Supplementary Conditions for the State
of West Virginia, in addition to the terms and conditions contained herein when procured
under Chapter 5G of the West Virginia Code.

GREEN BUILDINGS MINIMUM ENERGY STANDARDS: In accordance with West
Virginia Code § 22-29-4, all new building construction projects of public agencies that have
not entered the schematic design phase prior to July 1, 2012, or any building construction
project receiving state grant funds and appropriations, including public schools, that have not
entered the schematic design phase prior to Julyl, 2012, shall be designed and constructed
complying with the ICC International Energy Conservation Code, adopted by the State Fire
Commission, and the ANSI/ASHRAE/IESNA Standard 90.1-2007: Provided, That if any
construction project has a commitment of federal funds to pay for a portion of such project,
this provision shall only apply to the extent such standards are consistent with the federal

standards.
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CERTIFICATIONAND SIGNATURE PAGE

By signing below, or submitting documentation throngh wvOASIS, I certify that T have reviewed
this Solicitation in its entirety; understand the requirements, terms and conditions, and other
information contained herein; that 1 am submitting this bid, offer or proposal for review and
consideration; that I am authorized by the vendor to execute and submit this bid, offer, or
proposal, or any documents related thereto on vendor’s behalf; that I am authorized to bind the
vendor in a contractual relationship; and that to the best of my knowledge, the vendor has
properly registered with any State agency that may require registration,

E-\.-(Ros‘@sm Edbxam\db CD
(Company)
‘ a o Eae d.Cogeriy %JEG'H&MAWL,

Eﬂure) (Representative Name, Title)

A M- 7412 Jol 77 -ATL Gf\u\\i'
(Phone Number) (Fax Number) (Date)
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ADDENDUM ACKNOWLEDGEMENT FORM
SOLICITATION NO.:

Instructions: Please acknowledge receipt of all addenda issued with this solicitation by
completing this addendum acknowledgment form. Check the box next to each addendum
received and sign below. Failure to acknowledge addenda may result in bid disqualification.

Acknowledgment: [ hereby acknowledge receipt of the following addenda and have made the

necessary revisions to my proposal, plans and/or specification, ete.

Addendum Numbers Received:
(Check the box next to each addendum received)

[} AddendumNo.1 { ] AddendumNo. 6
{1 AddendumNo.2 [ | AddendumNo.7
[D Addendum No. 3 L__ll Addendum No. 8
[D Addendum No. 4 D Addendum No. 9
ID Addendum No, 5 D[ Addendum No. 10

I understand that failure to confirm the receipt of addenda may be cause for rejection of this bid.
! further understand that any verbal representation made or assumed to be made during any oral
discussion held between Vendor’s representatives and any state personnel is not binding. Only
the information issued in writing and added to the specifications by an official addendum is

binding,

E-\-' (QQ Rt Seid E“bli%db G-
Company

Signatur
q\?ﬂs\ A

Date

NOTE: This addendum acknowledgement should be submitted with the bid to expedite
document processing.
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RFQ No. DEP17262

STATE OF WEST VIRGINIA
Purchasing Division

PURCHASING AFFIDAVIT

MANDATE: Under W. Va. Code §5A-3-10a, no contract or renewal of any contract may be awarded by the state or any
of its political subdivisions to any vendor or prospective vendor when the vendor or prospective vendor or a related party
to the vendor or prospective vendor is a debtor and: (1) the debt owed is an amount greater than one thousand dollars in
the aggregate; or (2) the debtor is in employer defauit.

EXCEPTION: The prohibition listed above does not apply where a vendor has contested any tax administered pursuant to
chapter eleven of the W. Va. Code, workers' compensation premium, permit fee or environmental fee or assessment and
the matter has not become final or where the vendor has entered into a payment plan or agreement and the vendor is not
in default of any of the provisions of such plan or agreement.

DEFINITIONS:

“Debt” means any assessment, premium, penalty, fine, tax or other amount of money owed 1o the state or any of its
political subdivisions because of a judgment, fine, permit violation, license assessment, defaulted workers’
compensation premium, penalty or other assessment presently delinquent or due and required to be paid to the state
or any of its political subdivisions, including any interest or additional penalties accrued thereon.

“Employer default” means having an outstanding balance or liability to the oid fund or to the uninsured employers’
fund or being in policy default, as defined in W. Va. Code § 23-2¢-2, failure to maintain mandatory workers'
compensation coverage, or failure to fully meet its obligations as a workers' compensation self-insured employer. An
employer is not in employer default if it has entered into a repayment agreement with the Insurance Commissioner
and remains in compliance with the obligations under the repayment agreement.

“Related party” means a party, whether an individual, corporation, partnership, association, limited liability company
or any other form or business association or other entity whatsoever, related to any vendor by blood, marriage,
ownership or contract through which the party has a relationship of ownership or other interest with the vendor so that
the party will actually or by effect receive or control a portion of the benefit, profit or other consideration from
performance of a vendor contract with the pary receiving an amount that meets or exceed five percent of the total
contract amount,

AFFIRMATION: By signing this form, the vendor’s authorized signer affirms and acknowledges under penalty of
law for false swearing (W. Va. Code §61-5-3) that nelther vendor nor any related party owe a debt as defined
above and that nelther vendor nor any related party are in employer default as defined above, unless the debt or
employer default is permitted under the exception above.

WITNESS THE FOLLOWING SIGNATURE:
Vendor's Name: A -RoBiA%ea En bl b CO .

Date: q\,"% \‘S-

Authorized Signature:

County of Kean aw h Gy, to-wit:

Taken, subscribed, and sworn to before me this i day of SCfJ“‘e Lad) b el ,20]5
My Commission expires MNareih 1 3 TS 2018,

NOTARY PUBLIC W W

Purchasing Affidavit (Revised 07/01/2012)
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NOTARY PUBLIC §
STATE OF WEST VIRGINIA )
MARK McGETTIGAN ¢
EL. ROBINSON ENG. CO. 1
4

4

8088 WASHINGTON STREET, WEST

CHARLESTON, WV 25313
Wy Commission Expires March 1, 2016
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n E.L. ROBINSON

-ENGINEERING

ESTABLISHED EXPERIENCE. PROVEN PERFORMANCE.




