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The following documentation is an electronically-
submitted vendor response to an advertised
solicitation from the West Virginia Purchasing
Bulletin within the Vendor Self-Service portal at
wvOASIS.gov. As part of the State of West
Virginia’s procurement process, and to maintain the
transparency of the bid-opening process, this
documentation submitted online is publicly posted
by the West Virginia Purchasing Division at
WVPurchasing.gov with any other vendor
responses to this solicitation submitted to the
Purchasing Division in hard copy format.
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Procurement Folder: 114103 SO Doc Code: CEOQI
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Legal Name: GAI CONSULTANTS INC Published Date: 10/20/15
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Refuse #2
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Purchasing Division

Post Office Box 50130

2019 Washington Street East

State of West Virginia
Solicitation Response

Charleston, WV 25305-0130

Proc Folder : 114103

Solicitation Description : Addendum 03 EOI Bickmore Refuse #2
Proc Type : Central Contract - Fixed Amt

Date issued Solicitation Closes Solicitation No Version
2015-11-03 SR 0313 ESR11031500000001934 1
13:30:00
VENDOR
000000160372
GAI CONSULTANTS INC
FOR INFORMATION CONTACT THE BUYER
Beth Collins
(304) 558-2157
beth.a.collins@wv.gov
Signature X FEIN # DATE
All offers subject to all terms and conditions contained in this solicitation

Page: 1

FORM ID : WV-PRC-SR-001




Line Comm Ln Desc Qty Unit Issue  Unit Price Ln Total Or Contract Amount
1 EOI Engineering Design Services $0.00
Comm Code Manufacturer Specification Model #
81100000
*Dates of service are estimated for bidding purpsoses only.

Extended Description :

Page: 2



gai consultant

gaiconsultants.com | transforming ideas into reality,,

_—

Expression of Interest

Engineering Services Required for the
Bickmore Refuse #2

Boone County, West Virginia
DEP16396

GAI Project Number: E151331.00

November 3, 2015

> A
dep

Prepared by: GAI Consultants, Inc. Prepared for: West Virginia Department of Environmenal Protection
Charleston Office Office of Abandoned Mine Lands and Reclamation
300 Summers Street, Suite 1100 601 57t Street, SE

Charleston, West Virginia 25301 Charleston, West Virginia 25304



® gai consultants

transforming ideas into realityg

November 3, 2015
Project E151331.00

West Virginia Department of Environmental Protection
Office of AML&R

601 57t Street, SE

Charleston, West Virginia 25304

Expression of Interest

Engineering Services Required for the
Bickmore Refuse #2

DEP16396

Gentlemen:

GAI Consultants, Inc. (GAI) welcomes the opportunity to submit our proposal in response to your
Request for Expression of Interest to provide professional engineering services. These services will result
in the development of mapping, engineering drawings, contract specifications, and other contract
documents required for Bickmore Refuse #2 Design project in Clay County, West Virginia.

GAI is exceptionally well qualified to provide the State with the above referenced services offered at the
most favorable terms, from both a technical and cost standpoint. The work under this contract will be
performed in our Charleston and Bridgeport, West Virginia offices. The Charleston office has
provided the State with quality engineering services for the abatement of problems arising
from abandoned mine lands since opening in 1985. We have served the State on previous West
Virginia Department of Environmental Protection — Abandoned Mine Land (WVDEP-AML) open-end
contracts and other contracts from 1986 to the present. As a result of this long-term experience, GAI can
provide the required expertise, continuity and conformance to program guidelines established by the
WVDEP-AML.

GAI welcomes you to visit our facilities located at 300 Summers Street, Suite 1100, Charleston, West
Virginia 25301 and 600 Market Place Avenue, Suite 301, Bridgeport, West Virginia 26330.

GAI has:

= on staff in Charleston are three and in Bridgeport is one West Virginia registered civil and mining
engineers who will review, stamp, and sign all work and contract documents.

= available staff of civil and mining engineers, CADD operators, surveyors, geologists, and biologists
with extensive experience in reclamation engineering, hydrology, and geology; and

= extensive experience in surface and underground coal mining, environmental, ecological principles,
stream restoration and mitigation, and contract administration.

Charleston Office 300 Summers Street, Suite 1100 Charleston, WV 25301 T 304.926.8100 F 304.926.8180 www.gaiconsultants.com



Office of AML&R Page 2
Project E151331.00
November 3, 2015

In summary, GAI will provide the most favorable terms as a result of:
= Exceptional qualifications/previous 27 years of in-state AML experience,

= Local, Charleston and Bridgeport presence with excellent access to the project site and AML offices,
and

= Efficient and experienced personnel.
We look forward to continuing our relationship with WVDEP-AML.

Sincerely,
GAI Consultants, Inc.
/

Charles F. Straley, PE, PS
Engineering Manager

Enclosure

® gaiconsultants



Expression of Interest

Engineering Services Required
for the
Bickmore Refuse #2 Design
Clay County, West Virginia
DEP16396

GAI Project Number: E151331.00

November 3, 2015

Issuing Office:
West Virginia Department of Environmental Protection
Office of Abandoned Mine Lands and Reclamation

601 57 Street, SE
Charleston, West Virginia 25304

Submitted By:
GAI Consultants, Inc.
300 Summers Street, Suite 1100
Charleston, West Virginia 25301

Author:

thode FL 1

Charles F. Straley, %
Engineering Manager

if- ‘0 gai consultants
' transforming 'deas into raality



EXPRESSION OF INTEREST

TABLE OF CONTENTS
Table of Contents
Expression of Interest DEP16396

Affidavit

Section 1

Attachment “B” AML Consultant Confidential Qualification Questionnaire (CCQQ) - GAI Consultants

Attachment "C” AML and Related Project Experience Matrix
Section 2
Brief Firm History and Experience
Introduction
Company Experience
Surveying and Mapping
Subsurface Investigation
Laboratory Services
Design Engineering and Contract Document Preparation
- Qualifications of Personnel
Corporate Specialized Experience and Demonstrated Abilities
Management Plan & Location of Facilities
Management Plan
Project Budget Control
Schedule Control
Location of Facilities
Figure 1 - Project Management Plan

Section 3

List of Abandoned Mine Lands Projects Completed by GAI Consultants, Inc. for the State of
West Virginia

‘o gai consultants
transforming ideas into realityg
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st “..‘-5-5-?23?; Purchasing Divison

57 %, 2. G| 2019 Washington Street East
g wthg 151 Post Office Box 50130
; §| Charleston, WV 25305-0130

State of West Virginia
Centralized Expression of Interest

02 — Architect/Engr

Proc Folder: 114103

Doc Description: EQI Bickmore Refuse #2 DEP16396
Proc Type: Central Contract - Fixed Amt

Date Issued Solicitation Closes | Solicitation No Version
2015-08-11 2015-09-23 CEOI 0313 DEP1600000002 1
13:30:00
'BID RECEIVING LOCATION
BID CLERK

DEPARTMENT OF ADMINISTRATION
PURCHASING DIVISION

2019 WASHINGTON ST E

CHARLESTON wv
us

25305

. .

Vendor Name, Address and Telephone Number:
GAI Consultants, Inc.

300 Summers Street
Suite 1100
Charleston, WV 25301
(304) 926-8100

FOR INFORMATION CONTACT THE BUYER
Beth Collins

(304) 558-2157

beth.a.collins@wv.gov

Signature X

FEIN# 25-1260999

pate November 3, 2015

All offers subject to all terms and conditions co

ned in this solicitation

Page: 1

FORM ID : WV-PRC-CEOI-001




INVOICE TO

SHIP TO

ENVIRONMENTAL PROTECTION
OFFICE OF AML&R

601 57TH ST SE

ENVIRONMENTAL PROTECTION
OFFICE OF AML&R

601 57TH ST SE

CHARLESTON WV25304 CHARLESTON WV 25304
us us

Line Comm Ln Desc Qty Unit Issue

1 EOIl Engineering Design Services
Comm Code Manufacturer Specification Model #
81100000

Extended Description :
*Dates of service are estimated for bidding purpsoses only.

Page: 2




|
Document Phase Document Description Page 3
DEP1600000002 Final EOI Bickmore Refuse #2 DEP1 6396 of 3

ADDITIONAL TERMS AND CONDITIONS

See attached document(s) for additional Terms and Conditions



o,,g;sié"’ﬁ?’f%;% aurchasing Divison State of West Virginia
gl 45, ) PR eER It SRSt Centralized Expression of Interest
s /.‘,g Charleston, WV 25305-0130 02 — Architect/Engr
T

Proc Folder: 114103

Doc Description: Addendum 01 EQOI Bickmore Refuse #2
Proc Type: Central Contract - Fixed Amt

Date Issued Solicitation Closes | Solicitation No Version
2015-09-14 2015-10-08 CEOQI 0313 DEP1600000002 2
13:30:00

BID RECEIVING LOCATION o L LEHY ! Lo i 1 AN
BID CLERK

DEPARTMENT OF ADMINISTRATION

PURCHASING DIVISION

2019 WASHINGTON STE

CHARLESTON wv 25305

us

VENDOR

Vendor Name, Address and Telephone Number:
GAI Consultants, Inc.

300 Summers Street

Suite 1100

Charleston, WV 25301

(304) 926-8100 :

FOR INFORMATION CONTACT THE BUYER
Beth Collins

(304) 558-2157

beth.a.collins@wv.gov

Signature X W m FEIN# 25-1260999 pate November 3, 2015

All offers subject to all terms and conditions contgln’ed in this solicitation

Page : 1 FORM ID : WV-PRC-CEOQI-001



[ ADDITIONAL INFORMATION:

Addendum No. 01

This addendum is issued to modify the solicitation per the attached documentation and the following:

1. To correct a legal advertisement error.

2. To change the question submittal deadiine to September 25, 2015 at 5:00 PM, EST
3. To moadify the bid opening date to October 8, 2015 at 1:30 PM, EST

No other changes.

The West Virginia Purchasing Division, for the Agency, the West Virginia Department of Environmental Protection, is soliciting Expressions of
Interest for professional mapping and design services for the Bickmore Refuse #2 project in Clay County, West Virginia, per the attached bid

requirements and specifications.

INVOICE TO SHIP TO
ENVIRONMENTAL PROTECTION ENVIRONMENTAL PROTECTION
OFFICE OF AML&R OFFICE OF AML&R
601 57TH ST SE 601 57TH ST SE
CHARLESTON WV25304 CHARLESTON WV 25304
us us
Line Comm Ln Desc Qty Unit Issue
1 EOI Engineering Design Services
Comm Code Manufacturer Specification Model #
81100000
Extended Description :
*Dates of service are estimated for bidding purpsoses only.
[SCHEDULE OF EVENTS
Line Event Event Date
1 Tech Questions Deadline at 5:00 PM, EST 2015-08-31
2 Revised Tech Question Deadline at 5:00 PM,288%-09-25

Page: 2




: Document Phase Document Description Page 3

DEP1600000002 | Final Addendum 01 EOI Bickmore Refu se #2 of 3

ADDITIONAL TERMS AND CONDITIONS

See attached document(s) for additional Terms and Conditions



;’:;;rwsin'? Di:lisosnt ¢ East State of West Virginia
.k ashington Street Eas - .
%1| Post Office Box 50130 Centralized Expression of Interest

§| Charleston, WV 25305-0130 02 — Architect/Engr
&

Proc Folder: 114103
Doc Description: Addendum 02 EOI Bickmore Refuse #2
Proc Type: Central Contract - Fixed Amt

Date Issued Solicitation Closes | Solicitation No Version
2015-10-06 2015-11-03 CEOI 0313 DEP1600000002 3
13:30:00
BID RECEIVING LOCATION N
BID CLERK

DEPARTMENT OF ADMINISTRATION

PURCHASING DIVISION

2019 WASHINGTON ST E

CHARLESTON wWv 25305
us

VENDOR

Vendor Name, Address and Telephone Number:
GAI Consultants, Inc.

300 Summers Street

Suite 1100

Charleston, WV 25301

(304) 926-8100

FOR INFORMATION CONTACT THE BUYER
Beth Collins

(304) 558-2157

beth.a.collins@wv.gov

Signature X M - FEIN # 25-1260999 pate November 3, 2015

All offers subject to all terms and éﬁnditlnns cofitained in this solicitation

Page: 1 FORM ID : WV-PRC-CEOI-001



| ADDITIONAL INFORMATION:

Addendum No. 02

This addendum is issued to modify the solicitation per the attached documentation and the following:
1. To madify the bid opening date to November 3, 2015 at 1:30PM, EST.

No other changes.

Addendum No. 01
This addendum is issued to modify the solicitation per the attached documentation and the following:

1. To correct a legal advertisement error.
2. To change the question submittal deadline to September 25, 2015 at 5:00 PM, EST
3. To modify the bid opening date to October 8, 2015 at 1:30 PM, EST

No other changes.

The West Vlrglgnia Purchasing Division, for the Agency, the West Virginia Department of Environmental Protection, is soliciting Expressions of
Interest for professional mapping and design services for the Bickmore Refuse #2 project in Clay County, West Virginia, per the attached bid
requirements and specifications.

INVOICE TO i ] 'SHIPTO 2 : ! i
ENVIRONMENTAL PROTECTION ENVIRONMENTAL PROTECTION

OFFICE OF AML&R OFFICE OF AML&R

601 57TH ST SE 601 57TH ST SE

CHARLESTON WV 25304 CHARLESTON WV 25304

us us

Line Comm Ln Desc Qty Unit Issue

1 EOI Engineering Design Services

Comm Code Manufacturer Specification Model #

81100000

Extended Description :
*Dates of service are estimated for bidding purpsoses only.

|SCHEDULE OF EVENTS
Line Event Event Date
1 Tech Questions Deadline at 5:00 PM, EST 2015-08-31
2 Revised Tech Question Deadline at 5:00 PM,3385-09-25

Page: 2



Document Phase Document Description Page 3
DEP1600000002 Final Addendum 02 EOI Bickmore Refu se #2 of 3

ADDITIONAL TERMS AND CONDITIONS

See attached document(s) for additional Terms and Conditions



Purchasing Divison

% | 2019 Washington Street East
=i| Post Office Box 50130
Charleston, WV 25305-0130

State of West Virginia
Centralized Expression of Interest

02 — Architect/Engr

Proc Folder: 114103

Doc Description: Addendum 03 EOI Bickmore Refuse #2
Proc Type: Central Contract - Fixed Amt

Date Issued Solicitation Closes | Solicitation No Version
2015-10-20 2015-11-03 CEOI 0313 DEP1600000002 4
13:30:00
BID RECEIVING LOCATION )
BID CLERK

DEPARTMENT OF ADMINISTRATION
PURCHASING DIVISION

2019 WASHINGTON ST E

CHARLESTON wv
us

25305

VENDOR

Vendor Name, Address and Telephone Number:
GAI Consultants, Inc.

300 Summers Street

Suite 1100

Charleston, WV 25301

(304) 926-8100

FOR INFORMATION CONTACT THE BUYER
Beth Collins

(304) 558-2157

beth.a.collins@wv.gov

signature X W W FeNg 25-1260999

pate November 3, 2015

All offers subject to all terms and conditions contéined in this solicitation

Page: 1

FORM ID : WV-PRC-CEOQI-001




| ADDITIONAL INFORMATION:

Addendum No.03

This addendum Is issued to modify the solicitation per the attached documentation and the foliowing:
1. To publish answers to vendor submitted questions.

Bid opening date will not change and will remain as November 3, 2015 at 1:30 PM, EST.

No other changes.

Addendum No. 02

This addendum is issued to modify the solicitation per the attached documentation and the following:
1. To modify the bid opening date to November 3, 2015 at 1:30PM, EST.

No other changes.

Addendum No. 01
This addendum is issued to modify the solicitation per the attached documentation and the following:

1. To correct a legal advertisement error.
2. To change the question submittal deadline to September 25, 2015 at 5:00 PM, EST
3. To modify the bid opening date to October 8, 2015 at 1:30 PM, EST

No other changes.

The West Virginia Purchasing Division, for the Agency, the West Virginia Department of Environmental Protection, is soliciting Expressions of
Interest for professional mapping and design services for the Bickmore Refuse #2 project in Clay County, West Virginia, per the attached bid
requirements and specifications.

INVOICE TO : 3 SHIP TO

ENVIRONMENTAL PROTECTION ENVIRONMENTAL PROTECTION

OFFICE OF AML&R OFFICE OF AML&R

601 57TH ST SE 601 57TH ST SE

CHARLESTON WV25304 CHARLESTON WV 25304
us us

Line Comm Ln Desc Qty Unit Issue

1 EOI Engineering Design Services

Comm Code Manufacturer Specification Model #
81100000

Extended Description :
*Dates of service are estimated for bidding purpsoses only.

|SCHEDULE OF EVENTS
Line Event Event Date
1 Tech Questions Deadline at 5:00 PM, EST 2015-08-31
2 Revised Tech Question Deadline at 5:00 PM,288%-09-25

Page: 2



| e g0
Document Phase Document Description Page 3
DEP1600000002 ! Final Addendum 03 EOI Bickmore Refu se #2 of 3

ADDITIONAL TERMS AND CONDITIONS

See attached document(s) for additional Terms and Conditions



CERTIFICATIONAND SIGNATURE PAGE

By signing below, or submitting documentation through wvOASIS, I certify that [ have reviewed
this Solicitation in its entirety; understand the requirements, terms and conditions, and other
information contained herein; that ] am submitting this bid, offer or proposal for review and
consideration; that I am authorized by the vendor to execute and submit this bid, offer, or
proposal, or any documents related thereto on vendor’s behalf; that T am authorized to bind the
vendor in a contractual relationship; and that to the best of my knowledge, the vendor has
properly registered with any State agency that may require registration.

GAI Consultants, Inc.

(Company) (tj’ M Z % ?‘
Charles F. Straley, P.E., P.S., Engineering Manager

(Authorized Signature) (Representative Name, Title)
(304) 926-8100, (304) 926-8180, November 3, 2015
(Phone Number) (Fax Number) (Date)

Revised 08/01/2015



ADDENDUM ACKNOWLEDGEMENT FORM
SOLICITATION NO.:

Instructions: Please acknowledge receipt ot all addenda issued with this solicitation by completing this
addendum acknowledgment form. Check the box next to each addendum received and sign below.
Failure to acknowledge addenda may result in bid disqualification.

Acknowledgment: I hereby acknowledge receipt of the following addenda and have made the
necessary revisions to my proposal, plans and/or specification, etc.

Addendum Numbers Received:
(Check the box next to each addendum received)

[ X] Addendum No. 1 [ ] Addendum No. 6
[ X1 Addendum No. 2 [ ] Addendum No.7
[X ] Addendum No. 3 [ ] Addendum No. 8
[ ] Addendum No. 4 [ ] Addendum No.9
[ ] Addendum No.5 [ ] Addendum No. 10

I'understand that failure to confirm the receipt of addenda may be cause tfor rejection of this bid. I
further understand that any verbal representation made or assumed to be made during any oral
discussion held between Vendor’s representatives and any state personnel is not binding. Only the
information issued in writing and added to the specifications by an official addendum is binding.

GA/ Consultants, Inc.

ompany

~ Authorizel Signature

November 3, 2015
Date

NOTE: This addendum acknowledgement should be submitted with the bid to expedite document processing.
Revised 6:82012



RFQ No. DEP16396

STATE OF WEST VIRGINIA
Purchasing Division

PURCHASING AFFIDAVIT

MANDATE: Under W. Va. Code §5A-3-10a, no contract or renewal of any contract may be awarded by the state or any
of its political subdivisions to any vendor or prospective vendor when the vendor or prospeciive vendor or a related party
to the vendor or prospective vendor is a debtor and: (1) the debt owed is an amaunt greater than one thousand doilars in
the aggregate; or (2) the debtor is in employer default.

EXCEPTION: The prohibition listed above does not apply where a vendor has contested any tax administered pursuant to
chapter eleven of the W. Va. Code, workers' compensation premium, permit fee or environmental fee or assessment and
the matter has not become final or where the vendor has entered into a payment plan or agreement and the vendor is not
in default of any of the provisions of such plan or agreement.

DEFINITIONS:

“Debt” means any assessment, premium, penalty, fine, tax or other amount of money owed to the state or any of its
political subdivisions because of a judgment, fine, permit violation, license assessment, defaulted workers’
compensation premium, penalty or other assessment presently delinquent or due and required to be paid to the state
or any of its political subdivisions, including any interest or additional penalties accrued thereon.

“Employer default” means having an outstanding balance or liability to the old fund or to the uninsured employers’
fund or being in policy default, as defined in W. Va. Code § 23-2¢-2, failure to maintain mandatory workers'
compensation coverage, or failure to fully meet its obligations as a workers' compensation self-insured employer. An
employer is not in employer default if it has entered into a repayment agreement with the Insurance Commissioner
and remains in compliance with the obligations under the repayment agreement.

“Related party” means a party, whether an individual, corporation, partnership, association, limited liability company
or any other form or business association or other entity whatsoever, related to any vendor by blood, marriage,
ownership or contract through which the party has a relationship of ownership or other interest with the vendor so that
the party will actually or by effect receive or control a portion of the benefit, profit or other consideration from
perfarmance of a vendor contract with the party receiving an amount that meets or exceed five percent of the total
contract amount.

AFFIRMATION: By signing this form, the vendor’s authorized signer affirms and acknowledges under penalty of
law for false swearing (W. Va. Code §61-5-3) that neither vendor nor any related party owe a debt as defined
above and that neither vendor nor any related party are in employer default as defined above, unless the debt or
employer default is permitted under the exception above.

WITNESS THE FOLLOWING SIGNATURE:
Vendor's Name: GAI Consultants Anc e

Authorized Signature: /p} M M ,d/%/ Date: NOVembef3 2015

State of M/efsf l/f.é.’é,fuﬁ’

County of _/% G ft 176 , to-wit:
724 e
Taken, subscribed, and sworn to before me this j day of /(’ 2/ B ., 20/5.

My Commission expires /4/' nze /777 L2043 i
AFFIX SEAL HERE NOTARY PUBLIC Lf Z"‘/ ﬁ
(_//, : Purchasing Affldawl‘ (Revised 07/01/2012)

. OFFICIAL SEAL
4 Notary Public. State of West Virginia
JASON T GREEN
Aoute 2 Box 42
Py Hurricane, WV 25526
My commigsion expires April 11, 2023

X




WEST VIRGINIA DEPARTMENT OF ENVIRONMENTAL PROTECTION
AML CONSULTANT QUALIFICATION QUESTIONNAIRE Attachment “B”

PROJECT NAME DATE (DAY, MONTH, YEAR) FEIN
Bickmore Refuse #2 Design DEP16396 3, November 2015 25-1260999
1. FIRM NAME 2. HOME OFFICE BUSINESS ADDRESS 3. FORMER FIRM NAME
GAI Consultants, Inc. 385 E. Waterfront Drive NA
Homestead, Pennsylvania 15120
4. HOME OFFICE TELEPHONE 5. ESTABLISHED (YEAR) 6. TYPE OWNERSHIP 6a. WV REGISTERED DBE
Corporation (Disadvantaged Business
412-476-2000 1958 Enterprise) NO

7. PRIMARY AML DESIGN OFFICE: ADDRESS/ TELEPHONE/ PERSON IN CHARGE/ NO. AML DESIGN PERSONNEL EACH OFFICE
300 Summers Street, Suite1100, Charleston, WV 25301 / (304) 926-8100/ Stephen Gould, QEP / 25 Charleston, 12 Bridgeport, 13 Pittsburgh
600 Market Place Avenue, Suite 301, Bridgeport, WV 26330/ 304-808-6680

8. NAMES OF PRINCIPAL OFFICERS OR MEMBERS OF FIRM 8a. NAME, TITLE, & TELEPHONE NUMBER - OTHER PRINCIPALS
Stephen Gould,QEP, Vice President / Senior Director Gary M. Delidas, P.E., President, 412/476-2000
Anthony F. Morocco, P.E., Senior Vice President, 412/476-2000

9. PERSONNEL BY DISCIPLINE (Bold Lettering Indicates Minimum Design Team Members)

140 ADMINISTRATIVE 6 ECOLOGISTS _11 LANDSCAPE ARCHITECTS 26 STRUCTURAL ENGINEERS
—_ 0 ARCHITECTS — 1 ECONOMISTS ~ 8 MECHANICAL ENGINEERS 15 SURVEYORS

26 BIOLOGIST __9 ELECTRICALENGINEERS 1 MINING ENGINEERS ~_ 4 TRAFFIC ENGINEERS
63 CADD OPERATORS _93 ENVIRONMENTALISTS —_ 0 PHOTOGRAMMETRISTS 261 OTHER

__ 2 CHEMICAL ENGINEERS __8 ESTIMATORS ~17 PLANNERS: URBAN/REGIONAL

124 CIVIL ENGINEERS 15 GEOLOGISTS __2 SANITARY ENGINEERS

~ 41 CONSTRUCTION INSPECTORS __2 HISTORIANS _13 SOILS ENGINEERS

35 DESIGNERS __ 3 HYDROLOGISTS __6 SPECIFICATION WRITERS 932 TOTAL PERSONNEL

~ 0 DRAFTSMEN

TOTAL NUMBER OF WV REGISTERED PROFESSIONAL ENGINEERS IN PRIMARY OFFICE: 4
*RPEs other than Civil and Mining must provide supporting documentation that qualifies them to supervise and perform this type of work.

GAI can field four separate teams (P.E. and CADD operator as defined by EOI) from its Charleston and Bridgeport offices. However, only one team is expected
for this project. GAI has completed all of its AML projects since 1986 from the Charleston office.

10. HAS THIS JOINT-VENTURE WORKED TOGETHER BEFORE? LOYES [ NO NA




11. OUTSIDE KEY CONSULTANTS/SUB-CONSULTANTS ANTICIPATED TO BE USED. Attach “AML Consultant Confidential Qualification
Questionnaire” for each if copy is not on file with AML.

NAME AND ADDRESS:
None

SPECIALTY:

WORKED WITH BEFORE
Yes

No

NAME AND ADDRESS:

SPECIALTY:

WORKED WITH BEFORE
Yes

No

NAME AND ADDRESS:

SPECIALTY:

WORKED WITH BEFORE
Yes

No

NAME AND ADDRESS:

SPECIALTY:

WORKED WITH BEFORE
Yes

No

NAME AND ADDRESS:

SPECIALTY:

WORKED WITH BEFORE
Yes

No

NAME AND ADDRESS:

SPECIALTY:

WORKED WITH BEFORE
Yes

No

NAME AND ADDRESS:

SPECIALTY:

WORKED WITH BEFORE
Yes

No

NAME AND ADDRESS:

SPECIALTY:

WORKED WITH BEFORE
Yes

No

NAME AND ADDRESS:

SPECIALTY:

WORKED WITH BEFORE
Yes

No




12. A. Is your firm’s personnel experienced in Abandoned Mine Lands Remediation/Mine Reclamation Engineering?

YES Description and Number of Projects: GAI has completed 140 projects for the WV-AML Program (20 in the last five years). GAl has
completed over 175 projects for all AML Programs (WV, PA, VA, MD, OSM). These projects include but are not limited to design of abandoned refuse piles,
abandoned portals, demolition of facilities, design of drainage control structures, mine fires and revegetation plans.

NO

B. Is your firm experienced in Soil Analysis?

YES Description and Number of Projects: GAI has completed many (over 250) projects that required soil analysis for
revegetation plans, acid/base counts, foundation, stability analysis, engineering properties, etc. Most of the 140 WV-AML projects required
some type of soil analysis. GAIl has completed some analysis in-house and used subconsultants at other times depending on requirements.

NO

C. Is your firm experienced in hydrology and hydraulics?

YES Description and Number of Projects: GAI has completed numerous (300+) projects which involve hydrology and
hydraulics including projects that were AML/mining related. Most of the 140 WV-AML projects required hydrology and hydraulic evaluations
and design for drainage control structures, mine hydraulic level, mainstream event, water transmission, sediment control, etc. GAl is also
experienced and trained in natural stream restoration and wetland mitigation.

NO

D. Does your firm produce its own Aerial Photography and Develop Contour Mapping?

YES Description and Number of Projects: GAI has produced contour mapping on most of its 140 AML projects. We
subcontract our aerial photography, if none is available. We do not anticipate aerial photography being needed to complete this project.

NO

E. Is your firm experienced in domestic waterline design? (Include any experience your firm has in evaluation of aquifer degradation as a
result of mining.)

YES Description and Number of Projects: GAI has completed over 100 projects involving domestic waterline design of which
44 were for the WV-AML program. This has included aquifer degradation evaluation and waterline design, Public Service District interaction,
PSC requirements, Health Department permits, etc. to include field surveys, field inspection, and public hearings and meetings. Aquifer
degradation and waterline design was the primary components of these projects.
NO

F. Is your firm experienced in Acid Mine Drainage Evaluation and Abatement Design?

YES Description and Number of Projects: GAl has completed over 129 AMD evaluations and abatement designs of which 27
were for the WV-AML program; however, AMD was a consideration on most of its 140 WV-AML projects. GAl is noted and published for
some of its designs and projects to include grouting programs, SAP installations and other innovative abatement designs.

NO




13. PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR AML PROJECT DESIGN (Furnish complete
data but keep to essentials)

NAME & TITLE (Last, First, Middle Int.) YEARS OF EXPERIENCE

YEARS OF AML DESIGN EXPERIENCE: | YEARS OF AML RELATED DESIGN YEARS OF DOMESTIC
Straley, Charles F. EXPERIENCE: WATERLINE DESIGN
Project Manager 22 28 EXPERIENCE: 22

Brief Explanation of Responsibilities

Mr. Straley will be responsible for day-to-day project activities and guidance of the GAI staff. His main activities will include development of detailed step-by-step
project work plans to ensure the project activities are completed on-budget and on-time, review of the work products at intermediate points and at project
completion, providing guidance and direction to project staff, as well as engineering and design work. Mr. Straley will be responsible for preparation of
construction drawings, technical specifications, calculations and cost estimates. He will oversee the geotechnical aspects of the project, including but not limited
to subsurface exploration, foundation and embankment design, and slope stability.

EDUCATION (Degree, Year, Specialization)
B.S. 1986 Civil Engineering
M.S. 1988 Geotechnical Engineering

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS REGISTRATION (Type, Year, State)
1992 Professional Engineer, WV, OH, KY, IN
Society of American Military Engineers 1996 Professional Land Surveyor, WV

13. PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR AML PROJECT DESIGN (Furnish complete
data but keep to essentials)

NAME & TITLE (Last, First, Middle Int.) YEARS OF EXPERIENCE

YEARS OF AML DESIGN EXPERIENCE: | YEARS OF AML RELATED DESIGN YEARS OF DOMESTIC
Kinder, Kenneth M. EXPERIENCE: WATERLINE DESIGN
Project Engineer 12 19 EXPERIENCE: 12

Brief Explanation of Responsibilities

Mr. Kinder will be responsible for preparation of construction drawings, technical specifications, calculations and cost estimates. He will oversee
hydraulic/hydrology aspects of the project including but not limited to stormwater management, erosion and sediment control, and mine discharge

EDUCATION (Degree, Year, Specialization)

B.S. 2003 Civil Engineering

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS REGISTRATION (Type, Year, State)
2007 Professional Engineer, WV
2013 Certified Floodplain Manager




13. PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR AML PROJECT DESIGN (Furnish complete
data but keep to essentials)

NAME & TITLE (Last, First, Middle Int.) YEARS OF EXPERIENCE

YEARS OF AML DESIGN EXPERIENCE: | YEARS OF AML RELATED DESIGN YEARS OF DOMESTIC
Turka, Robert J. EXPERIENCE: WATERLINE DESIGN
Senior Staff Hydrogeologist 35 44 EXPERIENCE: 12
QA/QC

Brief Explanation of Responsibilities

Mr. Turka will provide QA/QC services for the projects. Mr. Turka will also provide expertise in areas of coal refuse reclamation, mine subsidence and AMD
remediation.

EDUCATION (Degree, Year, Specialization)

B.S. 1971 Earth Planetary Science
MAT 1972 Secondary Education (Natural Science)

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS REGISTRATION (Type, Year, State)
American Institute of Professional Geologists

Association of Engineering Geologist 1989 Professional Geologist, PA, KY
International Association of Engineering Geologists Certified Professional Geologist
Pittsburgh Geological Society

National Ground Water Association

13. PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR AML PROJECT DESIGN (Furnish complete
data but keep to essentials)

NAME & TITLE (Last, First, Middle Int.) YEARS OF EXPERIENCE

YEARS OF AML DESIGN EXPERIENCE: | YEARS OF AML RELATED DESIGN YEARS OF DOMESTIC
Tanner, Matthew T. EXPERIENCE: WATERLINE DESIGN
Project Engineer 4 9 EXPERIENCE: 9

Brief Explanation of Responsibilities

Mr. Tanner will be responsible for preparation of construction drawings, technical specifications, calculations and cost estimates. He will oversee
hydraulic/hydrology aspects of the project including but not limited to stormwater management, erosion and sediment control, and mine discharge.

EDUCATION (Degree, Year, Specialization)

B.S. 2005 Engineering Mechanics

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS REGISTRATION (Type, Year, State)

American Water Works Association 2011 Professional Engineer, WV, TN




13. PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR AML PROJECT DESIGN (Furnish complete
data but keep to essentials)

NAME & TITLE (Last, First, Middle Int.) YEARS OF EXPERIENCE

YEARS OF AML DESIGN EXPERIENCE: | YEARS OF AML RELATED DESIGN YEARS OF DOMESTIC
Fisher, Shane A. EXPERIENCE: WATERLINE DESIGN
Project Engineer 3 12 EXPERIENCE: 5

Brief Explanation of Responsibilities

Mr. Fisher will be responsible for preparation of construction drawings, technical specifications, calculations and cost estimates. He will oversee
hydraulic/hydrology aspects of the project including but not limited to stormwater management, erosion and sediment control, and mine discharge.

EDUCATION (Degree, Year, Specialization)

B.S. 2005 Civil Engineering Technology

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS REGISTRATION (Type, Year, State)

American Society of Civil Engineers 2011 Professional Engineer, WV

13. PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR AML PROJECT DESIGN (Furnish complete
data but keep to essentials)

NAME & TITLE (Last, First, Middle Int.) YEARS OF EXPERIENCE

Green, Jason T. YEARS OF AML DESIGN EXPERIENCE: | YEARS OF AML RELATED DESIGN YEARS OF DOMESTIC

Senior Project Specialist EXPERIENCE: WATERLINE DESIGN
12 17 EXPERIENCE: 17

Brief Explanation of Responsibilities

Mr. Green will be responsible for activities that will include development of project drawings, transferring survey data to project plans, and development of project
plans and details. He will also assist the Project Engineers and Managers in their duties.

EDUCATION (Degree, Year, Specialization)

A.A.S., 2002, Engineering Technology

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS REGISTRATION (Type, Year, State)

Society of American Military Engineers NICET Level | & 11




13. PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR AML PROJECT DESIGN (Furnish complete

data but keep to essentials)

NAME & TITLE (Last, First, Middle Int.)

Young, Jeremy E.
Engineer

YEARS OF EXPERIENCE

YEARS OF AML DESIGN EXPERIENCE:

3

YEARS OF AML RELATED DESIGN YEARS OF DOMESTIC
EXPERIENCE: WATERLINE DESIGN
3 EXPERIENCE: 3

Brief Explanation of Responsibilities

Mr. Young will be responsible for preparation of construction drawings, technical specifications, calculations and cost estimates. He will perform
hydraulic/hydrology aspects of the project, including but not limited to stormwater management, erosion and sediment control, and mine discharge.

EDUCATION (Degree, Year, Specialization)

B.S. 2012 Civil Engineering

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS

REGISTRATION (Type, Year, State)

2012 Engineer Intern

13. PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR AML PROJECT DESIGN (Furnish complete

data but keep to essentials)

NAME & TITLE (Last, First, Middle Int.)

Doyle, Mike
CADD Operator/Designer

YEARS OF EXPERIENCE

YEARS OF AML DESIGN EXPERIENCE:

6

YEARS OF AML RELATED DESIGN YEARS OF DOMESTIC
EXPERIENCE: WATERLINE DESIGN
13 EXPERIENCE: 13

Brief Explanation of Responsibilities

Mr. Doyle will be responsible for activities that will include development of project drawings, transferring survey data to project plans, and development of project

details.

EDUCATION (Degree, Year, Specialization)

A.S. Computer Aided Drafting and Design

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS

REGISTRATION (Type, Year, State)




13. PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR AML PROJECT DESIGN (Furnish complete
data but keep to essentials)

NAME & TITLE (Last, First, Middle Int.) YEARS OF EXPERIENCE

YEARS OF AML DESIGN EXPERIENCE: | YEARS OF AML RELATED DESIGN YEARS OF DOMESTIC
Workman, David L. EXPERIENCE: WATERLINE DESIGN
CADD Operator/Designer 5 10 EXPERIENCE: 5

Brief Explanation of Responsibilities

Mr. Workman will be responsible for activities that will include development of project drawings, transferring survey data to project plans, and development of
project details.

EDUCATION (Degree, Year, Specialization)

B.S. 2000 Industrial Engineering Technology

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS REGISTRATION (Type, Year, State)

13. PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR AML PROJECT DESIGN (Furnish complete
data but keep to essentials)

NAME & TITLE (Last, First, Middle Int.) YEARS OF EXPERIENCE

YEARS OF AML DESIGN EXPERIENCE: | YEARS OF AML RELATED DESIGN YEARS OF DOMESTIC
Bria, R. Scaott. EXPERIENCE: WATERLINE DESIGN
CADD Operator/Designer 12 18 EXPERIENCE: 12

Brief Explanation of Responsibilities

Mr. Workman will be responsible for activities that will include development of project drawings, transferring survey data to project plans, and development of
project details.

EDUCATION (Degree, Year, Specialization)

Certificate of Training, 1997, Ben Franklin Career Center

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS REGISTRATION (Type, Year, State)




13. PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR AML PROJECT DESIGN (Furnish complete
data but keep to essentials)

NAME & TITLE (Last, First, Middle Int.) YEARS OF EXPERIENCE

YEARS OF AML DESIGN EXPERIENCE: | YEARS OF AML RELATED DESIGN YEARS OF DOMESTIC
Frech, Kerry L. EXPERIENCE: WATERLINE DESIGN
Senior Staff Engineer 15 36 EXPERIENCE: 36

Brief Explanation of Responsibilities

Mr. Frech will provide expertise in the area of hydrology and hydraulics, including but not limited to stormwater management and modeling of drainage systems.

EDUCATION (Degree, Year, Specialization)
B.S. 1977 Civil Engineering
M. Eng. 1978 Environmental Engineering

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS REGISTRATION (Type, Year, State)

American Society of Civil Engineers 1983 Professional Engineer, WV,PA
American Water Resources Association

13. PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR AML PROJECT DESIGN (Furnish complete
data but keep to essentials)

NAME & TITLE (Last, First, Middle Int.) YEARS OF EXPERIENCE

YEARS OF AML DESIGN EXPERIENCE: | YEARS OF AML RELATED DESIGN YEARS OF DOMESTIC
Bruhn, Robert W. EXPERIENCE: WATERLINE DESIGN
Director - Engineering 34 46 EXPERIENCE: 0

Brief Explanation of Responsibilities

Mr. Bruhn will provide expertise in the areas of subsurface investigation, mine fires, soil and rock mechanics, and subsidence.

EDUCATION (Degree, Year, Specialization)
B.S. 1967 Geology

M.S. 1969 Civil Engineering

A.B.D. Civil Engineering

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS REGISTRATION (Type, Year, State)
American Society of Civil Engineers

Association of Engineering Geologists 1982 Professional Engineer, PA
Society of Mining Engineers




13. PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR AML PROJECT DESIGN (Furnish complete
data but keep to essentials)

NAME & TITLE (Last, First, Middle Int.) YEARS OF EXPERIENCE

YEARS OF AML DESIGN EXPERIENCE: | YEARS OF AML RELATED DESIGN YEARS OF DOMESTIC
Queen, Terry W. EXPERIENCE: WATERLINE DESIGN
Senior Technician 17 34 EXPERIENCE: 17

Brief Explanation of Responsibilities

Mr. Queen will be responsible for collecting field data including but not limited to water samples, soil borrow samples, refuse samples, and verification of
mapping. Mr. Queen will provide construction monitoring and administration services.

EDUCATION (Degree, Year, Specialization)
1986 Math and Physical Education Classwork
1992 Drafting and Design

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS REGISTRATION (Type, Year, State)
Troxler Nuclear Densometer Certification
WVDOH Portland Cement Concrete and Compaction

13. PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR AML PROJECT DESIGN (Furnish complete
data but keep to essentials)

NAME & TITLE (Last, First, Middle Int.) YEARS OF EXPERIENCE

YEARS OF AML DESIGN EXPERIENCE: | YEARS OF AML RELATED DESIGN YEARS OF DOMESTIC
Fuller, Jayme L. EXPERIENCE: WATERLINE DESIGN
Assistant Environmental Manager 8 8 EXPERIENCE: 0

Brief Explanation of Responsibilities

Ms. Fuller will be responsible for providing services related to natural resources, including but not limited to wetland delineation, benthic studies, wetland
restoration or mitigation, endangered species and stream restoration.

EDUCATION (Degree, Year, Specialization)

B.S. Natural Sciences, Ohio State University

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS REGISTRATION (Type, Year, State)
Stream Restoration Program Natural Channel
Ohio Oil and Gas Association Wetland Delineation Training




14. PROVIDE A LIST OF SOFTWARE AND EQUIPMENT AVAILABLE IN THE PRIMARY OFFICE WHICH WILL BE USED TO COMPLETE AML
DESIGN SERVICES

Equipment: Plotters Software: AutoCAD / Civil 3D
Digital Planimeters MicroStation
Digital Cameras Microsoft Office Suite
Photocopiers/Printers/Scanners Sewer CAD
Surveying Stations Water CAD
GPS Units Hydrocalc Hydraulics
TR-55

Numerous Hydrology/Hydraulic Models

Maptech (Professional)

REAME (Slope Stability)

GeoPack Design

Google Earth




15. CURRENT ACTIVITIES ON WHICH YOUR FIRM IS THE DESIGNATED ENGINEER OF RECORD

PROJECT NAME, TYPE AND | NAME AND ADDRESS OF NATURE OF YOUR FIRM’S ESTIMATED PERCENT COMPLETE
LOCATION OWNER RESPONSIBILITY CONSTRUCTION COST
Larry Frederick Highwall & WYV Department of Preparation of reclamation $450,000 98%
Refuse Environmental Protection plan
Harrison County, WV Office of Abandoned Mine
Lands and Reclamation
Oldfield Branch (Hall) WYV Department of Preparation of reclamation $500,000 95%
Drainage Environmental Protection plan
Mingo County, WV Office of Abandoned Mine
Lands and Reclamation
City of Wheeling Landfill WYV Department of Preparation of findings report $6,000,000 30%

Closure
Ohio County, WV

Environmental Protection
Landfill Closure Assistance
Program

and closure design plan

TOTAL NUMBER OF PROJECTS: 3 (primary office)

TOTAL ESTIMATED CONSTRUCTION COSTS: $6,950,000.00




16. CURRENT ACTIVITIES ON WHICH YOUR FIRM IS SERVING AS A SUB-CONSULTANT TO OTHERS

PROJECT NAME, TYPE NATURE OF FIRMS NAME AND ADDRESS ESTIMATED
AND LOCATION RESPONSIBILITY OF OWNER COMPLETION DATE

ESTIMATED CONSTRUCTION COST

ENTIRE PROJECT YOUR FIRMS
RESPONSIBILITY

None




17. COMPLETED WORK WITHIN LAST 5 YEARS ON WHICH YOUR FIRM WAS THE DESIGNATED ENGINEER OF RECORD

PROJECT NAME, TYPE NAME AND ADDRESS ESTIMATED CONSTRUCTION COST YEAR CONSTRUCTED
AND LOCATION OF OWNER (in thousands) (YES OR NO)
Amigo Portals West Virginia Division of $46K 2014 YES
Raleigh County, WV Environmental Protection, (Fee)
The scope of work involved providing closure | Abandoned Mine Lands Program
of 19 mine portals with bat gates or mine Charleston, West Virginia
seals, covering exposed refuse, providing
stream realignment and streambank
protection, and providing proper drainage
control measures. We also prepared and
obtained a Stormwater NPDES Permit and
COE 404 Permit.
Greystone Mine Drainage West Virginia Division of $45K 2011 YES
Monongalia County, WV Environmental Protection, (Fee)
The scope of work involved design for Abandoned Mine Lands Program
construction of a collection system using Charleston, West Virginia
underdrains, a conveyance drainage system,
and site reclamation.
Earling Refuse Pile West Virginia Division of $61K 2011 YES
Logan County, WV Environmental Protection, (Fee)
The scope of work involves seal the mine Abandoned Mine Lands Program
portal(s), bat gates, providing proper Charleston, West Virginia
drainage control measures and site
reclamation.
Reynoldsville Refuse West Virginia Division of $100K 2012 YES
Harrison County, WV Environmental Protection, (Fee)
The scope of work involved design for Abandoned Mine Lands Program
construction of mine portal seals, bat gates, | Charleston, West Virginia
regrading and soil covering refuse areas,
subsurface drainage collection, providing
proper drainage control measures and
providing streambank stabilization.
Laurel Point Strip West Virginia Division of $80K 2012 YES
Monongalia County, WV Environmental Protection, (Fee)

The scope of work involved design for
construction of mine portal seals, backfilling
the exposed and dangerous highwalls,
regrading and soil covering refuse areas
providing proper drainage control measures
and providing streambank stabilization.

Abandoned Mine Lands Program
Charleston, West Virginia




Cherokee Complex West Virginia Division of $44K 2012 YES
McDowell County, WV Environmental Protection, (Fee)

The scope of work involved design for Abandoned Mine Lands Program

construction of structure demolition and Charleston, West Virginia

disposal, regrading and soil covering a refuse

areas, subsurface drainage collection,

providing proper drainage control measures,

natural stream restoration and providing

streambank stabilization.

Lynch Run Highwall West Virginia Division of $50K 2010 YES
Harrison County, WV Environmental Protection, (Fee)

The scope of work involves providing seals Abandoned Mine Lands Program

for the collapsed portals, backfilling the Charleston, West Virginia

highwalls, reclamation of the refuse pile, and

providing proper controlled drainage

including natural stream design.

Construction plans and technical

specifications were developed.

Wheatley Branch (Luthy) Portals West Virginia Division of $75K 2013 YES
Logan County, WV Environmental Protection, (Fee)

The scope of work involved several locations | Abandoned Mine Lands Program

of abandoned trash piles, access road Charleston, West Virginia

construction, twenty-nine (29) mine seals and

providing proper drainage control measures.

We also prepared and obtained a Stormwater

NPDES Permit, WVDOH MM-109 permits

and a non-reporting nationwide COE 404

permit.

Erbacon CR9 Webster County WL Feasibility | West Virginia Division of $15K 2011 NA
Study Environmental Protection, (Fee)

Webster County, WV

The scope of work included interviewing local
residents and government officials; collecting
and analyzing surface and private water
supply samples; researching water quality
records; designing and costing remedial
measures; calculating the percentage of
wells that had been degraded by mining
activity; and summarizing the findings in a
report.

Abandoned Mine Lands Program
Charleston, West Virginia




18. COMPLETED WORK WITHIN LAST 5 YEARS ON WHICH YOUR FIRM HAS BEEN A SUB-CONSULTANT TO OTHER FIRMS (INDICATE PHASE
OF WORK FOR WHICH YOUR FIRM WAS RESPONSIBLE)

PROJECT NAME, TYPE
AND LOCATION

NAME AND ADDRESS
OF OWNER

ESTIMATED CONSTRUCTION COST
OF YOUR FIRM’S PORTION

YEAR

CONSTRUCTED
(YES OR NO)

FIRM ASSOCIATED
WITH

NA

19. Use this space to provide any additional information or description of resources supporting your firm's qualifications to perform work for the West Virginia
Abandoned Mine Lands Program.

Please see attached “Brief Firm History and Experience” for more details of qualifications.

20. The foregme%\_
Signature:; Title: Engineering Manager
> /

Printed Name: Charles F. Straley, P.E.

Date: November 3. 2015
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AML and RELATED PROJECT EXPERIENCE MATRIX
PRIMARY STAFF
PARTICIPATION/CAPAC
ITY
** M=Management
PROJECT EXPERIENCE REQUIREMENTS P=Professional
Exp. Basis Additional
C=Corp. ”.ﬂo .
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Mingo County PSD Feasibility
Study C/P X X X M/P
Amigo Portals c/P 3 X X X X X X X M/P
Larry Frederick Highwall &
Refuse C/P 3 X X X X X X X X X X X M/P
Oldfield Branch (Hall)
Drainage C/P 3 X X X X X X X X M/P
Eastern Wyoming County
PSD Feasibility Study c/P 3 X X X M/P
Raleigh County PSD
Feasibility Study c/P 3 X X X M/P
Wheatley Branch (Lutyhy)
Portals C/P 3 X X X X X X X X X M/P
Webster County Commission
Diana Area Feasibility Stud
fana Ar sibility Study cP 3 X X X M/P
Cherokee Complex CIP 3 X X X X X X X X X M/P
Laurel Point Strip C/P 3 X X X X X X X X X X M/P
Reynoldsville Refuse CIP 3 X X X X X X X X X X X M/P
Earling Refuse Pile C/pP 3 X X X X X X X X X X M/P
Erbacon CR9 Webster
County WL Feasibility Stud
y y Sy /P 3 X X X M/P
Kanawha Rambling Hills
Water Study C/P 3 X X X M/P
Davis Creek Water Study c/P X X X M/P

* List whether project experience is corporate or personnel based or both

** Use this area to provide specific sections or pages if needed for reference
*** | ist Primary Design personnel and their functional capacity for the projects listed
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AML and RELATED PROJECT EXPERIENCE MATRIX
PRIMARY STAFF
PARTICIPATION/CAPAC
ITY
** M=Management
PROJECT EXPERIENCE REQUIREMENTS P=Professional
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Coalburg Water Study c/p 3 X X X M/P
Wallace 353 Water Study c/p 3 X X X M/P
Wallace 354 Water Study c/p 3 X X X M/P
Greystone Mine Drainage c/p 3 X X X X X X X X M/P
Route 60 Drainage cIP 3 X X X X X X X M/P
Malllory Refuse cIP 3 X X X X X X X X M/P
Lynch Run Highwall #6 C/P 3 X X X X X X X X X X M/P
Duck Creek Landslide c/p 3 X X X X X M/P
Heizer Creek Drainage c/p 3 X X X X X X X M/P
Wolfpen Landslide C/P 3 X X X X X X X M/P
Hominy Creek C/P 3 X X X M/P
Logan (Marcum) Drainage C/P 3 X X X X X X X X M/P
Bud Alpoca C/P 3 X X M/P
Nuriva Maben C/P 3 X X M/P
Herndon Heights C/P 3 X X M/P
Handley/Upper Creek C/P 3 X X X X X X X X M/P
Titus Road C/P X X X X X X X M/P
American Legion C/P X X X X X M/P
Cogar C/P X X X X M/P
East Branch Phase I C/P X X X X X X X X M/P
West Branch Headwaters C/P X X X X X X X X M/P
Lake Milton Reclamation C/P X X X X X X M/P
Middleton Run Reclamation C/P X X X X X M/P

* List whether project experience is corporate or personnel based or both

** Use this area to provide specific sections or pages if needed for reference
*** | ist Primary Design personnel and their functional capacity for the projects listed
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AML and RELATED PROJECT EXPERIENCE MATRIX
PRIMARY STAFF
PARTICIPATION/CAPAC
ITY
** M=Management
PROJECT EXPERIENCE REQUIREMENTS P=Professional
Exp. Basis Additional
C=Corp. Ir.1f0 .
PROJECT _ Provided in c -
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Latrobe (Gibson) Landslide C/P 3 X X X X X X X M/P
Lodestar Energy C/P X X X X X X X M/P
Ven's Run Maintenance C/P 3 X X X X X M/P
War Waterline C/P 3 X M/P
Clarks Gap C/P 3 X X M/P
War (Dash) Impoundment C/P 3 X X X M/P
Whites Run C/P 3 X X X X X X X X X M/P
Helen Portals C/P 3 X X X X X X X X M/P
Bearwallow Branch C/P 3 X X X X X X X M/P

Ned's Branch Impoundment C/P 3 X X X X X X X X P
McAlpin Phase Il & llI C/P 3 X X X X X X X X X X X X X M/P
McAlpin Phase | C/P 3 X X X X X X X X X X X M/P
Community of Preston C/P 3 X X X X M/P
Kingwood 52/6 C/P 3 X X X X M/P
Micajah Ridge C/P 3 X X M/P
Glen Rogers C/P 3 X X M/P
Rt. 20 / Gould C/P 3 X X M/P
Elkins/Buckhannon C/P 3 X X M/P
Laurel Creek C/P 3 X X X X X X X M/P

Superior C/P 3 X P

Wash. Heights Review C/P 3 X X P

Gaymont C/P 3 X P

Hominy Creek C/P 3 X X P

* List whether project experience is corporate or personnel based or both
** Use this area to provide specific sections or pages if needed for reference
*** | ist Primary Design personnel and their functional capacity for the projects listed
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AML and RELATED PROJECT EXPERIENCE MATRIX
PRIMARY STAFF
PARTICIPATION/CAPAC
ITY
** M=Management
PROJECT EXPERIENCE REQUIREMENTS P=Professional
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Elk Creek / Verner C/P 3 X X P
Orlando Mining C/P 3 X X
Scotch Hill C/P 3 X X p
Camp Run AMD C/P 3 X X X X X X X X X X p
Mahan C/P 3 X X X X X M/P
Johnsons Knob C/P 3 X X X X X X X X X X X P
Carolina C/P 3 X X X X X X X X p
Hutchinson C/P 3 X X X X M/P
Fairmont (Grandstaff) C/P 3 X X X X M/P
City of Summersville C/P 3 X P
Reynoldsville C/P 3 X X X X M/P
Mill Creek C/P 3 X X X X p
Majesty C/P 3 X X X X X X X X X X X X X p
Wash. Hts to Jeffrey C/P 3 X
Gauley River Review C/P 3 X P
Heizer/Manila Review C/P 3 X M/P
Owings C/P 3 X X X X X X X X X X X X p
Omega C/P 3 X X X X X X X p
Mill Creek - Isom C/P 3 X
Weaver-Junior C/P 3 X M/P
Reynoldsville Phase I C/P 3 X P
Mainella C/P 3 X X X X M/P
Glen Morgan C/P 3 X X X X M/P

* List whether project experience is corporate or personnel based or both

** Use this area to provide specific sections or pages if needed for reference
*** | ist Primary Design personnel and their functional capacity for the projects listed
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Harris AMD C/P 3 X X X X X P
Lefthand Fork C/P 3 X X X X X X X X P
Madison Street/Fairview C/P 3 X X P
Summerlee C/P 3 X X X X X X M/P
Cow Creek C/P 3 X X X X X P
Godby Branch C/P 3 X X X P
New Haven Phase Il C/P 3 X
Gauley River Phase Il C/P 3 X
Heizer and Manila Ph. Il C/P 3 X M/P
Matheny Hill Phase | C/P 3 X M/P
Duncan Hill No. 2 C/P 3 X X X M/P
Urso Subsidence C/P 3 X X X X M/P
Mill Creek Phase Il C/P 3 X
Duncan Hill Subsidence C/P 3 X X X X M/P
Cora Mine Drainage |l C/P 3 X X X X X X M/P
Covey Creek Mine C/P 3 X X X X
Vivian C/P 3 X X X X X X
Kimball C/P 3 X X X X X X
Hampden Bridge C/P 3 X X X
Bear Run Refuse C/P 3 X X X X X X X X
Beaver Creek C/P 3 X X X
Charleston Landslide C/P 3 X X X
Garrison Complex C/P 3 X X X X

* List whether project experience is corporate or personnel based or both

** Use this area to provide specific sections or pages if needed for reference
*** | ist Primary Design personnel and their functional capacity for the projects listed
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Cassity Fork C/P 3 X X X
Mulberry Fork Landslide C/P 3 X X X
Beckley Subsidence C/P 3 X X X X
Courtright Highwall C/P 3 X X X

* List whether project experience is corporate or personnel based or both

** Use this area to provide specific sections or pages if needed for reference
*** | ist Primary Design personnel and their functional capacity for the projects listed



EXPRESSION OF INTEREST 1

Introduction

GAI Consultants, Inc., (GAI) proposes to provide engineering services to the West Virginia Department of
Environmental Protection, Office of Abandoned Mine Lands and Reclamation (WVDEP - AML). These
services will result in the development of mapping, engineering drawings, contract specifications, and
other contract documents as may be required for the letting of the construction project for the Bickmore
Refuse #2 Design project. The project includes design of drainage conveyances, installation of mine
seals, reclamation of refuse, installation of stream bank protection, and re-vegetation of disturbed areas.

This Expression of Interest is formatted in a clear, concise manner with the briefest description as
possible conveying our expertise and knowledge. All components of the proposal follow in narrative and
highlighted sections and as outlined in the AML Consultant Confidential Qualification Questionnaire

(CQQ).
The highlighted sections following are:

= Company Experience
=  Subcontractors Discussion on:

- Surveying and Mapping
- Subsurface Investigation
- Laboratory Services

= Design Engineering and Contract Document Preparation

= Qualifications of Personnel

= Corporate Specialized Experience and Demonstrated Experience
= Management Plan and Location of Facilities

GAlI's Charleston, West Virginia office is exceptionally well qualified to provide the State with the above
referenced services. GAI's Charleston and Bridgeport offices have a staff of Four Professional
Engineers, One Professional Surveyor, and a team of geologists/hydrologists, environmental
scientists, biologists, technicians, CADD operators, word processor operators, secretaries, and
draftspersons. GAI's Charleston office has served the WVDEP on previous AML open-end and other
contracts from 1986 to the present as well as several other pre-1986 AML projects. These projects
include:

= Subsidence investigations and stabilization plans,

= Coal refuse pile reclamation,

= Coal refuse reprocessing evaluations,

=  Stream Restoration,

= Acid mine drainage (AMD) evaluation and treatment,
= Landslide investigations and repair,

= Demolition plans,

= Mine portal reclamation,

= Burning coal refuse piles, coal seams and underground mines,
= Wetlands replacement and development,

= Environmental liability assessments,

= Water quality surveys and feasibility reports,

= Water supply system reviews, and

= Water supply system designs.

‘o gai consultants
transforming ideas into realityg



EXPRESSION OF INTEREST 2

GAI also provides engineering services to the mining industry including:

=  Stream Restoration,

= Design of coal refuse disposal piles including impoundment structures,

= Hydrologic/hydraulic design of erosion and sediment control devices,

= Soil analysis and revegetation plans,

= Coal refuse reprocessing evaluations including mining and reclamation plans,

= Construction monitoring services,

= Design of excess overburden disposal fills, both conventional and durable rock fills,

= Detailed reclamation plans,

= Detailed subsurface/geotechnical investigations for foundation, subsidence, slope stability, and
reserve analysis,

= Mine closure plans/post-reclamation land use,

= Permitting for deep and surface mine applications, NPDES, U.S. Army Corps of Engineers Section 404
permits, West Virginia Public Lands permits, air pollution control permits, etc.,

= Probable hydrologic consequences (PHC) statement preparation,

= Reclamation/environmental liability assessments in conjunction with property transfers, and

= Subsidence control plans.

As a result of this experience, GAI will provide the required expertise to complete reclamation projects in
a timely, economical, and efficient manner and will not require any subconsultants to be utilized on this
project. Our direct knowledge of the AML program guidelines and personnel will also benefit the State.

GAI will perform the work under this contract in our Charleston and Bridgeport, West Virginia
offices.

@ gai consultants
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EXPRESSION OF INTEREST 3

Company Experience

GAI Consultants, Inc. provides consulting services in geotechnical engineering, civil engineering,
environmental engineering, mining-related design engineering, geology, hydrogeology, environmental
science, economics, transportation systems and land-use planning, urban and site engineering, structural
engineering, engineering mechanics, agronomy, anthropology and archaeology, and various related
professional disciplines. The firm has experienced steady growth in both size and capabilities; and for the
past seventeen years has been rated among the top 500 engineering and environmental firms in the
nation by Engineering News Record (ENR).

GAI Consultants, Inc., is a full service civil, environmental and mining engineering firm headquartered in
suburban Pittsburgh, Pennsylvania, with offices in Charleston and Bridgeport, West Virginia; Canton,
Ohio; Richmond, Virginia, and several other offices. Established in 1958, GAI and its subsidiaries
comprise an organization of over 900 engineers, scientists, and support personnel. With our in-house
soils laboratories, surveying services and competent staff of professionals, GAI offers a comprehensive
approach to engineering problems requiring a wide range of interdisciplinary skills. In the past 50+
years, we have designed and monitored the construction of nhumerous facilities and have conducted
thousands of related geotechnical and hydrological investigations, many of which involved reclamation of
abandoned mine lands. By successfully completing so many reclamation projects, GAI has obtained
“expertise” status on an international basis for many type projects. For example, GAI completed a very
large investigation into delineating the extent of the world's largest mine fire in the country of India. GAI
was selected for the country of India mine fire project based upon qualifications only.

GAI's Charleston, West Virginia office opened in 1985 and Bridgeport in 2014. Since opening, our West
Virginia offices have experienced steady growth. Currently, the Charleston and Bridgeport offices have
four registered professional engineers and other experienced disciplines on staff. Clients served by the
Charleston and Bridgeport offices include mining and industrial companies; federal, state, and local
governmental agencies; engineers and architects; and private developers.

GAI has successfully served the WVDEP on previous AML contracts from 1986 to the present. We
propose to utilize most of the same Charleston and Pittsburgh staff. See attached CCQQ.

Surveying and Mapping

To provide cost efficient and timely services for this contract, surveying services will be conducted by
GAI's in-house surveyors. GAI routinely performs the following types of surveys which are relevant to the
work possibly associated with this project.

= Aerial mapping control surveys including horizontal and vertical control and reference monuments,

=  Topographic and planimetric surveys,

=  Construction surveys including work layout staking, establishment of baselines and cross sections,
profiles, etc.,

= Construction quantity measurement surveys,

= Detailed as-built documentation surveys,

= Property surveys including both surface and mineral estates, and

= Qil and gas surveying.

GAI presently operates several survey crews. GAI has made a commitment to provide timely surveying
services.

GAI's survey crew utilizes Total Stations and GPS surveying equipment. This is complimented by data
collectors and Autocad workstations to generate plan views, profiles, cross sections and other engineering

‘o gai consultants
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EXPRESSION OF INTEREST 4

drawings. These CAD-generated drawings can then be utilized by GAI's CAD-drafting/design department
for design using Civil 3D.

All surveys conducted by GAI are completed under the supervision of a West Virginia licensed land
surveyor. Surveying will also be performed under the general direction of a West Virginia registered
professional engineer, the GAI project engineer and project manager. All surveys and mapping are
completed to the standards as outlined by the National Map Standards, as well as other applicable quality
standards to include AML specifications.

Subsurface Investigation

Based upon the information provided in the Expression of Interest, GAI will use a subsurface investigation
subcontractor. We have relationships with several drilling firms to provide an economical and available
contractor to complete the project. Borrow area investigations will be conducted by GAI personnel, as
has been the case in past projects.

Laboratory Services
GAI has relationships with several laboratories to perform the required laboratory services.

They have the capability to analyze natural materials such as soil and rock, manufactured materials such
as concrete and steel, and industrial waste materials. The soils and industrial waste analysis capabilities
include classification tests, moisture content, grain size analysis, Atterberg limits, specific gravity, unit
weight determinations, and chemical analyses. The characteristic test capabilities include relative density
equipment for sample particle sizes to 3 inches in diameter; apparatus for constant- and falling-head
permeability measurements in both horizontal and vertical directions, and for moisture-density
relationships for both modified and standard densities. The compressibility of materials can be
determined in a 2.5-inch diameter, one-dimensional consolidometer or a 2.5-inch diameter, one-
dimensional Anteus consolidometer with back pressure and pore pressure capability. Also, volumetric
consolidation can be determined isotropically or anisotropically. The strength parameters of soils and
industrial/coal waste materials can be determined by unconfined compression, direct shear, or triaxial
shear tests. The rock-testing capabilities include classification by visual inspections and petrographic
analysis, unconfined compression, direct shear, and triaxial shear tests. GAI also maintains several
nuclear densometer testing gauges to monitor field compaction.

Based upon the information provided in the Expression of Interest, GAI is not proposing the use of any
other laboratory services.

Design Engineering and Contract Document Preparation

GALI has extensive experience in design engineering and the preparation of contract documents for AML
reclamation and related projects. GAI prides itself in development of simple, yet innovative, cost-
efficient designs that are easily implemented in the field during construction. Our experience gained
on various types of West Virginia AML projects during the past 25 plus years will ensure this quality
engineering continues.

GAI has prepared over 93 construction packages for WVDEP-AML since 1985. Other West Virginia AML
projects completed by GAI did not result in the preparation of construction drawings such as water
quality surveys and feasibility reports and landslide investigations where it was determined that the
problems were not mining related. GAI is completely familiar with WVDEP's guidelines for preparing
construction drawings, technical specifications, and supporting documents. We are able to draw on a
large collection of typical construction details contained within our computer aided drafting (CAD) library

‘o gai consultants
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EXPRESSION OF INTEREST 5

for the above types of AML projects. GAI also has various master specifications which we are able to
draw from to create project specific specifications.

During the design engineering phase of our projects, GAI develops alternatives for the reclamation
program and schedules meetings with WVDEP-AML to review options and select a mutually acceptable
plan. We feel that this approach results in a more workable plan at an ultimately lower cost. We also
perform a constructability review of each construction package by technical staff familiar with actual
methods of construction. This review also expedites the overall reclamation plan.

‘o gai consultants
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EXPRESSION OF INTEREST 6

Qualifications of Personnel

GAI has a staff of over 900 technical support personnel. GAI's staff is particularly well suited to
investigate problems associated with abandoned mine lands. We propose to utilize a staff of engineers
(civil and mining), geologists, biologists, surveyors, and CADD operators to conduct the investigatory and
design work backed by a group of management professionals.

Mr. Charles F. Straley, P.E., P.S. will serve as a Project Manager. Mr. Straley has managed and
participated in the design and development of reclamation plans and feasibility studies for over fifty (50)
abandoned mine land projects for the WVDEP, Abandoned Mine Lands and Reclamation Program. Mr.
Straley has a complete understanding of WVDEP - AML guidelines, specifications, and project
expectations. He has a good working relationship with many of the AML staff.

Mr. Kenneth W. Kinder, P.E., CFM will serve as a Project Engineer. Mr. Kinder has participated in the
design and development of reclamation plans and feasibility studies for abandoned mine land projects for
the WVDEP, Abandoned Mine Lands and Reclamation Program. Mr. Kinder has a complete understanding
of WVDEP - AML guidelines, specifications, and project expectations.

Mr. Matthew T. Tanner, P.E. will serve as a Project Engineer. Mr. Tanner has participated in the
design and development of reclamation plans and feasibility studies for eight (8) abandoned mine land
projects for the WVDEP, Abandoned Mine Lands and Reclamation Program. Mr. Tanner has a complete
understanding of WVDEP - AML guidelines, specifications, and project expectations.

Mr. Shane A. Fisher, P.E. will serve as a Project Engineer. Mr. Fisher is experienced in performing
various site development, highway and environmental projects. He has experience in preparing various
permitting document for various agencies. Mr. Fisher has a complete understanding of WVDEP
guidelines, specifications, and project expectations.

Mr. Jason T. Green will serve as a Technical Specialist. Mr. Green has participated in the design and
development of reclamation plans and feasibility studies for over twenty (20) abandoned mine land
projects for the WVDEP, Abandoned Mine Lands and Reclamation Program. Mr. Green has a complete
understanding of WVDEP - AML guidelines, specifications, and project expectations.

All have relevant direct experience with mine reclamation, grading/drainage, feasibility studies, water
study and design, stream restoration, and preparation of construction documents.

A team of staff engineers, geologists/hydrologists, environmental scientists, biologists, technicians, CADD
operators, word processor operators, secretaries, and draftspersons will provide the expertise and
manpower to complete the project. For special needs we can call on planners, land use specialists,
natural resource specialists, soil scientists, archaeologists, architectural historians, and structural and
material engineers.

‘o gai consultants
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EXPRESSION OF INTEREST 7

Corporate Specialized Experience and Demonstrated Abilities

GAI has provided a wide variety of services to governmental agencies related to the reclamation of AML
problems. GAI has served the WVDEP on open-end and other contracts from 1986 to the present. We
have also completed numerous projects for the Office of Surface Mining, Reclamation and Enforcement
(OSMRE) and AML programs in Pennsylvania, Ohio, Maryland, and Virginia.

‘o gai consultants
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EXPRESSION OF INTEREST 8

Management Plan & Location Of Facilities

Management Plan

GAI's proposed project management plan is presented on Figure 1. The work will be performed in GAI's
Charleston and Bridgeport, West Virginia Offices which will allow ready access to the project area.
Assistance, if and when needed will be provided by staff located in the Pittsburgh, Pennsylvania office of
GAIL. GAI's Charleston and Bridgeport locations are also convenient with respect to the WVDEP's offices.

GAl's professional, technical and support staff have extensive experience on AML and related design
projects and are extremely well qualified to serve the WVDEP on this contract. GAI stands ready to
commit the personnel and resources required to complete the project in a timely, technically sound and
cost efficient manner.

Project Management will be provided by Mr. Charles F. Straley, P.E., P.S. as shown in Figure 1. Mr.
Straley will be responsible for the day to day management and performance of the project. He will
review the work directive and prepare the scope of work and cost proposal. A written proposal including
a detailed cost estimate (man-hours and expenses associated with the project) will then be prepared and
submitted to the WVDEP for their review. Upon WVDEP's approval of the proposal, the Project Manager
will arrange for the start of the work. Included will be project staffing, arrangement and detailing of the
scope of services to be provided by GAI, and review of project budget and schedule. The Project
Manager will generally supervise the work in progress and review work products at intermediate points
and finally prior to submittal to the WVDEP and will be responsible for maintaining liaison with the
WVDEP Project Manager including project status reports, as required.

QA/QC services of deliverables will be performed by Mr. Robert J. Turka, P.G. He will use his 30+
years of experience to provide quality deliverables.

Day-to-day project activities will be performed under the direction of the Project Manager by one of the
Project Engineers (Messrs. Kenneth W. Kinder, P.E, CFM, Matthew T. Tanner, P.E., and Shane
A. Fisher, P.E.) as shown in Figure 1. They will be responsible for guidance of the GAI staff. Their
main activities will include development of detailed step-by-step project work plans to ensure the project
activities are completed on-budget and on-time, review of the work products at intermediate points and
at project completion, providing guidance and direction to project staff, as well as engineering and design
work.

GAI's large experienced staff permits us to respond quickly, provides flexibility, and permits high level
input to the project's staff from in-house experts. However, our method of staffing projects, as
evidenced by our performance on prior projects for WVDEP-AML, is to assign a small team with total
responsibility for completion of the work to the client’s satisfaction and budget. Where necessary the
team can draw on the expertise available within GAI's large staff.

‘o gai consultants
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EXPRESSION OF INTEREST 9

Project Budget Control

The Project Manager will be responsible for monitoring the project budget. GAI's staff submits time
sheets on a weekly basis. All charges including labor hours and other project expenses to a particular
project are compiled in our data center and are distributed to the Project Manager by Wednesday of the
following week. In this manner, we can keep close track of our project costs.

Schedule Control

Direct responsibility for schedule control lies with the Project Manager. Initially, the Project Manager will
review the work directive schedule requirements to see if they can be complied with given the anticipated
scope of work. As the project progresses, the Project Manager will monitor progress and compare it with
the established schedule on a weekly basis. In this manner, the Project Manager can make staff
adjustments to maintain the project schedule. If circumstances develop that make it impossible to
maintain the project schedule, the Project Manager will contact the WVDEP Project Manager to develop a
mutually acceptable adjustment to the schedule.

Location of Facilities

GAI proposes to complete work under this contract in our Charleston and Bridgeport, West Virginia
offices. We feel that our close proximity to the WVDEP's offices and the project area will allow the
project to be completed in a timely, efficient manner.

‘o gai consultants
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PROJECT MANAGEMENT PLAN

WVDEP - AML&R

SUBSIDENCE CONSULTANT

Robert W. Bruhn, P.E.

PROJECT MANAGERS

Charles F. Straley, P.E., P.S.

Robert J. Turka, P.G.

PROJECT ENGINEERS/ CAD OPERATORS/TECHNICIANS

TECHNICAL SPECIALIST

David L. Workman CLERICAL/WORD PROCESSING
Michael P. Doyle

R. Scott Bria
Terry W. Queen

Kenneth W. Kinder, P.E., CFM
Matthew T. Tanner, P.E.
Shane A. Fisher, P.E.
Jason T. Green
Jeremy E. Young, El

Lena Tiller

ENVIRONMENTAL / BIOLOGISTS

GEOLOGISTS/HYDROLOGISTS

Jayme L. Fuller Kerry L. Frech, P.E.
Jason A. Cook Kevin M. Bortz, P.E.
Shannon C. Shank Richard Ruffolo, P.G.

FIGURE 1
6 gai consultants

transforming ideas into realityg



Project No.:

Title:
Location:
Tasks:

Project No.:

Title:
Location:
Tasks:

Project No.:

Title:
Location:
Tasks:

Project No.:

Title:
Location:
Tasks:

Project No.:

Title:
Location:
Tasks:

AML PROJECTS
Page 1

ABANDONED MINE LAND PROJECTS
WEST VIRGINIA DIVISION OF ENVIRONMENTAL PROTECTION

E131074.00

Mingo County PSD Feasibility Study (ID#405)

Mingo County, West Virginia

The scope of work included interviewing local residents and government officials;
collecting and analyzing of the previous water system' supplies; researching water quality
records; designing and costing remedial measures; and summarizing the findings in a
report

E130389.00

Amigo Portals

Raleigh County, West Virginia

The scope of work involved providing closure of 19 mine portals with bat gates or mine
seals, covering exposed refuse, providing stream realignment and streambank protection,
and providing proper drainage control measures. We also prepared and obtained a
Stormwater NPDES Permit and COE 404 permit.

E130298.00

Larry Frederick Highwall & Refuse

Harrison County, West Virginia

The scope of work involved providing closure of 3 mine portals mine seals, regrading and
reseeding an exposed refuse, revegetation of a highwall bench, and providing proper
drainage control measures. We also prepared and obtained a Stormwater NPDES
Permit.

E130024.00

Oldfield Branch (Hall) Drainage

Mingo County, West Virginia

The scope of work involved providing mine seals or bat gates for four mine entries,
landslide mitigation with a retaining wall, and providing proper drainage control measures.
We also prepared and obtained a Stormwater NPDES Permit and COE 404 permit.

E121133.00

Eastern Wyoming County PSD Feasibility Study (ID#401)

Wyoming County, West Virginia

The scope of work included interviewing local residents and government officials;
collecting and analyzing surface and private water supply samples; researching water
quality records; designing and costing remedial measures; calculating the percentage of
wells that had been degraded by mining activity; and summarizing the findings in a report.

[. gai consultants
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AML PROJECTS
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E120015.00

Raleigh County PSD Feasibility Study (ID#397)

Raleigh County, West Virginia

The scope of work included interviewing local residents and government officials;
collecting and analyzing surface and private water supply samples; researching water
quality records; designing and costing remedial measures; calculating the percentage of
wells that had been degraded by mining activity; and summarizing the findings in a report.

E111210.00

Wheatley Branch (Luthy) Portals

Logan County, West Virginia

The scope of work involved several locations of abandoned trash piles, access road
construction, twenty-nine (29) mine seals and providing proper drainage control
measures. We also prepared and obtained a Stormwater NPDES Permit, WVDOH MM-
109 permits and a non-reporting nationwide COE 404 permit.

E110258.00

Webster County Commission Diana Area Feasibility Study (ID#383)

Webster County, West Virginia

The scope of work included interviewing local residents and government officials;
collecting and analyzing surface and private water supply samples; researching water
quality records; designing and costing remedial measures; calculating the percentage of
wells that had been degraded by mining activity; and summarizing the findings in a report.

E101392.01

Cherokee Complex

McDowell County, West Virginia

The scope of work involved providing regrading and soil covering of the refuse pile,
providing natural stream restoration and streambank protection, structure demolition, and
providing proper drainage control measures. We also prepared and obtained a
Stormwater NPDES Permit and COE 404 permit.

E100722.00

Laurel Point Strip

Monongalia County, West Virginia

The project consisted of 2 sites. The scope of work involved regrading and soil covering
refuse pile, constructing access roads, providing streambank stabilization, sealing the
mine portal(s), backfilling highwalls, landslide reclamation, providing proper drainage
control measures and revegetating the areas. Construction plans and technical
specifications were developed. We also prepared and obtained a Stormwater NPDES
Permit and WVDOH permits.
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E100423.00

Reynoldsville Refuse

Harrison County, West Virginia

The project consisted of 11 sites. The scope of work involved providing regrading and soil
covering refuse piles, construct access roads, provide streambank stabilization, sealing
mine portal(s), bat gates, demolition of mining structures, filling of vertical shafts, regrade
sink hole areas, provide proper drainage control measures, and revegetate the areas.
Construction plans and technical specifications were developed. We also prepared and
obtained a Stormwater NPDES Permit and WVDOH permits.

E100281.00

Earling Refuse Pile

Logan County, West Virginia

The scope of work included regarding the refuse pile, provide streambank stabilization,
stream restoration, seal the mine portal(s), bat gates, and provide proper drainage control
measures. Construction plans and technical specifications were developed. We also
prepared and obtained a Stormwater NPDES Permit.

E100291.00

Erbacon CR9 Webster County WL Feasibility Study (ID#376)

Webster County, West Virginia

The scope of work included interviewing local residents and government officials;
collecting and analyzing surface and private water supply samples; researching water
quality records; designing and costing remedial measures; calculating the percentage of
wells that had been degraded by mining activity; and summarizing the findings in a report.

E091306.01

Kanawha Rambling Hills Water Study

Kanawha County, West Virginia

The scope of work included interviewing local residents and government officials;
collecting and analyzing surface and private water supply samples; researching water
quality records; designing and costing remedial measures; calculating the percentage of
wells that had been degraded by mining activity; and summarizing the findings in a report.

E091306.02

Davis Creek Water Study

Kanawha County, West Virginia

The scope of work included interviewing local residents and government officials;
collecting and analyzing surface and private water supply samples; researching water
quality records; designing and costing remedial measures; calculating the percentage of
wells that had been degraded by mining activity; and summarizing the findings in a report.
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E091306.03

Coalburg Water Study

Kanawha County, West Virginia

The scope of work included interviewing local residents and government officials;
collecting and analyzing surface and private water supply samples; researching water
quality records; designing and costing remedial measures; calculating the percentage of
wells that had been degraded by mining activity; and summarizing the findings in a report.

E091306.04

Wallace 353 Water Study

Harrison and Wetzel Counties, West Virginia

The scope of work included interviewing local residents and government officials;
collecting and analyzing surface and private water supply samples; researching water
quality records; designing and costing remedial measures; calculating the percentage of
wells that had been degraded by mining activity; and summarizing the findings in a report.

E091306.05

Wallace 354 Water Study

Harrison County, West Virginia

The scope of work included interviewing local residents and government officials;
collecting and analyzing surface and private water supply samples; researching water
quality records; designing and costing remedial measures; calculating the percentage of
wells that had been degraded by mining activity; and summarizing the findings in a report.

E091252.00

Greystone Mine Drainage

County, West Virginia

The scope of work involves providing seals for the collapsed portals, backfilling the
highwalls, reclamation of the refuse pile, and providing proper controlled drainage
including natural stream design. Construction plans and technical specifications were
developed.

E08194.00

Route 60 Drainage

Fayette County, West Virginia

The scope of work involves providing seals for the collapsed portals, design of controlled
drainage, and design of a pneumatic concrete wall for a rock highwall. Construction plans
and technical specifications were developed.

E081338.00

Lynch Run Highwall #6

Gilmer County, West Virginia

The scope of work involves providing seals for the collapsed portals, backfilling the
highwalls, reclamation of the refuse pile, and providing proper controlled drainage
including natural stream design. Construction plans and technical specifications were
developed.
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E081094.00

Mallory Refuse Pile

Logan County, West Virginia

The scope of work involves regarding the refuse pile, sealing the mine portal(s), and
design of drainage control measures. Construction plans and technical specifications
were developed.

E080494.00

Duck Creek (Jenkins) Landslide

Harrison County, West Virginia

The scope of work involves the design of stabilization measures for the slide and design
of seepage and stormwater drainage controls. Construction plans and technical
specifications were developed.

E080354.02

Wolfpen (McBurney) Landslide

Kanawha County, West Virginia

The scope of work involves stabilizing a slope, providing seals for collapsed portals, and
providing controlled drainage. Construction plans and technical specifications were
developed.

E08054.01

Heizer Creek (Lett-Zitselberger) Drainage

Putnam County, West Virginia

The scope of work involves stabilizing a slope, providing seals for collapsed portals, and
providing controlled drainage. Construction plans and technical specifications were
developed.

E070607.00

Hominy Creek Area Waterline Extension Feasibility Study

Nicholas County, West Virginia

The scope of work included interviewing local residents and government officials;
collecting and analyzing surface and private water supply samples; researching water
quality records; designing and costing remedial measures; calculating the percentage of
wells that had been degraded by mining activity; and summarizing the findings in a report.

E060330.10

Logan (Marcum) Drainage Emergency Project

Logan County, West Virginia

The scope of work involves emergency evaluation and investigation to develop a method
to collect and discharge the seepage from the coal seam and conveyance to a
downstream drainage system. Construction plans and specifications were developed.
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E060185.10

Bud/Alpoca Waterline Extension Feasibility Study

Wyoming County, West Virginia

The scope of work included interviewing local residents and government officials;
collecting and analyzing surface and private water supply samples; researching water
quality records; designing and costing remedial measures; calculating the percentage of
wells that had been degraded by mining activity; and summarizing the findings in a report.

E060184.10

Nuriva/Maben Waterline Extension Feasibility Study

Wyoming County, West Virginia

The scope of work included interviewing local residents and government officials;
collecting and analyzing surface and private water supply samples; researching water
quality records; designing and costing remedial measures; calculating the percentage of
wells that had been degraded by mining activity; and summarizing the findings in a report.

E060183.10

Herndon Heights Waterline Extension Feasibility Study

Wyoming County, West Virginia

The scope of work included interviewing local residents and government officials;
collecting and analyzing surface and private water supply samples; researching water
quality records; designing and costing remedial measures; calculating the percentage of
wells that had been degraded by mining activity; and summarizing the findings in a report.

E050470.10

Handley/Upper Creek Drainage Project

Kanawha County, West Virginia

The reclamation plan included dewatering the underground impoundment(s) and creating
diversion ditches to redirect the drainage around structures to the nearby stream.
Regrading the areas behind the retaining wall, revegetating, and providing proper
drainage for all disturbed areas is also included in the plan.

E050287.10

Latrobe (Gibson) Landslide Emergency Project

Logan County, West Virginia

The scope of work involved emergency evaluation and investigation to develop
alternatives to reduce slopes, eliminate instability, and provide for controlled drainage.
Once an alternative was selected, construction plans and specifications were developed.

E050212.10

Ven’s Run Maintenance Project

Harrison, County, West Virginia

The scope of work involves stabilizing the slopes and provide for controlled drainage. It is
GAl's initial approach to the abatement of the landslide is to provide a proposed reclamation
plan that will grade the slide in place as much as practical and not conduct a total removal of

material.
[. gai consultants
transforming ideas into realityy



Project No.:

Title:
Location:
Tasks:

Project No.:

Title:
Location:
Tasks:

Project No.:

Title:
Location:
Tasks:

Project No.:

Title:
Location:
Tasks:

Project No.:

Title:
Location:
Tasks:

AML PROJECTS
Page 7

E050126.10

War Waterline Extension Feasibility Study

McDowell County, West Virginia

The scope of work included interviewing local residents and government officials;
collecting and analyzing surface and private water supply samples; researching water
quality records; designing and costing remedial measures; calculating the percentage of
wells that had been degraded by mining activity; and summarizing the findings in a report.

E050123.10

Clark’s Gap Waterline Extension Feasibility Study

Mercer and Wyoming Counties, West Virginia

The scope of work included interviewing local residents and government officials;
collecting and analyzing surface and private water supply samples; researching water
quality records; designing and costing remedial measures; calculating the percentage of
wells that had been degraded by mining activity; and summarizing the findings in a report.

2004-134-10

War (Dash) Impoundment

McDowell County, West Virginia

The scope of work included providing aerial mapping and ground survey for verification of
two sites consisting of a small impoundment, several mine portals, and coal refuse
disposal. In addition, stability analyses were performed on various scenarios for the
elimination of the impoundment including subsurface investigation.

2003-485-10

Whites Run Highwall and Portal

Randolph County, West Virginia

The scope of work consist of preparing construction documents for the reclamation of
6,000 linear feet of highwall, three deep mine portals, a coal refuse spoil area, and
treatment of acid mine drainage (AMD). The treatment of the AMD will utilize passive
treatment techniques. The project also includes re-establishment of a stream by natural
stream techniques.

2003-439-10

Helen Portals

Raleigh County, West Virginia

The scope of work included the preparation of construction documents for four sites,
consisting of abandoned mine portals, unstable refuse piles, small impoundment, and
demolition of a mining related structure. The project also included re-establishing a
stream by natural stream techniques.
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2003-174-10

Ned’s Branch Impoundment (Phase Il)

Mingo County, West Virginia

The scope of work included this preparation of construction documents for reclamation of
the failed impoundment. The scope of work included regrading of refuse, eliminating
impoundment capability, sealing of mine portals, stream restoration, highway relocation
and construction management services for the above activities.

2003-154-10

Bearwallow Branch Refuse Pile

McDowell County, West Virginia

The scope of work included the preparation of construction documents for reclamation of
seven sites. The various sites consist of unstable refuse piles, abandoned mine portals,
small impoundments, and miscellaneous structures.

2002-282-10

Community of Preston - State Route 72 Waterline

Preston County, West Virginia

The scope of work included the preparation of construction documents for a water
transmission line. The total length of waterline is approximately 1.1 miles.

2002-144-10

Anchor Road Waterpumping, Storage and Distribution Feasibility Study

Logan County, West Virginia

The scope of work included interviewing local residents and government officials;
collecting and analyzing surface and private water supply samples; researching water
quality records; designing and costing remedial measures; calculating the percentage of
wells that had been degraded by mining activity; and summarizing the findings in a report.

2002-143-10

Standard, Paint Creek, Collinsdale Waterline Extension Feasibility Study

Kanawha County, West Virginia

The scope of work included interviewing local residents and government officials;
collecting and analyzing surface and private water supply samples; researching water
quality records; designing and costing remedial measures; calculating the percentage of
wells that had been degraded by mining activity; and summarizing the findings in a report.

2002-138-10

McAlpin Eroding Dump - Phase Il

Raleigh County, West Virginia

The scope of work included the preparation of construction documents for eleven sites.
The sites consisted of ten coal refuse piles (one of which is burning), numerous mine
openings (both collapsed and open), old mine buildings, possible AMD, and various mine
related debris.
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2001-489-10

McAlpin Eroding Dump - Phase |

Raleigh County, West Virginia

The scope of work included the preparation of construction documents for six sites. The
sites consisted of six coal refuse piles, numerous mine openings (both collapsed and
open), old mine buildings, possible AMD, and various mine related debris.

96-554-27

Kingwood 52/6 Water Supply Extension

Preston County, West Virginia

The scope of work included the preparation of construction documents for a water
transmission line. Included in the distribution system are a 96,000 gallon water storage
and a booster pump station. The total length of waterline is approximately 13 miles.

96-554-26

Micajah Ridge - Herndon Heights/Itman Waterline Extension Feasibility Study
Wyoming County, West Virginia

The scope of work included interviewing local residents and government officials;
collecting and analyzing surface and private water supply samples; researching water
quality records; designing and costing remedial measures; calculating the percentage of
wells that had been degraded by mining activity; and summarizing the findings in a report.

96-554-25

Water Feasibility Study, Glen Rogers Study Area

Wyoming County, West Virginia

Work included interviewing local residents and government officials; collecting and
analyzing surface and private water supply samples; researching water quality records;
designing and costing remedial measures; calculating the percentage of wells that had
been degraded by mining activity; and summarizing the investigation in a report.

96-554-24

Rt. 20 / Gould Community Waterline Extension Feasibility Study

Upshur County, West Virginia

The scope of work included interviewing local residents and government officials;
collecting and analyzing surface and private water supply samples; researching water
quality records; designing and costing remedial measures; calculating the percentage of
wells that had been degraded by mining activity; and summarizing the findings in a report.

96-554-23

Water Feasibility Study, Elkins/Buckhannon Study Area

Upshur County, West Virginia

Work included interviewing local residents and government officials; collecting and
analyzing surface and private water supply samples; researching water quality records;
designing and costing remedial measures; calculating the percentage of wells that had
been degraded by mining activity; and summarizing the investigation in a report.
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96-554-22

Laurel Creek Subdivision Subsidence

Raleigh County, West Virginia

Preparation of construction documents for the Laurel Creek Subdivision Subsidence
project in Beckley, West Virginia. Project involved subsurface investigation (including
borehole camera work); sampling of mine water; injection plan layout for grouting under
over 40 residences; surface water drainage structure, preparation of technical
specifications, drawings, and engineer's cost estimate; and participation in pre-bid and
pre-construction meetings.

96-554-21

Superior (PocaLand) Complex

McDowell County, West Virginia

The assessment included a site reconnaissance, asbestos observations and sample
analysis, lead-based paint observations and analysis, and limited surficial soil sample
analysis. The assessment was concluded in a report to aid in evaluating the existing
subsurface soil quality in the area to better understand the costs involved during
reclamation efforts.

96-554-20

Washington Heights to Jeffrey Waterline Extension

Boone County, West Virginia

The project involved a technical review plans and specifications presented by the
WVAWC as part of the Boone County Public Service District: Regional Water Supply
System. The plans included a total of seven contracts. The scope of work was to identify
areas of the contracts that were within project limits set by a Phase Il Water Feasibility
Study conducted for the WVDEP and to determine the amount of the contract costs that
were the responsibility of the WVDEP. Included were field reconnaissance, review of
plans, hydraulic calculations, and cost estimating.

96-554-19

Water Feasibility Study, Gaymont, Edmond, and Winona Study Area

Fayette County, West Virginia

Work included interviewing local residents and government officials; collecting and
analyzing surface and private water supply samples; researching water quality records;
designing and costing remedial measures; calculating the percentage of wells that had
been degraded by mining activity; and summarizing the investigation in a report.

96-554-17

Water Feasibility Study, Hominy Creek Study Area

Nicholas County, West Virginia

Work included interviewing local residents and government officials; collecting and
analyzing surface and private water supply samples; researching water quality records;
designing and costing remedial measures; calculating the percentage of wells that had
been degraded by mining activity; and summarizing the investigation in a report.
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96-554-16

Elk Creek / Verner Waterline Extension Feasibility Study

Logan County, West Virginia

The scope of work included interviewing local residents and government officials;
collecting and analyzing surface and private water supply samples; researching water
quality records; designing and costing remedial measures; calculating the percentage of
wells that had been degraded by mining activity; and summarizing the findings in a report.

96-554-15

Orlando Mining Facility

Gilmer County, West Virginia

The scope of work included preparation of a report identifying the results from an
investigation/evaluation of the facilities and equipment at the site. The investigation
included determining the value, usefulness and/or condition of the facilities and
equipment.

96-554-14

Scotch Hill / Miller Hill Water Supply Extension

Preston County, West Virginia

The scope of work included the preparation of construction documents for a water
transmission line beginning at the existing hydropneumatic booster station. Included in
the distribution system is 96,000 gallon water storage. The total length of waterline is
approximately 7.5 miles.

96-554-13

Camp Run AMD

Barbour County, West Virginia

The scope of work included the preparation of construction documents for two sites. The
sites consisted of ten to fifteen mine portals and mine drainage seep locations, one pond
(to be drained), concrete tramway abutments (and debris), coal refuse, and various areas
of saturated soil from mine drainage (one of which is sliding).

96-554-12

Mahan Tipple and Refuse Maintenance

Fayette County, West Virginia

The scope of work included the preparation of construction documents for the repair of a
sliding reclaimed coal refuse pile. The project consisted of installing a rock toe buttress
and drainage channels
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96-554-11

Johnsons Knob

Fayette County, West Virginia

The scope of work included the preparation of construction documents for four sites. The
sites consisted of five coal refuse piles totaling approximately twenty acres, numerous
mine openings (consisting of auger hole and portals, both collapsed and open), six old
mine buildings, possible AMD, and various mine related debris (including two old
conveyors and a collapsed tipple).

96-554-10

Carolina Refuse

Marion County, West Virginia

The project consisted of two sites. The sites consisted of a refuse pile totaling
approximately three acres, various non-mine related debris, and two concrete mine shafts
with some various debris.

96-554-09

Omega Mine Complex Project

Monongalia County, West Virginia

The project involved writing a final report to the Electric Power Research Institute to
include a comparison of the pre- and post-injection water quality data, the results of a
post-construction benthic survey, and the results of an analysis of data from injection
operations.

96-554-08

Omega Mine Complex Completion

Monongalia County, West Virginia

The scope of work included the preparation of construction documents for a booster
station upgrade as part of the Omega Mine Complex project. Hydraulic analyses were
performed, new pumps were selected, and a demonstration was made that the new
pumps had higher efficiencies than the old pumps. Construction documents for the
booster station upgrade and pressure reducing assembly were prepared.

96-554-06

Hutchinson Subsidence

Fairmont, West Virginia

Preparation of construction documents for the Hutchinson Subsidence project in Fairmont,
West Virginia. Project involved subsurface investigation (including borehole camera
work); sampling of mine water; injection plan layout for grouting under three residences;
preparation of technical specifications, drawings, and engineer's cost estimate; and
participation in pre-bid and pre-construction meetings.
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96-554-05

Fairmont (Grandstaff) Subsidence

Fairmont, West Virginia

Evaluation of potential subsidence effects for the Grandstaff Subsidence project in
Fairmont, West Virginia. Project involved subsurface investigation (including borehole
camera work); sampling of mine water; and preparation of a report describing the findings
of the above investigations.

96-554-04

City of Summersville (Rt. 39)

Nicholas County, West Virginia

The project included the review of another consultants water feasibility study report and
determination if the findings of the report were accurate.

96-554-03

Reynoldsville, Wallace, and Clarksburg Water Supply Extension Project

Harrison County, West Virginia

The project included a feasibility/rate analysis, design of 9,400 feet of 8-inch water line,
33,000 feet of 6-inch water line, 12,200 feet of 2-inch water line, a 96,000 gallon (nominal)
water storage tank, and other appurtenances, selection, surveying, and geotechnical
investigation of a water storage tank site, and preparation of construction documents,
regulatory permit applications, and an engineer’s report.

96-554-02

Mill Creek Regional Water Supply Extension Project

Logan County, West Virginia

Preparation of construction documents for the construction of water transmission lines, a
water distribution system, two water storage tanks, a booster station, two hydropneumatic
tanks, and a water treatment plant. The total length of water line to be constructed was
approximately 34 miles.

96-554-01

Majesty Mine Complex

Barbour County, West Virginia

Preparation of construction documents for the reclamation of the Majesty Mine Complex.
The Majesty Mine Complex was an abandoned mine site which included old mine
structures, open mine portals, unreclaimed refuse piles and an extensive highwall,
existing wetlands and ponds, and numerous seeps producing acid mine drainage (AMD).
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93-198-25

Phase Il Water Feasibility Study, Washington Heights to Jeffrey Study Area

Boone County, West Virginia

Phase Il water feasibility study for private water supplies in the Washington Heights to
Jeffrey Study Area in Boone County, West Virginia. Work included interviewing local
residents and government officials; collecting and analyzing surface and private water
supply samples; researching water quality records; designing and costing remedial
measures; calculating the percentage of wells that had been degraded by mining activity;
and summarizing the findings in a report. Work was completed on a “fast track” schedule.

93-198-24

Evaluation of Construction Documents, Gauley River Water Line Extension

Fayette and Nicholas Counties, West Virginia

Evaluation of construction documents for the Gauley River Water Line Extension, to be
funded by AML. Evaluation included a review of technical specifications and drawings;
evaluation of hydraulics; completion of letter summarizing the evaluation; and meetings to
discuss the evaluation.

93-198-23

Evaluation of Construction Documents, Heizer/Manila Creek

Water Line Extension

Putnam County, West Virginia

Evaluation of construction documents for the Heizer/Manila Creek Water Line Extension,
to be funded by AML. Evaluation included a review of technical specifications and
drawings; evaluation of hydraulics; completion of letter summarizing the evaluation; and
meetings to discuss the evaluation.

93-198-22

Owings Mine Complex

Harrison County, West Virginia

(1) Evaluation of water quality and potential passive AMD treatment system design at
the Owings Mine Complex Site. Project included identification of monitoring points
(streams and AMD discharges); sampling and analysis of monitoring points for a 3-
month period; preparation of a report summarizing the findings; and conceptual
design of passive AMD treatment system including costs.

(2) Preparation of construction documents including subsurface investigation;
surveying; refuse processing evaluation; grading and drainage design for four
refuse piles and various other refuse areas; design of seals for eighteen mine
portals; and preparation of technical specifications, drawings, and engineer's cost
estimate.
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93-198-21

Omega Mine Complex

Monongalia County, West Virginia

Preparation of construction documents for the Omega Mine Complex project in
Monongalia County, West Virginia. The project involved the injection of coal combustion
byproduct grouts into mine workings to help alleviate the generation of AMD. Work
included subsurface investigation; surveying; grout mix evaluation; acid-base accounting
analysis of overburden and coal; and preparation of drawings, technical specifications and
engineer's cost estimate.

93-198-20

Mill Creek - Isom Community

Logan County, West Virginia

Design of water system to service approximately 800 residents of the Mill Creek-Isom
Community in Logan County, West Virginia. Work included sizing of water treatment
plant, 4 water tanks, 4 booster stations, 1 pressure reducing valve, and approximately 23
miles of water line. Construction cost was estimated at approximately $5,500,000.

93-198-19

Phase Il Water Feasibility Study, Weaver-Junior Study Area

Randolph and Upshur Counties, West Virginia

Phase Il water feasibility study for private water supplies in the Weaver-Junior Study Area
in Randolph and Upshur Counties, West Virginia. Work included interviewing local
residents and government officials; collecting and analyzing surface and private water
supply samples; researching water quality records; designing and costing remedial
measures; calculating the percentage of wells that had been degraded by mining activity;
and summarizing the investigation in a report.

93-198-18

Phase Il Water Feasibility Study, Reynoldsville, Wallace, and

Clarksburg Study Area

Harrison County, West Virginia

Phase Il water feasibility study for private water supplies in the Reynoldsville, Wallace,
and Clarksburg Study Area in Harrison County, West Virginia. Work included interviewing
local residents and government officials; collecting and analyzing surface and private
water supply samples; researching water quality records; designing and costing remedial
measures; calculating the percentage of wells that had been degraded by mining activity;
and summarizing the investigation in a report.
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93-198-17

Mainella Subsidence

Marion County, West Virginia

Preparation of construction documents for the Mainella Subsidence project in Fairmont,
West Virginia. Project involved subsurface investigation (including borehole camera
work); sampling of mine water; injection plan layout for grouting under three residences;
preparation of technical specifications, drawings, and engineer's cost estimate; and
participation in pre-bid and pre-construction meetings. Approximately 15 injection holes
were proposed at an estimated construction cost of approximately $138,000.

93-198-15

Glen Morgan Subsidence

Raleigh County, West Virginia

Preparation of construction documents for the Glen Morgan Subsidence project near
Beckley, West Virginia. Project included subsurface investigation (including borehole
camera work); base mapping development; sampling of mine water; injection plan layout
for grouting under one residence; preparation of technical specifications, drawings, and
engineer's cost estimate; and participation in pre-bid and pre-construction meetings.
Estimated construction cost was approximately $164,000.

93-198-14

Harris AMD

Harrison County, West Virginia

Preparation of construction documents for the Harris AMD site in Harrison County, West
Virginia. Project included subsurface investigation; surveying; sampling of mine
discharges; design of channels, wet seals, and drain pipes; preparation of technical
specifications, drawings and engineer's cost estimate; and participation in pre-bid and pre-
construction meetings. Bid construction cost was approximately $65,000.

93-198-13

Lefthand Fork (See) Burning Refuse

Logan County, West Virginia

Preparation of construction documents for Lefthand Fork (See) Burning Refuse project.
Project included subsurface investigation including temperature probe readings;
surveying; refuse processing evaluation; grading and drainage design for regrading of
refuse pile; delineation of burning refuse areas; design of excess material disposal site;
completion of IBR for relocating existing bonded haul road; preparation of technical
specifications, drawings, and engineer's cost estimate; and participation in pre-bid and
pre-construction meetings. Bid construction cost was approximately $940,000.

93-198-12

Madison Street/Fairview Route 218 Portals

Marion County, West Virginia

Work performed on this project was an extension of activities as described on Project No.
88-460-21.
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93-198-11

Summerlee Refuse - Post Construction Water Quality

Fayette County, West Virginia

Water sample collection, analysis, and evaluation at the reclaimed Summerlee Refuse
site. Findings were summarized in a report.

93-198-10

Cow Creek - Sarah Ann Water Supply Extension Project

Logan County, West Virginia

Preparation of construction documents for the Cow Creek - Sarah Ann Water Supply
Extension project in Logan County, West Virginia. Project included subsurface
investigation; design of three water tanks, three booster stations, one master meter
assembly, and approximately 19 miles of waterline; preparation of technical specifications,
drawings, and engineer's cost estimate; and participation in pre-bid and pre-construction
meetings. Bid construction cost was approximately $4,800,000.

93-198-09

Godby Branch Water Supply Extension

Logan County, West Virginia

Preparation of construction documents for the Godby Branch Water Supply Extension
project. Project included subsurface investigation; surveying; design of water tank,
booster station, and approximately 2.5 miles of water line; preparation of technical
specifications, drawings, and engineer's cost estimate; and participation in pre-bid and
pre-construction meetings. Bid construction cost was approximately $680,000.

93-198-08

Phase Il Water Feasibility Study, New Haven Study Area

Fayette County, West Virginia

Phase Il water feasibility study for private water supplies in the New Haven Study Area in
Fayette County, West Virginia. Work included interviewing local residents and
government officials; collecting and analyzing surface and private water supply samples;
researching water quality records; designing and costing remedial measures; calculating
the percentage of wells that had been degraded by mining activity; and summarizing the
findings in a report. Conceptual design of water system included sizing a water treatment
plant, 1 booster station, 5 water tanks, and approximately 87 miles of water line.
Estimated construction cost was approximately $13,800,000.

93-198-07

Phase Il Water Feasibility Study, Gauley River Study Area

Fayette and Nicholas Counties, West Virginia

Phase Il water feasibility study for private water supplies in the Gauley River Study Area in
Fayette and Nicholas Counties, West Virginia. Work included interviewing local residents
and government officials; collecting and analyzing surface and private water supply
samples; researching water quality records; designing and costing remedial measures;
calculating the percentage of wells that had been degraded by mining activity; and
summarizing the investigation in a report.
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93-198-06

Phase Il Water Feasibility Study, Heizer and Manila Creek Community

Putnam County, West Virginia

Phase Il water feasibility study for private water supplies in the Heizer and Manila Creek
Community in Putnam County, West Virginia. Work included interviewing local residents
and government officials; collecting and analyzing surface and private water supply
samples; researching water quality records; designing and costing remedial measures;
calculating the percentage of wells that had been degraded by mining activity; and
summarizing the findings in a report.

93-198-05

Phase | Water Feasibility Study, Reynoldsville, Wallace,

& Clarksburg Study Area

Harrison County, West Virginia

Phase | water feasibility study of the Reynoldsville, Wallace, & Clarksburg Study Area in
Harrison County, West Virginia to evaluate the potential for pre-1977 mining activity to
have degraded the water supplies of residents. Work included interviews, record
searches, field reconnaissance, and preparation of remedial action cost estimates. A
report summarizing the findings was submitted.

93-198-04

Phase | Water Feasibility Study, Weaver-Junior Study Area

Randolph and Upshur Counties, West Virginia

Phase | water feasibility study of the Weaver-Junior Study Area in Randolph and Upshur
Counties, West Virginia to evaluate the potential for pre-1977 mining activity to have
degraded the water supplies of residents. Work included interviews, record searches,
field reconnaissance, and preparation of remedial action cost estimates. A report
summarizing the findings was submitted.

93-198-03

Phase | Water Feasibility Study, Matheny Hill Study Area

Harrison County, West Virginia

Phase | water feasibility study of the Matheny Hill Study Area in Harrison County, West
Virginia to evaluate the potential for pre-1977 mining activity to have degraded the water
supplies of residents. Work included interviews, record searches, field reconnaissance,
and preparation of remedial action cost estimates. A report summarizing the findings was
submitted.

93-198-02

Duncan Hill Subsidence No. 2

Harrison County, West Virginia

Completed subsidence evaluation investigation at the Duncan Hill Subsidence No. 2
project site in Clarksburg, West Virginia. Work included subsurface investigation;
mapping development; surveying; records review; water sampling; and preparation of a
report summarizing the findings. The report did not recommend stabilization for the
structures in the project area, due to a lack of evidence that subsidence was causing
problems.
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93-198-01

Urso Subsidence

Fairmont, West Virginia

Field reconnaissance, resident interviewers, videotape surveys of existing conditions,
subsurface investigation, surveying, and subsequent evaluation to determine if mine
subsidence was affecting structures within a several block area of Fairmont. Ultimately,
stabilization program was limited to 5.4 acre area with approximately 28 residences and
businesses. Construction documents, including drawings, technical specifications, and
engineer's cost estimate were prepared. Proposed construction included approximately
140 injection holes and 18,000 cubic yards of injection material. Construction cost was
estimated at approximately $1,200,000.

88-460-24

Phase | Water Feasibility Studies

Brooke County, along Gauley River in Fayette County & Nicholas Counties, and New
Haven area (around Hico) in Fayette County, West Virginia.

Preliminary investigation of 3 separate communities to evaluate the possibility that pre-
1977 mining activity degraded water supplies. The investigation included a review of
mining records, existing water quality data, and conductance of resident interviews to
assess possible impacts. Separate reports were prepared for each community,
documenting findings and providing a cost estimate for extending public water supply
systems.

88-460-23

Phase Il Water Feasibility Study, Mill Creek Study Area

Boone, Lincoln, and Logan Counties, West Virginia

Phase Il water feasibility study for private water supplies in the Boone County Community,
Lincoln County Community, and Logan County Community all encompassed in the Mill
Creek Study Area. Work included interviewing local residents and government officials;
collecting and analyzing surface and private water supply samples; researching water
quality records; designing and costing remedial measures; calculating the percentage of
wells that had been degraded by mining activity; and summarizing the findings in separate
reports for each community. Estimated construction cost for extending a public water
supply to residents of the Mill Creek Study Area was approximately $15,400,000 and
included 1 water treatment plant, 1 booster station, 7 water storage tanks, and
approximately 40 miles of water line.

88-460-22

Phase Il Water Feasibility Study, Godby Branch Community

Logan County, West Virginia

Phase Il water feasibility study for private water supplies in the Godby Branch Community
in Logan County, West Virginia. Work included interviewing local residents and
government officials; collecting and analyzing surface and private water supply samples;
researching water quality records; designing and costing remedial measures; calculating
the percentage of wells that had been degraded by mining activity; and summarizing the
findings in a report.
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88-460-21

Madison Street/Fairview Route 218 Portals

Marion County, West Virginia

Preparation of construction documents for the Madison Street/Fairview Route 218 Portals
project. Work included subsurface investigation; surveying; design of wet mine seals and
associated drains at multiple sites; preparation of technical specifications, drawings, and
engineer's cost estimate; and participation in pre-bid and pre-construction meetings.

88-460-20

Summerlee Refuse Project

Fayette County, West Virginia

Preparation of construction documents for the Summerlee Refuse pile project. Project
included subsurface investigation; surveying; water quality sampling; grading and
drainage design for regrading and revegetation of 60 acre refuse pile, 2 impoundments,
and 2 ponds; preparation of technical specifications, drawings, and engineer's cost
estimate; and participation in pre-bid and pre-construction meetings.

88-460-19

Putnam County Phase | Water Studies

Two communities in Putnam County, West Virginia

Preliminary investigation of the Manila Creek and Heizer Creek areas of Putnam County
to determine the possibility of pre-1977 mining activity degrading water supplies. Study
included review of historical mining records, geological data, and resident interviews to
assess possible impacts. Report prepared documenting findings and a cost estimate for
extending public water supply system.

88-460-18

Boone County Phase | Water Studies

Various communities in Boone County, West Virginia

Preliminary investigation of the Greenview/Big Branch, Ramage/Six Mile Creek,
Secoall/Jeffrey/Obes Branch, Hewett Creek/Missouri Fork, and Meadowfork communities
of Boone County to determine the possibility of pre-1977 mining activity degrading water
supplies. Study included review of historical mining records, geological data, and resident
interviews to assess possible impacts. Reports prepared documenting findings and cost
estimates for extending public water supply systems.

88-460-17

Duncan Hill Subsidence

Clarksburg, West Virginia

Field reconnaissance, resident interviews, videotape surveys of existing conditions,
subsurface investigation, borehole video camera surveys, and surveying to determine
whether subsidence was affecting numerous homes, water tank, and YMCA over a 16
acre area. Development of report documenting that damages to water tank and YMCA
were not subsidence related. Preparation of stabilization plan including plans,
specifications, etc. for residential area.
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88-460-16

Phase Il Logan Water Feasibility Study

Logan County, West Virginia

Investigation to determine the percentage of residents in the Cow Creek, Crooked Creek
and Upper Rum Creek communities whose ground water supplies had been degraded by
pre-1977 mining activity. Field reconnaissance, mine map and mine permit records
search, interviews, water sampling and analysis, and classification via piper diagrams
were conducted.

88-460-15

Cora Mine Drainage No. Il

Logan County, West Virginia

Mine drainage abatement project included drilling and water analysis with subsequent
design of several mine seals with piping and channels to convey flow to the receiving
stream. Project included boring and jacking pipeline under railroad.

88-460-14

Covey Creek Mine

Logan County, West Virginia

Field reconnaissance, historical records review, and subsurface investigation to determine
extent of mine fire and to develop options for remediation.

88-460-13

Logan Phase | Water Study

Logan County, West Virginia

Preliminary investigation of the Clothier, Cow Creek, Crooked Creek, Godby Branch,
Godby Heights, Upper Rum Creek, and Whitman Creek/Holden communities to determine
the possibility of pre-1977 mining activity degrading the water supplies of the
communities. Field reconnaissance, interviews, and mining and water quality record
searches were conducted, and a remedial cost estimate was provided with reports
summarizing the findings for each community.

88-460-12

Vivian Refuse Pile

Vivian, West Virginia

Subsurface investigation, surveying, and design for reclamation of a large coal refuse pile
and two mine entries. Plans, specifications, cost estimate, coal refuse reprocessing
evaluation, and supporting documents for regrading over 150,000 cubic yards of refuse,
surface water control, mine seals, and riprap toe protection were completed.
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88-460-11

Kimball Refuse Piles

Kimball, West Virginia

Subsurface investigation, surveying and design for reclamation of 3 coal refuse piles and
six mine entries. Design included replacement of a water well and related supply piping
for the town of Kimball. Completed preparation of plans, specifications, cost estimate,
coal refuse reprocessing report, West Virginia Department of Health permit for new well,
and other supporting documents for reclaiming this large site with over 2 million cubic
yards of regrading.

88-460-10 & 88-460-09

Hampden (Smith) Bridge

Mingo County, West Virginia

Design of metal arch culvert to replace a bridge to allow access to a landslide repair
project. Development of plans and specifications were on a fast-track schedule.

88-460-08

Bear Run Refuse

Gilmer County, West Virginia

Field reconnaissance to establish project limits, develop reclamation options, and collect
water quality information to design a wetlands reclamation project. Subsurface
investigation, surveying, and development of aerial mapping for 160 acres were
conducted. Plans, specifications, cost estimate, reprocessing evaluation and report, and
permit application assistance to develop reclamation plan for 13 former coal refuse
disposal ponds/impoundments and 3 refuse piles were completed. Plan included
developing and enhancing wetlands.

88-460-07

Beaver Creek Waterline Extension

Barbour and Randolph Counties, West Virginia

The project included design of a 1.5 mile, 6-inch diameter water line extension including
fire hydrants, stream crossings, and service to 13 residents. Preparation of plans,
specifications, cost estimate, and supporting documents were completed.

88-460-06

Charleston (Ratcliffe) Landslide

Kanawha County, West Virginia

The project included subsurface investigation; research of mine mapping; and
determination if the slide was due to mining.

88-460-05

Garrison Complex

Garrison, Boone County, West Virginia

Subsurface investigation, surveying, and design for the removal of a railroad embankment
posing a water impounding hazard were conducted. Project also included several mine
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entries and surface water runoff control channels. Plans, specifications, cost estimate,
and supporting documents were prepared.

88-460-04

Cassity Fork Water Supply Extension

Randolph County, West Virginia

The project consisted of a water study to document existing water quality and impacts due
to mining, subsurface investigations, surveying, and design of an 8-mile waterline
extension including booster station, reservoir, pressure reducing valves, and provision for
fire flow. Preparation of plans, specifications, cost estimate and supporting documents,
and a review of contractor submittals during construction were conducted.

88-460-03

Mulberry Fork (Stover) Landslide

Fayette County, West Virginia

The project included subsurface investigation and design of corrective measures for a
landslide.

88-460-02

Beckley (Queen Street) Subsidence

Beckley, West Virginia

Subsurface investigation to determine if mine subsidence was responsible for damages
experienced by a home was conducted. Preparation of a report documenting that
subsidence was not responsible for the observed damage was completed.

88-460-01

Courtright Highwall

Bridgeport, West Virginia

Work performed on this project was an extension of activities as described for 86-181-23.

86-181-23

Courtright Highwall

Bridgeport, West Virginia

The project included a subsurface investigation to determine extent of landslide and
whether mining related, field surveying to establish topographic mapping and control, and
subsequent design of landslide repair alternatives. Design ultimately selected included a
reinforced slope using stabilizing grid. Landslide contained 400,000 cubic yards of
material.

86-181-22

Jonben (Haga) Subsidence

Jonben, West Virginia

Subsidence control on an emergency basis including sinkhole backfilling and drainage
control. Project included drilling to determine the extent of mining and subsidence, field
surveying to develop topographic mapping, and development of a backfilling and drainage
plan.
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86-181-21

Belle (Malcolm) Landslide

Belle, West Virginia

Landslide stabilization including excavation of slide mass, sealing of several mine entries,
and drainage controls. Project included drilling, sampling, and piezometer installation and
monitoring to develop project plans and specifications.

86-181-20

Holden (Padgett) Subsidence

Whitman Junction, West Virginia

The project included subsurface investigation to determine extent of mine workings,
development of stabilization plan including drainage channels/pipes, and mine seals.
Construction documents were prepared, and participation in pre-bid and pre-construction
meetings was completed.

86-181-19

Minden Mine Fire

Minden, West Virginia

The project included subsurface investigation to determine source and extent of
underground fire.
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86-181-18

Williamson (Elias) Landslide - Emergency

Williamson, West Virginia

Subsurface investigation and determination of whether or not a landslide threatening 1
home was mining related with subsequent development of plans for a retaining wall were
conducted.

86-181-17

Kitchen/Gibson Landslide - Emergency

Boone County, West Virginia

Subsurface investigation and determination of whether or not a landslide threatening 4
homes was mining related were conducted.

86-181-16

Doug Gray Subsidence

Fairmont, West Virginia

Subsidence control by injecting grout to fill mine voids. Project included exploratory
drilling and sampling including both vertical and angle borings with the subsequent
development of a grouting program to support homes and businesses in Fairmont, West
Virginia.

86-181-15

St. John’s Road Subsidence

Brooke County, West Virginia

Subsurface investigation and development of specifications and construction drawings for
remedial work on mine subsidence affecting 30 acres and 50 homes were conducted.

86-181-14

High Coal Tipple

Boone County, West Virginia

The project included development of specifications and construction drawings for remedial
work on 16 mine portals and an abandoned tipple and its several associated structures.

86-181-12

Route 19/28 Subsidence

Harrison County, West Virginia

The project included subsurface investigation and development of construction
specifications and drawings, and topographic mapping for remedial work on mine
subsidence affecting a road.
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86-181-10

Omar Refuse Piles

Logan County, West Virginia

The project included subsurface investigation and development of specifications and
construction drawings for remedial work on regrading 5 refuse piles with over 330,000
cubic yards of earthwork, and sealing 6 mine portals and a large vertical shaft.

86-181-09

Mt. Hope (Sawyer) Subsidence

Fayette County, West Virginia

The project included subsurface investigation and development of construction
specifications and drawings, and topographic mapping for remedial work on mine
subsidence affecting 1 home.

86-181-08

Morgantown Airport Drainage

Morgantown, West Virginia

The project included subsurface investigation and development of construction
specifications and drawings, and some topographic mapping for remedial work on mine
subsidence effecting a day care center and an airport access road, and for closure of 4
mine portals below the end of a runway.

86-181-07

Logan Drainage Project

Logan, West Virginia

The project included subsurface investigation and development of construction
specifications and drawings, and some topographic mapping for remedial work on 4 mine
portals, a mine seep, and 400 feet of abandoned conveyor with its headhouse and loadout
platform.

86-181-06

Huffman Street Subsidence

Fairmont, West Virginia

The project included subsurface investigation and development of construction
specifications and drawings for remedial work on mine subsidence affecting 20 homes.

86-181-05

Switzer/Adams/Robinson Drainage

Logan County, West Virginia

The project included subsurface investigation and development of construction
specifications, drawings, and topographic mapping for remedial work on 3 mine portals,
including the design of an energy dissipator with associated piping under railroad and
state highway.
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86-181-04

Follansbee (Hultsburg) Drainage

Brooke County, West Virginia

The project included subsurface investigation and development of construction
specifications and drawings for remedial work on acid mine drainage problems.

86-181-03

Fairmont East Subsidence

Fairmont, West Virginia

The project included subsurface investigation and development of construction
specifications and drawings for remedial work on mine subsidence affecting 125 homes
on 20 acres.

86-181-02

Fairmont IV

Fairmont, West Virginia

The project included subsurface investigation to determine if subsidence of 3 homes was
related to mining and subsequent development of construction specifications and
drawings for remedial work on the subsidence.

86-181-01

Hawkins AMD

Harrison County, West Virginia

The project included subsurface investigation and development of construction
specifications, drawings and topographic mapping for remedial work on acid mine
drainage emanating from mine portals following a “blow-out” and causing a large
saturated area above 5 homes.

86-107

Kistler Refuse and Mine Fire Extinguishment Program

Logan County, West Virginia

The project included subsurface investigation and development of construction
specifications and drawings for extinguishment through grout injection, and subsequent
construction monitoring.

85-354

Rebrook Street Drainage

Clarksburg, West Virginia

The project included subsurface investigation and development of construction
specifications and drawings for remedial work on acid mine drainage from 2 mine portals
which was effecting a house and its garage, and subsequent construction monitoring.
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85-289

Hurricane Fork/Five-Mile Fork Burning Coal Seams

Kanawha County, West Virginia

The project included subsurface investigation and development of costs which would be
associated with extinguishment.

84-192

Duck Creek Landslide

Gilmer County, West Virginia

The project included subsurface investigation, development of construction specifications
and drawings, and construction monitoring for remedial work on a landslide resulting from
uncompacted strip bench spoils.
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85-113

Kingmont Complex Reclamation

Marion County, West Virginia

The project included development of specifications and construction drawings for sealing
4 mine portals and demolishing a steel river truss and buildings associated with an
abandoned deep-mine complex.

84-289

Fairmont No. 2 Subsidence

Fairmont, West Virginia

The project included report with recommendations after a subsurface investigation to
determine whether or not subsidence of 3 homes was mining related, and subsequent
development of specifications and construction drawings.

84-265 and 266

Green’s Run Highwall and Marrara Spoil Area Reclamation Projects

Preston County, West Virginia

The project included subsurface investigation with test-pits and development of
specifications and construction drawings for reclaiming 30 acres of strip mine with 3
highwalls, 6 refuse piles, and 2 access roads.
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