



The following documentation is an electronically-submitted vendor response to an advertised solicitation from the *West Virginia Purchasing Bulletin* within the Vendor Self-Service portal at ***wvOASIS.gov***. As part of the State of West Virginia's procurement process, and to maintain the transparency of the bid-opening process, this documentation submitted online is publicly posted by the West Virginia Purchasing Division at ***WVPurchasing.gov*** with any other vendor responses to this solicitation submitted to the Purchasing Division in hard copy format.

## Header 1

List View

### General Information

### Contact

### Default Values

### Discount

### Document Information

Procurement Folder: 276416

Procurement Type: Central Master Agreement

Vendor ID: VS0000001756

Legal Name: CXT INC

Alias/DBA:

Total Bid: \$0.00

Response Date: 02/23/2017

Response Time: 11:23

SO Doc Code: CRFQ

SO Dept: 0803

SO Doc ID: DOT1700000053

Published Date: 2/10/17

Close Date: 2/23/17

Close Time: 13:30

Status: Closed

Solicitation Description: ADDENDUM\_1: PRE-CAST  
CONCRETE BOX CULVERT

Total of Header Attachments: 1

Total of All Attachments: 1



Purchasing Division  
2019 Washington Street East  
Post Office Box 50130  
Charleston, WV 25305-0130

State of West Virginia  
Solicitation Response

Proc Folder : 276416

Solicitation Description : ADDENDUM\_1: PRE-CAST CONCRETE BOX CULVERT SECTIONS

Proc Type : Central Master Agreement

Date issued	Solicitation Closes	Solicitation Response	Version
	2017-02-23 13:30:00	SR 0803 ESR02231700000004020	1

VENDOR

VS0000001756  
CXT INC

Solicitation Number: CRFQ 0803 DOT17000000053

Total Bid : \$0.00 Response Date: 2017-02-23 Response Time: 11:23:35

Comments:

FOR INFORMATION CONTACT THE BUYER

Mark A Atkins  
(304) 558-2307  
mark.a.atkins@wv.gov

Signature on File

FEIN #

DATE

All offers subject to all terms and conditions contained in this solicitation

Line	Comm Ln Desc	Qty	Unit Issue	Unit Price	Ln Total Or Contract Amount
1	PRE-CAST REINFORCED CONCRETE BOX CULVERT	0.00000	EA	\$0.000000	\$0.00

Comm Code	Manufacturer	Specification	Model #
95121633			

Extended Description :	PRE-CAST REINFORCED CONCRETE BOX CULVERT SECTIONS PER THE EXHIBIT_A PRICING PAGES DISTRICTS 1-10  NOTE: Vendor shall use Exhibit A Pricing Pages for bid pricing. If bidding online vendor must attach the pricing pages and information attachment to their bid. See Section 18 of Instructions to Bidders for additional information.
------------------------	--

**Comments:**    See pricing sheets attached



Purchasing Division  
2019 Washington Street East  
Post Office Box 50130  
Charleston, WV 25305-0130

State of West Virginia  
Request for Quotation  
19 - Highways

Proc Folder: 276416

Doc Description: PRE-CAST REINFORCED CONCRETE BOX CULVERT SECTIONS

Proc Type: Central Master Agreement

Date Issued	Solicitation Closes	Solicitation No	Version
2017-01-25	2017-02-23 13:30:00	CRFQ 0803 DOT1700000053	1

**BID RECEIVING LOCATION**

BID CLERK  
DEPARTMENT OF ADMINISTRATION  
PURCHASING DIVISION  
2019 WASHINGTON ST E  
CHARLESTON WV 25305  
US

**VENDOR**

Vendor Name, Address and Telephone Number:

Carr Concrete a division of CXT, Inc.  
P.O. Box 265  
Waverly, WV 26184  
304-464-4441

**FOR INFORMATION CONTACT THE BUYER**

Mark A Atkins  
(304) 558-2307  
mark.a.atkins@wv.gov

Signature X

FEIN #

91-1498605

DATE

2-22-17

All offers subject to all terms and conditions contained in this solicitation

**ADDITIONAL INFORMATION:**

The West Virginia Purchasing Division is soliciting bids on behalf of the West Virginia Division of Highways (WVDOH) to establish an open-end contract to provide various sizes of Pre-Cast Reinforced Concrete Box Culvert Sections for use at locations throughout the State of West Virginia by the West Virginia Division of Highways per the attached documents.

INVOICE TO	SHIP TO
VARIOUS AGENCY LOCATIONS AS INDICATED BY ORDER	STATE OF WEST VIRGINIA VARIOUS LOCATIONS AS INDICATED BY ORDER
No City WV99999	No City WV 99999
US	US

Line	Comm Ln Desc	Qty	Unit Issue	Unit Price	Total Price
1	PRE-CAST REINFORCED CONCRETE BOX CULVERT	0.00000	EA		

Comm Code	Manufacturer	Specification	Model #
95121633			

**Extended Description :**

PRE-CAST REINFORCED CONCRETE BOX CULVERT SECTIONS  
PER THE EXHIBIT\_A PRICING PAGES DISTRICTS 1-10

NOTE: Vendor shall use Exhibit A Pricing Pages for bid pricing. If bidding online vendor must attach the pricing pages and information attachment to their bid. See Section 18 of Instructions to Bidders for additional information.

**SCHEDULE OF EVENTS**

Line	Event	Event Date
1	Technical Questions due by:	2017-02-09

<b>DOT1700000053</b>	<b>Document Phase</b> <b>Draft</b>	<b>Document Description</b> PRE-CAST REINFORCED CONCRETE BOX CULVERT SECTIONS	<b>Page 3</b> <b>of 3</b>
----------------------	---------------------------------------	---	------------------------------

**ADDITIONAL TERMS AND CONDITIONS**

See attached document(s) for additional Terms and Conditions

**Exhibit A**  
**Pricing Page**

**Pre-Cast Reinforced Concrete Box Culvert Sections**

DELIVERY: F.O.B. destination to any designated delivery site within District 1 which includes:

Boone County, Clay County, Kanawha County, Mason County and Putnam County

**UNIT OF MEASURE: LINEAL FOOT**

**BID PRICE: PER LINEAL FOOT**

Span	Rise	*Estimated Quantity per Lineal Foot	Cost per Lineal Foot	Extended Cost
3	2	5		
3	3	5		
3	4	5		
3	5	5		
3	6	5		
3	7	5		
3	8	5		
3	10	5		
4	2	5		
4	3	5		
4	4	5		
4	5	5		
4	6	5		
4	7	5	\$789.00	\$3,495.00
4	8	5		
5	2	5		
5	3	5		
5	4	5		
5	5	5	\$773.00	\$3,865.00
5	6	5	\$871.00	\$4,355.00
5	7	5	\$898.00	\$4,490.00
5	8	5	\$920.00	\$4,600.00
6	2	5		
6	3	5		
6	4	5	\$862.00	\$4,310.00
6	5	5	\$900.00	\$4,500.00
6	6	5	\$910.00	\$4,550.00
6	7	5	\$926.00	\$4,630.00
6	8	5	\$933.00	\$4,665.00
7	2	5		
7	3	5		
7	4	5	\$893.00	\$4,465.00
7	5	5	\$898.00	\$4,490.00
7	6	5	\$934.00	\$4,670.00
7	7	5	\$932.00	\$4,660.00
7	8	5		
8	2	5		
8	3	5		
8	4	5	\$902.00	\$4,510.00
8	5	5	\$920.00	\$4,600.00
8	6	5	\$940.00	\$4,700.00
8	7	5	\$971.00	\$4,855.00
8	8	5	\$983.00	\$4,915.00

Span	Rise	*Estimated Quantity per Lineal Foot	Cost per Lineal Foot	Extended Cost
9	5	5	\$952.00	\$4,760.00
9	6	5	\$955.00	\$4,775.00
9	7	5	\$980.00	\$4,900.00
9	8	5	\$1,024.00	\$5,120.00
9	9	5	\$1,020.00	\$5,100.00
9	10	5	\$1,049.00	\$5,245.00
10	5	5	\$972.00	\$4,860.00
10	6	5	\$975.00	\$4,875.00
10	7	5	\$1,012.00	\$5,060.00
10	8	5	\$1,032.00	\$5,160.00
10	9	5	\$1,051.00	\$5,255.00
10	10	5	\$1,053.00	\$5,265.00
11	4	5	\$960.00	\$4,800.00
11	6	5	\$1,027.00	\$5,135.00
11	8	5	\$1,058.00	\$5,290.00
11	10	5	\$1,075.00	\$5,375.00
11	11	5	\$1,132.00	\$5,660.00
11	12	5	\$1,140.00	\$5,700.00
12	4	5	\$979.00	\$4,895.00
12	6	5	\$1,018.00	\$5,090.00
12	8	5	\$1,064.00	\$5,320.00
12	10	5	\$1,125.00	\$5,625.00
12	11	5	\$1,122.00	\$5,610.00
12	12	5	\$1,179.00	\$5,895.00
14	6	5	\$1,093.00	\$5,465.00
14	8	5	\$1,129.00	\$5,615.00
14	10	5	\$1,178.00	\$5,890.00
14	12	5	\$1,216.00	\$6,080.00
16	4	5	\$1,114.00	\$5,570.00
16	5	5	\$1,140.00	\$5,700.00
16	6	5	\$1,163.00	\$5,815.00
16	8	5	\$1,205.00	\$6,025.00
16	10	5	\$1,249.00	\$6,245.00
16	12	5	\$1,298.00	\$6,490.00
18	6	5	\$1,232.00	\$6,160.00
18	8	5	\$1,285.00	\$6,425.00
18	10	5	\$1,328.00	\$6,640.00
18	12	5	\$1,409.00	\$7,045.00
20	4	5	\$1,268.00	\$6,340.00
20	5	5	\$1,292.00	\$6,460.00
20	6	5	\$1,329.00	\$6,645.00
20	8	5	\$1,385.00	\$6,925.00
20	10	5	\$1,444.00	\$7,220.00
20	12	5	\$1,510.00	\$7,550.00

\*Quantities listed in this RFQ are approximations only. It is understood and agreed that the contract shall cover the quantities actually ordered for delivery during the term of the contract, whether more or less than the quantities shown.



**Exhibit A**  
**Pricing Page**

**Pre-Cast Reinforced Concrete Box Culvert Sections**

DELIVERY: F.O.B. destination to any designated delivery site within District 2 which includes:

Cabell County, Lincoln County, Logan County, Mingo County and Wayne County

**UNIT OF MEASURE: LINEAL FOOT**

**BID PRICE: PER LINEAL FOOT**

Span	Rise	*Estimated Quantity per Lineal Foot	Cost per Lineal Foot	Extended Cost
3	2	5		
3	3	5		
3	4	5		
3	5	5		
3	6	5		
3	7	5		
3	8	5		
3	10	5		
4	2	5		
4	3	5		
4	4	5		
4	5	5		
4	6	5		
4	7	5	\$789.00	\$3,495.00
4	8	5		
5	2	5		
5	3	5		
5	4	5		
5	5	5	\$773.00	\$3,865.00
5	6	5	\$871.00	\$4,355.00
5	7	5	\$898.00	\$4,490.00
5	8	5	\$920.00	\$4,600.00
6	2	5		
6	3	5		
6	4	5	\$862.00	\$4,310.00
6	5	5	\$900.00	\$4,500.00
6	6	5	\$910.00	\$4,550.00
6	7	5	\$926.00	\$4,630.00
6	8	5	\$933.00	\$4,665.00
7	2	5		
7	3	5		
7	4	5	\$893.00	\$4,465.00
7	5	5	\$898.00	\$4,490.00
7	6	5	\$934.00	\$4,670.00
7	7	5	\$932.00	\$4,660.00
7	8	5		
8	2	5		
8	3	5		
8	4	5	\$902.00	\$4,510.00
8	5	5	\$920.00	\$4,600.00
8	6	5	\$940.00	\$4,700.00
8	7	5	\$971.00	\$4,855.00
8	8	5	\$983.00	\$4,915.00

Span	Rise	*Estimated Quantity per Lineal Foot	Cost per Lineal Foot	Extended Cost
9	5	5	\$952.00	\$4,760.00
9	6	5	\$955.00	\$4,775.00
9	7	5	\$980.00	\$4,900.00
9	8	5	\$1,024.00	\$5,120.00
9	9	5	\$1,020.00	\$5,100.00
9	10	5	\$1,049.00	\$5,245.00
10	5	5	\$972.00	\$4,860.00
10	6	5	\$975.00	\$4,875.00
10	7	5	\$1,012.00	\$5,060.00
10	8	5	\$1,032.00	\$5,160.00
10	9	5	\$1,051.00	\$5,255.00
10	10	5	\$1,053.00	\$5,265.00
11	4	5	\$960.00	\$4,800.00
11	6	5	\$1,027.00	\$5,135.00
11	8	5	\$1,058.00	\$5,290.00
11	10	5	\$1,075.00	\$5,375.00
11	11	5	\$1,132.00	\$5,660.00
11	12	5	\$1,140.00	\$5,700.00
12	4	5	\$979.00	\$4,895.00
12	6	5	\$1,018.00	\$5,090.00
12	8	5	\$1,064.00	\$5,320.00
12	10	5	\$1,125.00	\$5,625.00
12	11	5	\$1,122.00	\$5,610.00
12	12	5	\$1,179.00	\$5,895.00
14	6	5	\$1,093.00	\$5,465.00
14	8	5	\$1,129.00	\$5,615.00
14	10	5	\$1,178.00	\$5,890.00
14	12	5	\$1,216.00	\$6,080.00
16	4	5	\$1,114.00	\$5,570.00
16	5	5	\$1,140.00	\$5,700.00
16	6	5	\$1,163.00	\$5,815.00
16	8	5	\$1,205.00	\$6,025.00
16	10	5	\$1,249.00	\$6,245.00
16	12	5	\$1,298.00	\$6,490.00
18	6	5	\$1,232.00	\$6,160.00
18	8	5	\$1,285.00	\$6,425.00
18	10	5	\$1,328.00	\$6,640.00
18	12	5	\$1,409.00	\$7,045.00
20	4	5	\$1,268.00	\$6,340.00
20	5	5	\$1,292.00	\$6,460.00
20	6	5	\$1,329.00	\$6,645.00
20	8	5	\$1,385.00	\$6,925.00
20	10	5	\$1,444.00	\$7,220.00
20	12	5	\$1,510.00	\$7,550.00

\*Quantities listed in this RFQ are approximations only. It is understood and agreed that the contract shall cover the quantities actually ordered for delivery during the term of the contract, whether more or less than the quantities shown.

**Exhibit A**  
**Pricing Page**

**Pre-Cast Reinforced Concrete Box Culvert Sections**

DELIVERY: F.O.B. destination to any designated delivery site within District 3 which includes:  
Calhoun County, Jackson County, Pleasants County, Ritchie County, Roane County, Wirt County and Wood County

**UNIT OF MEASURE: LINEAL FOOT**

**BID PRICE: PER LINEAL FOOT**

Span	Rise	*Estimated Quantity per Lineal Foot	Cost per Lineal Foot	Extended Cost
3	2	5		
3	3	5		
3	4	5		
3	5	5		
3	6	5		
3	7	5		
3	8	5		
3	10	5		
4	2	5		
4	3	5		
4	4	5		
4	5	5		
4	6	5		
4	7	5	\$789.00	\$3,495.00
4	8	5		
5	2	5		
5	3	5		
5	4	5		
5	5	5	\$773.00	\$3,865.00
5	6	5	\$871.00	\$4,355.00
5	7	5	\$898.00	\$4,490.00
5	8	5	\$920.00	\$4,600.00
6	2	5		
6	3	5		
6	4	5	\$862.00	\$4,310.00
6	5	5	\$900.00	\$4,500.00
6	6	5	\$910.00	\$4,550.00
6	7	5	\$926.00	\$4,630.00
6	8	5	\$933.00	\$4,665.00
7	2	5		
7	3	5		
7	4	5	\$893.00	\$4,465.00
7	5	5	\$898.00	\$4,490.00
7	6	5	\$934.00	\$4,670.00
7	7	5	\$932.00	\$4,660.00
7	8	5		
8	2	5		
8	3	5		
8	4	5	\$902.00	\$4,510.00
8	5	5	\$920.00	\$4,600.00
8	6	5	\$940.00	\$4,700.00
8	7	5	\$971.00	\$4,855.00
8	8	5	\$983.00	\$4,915.00

Span	Rise	*Estimated Quantity per Lineal Foot	Cost per Lineal Foot	Extended Cost
9	5	5	\$952.00	\$4,760.00
9	6	5	\$955.00	\$4,775.00
9	7	5	\$980.00	\$4,900.00
9	8	5	\$1,024.00	\$5,120.00
9	9	5	\$1,020.00	\$5,100.00
9	10	5	\$1,049.00	\$5,245.00
10	5	5	\$972.00	\$4,860.00
10	6	5	\$975.00	\$4,875.00
10	7	5	\$1,012.00	\$5,060.00
10	8	5	\$1,032.00	\$5,160.00
10	9	5	\$1,051.00	\$5,255.00
10	10	5	\$1,053.00	\$5,265.00
11	4	5	\$960.00	\$4,800.00
11	6	5	\$1,027.00	\$5,135.00
11	8	5	\$1,058.00	\$5,290.00
11	10	5	\$1,075.00	\$5,375.00
11	11	5	\$1,132.00	\$5,660.00
11	12	5	\$1,140.00	\$5,700.00
12	4	5	\$979.00	\$4,895.00
12	6	5	\$1,018.00	\$5,090.00
12	8	5	\$1,064.00	\$5,320.00
12	10	5	\$1,125.00	\$5,625.00
12	11	5	\$1,122.00	\$5,610.00
12	12	5	\$1,179.00	\$5,895.00
14	6	5	\$1,093.00	\$5,465.00
14	8	5	\$1,129.00	\$5,615.00
14	10	5	\$1,178.00	\$5,890.00
14	12	5	\$1,216.00	\$6,080.00
16	4	5	\$1,114.00	\$5,570.00
16	5	5	\$1,140.00	\$5,700.00
16	6	5	\$1,163.00	\$5,815.00
16	8	5	\$1,205.00	\$6,025.00
16	10	5	\$1,249.00	\$6,245.00
16	12	5	\$1,298.00	\$6,490.00
18	6	5	\$1,232.00	\$6,160.00
18	8	5	\$1,285.00	\$6,425.00
18	10	5	\$1,328.00	\$6,640.00
18	12	5	\$1,409.00	\$7,045.00
20	4	5	\$1,268.00	\$6,340.00
20	5	5	\$1,292.00	\$6,460.00
20	6	5	\$1,329.00	\$6,645.00
20	8	5	\$1,385.00	\$6,925.00
20	10	5	\$1,444.00	\$7,220.00
20	12	5	\$1,510.00	\$7,550.00

\*Quantities listed in this RFQ are approximations only. It is understood and agreed that the contract shall cover the quantities actually ordered for delivery during the term of the contract, whether more or less than the quantities shown.

**Exhibit A**  
**Pricing Page**

**Pre-Cast Reinforced Concrete Box Culvert Sections**

DELIVERY: F.O.B. destination to any designated delivery site within District 4 which includes:  
Doddridge County, Harrison County, Marion County, Monongalia County, Preston County and Taylor County

**UNIT OF MEASURE: LINEAL FOOT**

**BID PRICE: PER LINEAL FOOT**

Span	Rise	*Estimated Quantity per Lineal Foot	Cost per Lineal Foot	Extended Cost
3	2	5		
3	3	5		
3	4	5		
3	5	5		
3	6	5		
3	7	5		
3	8	5		
3	10	5		
4	2	5		
4	3	5		
4	4	5		
4	5	5		
4	6	5		
4	7	5	\$789.00	\$3,495.00
4	8	5		
5	2	5		
5	3	5		
5	4	5		
5	5	5	\$773.00	\$3,865.00
5	6	5	\$871.00	\$4,355.00
5	7	5	\$898.00	\$4,490.00
5	8	5	\$920.00	\$4,600.00
6	2	5		
6	3	5		
6	4	5	\$862.00	\$4,310.00
6	5	5	\$900.00	\$4,500.00
6	6	5	\$910.00	\$4,550.00
6	7	5	\$926.00	\$4,630.00
6	8	5	\$933.00	\$4,665.00
7	2	5		
7	3	5		
7	4	5	\$893.00	\$4,465.00
7	5	5	\$898.00	\$4,490.00
7	6	5	\$934.00	\$4,670.00
7	7	5	\$932.00	\$4,660.00
7	8	5		
8	2	5		
8	3	5		
8	4	5	\$902.00	\$4,510.00
8	5	5	\$920.00	\$4,600.00
8	6	5	\$940.00	\$4,700.00
8	7	5	\$971.00	\$4,855.00
8	8	5	\$983.00	\$4,915.00

Span	Rise	*Estimated Quantity per Lineal Foot	Cost per Lineal Foot	Extended Cost
9	5	5	\$952.00	\$4,760.00
9	6	5	\$955.00	\$4,775.00
9	7	5	\$980.00	\$4,900.00
9	8	5	\$1,024.00	\$5,120.00
9	9	5	\$1,020.00	\$5,100.00
9	10	5	\$1,049.00	\$5,245.00
10	5	5	\$972.00	\$4,860.00
10	6	5	\$975.00	\$4,875.00
10	7	5	\$1,012.00	\$5,060.00
10	8	5	\$1,032.00	\$5,160.00
10	9	5	\$1,051.00	\$5,255.00
10	10	5	\$1,053.00	\$5,265.00
11	4	5	\$960.00	\$4,800.00
11	6	5	\$1,027.00	\$5,135.00
11	8	5	\$1,058.00	\$5,290.00
11	10	5	\$1,075.00	\$5,375.00
11	11	5	\$1,132.00	\$5,660.00
11	12	5	\$1,140.00	\$5,700.00
12	4	5	\$979.00	\$4,895.00
12	6	5	\$1,018.00	\$5,090.00
12	8	5	\$1,064.00	\$5,320.00
12	10	5	\$1,125.00	\$5,625.00
12	11	5	\$1,122.00	\$5,610.00
12	12	5	\$1,179.00	\$5,895.00
14	6	5	\$1,093.00	\$5,465.00
14	8	5	\$1,129.00	\$5,615.00
14	10	5	\$1,178.00	\$5,890.00
14	12	5	\$1,216.00	\$6,080.00
16	4	5	\$1,114.00	\$5,570.00
16	5	5	\$1,140.00	\$5,700.00
16	6	5	\$1,163.00	\$5,815.00
16	8	5	\$1,205.00	\$6,025.00
16	10	5	\$1,249.00	\$6,245.00
16	12	5	\$1,298.00	\$6,490.00
18	6	5	\$1,232.00	\$6,160.00
18	8	5	\$1,285.00	\$6,425.00
18	10	5	\$1,328.00	\$6,640.00
18	12	5	\$1,409.00	\$7,045.00
20	4	5	\$1,268.00	\$6,340.00
20	5	5	\$1,292.00	\$6,460.00
20	6	5	\$1,329.00	\$6,645.00
20	8	5	\$1,385.00	\$6,925.00
20	10	5	\$1,444.00	\$7,220.00
20	12	5	\$1,510.00	\$7,550.00

\*Quantities listed in this RFQ are approximations only. It is understood and agreed that the contract shall cover the quantities actually ordered for delivery during the term of the contract, whether more or less than the quantities shown.

**Exhibit A**  
**Pricing Page**

**Pre-Cast Reinforced Concrete Box Culvert Sections**

DELIVERY: F.O.B. destination to any designated delivery site within District 5 which includes:

Berkeley County, Grant County, Hampshire County, Hardy County, Jefferson County, Mineral County and Morgan County

**UNIT OF MEASURE: LINEAL FOOT**

**BID PRICE: PER LINEAL FOOT**

Span	Rise	*Estimated Quantity per Lineal Foot	Cost per Lineal Foot	Extended Cost
3	2	5		
3	3	5		
3	4	5		
3	5	5		
3	6	5		
3	7	5		
3	8	5		
3	10	5		
4	2	5		
4	3	5		
4	4	5		
4	5	5		
4	6	5		
4	7	5	\$789.00	\$3,495.00
4	8	5		
5	2	5		
5	3	5		
5	4	5		
5	5	5	\$773.00	\$3,865.00
5	6	5	\$871.00	\$4,355.00
5	7	5	\$898.00	\$4,490.00
5	8	5	\$920.00	\$4,600.00
6	2	5		
6	3	5		
6	4	5	\$862.00	\$4,310.00
6	5	5	\$900.00	\$4,500.00
6	6	5	\$910.00	\$4,550.00
6	7	5	\$926.00	\$4,630.00
6	8	5	\$933.00	\$4,665.00
7	2	5		
7	3	5		
7	4	5	\$893.00	\$4,465.00
7	5	5	\$898.00	\$4,490.00
7	6	5	\$934.00	\$4,670.00
7	7	5	\$932.00	\$4,660.00
7	8	5		
8	2	5		
8	3	5		
8	4	5	\$902.00	\$4,510.00
8	5	5	\$920.00	\$4,600.00
8	6	5	\$940.00	\$4,700.00
8	7	5	\$971.00	\$4,855.00
8	8	5	\$983.00	\$4,915.00

Span	Rise	*Estimated Quantity per Lineal Foot	Cost per Lineal Foot	Extended Cost
9	5	5	\$952.00	\$4,760.00
9	6	5	\$955.00	\$4,775.00
9	7	5	\$980.00	\$4,900.00
9	8	5	\$1,024.00	\$5,120.00
9	9	5	\$1,020.00	\$5,100.00
9	10	5	\$1,049.00	\$5,245.00
10	5	5	\$972.00	\$4,860.00
10	6	5	\$975.00	\$4,875.00
10	7	5	\$1,012.00	\$5,060.00
10	8	5	\$1,032.00	\$5,160.00
10	9	5	\$1,051.00	\$5,255.00
10	10	5	\$1,053.00	\$5,265.00
11	4	5	\$960.00	\$4,800.00
11	6	5	\$1,027.00	\$5,135.00
11	8	5	\$1,058.00	\$5,290.00
11	10	5	\$1,075.00	\$5,375.00
11	11	5	\$1,132.00	\$5,660.00
11	12	5	\$1,140.00	\$5,700.00
12	4	5	\$979.00	\$4,895.00
12	6	5	\$1,018.00	\$5,090.00
12	8	5	\$1,064.00	\$5,320.00
12	10	5	\$1,125.00	\$5,625.00
12	11	5	\$1,122.00	\$5,610.00
12	12	5	\$1,179.00	\$5,895.00
14	6	5	\$1,093.00	\$5,465.00
14	8	5	\$1,129.00	\$5,615.00
14	10	5	\$1,178.00	\$5,890.00
14	12	5	\$1,216.00	\$6,080.00
16	4	5	\$1,114.00	\$5,570.00
16	5	5	\$1,140.00	\$5,700.00
16	6	5	\$1,163.00	\$5,815.00
16	8	5	\$1,205.00	\$6,025.00
16	10	5	\$1,249.00	\$6,245.00
16	12	5	\$1,298.00	\$6,490.00
18	6	5	\$1,232.00	\$6,160.00
18	8	5	\$1,285.00	\$6,425.00
18	10	5	\$1,328.00	\$6,640.00
18	12	5	\$1,409.00	\$7,045.00
20	4	5	\$1,268.00	\$6,340.00
20	5	5	\$1,292.00	\$6,460.00
20	6	5	\$1,329.00	\$6,645.00
20	8	5	\$1,385.00	\$6,925.00
20	10	5	\$1,444.00	\$7,220.00
20	12	5	\$1,510.00	\$7,550.00

\*Quantities listed in this RFQ are approximations only. It is understood and agreed that the contract shall cover the quantities actually ordered for delivery during the term of the contract, whether more or less than the quantities shown.

**Exhibit A**  
**Pricing Page**

**Pre-Cast Reinforced Concrete Box Culvert Sections**

DELIVERY: F.O.B. destination to any designated delivery site within District 6 which includes:  
Brooke County, Hancock County, Marshall County, Ohio County, Tyler County and Wetzel County

**UNIT OF MEASURE: LINEAL FOOT**

**BID PRICE: PER LINEAL FOOT**

Span	Rise	*Estimated Quantity per Lineal Foot	Cost per Lineal Foot	Extended Cost
3	2	5		
3	3	5		
3	4	5		
3	5	5		
3	6	5		
3	7	5		
3	8	5		
3	10	5		
4	2	5		
4	3	5		
4	4	5		
4	5	5		
4	6	5		
4	7	5	\$789.00	\$3,495.00
4	8	5		
5	2	5		
5	3	5		
5	4	5		
5	5	5	\$773.00	\$3,865.00
5	6	5	\$871.00	\$4,355.00
5	7	5	\$898.00	\$4,490.00
5	8	5	\$920.00	\$4,600.00
6	2	5		
6	3	5		
6	4	5	\$862.00	\$4,310.00
6	5	5	\$900.00	\$4,500.00
6	6	5	\$910.00	\$4,550.00
6	7	5	\$926.00	\$4,630.00
6	8	5	\$933.00	\$4,665.00
7	2	5		
7	3	5		
7	4	5	\$893.00	\$4,465.00
7	5	5	\$898.00	\$4,490.00
7	6	5	\$934.00	\$4,670.00
7	7	5	\$932.00	\$4,660.00
7	8	5		
8	2	5		
8	3	5		
8	4	5	\$902.00	\$4,510.00
8	5	5	\$920.00	\$4,600.00
8	6	5	\$940.00	\$4,700.00
8	7	5	\$971.00	\$4,855.00
8	8	5	\$983.00	\$4,915.00

Span	Rise	*Estimated Quantity per Lineal Foot	Cost per Lineal Foot	Extended Cost
9	5	5	\$952.00	\$4,760.00
9	6	5	\$955.00	\$4,775.00
9	7	5	\$980.00	\$4,900.00
9	8	5	\$1,024.00	\$5,120.00
9	9	5	\$1,020.00	\$5,100.00
9	10	5	\$1,049.00	\$5,245.00
10	5	5	\$972.00	\$4,860.00
10	6	5	\$975.00	\$4,875.00
10	7	5	\$1,012.00	\$5,060.00
10	8	5	\$1,032.00	\$5,160.00
10	9	5	\$1,051.00	\$5,255.00
10	10	5	\$1,053.00	\$5,265.00
11	4	5	\$960.00	\$4,800.00
11	6	5	\$1,027.00	\$5,135.00
11	8	5	\$1,058.00	\$5,290.00
11	10	5	\$1,075.00	\$5,375.00
11	11	5	\$1,132.00	\$5,660.00
11	12	5	\$1,140.00	\$5,700.00
12	4	5	\$979.00	\$4,895.00
12	6	5	\$1,018.00	\$5,090.00
12	8	5	\$1,064.00	\$5,320.00
12	10	5	\$1,125.00	\$5,625.00
12	11	5	\$1,122.00	\$5,610.00
12	12	5	\$1,179.00	\$5,895.00
14	6	5	\$1,093.00	\$5,465.00
14	8	5	\$1,129.00	\$5,615.00
14	10	5	\$1,178.00	\$5,890.00
14	12	5	\$1,216.00	\$6,080.00
16	4	5	\$1,114.00	\$5,570.00
16	5	5	\$1,140.00	\$5,700.00
16	6	5	\$1,163.00	\$5,815.00
16	8	5	\$1,205.00	\$6,025.00
16	10	5	\$1,249.00	\$6,245.00
16	12	5	\$1,298.00	\$6,490.00
18	6	5	\$1,232.00	\$6,160.00
18	8	5	\$1,285.00	\$6,425.00
18	10	5	\$1,328.00	\$6,640.00
18	12	5	\$1,409.00	\$7,045.00
20	4	5	\$1,268.00	\$6,340.00
20	5	5	\$1,292.00	\$6,460.00
20	6	5	\$1,329.00	\$6,645.00
20	8	5	\$1,385.00	\$6,925.00
20	10	5	\$1,444.00	\$7,220.00
20	12	5	\$1,510.00	\$7,550.00

\*Quantities listed in this RFQ are approximations only. It is understood and agreed that the contract shall cover the quantities actually ordered for delivery during the term of the contract, whether more or less than the quantities shown.

**Exhibit A**  
**Pricing Page**

**Pre-Cast Reinforced Concrete Box Culvert Sections**

DELIVERY: F.O.B. destination to any designated delivery site within District 7 which includes:  
Barbour County, Braxton County, Gilmer County, Lewis County, Upshur County and Webster County

**UNIT OF MEASURE: LINEAL FOOT**

**BID PRICE: PER LINEAL FOOT**

Span	Rise	*Estimated Quantity per Lineal Foot	Cost per Lineal Foot	Extended Cost
3	2	5		
3	3	5		
3	4	5		
3	5	5		
3	6	5		
3	7	5		
3	8	5		
3	10	5		
4	2	5		
4	3	5		
4	4	5		
4	5	5		
4	6	5		
4	7	5	\$789.00	\$3,495.00
4	8	5		
5	2	5		
5	3	5		
5	4	5		
5	5	5	\$773.00	\$3,865.00
5	6	5	\$871.00	\$4,355.00
5	7	5	\$898.00	\$4,490.00
5	8	5	\$920.00	\$4,600.00
6	2	5		
6	3	5		
6	4	5	\$862.00	\$4,310.00
6	5	5	\$900.00	\$4,500.00
6	6	5	\$910.00	\$4,550.00
6	7	5	\$926.00	\$4,630.00
6	8	5	\$933.00	\$4,665.00
7	2	5		
7	3	5		
7	4	5	\$893.00	\$4,465.00
7	5	5	\$898.00	\$4,490.00
7	6	5	\$934.00	\$4,670.00
7	7	5	\$932.00	\$4,660.00
7	8	5		
8	2	5		
8	3	5		
8	4	5	\$902.00	\$4,510.00
8	5	5	\$920.00	\$4,600.00
8	6	5	\$940.00	\$4,700.00
8	7	5	\$971.00	\$4,855.00
8	8	5	\$983.00	\$4,915.00

Span	Rise	*Estimated Quantity per Lineal Foot	Cost per Lineal Foot	Extended Cost
9	5	5	\$952.00	\$4,760.00
9	6	5	\$955.00	\$4,775.00
9	7	5	\$980.00	\$4,900.00
9	8	5	\$1,024.00	\$5,120.00
9	9	5	\$1,020.00	\$5,100.00
9	10	5	\$1,049.00	\$5,245.00
10	5	5	\$972.00	\$4,860.00
10	6	5	\$975.00	\$4,875.00
10	7	5	\$1,012.00	\$5,060.00
10	8	5	\$1,032.00	\$5,160.00
10	9	5	\$1,051.00	\$5,255.00
10	10	5	\$1,053.00	\$5,265.00
11	4	5	\$960.00	\$4,800.00
11	6	5	\$1,027.00	\$5,135.00
11	8	5	\$1,058.00	\$5,290.00
11	10	5	\$1,075.00	\$5,375.00
11	11	5	\$1,132.00	\$5,660.00
11	12	5	\$1,140.00	\$5,700.00
12	4	5	\$979.00	\$4,895.00
12	6	5	\$1,018.00	\$5,090.00
12	8	5	\$1,064.00	\$5,320.00
12	10	5	\$1,125.00	\$5,625.00
12	11	5	\$1,122.00	\$5,610.00
12	12	5	\$1,179.00	\$5,895.00
14	6	5	\$1,093.00	\$5,465.00
14	8	5	\$1,129.00	\$5,615.00
14	10	5	\$1,178.00	\$5,890.00
14	12	5	\$1,216.00	\$6,080.00
16	4	5	\$1,114.00	\$5,570.00
16	5	5	\$1,140.00	\$5,700.00
16	6	5	\$1,163.00	\$5,815.00
16	8	5	\$1,205.00	\$6,025.00
16	10	5	\$1,249.00	\$6,245.00
16	12	5	\$1,298.00	\$6,490.00
18	6	5	\$1,232.00	\$6,160.00
18	8	5	\$1,285.00	\$6,425.00
18	10	5	\$1,328.00	\$6,640.00
18	12	5	\$1,409.00	\$7,045.00
20	4	5	\$1,268.00	\$6,340.00
20	5	5	\$1,292.00	\$6,460.00
20	6	5	\$1,329.00	\$6,645.00
20	8	5	\$1,385.00	\$6,925.00
20	10	5	\$1,444.00	\$7,220.00
20	12	5	\$1,510.00	\$7,550.00

\*Quantities listed in this RFQ are approximations only. It is understood and agreed that the contract shall cover the quantities actually ordered for delivery during the term of the contract, whether more or less than the quantities shown.

**Exhibit A**  
**Pricing Page**

**Pre-Cast Reinforced Concrete Box Culvert Sections**

DELIVERY: F.O.B. destination to any designated delivery site within District 8 which includes:

Pendleton County, Pocahontas County, Randolph County and Tucker County

**UNIT OF MEASURE: LINEAL FOOT**

**BID PRICE: PER LINEAL FOOT**

Span	Rise	*Estimated Quantity per Lineal Foot	Cost per Lineal Foot	Extended Cost
3	2	5		
3	3	5		
3	4	5		
3	5	5		
3	6	5		
3	7	5		
3	8	5		
3	10	5		
4	2	5		
4	3	5		
4	4	5		
4	5	5		
4	6	5		
4	7	5	\$789.00	\$3,495.00
4	8	5		
5	2	5		
5	3	5		
5	4	5		
5	5	5	\$773.00	\$3,865.00
5	6	5	\$871.00	\$4,355.00
5	7	5	\$898.00	\$4,490.00
5	8	5	\$920.00	\$4,600.00
6	2	5		
6	3	5		
6	4	5	\$862.00	\$4,310.00
6	5	5	\$900.00	\$4,500.00
6	6	5	\$910.00	\$4,550.00
6	7	5	\$926.00	\$4,630.00
6	8	5	\$933.00	\$4,665.00
7	2	5		
7	3	5		
7	4	5	\$893.00	\$4,465.00
7	5	5	\$898.00	\$4,490.00
7	6	5	\$934.00	\$4,670.00
7	7	5	\$932.00	\$4,660.00
7	8	5		
8	2	5		
8	3	5		
8	4	5	\$902.00	\$4,510.00
8	5	5	\$920.00	\$4,600.00
8	6	5	\$940.00	\$4,700.00
8	7	5	\$971.00	\$4,855.00
8	8	5	\$983.00	\$4,915.00

Span	Rise	*Estimated Quantity per Lineal Foot	Cost per Lineal Foot	Extended Cost
9	5	5	\$952.00	\$4,760.00
9	6	5	\$955.00	\$4,775.00
9	7	5	\$980.00	\$4,900.00
9	8	5	\$1,024.00	\$5,120.00
9	9	5	\$1,020.00	\$5,100.00
9	10	5	\$1,049.00	\$5,245.00
10	5	5	\$972.00	\$4,860.00
10	6	5	\$975.00	\$4,875.00
10	7	5	\$1,012.00	\$5,060.00
10	8	5	\$1,032.00	\$5,160.00
10	9	5	\$1,051.00	\$5,255.00
10	10	5	\$1,053.00	\$5,265.00
11	4	5	\$960.00	\$4,800.00
11	6	5	\$1,027.00	\$5,135.00
11	8	5	\$1,058.00	\$5,290.00
11	10	5	\$1,075.00	\$5,375.00
11	11	5	\$1,132.00	\$5,660.00
11	12	5	\$1,140.00	\$5,700.00
12	4	5	\$979.00	\$4,895.00
12	6	5	\$1,018.00	\$5,090.00
12	8	5	\$1,064.00	\$5,320.00
12	10	5	\$1,125.00	\$5,625.00
12	11	5	\$1,122.00	\$5,610.00
12	12	5	\$1,179.00	\$5,895.00
14	6	5	\$1,093.00	\$5,465.00
14	8	5	\$1,129.00	\$5,615.00
14	10	5	\$1,178.00	\$5,890.00
14	12	5	\$1,216.00	\$6,080.00
16	4	5	\$1,114.00	\$5,570.00
16	5	5	\$1,140.00	\$5,700.00
16	6	5	\$1,163.00	\$5,815.00
16	8	5	\$1,205.00	\$6,025.00
16	10	5	\$1,249.00	\$6,245.00
16	12	5	\$1,298.00	\$6,490.00
18	6	5	\$1,232.00	\$6,160.00
18	8	5	\$1,285.00	\$6,425.00
18	10	5	\$1,328.00	\$6,640.00
18	12	5	\$1,409.00	\$7,045.00
20	4	5	\$1,268.00	\$6,340.00
20	5	5	\$1,292.00	\$6,460.00
20	6	5	\$1,329.00	\$6,645.00
20	8	5	\$1,385.00	\$6,925.00
20	10	5	\$1,444.00	\$7,220.00
20	12	5	\$1,510.00	\$7,550.00

\*Quantities listed in this RFQ are approximations only. It is understood and agreed that the contract shall cover the quantities actually ordered for delivery during the term of the contract, whether more or less than the quantities shown.

**Exhibit A**  
**Pricing Page**

**Pre-Cast Reinforced Concrete Box Culvert Sections**

DELIVERY: F.O.B. destination to any designated delivery site within District 9 which includes:

Fayette County, Greenbrier County, Monroe County, Nicholas County and Summers County

**UNIT OF MEASURE: LINEAL FOOT**

**BID PRICE: PER LINEAL FOOT**

Span	Rise	*Estimated Quantity per Lineal Foot	Cost per Lineal Foot	Extended Cost
3	2	5		
3	3	5		
3	4	5		
3	5	5		
3	6	5		
3	7	5		
3	8	5		
3	10	5		
4	2	5		
4	3	5		
4	4	5		
4	5	5		
4	6	5		
4	7	5	\$789.00	\$3,495.00
4	8	5		
5	2	5		
5	3	5		
5	4	5		
5	5	5	\$773.00	\$3,865.00
5	6	5	\$871.00	\$4,355.00
5	7	5	\$898.00	\$4,490.00
5	8	5	\$920.00	\$4,600.00
6	2	5		
6	3	5		
6	4	5	\$862.00	\$4,310.00
6	5	5	\$900.00	\$4,500.00
6	6	5	\$910.00	\$4,550.00
6	7	5	\$926.00	\$4,630.00
6	8	5	\$933.00	\$4,665.00
7	2	5		
7	3	5		
7	4	5	\$893.00	\$4,465.00
7	5	5	\$898.00	\$4,490.00
7	6	5	\$934.00	\$4,670.00
7	7	5	\$932.00	\$4,660.00
7	8	5		
8	2	5		
8	3	5		
8	4	5	\$902.00	\$4,510.00
8	5	5	\$920.00	\$4,600.00
8	6	5	\$940.00	\$4,700.00
8	7	5	\$971.00	\$4,855.00
8	8	5	\$983.00	\$4,915.00

Span	Rise	*Estimated Quantity per Lineal Foot	Cost per Lineal Foot	Extended Cost
9	5	5	\$952.00	\$4,760.00
9	6	5	\$955.00	\$4,775.00
9	7	5	\$980.00	\$4,900.00
9	8	5	\$1,024.00	\$5,120.00
9	9	5	\$1,020.00	\$5,100.00
9	10	5	\$1,049.00	\$5,245.00
10	5	5	\$972.00	\$4,860.00
10	6	5	\$975.00	\$4,875.00
10	7	5	\$1,012.00	\$5,060.00
10	8	5	\$1,032.00	\$5,160.00
10	9	5	\$1,051.00	\$5,255.00
10	10	5	\$1,053.00	\$5,265.00
11	4	5	\$960.00	\$4,800.00
11	6	5	\$1,027.00	\$5,135.00
11	8	5	\$1,058.00	\$5,290.00
11	10	5	\$1,075.00	\$5,375.00
11	11	5	\$1,132.00	\$5,660.00
11	12	5	\$1,140.00	\$5,700.00
12	4	5	\$979.00	\$4,895.00
12	6	5	\$1,018.00	\$5,090.00
12	8	5	\$1,064.00	\$5,320.00
12	10	5	\$1,125.00	\$5,625.00
12	11	5	\$1,122.00	\$5,610.00
12	12	5	\$1,179.00	\$5,895.00
14	6	5	\$1,093.00	\$5,465.00
14	8	5	\$1,129.00	\$5,615.00
14	10	5	\$1,178.00	\$5,890.00
14	12	5	\$1,216.00	\$6,080.00
16	4	5	\$1,114.00	\$5,570.00
16	5	5	\$1,140.00	\$5,700.00
16	6	5	\$1,163.00	\$5,815.00
16	8	5	\$1,205.00	\$6,025.00
16	10	5	\$1,249.00	\$6,245.00
16	12	5	\$1,298.00	\$6,490.00
18	6	5	\$1,232.00	\$6,160.00
18	8	5	\$1,285.00	\$6,425.00
18	10	5	\$1,328.00	\$6,640.00
18	12	5	\$1,409.00	\$7,045.00
20	4	5	\$1,268.00	\$6,340.00
20	5	5	\$1,292.00	\$6,460.00
20	6	5	\$1,329.00	\$6,645.00
20	8	5	\$1,385.00	\$6,925.00
20	10	5	\$1,444.00	\$7,220.00
20	12	5	\$1,510.00	\$7,550.00

\*Quantities listed in this RFQ are approximations only. It is understood and agreed that the contract shall cover the quantities actually ordered for delivery during the term of the contract, whether more or less than the quantities shown.



**Exhibit A**  
**Pricing Page**

**Pre-Cast Reinforced Concrete Box Culvert Sections**

DELIVERY: F.O.B. destination to any designated delivery site within District 10 which includes:  
McDowell County, Mercer County, Raleigh County and Wyoming County

**UNIT OF MEASURE: LINEAL FOOT**

**BID PRICE: PER LINEAL FOOT**

Span	Rise	*Estimated Quantity per Lineal Foot	Cost per Lineal Foot	Extended Cost
3	2	5		
3	3	5		
3	4	5		
3	5	5		
3	6	5		
3	7	5		
3	8	5		
3	10	5		
4	2	5		
4	3	5		
4	4	5		
4	5	5		
4	6	5		
4	7	5	\$789.00	\$3,495.00
4	8	5		
5	2	5		
5	3	5		
5	4	5		
5	5	5	\$773.00	\$3,865.00
5	6	5	\$871.00	\$4,355.00
5	7	5	\$898.00	\$4,490.00
5	8	5	\$920.00	\$4,600.00
6	2	5		
6	3	5		
6	4	5	\$862.00	\$4,310.00
6	5	5	\$900.00	\$4,500.00
6	6	5	\$910.00	\$4,550.00
6	7	5	\$926.00	\$4,630.00
6	8	5	\$933.00	\$4,665.00
7	2	5		
7	3	5		
7	4	5	\$893.00	\$4,465.00
7	5	5	\$898.00	\$4,490.00
7	6	5	\$934.00	\$4,670.00
7	7	5	\$932.00	\$4,660.00
7	8	5		
8	2	5		
8	3	5		
8	4	5	\$902.00	\$4,510.00
8	5	5	\$920.00	\$4,600.00
8	6	5	\$940.00	\$4,700.00
8	7	5	\$971.00	\$4,855.00
8	8	5	\$983.00	\$4,915.00

Span	Rise	*Estimated Quantity per Lineal Foot	Cost per Lineal Foot	Extended Cost
9	5	5	\$952.00	\$4,760.00
9	6	5	\$955.00	\$4,775.00
9	7	5	\$980.00	\$4,900.00
9	8	5	\$1,024.00	\$5,120.00
9	9	5	\$1,020.00	\$5,100.00
9	10	5	\$1,049.00	\$5,245.00
10	5	5	\$972.00	\$4,860.00
10	6	5	\$975.00	\$4,875.00
10	7	5	\$1,012.00	\$5,060.00
10	8	5	\$1,032.00	\$5,160.00
10	9	5	\$1,051.00	\$5,255.00
10	10	5	\$1,053.00	\$5,265.00
11	4	5	\$960.00	\$4,800.00
11	6	5	\$1,027.00	\$5,135.00
11	8	5	\$1,058.00	\$5,290.00
11	10	5	\$1,075.00	\$5,375.00
11	11	5	\$1,132.00	\$5,660.00
11	12	5	\$1,140.00	\$5,700.00
12	4	5	\$979.00	\$4,895.00
12	6	5	\$1,018.00	\$5,090.00
12	8	5	\$1,064.00	\$5,320.00
12	10	5	\$1,125.00	\$5,625.00
12	11	5	\$1,122.00	\$5,610.00
12	12	5	\$1,179.00	\$5,895.00
14	6	5	\$1,093.00	\$5,465.00
14	8	5	\$1,129.00	\$5,615.00
14	10	5	\$1,178.00	\$5,890.00
14	12	5	\$1,216.00	\$6,080.00
16	4	5	\$1,114.00	\$5,570.00
16	5	5	\$1,140.00	\$5,700.00
16	6	5	\$1,163.00	\$5,815.00
16	8	5	\$1,205.00	\$6,025.00
16	10	5	\$1,249.00	\$6,245.00
16	12	5	\$1,298.00	\$6,490.00
18	6	5	\$1,232.00	\$6,160.00
18	8	5	\$1,285.00	\$6,425.00
18	10	5	\$1,328.00	\$6,640.00
18	12	5	\$1,409.00	\$7,045.00
20	4	5	\$1,268.00	\$6,340.00
20	5	5	\$1,292.00	\$6,460.00
20	6	5	\$1,329.00	\$6,645.00
20	8	5	\$1,385.00	\$6,925.00
20	10	5	\$1,444.00	\$7,220.00
20	12	5	\$1,510.00	\$7,550.00

\*Quantities listed in this RFQ are approximations only. It is understood and agreed that the contract shall cover the quantities actually ordered for delivery during the term of the contract, whether more or less than the quantities shown.

**DESIGNATED CONTACT:** Vendor appoints the individual identified in this Section as the Contract Administrator and the initial point of contact for matters relating to this Contract.

[Signature] Project Manager  
(Name, Title)  
Keith Kostealac Project Manager  
(Printed Name and Title)  
P.O. Box 265, Waverly, WV 26181  
(Address)  
304-464-4441 304-464-4013  
(Phone Number) / (Fax Number)  
KKostealac@lbfoaster.com  
(email address)

**CERTIFICATION AND SIGNATURE:** By signing below, or submitting documentation through wvOASIS, I certify that I have reviewed this Solicitation in its entirety; that I understand the requirements, terms and conditions, and other information contained herein; that this bid, offer or proposal constitutes an offer to the State that cannot be unilaterally withdrawn; that the product or service proposed meets the mandatory requirements contained in the Solicitation for that product or service, unless otherwise stated herein; that the Vendor accepts the terms and conditions contained in the Solicitation, unless otherwise stated herein; that I am submitting this bid, offer or proposal for review and consideration; that I am authorized by the vendor to execute and submit this bid, offer, or proposal, or any documents related thereto on vendor's behalf; that I am authorized to bind the vendor in a contractual relationship; and that to the best of my knowledge, the vendor has properly registered with any State agency that may require registration.

Carr Concrete a division of CXT, Inc.  
(Company)  
[Signature] Keith Kostealac, Project Manager  
(Authorized Signature) (Representative Name, Title)  
Keith Kostealac Project Manager  
(Printed Name and Title of Authorized Representative)  
2-22-17  
(Date)  
304-464-4441 304-464-4013  
(Phone Number) (Fax Number)

STATE OF WEST VIRGINIA  
Purchasing Division

## PURCHASING AFFIDAVIT

**MANDATE:** Under W. Va. Code §5A-3-10a, no contract or renewal of any contract may be awarded by the state or any of its political subdivisions to any vendor or prospective vendor when the vendor or prospective vendor or a related party to the vendor or prospective vendor is a debtor and: (1) the debt owed is an amount greater than one thousand dollars in the aggregate; or (2) the debtor is in employer default.

**EXCEPTION:** The prohibition listed above does not apply where a vendor has contested any tax administered pursuant to chapter eleven of the W. Va. Code, workers' compensation premium, permit fee or environmental fee or assessment and the matter has not become final or where the vendor has entered into a payment plan or agreement and the vendor is not in default of any of the provisions of such plan or agreement.

**DEFINITIONS:**

**"Debt"** means any assessment, premium, penalty, fine, tax or other amount of money owed to the state or any of its political subdivisions because of a judgment, fine, permit violation, license assessment, defaulted workers' compensation premium, penalty or other assessment presently delinquent or due and required to be paid to the state or any of its political subdivisions, including any interest or additional penalties accrued thereon.

**"Employer default"** means having an outstanding balance or liability to the old fund or to the uninsured employers' fund or being in policy default, as defined in W. Va. Code § 23-2c-2, failure to maintain mandatory workers' compensation coverage, or failure to fully meet its obligations as a workers' compensation self-insured employer. An employer is not in employer default if it has entered into a repayment agreement with the Insurance Commissioner and remains in compliance with the obligations under the repayment agreement.

**"Related party"** means a party, whether an individual, corporation, partnership, association, limited liability company or any other form or business association or other entity whatsoever, related to any vendor by blood, marriage, ownership or contract through which the party has a relationship of ownership or other interest with the vendor so that the party will actually or by effect receive or control a portion of the benefit, profit or other consideration from performance of a vendor contract with the party receiving an amount that meets or exceeds five percent of the total contract amount.

**AFFIRMATION:** By signing this form, the vendor's authorized signer affirms and acknowledges under penalty of law for false swearing (W. Va. Code §61-5-3) that neither vendor nor any related party owe a debt as defined above and that neither vendor nor any related party are in employer default as defined above, unless the debt or employer default is permitted under the exception above.

**WITNESS THE FOLLOWING SIGNATURE:**

Vendor's Name: Carr Concrete a division of CXT, Inc.

Authorized Signature: [Signature] Date: 2-22-17


State of WV

County of Wood, to-wit:

Taken, subscribed, and sworn to before me this 22 day of Feb, 2017

My Commission expires 2-8, 2020.

**AFFIX SEAL HERE**



**NOTARY PUBLIC**

Wendi Kapraun

*Purchasing Affidavit (Revised 08/01/2015)*

# SOLICITATION NUMBER: CRFQ 0803 DOT1700000053

## Addendum Number: 1

The purpose of this addendum is to modify the solicitation identified as CRFQ 0803 DOT1700000053 ("Solicitation") to reflect the change(s) identified and described below.

### Applicable Addendum Category:

- ☐ Modify bid opening date and time
- ☐ Modify specifications of product or service being sought
- ☐ Attachment of vendor questions and responses
- ☐ Attachment of pre-bid sign-in sheet
- ☒ Correction of error (Removal of Specification Section 8)
- ☐ Other

### Description of Modification to Solicitation:

**1. Removal of Section 8 - ANTI COLLUSION CLAUSE in the Specifications in its entirety.**

No other changes.

**Additional Documentation:** Documentation related to this Addendum (if any) has been included herewith as Attachment A and is specifically incorporated herein by reference.

### Terms and Conditions:

1. All provisions of the Solicitation and other addenda not modified herein shall remain in full force and effect.
2. Vendor should acknowledge receipt of all addenda issued for this Solicitation by completing an Addendum Acknowledgment, a copy of which is included herewith. Failure to acknowledge addenda may result in bid disqualification. The addendum acknowledgement should be submitted with the bid to expedite document processing.

REQUEST FOR QUOTATION  
CRFQ 0803 DOT1700000053  
Pre-Cast Reinforced Concrete Box Culvert Sections

---

ATTACHMENT\_A

**8. ANTI-COLLUSION CLAUSE:**

~~8.1 Contractor affirms that in regard to this contract and the bidding process which underlies this contract, neither Contractor nor anyone on its behalf, including affiliate and subsidiary entities of Contractor, has:~~

~~8.1.1 been a party to any collusion among potential or actual bidders or with any state or federal official or employee in restraint of freedom of competition by agreement to bid at a fixed price or to refrain from bidding;~~

~~8.1.2 been a party to any collusion with any other potential or actual bidders, federal or state official or employee as to quantity, quality or price in the contract, or any other terms of the contract;~~

~~8.1.3 been a party to any discussions between or among potential or actual bidders and any federal or state official or employees concerning exchange of money or other thing of value for special consideration in the letting or award of this of contract;~~

~~8.1.4 exchanged money or other thing of value with other potential or actual bidders, federal or state officials or employees for special consideration in the letting or award of this contract;~~

~~8.1.5 otherwise taken any action in restraint of free competitive bidding.~~

~~8.2 Contractor further affirms that that neither Contractor nor anyone on its behalf, including affiliate and subsidiary entities of Contractor, has:~~

~~8.2.1 made its bid in the interest of, or on behalf of, any undisclosed person, partnership, company, association, organization, or corporation and that the bid is genuine and is not a sham;~~

~~8.2.2 directly or indirectly colluded, conspired, connived, or agreed with any potential or actual bidder or anyone else to put in a sham bid;~~

~~8.2.3 otherwise taken any action to put in a sham bid.~~

**ADDENDUM ACKNOWLEDGEMENT FORM**  
**SOLICITATION NO.: CRFQ 0803 DOT1700000053**

**Instructions:** Please acknowledge receipt of all addenda issued with this solicitation by completing this addendum acknowledgment form. Check the box next to each addendum received and sign below. Failure to acknowledge addenda may result in bid disqualification.

**Acknowledgment:** I hereby acknowledge receipt of the following addenda and have made the necessary revisions to my proposal, plans and/or specification, etc.

**Addendum Numbers Received:**

(Check the box next to each addendum received)

- |  |  |
|--|--|
| <input checked="" type="checkbox"/> Addendum No. 1 | <input type="checkbox"/> Addendum No. 6  |
| <input type="checkbox"/> Addendum No. 2            | <input type="checkbox"/> Addendum No. 7  |
| <input type="checkbox"/> Addendum No. 3            | <input type="checkbox"/> Addendum No. 8  |
| <input type="checkbox"/> Addendum No. 4            | <input type="checkbox"/> Addendum No. 9  |
| <input type="checkbox"/> Addendum No. 5            | <input type="checkbox"/> Addendum No. 10 |

I understand that failure to confirm the receipt of addenda may be cause for rejection of this bid. I further understand that that any verbal representation made or assumed to be made during any oral discussion held between Vendor's representatives and any state personnel is not binding. Only the information issued in writing and added to the specifications by an official addendum is binding.

Carr Concrete a division of CXT, Inc.

Company

[Signature]

Authorized Signature

2-22-17

Date

NOTE: This addendum acknowledgment should be submitted with the bid to expedite document processing.





Purchasing Division  
2019 Washington Street East  
Post Office Box 50130  
Charleston, WV 25305-0130

State of West Virginia  
Request for Quotation  
19 - Highways

Proc Folder: 276416

Doc Description: ADDENDUM\_1: PRE-CAST CONCRETE BOX CULVERT SECTIONS

Proc Type: Central Master Agreement

Date Issued	Solicitation Closes	Solicitation No	Version
2017-02-10	2017-02-23 13:30:00	CRFQ 0803 DOT1700000053	2

**BID RECEIVING LOCATION**

BID CLERK

DEPARTMENT OF ADMINISTRATION

PURCHASING DIVISION

2019 WASHINGTON ST E

CHARLESTON

WV

25305

US

**VENDOR**

Vendor Name, Address and Telephone Number:

Carr Concrete a division of CXT, Inc  
P.O. Box 265  
Waverly, WV 26184  
304-464-4441

**FOR INFORMATION CONTACT THE BUYER**

Mark A Atkins

(304) 558-2307

mark.a.atkins@wv.gov

Signature X

FEIN #

91-1498605

DATE

2-22-17

All offers subject to all terms and conditions contained in this solicitation

**ADDITIONAL INFORMATION:**

ADDENDUM\_1: Is issued for the following:

1. Removal of Section 8 - Anti-Collusion Clause in the Specifications in its entirety.

NO OTHER CHANGES.

INVOICE TO		SHIP TO	
VARIOUS AGENCY LOCATIONS AS INDICATED BY ORDER		STATE OF WEST VIRGINIA VARIOUS LOCATIONS AS INDICATED BY ORDER	
No City	WV99999	No City	WV 99999
US		US	

Line	Comm Ln Desc	Qty	Unit Issue	Unit Price	Total Price
1	PRE-CAST REINFORCED CONCRETE BOX CULVERT	0.00000	EA		

Comm Code	Manufacturer	Specification	Model #
95121633			

**Extended Description :**

PRE-CAST REINFORCED CONCRETE BOX CULVERT SECTIONS  
PER THE EXHIBIT\_A PRICING PAGES DISTRICTS 1-10

NOTE: Vendor shall use Exhibit A Pricing Pages for bid pricing. If bidding online vendor must attach the pricing pages and information attachment to their bid. See Section 18 of Instructions to Bidders for additional information.

**SCHEDULE OF EVENTS**

Line	Event	Event Date
1	Technical Questions due by:	2017-02-09



DOT1700000053	<b>Document Phase</b> Draft	<b>Document Description</b> ADDENDUM_1: PRE-CAST CONCRETE BOX CULVERT SECTIONS	<b>Page 3</b> of 3
---------------	--------------------------------	--	-----------------------

### ADDITIONAL TERMS AND CONDITIONS

See attached document(s) for additional Terms and Conditions