LIST OF PROPOSED SUBCONTRACTORS
AND EQUIPMENT/MATERIAL SUPPLIERS

List below each major branch of work and major equipment/material supplier category for this
proposal and the subcontractor or supplier proposed for that portion of work. Provide also the Contractor
License Number for each subcontractor as required by the “West Virginia Contractor Licensing Act”. If the
branch of work is to be completed solely by an equipment/material supplier, indicate by notation below in
the contractor license number column.

It is the responsibility of any contractor soliciting bids or quotes from subcontractors to verify the
eligibility of all subcontractors and equipment/material suppliers being proposed to perform the work. The
Contractor has full responsibility for satisfactory execution of all work in accordance with the Contract
Documents. Any change of proposed subcontractors or equipment/material suppliers shall be at no cost to
the Owner, as the Contractor has full responsibility for execution of the work.
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(Signature of Responsible Company) (Company Name) d
on this date ?-5-20/7 submit the following list of subcontractors and major material
suppliers for your review and comment. This is the final and complete list of companjes who will be
performing work or supplying materials for /¥), atl Go eadiaess /cf;' Jert

(Project Name)

1 agree that once the subcontractors and material suppliers listed are approved for use by the
Owner, no other subcontractors, or substitute for any subcontractors listed below, will be used in the
performance of the contract without written approval of the Owner.
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Material Category Subcontractor/Supplier License Number
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