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EXPRESSION OF INTEREST

Pine Bluff (Wilson) Refuse
(Requisition Number CEOI DEP1800000004

1.0 QUALIFICATIONS
1.1 Corporate History and Experience

Potesta & Associates, Inc. (POTESTA) proposes to provide professional engineering design services
and construction monitoring services to the West Virginia Department of Environmental Protection,
Office of Abandoned Mine Lands & Reclamation (WVDEP, AML). These services will consist of
attendance at pre-bid and pre-construction conferences, construction monitoring, providing a revised
Engineer’s Cost Estimate, review of plan and specification and other miscellaneous services as may
be required for the Pine Bluff (Wilson) Refuse Project located in Harrison County, West Virginia,
POTESTA understands the project will consist of the following design services:

Upgrade access as required.

Protect area of the adjacent cemetery.

Clear and grub affected areas.

Regrade as necessary,

Entomb acid-forming materials with on-site-available borrow material and away

from any water source.

+ Install drainage channels, underdrains, and/or other controls to safely convey water
off-site.

4 Condition and revegetate all disturbed areas.

+ Obtain required permits NPDES PERMIT, MM109

> > > o @

POTESTA is an engineering and environmental consulting firm providing professional services to
deliver innovative, cost-effective solutions to complex problems. Our firm is multi-disciplinary and
has a diversified practice covering engineering (civil, chemical, environmental, geotechnical,
mechanical, and mining), permitting, site characterization and remediation, and general
environmental consulting. Civil/site, geotechnical and mining engineering are areas of extensive
expertise at POTESTA. We have worked on numerous engineering projects (ranging from site
grading and drainage plans for university dorms and commercial/presidential developments, to
power plant foundations to mine layouts/reclamation of abandoned mine lands) throughout the
region. Our 14 registered professional engineers have over 300 years of experience among them and
are supported by a large group of engineers, designers, surveyors and a landscape architect.
Regulatory liaison and environmental compliance are areas of exceptional strength for POTESTA as
the President of the company is a former director of the West Virginia Department of Natural
Resources.
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Our clients include state, local, and federal government agencies, mining companies, manufacturers,
utility companies, waste management companies, chemical companies, architects, attorneys,
financial institutions, insurance companies, land developers, and construction companies.

We carry a full line of insurance coverage including general liability, errors and omissions, and
workers’ compensation; POTESTA’s certificate of Liability Insurance is included in Appendix A.
We also have quality control procedures to assist in providing our clients with quality projects.

POTESTA offers the following professional services.
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404 Permit Preparation and Negotiation

Acid Mine Drainage Control

Asbestos Inspection

Benthic and Biological Studies

CADD Services (AutoCAD 2018, Various Software
Design Packages, Digitizing and Plotting)

Chemical Engineering

Civil Engineering

Clean Air Act Compliance

Construction Monitoring

Corporate Environmental Management

Design of Shurry Impoundments and Refuse Disposal
Sites

Dewatering Plans

Environmental Engineering

Environmental Impact Studies

Environmental Site Assessments

Environmental Audits

Environmental Engineering

Erosion and Sedimentation Control Plans

Expert Witness and Litigation Support

Feasibility Studies

Foundation Design

Geological Services

Geotechnical Engineering

Ground and Surface Water Sampling

Groundwater Investigation and Remediation
Groundwater Protection Plans

Hazardous Waste Management

Hydrologic and Hydraulic Evaluations

In-Situ and Ex-Situ Biostimulation/Bioaugmentation
Landfill Design and Land Use and Natural Resource
Planning

Landfill Ciosure Plans

Land Use and Natural Resource Planning

Mining Engineering

Multimedia Sampling (Air, Fly Ash, Rock, Soil,
Water)

Pollution Prevention and Waste Minimization
Planning

>
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Permitting (Air, FERC, Fly Ash Haulback, Mining,
NPDES, Quarry and Solid and Hazardous Waste)
Post Reclamation Land Uses

Pre-Blast and Pre-Subsidence Surveys

Preparation of Construction Documents (Calculations
Brief, Construction Drawings, Contractor’s Bid Sheet,
Engineer’s Cost Estimate, QA/QC Manual and
Technical Specifications)

Reclamation Design and Planning

Reclamation Liability Assessments

Regulatory Liaison Services

Risk-Based Environmental Assessment

SARA Title ITI, TIER II and Form R Inventory and
Reporting

Sewer Line Design

Site Characterization and Remediation Planning
Site Design/Planning

Soil Science/Agronomy

Spill Prevention Control and Countermeasure Plans
Stabilization and Closure of Waste Impoundments
Stormwater Management and Permitting

Stream Benthic Macro-Invertebrate Surveys and
Toxicity Evaluations

Stream and Water Restoration

Subsidence Studies

Subsurface Explorations

Surface and Groundwater Monitoring, Statistical
Analysis and Reporting

Surveying (Traditional and Global Positioning
System)

UST Closure and Site Remediation

UST Installation Monitoring

Waste Facility Permitting and Design

Waste Disposal Design

Water Line Design

Water/Wastewater Treatment Design

Wetland Investigation and Delineation, Mitigation
Design and Monitoring

Expression of Interest for Pine Bluff (Wilson) Refuse-CEOI 0313 DEP1800000004 (0102-18-0218), July 9, 2018

Page 2



POTESTA has the following staff in our Morgantown, West Virginia office:

5 Engineers, Including 3 Professional Engineers

3 Scientists {Biologists, Ecologists, Environmental Scientists, Etc.)
1 CADD Operators/Designer

1 Support and Other Staff

POTESTA has the following staff in our Charleston, West Virginia office:

17 Engineers, Including 11 Professional Engineers

16 Scientists (Biologists, Ecologists, Environmental Scientists, Etc.)
3 Geologists/Hydrogeologists/Geological Scientist
1 Hydrologist

7 Surveyors
6 CADD Operators/Designers

10 Technicians/Construction Monitors
9 Support and Other Staff

POTESTA, since starting in 1997, has grown to over 80 employees in three offices. Included are 14
registered professional engineers (R.P.E.’s), 3 registered professional licensed land surveyors
(P.L.S.’s), and one Ph.D. whose specialties include aquatic biology and water quality. POTESTA
has assembled a team that has historically served WVDEP, AML on numerous AML projects. In
fact, our staff has worked on over 160 AML projects for WVDEP (and more in other states) on four
different WVDEP, AML contracts dating back into the mid 1980's. We have an ongoing workload
with WVDEP, AML.

POTESTA will perform the work for this project from our Morgantown, West Virginia office. Our
Morgantown office is in close proximity to WVDEP’s Bridgeport office and will facilitate
immediate response to your needs and allow meetings to be attended within minutes notice; in
addition, we can draw upon support from our Charleston office which also has experience with AML
projects. POTESTA emphasizes that we will make a priority commitment to this project.

POTESTA has completed projects involving civil, structural, geological, hydrological and
reclamation engineering; land use and natural resource planning; soil science/agronomy;
hydrology/geology; stream and water restoration; and post reclamation land uses. We also have open
ended statewide contracts with the West Virginia Division of Highways (WVDOH) for
environmental remediation and asbestos inspection services. In addition, we have the preeminent
staff in West Virginia for addressing issues regarding water quality and regulatory issues since
(a) one of our principals is a former head of the state environmental regulatory agency, and (b) we
have one Ph.D. and numerous others with master’s degrees whose specialty is water quality. Asa
result, POTESTA will provide the required expertise to complete this AML project in a timely,
economical, and efficient manner.

POTESTA has assembled a successful team of employees that have historically worked on WVDEP,
AML projects. In fact, our staffhas 125+ years experience working on WVDEP, AML projects and
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AML projects in other states. Our staff’s direct knowledge of the AML program guidelines and
personnel, our familiarity with the applicable state regulations, and our commitment to success will
benefit WVDEP, AML.

POTESTA has 10+ employees with experience on WVDEP, AML projects. POTESTA employees
have worked on and have experience in the following WVDEP, AML projects:

Assessment of Contamination (e.g., PCB’s, asbestos)
Demolition of Structures

Diversion of Stormwater

Identifying and Controlling Acid Mine Drainage
Landslides

Mine Fires

Passive Acid Mine Drainage Treatment
Reclamation of Refuse Piles

Sealing Mine Portals

Stream Relocations

Subsidence Assessment and Remediation
USCOE Permitting

Water Line Design

Water Supply Feasibility Studies and Design
Inventory of Residential Water Supplies
Wetland Assessments

L I B B B B S K R B R R

POTESTA has completed several AML projects and projects similar to a WVDEP, AML type
project. These include water line design and construction administration and observation, design and
permitting of refuse piles and slurry impoundments, evaluating mine drainage from pre-SMCRA
sites, reclamation designs for WVDEP, LCAP, landslides, stream monitoring, development of
grading plans, mine reclamation liability assessments, watershed assessments including evaluation of
impact from AMD including AMD from pre-SMCRA sites, detention pond designs, wetland studies,
mine site design and permitting and design of numerous storm water structures.

Appendix B contains the executed Request for Solicitation, Certification and Signature Page,
Addendum Acknowledgement Form, Disclosure of Interested Parties to Contracts, and Purchasing
Affidavit Form.

The following describes POTESTA’s qualifications for the surveying, aerial mapping, subsurface
exploration, and laboratory services necessary for this project.

POTESTA proposes to utilize our own survey crews on this project. POTESTA will perform all of
the surveying required for this contract using in-house personnel. POTESTA has three licensed
professional surveyors with over 50 years of combined surveying experience. Qur surveyors are
experienced in all aspects of surveying such as topographic mapping, boundary and property surveys,
and construction surveys for layout of work, record drawings, and quantity measurements. We have
three survey crews and the capability to add a fourth crew if necessary.
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POTESTA’s surveyors use state-of-the-art “Field to Finish” equipment such as total station
instruments, Trimble R-8 Glonass, data collectors, AutoCAD 2018, Autodesk Land Desktop and
Autodesk Civil 3D design software, computer hardware for data management, and 2 Hewlett Packard
Designjet 7100 color ink jet plotter.

POTESTA is equipped with modern surveying instruments allowing efficient data processing and
accurate gathering of field information. Total station instruments equipped with data collectors are
utilized for complete field-to-office automation allowing for high levels of productivity in the field.
The latest versions of software are then used to process survey data and create drawings or required
end products.

POTESTA utilizes state of the art computers and hardware, networked through Windows NT, for
interfacing of drafting and surveying departments. Thus, drawing and surveying data files can be
shared efficiently.

Surveys and mapping are completed to the standards as outlined by the National Map Standards as
well as other applicable quality standards,

Additional information on POTESTA’s corporate history and experience is included in the AML
Consultant Confidential Qualification Questionnaire included in Appendix C.

1.2 Experience, Qualificatlons, and Performance Data of Primary Staff
Primary staff POTESTA commits to this contract and their roles are as follows:

Mr. Dana L. Burns, PE, Vice President at POTESTA, will serve as principal-in-charge for this
project. Mr. Burns has served as project manager or principal-in-charge on three open end contracts
for WVDEP, AML from 1986 through 1997 totaling over 65 projects. In addition, Mr. Burns has
served as the principal-in-charge for numerous other WVDEP, AML projects since 2003.
Mr. Burns® experience includes over 40 years of civil and environmental engineering and related
projects including water line extensions, sealing portals, regrading refusc, site assessments, mine
fires, preliminary feasibility evaluations, detailed design, and preparation of construction drawings,
specifications, and bid documents. Mr. Burns will ensure that the AML workload is properly
supported.

Mr. David B. Sharp, PE, will serve as a project manager/design team leader. Mr. Sharp is the
Branch Manager of POTESTA’s Morgantown office. Mr. Sharp is a registered professional engineer
in Maryland, West Virginia, Pennsylvania, Ohio, and Kentucky. Mr. Sharp has over 24 years of
experience with engineering and environmental consulting projects throughout the region. Mr. Sharp
obtained his bachelor’s and master’s degrees from West Virginia University and has spent a large
part of his career involved with geotechnical engineering, construction observation/management, and
municipal projects. Mr. Sharp has worked on and managed numerous projects involving mine
permitting, mine reclamation, acid mine drainage, hydrology, geotechnical stability analysis, and
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many other components that would typically be encountered on an abandoned mine reclamation
project. Many of these projects have included preliminary planning and assessments, as well as
geotechnical engineering, assessments of potential treatment technologies, and preparation of
bidding and construction documents.

Mr. Tim Rice will serve as a senior engineer and the primary contact for this project. Mr. Rice has
over 33 years of full-time experience and has worked on nearly 80 different AML projects for West
Virginia, Maryland, Ohio and Pennsylvania. His AML experience includes abandoned surface and
deep mine reclamation; mine portal and shaft closures; hydraulic and hydrologic design/evaluation;
remining explorations; mine refuse and deep mine fire abatement and extinguishing plans;
subsidence explorations and mitigation plans; hazardous waste abatement plans; water feasibility
studies and water system design; construction observation and management plans; natural stream
restoration projects; geotechnical explorations; slope stability analyses; preparation of construction
drawings, specifications and engineers estimates; and directing both pre-bid and pre-construction
meetings. Mr. Rice is familiar with management of subcontractors, as well as managing staff and
equipment needs for the design team.

Mr. Chad Griffith, PE, has worked as a project manager for multiple surface mining permits.
Mr. Griffith has over 12 years of engineering experience and his work has involved civil design
aspects including drainage structures, storm water control, and haul road design to name a few.

Messts. Mark Kiser, PE, and Terence Moran, PE, will serve as project advisors if needed. Mr. Kiser
has served as a project manager/project engineer for over 40 AML projects in West Virginia.
Mr. Kiser has over 33 years of experience in civil and environmental engineering projects including
evaluation, design, preparation of plans and specifications, and construction administration. He has
worked on over 65 AML projects as well as extensive experience with the coal industry. Mr. Kiser
performs constructability reviews on our projects during and after design. Mr. Kiser is currently
POTESTA’s project manager for POTESTA’s WVDEP, LCAP contract.

Mr. Moran has served as project manager/project engineer or assisted with over 60 AML projects in
West Virginia and Virginia. Mr. Moran has 27 years of experience in civil and environmental
engineering projects, including evaluation, design, preparation of plans and specifications, and
construction administration. Mr. Moran has co-authored multiple papers, including one on the
abatement of AMD at the Omega Mine site and another on evaluating AMD of AML sites during
preaquisition site assessments. Messrs. Kiser and Moran have worked on AML projects that
addressed such technical issues as AMD, sealing portals, regrading refuse, diverting stormwater,
landslides, subsidence and water supply. Messrs, Kiser and Moran are both familiar with
requirements of AML projects and will ensure that WVDEDP is satisfied with POTESTA’s work by
ensuring that proper QA/QC and timeliness are adhered to.

NOTE: Since POTESTA has 14 professional engineers (P.E.), a combined significant track
record with AML projects, POTESTA believes it can handle a substantial AML
workload. Hence, POTESTA can adequately staff the Pine Bluff (Wilson) Refuse
Project.
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POTESTA has one other PE with AML and related design experience in Mr. Patrick Ward. His
individual experience and capabilities are discussed in further detail later in this section and in
Appendix D.

POTESTA has an additional project manager/project engineer in Mr. Chris Grose who has worked
on numerous WVDEP, AML projects. Mr. Grose has 26 years of experience and will serve as
POTESTA'’s geotechnical scientist for work on this contract. Mr. Grose currently oversees aspects
of geotechnical work at POTESTA and has worked on WVDEP, AML projects since 1990.
Mr. Grose will evaluate slope stability issues with respect to regraded coal refuse, landslide
abatement, or other steep slope applications.

Abbreviated personal history statements of primary staff and more detailed descriptions of staff
experience are presented in the AML Consultant Confidential Qualification Questionnaire in
Appendix C, and the AML and Related Project Experience Matrix in Appendix D.

1.3 Experience, Qualifications, and Performance Data of Other Staff

POTESTA has a staff of over 80 technical and support personnel. Combined with our team of highly
experienced subcontractors, POTESTA is exceptionally well suited to: (1) complete surveying and
mapping; (2) perform geotechnical services including subsurface exploration and laboratory analysis;
(3) design drainage diversion structures such as mine seals, reinforced concrete caps over vertical
openings, channels and culverts, perform regrading plans for the refuse areas, and design dewatering
plans, if necessary; (4) develop engineering drawings, contract specifications, permit applications
and other contract documents; and (5) attend a pre-bid meeting and pre-construction conference as
may be required for the Pine Bluff (Wilson) Refuse Project. POTESTA can conduct all design
engineering work required for this project with present personnel.

POTESTA’s project managers will be supported by a team of engineers, scientists, surveyors,
hydrologists, geologist/hydrogeologists, biologists, CADD operators, and other support personnel
from POTESTA’s staff. Included are geotechnical scientists and geotechnical engineers such as
Mr. Chris Grose and Mr. Patrick Ward, PE, who have both worked on numerous AML projects;
project engineers such as Jason Gandee, Robert Ammirato, PE, and Jarrett Smith, PE;
Mr. Victor Dawson, PLS, who has worked on developing mapping or performing construction layout
on projects dating back into the late 1980's; and POTESTA’s team of CADD Operators whom have
also worked on AML projects.

Abbreviated personal history statements of key personnel are presented in the AML Consultant
Confidential Qualification Questionnaire presented in Appendix C. Additional information is
included in Section 1.4 “Management Plan and Location of Facilities.”

Our corporate and staff’s experience involves civil {including water supply systems), structural,
geological, hydrological, environmental, mining, geotechnical, and reclamation engineering; land use
and natural resource planning; soil science/agronomy; hydrology/geology; surface/underground coal
mining; environmental and ecological principles in land reclamation, stream and water restoration,
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and post reclamation land uses; and contract administration. Our capabilities, qualifications and
expertise in design of AML projects are further exemplified in the attached Service Briefs located in
Appendix E and Project Abstracts located in Appendix F.

POTESTA provides multi-disciplinary services and can perform all of the professional services
required under this contract,

1.4 Management Plan and Location of Facilities

Management Plan

POTESTA'’s proposed project organization chart including key staff and subcontractors is contained
in Appendix G. Work will be performed at POTESTA’s Morgantown, West Virginia office or
on-site as may be required. Our Morgantown office will be supported, if needed, by our Charleston
office.

POTESTA's professional, technical, and support staff have extensive experience on water supply
and WVDEP, AML projects. We are well qualified to serve WVDEP on this project. We stand
ready to commit the personne] and resources required to complete this project in a timely, technically
sound, and cost-efficient manner. POTESTA’s large staff size will allow us to work on this project
on an accelerated schedule if necessary.

POTESTA’s principal-in-charge will be responsible for contract management (administration) and
shall coordinate and direct all aspects of the project. The principal-in-charge will review the
proposed project, assign a project manager, assemble a project team and appoint key staff to develop
a proposed scope of work. The principal-in-charge and project manager will visit the site with
WVDEP, AML to review site conditions and the proposed services to be completed and guide the
preparation of a detailed proposal and cost estimate. A written proposal including a detailed scope of
work and an associated manhour and cost estimate will then be prepared and submitted to WVDEP,
AML for review. The project manager will review the proposal with the WVDEP, AML including a
task-by-task discussion of work items and the related costs. Upon WVDEP, AML’s approval of the
proposal, the project manager will arrange for the start of project activities. The principal-in-charge
will provide the project manager the required staff necessary to complete the project activities, will
review the project budget and schedule during performance of the project, and will provide a final
QA/QC review of the documents prior to submittal to the WVDEP, AML. Mr. Dana Burns, PE will
serve as the principal-in-charge on this project. Day-to-day project activities for this project will be
performed under the direction of our project manager, Mr. Dave Sharp, PE. Mr. Tim Rice, EIT, will
serve as a “backup” project manager for quality assurance/quality control. The project manager will
develop a detailed step-by-step project work plan so that the project activities are completed in a
correct manner, on-budget, and on-time. They will also review work products at intermediate points
and prior to project completion. They will conduct project status reports which may include weekly
meetings, memos, or telephone calls with the WVDEP, AML project manager as required. The
project manager will supervise the day to day work in progress, will coordinate with POTESTA’s
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subcontractors to provide necessary services, and review work products at intermediate points and
prior to submittal to the WVDEP, AML.

POTESTA will utilize the appropriate classification of staff to conduct activities required for the
project. Our large, experienced staff allows us to respond quickly, provides flexibility, and will
provide for the opportunity of high level input from in-house experts on complex multi-disciplinary
projects. Our normal method of staffing projects is to assign a small project team with total
responsibility for completion of the work to the client’s satisfaction and budget. Where necessary,
the team can draw on the expertise available within POTESTA’s large staff. POTESTA offers a
large staff with the efficiency and rates normally associated with a small firm.

WVDEP, AML has indicated that preliminary design documents will be due 60 calendar days from
the issuance of the Purchase Order to the awarded vendor for the Pine Bluff (Wilson) Refuse Project.
If selected, POTESTA stands ready to meet your timeframe.

Project Budget Control

The project manager will be responsible for monitoring the project budget and keeping the
principal-in-charge informed of its status. POTESTAs staff enters time into POTESTA’s InFocus
computer system on a daily and/or weekly basis. POTESTA’s project managers can access InFocus
at any time, thus allowing “real-time” control of project costs. In addition, field representatives
routinely keep track of subcontractor costs on a daily basis. Thus we can, in effect, keep track of the
total project costs on a weekly basis. Our subcontractors commonly invoice at monthly intervals and
there is seldom a discrepancy between our field representative’s pay items and our subcontractor’s
invoice.

Scheduie Control

Direct responsibility for schedule control lies with the project manager. Initially, the project manager
will review schedule requirements (understood to be 60 days for submittal of preliminary design
documents) to see how they can be achieved given the anticipated scope of work. As the project
progresses, the project manager will monitor progress and compare it with the established schedule
on a weekly basis keeping the principal-in-charge aware of the schedule’s status. In this manner, the
principal-in-charge can make staff adjustments to allow the project manager to maintain the project
schedule. If circumstances develop that make it impossible to maintain the project schedule, the
project manager will contact the WVDEP project manager to develop a mutually acceptable
adjustment to the schedule and/or work plan.

Location of Facilities

POTESTA will complete the work under this contract in our Morgantown, West Virginia office.
Our subcontractors are located in the Morgantown area or other strategic locations and are quite
familiar with the coalfields of West Virginia where the Pine Bluff (Wilson) Refuse Project is located.
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ualitv Assurance/Quality Control

Submittals to the WVDEP will be reviewed and commented on by the project manager and the
principal-in-charge prior to submittal to the WVDEP. Both the project managers and the
principal-in-charge have worked on numerous WVDEP, AML projects, and thus understand the level
of detail and expectations for WVDEP, AML projects. POTESTA utilizes standardized Quality
Assurance/Quality Control (QA/QC) practices such as consistency checks, color coding of checked
copies/calculations, and review of method of measurements versus quantity tallies to insure QA/QC
expectations are met.

2.0 REFERENCES

Mr. Darren Bennett —- WVDEP — AML, Bridgeport, WV Office 304-842-1900
Mr. Malcom Allison - WVDEP — AML, Bridgeport, WV Office 304-842-1900
Mr. Nick Estes — WVDEP — AML, Charleston, WV Office 304-926-0466
Mr. Roger Earle - WVDEP — AML, Charleston, WV Office 304-926-0499
3.0 CLOSING

We look forward to continuing to serve WVDEP, AML on the Pine Bluff (Wilson) Refuse Project
and bring it to completion. Our commitment is to provide quality service, rapid response and project
completion, and to exceed your expectations for services performed under this project. We believe
the track record of our professionals demonstrates our ability and commitment.
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e POTE&AS-01 KCOLLINS
ACOFS CERTIFICATE OF LIABILITY INSURANCE R

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS -
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES

BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy{ies) must have ADDITIONAL INSURED provisions or be endorsed.

if SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on
thls certiflcate does not confer rights to the certificate holder in lieu of such endorsement(s).

PRODUCER CONTACT
8300 Greansboro Drive | PHONE e (703) 8272277 (2% nor(703) 8272279
Suite 980 . 5k ss. admin@amesgough.com
Micioan, VA 22102 INSURER(S) AFFORDING COVERAGE _NAICE
insurer A : Valley Forge Insurance Company A{XV) 20508
INSURED msurer B : Continental Casualty Company (CNA) A, XV 20443
Potesta & Associates, Inc. msurer ¢ : American Casualty Co of Reading, PA A 20427
7012 MacCorkle Avenue, SE msurer o : Evanston Insurance Company 35378
Charleston, WV 25304
INSURER E :
INSURER F :
COVERAGES CERTIFICATE NUMBER: REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TC THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

Iy TYPE OF INSURANCE e e POLICY NUMEER DGR RO LiniTs
A | X | COMMERCIAL GENERAL LIABILITY EACH OCCURRENGE R 1,000,000
| cramsmae | X | occur 6057035330 03/07/2018 | 03/07/2019 | PAMAGE IQRENTED $ 100,000
7 MI;ZD EXP (Any one person) $ 1 51000
L PERSONAL & ADV INJURY | $ 1,000,000
GEN'L AGGREGATE LIMIT APPLIES PER: GENERAL AGGREGATE $ 2,000,000
X | poLicy §§é’f I:I LOC PRODUCTS - COMPIOP AGG_| § 2,000,000
OTHER: $
A | AUTOMOBILE LIABILITY 4%5'”@5 LIMIT s 1,000,000
X | iny auTO 6057035327 03/07/2018 | 03/07/2019 BODILY INJURY (Per potsan) | 5
| OWNED SCHEDULED
AUTOE ONLY AJTOS BODILY INJURY (Per accident) | §
|| B onuy HOPRENS | o acedenty o $
$
B | X | umwerenauns | X | ocour EACH OCCURRENCE $ 9,000,000
EXCESS LIAB CLAIMS-MADE 6057035358 03/07/2018 | 030712019 | - ooroare s 9,000,000
pep | X | rerenmions 10,000 s
C |WORKERS COMPENEATION X i PER | OTH-
AND EMPLOYERS' LIABILITY STATUTE ER
IN
ANy PROPRIETOREARTNERIEXECUTIVE E‘E - 6057035344 03/07/2018 | 03/07/2019 | . .\ accimeny s 1,000,0C0
'“"’mﬁﬂ m E.L. DISEASE - EA EMPLOYEE § 1,000,000
if yas, describe under 1,000,000
DESCRIPTION OF OPERATIONS betw E.L. DISEASE - POLICY LIMIT | § WO,
D |Professional Liab. MKLV7PL0002081 03/07/2018 | 03/07/2019 (Per Claim/Aggregate 5,000,000

DESCRIFTION OF OPERATIONS [ LOCATIONS / VEHICLES [ACORD 101, Addltional Remarks Schedule, mzy be attached If more space Is regulrad)
Pollution Liability is included in the Professional Liability policy and shares the limits per the policy terms and condifions.

CERTIFICATE HOLDER CANCELLATION
SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
EVIDENCE OF COVERAGE ACCORDANCE WITH THE POLICY PROVISIONS.
AUTHORIZED REPRESENTATVE
| i & 7 ,
ACORD 25 (2016/03) © 1988-2015 ACORD CORPORATION. All rights reserved.

The ACORD name and logo are registered marks of ACORD



Purchasing Divison State of West Virginia

&\ | 2019 Washington Street East :
B ostOaE cxlo0 50 Centralized Expression of interest

5, )| Charleston, WV 253050130 02 — Architect/Engr

Proc Folder: 425827
Doc Description: Addendum No.01 EQL - Pine Bluff {Witson) Refuse - EPAM 16038
Proc Type: Central Purchase Order

DEPARTMENT OF ADMINISTRATION

PURCHASING DIVISION

2019 WASHINGTON STE

CHARLESTON Wy 25305
us

Date tssued Solicitation Closes | Solicitation No Version
2018-06-07 2018-07-10 CEOI 0313 DEP1800000004 2
13:30:00
[BID RECEIVING LOCATION.
BID CLERK

Vondor Nama, Address and Telephone Number:
Potesta & Associates, Inc.
125 Lakeview Drive
Morgantown, West Virginia 26508

(304) 225-2245

FOR INFDRMATION CONTACT THE BUYER

Brittany E Ingraham
(304) 558-2157
brittany.e.ingraham@wv.gov

Signature X @M /"%M FEINE 311500066

paTE July 6, 2018

All offers subject to all terms and conditions contained in this solicitation

Page : 1

FORM ID : WV-PRC-CECI-001




Addendum

Addendum No.01 issued to publish and distribute the attached information to the vendor community.

Expression of Interest
(DEP Pine Bluff (Wilson) Refuse Project)

The West Virginia Purchasing Division is soliciting Expression(s) of interest for the Agency, The Department of Environmental Protection

(WVDEP] from qualified firms

to pravide engineering services and other reiated professional services per the bid requirements, specifications, and terms and conditions as

attached hereto.

* Online submissgion of Expression of Interest are Prohibited.”

INVOICE T oo o bas e o i g v st ve e s B

sw_pw e e o o s .. s s |

ENVIRONMENTAL PROTECTION
OFFICE OF AMLER

601 57TH ST SE

ENVIRONMENTAL PROTECTION
OFFICE OF AML&R

601 57TH ST SE

CHARLESTON WV25304 CHARLESTON WV 25304
us us

Ling Comm Ln Desc Qty Unit Issue

1 EQI Engineering Designh Services

Comm Code Manufacturer Specification Model #
81100000

Extended Description :

*Dates of Service are estimated for bidding purposes only.

Page: 2




SOLICITATION NUMBER; CEOI DEP1800000004
Addendum Number: No.01

The purpose of this addendum is to modify the solicitation identified as
(“Solicitation™) to reflect the change(s) identified and described below.

Applicable Addendum Category:
[¢/] Modify bid opening date and time
[ | Modify specifications of product or service being sought
[ | Attachment of vendor questions and responses
[ | Attachment of pre-bid sign-in sheet
[ | Correction of error

i¢/] Other

Description of Modification to Solicitation:
Addendum issued to publish and distribute the attached documentation to the vendor community.
THE PURPOSE OF THIS ADDENDUM IS TO CHANGE THE FOLLOWING:
Question Deadline: WAS 06/05/2018 at 9 AM EST, IS NOW 06/28/2018 at 9 AM EST
Bld Opening Date: WAS 06/12/2018 at 1:30 PM EST, IS NOW 07/10/2018 at 1:30 PM EST
Buyer: WAS Guy Nisbet, IS NOW Brittany Ingraham
Email: Brittany. E.Ingraham@wv.gov

No other changes.

Additional Documentation: Documentation related to this Addendum (if any) has been
included herewith as Attachment A and is specifically incorporated herein by reference.

Terms and Conditions:

1. All provisions of the Solicitation and other addenda not modified herein shall remain in
full force and effect.

2. Vendor should acknowledge receipt of all addenda issued for this Solicitation by
completing an Addendum Acknowledgment, a copy of which is included herewith.
Failure to acknowledge addenda may result in bid disqualification. The addendum
acknowledgement should be submitted with the bid to expedite document processing,

Revised 6/8/2012



ADDENDUM ACKNOWLEDGEMENT FORM
SOLICITATION NO.:

Instructions: Please acknowledge receipt of all addenda issued with this solicitation by completing this
addendum acknowledgment form. Check the box next to each addendum received and sign below.
Failure to acknowledge addenda may result in bid disqualification.

Acknowledgment: I hereby acknowledge receipt of the following addenda and have made the
necessary revisions to my proposal, plans and/or specification, etc.

Addendum Numbers Received:
(Check the box next to each addendum received)

/1 Addendum No. 1 [ ] Addendum No.6
[ 1 Addendum No.2 [ 1 Addendum No.7
[ ] Addendum No. 3 [ 1 Addendum No.8
[ 1 Addendum No.4 [ 1 Addendum No.9
[ ] Addendum No.$5 [ 1 Addendum No. 10

| understand that failure to confirm the receipt of addenda may be cause for rejection of this bid. I
further understand that any verbal representation made or assumed to be made during any oral
discussion held between Vendor’s representatives and any state personnel is not binding. Only the
information issued in writing and added to the specifications by an official addendum is binding.

Potesta & Associates, Inc.

Sy

Authorized Signature

July 9, 2018
Date

NOTE: This addendum acknowledgement should be submitted with the bid to expedite document processing.
Revised 6/8/2012



. Purchasing Divison

"€ | 2019 Washington Street East
ot | Post Office Box 50130
§| Charleston, WV 26305-0130

State of West Virginia
Centralized Expression of Interest

02 - Architect/Engr

Proc Folder; 425927

Proc Type: Ceniral Purchase QOrder

Doc Description: EQ| - Pine Bluff (Wilson) Refuse - EPAM16038

Date Issued Solicitation Closes Solicitation No Verslon

2018-05-15 2018-06-12 CEOI 0313 DEP1800000004 1
13:30:00

BID RECEIVING LOCATION

BID CLERK

DEPARTMENT OF ADMINISTRATION
PURCHASING DIVISION

2019 WASHINGTON STE

CHARLESTON Wv 25305
us
VENDOR

Vendor Name, Address and Telephone Number:

Potesta & Associates, Inc.
125 Lakeview Drive
Morgantown, West Virginia 26508

(304) 225-2245

FOR INFORMATION CONTACT THE BUYER
Guy Nisbet

(304) 558-2596

guy.l.nisbet@wv.gov

FEIN# 311509066

paTe July 9, 2018

All offers subject to all terms and conditions contained In this solicitation

Page : 1

FORM 1D : WV-PRC-CECI-001




[ADDITIONAL INFORMATION:.

Expression of Interest
(DEP Pine Bluff (Wilson} Refuse Project)

The West Virginia Purchasing Division is soliciting Expression(s) of Interest for the Agency, The Department of Environmental Protection

(WVDEP) from qualified firms
to provide engineering services and other related professional services per the bid requirements, specifications, and terms and conditions as

attached hereto.

* Online submission of Expression of Interest are Prohibited.*

INVOICETO - B I so B SHIF TO

ENVIRONMENTAL PROTECTION ENVIRONMENTAL PROTECTION

OFFICE OF AML&R OFFICE OF AML&R

601 57TH ST SE 601 57TH ST SE

CHARLESTON W\/25304 CHARLESTON WV 25304
us us

Line Comm Ln Desc Qty Unit Issue

1 EO! Engineering Design Services

Comm Code Manufacturer Speciflcatlon Model #
81100000

Extended Description :
*Dates of Service are estimated for bidding purposes only.

Page: 2



DEP1800000004

Document Phase

Final

Document Description
EOI - Pine Bluff (Wilson) Refuse -
EPAM16038

Page 3
of 3

ADDITIONAL TERMS AND CONDITIONS

See attached document(s) for additional Terms and Conditions




DESIGNATED CONTACT: Vendor appoints the individual identified in this Section as the
Contract Administrator and the initial point of contact for matters relating to this Contract.

b Bt

(Name, Title)

Dana L. Burns, Vice President

(Printed Name and Title)

125 Lakeview Drive, Morgantown, West Virginia 26508
(Address)

(304) 342-1400 / (304) 343-9031

(Phone Number) / (Fax Number)

diburns@potesta.com

(email address)

CERTIFICATION AND SIGNATURE: By signing below, or submitting documentation
through wvOASIS, I certify that I have reviewed this Solicitation in its entirety; that I understand
the requirements, terms and conditions, and other information contained herein; that this bid, offer
or proposal constitutes an offer to the State that cannot be unilaterally withdrawn; that the product
or service proposed meets the mandatory requirements contained in the Solicitation for that
product or service, unless otherwise stated herein; that the Vendor accepts the terms and
conditions contained in the Solicitation, unless otherwise stated herein; that I am submitting this
bid, offer or proposal for review and consideration; that I am authorized by the vendor to execute
and submit this bid, offer, or proposal, or any documents related thereto on vendor's behalf; that
I am authorized to bind the vendor in a contractual relationship; and that to the best of my
knowledge, the vendor has properly registered with any State agency that may require
registration.

Potesta & Associates, Inc.

(Cozpzy) / m

(Authorized Signature) (Representative Name, Title)

(Dana L. Burns, Vice President)
(Printed Name and Title of Authorized Representative)

July 9, 2018
(Date)

(304) 342-1400 / (304) 343-9031
(Phone Number) (Fax Number)

Revised 02/16/2018
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ADDENDUM ACKNOWLEDGEMENT FORM
SOLICITATION NO.:

Instructions: Please acknowledge receipt of all addenda issued with this solicitation by
completing this addendum acknowledgment form. Check the box next to eech addendum
received and sign below. Failure to acknowledge addenda may result in bid disqualification.

Acknowledgment: I hereby acknowledge receipt of the following addenda and have made the
necessary revisions to my proposal, plans and/or specification, etc.

Addendum Numbers Received:
(Check the box next to each addendum received)

M Addendum No. 1 [] Addendum No. 6
Addendum No. 2 [[] Addendum No. 7
Addendum No, 3 [] Addendum No. 8

[[] Addendum No. 4 ['] Addendum No, 9

[] Addendum No. 5 [] Addendum No. 10

I'understand that failure to confirm the receipt of addenda may be cause for rejection of this bid.

I further understand that any verbal representation made or assumed to be made during any oral
discussion held between Vendor's representatives and any state personnel is not binding. Only
the information issued in writing and added to the specifications by an official addendum is
binding,

Potesta & Associates, Inc.
Company

Authorized Signature

July 9, 2018
Date

NOTE: This addendum acknowledgement should be submitted with the bid to expedite
document processing.

Revised 02/16/2018
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West Virginia Ethics Commission

Disclosure of Interested Parties to Contracts

Pursuant to W. Va. Code § 6D-1-2, a state agency may nof enter into a contract, or a series of related
contracts, that has/have an actual or estimated value of $100,000 or more until the business entity submits
to the contracting state agency a Disclosure of Interested Parties to the applicable contract. In addition,
the business entity awarded a contract is obligated to submit a supplemental Disclosure of Interested
Parties reflecting any new or differing Interested parties to the contract within 30 days following the
completion or termination of the applicable contract.

For purposes of complying with these requirements, the following definitions apply:

"Business entlty” means any entity recognized by law through which business is conducted, including a
sole proprietorship, partnership or corporation.

“Interested party” or “Interested parties” means:

(1) A business entity performing work or service pursuant to, or in furtherance of, the applicable contract,
including specifically sub-contractors;

(2) the person(s) who have an ownership interest equal 1o or greater than 25% in the business entity
performing work or service pursuant to, or in furtherance of, the applicable contract. (This subdivision
does not apply to a publicly traded company); and

(3) the person or business entity, if any, that served as a compensated broker or intermediary to actively
facilitate the appiicable contract or negotiated the terms of the applicable contract with the state agency.
(This subdivision does not apply to persons or business entities performing legal services related to
the negotiation or drafting of the applicable contract.)

"State agency” means a board, commission, office, department or other agency in the executive, judicial
or legislative branch of state government, including publicly funded institutions of higher education:
Provided, that for purposes of W, Va. Code § 6D-1-2, the West Virginia investment Management Board
shall not be deemed a state agency nor subject to the requirements of that provision.

The contracting business entity must complete this form and submit it to the contracting state agancy prior
to contract award and to complete another form within 30 days of contract completion or termination.

This form waa created by the Siate of West Virginia Ethics Commission, 210 Brooks Street, Suite 300,
Charleston, WV 25301-1804. Telsphone: (304)558-0664; fax: (304)558-2169; e-mail: ethics@wv.gov;

website: www.ethics, wv.goy.

Revised October 7, 2017
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West Virginia Ethics Commission 50
Disclosure of Interested Parties to Contracts
(Required by W. Va. Code § 6D-1-2)

125 Lakeview Drive

Contracting Business Entity: Potesta & Associates, Inc. Address:

Morgantown, West Virginia 26508

. . 7012 MacCorkle Avenue, SE
Authorized Agent: Dana L. Burns, Vice President Address: Charleston, West Virginia 25304

Contract Number: CEOI 0313 DEP1 80000000_4 Contract Description: DEP Pine Bluff (Wilson) Refuse Project

Governmental agency awarding contract: WWDEP-Office of AML & Reclamation

[0 Check here if this is a Supplementai Disclosure

List the Names of Interested Parties to the contract which are known or reasonably anticipated by the contracting business
entity for each category below (afiach additiona/ pages if necessary):

1. Subcontractors or other entities performing work or service under the Contract
[ Check hers if none, otherwise list entity/individual names below.

2. Any person or entity who owns 25% or more of contracting entity (not applicable to publicly traded entities)
[ Check here if none, otherwise list entity/individual names below.

3. Any person or entlty that facllitated, or hegotiated the terms of, the applicable contract (excluding legal
services related to the negotiation or drafting of the applicable contract)

M'Check here if none, otherwise list entity/individual names below,

Signature: Q;ﬂw_ / ?%Mmﬂ Date Signed: July 9, 2018

Notary Verification
State of __VVest Virginia , County of Kanawha
_Wane L Burns , the authorized agent of the contracting business

entity listed above, being duly swom, acknowledge that the Disclosure herein is being made under cath and under the
penalty of perjury.

Taken, swomn o and subscribed before me this ~ ©| dayof_ J ol

(R-‘?/\.DW\_A& '3!0 ;' ‘EJQV\W

Notary Public’s Signature

e 18%

FRICIAL SEAL
Rhonda L. Henson
Notary Public
State of West Virginia
¥/P8 My Commission Expires
y Fehruary 14, 2024

¥ 1078 Wolf Pen D
Revised October 23017

T,
Date Received by State Agency:
Date submitted to Ethics Commission:
Governmental agency submitting Disclosure:
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STATE OF WEST VIRGINIA
Purchasing Division

PURCHASING AFFIDAVIT

CONSTRUCTION CONTRACTS: Under W. Va. Code § 5-22-1(i), the contracting public entity shall not award a
canstruction contract to any bidder that is known to be in default on any monetary obligation owed to the state or a
political subdivigion of the state, inciuding, but not limited to, obligations related to payrchl taxes, property taxes, sales and
use taxes, fire service fees, or ather fines or fees.

ALL CONTRACTS: Under W, Va. Code §5A-3-10a, no contract or renewal of any contract may be awarded by the state
or any of its political subdivisions to any vendor or prospective vendor when the vendor or prospective vendor or a related
party to the vendor or prospective vendor is a debtor and: (1) the debt owed Is an amount greater than one thousand
dollars in the aggregats; or (2) the debtor Is in employer default.

EXCEPTION: The prohibltion llsted above does not apply where a vendor has contested any tax administered pursuant to chapter
eleven of the W. Va. Code, workers’ compensation premium, permit fee or environmental fee or assessment and the matter has
not become final or where the vendor has enterad Into a payment plan or agreement and the vendor is not in default of any of the
provisions of such plan or agreement.

DEFINITIONS:

“Debt” means any assassment, premium, penaity, fine, tax or other emount of money owed to the stete or any of s political
subdivisions because of a judgment, fine, pemit violation, kcense assessment, defaultec workers' compensation premium, penalty
or other assessment presently delinquent or due and required to be paid to tha state or any of its political subdivisions, including
any inlerest or additional penalties accrued thereon.

“Employer default” means having an outstanding balance or llabliity to the old fund or to the uninsured employers' fund or being
In poiicy default, as defined In W. Va, Code § 23-2¢-2, fallure to maintaln mandatory workers' compensation coverage, or failure fo
fully mest its obligations as a workers' compansation self-Insured employer. An empioyer is not in employer defauit If it has enterad
info a repayment agreement with the Insurance Commissioner and remains in compiiance with the obligations under the

repayment agreemsnt.

“Related party” means a parly, whether an individual, corporation, partnership, association, Imited liabity compary or any othar
form or business association or other entity whatsoever, related to any vendor by blood, mariage, ownership or contract through
which the parly has a relationship of ownership or other interest with the vendor so that the parly wili actually or by effect receive or
control a porticn of the benefit, profit or other consideration from performance of a vendor contract with the perty receiving an
amount thal meets or exceed five peroent of the totel contract amount.

AFFIRMATION: By signing this form, the vendor's authorized signer sffirms and acknowledges under penalty of
law for faise swearing (W. Va. Code §61-5-3) that: (1) for construction contracts, the vendor Is not in default on
any moneiary obligation owed to the state or a political subdivision of the state, and (2) for ail other contracts,
that nelther vendor nor any related party owe a debt as defined above and that neither vendor nor any related
party are In employer default as defined above, unless the debt or employer default Is permkted under the

exception above.
WITNESS THE FOLLOWING SIGNATURE:
Vendors Name; _ P Otesta-& Associates, Inc.

Authorized Signature: (’dv”‘ﬂ\ ")—‘7 M Date: July 9, 2018

State of \VVest Virginia

County of _Kanawha , to-wit:
Taken, subscribed, and swom to before me thlsﬂdayof IA_ (.L:: R :mIi.
My Commission expires Feb . 1y ,202.Y

NOTARY puaucghfhw(/; a< / Jesamn—

Purchasing Affidavit (Revised 01/19/2018)

Rhonda L, Henson
Netary Public
! Stete of West Virginia
§ My Commission Expires

February 14, 2024

1978 Wolt Pen Drive
Charleston, wWv 25312

==




WEST VIRGINIA DEPARTMENT OF ENVIRONMENTAL PROTECTION

AML CONSULTANT QUALIFICATION QUESTIONNAIRE

Attachment “B”

PROJECT NAME
Pine Bluff (Wilson) Refuse

DATE (DAY, MONTH
06, July,

2018

YEAR} FEIN

311509066

FIRM NAME

2.

HOME OFFICE BUSINESS ADDRESS 3.
7012 MacCorkle Avenue,

FORMER FIEM NAME

Potesta & Associates, Inc. Charleston, West Virginia 25304 N/A
4., HOME OFFICE TELEPHONE 5. ESTABLISHED {YEAR) 6. TYPE OWNERSHIP 6a. WV REGISTERED DBEE
Individual {Disadvantaged Business
{304)342-1400 - 1997 Partnership Joint-Venture

Enterprise)
YES

125 Lakeview Drive, Morgantown,

West Virginia

7. PRIMARY AML, DESIGN OFFICE: ADDRESS/ TELEPHONE/ PERSON IN CHARGE/ NO. AML DESIGN PERSONNEL EACH OFFICE

26508/ (304) 225-2245/ Dana L. Burns, Vice President Presgident/ 3

| Reonald Potesta, President
Dana L. Burns, Vice President

8. NAMES OF PRINCIPAL OFFICERS OR MEMBERS OF FIRM

8a. NAME, TITLE, & TELEPHONE NUMBER - QTHER PRINCIPALS

N/A

9. PERSONNEL BY DISCIPLINE

|H
o

ADMINISTRATIVE
ARCHITECTS

BIOLOGISTS

CADD OPERATORS
CHEMICAL ENGINEERS
CIVIL ENGINEERS
CONSTRUCTION INSPECTORS
DESIGNERS

DRAFTSMEN

[

=
a1

=
Q

|1 sl ol T=ls

supervise and perform this

ECOLOGISTS
ECONOMISTS
ELECTRICAL ENGINEERS
ENVIRONMENTALISTS
ESTIMATORS
GEOLOGISTS
HISTORIANS
HYDROLOGISTS

TOTAL NUMBER OF WV REGISTERED PROFESSIONAL ENGINEERS IN PRIMARY OFFICE:
*RPEe other than Civil and Mining must provide supporting documentation that qualifies

type of work.

LANDSCAPE ARCHITECTS
MECHANICAI ENGINEERS
MINING ENGINEERS
PHOTOGRAMMETRISTS
PLANNERS: URBAN/REGIONAL
SANITARY ENGINEERS

SOILS ENGINEERS
SPECIFICATION

WRITERS

3

STRUCTURAL ENGINEERS
SURVEYQORS

TRAFFIC ENGINEERS
HORTICULTRUALIST I
GEQTECHNICAL ENGINEERS
FISH & WILDLIFE
SPECIALISTS

GIS SPECIALIST

AQUA CULTURALIST
INFORMATION TECHNOLOGIST
CHEMIST

OTHER

[T N PR O

81 TOTAL PERSONNEIL

them to

10. HAS THIS JOINT-VENTURE WORKED

TOGETHER BEFORE? ]

YES 0 NO N/A

m




. CUTSIDE KEY CONSULTANTS/SUB-CONSULTANTS ANTICIPATED TO BE USED. Attach “AML Consultant Qualificaticn Questionnaire” .
___ s .

NAME AND ADDRESS: SPECIALTY: WORKED WITH BEFORE
Keddal Aerial Mapping Aerial Photography and Mapping X Yes
1121 Boyce Road, Suite 3100
Pittsburgh, Pennsylvania 15241 No
NAME AND ADDRESS: SPECIALTY: WORKED WITH BEFORE 1
Sturm Environmental Services, Inc. Environmental and Coal Related Laboratory _ X _ Yes
Brushy Fork Road
Bridgeport, West Virginia 26330 No
NAME AND ADDRESS: SPECIALTY: WORKED WITH BEFORE
Test Boring Services Soils and Rock Boring X Yes I
140 Mong Road
Scenery Hill, Pennsylvania 15360 No
NAME AND ADDRESS: SPECIALTY: WORKED WITH BEFORE
CTL of WV, Inc. Soils and Concrete Testing _ X Yes
510 C Street I
South Charleston, West Virginia 25303 No
NAME AND ADDRESS: SPECIALTY: WORKED WITH BEFORE
Yes
No
NAME AND ADDRESS: SPECIALTY: WORKED WITH BEFORE
Yes
No I
NAME AND ADDRESS: SPECIALTY: WORKED WITH BEFORE
 Yes
No
NAME AND ADDRESS: SPECIALTY: WORKED WITH BEFORE
Yes
No
NAME AND ADDRESS: SPECIALTY: WORKED WITH BEFORE
Yes
No
— _ _ I




12.

A, Is your firm’s perscnnel experienced in Abandoned Mine Lands Remediation/Mine Reclamaticn Engineering?

EEE Description and Number of Projects: POTESTA’s principal-in-charge, Dana L. Burns, P.E. and three
project manager, Messrs. Mark Kiser, P.E., Terence Moran, P.E., and Tim Rice, E.I.T. have each worked on over 70
AML, projects dating back to 1986, including landslide exploration and abatement, mine subsidence stabilization
projects, acid mine drainage treatment, refuse piles, mine drainage, mine portal seal, and water supply projects.
POTESTA has 15 staff with experience on AML projects. POTESTA’s principal engineers extensive experience with
preparing design plans for refuse piles. Many of the previous AML projects won reclamation awards including: Bear
Run Refuse; Kimball Refuse Piles; Owings Mine Complex; Pine Creek {Omar) Refuse; Turner-Douglas Complex; and
Grass Run Refuse. These projects were completed by Dana Burns, Mark Kiser, and Terry Moran.

NOC
B. Is your firm experienced in Soil Analysis?
E Description and Number of Projects: POTESTA's staff is experienced in all aspects of soil analysis,

including geotechnical and environmental soil analysis. POTESTA’'s staff has worked on 30+ AML projects involving
s0il science, including slope stability and revegetation. POTESTA is experienced in soil analysis as it relates
to this project. POTESTA’'s principal engineers have developed and implemented plans for nutrient and lime
requirements testing to determine revegetation requirements, acid-base accounting of rock samples to evaluate
the potential of excavated materials to generate acidity, and analysis of coal refuse to determine the potential
for reprocessing.

NO

C. Is your firm experienced in hydrology and hydraulics?

E;g Description and Number of Projects: POTESTA’'s staff is experienced in hydrology and hydraulics as
it relates to AML projects in West Virginia. POTESTA’s staff has worked on over 70 AML projects that invelved
sizing channels, culverts, and waterlines. POTESTA has developed well over 100 storm water management plans for
mines, industrial facilities and new site development projects throughout West Virginia.

NO

D. Does your firm produce its own Aerial Photography and Develop Contour Mapping?

Description and Number of Projects: POTESTA's staff routinely develop contour mapping for use with
design. We subcontract aerial mapping development but complete the ground control necessary for developing
mapping. On smaller projects, we perform the topographic survey work and subsequently develop the contour
mapping. POTESTA has completed 200+ mapping development projects in the last five years.

NO

E. Is your firm experienced in domestic waterline design? (Include any exverience your firm has in
evaluation of agquifer degradation as a result of mining.)

Description and Number of Projects: POTESTA’'s staff is exceptionally experienced at domestic
waterlinie design. POTESTA’'s staff has worked on waterline designs and water treatment plant designs for
municipalities, WVDEP AML, and private utilities. POTESTA’'s staff includes one project manager, Terence C.
Moran, P.E., who has managed design of numerous AML waterlines, including 20+ mile Cow Creek-Sarah Ann Extension
and 30+ mile/2,800 GPM Water Treatment Plant Mill Creek Regional Water Supply project. We are also exceptionally
well qualified to evaluate aquifer degradation, including aquifer degradation by AML sites. OQur staff has worked
on 80+ evaluations of aquifer degradation. POTESTA has performed over 40 water line design projects totaling
several hundred miles of installed water line.

NO




F. Is your firm experienced in Acid Mine Drainage
Evaluation and Abatement Design?

Degcription and Number of Projects: POTESTA has completed numerous projects addressing acid mine
drainageé evaluation and abatement design. POTESTA’'s staff has worked on 30+ projects involving AMD evaluation
and 10+ projects involving AMD abatement design. In both cases, many of the projects involved AML sites. We
have worked extensively with Anker Energy, Dominion Generation, and the WVDOH, among others with acid-base
accounting evaluations and the subsequent development of plans to prevent/abate AMD generation. Additionally,
we worked extensively with Elk Run Coal Company to devise a plan to limit AMD generation and to treat the
remaining AMD.

NO
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13. PERSONAL HISTORY STATEMENT OQF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR AML PROJECT DESIGN (Furnish complete
data but keep to essentials)

_ _ - T _ -
NAME & TITLE (Last, First, Middle Int.) YEARS QF EXPERIENCE
YEARS OF AMI, DESIGN EXPERIENCE: | YEARS OF AMI, RELATED DESIGN YEARS OF DOMESTIC
Burns, Dana L. EXPERIENCE: WATERLINE DESIGHN
Vice President 26 35 EXPERIENCE: 24

IBrief Explanation of Responsibilities

Mr. Burns will serve as principal-in-charge for this project with his significant experience with AML type projects.
Mr. Burns has served as the project manager or principal-in-charge on three open end contracts for WVDEP, AML from
1986 through 1997, totaling over 60 projects. He will ensure the personnel required to efficiently complete this
project will be identified. He will coordinate contract issues with the State of West Virginia.

IEDUCATION {Degree, Year, Specialization)

MS, 1979, Civil Engineering with Environmental Engineering Emphasis |
BS, 1978, Civil Engineering
MEMBERSHIP IN PROFESSIONAL ORGANIZATIQONS REGISTRATION (Type, Year, State)
West Virginia Coal Association
American Society of Civil Engineers PE, 1985, wv
West Virginia Association of Consulting Engineers PS, 1995, WV
American Consulting Engineering Council - Trans Committee
13. PERSCNAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR AML: PROJECT DESIGN (Furnish complete I
data but keep to essentials)
NAME & TITLE (Last, First, Middle Int.) YEARS OF EXPERIENCE
YEARS OF AML, DESIGN EXPERIENCE: | YEARS OF AML, RELATED DESIGN YEARS OF DOMESTIC
Kiger, D. Mark EXPERIENCE: WATERLINE DESIGN
Chief Engineer 23 30 EXPERIENCE: 24

Brief Explanation of Responsibilities

As Chief Engineer, with significant experience in coal refuse stabilization design ard mine portal closures and
drainage channelization, he will serve as a project manager. Mr. Kiser will also provide constructability reviews and
QA/QC for the various draft submissions and final construction documents.

EDUCATION (Degree, Year, Specialization)

BS, 1984, Civil Engineering

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS REGISTRATION (Type, Year, State)

PE, 1990, wWv

PE, 1998, IN

PE, 1998, sC

Licensed Remediation Specialist, 1998, Wv
___ _ L




13. PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR AMI: PROJECT DESIGN (Furnish complete
data but keep to essentials)

NAME & TITLE {(Last, First, Middle Int.} YEARS OF EXPERIENCE
YEARS OF AML DESIGN EXPERIENCE: | YEARS OF AML, RELATED DESIGN YEARS OF DOMESTIC
Moran, Terence C. EXPERIENCE: WATERLINE DESIGN
Senior Engineer 22 25 EXPERIENCE: 25

Brief Explanation of Responsibilities

Mr. Moran will serve as preject manager coordinating interaction between the WVDEP, design team members, and
subconsultants. Mr. Moran has served as a project engineer/project manager for over 60 AML projects in West Virginia
between 1989 and 1999. More recently, he has served as principal engineer and project manager for WVDEP-AML projects I
including water studies and reclamation plans. He will set the schedule and ensure it is met on a weekly basis. He
will also serve as one of the principal designers of the reclamation design solution.

EDUCATION (Degree, Year, Specialization)

MS, 1989, Civil Engineering
BS, 1987, Civil Engineering AAJ
MEMBERSHIP IN PROFESSIONAL QRGANIZATICONS REGISTRATION (Tvpe, Year, State)

American Society of Civil Engineers PE, 1996, wWv
PE, 1898, VA

NS - R _
PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSQCIATES RESPONSIBLE FOR AML PROJECT DESIGN {Furnish complete
data but keep to essentials)

13.

T ___ I __ T
NAME & TITLE (Last, First, Middle Int.) YEARS QF EXPERIENCE I
YEARS OF AML, DESIGN EXPERIENCE: | YEARS OF AML, RELATED DESIGN YEARS COF DCOMESTIC
Taylor, Patrick A. EXPERIENCE: WATERLINE DESIGN
Senior Engineer 24 24 EXPERTENCE: 19

Brief Explanation of Responsibilities

Mr. Taylor will serve as a project engineer, including completing field work, design, and preparation of drawings,
technical specifications, bid forms, and cost estimates. Mr. Taylor has project engineer experience in AML projects
consisting of emergency slide remediation, refuse f£fill and slurry pond reclamation, abandoned portal closures, and
slurry pond reclamaticn. Mr. Taylor also served as a branch manager for a private consulting firm responsible for
surface mining permitting, design and reclamation.

EDUCATION (Degree, Year, Specialization)

MS, 2006, Engineering Management
BS, 1988, Civil Engineering

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS REGISTRATION (Type, Year, State)

American Society of Civil Engineering PE, 1994, wv
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13. PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR AML PROJECT DESIGN (Furnish complete

data but keep to essentials)
N

— — om——
NAME & TITLE (Last, First, Middle Int.) YEARS OF EXPERIENCE
YEARS OF AML DESIGN EXPERIENCE: | YEARS OF AML, RELATED DESIGN YEARS COF DOMESTIC
Potesta, Ronald R. EXPERIENCE: WATERLINE DESIGN
President EXPERTENCE:

lBrief Explanation of Responsibilities

As President, Mr. Potesta directs the full resources of the firm to meet the complete requirements of this project for
WVDEP.

EDUCATION {Degree, Year, Specialization)

MS, 1975, Eccnomics with a Concentration in Mineral Ecconomics, Econometrics, and Micro Economics
BS, 1971, Business Administration

MEMBERSHIP IN PROFESSIONAIL, ORGANIZATIONS REGISTRATION (Type, Year, State)
Commissioner, Ohio River Valley Water Sanitation
Commission; Board of Directors, WV Chapter of the Nature
Conservancy; National Institute for Chemical Studies; Wv
Environmental Institute; WV Manufacturers Association

13. PERSONAL HISTORY STATEMENT QF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR AMI: PROJECT DESIGN (Furnish complete
data but keep to essentials)
I

_ _
NAME & TITLE (Last, First, Middle Int.} YEARS OF EXPERIENCE |
YEARS OF AML DESIGN EXPERIENCE: | YEARS OF AML: RELATED DESIGN YEARS QF DOMESTIC
Sharp, David B. EXPERIENCE: WATERLINE DESIGN
Morgantown Branch Manager 24 24 EXPERIENCE: 24

Brief Explanation of Responsibilities

Mr. Sharp will serve as a project manager for this project with his significant experience with AML type projects
throughout the region. Mr. Sharp has served as the Branch Manager in Morgantown for 11 years. He will ensure the
personnel required to efficiently complete this project will be identified. He will coordinate contract issues with
the State of West Virginla. M™Mr. Sharp has worked on and managed AMI. projects and has spent most of his career
involved in geotechnical engineering and construction management projects.

EDUCATION (Degree, Year, Speclalization)

MS, 1995, Civil Engineering with Geo-environmental Engineering Emphasis
BS, 1993, Civil Engineering

MEMBERSHIP IN PROFESSTONAL ORGANIZATIONS REGISTRATION (Type, Year, State)
West Virginia Coal Association
American Society of Civil Engineers PE, 1999, wWv PE, 2001, KY
West Virginia Association ¢of Consulting Engineers PE, 1999, MD PE, 2001, OH
American Consulting Engineering Council - Trang Committee PE, 2000, Pa
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13. PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIELE FOR AML PROJECT DESIGN (Furnish complete
data but keep to essentials)

NAME & TITLE (Last, First, Middle Int.) B - B YEARS OF EXPERIENCE o —
YEARS OF AML DESIGN EXPERIENCE: | YEARS OF AML RELATED DESICGN YEARS OQF DOMESTIC
Grose, Christopher A. EXPERIENCE: WATERLINE DESIGN
Senior Engineering Associate 20 24 EXPERIENCE: 16

Mr. Grose will coordinate the drilling and geotechnical analysis for slope stability design, identification of borrow
sites for soil cover, and investigation and design of solutions for subsurface hydrogeclogy within the deep mines and
recommendations for mine seals.

EDUCATION (Degree, Year, Specialization) I

MS, 1990, Geological Engineering

|Brief Explanation of Responsibilities
I BS, 1988, Civil Engineering

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS REGISTRATION (Type, Year, State)
American Society of Civil Engineering
Assoclation of Engineering Geology Licensed Remediation Specialist, 1998, Wv

Society of American Military Engineers

[
13. PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR AML PROJECT DESIGN ({Furnish complete
data but keep to essentialg)

NAME & TITLE (Last, First, Middle Int.) YEARS OF EXPERIENCE
YEARS OF AML DESIGN EXPERTENCE: | YEARS OF AML. RELATED DESIGN YEARS OF DOMESTIC

Rice, Timothy M. EXPERIENCE: WATERLINE DESIGN

Senior Engineer 31 35 EXPERIENCE: 31
Brief Explanation of Responsibilities
As senior engineer and primary contact, Mr. Rice will communicate between WVDEP and the design teams, subcontractors,
and project advisors for this project. His 28 years of AML projects in West Virginia, Maryland, Ohio and Pennsylvania
and various types of projects will provide the technical knowledge and experience to complete this AML project.
EDUCATION (Degree, Year, Specialization)

BS, 1982, Civil Engineering
MEMBERSHIP IN PROFESSIONAL ORGANTZATIONS REGISTRATION (Tvpe, Year, State)

wv I
o . =




data but keep to essentials)

. —
13. PERSCNAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR AML PROJECT DESIGN (Furnish complete

NAME & TITLE (Last, First, Middle Int.)

Ward, Patrick E.
| Senior Fngineer

YEARS OF EXPERIENCE

l—

YEARS QF AML. DESIGN EXPERIENCE:

10

YEARS OF AML. RELATED DESIGN
EXPERIENCE:
17

YEARS OF DOMESTIC
WATERLINE DESIGN
EXPERIENCE:

Brief Explanation of Responsibilities

Mr. Ward will serve as a project engineer and has extensive experience on WVDEP, AML projects, having served as a
project engineer on refuse piles, mine drainage, and subsidence projects in the early to mid-1990's.

EDUCATION {(Degree, Year, Specialization)

MS, 1992, Civil Engineering
BS, 1990, Civil Engineering

(Geotechnical)

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS

REGISTRATION (Type, Year,

PE, 1997, wWv

State)

data but keep to essentials)

e — _—
13. PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIELE FOR AML PROJECT DESIGN (Furnish complete

NAME & TITLE (Last, First, Middle Int.)

Litwinowicz, Dennis L.
Senior Scientist

e
YEARS OF EXPERIENCE

YEARS OF AML DESIGN EXPERIENCE:

YEARS OF AML. RELATED DESIGN
EXPERIENCE:
34

YEARS OF DOMESTIC
WATERLINE DESIGN
EXPERIENCE:

Mr. Litwinowicz will gerve as a project geologist,

Brief Explanation of Responsibilities

assistance on evaluation of other geologic activities.

including observaticn of subsurface exploration activities and

EDUCATION (Degree, Year, Specialization)

BS, 1980, Geology and Mineraloegy

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS

American Association of Petroleum Geologists

REGISTRATION (Type, Year,

State)

Certified Petroleum Geologist, 1984
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13. PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR AMLI PROJECT DESIGN (Furnish complete
data but keep to essentials)

NAME & TITLE (Last, First, Middle Int.} YEARS QOF EXPERIENCE
YEARS OF AMI: DESIGN EXPERIENCE: | YEARS OF AML, RELATED DESIGN YEARS OF DOMESTIC
Dawson, Victor M. EXPERIENCE: WATERLINE DESIGN
14 32 EXPERIENCE: 16

Survey Supervisor

Brief Explanation of Resgponsibilities

Mr. Dawson will coordinate required surveyving for aerial mapping control, if needed, establish constructicn
benchmarks, topographic surveys, boundary surveys and/or property and deed research, survey of boring locations and
profiling significant existing drainage coursesg not clearly defined in the aerial mapping. Mr. Dawson will reduce
survey data and create topographic mapping for AML projects.

EDUCATION (Degree, Year, Specialization)

As, 1983, Surveying

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS REGISTRATION (Type, Year, State)
American Congress Surveying and Mapping
West Virginia Association of Land Surveyors PS, 1988, NC
North Carcolina Society of Surveyors Ps, 1989, sC
South Caroclina Society of Surveyors PS, 1993, wv

13. PERSCNAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR AMI: PROJECT DESIGN (Furnish complete
data but keep to egsentials)

—
NAME & TITLE (Last, First, Middle Int.) YEARS OF EXPERIENCE
YEARS OF AML DESIGN EXPERIENCE: | YEARS OF AML RELATED DESIGN YEARS OF DOMESTIC
EXPERIENCE: WATERLINE DESIGN

Sankoff, Michael B.

| CADD Designer/Supervisor 14 27 .EXPERIENCE: 16

Brief Explanation of Regponsibilities

Mr. Sankoff will provide the CADD support in preparation of construction drawings for the project. He will reduce
survey data to provide sufficient mapping to complete the design.

EDUCATION (Degree, Year, Specialization)

B3, 1987, Industrial Management
AS, 1986, Drafting and Design Engineering Technology
AS, 1986, Mechanical Engineering Technology

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS REGISTRATION (Type, Year, State)

I -
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13. PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR AML PROJECT DESIGN (Furnish complete
data but keep to essentials)
NAME & TITLE (Last, First, Middle Int.) YEARS QF EXPERIENCE '
YEARS OF AMI. DESIGN EXPERIENCE: | YEARS OF AML RELATED DESIGN YEARS QF DOMESTIC
Ammirato, Robert J. EXPERIENCE: WATERLINE DESIGN
Engineer 8 11 EXPERIENCE: 11
[ ]
Brief Explanation of Responsibilities
Mr. Aammirato will serve as a project engineer for the project. His responsibilities will include hydraulic
calculations, layout, drawing preparation, design, techanical specifications, bid forms, cost estimates, and field
work. He has extensive experience in water supply and waste water system design, permitting, and regulations.
IMr. Ammirato was the project engineer on our Borderland (Matney) Portals project.
EDUCATION (Degree, Year, Specialization)
BS, 1999, Mechanical Engineering
MEMBERSHIP IN PROFESSIONAIL ORGANIZATIONS REGISTRATION (Type, Year, State)

PE, 2010, wWv

L
13. PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR AML PROJECT DESIGN {(Furnish complete
data but keep to essentials)
_

_ - _ —
fNAME & TITLE (Last, First, middle Int.) YEARS OF EXPERIENCE —1
YEARS OF AML DESIGN EXPERIENCE: | YEARS OF AMI. RELATED DESIGN YEARS OF DOMESTIC
Smith, Jarrett M. EXPERIENCE: WATERLINE DESIGN
Senior Engineer 9 11 EXPERIENCE: 11

Brief Explanation of Responsibilities

Mr. Smith has been involved extensively with development of hydrologic and hydraulic calculations in¢luding

preparation of NPDES stormwater construction permits. He also has significant expertise in the development of site
grading plans and gquantity/cost estimates. Mr. Smith was the project engineer on our Taylorville {Cantrell) Drainage
AMI: project.

EDUCATION (Degree, Year, Specialization)

| BS, 2002, Civil Engineering
MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS REGISTRATION (Tvpe, Year, State)
National Society of Professional Engineers PE, 2008, wWv




ll3. PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR AML PROJECT DESIGN (Furnish complete
data but keep to essentialsg)

e ————————————————————— W e —
NAME & TITLE (Last, First, Middle Int.) YEARS OF EXPERIENCE
YEARS OF AML DESIGN EXPERIENCE: | YEARS OF AML RELATED DESIGN YEARS OF DOMESTIC
Griffith, Chad EXPERIENCE: WATFRLINE DESICN
Staff Engineer 5 7 EXPERIENCE: 10

Brief Explanation of Responsibilities

Mr. Griffith has extensive experience with site grading plans and stormwater management. He also has experience with
mine plans and permitting.

EDUCATION (Degree, Year, Specialization)

BS, 2004, Civil Engineering

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS REGISTRATION (Type, Year, State)

13. PERSONAL HISTORY STATEMENT QF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR AML PROJECT DESIGN (Furnish complete
data but keep to essentials)

NAME & TITLE (Last, First, Middle Int.)

YEARS OF AML DESIGN EXPERIENCE: | YEARS OF AML RELATED DESIGN YEARS OF DOMESTIC
EXPERIENCE: WATERLINE DESIGN
EXPERIENCE:

Brief Explanation of Responsibilities

EDUCATION (Degree, Year, Specialization}

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS REGISTRATION (Type, Year, State)
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14. PROVIDE A LIST OF SQFTWARE AND EQUIPMENT AVAILABLE IN THE PRIMARY OFFICE WHICH WILL BE USED TO COMPLETE AMI, |
DESIGN SERVICES

Microscft Office 2010 (Excel, Access, Word, PowerPoint} and Microsoft Office 2010 (Excel, Access, Word, PowerPoint)
WordPerfect 11
IAdobe PageMaker 8 {(Publication Software} |
MicroStation (Allows users to create 3D models of permanent assets - the models and all of their components are
electronic simulations of real-world objects); used for CADD drawing preparation.

Haestead Methods (Numerous software packages used for designing storm water structures [e.g., channels, culverts,

ponds, etc.] and water distribution systems.) |

MapTech, Terrain Navigator (Combines regional collections of topographic maps with powerful PC navigation software for
2D/3D viewing, customizing, printing and GPS use.)

Autodesk Civil 3D Design Software 2018 Used for preparing CADD drawings (3D modeling software that provides
topographic analysis, real-world coordinate systems, volume totals, roadway geometry.)




15.

—— Ta— —
CURRENT ACTIVITIES ON WHICH YQUR FIRM IS THE DESIGNATED ENGINEER OF RECORD

I _
PROJECT NAME, TYPE AND NAME AND ADDRESS OF

NATURE OF". YOUR FIRM'S

ESTIMATED CONSTRUCTIONI PERCENT COMPLETE
COST

Water Master Services
Agreement

LOCATION OWNER RESPONSIBILITY
_____ P
Kingwood Landfill, WVDEP ‘| Preparation of $6,000, 000 98%
Landfill Closure 601 57th Gtreet, SE construction drawings,
Degign Charleston, WV 25304 technical
Kingwood, WV specifications,
engineer’s
construction cost
estimate, and
calculations brief for
closure of landfill.
Chicopee Coal Company WVDEP Preparation of 56,000,000 99%
Office of Special reclamation plan, I
Reclamation drawings,
47 School Street, specifications, bid
Suite 301 form, engineer’s
Philippi, WV 26416 construction cost
estimate, and
calculationsg brief.
Boone County Public Boone County PSD Final design of $4,000,000 75%
Service Digtrict PO Box 287 wastewater treatment
Wastewater Treatment Danville, WV 25053 plant upgrade.
Plant Upgrade
Boone County, WV
Town of Mill Creek Town of Mill Creek Degign of water line $2,650,000 95%
Water System High Street replacement including
Improvements Mill Creek, WV 26280 construction
Mill Creek, WV documents.
Cowen Public Service Cowen PSD Degign of 8 mile water 56,500,000 90%
District, Erbacon 7017 Webster Road line extension
Water Line Extension Cowen, WV 26206 including construction
documents.
West Virginia American |West Virginia Design of Olcott water 55,000,000 30% |

American Water
PO Box 1906
Charleston, WV 2h327

line extension,
construction
monitoring of various
water line
construction projects,
and river water study.




15.

PROJECT NAME, TYPE AND

NAME AND ADDRESS OF

NATURE OF YOUR FIRM'S

CURRENT ACTIVITIES ON WHICH YOUR FIRM IS THE DESIGNATED ENGINEER OF RECCORD

ESTIMATED CONSTRUCTION

PERCENT COMPLETE

LOCATION OWNER RESPONSIBILITY COST
Howesville Area Water Preston County PSD #2 Design and $2,801,344 95%
Line Extension c/o Kingwood Water construction
Preston County, WV Works management of water
313 Tunnelton Street line extension,
Kingwood, WV 26537 including 12 miles of
line and one 60, 000-
gallon tank.
Herring Sub Area 1 & 3 |Preston County PSD #2 Design and $2,1920,000 5%
Water Line Extension c/o Kingwood Water construction
Preston County, WV Works management of water
313 Tunnelton Street line extension,
Kingwood, WV 26537 including 9 miles of
line.
TOTAL NUMBER QF PROJECTS: TOTAL ESTIMATED CONSTRUCTION COSTS:
8 (POTESTA has completed well over 1000 projects.) £29,291,344




e
16. CURRENT ACTIVITIES ON WHICH YQUR FIRM IS SERVING AS A SUB-CONSULTANT TO OTHERS

PROJECT NAME, TYPE
AND LOCATION

NATURE OF FIRMS
RESPONSIBILITY

NAMF AND ADDRESS
OF OWNER

ESTIMATED
COMPLETION DATE

ESTIMATED CONSTRUCTION COST

ENTIRE PROJECT

YOUR FIRMS
RESPONSTBILITY

:
|
|




17. COMPLETED WORK WITHIN LAST 5 YEARS ON WHICH YOUR FIRM WAS THE DESIGNATED ENGINEER OF RECORD
I PROJECT NAME, TYPE NAME AND ADDRESS ESTIMATED CONSTRUCTION COST YEAR CONSTRUCTED
AND LOCATION OF OWNER {YES OR NO}
RCRA Corrective Action Solutia, Inc. $17,000,000. ? ?
Closure Design, Various 1 Monsanto Road
Environmental Remediation Nitro, WV 25143
Projects
Nitro, WV
South Charlegton Landfill, WVDEP $2,500, 000 2017 Yes
Landfill Closure Design 601 57tk Street, SE
South Charleston, WV Charleston, WV 25304
Cheyenne Coal Sales WVDEP $2,500,000 2017 YES
Office of Special Reclamation
47 School Street, Suite 301
Philippi, WV 26416
Flipping Hollow Complex WVDEP $160,000 2013 Yes
Mercer County, WV 601 57th Street, SE
Charleston, Wv 25304
East Lynn IT WVDEP 1,220,000 2013 Yes
Wayne County, WV 601 57th Street, SE
Charleston, WV 25304
MacArthur Subsidence WVDEP $3,400, 000 2014 Yes
Raleigh County, WV 601 57th Street, SE
Charleston, WV 25304
Logan County PSD WVDEP $400, 000 2014 Yes
Feasibility Study 601 57th Street, SE
Logan County, WV Charleston, WV 25304
Crany Mine Dump WVDEP $2,200,000 2016 Yes
Wyoming County, WV 601 57th Street, SE
Charleston, WV 25304
Cake Lynn Complex WVDEP $700, 000 2017 Yes

Monongalia County, WV

E———————— e

101 Cambridge Place
Bridgeport, WV 26330
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18. COMPLETED WORK WITHIN LAST 5 YEARS ON WHICH YQUR FIRM HAS BEEN A SUB-CONSULTANT TQ OTHER FIRMS (INDICATE PHASE
OF WORK FOR WHICH YOUR FIRM WAS RESPONSIBLE)

l

PROJECT NAME, TYPE
AND LOCATION

NAME AND ADDRESS
OF OWNER

ESTIMATED CONSTRUCTICN COST
OF ¥YOUR FIRM'S PORTION

YEAR

CONSTRUCTED
(YES OR NO)

FIRM ASSOCIATED
WITH




19. Use this space to pEBvide any additional information or description of resources supporting your firm's
qualifications to perform work for the West Virginia Abandoned Mine Lands Program,

Potesta & Agsociates, Inc.’s (POTESTA) “Expression of Interest for Professgsional Engineering Design Services and
Construction Monitoring Services for the Mountain View Portals Project” supports this questionnaire in providing
POTESTA’s qualifications and resources for serving the West Virginia Department of Environmental Protection,
Office of Abandoned Mine Lands and Reclamation on this project. In summary, POTESTA:

1.

Has assembled a team of in-house personnel and subcontractors whe have historically worked on AML projects.
POTESTA’s in-house staff includes 14 Professional Engineers including 11 in the primary office, three of whom
have worked on over 75 AML projects.

Has a large local staff with a unique multidiscipline technical emphasis (including civil engineering,
structural engineering, geological engineering, hydrological engineering, mine land reclamation, with a strong
emphasis on water quality and aguatic life and toxicity).

Has 15+ employees with experience on WVDEP AML projects. POTESTA employees have worked on and have experience
in the following type of WVDEP AML projects:

- Water Supply Feasibility Studies and Design - Passive Acid Mine Drainage Treatment
- Agsessment of Contamination (e.g., PCB’g, asbestos) Reclamation of Refuse Piles

- Demolition of Structures - Sealing Mine Portals
Diversion Structures - Stream Relccations
- Identifying Acid Mine Drainage : Subsidence Assessment and Remediation
- Inventory cof Residential Water Supplies - USCOE Permitting
- Landslides - Wetland Assessments

- Mine Fires

Can handle a substantial AML workload (more than our competitors) since POTESTA has three Professional
Engineer (P.E.) Project Managers each with experience on 75+ AML projects.

Offices located in Charleston, West Virginia in c¢lose proximity to WVDEP'sg Charleston coffice, with offices in
Morgantown, West Virginia close to WVDEP Bridgeport office and Winchester, Virginia.

Staff has had a positive relationship with WVDEP, AMIL in the past, which we would like to continue.

20

. The f0ﬁ2§222j7i:2a staté;? t of facts.
Signature: Z ,4%TdyﬁiizAvﬁ¢é Title: Vice President Date: 7/9/2018

Printed Name: llﬁﬂﬂ? £ {ﬁjﬁhﬁ




AML and RELATED PROJECT EXPERIENCE MATRIX

PROJECT

Exp. Basis
C=Corp.
P=Parscnnel *

Additional
info
Provided in
Section (s)

PROJECT EXPERIENCE REQUIREMENTS

PRIMARY STAFF PARTICIPATION/CAPACITY

P=Prof

Abandoned Surface Mine

Reclamation

Abandoned Deep Mine Reclamation

Portal/Shaft Closure

Hydrologic/Hydraulic Design/Eval.

Remining Evaluation

Mine/Refuse Fire Abatement
Subsidence Investigation Mitigation
Hazardous Waste Disposal

Project Specifications

Water Quality
Evaluation/Nitigation/Replacement
Construction
Inspection/Management

Water Treatment

Equipment/Structure Removal

Stream Restoration

Geotechnical/Stability

Dana L. Burns

D. Mark Kiser

Terence C. Moran

John R. Spencer

Jason Gandee

Chris A. Grose

Michael Sankoff

Tim M. Rice

Jarrett Smith

Robbert Ammirato

Pat Taylor

David B. Sharp

Scott A. Bolyard

Chad Griffith

Peter Potesta

'Wolf Pen {Carpenter) Portals

Laurel Branch (Weaver} Portals

'WVDEP, OSR Cheyenne Sales Company, Inc.

M,P

\WVDEP, , WVDEP, , WVDEP, AML Little Whitestick Refuse

N NS

<
<<

o

by

WVDEP, AML Crany Ming Dump

RN

WVDEP, AML Morgan Mine Fire

Juds

d & NS

[Monumental Mine

M,P

Lilly Parker Mine

M,P

Barrackville Mine Expansion

M,P

Jo Anne Permit Renewals

M,P

Humphrey Limestone Quarry

M,P

T|U|T|T]|TD

WVDEP, AML MacArthur Phase 2 Subsidence AML

HEHEEEHEEEEE

WVDEP, AML Lake Lynn Complex

WVDEP, AML MacArthur Mine Subsidence

M,P

WVDEP, AML East Lynn Il

M,P

WVDEP, AML Flipping Hollow Complex

M,P

\WVDEP, AML Sundial {Hatfield) RefusePiles Re-Bid

NS IS

WVDEP, AML Mill Creek Refuse Pile

WVDEP, AML John's Branch Coal Refuse Dam (Kopperstan)}

o Iaadeaaaddalads

«Jadedadaadaadeaedaedadadad el
LY

SN N NSNS NSSNNSN NSNS

WVDEP, AML Clay-Roane PSD Water Feasibility Study

v|Uu|U]jO|UO|T]|TO

WVDEP, AML Burnsville PSD Water Feasibility Study

WVDEP, AML Brandonvitie/Pisgah Water Feasibility Study

WVDEP, AML Cuzzart/4-H Water Feasibility Study

WVDEP, AML Hudson/Mi. Nebo Water Feasibility Study
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WVDEP, AML. Jessop Highwall #10

WVDEP, AML Lande (Edwards}) Drainage

NN

RN

WVDEP, AML Taylorville (Cantrell} Drainage
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WVDEP, AML. Borderland (Matney) Portals

mimlmlm

WVDEP, AML. Peach Ridge Complex

WVDEP, AML Measle Fork Refuse

NN

o

WVDEP, AML. Georges Creek Portals

WVDEP, AML Putney Impoundment

el el el e

WVDEP, AML Kopperston (John's Branch} Refuse Emergency

N NS

WVDEP, AML Marmet (Wells Drive) Landslide Emergency

WVDEP, AML Marmet (Clark) Drainage

o

WVDEP, AML Pringle Run #2

g
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WVDEP, AML Mountain Run Refuse and Portals
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Dream Mountain AMD Project - Friends of the Cheal
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Gary Connor AMD - Friends of the Cheat
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WVDEP, AML Fairmont East Mine Drainage
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<

WVDEP, AML Rachel Refuse

el

o

WVDEP, AML laeger Water Feasibility Study

WVDEP, AML Burnwell, Standard, and Collinsdale Water Line Extension

g
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[WVDEP, AML Morrisvale Cameo Preliminary Engineening
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IMay Portal {Virginia AML)
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Webster County Water Studies

£

Mill Creek Phase It) Waterline and Water Treatment Plant - AML

J4
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Cow Creek - Sarah Ann Phase Il Water Line Extension

Godby Branch Water Line Extension

Putnam County Commission - Fisher Ridge Phase |l

Boone County PSD - Lick Creek Water Line Extension

Boone Courty PSD - Joes Creek Water Line Extension
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Boone County PSD - Six Mile Extension/Corndor G

Boone County PSD - Trace Branch/Robinson Water Line Extension

Boone County PSD - Stephens Auto/Betsy Lane Water Line Extension

Town of Ceredo - Water Distribution System Upgrade

WVAWC - Mifflin/Sharples Water Line Extension

H N EHEE
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Town of Ceredo - Cemetery Hill Upgrade

WVAWC - Putnam County Water Supply Extension

WVAWC - Kanawha County Water Supply Extensian

WVAWC - Cabell County Water Supply Extension

City of Philippi Upgrade to Water Distribution System

Philippi Water Line Relocation for WYDOH Bypass

el Rl ES

WVAWC - Route 60

WVAWC - Route 60 Contract 4

WVAWC - Buff Creek/Trace Fork

WVAWC - Poca River

WVAWC - Cabell County Contract 6

WVAWC - Cabell County Contract 7

T|O|T|O|T|O

WVAWC - Fisher's Ridge Exlension

D|w|O]O|O|TO]O|TO]|T©

WVAWC - Summers County Extension

o

WVAWC - Giade Springs Village

WVAWC - Spite Road
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Beaver Creek Waterline Extension - AML

Cassity Fork Water Supply Extension - AML
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Gualey River Area Water Line Extension - AML

Heizer/Manila Creek Water Line Extension Phase 1i Study - AML

Reynoldsville/Wallace Water Supply Extension - AML
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Weaver-Junior Phase Il Water Supply - AML

Washington Heights to Jeffrey Phase Il Water Study - AML

Reynoldsville, Wallace, and Clarksburg Phase Il Water Study - AML

Juds

Reynoldsville, Wallace, and Clarksburg Phase | Water Study - AML

Weaver-Junior Phase | Water Study - AML

Gauley River Phase | Water Study - AML

Upper Rum Creek Phase Il Water Study - AML

Crooked Creek Phase || Water Study - AML

Mill Creek Regional Phase Il Water Study - AML

Cow Creek - Sarah Ann Phase Il Waler Study - AML

Phase | Water Studies Brooke and Fayette Counties (2 Proj

Mill Creek Regional Water Project Phase || Water Study (Boone, Lincoln and Logan Counties) - AML

T

Godby Branch Phase Il Water Study - AML

4 [oddls

o

Putnam County Phase | Water Studies (3 Projects) - AML

Boone County Phase | Water Studies (10 Projects) - AML

Phase Hl Water Feasibility Studies for Logan County (3 Projects) - AML

Phase | Water Studies for Logan County (7 Projects) - AML

M HEHEEEEEHEEEEEEEE R R R

Spruce Lick-Stream Flow Monitoring Project for Eastern Assoicated Coal Corp, - AML

v|T|O|T

Massy Coal Co. AMD Pump Treatment System
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Martin County Coal Co. Stream Flow & Fish Surveys-Coldwater Creek

Martin County Coal Co. Stream Flow & Fish Surveys-Wolf Creek Watershed

Martin County Coal Co. Stream Flow & Fish Surveys- Rockcastle Creek

Martin County Coal Co. Stream Flow & Habitat Survey-Coldwater Creek Fork Watershed

Martin County Coai Co. Stream Flow & Habitat Survey-Wolf Creek Watershed

Martin County Coal Co. Stream Fiow & Habitat Survey-Rockcastle Creek Watershed

Don's Disposal Landfill Stream Flow Measurement

Union Carbide Cooling Water Flow Measurement

Union Carbide Davis Creek Flow Measurement

Union Carbide Process Wastewater Flow Measurement

MDG-Wastewater Package Plant

'WVDEP-Flows at Various Facilities

Arch Coal- Pigeon Creek Stream Flow Measurement

City of Charleston-Sanitary Sewer Flow Measurement

Pison Development Sanitary Sewer Flow Measurement

Solutia-Storm Water Flow Measurement

Solutia-Groundwater Well Levels and Flow Estimates

Chemical Plant - Parkersburg, WV

Muddy Creek AMD Treatment System

Sovern Run (Tinchnell) AMD Treatment System
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Hawkins AMD - AML

=

Allen AMD - AML

NS

Omega Mine Complex - AML

Owings Mine Complex - AML

s

Vindex Energy

Dominion Resources - Upshur Enoxy Complex
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Osage AMD Treatment System

Reliable Mine AMD Treatment System

Upshur Passive AMD Treatment System

SN

Sundial Refuse - AML

N

g

Williamson (Hatfield) Landslide - AML

Georges Creek {Lucas) Rockslide

RN

Solutia Landfil! Closure Design for Various Environmental Remediation Projects

N

Kanawha Eagle Coal Refuse Disposal impoundment

T|T|T|T

Pocahontas County Landfill Expansion, Closure, and Operations Consulting

SR

g

Energy Services Site Development and Permitting

el

NS
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Smith Bridge Replacement

T

Corridor H, Section 6 Davis-Bismark

el

Environmental Assessment and Closure/Capping Design for Fleming Landfili

<

o

Environmental Assessment and Closure/Capping Plan for Jackson County Landfill

)

Elkem Metals Jarrett Branch Landfill

T|ZE|0]|Z

Mine Water Treatability Study, Guyses Run of Tygart Valley River

Coldwater Creek/Luigino's Food Processing Facility, Inc

<~
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o

Construction Layout for Mahan Tipple and Refuse AML Maintenance Project

Construction Layout for Lynn Brock (Boud) Drainage, AML Reclamation Project

Grass Run Refuse - AML

«

“

\

Alien Sheridan Hazardous Facility (Asbestos)

Elk City - Century-Volga Phase /)l Water Study - AML

Camp Mohonegan Regrade - AML

NS

Comfort Run Coal Company (Asbestos) - AML

Turner Douglas Complex - AML

Buffalo Creek No. 5 Refuse - AML

Dawmont Mine Facility - AML

Helen (Lewis) Refuse - AML

] |«

4NN

Upshur 10/15 Drainage - AML

|Madison Street Portals/Fairview Route 218 Portals - AML

Summerlee Refuse Pile - AML

SN NN NSNS
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4 WY

Duncan Hill Subsidence - AML

Cora Mine Drainage No. Il - AML

Covey Creek Mine Fire - AML

Vivian Refuse Pile - AML

Kimball Refuse Pile - AML

SN

J«

Hampden (Smith) Landslide - AML

Bear Run Refuse - AML

N

Charleston (Ratcliffe) Landslide - AML

o
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Garrison Complex - AML

dONONN NN NN IS

4 NNy [y

o

[Mulberry Faork (Stover} Landslide - AML

Beckley Subsidence - AML

Courtright Highwall - AML

Jonben (Haga) Subsidence - AML

<~

Belle Landslide - AML

T|O|T|O©
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Holden (Padgett) Subsidence - AML
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[Minden Drilling - AML

Kitchen/Gibson Landslide - AML

Gray and laquinta Subsidence - AML

St. John's Road Subsidence - AML

o

High Coal Tipple - AML

Route 19/28 Subsidence - AML

[Omar Refuse Pile - AML

JMt. Hope Subsidence - AML

|M_organtown Airport Drainage/Subsidence - AML

Logan Drainage - AML

Huffman Street Subsidence - AML

q WY s

Switzer Adams/Robinson Drainage - AML

TITITI T T[O]O| OO 0] OO0 V|O]T]O]O|9]olO]|T|O]TlO]T|T]|TiO]|O|O|UulO]jUo|OjojO]lT]ojTialalojoio]olalojajoljalolaiolalojujujuio|ja|ojojolmn|o

SNNNNNSNSNNNNN NENY NN NN NSNS N NS NS

Wy [

d Wy Y S

Jejaaldads

Jejaaaaladafadadaadadadadaaaadady] faladad dldad s

ZIZIZ|IZIZIZIZIZIZIZIZIZIZIZIZIZIZIZIZIZIZIZIZIZIZ1Z1Z1Z 121112 1212121212122




Follansbee Drainage - AML

<

Fairmont East Subsidence - AML

Fairmont IV Subsidence - AML

Ju

Vargo Drainage - AML

Duck Creek Landslide - AML

Kistler Mine Fire - AML

ey

NS

SN
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Lefthand Fork Burning Refuse - AML

NS

Williamson Landslide - AML

AR

=z

Harris AMD - AML
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<\

Wyoming County Landfill

3

Jackson County Landfill

Kanawha Western Landfill

Monongalia County Sanitary Landfill

B B4 E ES

Fayette County Landfill
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Carolina Refuse - AML

Majesty Mine Complex - AML
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Grandstaff Subsidence - AML

Glen Morgan (Lilly) Site - AML

<Ja

Viers Highwall - AML

g

SUNIUN

Spruce Laurel Stream Flow Monitoring Project - AML
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Summit at Cheat Lake Residential Subdivision
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o

Avery Court

AL

Hurricane Market Place

Pison Development - Mineral Wells

Pison Development - Barboursville

Pison Development - Knollview

D|T|O]T

Pisan Development - Cross Roads 2

Pison Development - Elk Crossings

Pison Development - Elkins

Pison Development - Harrisville

<4 s

Pison Development - Point Pleasant

Pison Development - Kanawha Court
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Pison Development - Church Hill Village
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Grove Park - Campus View LLC

T

North Hills Development - 600-Acre Property

RN

NS

T

Kenna Industrial Park

Spring Hitl

Ives - Orchards Manor

Ives - Littlepage Terrace

Ives - Patrick Streel
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Tucker County Industrial Park

Bradshaw Schools
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Marrowbone Waterline Extension - AML

Ragland Waterline Extension - AML

Pigeon Creek Phase 1l Water Study - AML

Wayne County Commission - Buffalo Creek Waterline Extension

Birch River PSD Waterline Extension

Lincoln County Commission - Town of Harts Extension

|9

Independence Coal

Nicholas Energy. Inc.

AL

WV Bureau for Public Health - Drinking Water Treatment Revolving Fund

WVIIDC - Water Technical Commitiee

WYV Bureau for Public Health - Water/Sewer Construction Permit Program

M EYEAE R

WVIIDC Manager

Westmoreland Coal Company

N

Mingo Logan Coal Company

Ry

Marfork Coal Company

Elk Run Coal Company

NSNS
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Nicholas County Landfill

SN N A AN TR

Peabody Coal Company

N NNNS

d [uds

Massey Coal Services

Poor Charlie & Company, Inc.

Pace Carbon Fuels, LLC

IAmherst Industries, Inc.

SNNNS IS

«Jl

Hobet Mining, Inc
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Montgomery Landfil! P ‘/ \/ \/ v M

North Fork Landfil P v v v v P

Sycamore Landfill [ v M

\Vaughan Railroad P v v M

CSX Ramp Replacement 2 \/

58S Landsl P v v v P

Harwood Mine Complex P v M

Southemn Ohio Coal - Pump Tests P \/ \/ \/ M

WVDEP - Fairmont DAC P v | VIV Vv v | Vv v | v M
WVDEP - Pepper Portals and Drainage P v v v v v v v v v v M
\WVDEP - Hilderbrand Highwall P v v v v v v v v v M
WVDEP - Winona Complex 3 v v I v VIV PM
WVDEP - Dale R. Tnrasher P v v v v P.M
WVDEP - Wheeling (15th Street) P V4 v P.M
WVDEP - Dotson Tipple P v v v v V4 v v P.M
WVDEP - Montana Mines Subsidence P v v v P.M
WVDEP - Pendleton Creek Strip P ViV IV v Vv v | PM
WVDEP - Heather Run #2 P v v v v v v v v v v P.M
WVDEP - Barker Portals and Strip P \/ \/ \/ \/ \/ \/ \/ \/ \/ P.M
WVDEP - Whipering Woods Feasibility Study P v v P.M
WVDEP - Ruper to Rainelle Feasibility Study P v v P.M
WVDEP - Shinnston (Osbourne) Subsidence P v v P.M
WVDEP - Bethlehem (Toothman) Subsidence P v v v PM
WVDEP - Pallotta Subsidence P v v v PM
WVDEP - Blackwater (OSM Appalachian Regional Award) P v v v P.M
WVDEP - Shallamar Doser P v PM
\WVDEP - Blue Pennant Mine Fire P v v v v v N4 N4 v v P.M
WVDEP - Red Hollow Burning Refuse P V4 V4 V4 v v v v N P.M
WVDEP - Amigo Refuse B \/ \/ \/ \/ \/ \/ \/ P.M
WVDEP - Jamison Burning Refuse ] v v N4 v v v v P.M
WVDEP - Amigo Smokeless Impoundment P v 4 v v v v v v v P.M
WVDEP - Taylor Creek Impoundment (OSM National Award) P v N4 v v v v v N4 v v P,.M
WVDEP - Wheatley Branch Landslide P v v v v v v P.M
WVDEP - Ohio Avenue P v v v v PM
WVDEP - Robinson Run Landsilde P v | v v v v v P.M
WVDEP - Stealey Avenue Subsidence P N4 v v P.M
WVDEP - Tunnelton Gob P vIVvIVIV IV v v v Iiv IV P.M
WVDEP - Siab Camp Run P VIV V]V v VIV ]|V P.M
WVDEP - Sovern Run P \/ \/ \/ \/ \/ \/ P.M
WVDEP - Ford's Run Refuse P v v v v | v | v v |V PM
WVDEP - North Fork Refuse P v | v v v P.M
WVDEP - Dillan Creek P VIiVvVIVI]V v v 4 PM
WVDEP - Austen Highwall P VIV Vv v v | v P.M
WVDEP - Siab Fork Mine Dump P VI VIV V|V v VIVvVIVIVIV PM
WVDEP - Edna Refuse P VIVvVIVIVIV v |V v v PM
WVDEP - Piney Creek P IV VIV v v v P.M
WVDEP - Alderson Branch P v v v v v v PM
WVDEP - Everettville P v v v v v v v v v P.M
WVDEP - McComas Refuse P v v v v v N P.M
WVDEP - Pierce Refuse P v |V PM
WVDEP - Fish Run P v | v P.M
WVDEP - Lamar Refuse P v v v v v v v v P.M
WVDEP - Indian Ridge P VIVIVIVIV v v v P.M
WVDEP - Davy Branch P VIVIVIVIVIV v v v P.M
WVDEP - Eckman Refuse P VIiIVvVIiIVIiIVIV v v N P.M
WVDEP - Horsepen Ridge B \/ \/ \/ \/ 4 ‘/ PM
WVDEP - Thomas Northeast P v v v v P.M
WVDEP - Thomas Phase |l P v v P.M
WVDEP - Thomas Phase | Subsidence p VIV VIV N v PM
WVDEP - Glenwood Hills Subsidence P v v v P.M
WVDEP - Deckers Creek P N v v v P.M
MBOM - Kingsland Mine Pool P J \/ \/ P.M
MBOM - Kempton Mine Drainage P N4 v v v v PM
MBOM - Shallmar Doser P \/ \/ J \/ \/ P.M
MBOM - Jackson Mountain Mine Fire P v | v v v v v PM




|MBOM - Spruce Hollow Flood Mitigation p V4 v P,M
MBOM - Miller Road Subsidence P v v v P.M
[MBOM - Oak Hir Landslide P v v v PM
[MBOM - Broken Hart Refuse P v \/ v \, v P.M
|MBOM - Ocean Gob Pite P v v v v v PM
|MBOM - Porter Road Subsidence [ v v v P.M
|MBOM - Midiothian and Shaft Road Subsidence P v v v P.M
MBOM - Taste Freez Subsidence P \/ \/ \/ PM
ODNR - Frontz / Folly Mine Fire P v [ v v v v v P.M
ODNR - Blue Bell Mining Refuse Fire P v v v 4 v N4 v P.M
ODNR - Enoch Township Impoundment P \/ \/ \/ \/ PM
ODNR - Pauline Mine Impoundment P v v v v P.M
ODNR - Chickwan Landslide P \/ \/ \/ \/ \/ \/ PM
ODNR - Z & H Landslide P v v v v v v P.M
ODNR - Washington Street Subsidence P v v v PM
ODNR - Nelan Road Subsidence P v v v PM
ODNR - Bull Run Restoration P v v v v P.M
IODNR - Ellesmere Ave, Subsidence I, & IV P \/ \, \/ P.M
ODNR - EI Camino Subsidence P V4 v v P,M
ODNR - Van Atia Subsidence P v v V4 P.M
ODNR - ST RT. 646 Subsidence P v v 4 PM
PADEP - Russell Joki Refuse P v v v v PM

* List whether project experience is corporate or personnel based or both.

** Use this area to provide specific sections or pages if needed for reference.
*** ist Primary Design personnel and their functional capacity for the projects listed.




POTESTA & ASSOCIATES, INC.

Civil Engineering and Design

Potesta & Associates, Inc. (POTESTA) helps clients
evaluate and plan projects by completing the

following types of preliminary evaluations and
analyses.

®  Phase I Envircnmental Site Assessments

=  Floodplain Determination

=  Geotechnical Explorations Including Soil,
Bedrock, and Groundwater Characterization

= Foundation Recommendations

»  Monitoring Well Systems and Site
Characterization Plans

= Boundary, Topographical and
Photogrammetric Surveys

= Utility Planning

= Earthwork Evaluations Including Volume
Analysis

=  Opinion of Probable Costs/Engineer’s
Construction Cost Estimates

Once the project has been determined feasible,
POTESTA’s  design professionals complete
preliminary and final designs. Frequent
communication is made with the client and any other
design professionals to review completed activities
and obtain input for the design process. Our goal is
to provide our services to achieve or exceed our
clients’ expectations.

Our design services include:

Erosion and Sediment Control Plans
Earth Retaining Structures Design
Geometric Site Layout

Grading and Drainage Plans, Including
Excavation and Fill Optimization
Access Road Design

Hydraulic Structure Design

Water and Sewer Design

Slope Stability Analysis

Subsurface Drainage System Design
Construction Drawings, Specifications and
Contract Document Preparation

POTESTA offers experienced environmental
engineers and scientists to prepare applications for
various environmental permits that may be required.
These services include:

=  Stormwater Management Permit/Erosion
and Sediment Control Plans

= Office of Air Quality Permit to Construct

= Wetland Delineation and Permits

= National Pollutant Discharge Elimination
System (NPDES) Permits

*  Floodplain Management Permits

*  Groundwater Protection Plans

= Spill Prevention, Control and
Countermeasure Plans

= Environmental Site Assessments

= Environmental Impact Statements

POTESTA routinely provides professional services
throughout construction of our projects. These
services include survey layout, construction
management, construction monitoring, record
drawing preparation, and bid evaluation assistance.

POTESTA & ASSOCIATES, INC.

7012 MacCaorkle Avenue, SE, Charleston, West Virginia 25304
Phone; (304) 342-1400 =« Fax: (304) 343-9031 + www.potesta.com
Regional Offices: Morgantown, WV and Winchester, VA

APOTESTA




POTESTA & ASSOCIATES, INC.

Computer-Aided Drafting and Design

The Potesta & Associates, Inc. (POTESTA)
computer-aided drafting and design (CADD)
department provides state-of-the-art design and
drafting services for in-house engineering and
environmental consulting projects. We also provide
personnel to clients who have a temporary need for
additional drafting manpower. These services may
be performed at your location or our office as
required.

The CADD department utilizes the latest
drafting/design software and computer hardware to
maintain productivity at the high levels that clients
demand and expect. We utilize the latest version in
AutoCAD Civil 3D civil/survey design software to
prepare, revise, and manipulate drawings and
engineering data efficiently. Drawings and figures
are produced using a Hewlett Packard 4500 and
7100 color iok jet plotiers. POTESTA’s
experienced and trained professionals allow clients’
projects and assignments fo be completed rapidly
and at reasonable cost.

APOTESTA

Our CADD services include:

=  Survey data manipulation including
development of topographic mapping, cross
sections, profiles, isopach drawings, etc.

= Site design including grading plans,
drainage plans, utilities plans, right-of-way
plans, etc.

= Roadway design.
= Water and sewer design.
=  Permit drawings, maps, and exhibits.

»  Earthwork and planimetric quantity
development.

= Two and three dimensional graphics.

POTESTA & ASSOCIATES, INC.

7012 MacCorkle Avenue, SE, Charleston, West Virginia 25304
Phone: (304) 3421400 « Fax: (304) 343-9031 « www.potesta.com
Regional Offices: Morgantown, Wi-and Winchester, VA



POTESTA & ASSOCIATES, INC.

Construction Monitoring

Potesta & Associates, Inc. (POTESTA) provides
construction  monitoring and  construction
management services to assist clients in achieving
regulatory and contractual compliance, to document
that contractor activities are in compliance with
design requirements, and to serve as an extension of
clients® staff. POTESTA can provide full-time or
part-time field services utilizing one or more
engineers or technicians.

Regulatory compliance is often best documented by
providing full-time construction monitoring services
for a construction project. POTESTA can assist
clients in observation of construction activities and
documenting compliance. Qur typical involvement
in such projects includes:

* Conducting a pre-construction review of
design and contract documents to identify
potential problem areas, and consultation
with the owner or client to develop
strategies or procedures to avoid anticipated
problems.

= Assistance in  contractor  selection.
POTESTA can recommend -construction
contractors who specialize in the type of
work associated with the project and can
assist in bid evaluation by reviewing
proposed quantities, unit costs, lump sum
costs, and any proposed exceptions or
qualifiers for the project. POTESTA can
conduct pre-bid conferences to help
contractors understand project requirements.
We can also conduct pre-construction
conferences prior to the start of the project
to help establish lines of communication,
review detailed plans, discuss testing
requirements and establish proper reporting
procedures.

= POTESTA can provide surveying for
construction layout, measurement for
payment quantities, and documentation
of as-built conditions. Survey results are
downloaded to form computer-aided
drafting (CAD) drawings allowing the
efficient preparation of record drawings and
any subsequent evaluations required.

= Construction monitoring can include field
testing to document compliance such as field
density tests, concrete testing, sampling of
maferials for laboratory analysis, and
documentation of site conditions and work
performed on a daily basis or as required.

= Preparation of summary of construction
reports, including photographs, videotape
documentation, test  results, daily
construction logs, industrial hygiene
monitoring, and other documentation as may
be required by the client.

= Preparation of certifications as may be
required.

POTESTA & ASSOCIATES, INC.

7012 MacCorkle Avenue, SE, Charieston, West Virginia 25304
Phone: (304) 342-1400 « Fax: (304) 343-9031 + www.potesta.com
Regional Offices: Morgantown, WV and Winchester. VA

APOTESTA




POTESTA & ASSOCIATES, INC.

Endangered Species Consultation

The Endangered Species Act (ESA) requirements
can delay if not halt important projects. Being able
to respond promptly and thoroughly to the Fish &
Wildlife Service’s (Service) requests for an
evaluation of probable project impacts on either
endangered species, threatened species, or species of
concern can facilitate needed regulatory approvals,

Potesta & Associates, Inc. (POTESTA) has
extensive experience in biological assessments (BA)
related to the ESA. We utilize a combination of
in-house professionals and recognized experts to
complete projects for our clients. This arrangement
allows us to provide a work product which is
acceptable to the Service.

For the last several years, our office has worked with
natural gas transmission companies preparing
environmental reports which include assessments
and remediation of impacts to rare, threatened, and
endangered species. POTESTA’s biologists have
worked on natural gas projecis within the core
summer roosting and maternity range of the Indiana
bat, This work provided the firm’s biologists with
considerable experience in identifying suitable
Indiana bat habitat in Ohio, Kentucky, Virginia, and
West Virginia. Other biologists within our office

also have experience in bat surveys, echo location,
bat identification and mussel surveys.

We have established professional relationships with
local and regional experts on projects in our region.
These relationships allow us to have access to
recognized experts on the appropriate species on an
as-needed basis. The advantage to the client is that
this approach allows us to select the best individual
for the task at hand,

These experts have specialized in the study of their
species of interest for many years and are familiar
with the life cycle, habitat requirements and
sampling techniques for the species. POTESTA
supplements these individuals with our experienced
field staff, who are intimately familiar with the
project, to constitute an effective team to respond
quickly to threatened and endangered species issues.
POTESTA provides final reports with additional
information obtained from the noted expert, as well
as relevant mapping and other supporting
information.

This team approach allows for a complete evaluation
of the potential impact a project may have on a
species of concern. The most basic level of services
in this area is a partial evaluation based only on
literature reviews. An intermediate level of effort
would be the literature review and a thorough field
review of the project site to evaluate habitat. A
complete evaluation would include the literature
review, habitat evaluation, and extensive field
collection program during the appropriate season of
the year. Our subcontractors have the appropriate
permits to collect the species in question,
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POTESTA & ASSOCIATES, INC.

Geotechnical Engineering

Potesta & Associates, Inc.’s (POTESTA) engineers
and geologists have extensive experience related to
the geotechnical engineering and geological
disciplines, These areas include subsurface
explorations, monitoring well and piezometer
installations, foundation design recommendations,
slope stability analysis, retaining walls, and remedial
designs as they relate to construction, mining, waste
disposal, environmental remediation, and other
projects.

SUBSURFACE EXPLORATIONS

POTESTA’s diverse staff of engineers and
geologists is experienced in the many different
facets of subsurface explorations. Our usual
procedure is to attend an initial meeting with the
client to establish requirements and expectations,
conduct a preliminary site reconnaissance, and
develop a recommended exploration program for
your review and approval. Supplemental

information from the local area is then obtained from
readily available sources to assist the engineer or
geologist in making final recommendations.

POTESTA can provide field engineers and
geologists who are knowledgeable using the latest
technologies to assist in collecting and analyzing
samples. Our knowledge of the proper procedures
and familiarity with local conditions allows office

APOTESIA

and field personnel to adjust the exploration plan if
unanticipated field conditions are found.

Our staff is famitiar with the following items which
can be associated with subsurface exploration:

= Drilling and Rock Coring Techniques
({augers, rotary bits, Geoprobe™, etc.)

= Sample Collection Methods (split spoons,
shelby tubes, Geoprobe™ sleeves, etc.)

= (Classification and Logging of Soil and Rock
Samples
= Monitoring Well and Piezometer Installation

SLOPE STABILITY ANALYSIS
AND REMEDIAL DESIGN

Slope stability is often a major concemn during the
design and construction phases of many projects,
especially those located in the Appalachian terrain.
POTESTA’s engineers are familiar with the various
methods utilized to predict slope stability and are
capable of performing the related analyses. Slope
stability is critical for many projects such as analysis
of existing or proposed soil embankments, rock fills,
dam analysis and design, landfill design and
operation, assessing the causation of slope failure,
and designing remedial measures. Analyses can
involve circular or sliding block methods, interface
friction angles, and estimation of the strength
parameters of the soil or rock. Slope stability
analyses are performed on one of the most
technologically advanced computer programs
available and can be modified using site specific
data.

POTESTA’s engineers can also develop preventive
measures during initial project design or
recommendations to repair slope failures. Based
upon the project circumstances, our engineers will
consider various remedial measures such as
regrading the site to obtain more suitable conditions,
management of groundwater, and design of retaining
structures. Our staff is familiar with a wide varietv
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POTESTA & ASSOCIATES, INC.

Hydrology and Hydraulics Design

Our engineers have extensive experience in the
application of hydrology and hydraulic principles to
the design of real world systems. These applications
include:

= Drainage Structure Sizing
Stream Relocations
- Culverts
Channels
=  Pond and Dam Design
- Sediment Ponds and Basins
- Spillways
- Design/Rehabilitation
- Slurry Impoundments
- Lagoons
= Dams
= Detention and Retention Systems
- Ponds
- Pipes
Underground Bladders
= Stormwater Management System Design
= Floodplain Management Permits/Approval
=  Floodway Studies

- FEMA (Federal Emergency
Management Agency)

- NFIP (National Flood Insurance
Program)
- Flood Elevation Surveys/Certifications
- Flood Routing
= Dam Break Analysis
= Hydrology Surveys
= Stream Gauging
= Rainfall and Flow Data Collection
=  Sitormwater Drainage System Design
»  Pressure Pipe Systems
" Stream Restoration Plans
= Natural Stream Channel Design/Restoration
= Expert Witness Testimony

To complete these fypes of applications, our
engineers, scientists, and surveyors work jointly to
develop an effective and economical solution to your
situation.  Their analyses use widely accepted
computer models.

Potesta & Associates, Inc. typically uses the
following computer modeling programs:

= HEC-RAS

= HEC-HMS

= TR-20/TR-55
s StormCAD

= CulvertMaster
= FlowMaster

= PondPack

= CORMIX

We have provided these services to a wide variety of
public and private sector clients. Our staff not only
understands the technical details, but is very
experienced in working with the various state,
federal, and local regulatory agencies. We know the
level of detail they require and can obtain the
necessary approvals in a timely manner.
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POTESTA & ASSOCIATES, INC.

Permitting Services

Potesta & Associates, Inc. (POTESTA) offers its
clients exceptional expertise and experience when it
comes to the permitting process, including all
phases of application preparation, negotiations,
modifications, compliance and renewal at all levels
of government, Our permit services cover air,
mining (coal and quarries), water and waste disposal
permits.

AIR

Our firm offers complete air permitting and
consulting services to assist industry in complying
with today’s complex air quality regulations. Our
staff has experience in identifying, characterizing
and permitting air pollution sources for a variety of
industries, inchading;

Coating Operations

Petroleum and Petrochemical Operations
Chemical Manufacturing

Manufacturing Facilities

Mining

Quarries

Natural Gas Compressor Stations
Electric Utilities

Our eair quality experts have comprehensive
knowledge of federal, state and local regulations, as
well as experience in complex Title V applications,
Our services include identification of potential air
pollution sources, development of control strategies,
preparation of permit applications, emissions
inventories, compliance audits and regulatory
liaison.

At both the state and federal levels, we help clients
interpret and comply with air regulations, including
the New Source Performance Standards (NSPS) and
National Emissions Standards for Hazardous Air
Pollutants (NESHAPS). We can suggest emissions
control strategies to meet both current and
anticipated regulations, including BACT, MACT
and LAER.

MINING

In recent years, mining permits have become
increasingly complex, requiring diverse expertise in
mining techniques, engineering, environmental
regulations, benthic studies, hydrogeology and
hydrology. Our staff has broad experience in
providing innovative scolutions to various mining
problems,

Although the objective of a permit application is to
receive agency approval in a timely manner, the
client does not benefit if the application does not
allow for effective operations. We work with our
clients to ensure that your operational needs are met
while allowing for essential flexibility. Several
members of our staff have mining industry
experience, and they understand the requirements
vital to an effective operation.

From the beginning of the permit process,
POTESTA involves the reviewing agency to allow
its concerns to be addressed prior to submittal of the
application. Often, this reduces the amount of
review comments and revisions which could slow
the approval process. Our thorough knowledge of
the various phases and requirements of the
permitting process, coupled with our technical
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POTESTA & ASSOCIATES, INC.

Site Design

Potesta & Associates, Inc. has a significant body of
work in site design for residential, commercial and
industrial clients. Projects range from power plant
siting to subdivision design. We have assisted
numerous developers and development agencies
with the creation of business industrial parks
throughout West Virginia, and have been part of
design teams for elementary, secondary and
collegiate projects primarily associated with new
building construction.

Our staff of civil, environmental, and geotechnical
engineers; surveyors and environmental scientists
can provide the following site planning and design
services.

Surveying — Topo and Boundary
Base Mapping from Aerial Photography
Geotechnical Engineering

Land Planning

Environmental Issues Evaluation and
Mitigation

Site Grading

Vehicular and Pedestrian Circulation
Utility Design

Site Features

Stormwater Management Plans

Some clients who have used our site design services
include:

=  West Virginia Development Office

= Development Authorities: Tucker, Wood,

Roane and Hardy Counties

Bright Enterprises

Charleston Area Alliance

University of Charleston

Timberwolf Development Corporation

West Virginia Department of Environmental

Protection

= West Virginia Division of Natural
Resources

s Marshall University

»  Architects: Associated Architects; Bastian
& Harris, Architects; SEM Partners; ZMM
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POTESTA & ASSOCIATES, INC.

Surveying and Mapping

QOur surveyors are experienced in many aspects of
surveying such as topographic mapping, boundary
surveys (rural/farms, city lots, and subdivisions),
ALTA surveys, control surveys, flood certificate
surveys, well location surveys, construction surveys
for layout of work, record drawings, and quantity
measurements. Related areas include courthouse
research, preparation of right-of-way plans,
and verification of property owners. Potesta &
Associates, Inc. (POTESTA) has licensed
professional surveyors registered in West Virginia,
North Carolina, South Carolina, Chio, Virginia, and
Pennsylvania. Their total combined surveying
experience comes to well over 50 years.

POTESTA’s  surveyors use  state-of-the-art
equipment such as Topcon total stations, Trimble
R-8 GNSS, and SMI data collectors with SMI
software. Autodesk Civil 3D reduction and design
software is used.

POTESTA is equipped with modern surveying
instruments, allowing efficient data processing and
accurate gathering of field information. Total station
instruments equipped with data collectors are
utilized for complete field-to-office automation
allowing for high levels of productivity in the field.
The latest versions of software are then used to
process survey data and create drawings or required
end products. These products can be supplied to our
clients in AutoCAD and/or Microstation format.

Small topographic mapping projects can be
completed in-house using the aforementioned
process. Larger projects are better suited for
mapping using aerial photography.

APOTESTA

POTESTA can provide the necessary surveying
required for establishing ground control for aerial
mapping. As a quality control measure, aerial
mapping is field checked for accuracy by surveying
cross sections or random points.

Surveys completed by POTESTA are performed by
or under the direction of a professional licensed
surveyor. Surveys and mapping are completed to
the standards outlined by the National Map
Standards, as well as other applicable quality
standards.

Our staff is experienced in global positioning
surveys (GPS). GPS equipment, Trimble R-8
GNSS, and existing base stations are among
POTESTA’s surveying tools. Based upon the site
location and ultimate use of the survey information,
a recommendation is made to the client as to
whether or not traditional survey or GPS is most
applicable to their project.
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POTESTA & ASSOCIATES, INC.

Water and Wastewater Engineering

Our professional staff is dedicated to providing Remediation Systems

quality engineering services for various types of Landfill Leachate Treatment
water treatment and distribution systems, as well as Storage Tank Design
wastewater management, collection and treatment Flow Measurement

systems. The following is a list of some of the Surveying/GPS and Mapping

services Potesta & Associates, Inc. is capable of
providing:

Permitting and Regulatory Liaison
Combined Sewer Overflow (CSO)
Management, Sampling and Modeling

STORMWATER MANAGEMENT

= Hydraulic Conveyance Structure Design
(Culverts, Channels, Drop Inlets, Etc.)

= Stormwater Retention/Detention Pond Design

=  Stormwater Pond Modeling

* Floodplain Identification and Management

Strategies

* Hydrologic and Hydraulic Analysis and
Evaluations and Modeling

*  Construction Monitoring

" Surveying

= Permitting and Regulatory Liaison
WATER AND WASTEWATER DESIGN

Feasibility Studies

Conceptual Design

Final Design

Bidding and Construction

Construction Monitoring

Wastewater Audits

Wastewater Minimization Studies
Engineer’s Cost Estimates

Small Flows Design (Traditional and Innovative
Treatment Systems for Low Volume Flows)
Sewage Collection and Treatment

Water Treatment and Distribution

Industrial Wastewater Treatment
Wastewater Treatment Plant Design

Water Treatment Plant Design

Water and Sewer Line Extensions
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POTESTA & ASSOCIATES, INC.

Wetlands

Wetlands play a significant role in business and
industry. These unique aquatic habitats can present
problems with regard to development of properties
because they are protected by the Clean Water Act.

Potesta & Associates, Inc. (POTESTA) has a
qualified staff of scientists and engineers who are
trained and experienced in the identification and
permitting of wetlands, the mitigation of displaced
wetlands and the design of constructed wetlands.

INVESTIGATION AND DELINEATION

Wetland investigations and delineations are
conducted by POTESTA’s scientists as part of pre
development site investigation and environmental
impact assessments. During a wetland investigation,
the site is examined for the presence of wetland
indicators, including specific hydrology, soils and
vegetation. Any wetlands discovered are delineated
in accordance with the U.S. Army Corps of
Engineers Wetlands Delineation Manual (1987) and
appropriate regional supplement manual(s).

PERMITTING

Once wetlands have been identified and delineated,
POTESTA can prepare application packages for
permits to fill and/or dredge these areas for further
development. The U.S. Army Corps of Engineers
(COE) is the agency responsible for granting
wetland permits under Section 404 of the Clean
Water Act. In addition to the COE permit,
individual states must approve each permit granted,
certifying that it meets the state’s water quality
standards.

Our employees have established working
relationships with both the federal and state agencies
in this region. We are very familiar with the data
required and can work with the agencies to obtain
timely review and issuance of permits.

MITIGATION AND DESIGN

Wetland mitigation and design come into play when
wetlands being displaced or filled are large enough
to require mitigation under state and federal
standards. In some cases, wetland mitigation can be
achieved solely through the payment of a fee to a
mitigation bank or fund, established for the creation,
protection or enhancement of other wetland areas.
In this case, POTESTA can prepare an appropriate
mitigation offer and negotiate with state and federal
authorities for its approval.

Depending upon the availability of suitable sites,
wetland mitigation can also consist of the actual
design and construction of new wetlands, or the
enhancement of existing wetlands. Our staff
includes qualified engineers experienced in the
design of created wetlands. Working as a team with
staff biologists, we can produce a cost-effective
functional design for presentation to state and
federal authorities. Once approved, we can provide
construction monitoring of the new wetlands.
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MAY PORTAL HOME
LANDSLIDE MAINTENANCE

Virginia Department of Mines, Minerals & Energy
Abandoned Mine Land Unit
Buchanan County, Virginia

Potesta & Associates, Inc. (POTESTA) was
retained by the Virginia Department of Mines,
Minerals & Energy — Abandoned Mine Lands §&
(VAAML) to reestablish and stabilize a previously
reclaimed deep mine portal site in Buchanan
County, Virginia. The previous project included
stabilization of a localized slide area, backfill and
reclamation of the existing highwall, and
construction of wet seals in the existing portals.

A slide area had developed above and within the i ety
limits of the highwall backfill material previously placed at the portal 51te There were also reports
that the riprap material used as the toe buttress provided habitat for snakes which were often seen at
or near the existing residence. During heavy rainfall events, an existing ditch located near the toe of
a previously reclaimed slope reached capacity and overflowed across the lawn areas of the adjacent
residence. Riprap was also displaced in the primary riprap-lined drainage conveyance channel.
There was also no defined ditch to convey mine discharge water from the wet mine seal area.

POTESTA prepared a regrading plan and design to
re-stabilize the failed section of slide, including
installing a new grouted riprap buttress, designing
| drainage at the toe of the buttress and around the
existing residence, and restoring other problem
8 drainage structures and areas that were installed as
L| part of the original reclamation project. This work
| required the construction of a fence to protect the
existing well house and adjacent occupied residence
| located on the site.

As part of the project, POTESTA assisted the VAAML with the contract bidding and evaluation of
bids.
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BURNWELL (STANDARD/PAINT CREEK/
COLLINSDALE) WATER LINE EXTENSION —
PATHWAY AND SOURCE STUDY

West Virginia Department of Environmental Protection
Office of Abandoned Mine Lands
Kanawha and Fayette Counties, West Virginia

Potesta & Associates, Inc. (POTESTA) was retained by the West Virginia Department of
Environmental Protection’s Office of Abandoned Mine Lands (WVDEP) to prepare a study
evaluating possible water line extensions to the Collinsdale/Burnwell area from neighboring public
water systems. An initial study completed by the WVDEP determined that the area was 100 percent
impacted by pre-1977 mining activities. The study recommended construction of a water treatment
plant near Burnwell. Upon further review, WVDEP determined that Collinsdale/Burnwell did not
have the personnel or financial ability to operate and maintain a water treatment plant. Accordingly,
WVDERP directed POTESTA to complete a study that compared alternate pathways (from alternate
sources).

To complete the study, POTESTA performed a file
review of the public water systems in the area to verify
their production and financial capabilities. Meetings
were held with the WVDEP and public water systems to
address concerns regarding the additional customers and
service line. Based upon the aforementioned as well as
site visits, POTESTA prepared a preliminary engineering
report, including preliminary water system design, and a
West Virginia Infrastructure & Jobs Development
Council Preliminary Application. The study evaluated
two pathways including estimates of construction and
project cost, and summaries of advantages and disadvantages. The recommended water line
extension proposed approximately 48,000 LF of water line, one booster station, a tank, fire hydrants,
meter assemblies, and miscellaneous valvcs and fittings.

POTESTA will design the water line extension selected by the WVDEP from the preliminary
engineering report. The extension will be mapped, including locating utilities, public water system
connection points, identifying easements via tax maps, and surveying tank and booster station sites.
POTESTA will prepare and submit the necessary “clearance™ letters and permits for construction.

Geotechnical exploration and assessment will be performed for tank and booster sites. Boundary
surveys and plats will be prepared for the property transfer of the tank and booster station sites, and
POTESTA will perform a hydraulic evaluation to estimate the impact of the additional demand on
the selected public water system.

Ultimately, POTESTA will prepare drawings, technical specifications, contractor’s bid forms,
engineer’s construction cost estimate, and calculations brief for the project.
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BORDERLAND (MATNEY) PORTAL

West Virginia Department of Environmental Protection
Office of Abandoned Mine Lands
Borderland, West Virginia

Potesta & Associates, Inc. (POTESTA) was retained by
the West Virginia Department of Environmental
Protection’s Office of Abandoned Mine Lands to prepare
plans and specifications for installation of mine portal
seals and a drainage system around a residence. The
project consisted of correction of uncontrolled seepage
from collapsed mine portals. The drainage presented
problems for the property owners and was having an
adverse impact on the environment. The discharge of
impounded water from the underground mine works is a
serious threat to life and property due to the potential it
poses for a blow-out.

The project required six mine portal seals, three double block wet seals and three conventional single
block wet seals. Bat gates were installed in two seals. The portals were adjacent to a residence and
required plans for drainage channels to divert discharge from the portals through the residence
property to a nearby stream. Regrading and revegetation of all areas disturbed during construction
were also required.

e POTESTA prepared drawings, technical specifications,
== = contractor’s bid forms, engineer’s construction cost
' estimate, and calculations brief for the project.
POTESTA also attended the pre-bid and pre-construction
conferences to assist WVDEP with the project.
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FAIRMONT EAST MINE DRAINAGE

West Virginia Department of Environmental Protection
Office of Abandoned Mine Lands
Fairmont, West Virginia

Potesta & Associates, Inc. (POTESTA) was retained by the West Virginia Department of
Environmental Protection’s Office of Abandoned Mine Lands (WVDEP) to provide engineering
services regarding the conveyance of mine seepage around residential areas and into the City of
Fairmont’s storm sewer system. The project area is located along Palatine Avenue and Mason Street.
Abandoned underground mine works caused flooding problems along these streets.

POTESTA performed the following tasks to complete this project:

Mine map review.

Survey to develop mapping.

Subsurface exploration.

Design of mine drainage collection system and storm sewer system to convey runoff to the
City of Fairmont’s storm sewer system.

= Design of collection system consisting of 15-inch corrugated plastic pipe to City of
Fairmont’s standards, including pavement overlay to impacted streets.
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GEORGE’S CREEK (LUCAS)
LANDSLIDE MAINTENANCE

West Virginia Department of Environmental
Protection - Office of Abandoned Mine Lands
Kanawha County, West Virginia

| Potesta & Associates, Inc. (POTESTA) was retained by
the West Virginia Department of Environmental
Protection - Office of Abandoned Mine Lands
| (WVDEP) to evaluate and perform geotechnical
| engineering services for a landslide related to historic
mining activity which was threatening a nearby
| residential structure.

{ A portion of the existing hillside immediately adjacent
to the rear of the residential structure was excavated

prior to construction of the structure to a near vertical
slope exposing weathered shale and a coal seam near the slope’s base. The exposed coal seam was
determined to be the No. 2 Gas seam which was reportedly mined in the 1950s. Some drainage was
noted flowing from the coal seam and the resulting water was conveyed through a nearby culvert to
Georges Creek. Attempts were made by WVDEP to excavate loose rock and soil from the hillside in
an effort to improve stability of the slope. Following this initial work, the slope continued to slough
with periodic small slides and slope movement believed to be caused by continued subsidence of the
underground mine works.

POTESTA performed a subsurface exploration to assist
in evaluating the landslide condition, including the type
and condition of the rock located in the slope, as well as
the attitude, thickness and condition of the underlying
coal seam. POTESTA survey crews also completed a
topographic survey of the affected area including the
sutrounding residential structure, drains and wooded
hillside. The remedial measures to correct the landslide
area included the design of a 25-foot high steel soldier
beam and concrete lagging retaining wall with sloped, |S=E2 g
compacted backfill constructed from on-site materials. [T SN

The retaining wall design required the application of arock anchor tie-back system ‘due to mine v01ds
existing at the base of the hillside slope that were encountered during the subsurface exploration.

As part of the project, POTESTA assisted the WVDEP with contract administration and performed
construction observation services during the construction phase.
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GEORGES CREEK PORTALS

West Virginia Department of Environmental Protection
Office of Abandoned Mine Lands
Georges Creek, Kanawha County, West Virginia

Potesta & Associates, Inc. (POTESTA) was retained by the West Virginia Department of
Environmental Protection’s Office of Abandoned Mine Lands to design mine seals for abandoned
mine openings along Georges Creek and .S, Route 60,

Design included a total of 28 mine seals. The following types of seals were utilized:

= Urethane Foam with Applied Mortar
= Typical West Virginia Wet Seals
*  Wet Seals with Bat Gates

Dry Seals

In addition to mine seals, the design included piping to convey mine drainage to receiving streams.
The conveyance piping layout required two West Virginia Division of Highways road crossing
permits. An underdrain was utilized to convey subsurface drainage.

=
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JESSOP HIGHWALL #10

West Virginia Department of Environmental Protection
Office of Abandoned Mine Lands
Tunnelton, West Virginia

i Potesta & Associates, Inc. (POTESTA) was retained by the
West Virginia Department of Environmental Protection
(WVDEP) to prepare design plans and specifications to
2l reclaim three abandoned mine land (AML) sites located near
el Tunnelton, West Virginia. Work to reclaim the three sites
included sealing of abandoned mine portals, regrading of
bas highwalls and collection of drainage from some of the
£1 abandoned mine portals and seeps. POTESTA utilized
- aerial mapping and ground survey to create topographic

Site 1

* Regraded approximately 1,150 feet of highwall averaging approximately 25 feet in height.

* Monitored test borings at the proposed mine portal sites to determine the location and the depth
of mine voids, and the amount of water in the voids.

= Designed the closure of seven abandoned mine portals using a wet seal or bat gate mine seal,

* Designed drainage channels to collect water from the mine portals to discharge into a nearby
stream.

* Designed a mine portal collection system that included 18 HDPE manholes.

* Incorporated a previously designed acid mine drainage collection and treatment system into our
design.

Slte 2
Regraded approximately 7,500 feet of highwall averaging
approximately 20 feet in helght

* Monitored test borings at the proposed mine portal sites
to determine the location and depth of mine voids, and the
amount of water in the voids,

* Designed the closure of three abandoned mine portals
using a wet seal or modified mine seal.

* Designed drainage channels to collect water from the
mine portals to discharge into a nearby stream.

Site 3
* Designed an underdrain system behind a residence and garage to prevent damage to the
structures from a seep discharging acid mine drainage.

POTESTA prepared drawings, technical specifications, contractor’s bid forms, engineer’s
construction cost estimate, and calculations brief for the project. POTESTA also attended the
pre-bid and pre-construction conferences to assist WVDEP with the project.
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LANDO (EDWARDS) DRAINAGE

West Virginia Department of Environmental Protection
Office of Abandoned Mine Lands
Lando, West Virginia

Potesta & Associates, Inc. (POTESTA) was retained by the
West Virginia Department of Environmental Protection’s
Office of Abandoned Mine Lands (WVDEP) for a project
that included the regrading of mine spoil that had been
formerly disposed of in this area, as well as installation of 8
mine portal seals and drainage improvements. The project

consisted of three sites:

= A refuse pile graded to flattened slopes and topped
with a soil cover.

* Channeling and diverting into nearby streams some
drainage affecting nearby residences.

* Rehabilitating two existing mine seals and installing Rp
one new mine seal.

POTESTA’s work on the project included surveying and
development of mapping, as well as development of the
repair, drainage and reclamation plans.

POTESTA prepared drawings, technical specifications,

@ contractor’s bid form, engineer’s construction cost
| estimate, and calculations brief for the project.

* POTESTA also attended the pre-bid and pre-construction
conferences to assist WVDEP with the project.




MOUNTAIN RUN REFUSE AND PORTALS

West Virginia Department of Environmental Protection

Office of Abandoned Mine
Masontown, West Virginia

Potesta & Associates, Inc. (POTESTA) was retained by the {}¥
West Virginia Department of Environmental Protection’s Office '
of Abandoned Mine Lands (WVDEP) to evaluate the Mountain
Run Refuse and Portals Project.
collapsed mine portals, five refuse piles covering 3 acres, and
the demolition/removal of miscellaneous areas of mining debris,
garbage, abandoned mine structures, and rail timbers. Our

services included:

* Drilling of the refuse piles, mine portals and potentiat :"

soil borrow areas.

= Field survey to develop site mapping.

= Regrading of the refuse piles to stabilize the slopes.

®= Design of drainage control channels including a
limestone channel to reduce acid mine drainage.

= Design of five wet mine seals and 11 dry mine seals,

Lands

This project consisted of 15

with the wet seals including a modified outlet pipe to maintain the current discharge from the
portal which is used as a portion of a local resident’s water supply.

POTESTA prepared drawings, technical specifications,
contractor’s bid forms, engineer’s construction cost
estimate, and calculations brief for the project. POTESTA
also attended the pre-bid and pre-construction conferences
to assist WVDEP with the project.
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RACHEL REFUSE AND STRUCTURES

West Virginia Department of Environmental Protection
Office of Abandoned Mine Lands
Marion County, West Virginia

Potesta & Associates, Inc. (POTESTA) was retained by the West Virginia Department of
Environmental Protection’s Office of Abandoned Mine Lands (WVDEP) to evaluate three sites to
upgrade access roads, regrade/cover all refuse material with at least 12 inches of topsoil, and to
dismantle and remove all buildings, equipment and debris from the site. The project also included
construction of drainage control structures to carry water safely offsite and revegetation of all areas
disturbed by the construction.

Site 1 was regraded and all refuse was covered with
1 foot of soil. An access road for a gas well was
regraded across this site.

Site 2 was a refuse pile located behind a residence.
This area was regraded to lower the pile by 10 feet
and flatten the slopes on the sides. A drainage ditch |
was placed between the refuse pile and the house.

Site 3 was an existing impoundment. The site was

regraded to remove the dam and place a grouted |
riprap drainage system at an existing drainage
structure. All buildings and debris were removed
from this site.

vk POTESTA  prepared drawings, technical
1 specifications, contractor’s bid forms, engineer’s
construction cost estimate, and calculations brief
for the project. POTESTA also attended the
pre-bid and pre-construction conferences to assist
WYVDEP with the project.
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SUNDIAL (HATFIELD) REFUSE PILES

West Virginia Department of Environmental Protection
Office of Abandoned Mine Lands
Raleigh County, West Virginia

Potesta & Associates, Inc. (POTESTA) was
retained by the West Virginia Department of
Environmental Protection’s Office of
Abandoned Mine Lands (WVDEP) to
prepare a reclamation design for the Sundial
Refuse Piles in Raleigh County, West
Virginia. The site was a former mining
complex and included four distinct refuse
piles that lacked vegetation and were
eroding, open mine portals, and abandoned |
structures such as hoist houses.

As part of this project, the following were |
completed: '

= Ground survey.
* Geotechnical exploration.

* Preparation of construction drawings, technical specifications, bid form, and engineer’s
estimate of probable construction costs.

BR ! The reclamation design  anticipated
| approximately 372,000 cubic yards of
earthwork, 15,000 feet of drainage channel,
3,000 feet of underdrains, 26 mine seals, and
demolition and removal of numerous
i structures, including historic mine cars,

; - . | The project was bid at a construction price of
Ry 3 i1 .| approximately $3,700,000.
As part of the project, POTESTA assisted the WVDEP with contract administration and performed
construction observation services during the construction phase of the project.
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TAYLORVILLE (CANTRELL) DRAINAGE

West Virginia Department of Environmental Protection
Office of Abandoned Mine Lands
Mingo County, West Virginia

Potesta & Associates, Inc. (POTESTA) was retained
by the West Virginia Department of Environmental
Protection’s Office of Abandoned Mine Lands
(WVDEP) to evaluate and develop a reclamation
design for mine drainage impacting a community in
Taylorville, Mingo County, West Virginia.
POTESTA completed field reconnaissance and
surveying to develop topographic mapping, and "
prepared construction bid documents for the =
reclamation design.

The Taylorville project included three different sites.
The first site included mine drainage along the
hillside behind a mobile home. The second site included mine drainage impacting a driveway and
parking area. The third site included mine drainage above a house.

%85« POTESTA designed underdrains to collect and convey

‘8¢ drainage from the first two sites to the West Virginia
Division of Highways (DOH) right-of-way.
Approximately 1,100 feet of new corrugated plastic
pipe with DOH Type G drop inlets were designed to
convey mine drainage to Pigeon Creek, while also
handling storm water from the DOH roadway. A
standard wet mine seal was designed with riprap
channels to handle the mine drainage at the third site.

POTESTA  prepared  drawings, technical
specifications, contractor’s bid forms, engineer’s
construction cost estimate, and calculations brief for the project. POTESTA also attended the
pre-bid and pre-construction conferences to assist WVDEP with the project.
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TAYLORVILLE (RAY) LANDSLIDE EMERGENCY

West Virginia Department of Environmental Protection
Office of Abandoned Mine Lands
Mingo County, West Virginia

Potesta & Associates, Inc. (POTESTA) was
retained by the West Virginia Department of © °
Environmental Protection, Office of Abandoned
Mine Lands (WVDEP) to develop a stabilization
plan for a landslide project at Taylorville, Mingo
County, West Virginia. Following a period of heavy
precipitation, a landslide occurred on a steep
hillside behind a mobile home. The landslide
pushed the mobile home off its foundation and
destroyed a one-room extension along the rear of
the mobile home.

POTESTA surveyed the landslide area to develop topographlc mapping, prepared a stablhzatmn plan
to remove the landslide soils and backfill the area with a rock buttress. The stabilization plan also
included an underdrain at the base of the rock buttress to convey drainage to the Taylorville
(Cantrell) project drainage system. The plan called for 2,000 cubic yards of unclassified excavation,
1,750 cubic yards of shot rock backfill (buttress construction), 200 cubic yards of soil cover, and
400 feet of underdrain.

POTESTA prepared drawings, technical specifications, contractor’s bid form, engineer’s
construction cost estimate, and calculations brief for the project. POTESTA also attended the
pre-bid and pre-construction conferences to assist WVDEP with the project.
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WILLIAMSON (HATFIELD) NURSING HOME
LANDSLIDE MAINTENANCE

West Virginia Department of Environmental
Protection - Office of Abandoned Mine Lands
Williamson, West Virginia

Potesta & Associates, Inc. (POTESTA) was retained by
® the West Virginia Department of Environmental
-~ Protection - Office of Abandoned Mine Lands (WVDEP)
to evaluate and perform geotechnical engineering
- services for a landslide below the parking lot of the

" Mingo Manor Nursing Home and above the Hatfield
" residence. The project area was the site of a former
il WVDEP reclamation project 15 years earlier. The
.. previous project included regrading of the mine spoil that
had been formerly disposed of in this area, as well as
drainage improvements.

A landslide occurred in the hillside threatening damage to the residence at the base of the hillside, as
well as causing damage to the nursing home parking lot at the top of the hillside and potentially
threatening damage to structures at the nursing home facility.

POTESTA performed a subsurface exploration to assist in evaluating the landslide condition. The
remedial measures to correct the landslide area included the design of a 456-foot steel soldier beam
and wood lagging retaining wall. The retaining wall included a rock anchor tie-back system to
minimize the potential for additional settlement of the nursing home parking lot area and potential
future damage to the structures within the nursing home facility,

As part of the project, POTESTA assisted the WVDEP with contract administration and performed
construction observation services during the construction phase of the project.
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FORT MARTIN CCB LANDFILL PERMIT
APPLICATION/CONSTRUCTION INSPECTION

Allegheny Energy Supply Company, LLC
Monongalia County, West Virginia

Potesta & Associates, Inc. (POTESTA) was retained by Allegheny Energy Supply Company, LLC to
develop a permit renewal application associated with a coal combustion by-product (CCB) landfill
expansion, The project is located near Maidsville, West Virginia. POTESTA developed a West
Virginia/NPDES permit renewal application related to the existing portion of the Class F Industrial
Landfill, as well as encompassing the expansion area of just under 100 acres.

POTESTA prepared a solid waste/NPDES water -
pollution control permit including supplemental
evaluation of candidate sites for the expansion
area; field exploration involving collection of soil,
geological, and hydrological data; wetland and
stream impact delineation; detailed design; and
preparation of construction/bid documents for the
landfill expansion. In conjunction, the project
included two large leachate storage ponds and a
composite landfill liner system. The capacity of
the expansion area is approximately 8.7 million
cubic yards of CCB.

POTESTA also performed construction observation/construction administration for the landfill
project. Services provided by POTESTA included soil density testing, concrete testing,
nondestructive and destructive testing for the liner system. POTESTA provided between one and
four construction technicians to observe the contractor’s construction activities, document
construction activities and construction quality assurance testing, preparation of daily field activity
logs, preparation of records of quality assurance testing, take photographs of the construction, and
attend weekly progress meetings. POTESTA also prepared a summary of construction report for
final approval of the construction by the West Virginia Department of Environmental Protection and
prepared certifications of construction for each layer of the landfill liner system,
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LANDSLIDE STABILIZATION PROJECT

Columbia Gas Transmission
Blue Creek, West Virginin

Columbia Gas Transmission (Columbia) operates and
maintains a natural gas storage field north of
Charleston, West Virginia at Blue Creek. Potesta &
Associates, Inc. (POTESTA) was contacted during the
fall of 2004 to provide professional geotechnical
services related to the preparation of a stabilization
plan for a localized soil slope failure approximately |
one acre in size. The affected area was associated
with a valve set and feeder line servicing a storage |
field well which was unhooked taking the well out of =S¥
service.

mass which included perimeter ditches and drainage control, as well as the construction of an
underdrain and toe-key for the slide. A high-pressure gas main located immediately above the top of
the stide had to remain in service. During the work, the slide mass continued to move up the hill
threatening the integrity of the active high-pressure gas main. POTESTA worked with Columbia and
the contractor during the regrading to provide an emergency plan to stabilize the gas main which
included the excavation of sandstone riprap from an area immediately adjacent to the site which was
utilized as buttressing material stabilizing the gas main and the slide area.

The project, which was finalized during the late
winter months, resulted in many field changes which
were coordinated with both the owner and the
contractor to insure the integrity of the gas main
5| resulting in the continued service of natural gas

| produced from the field during peak demand months.
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CLENDENIN COMPRESSOR STATION
LANDSLIDE EVALUATION REPAIR

Columbia Natural Gas
Clendenin, West Virginia

Potesta & Associates, Inc. (POTESTA) was
retained by Columbia Natural Gas (Columbia) to
evaluate and design remedial measures for a
landslide at Columbia’s Clendenin Compressor
Station. The landslide was located adjacent to the
office and maintenance building at the facility and
threatened to damage the structure.

POTESTA provided surveying services to map the
project area and performed a subsurface exploration
to assist in evaluating the landslide condition. The

. - remedial measures to correct the landslide area
included the des1gn of an approx1mate1y 200-foot steel soldier beam and concrete lagging retaining
wall. The retaining wall included a rock anchor tie-back system.

As part of the project, POTESTA assisted Columbia with contract administration and performed
construction observation services during the construction phase of the project.
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BEVINS LANDSLIDE EMERGENCY

Commonwealth of Virginia, Department of Mines, Minerals and Energy
Buchanan County, Virginia

| Potesta & Associates, Inc. (POTESTA) was
1 retained by the Commonwealth of Virginia,
~— Department of Mines, Minerals and Energy,

=2 Abandoned Mine Land Program (DMME-AML)to
provide professional engineering design services
under the Small Purchase Procurement Program for
Professional Services (09AMLO06). These services
consisted of developing an engineering report,
construction plans and specifications, and a material
schedule for the Bevins Landslide Emergency
Project in Buchanan County, Virginia.

The project consisted of:

= Stabilization/removal of a slide that occurred
behind the Bevins residence.

* Removal and disposal of slide material that
has already been deposited on the old mine
bench.

= Installation of temporary and permanent |
drainage control measures.

*=  Upgrade of the existing entrance roadway
onto the mine bench where the Bevins
residence is located.

* Installation of required erosion and
sedimentation control measures including
revegetation of disturbed areas of the site.

POTESTA performed the surveying, subsurface exploration, and geotechnical design necessary to
complete this project.
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MINE WATER TREATABILITY STUDY

Eastern Associated Coal Corp.
Guyses Run of Tygart Valley River, Marion County, West Virginia

A major coal company was having difficulty meeting permit limits from an AMD treatment facility
which discharged into a tributary of the Tygart Valley River. Several vendors had visited the site and
attempted to meet the permit limits with an assortment of chemical treatment options. Potesta &
Associates, Inc. (POTESTA) determined the wastewater was supersaturated with carbon dioxide and
when the pH of the wastewater was adjusted, the carbonate radical became insoluble and formed a
precipitate on the bed of the stream. POTESTA did stream sampling (water chemistry and benthic
macroinvertebrates), upstream and downstream of the discharge, to determine the extent of the
impact on the discharge on the receiving stream. Substrate sampling plates were also placed in the
stream to determine the rate of deposition on the streambed.
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MINE DRAINAGE TREATMENT SYSTEM

Elk Run Coal Company
Boone County, West Virginia

Potesta & Associates, Inc. (POTESTA) was retained by a large coal company to design a collection
and treatment system for mine seeps from a previously reclaimed surface mine site. The mine
seepage had levels of iron and manganese above allowable discharge levels, and the downstream
area below the valley fill was limited in space available for treatment. POTESTA assisted the
company in locating the problem seepage and designing a proposed treatment system. POTESTA’s
scope of work included:

Field walkovers.
Record and data reviews.

Topographic surveying of the area proposed for the treatment system and location of
the seeps.

Measurement of seep flow rates.

Detailed hydrologic and hydraulic modeling of the contributing watershed and
anticipated base flow of mine seepage. Based on the initial calculations and space
available, an interconnected system of seven ponds was proposed. Interconnected
pond hydraulic modeling was performed to determine the appropriate spillway sizes
and estimated 100-year, 24-hour storm elevation.

Excavation/grading plans for the seven pond systems including pond storage volumes
and excavation quantities.

Calculation of required liming rates to reduce iron and manganese to acceptable
concentrations.

Design of the pumping and piping network to collect the problem seepage and direct
it to the proposed pond treatment system.

APOTESTA -

.. POTESTA & ASSOCIATES, INC.
Charleston, WV + Morgantown, WV » Wlnchaster, VA . @
Phone (304) 342-1400 . Fax (304) 343-9031 . wwwpotesta com

e e,




ACID MINE DRAINAGE TREATMENT FOR
UPPER MUDDY CREEK AND SOVERN RUN

Friends of the Cheat
Preston County, West Virginia

Potesta & Associates, Inc. (POTESTA) was
retained by the Friends of the Cheat (FOC) to
provide design assistance for two acid mine
drainage treatment projects located in Preston
County, West Virginia. POTESTA’s services
included review and modifications of conceptual
designs, topographic surveying, courthouse research
for property boundaries, preparation of construction
drawings and technical specifications, development
of bidding documents, and construction
observation.

The Upper Muddy Creek project involved acid mine drainage from four areas that discharged into
Muddy Creek upstream of where it crosses beneath State Route 3 (Brandonville Pike). Muddy Creek
has been significantly impacted by acid mine drainage, but the upper portion is a trout stream. The
proposed design includes the construction of four limestone leach beds and nearly 1,500 feet of open
limestone channel.

The Sovern Run (Tichenell} project involved highly
acidic discharge from one source and mildly acidic
discharge from two sources. The design included a
limestone leach area and an open limestone channel
to provide treatment for the main acid mine
drainage source. The mildly acidic sources included
a limestone leach bed for treatment and two steel
slag leach dams to add excessive alkalinity to the
water in an effort to provide a net neutralization
effect upon its confluence with the high acidity
drainage further downstream.
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LYNN BROOK (BOYD) DRAINAGE
AML RECLAMATION PROJECT

J&B Excavating, Inc.
Kanawha County, West Virginia

Potesta & Associates, Inc. (POTESTA) was retained by J&B Excavating, Inc. to provide
construction layout for the Lynn Brook (Boyd) Drainage AML Project in Kanawha County, West
Virginia. J&B Excavating, Inc. was contracted by the West Virginia Division of Environmental
Protection (WVDEP) Office of Abandoned Mine Lands and Reclamation (AML) to perform
reclamation on an AML landslide.

Proposed reclamation included mobilization and demobilization, construction layout, clearing and
grubbing, unclassified excavation, permanent erosion control matting, channels, mine seals,
subsurface drain, manhole, culvert headwall, sediment control, and revegetation. Total proposed
excavation was approximately 5,540 cubic yards. Construction documents for the project were
prepared by another consultant.

POTESTA’s tasks for the project include:

L. Construction layout of lines/grades for earthwork, including survey of “pre-construction™ and
“post-construction” cross sections.

2, Computation of (or assistance with) certain as-built quantities, including earthwork,
channels, and revegetation.

3. Submittal of “post-construction” cross section drawings depicting existing and final grades.
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EVALUATION OF MINE DRAINAGE
FROM AML SITES, AS PART OF
ENVIRONMENTAL SITE ASSESSMENT

Jackson & Kelly, PLLC
Mingo County, West Virginia

Potesta & Associates, Inc. (POTESTA) was retained by Jackson & Kelly to perform an
environmental site assessment (ESA) of approximately 5,000 acres of mining property in Mingo
County, West Virginia. The mining property consisted of Surface Mining Contro] and Reclamation
Act (SMCRA) mining sites and pre-SMCRA mining sites (i.e., AML). Included in the ESA was an
evaluation of mine drainage from the AML sites, as well as the SMCRA sites. AML sites included
unreclaimed refuse piles, open and draining portals, and remnants of other mining structures. The
intent of the mine drainage evaluation portion of the ESA was to identify acid mine drainage (AMD)
sources on the property, and their potential liability for a property purchaser.

The evaluation of mine drainage included:

1. Records Review
2. Interviews with Regulators
3. Field Reconnaissance, Including Water Sampling

Records reviewed included the water quality sections of SMCRA permits (including attempting to
identify documentation confirming whether AMD was from SMCRA or AML sites) and the 303(d)
TMDL list of streams impaired by acid mine drainage. Regulatory officials were also asked about
known AMD sites.

Field reconnaissance and water quality sampling was conducted to:

1. Identify and characterize mine drainage from pre-SMCRA (i.c., AML) and SMCRA mining
operations.
2. Assess the quality of surface waters draining the property.

SMCRA sites were located based on the records review. Pre-SMCRA (i.e., AML) sites were located
based on the records review, review of United States Geological Survey mapping, interviews with
regulatory officials and other people familiar with the property, by chance encounter during the field
reconnaissance, and by “chasing” low pH and/or high specific conductivity field readings and/or
stream discoloration up a stream until a mine drainage source was identified.

Streams and mine drainage sources were assessed via intensive field sampling including field
sampling of most “unnamed tributaries” with follow-up water quality sampling/analyses of certain
streams and mine drainage sources via a laboratory.



EVALUATION OF MINE DRAINAGE
FROM AML SITES, AS PART OF
ENVIRONMENTAL SITE ASSESSMENT

Jackson & Kelly, PLLC
McDowell County, West Virginia

Potesta & Associates, Inc. (POTESTA) was retained by Jackson & Kelly to perform an
environmental site assessment (ESA) of approximately 1,000 acres of mining property in McDowell
County, West Virginia. The mining property consisted of Surface Mining Control and Reclamation
Act (SMCRA) mining sites and pre-SMCRA mining sites (i.e., AML). Included in the ESA was an
evaluation of mine drainage from the AML sites, as well as the SMCRA sites. AML sites included
unreclaimed refuse piles, open and draining portals, and remnants of other mining structures. The
intent of the mine drainage evaluation portion of the ESA was to identify acid mine drainage (AMD)
sources on the property, and their potential liability for a property purchaser.

The evaluation of mine drainage included:

1. Records Review
2. Interviews with Regulators
3. Field Reconnaissance, Including Water Sampling

Records reviewed included the water quality sections of SMCRA permits (including attempting to
identify documentation confirming whether AMD was from SMCRA or AML sites) and the 303(d)
TMDL list of streams impaired by acid mine drainage. Regulatory officials were also asked about
known AMD sites.

Field reconnaissance and water quality sampling was conducted to:

1. Identify and characterize mine drainage from pre-SMCRA (i.e., AML) and SMCRA mining
operations.
2. Assess the quality of surface waters draining the property.

SMCRA sites were located based on the records review. Pre-SMCRA (i.e., AML) sites were located
based on the records review, review of United States Geological Survey mapping, interviews with
regulatory officials and other people familiar with the property, by chance encounter during the field
reconnaissance, and by “chasing” low pH and/or high specific conductivity field readings and/or
stream discoloration up a stream until 2 mine drainage source was identified.

Streams and mine drainage sources were assessed via intensive field sampling including field
sampling of most “unnamed tributaries” with follow-up water quality sampling/analyses of certain
streams and mine drainage sources via a laboratory.



NEW WEST HOLLOW IMPOUNDMENT

Kanawha Eagle Limited Liability Company
Winifrede, West Virginia

Potesta & Associates, Inc. (POTESTA) has
provided a number of different services to Kanawha
Eagle Limited Liability Company. Kanawha Eagle
operates a slurry impoundment and a coarse refuse
side hill embankment with slurry cells. The
following is a list of services provided:

POTESTA has also provided Kanawha Eagle with
geotechnical services including exploratory drilling
and foundation recommendations for a new refuse
belt and two concrete silos. POTESTA also
prepared an Underground Injection Control permit
(required by WVDEP, Office of Water Resources)
for Kanawha Eagle so that they can dispose of
slurry in an underground mine.

Development of new and/or revised staging
plans for refuse disposal.

Preparation of permit modifications that are
required as a result of changes in the refuse
disposal plans.

Seven-day inspections at both refuse disposal facilities, required by MSHA.

Annual certifications required by MSHA (for both facilities).

Quarterly inspections and reports required by WVDEP (also for both facilities).

Nuclear density testing of the coarse refuse used to construct the embankments.

Decant pipeline design.

Underdrain design.

Construction monitoring.

Surveying.

Development and annual updating of the Monitoring and Emergency Warning Plan and
Procedures.
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MAHAN TIPPLE AND REFUSE
AML MAINTENANCE PROJECT

Thaxton Construction Company
Fayette County, West Virginia

Potesta & Associates, Inc. (POTESTA) was retained by Thaxton Construction Company to provide
construction layout for the Mahan Tipple and Refuse Maintenance AML Project in Fayette County,
West Virginia. Thaxton Construction Company had been contracted by the West Virginia
Department of Environmental Protection (WVDEP) Office of Abandoned Mine Lands and
Reclamation (AML) to perform maintenance on an AML refuse pile, originally reclaimed in the late
1980's, that had a significant failure near the toe of the refuse pile.

Proposed maintenance included excavation of material near the toe, installation of a rock buttress at
the toe (approximately 1,000 cubic yards), installation of two grouted riprap channels totaling
approximately 300 feet, and regrading and revegetation. Total proposed excavation was
approximately 10,000 cubic yards. Construction documents for the project were prepared by another
consultant.

POTESTA'’s tasks for the project included:

1. Construction layout of lines/grades for earthwork, including survey of “pre-construction” and
“post-construction” cross sections.

2. Construction layout of proposed channels.

3. Computation of (or assistance with) certain as-built quantities, including earthwork,
channels, and revegetation.

4, Submittal of “post-construction” cross section drawings depicting existing and final grades.
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TUPPERS CREEK (LAYNE) LANDSLIDE
AML RECLAMATION PROJECT

Thaxton Construction Company
Kanawha County, West Virginia

Potesta & Associates, Inc. (POTESTA) was retained by Thaxton Construction Company to provide
construction layout for the Tuppers Creek (Layne) Landslide AML Project in Kanawha County, West
Virginia. Thaxton Construction Company was contracted by the West Virginia Department of
Environmental Protection (WVDEP) Office of Abandoned Mine Lands and Reclamation (AML) to
perform reclamation on an AML landslide.

Proposed reclamation included mobilization and demobilization, construction layout, quality control,
site preparation, access road resurfacing, unclassified excavation, erosion control matting, gravity
line, manholes, wet mine seals, underdrain, energy dissipater, erosion and sediment control, and
revegetation. Total proposed excavation was approximately 2,600 cubic yards. Construction
documents for the project were prepared by another consultant,

POTESTA’s proposed tasks for the project included:

L Construction layout of lines/grades for earthwork, including survey of “pre-construction” and
“post-construction” cross sections.

2. Computation of (or assistance with) certain as-built quantities, including earthwork and
revegetation.

3. Submittal of “post-construction” cross section drawings depicting existing and final grades.
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