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November 25, 2019
Brittany Ingraham

Department of Administration, Purchasing Division RF(’\ iy ’\{- F D
2019 Washington Street East SRR P N

Charleston, WV 25305 20i130EC -3 AM 9: 37
Re: EO! Issac Creek Landslide CEOI DEP2000000003 WV PURC - nG
DIVISION

Dear Ms. Ingraham,

Please find enclosed Tetra Tech’s Expression of Interest for the Issac Creek Landslide CEQI DEP

2000000003.

If you should have any questions or concerns please contact myself at katie.ough@tetratech.com or via
phone at (740)827-4965

Sincerely,

iz

Environmental Scientist

Katie Pugh

Tetra Tech

Enclosures

302 Adams Street, Fairmont, WYV 26554
www.tetratech.com



Sealed Bid EOI Issac Creek Landslide
Buyer: Brittany Ingraham

Solicitation No, CEOlI DEP2000000003
Bid Opening Date: November 26, 2019
Bid Opening Time: 1:30 PM EST

Fax Number: 304-558-3970

PRESENTED BY

Tetra Tech, Inc
302 Adams Street tetratech.com
Fairmont, WV 26554



CORPORATE SUMMARY

Tetra Tech is a leading global provider of environmental, consulting, engineering, and technical services
specializing in abandoned mine sites. Throughout its history, Tetra Tech has completed thousands of
mining projects, both active and abandoned worth hundreds of millions of dollars.

Our Firm includes more than 20,000 employees in over 450 offices worldwide. Each year, Tetra Tech
achieves some of the highest rankings in our industry from the prestigious Engineering News-Record. In
2019, Tetra Tech was ranked #1 overall firm in several categories including Water, Environmental Science
and Water Treatment.

Our project team has an average of more than 25 years of mining and related experience. Additionally,
our lead staff have an average of more than 32 years of experience. Tetra Tech has local offices and
has worked on numerous abandoned mine land projects within the state of West Virginia as well as
surrounding states.



RELEVANT EXPERIENCE




Te| TETRATECH LaRosa Fuels Inc.
Mine Drainage Study and Treatment Design

CLIENT

West Virginia Land Stewardship
Corporation

LOCATION

Jordan, West Virginia
DURATION

October 2016 - Present
COsT

$136,000

PROJECT TEAM

Tom Gray, PE — Sr. Project
Manager

Greg Hynes, PE — Project Manager
Terry Smith, PE — Senior Engineer

KEY FEATURES

REFERENCE
¢ Site Characterization

s AMD Sampling and Flow Measurement Ken Ellison, Manager

] ] WVLSC
» Design of AMD Collection System Morgantown, WV
s Design of Active Treatment System Email: kellison@wvisc.org

PROJECT DESCRIPTION

Tetra Tech was recently awarded a design engineering contract by the West Virginia Land Stewardship Corporation
(WVLSC) for study and design of a mine water collection and treatment system for the LaRosa Fuels mine site, a
reclaimed strip mine site. The project is the initial pilot project for the newly formed WVLSC, which was created to
assist the Office of Special Reclamation of the West Virginia Department of Environmental Protection (WVDEP) in
meeting its reclamation obligations and maximizing redevelopment potential for reclaimed lands. The LaRosa site
is a ‘bond forfeiture’ site located near Jordan, WV along the boundary of Marion and Monongalia Counties. Acid
mine drainage from the site flows untreated into the nearby Monongahela River in violation of NPDES permit
requirements, resulting in the revocation of the site permit and forfeiture of its bond. The LaRosa Fuels mine was a
surface mine of the Sewickley coal, however encroachments onto adjacent Sewickley and Pittsburgh coal deep
mines also occurred. The proposed AMD treatment system was therefore required to address discharges
associated with both seams.

The objective of this project is to design a treatment system to provide effluent meeting the existing NPDES water
quality discharge standards for the site. Site investigations were performed included field reconnaissance,
surveying, water sampling and laberatory testing, and flow measurement. From these investigations a basis for the
design report and preliminary designs were prepared for a coliection and active freatment system. When
constructed, the treatment system is to be operated by the WVDEP. Due to the high levels of aluminum,
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Project Profile

manganese, and iron present in the AMD, an active treatment system with lime application, flow equalization,
settling ponds, and sfudge settling was anticipated.

Site reconnaissance documented numerous seeps and mine water discharges, from which a sampling and flow
monitoring plan was developed. Flows were field measured at each identified seep or discharge and samples
collected. A field flow velocity sensor and recorder was installed in the discharge channel of the largest mine water
contributor at the site, which was an abandoned open mine portal. The water sampling test results and flow
measurements were combined with statistical analysis to determine proper values for use as a basis of design.

The preliminary collection system designed by Tetra Tech includes seep collectors, underdrains, conveyance pipes,
and open limestone channels to convey AMD by gravity from the various sources to the anticipated treatment
system location. Diversion ditches and grading is also required to eliminate impounded water and reduce the
amount of surface water runoff entering the treatment system. During review of the preliminary design with the
WVLSC and WVDEP, the design team concluded the initially anticipated lime treatment system was appropriate
for the water chemistry but a slightly more rigorous treatment system would be more compatible with the flow
observed and most importantly, would benefit from the sites proximity to other WVDEP treatment facilities. The final
active treatment design therefore includes a concrete flocculation basin and clarifier, effluent monitoring and
automated chemical feed adjustment, sludge removal and pumping, and primary treatment using lime slurry that is
readily available, in addition to ponds for flow equalization, settling, and possible polishing.

Tetra Tech is currently working on the final design, with project documents including construction plans, technical
specifications, final report, bid schedules, and construction costs due in the spring of 2017.

@ TETRA TECH 2 LaRosa Fuels Inc.



Tt | TETRA TECH Frush Enterprises
Mine Reclamation and Mine Drainage Treatment

CLIENT

3 West Virginia Department of
- ' Environmental Protection

LOCATION

Harrison County, West
Virginia

DURATION

2015 - Ongoing

COST

$125,000

PROJECT TEAM

Tom Gray, PE — Sr. Project
Manager

Greg Hynes, PE — Project
KEY FEATURES Manager

Terry Smith, PE — Project
Engineer

Keith Lutz — CAD designer

» Rine Reciamation of Bond Forfeiiure Site
* Mine Drainage Conveyance and Treatment

s Slope Stability Analysis
REFERENCES

PROJECT DESCRIPTION David McCoy
Senior Engineer

Tetra Tech was awarded a design engineering contract for reclamation of the Office of Special Reclamation
former Frush Enterprises mine site, a bond forfeiture surface mine located in (304) 457-4588 ext 43218

Harrison County, West Virginia. The project area consists of two surface David.b.mccoy@wv.gov

mined areas. Site A is a former surface mine site of approximately 34

permitted acres on the northern end of the project area. Underground mining occurred at Site A prior to surface
mining. Site B is a former surface mine of approximately 42 permitted acres located at the scuthern end of the
project area. The project objective is to collect acid mine drainage (AMD) from surface mined areas and from
abandoned underground mine workings and then treat the AMD to meet water quality standards prior to discharge
into receiving streams. A combination of passive and active treatment systems are included in the design in order
to meet the effluent quality limitations. Aeration of the mine water using oxic limestone channels followed by a
sedimentation pond and then a polishing constructed wetland was employed at two locations. For the largest
underground mine discharge, water is treated by a mechanical aeration system followed by a sedimentation pond.
In addition to collection and treatment of AMD, stabilization of two slope failures is needed. A slope stability analysis
was performed to assess the cause of each of the slope failures and slope stabilization measures were designed
for the areas where failures occurred.

Project Profile 1 Frush Enterptises



l-ﬂ bl il Royal Coai Project
Mine Drainage and Reclamation Design

CLIENT
West Virginia DEP

Office of Special Reclamation
LOCATION

Fayette County, WV
DURATION

2015 - 2017

COST
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$249,100
PROJECT TEAM

Terry Smith, PE - Project Manager
Chris Lewis, PE — Sr Project

Engineer
Farley Wood, PE — Project
Manager
EATURE
2 4 =S Joseph Herbstritt
= Mine drainage treatment design Keith Lutz

» Demolition and reclamation design REFERENCE

s Exploratory drilling Nathan Parks, Regional Engineer

* Site with hillside instability history ;\é‘: ESJEZ;;ER
-57.

Nathan.l.parks@wv.gov
PROJECT DESCRIPTION

Under a contract with West Virginia DEP Office of Special Reclamation,

Tetra Tech performed a field evaluation and prepared design drawings and specifications for collection and
treatment of abandoned mine drainage at the Royal Coal Company site located near Thurmond, West Virginia. The
project area consists of two sites; the lower site which sits along the New River, and adjacent to the New River
Gorge National Park and was the location of the coal preparations plant, rail loadout, coarse refuse disposal, and
coal slurry disposal ponds. The upper site consists of coarse refuse disposal site. The two sites are connected by
belt conveyor within a tunnel that transferred the coarse refuse from the coal preparation plant to a coarse refuse
disposal site at the top of the mountain. Drainage from the lower site that is impacted by filtration through the coarse
and fina refuse will be collected and treated to achieve compliance with NPDES Pemit effluent limitations.

As part of the preliminary evaluation, Tetra Tech performed the following tasks: water quality characterization and
flow data analysis, aerial mapping and field surveying, subsurface investigation, and a slope stability analysis.
Topographic relief of the site ranges greatly, from a maximum elevation of approximately 2,330 feet to around 1,000
feet along a railroad corridor in the lower area. The site includes areas of past hillside instability dating back to
1972 when the coal preparation plant was constructed. A slope stability analysis was performed to determine areas
within the permit boundary that are suitable for excavation of ponds and construction of foundations and to identify
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Project Profile Royal Coal Project

any borrow material suitable for establishing vegetative cover over exposed coal refuse. A total of four (4) soil
borings and twenty (20) test pits were completed as part of the subsurface investigation. Tetra Tech planned,
supervised, and documented the subsurface exploration at the site and prepared a geotechnical report, which
summarized the findings and recommendations of the slope stability analysis.

Base topography maps showing existing conditions were developed from the aerial mapping and fieid surveys.
Tetra Tech developed grading plans, erosion and sedimentation control plans, demolition plans for remaining
structures and site plans of the proposed collection and treatment system. Tetra Tech designed a gravity collection
systems to route mine impacted waters to the proposed AMD treatment system and to segregate uncontaminated
stormwater runoff. The AMD treatment system consists of neutralization and precipitation of metals using hydrated
lime with settling ponds and a sludge disposal pond.

@ TETRA TECH 2



TETRA TECH

KEY FEATURE
e Design Build Project

* Repair of subsidence induced failure of AMD system

* In conjunction with PA DEP Bureau of Abandoned Mine Reclamation
and Allegheny Land Trust (owner)

PROJECT DESCRIPTION

Tetra Tech provided project management and engineering services to prepare
design plans, drawings, specification, and construct a bulkhead to stop the
uncontrolled water discharge that developed at the Wingfield Pines
Conservation area. This water had previously been the inflow of a passive
treatment system prior to discharge to Chartiers Creek. This project will
establish a new discharge point for the mine water and re-establish the inflow
water to the passive treatment system.

ENGINEERING SERVICES
Project Planning and Management

Tetra Tech performed site reconnaissance to verify existing conditions,
provided a plan to seal the existing discharge, and provided project and
construction management services to contractors utilized to perform the work.

Mine Pool Monitoring and Modeling

Tetra Tech provided monitoring of the mine pool elevations from the monitoring
well in Boyce Mayview Park, along with monitoring of the mine outflow at the
current oufflow. This information will be utilized to model the mine discharge

Wingfield Pines Infiow Reconstruction Project

CLIENT

Allegheny Land Trust
LOCATION

Upper St. Clair Township,
Allegheny County,
Pennsylvania
DURATION

1.5 Years

COST

$700,000

PROJECT TEAM

Farley Wood - Project Manager
Tom Gray — Program Manager
Katie Pugh- Project Scientist

REFERENCES

Emilie Rzotkiewicz

Vice President of Land
Resources

Allegheny Land Trust

erotkiewcz@alleghenylandtrust.
org
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Project Profile Wingfield Pines Inflow Reconstruction Project

and determine the configuration of the normal and overflow discharge structures to be installed.
Engineering Design and Permitting

Tetra Tech provided site development plans for the project, and preparation of the necessary permit applications to
perform the required repair work. Howard Concrete Pumping Company Inc. {(Howard) was chosen as the contactor
for the buikhead installation. The drilling of rock cores will be conducted at the site of the proposed bulkhead
construction fo insure suitable conditions for construction. The ground conditions were evaluated to determine final

design.

Lowering of Mine Pool

Tetra Tech designed and managed instailation of boreholes and pumps into the existing underground mine to lower
the elevation of the mine pool to the point that water was no longer discharging to Chartiers Creek at the northeast

corner of the property.

Mine Bulkhead Installation

Tetra Tech designed and managed the installation of the bulkhead that prevented the flow of water to the current
blowout location. The bulkhead was constructed in the two underground mine entries reporting to the surface at
the northeast corner of the property. The concrete for the bulkhead was injected from surface into the mine entries;
the concrete was allowed to cure; then pressure grouted to insure a secure seal with the roof, and ribs.

@ TETRA TECH 2 Footer Information



Project Profile Wingfield Pines Inflow Reconstruction Project
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“Tt| TETRA TECH Blacklick Creek
Mine Drainage Treatment and Reclamation

CLIENT

Pennsylvania Department of
Environmental Protection

LOCATION

Indiana and Cambria Counties,
Pennsylvania

DURATION

Octaber 2014 to Present
COST

$523,687

PROJECT TEAM

Thomas Gray, PE — Sr. Project
Manager

KEY F..EATURE.S Heather Trexler, PG — Project
= Reclamation of abandoned mine sites Manager.
. Terry Smith, PE
* Abatement of legacy mine drainage from multiple sources John Casey, PE
= Closure of mine openings Eric Perry, PhD

* Subsidence potential Joseph Herbstritt
Keith Lutz

» Collection and analysis of mining, geologic and hydrologic data REFERENCES
* Mine drainage conveyance design

*  Mine pool characterization and management Scolt Poborsky, Geologic Specialist

_ o PADEP-BAMR
» Sludge disposal feasibility 814-472-1807

scpoborsky@pa.gov
PROJECT DESCRIPTION

Tetra Tech was awarded a design engineering contract for preliminary studies and reclamation of three of the
largest discharges and greatest sources of acid mine drainage loading in the Blacklick Creek watershed, in Indiana
and Cambria Counties, Pennsylvania. The scope of work included mine pool characterization and management,
and collection and conveyance measures to reclaim and abate pollution from multiple abandoned underground
mines. The work supports the Commonwealth of Pennsylvania's goals of abating iegacy mine draihage and
improving watershed use and function.

Mine Pool Evaluation

Tetra Tech established weirs and transducers for continual recording of mine-pool cutfiow from three mines;
Wehrum, Vinton No.6 and Commercial No. 16, that currently contribute pollution to Blacklick Creek. The discharge
monitoring has collected one and half years of data, and is ongoing. Due to site conditions, flows from Vinton No.6
were estimated based on an analysis of similar adjacent mines and hydrogeologic settings. Design flow rates were
established, accounting for seasonal variation, and extraction and conveyance systems from the three mines were

designed based on the monitoring data. Tetra Tech also developed a mine poo! management plan with
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Project Profile

recommended mine pool operating water levels and treatment flow rates. The plan is based on the estimated mine-
pool storage capacity and recharge rate. Storage volumes were derived from a detailed analysis of mine maps and
hydrogeologic data.

Two other mines, Diamond Mines No.2 and No.3, were initially considered as a location for underground disposal
of treatment sludge. A mine pool exists within these mines but no significant discharge had been ilocated and
PADEP was concerned about the addition of sludge to the mine pool. Tetra Tech conducted site evaluations
including field searches for indicators of mine discharges, and also performed a pollution icading study for the
Conemaugh River. The Conemaugh River flows adiacent to the southern and down-dip boundary of the Diamond
Mine complex and was considered a potential discharge area for the Diamond mines. Tetra Tech established
transects for flow and water quality data collection. The evaluation found no significant mine water discharges from
the Diamond Mines,

Sludge Disposal Feaslbllity

This project also included assessing the underground sludge disposal capacity for three mines. Tetra Tech selected
potential sludge injection locations within the Wehrum, Vinton No.1 and Diamond Mines based on estimated storage
capacity derived from mine geometry, surface features, pipeline path from the mine water treatment plant and
calculated operating life of the preferred injection location.

Subsidence Review

Tetra Tech evaluated underground mine subsidence hazard for two potential treatment plant locations. Detailed
mine maps of the Wehrum Mine were reviewed to categorize the potential for subsidence based on review of mine
workings, overburden thickness and stratigraphy. Tetra Tech prepared recommendations for siting and
construction of treatment plant facilities over the mine workings.

Reclamation, Closure of Mine Openings

Tetra Tech designed abandonment plans for existing discharges from a shaft and boreholes from the Wehrum and
Vinton No.6 mines. The shait and boreholes are currently open to the mine works and discharge mine water under
arteslan conditions. Tetra Tech designed a grouting plan to close the mine openings. Three artesian boreholes
are within the Blacklick Creek stream channel. The reclamation plan included specifications for a cofferdam to work
in dry conditions and minimize effects on the stream during borehole sealing.

Tetra Tech prepared a regrading and revegetation plan for an abandoned coal refuse pile with the assumption that
most of the coal refuse material will be taken off site.

Permitting
Federal, state and local permits and clearance with PA Historical and Museum Commission are in preparation for

the planned extraction, conveyance and reclamation sites.

@ TETRA TECH 2 Blacklick Creek



| (T N T, Dolph Mine Fire Project

CLIENT
PADEP Bureau of Abandoned Mine
, : Reclamation
Pl LOCATION
|
a ‘ | F Scranton, PA
FET——— - ; . DURATION
K,EY FEA\T'.JRES 2016-2017
s Exploratory Drilling for Refuse/Mine Fire Investigation COST
+ Mitigation Planning
¢ Conceptual Extinguishment Plan et
PROJECT TEAM
PROJECT DESCRIPTION Thomas Gray, P.E. — Sr. Project
Manager
An abandoned refuse/mine fire is located in Olyphant Borough, Tim C?:nnolly P.E - Project Manager
Lackawanna County, Pennsylvania, less than a mile south of Exit 2 of Gary Zurawski, EIT
US Route 6 East (known locally as Casey Highway) and about 3 miles Mike Korb, P.E. - Project Engineer
northeast of Scranton and Dunmore. REFERENCE
Tr?ere are two_coal seams that were both underground ar.1d surface Thomas Raskiewicz — Project
mined. The higher No. 2 Dunmore Seam was surface mined for most Designer
of the area of the fire but was not reported to be on fire in 2006. This PADEP BAMR
seam outcrops several hundred feet to the southeast of the fire area. 570-830-3180
The No. 3 Dunmore lies about 30 to 40 feet below the No. 2 Dunmore. traskiewic@pa.gov

A small area of the No. 3 Dunmore north of the mine fire was surface
mined. Both seam dips in a northwest direction from the fire area. The
fire was found in 2006 to be spreading in this seam.

To contain the fire a cutoff trench down to the base of the No. 3 Dunmore was designed to act as a barrier along
the south, west, and north perimeters of the active fire zone at that time. An approximately 15 acre site would
remain where the fire could actively burn. The cutoff trenches were constructed in 2007.

Tetra Tech evaluated previous studies at the Dolph mine fire and is suppiementing the data with additional drilling
by our sub-consultant AWK to better characterize and differentiate the previously burned areas. Tetra Tech is
currently developing a conceptual plan for the Dolph mine fire remediation based on information obtained from
mine fire monitoring equipment. Preliminary designs will be included that show work areas at the site and how
any excavated materials will be handled. A construction sequence and schedule will be prepared along with the
plan and cost estimate.

Project Profile 1 Dolph Mine Fire Project
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T | TETRATECH Rausch Creek Treatment Plant
Design for Upgrades
CLIENT
Pennsylvania DEP - BAMR
LOCATION

Schuylkill Co., Pennsylvania
DURATION

2016 - 2017

COST

$129,400

PROJECT TEAM

Farley Wood, PE - Project
Manager

John Casey, PE — Project Engineer
REFERENCES

» Evaluation of existing AMD treatment plant Thomas Matinas
570-830-3172

» Water suppiy sysiem redesign e

e Backup generator upgrade design
s Polymer system upgrade design
e Construction specifications, contract documents, and cost estimate

PROJECT DESCRIPTION

Tetra Tech was selected to provide design engineering services for the upgrade of the Rausch Creek AMD
Treatment Plan located just south of Valley View, Pennsylvania. The plant was built in 1972 to treat the entire
flow of Rausch Creek which had been severely impacted with acid mine drainage from earlier mining in the
watershed. The creek is intercepted and the flow is diverted to the treatment plant. The plant support systems
and components date from the time of original construction. Tefra Tech was selected to develop plans for
upgrading the water supply, emergency generator and polymer batching system. This entaited generating design
bases for each fo take into account changes and developments since 1972,

The plant water supply system as originally installed included a 100,000 gallon capacity steel elevated tower, 125-
ft tall, which is fed by a well. Over the years, the tower integrity deteriorated to the point that the water supply
system needed to be replaced. As part of the project, Tetra Tech performed a needs assessment to determine
what the current and expected future water demands would be, e.g., chemicai make-up, washdown etc. This
formed the design basis for the water supply system. Considerations were given to rehabilitation and
replacement, however, the existing structure was beyond repair. As a result, Tetra Tech developed a plan to
install a new variable frequency drive pump coupled with a bladder tank to allow the plant to meet its maximum
and average water demands without having to maintain a large elevated storage tank.

Project Profile 1



Project Profile Rausch Creek Treatment Plant

The plant was built with a diesel driven emergency generator to provide power when the local power supply would
fail. The existing generator was supplied with the plant installation. Over time it became costly to operate and find
parts. It was also a major consumer of plant water. Tetra Tech performed a needs assessment to determine
emergency power needs. The design basis was developed from the needs assessment. Tetra Tech investigated
several emergency generators and with the BCR selected the type of generator needed by the plant.

The existing polymer batching system is a manual system that requires operator attention to make-up batches of
poiymer. This is time consuming and labor intensive as the batching may occur more than once per day. in order
to free up the operators for other duties, Tetra Tech developed an automatic polymer batching system that will
aliow the plant personnel to fill the unit with dry polymer once or iwice a week. The batching system will then
automatically make-up batches of polymer over the course of the week. in order to implement the upgrades, Tetra
Tech developed preliminary plans for each upgrade and presented these plans along with a cost estimate of the
work. After review and approval of the preliminary plans, Tefra Tech prepared construction drawings,
specifications, confract documents, and an engineer's cost estimate.

The upgraded systems will allow the plant to run more efficiently and safely.

[E] TETRA TECH 2
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TETRATECH  scenic Railroad Mine Subsidence Evaluation

A

CLIENT

Maryland Department of the
Environment — Bureau of Mines

LOCATION
Frostburg, MD
DURATION
3 Months
COST
FEATURES $120,000
» Subsidence Investigation
* Exploratory Drilling PROJECT TEAM
* Categorized Areas by Subsidence Rigk )
* Developed Conceptual Mitigation Plan Lr;?‘r;‘;:rGray' P-E. - Sr Project
Farley Wood, P.E. — Project Manager
PROJECT DESCRIPTION Jim Goroncy, P.E. — Project Engineer

Katie Pugh ~ Environmental Scientist

The first two miles of the Western Maryland Scenic Raiiroad

from Frostburg to Cumberland Is undermined by one coal seam REFERENCE

and partially by two coal seams. Mining is shallow and signs of

subsidence have been seen by Maryland Department of the Mr. Mike Garner
Environment (MDE) staff. Tetra Tech investigated the g"of;Eé %U:iasla“ Mines
probabilities of subsidence and prepared a preliminary Rl
remediation plan and cost estimate. P mgamer@aliconet.org

Tetra Tech reviewed in detail the mine maps and categorized mining zones into one of the three general
categories, as follows:

- Category 1 - Subsidence probably occurred during or soon after mining.
- Category 2 - Support area where subsidence is unlikely,
- Category 3 - Area where subsidence may occur in the future if it has not aiready occurred.

Since mining and the available mine maps were old, exploratory driling was used to increase our site knowledge
and to improve our confidence in predicting the future subsidence potential.

A field reconnaissance of the study area was performed by Tetra Tech field staff experienced in identifying
subsidence features. The reconnaissance was performed along the railroad and on both sides for a minimum
of 50 feet. Potential subsidence features such as cracks, depressions, or landslides were field-located using
GPS technology, marked with flagging, and photographed.

An elevation profile was generated for the portion of the railroad under investigation. The profile was used to
identify evidence of subsidence based on unusual or subfle changes in railroad grade elevation. An area of
subsidence may be evidenced by a drop in elevation that is not consistent with the local fopography, especially
if it correlates with the location of mine workings under the railroad bed.

@ TETRA TECH 1 Scenic Railroad Subsidence Evaluation



Project Profile

Based on the results of the mine map review, the field reconnaissance and the profile survey, test borings were
located and drilled near the railroad tracks to determine subsurface conditions down to the base of the Big Vein
Coal Seam. A borehole camera was lowered into each boring fo provide a more detailed assessment of
subsurface conditions (such as void locafions and thickness) where mining had occurred.

Tetra Tech utilized the information obtained in the investigation and provided the MDE with a written report of
findings and recommendations. Tetra Tech categorized all of the railroad's line that lies over mined area as
low, medium, or high risk subsidence potential. Remedial options were discussed and a recommendation of a
mitigation technique was provided.

@ TETRA TECH 2 Scenic Railroad Subsidence Evaluation



PROJECT TEAM




T

“n: TETRA TECH

EXPERIENCE SUMMARY

Mr. Gray has more than 40 years of professional experience. He is a technical
expertin mining engineering, mine reclamation, coal ash disposal and utilization,
watershed and ecosystem restoration, mine subsidence, acid mine drainage
remediation, mine stabilization via grouting and abandoned mine fire mitigation.
Mr. Gray specializes in active and abandoned mining projects and with
infrastructure projects that have mining related concems. His project
management responsibility has included construction, engineering, regulatory
compliance, and research and development. He has been responsible for the
successful completion of many unique projects.

RELEVANT EXPERIENCE
Open-End Mining Contracts

Project/Contract Manager; 2011-2017; Professional Design Services
Contract; Pennsylvania Department of Environmental Protection, Bureau
of Abandoned Mine Reclamation; PA. Currently managing this open-end
contract to provide professional design services to remediate problems such as
acid mine drainage, contamination of water supplies, degraded siream quality,
subsidence, and abandoned refuse and waste piles, strip mines, highwalls, and
landslide-prone areas.

Project/Contract Manager; 2002-2007; Professional Design Services
Contract; U.S., Office of Surface Mining; Pittsburgh, PA. Managed this
open-end contract while with a previous consultant to provide professional
design services fo remediate problems such as acid mine drainage,
contamination of water supplies, degraded stream quality, subsidence, and
abandoned refuse and waste piles, strip mines, highwalis, and landslide-prone
areas.

THOMAS GRAY, P.E.

Program Manager

EDUCATION
B8, Mining Engineering,

Pennsylvania State University,
1973

MBA. University of Pittsburgh,
1977

AREA OF EXPERTISE

Program Management
AML Project Management

REGISTRATIONS

Wﬁonar Engineer, WV, 1988,

Professional Engineer, PA, 1978,

Professional Engineer, MD, 1989,

Professional Engineer, VA, 1980,

Professional Engineer, OH, 2009,
|

OFFICE

Pittsburgh, PA

YEARS OF EXPERIENCE
44

YEARS WITH TETRA TECH
10

Senior Project Manager; 2002-2006; Open-End Contract; Maryland Department of the Environment Bureau of
Mines; Frostburg, MD. Managed an open-end contract to provide technical assistance in mine engineering, acid
mine drainage treatment and mine reclamation. Completed 16 projects, including evaluating the use of solar or wind

power to operate a mine water treatment plant.

Plans for Reciamation of Abandoned Mine Lands

Senior Project Manager; American Bituminous Powers Partner, LP; Reclaimed mine site investigation;
$7,000; Marion County, WV; April 2812, Performed a site assessment and provided general recommendations as
to the possible source and corrective actions for elevated levels of Aluminum of a reclaimed surface coal mine. Based
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Résumé Thomas Gray, P.E.

on soil and ground water samples, it was determined that the elevated aluminum was related to the naturally low pH
of the topsail that was releasing high levels of soluble aluminum, which can be toxic to some vegetation.

Senior Project Manager; Abandoned Coal Mine Pool Wastewater Overflow Elimination; Township of Upper
St. Clair in conjunction with PADEP, Three Rivers Wet Weather Development Corporation, EPA, and Heinz
Foundation; Upper St. Clair, PA. Investigated feasibility of eliminating wastewater overflows by diverting the flow
into & pumped down abandoned underground coal mine pool as a temporary storage reservoir. After weather event
subsides the overflow would be pumped out of the mine to a treatment facility. The project addressed not only the
pollution from the sewer overflow but also the pollution from the mine drainage as both would be treated together.
The DOE's National Energy Technology Laboratory and the University of Pittshurgh assisted with the project by
researching the combined treatment of alkaline sewage and acidic mine water.

Project Manager; Coal Combustion Byproduct Based Grout Project; WVDEP; Monongalia County, WV. This
R&D project injected coal combustion byproduct based grout into 25 acres of abandoned mine workings to reduce
the generation of AMD and to reduce subsidence potential. Responsible for research and development investigation,
construction plans and specifications, monitoring construction, and preparing a research report. Project sponsors
inciuded Allegheny Energy, DOE, Consol, and the Electric Power Research Institute.

Project Manager; OSM Little River Mining Reclamation Project; Cloudland, GA. The Office of Surface Mining
Little River Reclamation project near Cloudland, Georgia, required regrading an abandoned coal mine strip pit fo
eliminate a highwall, construction of drainage channels, and revegetation of disturbed areas. The survey was
conducted to prepare site topography and cross sections at 50-foot intervais for reclamation and restoration of
approximately 2,500 feet of abandoned highwall (as high as 100 feet) from surface mining. A grading plan was
prepared that included site drainage features for two drainage channels.

Closure of Mine Openings

Senior Project Consultant; Mine Seal Research; NIOSH; Fayette County, PA. Research project to evaluate a
potentially significant improvement to current state-of-the-art practice of constructing mine seals through vertical
boreholes when direct access is prohibited. The new technology was tested and proved to be effective in providing
barriers to airflow and to impound water and other inert materials.

Project Manager; Fisher Run and Tunnelton Mine Portal Closures; WVDEP Office of AML and Reclamation;
Lewis and Preston Counties, WV. Project Manager for the preparation of construction drawings to install wet mine
seals and drainage improvements for the closure of abandoned mine portals on private property in Weston and
Tunnelton, WV. Prepared construction specifications and construction cost estimate for the closure of nine mine
portals.

Project Manager; Mine Seal Designs; Chio Valley Coal Company; Aledonia, OH. Prepared mine seal designs
for three shafts for use at an active coal mine during mine closure. The mine seals were designed to withstand the
expected water pressure after the maximum mine pool has developed.

Control and Extinguishment of Subsurface Mine Fires

Senior Program Manager; Dolph Mine Fire Characterization and Conceptual Design; Lackawanna County,
PA. Developing a Conceptual Ptan for the mine fire remediation based on mine fire monitoring pointes completed in
the spring of 2017. The pian is being completed in enough detail so that a cost estimate {(+/- 35 percent) can be
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prepared. Preliminary design drawings are being included that show work areas at the site and how any excavated
materials will be handled including a construction sequence and schedule estimate.

Senior Engineer; Colorado Statewide Mine Fire Abatement Contract; Colorado Division of Reclamaticn,
Mining and Safety; CO, The Colorado Inactive Mine Reclamation Program (CIMRP) is charged with abating,
to the extent possible, hazards associated with mining activities resulting from mining which occurred prior to August,
1977. Six underground coal mine fires were identified for funding for reclamation design for their abatement and Tetra
Tech was retained for this work. Mr. Gray is serving as a lead engineer supporting this work, which includes project
development, design, procurement documents, and field management of fire abatement activities. Projects begin with
the development of a mine fire abatement strategy and then the development of an abatement design. An Invitation
for Bid is then created to find a suitable contractor and Tetra Tech then provides construction management and
inspection services.

Project Manager; Abandoned Coal Mine Fire Remediation Plan; Confidential Client; PA. During the
development of a well pad, a natural gas drilling client operating in the Marcellus Shale experienced elevated
temperatures in excavated materials due to a buming abandoned coal mine. Tetra Tech investigated the subsurface
conditions and Mr. Gray managed a Mine Fire Remediation Plan for the client.

Senior Project Manager; Dolph Mine Fire; Office of Surface Mining; Lackawanna County, PA. The Dolph mine
fire was burning in coal refuse and two underground abandoned anthracite coal mines. A site investigation was
completed to define the limits of fire and to recommend fire control methods. A cut-off trench was selected, plans and
specifications were prepared and a contractor was selected. Construction was successfully completed and the fire is
under control. Mr. Gray is currently (2017) assessing the extent and degree of the fire area and will develop a
conceptual extinguishment plan.

Project Advisor; World Bank Mine Fire Appraisal; Dhanbad, State of Bihar, India. Assisted in the mine fire
appraisal project to assess the fires in 17 coal seams of the 450 sq. km. coalfield for the world's largest complex of
above-ground and underground mine fires.

Abatement or Treatment of Drainage and Acid Mine Drainage Water Poliution

Project Manager; Parker Run Mine Drainage Design; West Virginia Department of Environmental Protection
Office of AML&R; Marion County, WV. Provided design services for drainage conveyances, mine seals, highwall
reclamation, refuse reclamation, stream bank stabilization, structural and trash removal/disposal, and re-vegetation
of disturbed areas.

Senior Program Manager; Blacklick Creek Vinton/Wehrum Mine Drainage Treatment Facility Design; PADEP
Bureau of Abandoned Mine Reclamation; Indiana County, PA. Tetra Tech was retained by PADEP for the initial
planning of & mine drainage treatment facility. Managing this large, multifaceted project included the design of a mine
water conveyance system, design of relief boreholes, assessment of local mines for sludge disposal, coal refuse pile
analysis, mine shaft and subsidence assessment, historical and museum commission documentation/clearance, and
conceptual treatment facility layout.

Senior Program Manager; Palo Alto Mine Drainage Study and Design; PADEP Bureau of Abandoned Mine

Reclamation; Borough of Palo Alto, PA. Managing this mine drainage study. Mine drainage is appearing at a
residence in the Berough of Palo Alto during heavy precipitation events. Previous attempts at remediation by PADEP
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and the Office of Surface Mining were unsuccessful. Tetra Tech will conduct study the site then provide preliminary
and final designs. The project will also include drilling, water testing, and surveying.

Project Advisor; East Avoca Mine Drainage Study; PADEP Bureau of Abandoned Mine Reclamation: Avoca
Borough, PA. Providing oversight for this mine drainage study in Avoca, PA, Several residents along Grove Street
in Avoca have reported incidents of mine water in basements and in their yards during heavy precipitation events.
Tetra Tech’s investigation determined the focation and depth of abandoned mine workings that may be the source of
mine water occasionally noted along Grove Street. Tetra Tech will then propose alternative solutions to abate the

drainage probiem.

Project Manager; Feasibility Study for Use of Mine Water in Unconventional Oli and Gas Operations:
Pennsylvania Department of Community and Economic Development: December 2015 — August 2016; The
Shale Alliance for Energy Research Pennsylvania (SAFERPA) assembled a project team, including Tetra Tech, the
University of Pittsburgh, Aquatech Intemational Corporation, and the Gas Technology Institute to evaluate the
feasibility of using mine water as a source of water for hydraulic fracturing (fracing) operations. The project team
evaiuated methods and technologies to remove sulfate from mine water to meet the specifications for use in fracing
operations. Tetra Tech identified sites where mine discharges are located in proximity to oil and gas operations
throughout the Commonwealth and selected sites where treating mine water for use in oif and gas operations would
be beneficial to the environment and could potentially be used for fracing.

Senior Project Manager; Alkaline Coal Ash injection to Mitigate Acid Mine Drainage; CTC Foundation in
conjunction with PADEP BAMR and Others; Washington, DC. Evaluated the injection of alkaline coal ash into
the 537-acre Valley No. 2 mine to mitigate an AMD (500 gpm) pollution to the Conemaugh River and nearby Big
Spring Run. Provided technical consultation for the investigation and authored a technical report. The project team
included PADEP, Bureau of Abandoned Mine Reclamation, the Kiski-Conemaugh Coalition, Blacklick Creek
Watershed Association, Reliant Energy, the Westem PA Watershed Protection Project, St. Clair Township, and PA

DCNR.

Senior Project Manager; Acid Rock Seepage Mitigation; University of Pittsburgh in Conjunction with PADOH:;
Snowshoe, PA. A research project was conducted to determine the cause of and the potential mitigation solutions
to an acid rock seepage condition in a rock filled highway embankment. It was determined that infiltration percolating
through the embankment was becoming acidic when contacting pyrite rich sandstone. The now acidic water further
contacted the undertying clays and developed high concentrations of aluminum. The seepage, estimated to average
25 gpm, severely polluted Jonathan Run. Mitigation schemes were evaluated and treatment was selected. A
preliminary design of a sodium hydroxide treatment system was prepared.

Senior Project Manager; South Branch Blacklick Creek Acid Mine Drainage Feasibility Study; USACE
Pittsburgh District; Nanty Glo, PA. Completed a feasibility study to determine the most effective passive abatement
method for treating acid mine drainage at the abandoned mine and restoring the aquatic environment of the South
Branch Blacklick Creek. Project manager for the conceptual design and cost estimate. A general evaluation report
for the restorafion of the aquatic ecosystem was completed.

Senior Project Manager; Mine Pooi Acid Discharge Investigation; LTV Corporation; Greene County, PA.
Conducted an investigation of the potential to utilize biological remediation for a large mine pool acid discharge.
Responsible for evaluating and developing a field test to utilize sulfate reduction bacteria to mitigate the large Clyde
Mine Pool discharge.
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Project Manager; Acid Mine Drainage Identification / Mine Pool Water Sourcing Study; Confidential Client;
Forest City, PA. Identified large acid mine drainage sources around Forest City to be used as potential sources of
water for a Marcellus Shale client's fracing operations in northeast PA. Mr. Gray gathered the historic flow and
chemistry data for the discharges. Two discharges were singled out for further consideration, Vandling and Grey
Siope. The mine pools were georeferenced onto @ map with these discharges. A conceptual passive treatment
system was designed for the Vandling Discharge with an associated pipeline to transport the water to a truck loading

darea.

Evaluation andior Rehabilitation of Existing Passive or Active AMD Treatment Systems

Senior Program Manager; AMD Treatment; PADEP; Cresson, PA. Supporting this preliminary design evaluation
associated with the proposed Cresson AMD Treatment Plant. BAMR has entered into an agreement with the
Susquehanna River Basin Commission to provide treated AMD to supplement flow during low flow periods. Project
is currently in the field investigation phase to identify the location of the proposed facility and mine water extraction
wells.

Project Manager: Bear Run Acid Mine Drainage Passive Treatment System; Indiana County Conservation
District in Conjunction with PADEP; indiana County, PA. Project Manager for the design of a passive AMD mine
treatment system, site grading and PADEP / Indiana County Erosion and Sediment Control permit, stream restoration
and preparation of a PADEP Government Financed Construction Contract for a third party contractor to remove coal
refuse from the site. Prepared construction grading plans, permits and hydraulic analysis of the Bear Run stream for
a stream culvert crossing.

Project Manager: Group Gladden Mine Acid Mine Drainage Treatment System; South Fayette Conservation;
South Fayette Township, PA. Preparation of a site grading plan and passive AMD treatment system fo treat a
maximum flow rate of 1,500 gpm of AMD flow from the abandoned Gladden Mine into Millers Run and Chartiers
Creek. Preparation of a grading plan, specifications and design calculations to create 3 acres of passive treatment
ponds and design of a spray pumping system to deliver 1,000 gpm of AMD through a nozzle system for aeration and
evaluation of stream flow losses in areas affected by past mining.

Senior Project Manager; Jandy Coal Refuse Acid Mine Drainage Investigation and Design; Paint Creek
Watershed Association in Association with PADEP; Windber, PA. Investigated acid mine drainage on the Jandy
coal refuse disposal site. It was determined that the source of the contamination was a reclaimed surface mine spoil
and adjacent abandoned deep coal mine. The selected mitigation approach was to reduce the surface infiltration
through drainage controls and to reduce the level of the mine pool so that the groundwater levels would be reduced
and thus eliminate the discharge. Design plans were prepared as part of this project.

Project Consultant; Owings Mine Complex Site Reclamation Acid Mine Drainage Treatment System Design;
WVDEP; Charleston, WV. Reclamation design of an abandoned mine site comprising old mine structures, open
mine portals, refuse piles and numerous acid mine drainage producing discharges. Evaluated water quality and
designed a passive AMD treatment system design at the Owings Mine Complex site. Awarded: James E. “Pete”
Pitsenbarger AML Award North, West Virginia Reclamation Awards.
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Water Line Extension/Water Line Replacement

Project Manager; Pump and Overland Pipeline System; Duquesne Light Company; Greene County, PA.
Designed approximately two miles of a pump and overland pipeline system and provided designs and specifications
for a half mile overland pipeline, including a bridge crossing.

Project Advisor; Gauley River and Heizer/Maniila Creek Water Line Extensions; WVDEP; Nicholas County,
WV. Evaluated construction documents for the Gauley River and Heizer/Manila Creek water line extension projects.

Project Manager; Water Pipeline and Pump Station; Cambria Township Water Authority in conjunction with
Inter-Power/AlCon Partners; Colver, PA. Designed and provided construction inspection for a 2.5-mile water
pipeline and pump station project. The system provides up to 1600 gpm of water for the Municipality of Cambria
Township and for the Colver Power Plant. The Colver Plant is a 110 mw water-cooled facility.

Surface Mine Reclamation

Project Manager; Coal Ash Disposal Guidelines for Surface Mines; Maryland Department of Natural
Resources; MD. Prepared guidelines for the disposal of coai ash in surface mines.

Mine Subsidence Control

Senior Program Manager; Scenic Railroad Subsidence Evaluation; Western Maryland Scenic Railroad;
Frostburg, MD. The first two miles of the Westem Maryland Scenic Railroad from Frostburg to Cumberiand is
undermined by one coal seam and partially by two coal seams. Mining is shallow and signs of subsidence have been
seen by Maryland Department of the Environment (MDE) staff. Acted as Senior Program Manager for an investigation
of the probabilities of subsidence and prepared a preliminary remediation plan and cost estimate. Mine maps were
reviewed and mining zones were categorized into one of the three general categories. Exploratory drilling was used
to increase our site knowledge and to improve our confidence in predicting the subsidence potential future.

Project Manager; Mine Subsidence Investigation; Virginia Department of Mines, Minerals, and Energy (VA
DMME); Wise County, VA. Mr. Gray led an investigation to characterize suspected mine voids on two residential
properties which exhibited evidence consistent with mine subsidence. Mr. Gray retained and coordinated with two
subcontractors to aid in completing the work — a land surveyor and a driller. Work consisted of a property survey, a
ground penetrating radar (GPR) survey, and generation of mapping and a driling investigation plan. Mr. Gray
completed the drilling investigation plan by selecting locations to drill based on physical observations and the results
of the GPR survey. Dirilling operations included downhole camera services by the Federal Office of Surface Mining
(OSM). After the driling was completed, a report was drafted including recommendations for addressing the
subsidence features.

Project Manager; Natural Gas Pipeline Subsidence Study; MarkWest Energy; Southwest PA. MarkWest Energy
approached Tetra Tech to periorm a preliminary subsidence study to determine the level of subsidence risk along
two proposed natural gas pipeline alignments in southwest PA. The appropriate mine maps of the mines which were
located beneath the proposed alignments. The proposed alignments and mine maps were georeferenced onto a
USGS map. The level of cover was identified and the existing and planned mine workings by mining method and
approximate extraction ratio were classified. This information was used to predict the relative presencefrisk of past,
present, and future subsidence. A high risk of future subsidence under one of the alignments was identified.
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Senior Project Manager; Subsidence Evaluation; Duke Energy; Edwardsport, IN. Evaluated subsidence
potential at an undermined site selected as a new power plant location. The mining under this site was approximately
50 feet deep and had been abandoned for aver 50 years. Plans and specifications were prepared for grouting
20 acres of the site with a fly ash/cement mixture. Testing was performed to verify the suitability of the grout mix.
Available onsite ash was investigated and determined to be acceptable. Construction monitoring was also performed.

Project Manager; West Elk Mine; Mountain Coal Company, LLC; Somerset, CO. Compieted subsidence
evaluation and report for ten longwall panels extending into the Dry Fork lease in Gunnison County, CO. Potential
impacts to Deep Creek Ditch were evaluated.

Senior Program Manager, West Virginia DEP, Office of Special Reclamation, Royal Coal Project Reclamation
and Water Treatment: Manage engineering and reciamation design for bond forfeitures site in southem West
Virginia. Site consists of coal preparation plant remnants, coarse refuse disposal, slurry disposal, rail siding, and
water treatment system design to meet discharge standards.

Senior Program Manager, PaDEP Rausch Creek Plant Upgrades (2016) Capital Project: Managed upgrade and
modernization project for watershed based acid mine drainage treatment facility focated in eastem Pennsylvania.

Senior Project Manager, Cresson Acid Mine Drainage Abatement Project: PADEP; Cresson, PA. Project
Manager and Engineer for an acid mine water collection and treatment system. Performing preliminary design
engineering services and detailed design engineering services under a contract with the Pennsylvania Department
of Environmental Protection, Bureau of Abandoned Mine Reclamation (BAMR) for the Cresson Acid Mine Drainage
Abatement Project. The project objectives are to efiminate three mine discharges and restore approximately 21 miles
of streams that are currently impacted by mine drainage and to provide treated AMD to supplement flow in the West
Branch Susquehanna River during low flow periods. The proposed 6.3 MGD AMD treatment facility will be located
on a major fributary of the West Branch Susquehanna River. Three underground mine pools will serve as reservoirs.
Extraction weils and pipelines supply water to the proposed treatment plant as needed to manage the mine pools and
maintain stream flow and improve water quality in the receiving streams.

Senior Program Manager; Glenn Springs Holdings, Inc.: Tire Hill, PA. Provide project management, engineering
services and permit assistance to owner/operator of 2 6 MGD AMD collection and treatment system. Currently in the
design phase of a new pump and treatment system to replace existing AMD facilities.

Water Supply Replacement

Project Advisor; Water Supply Extension Project; WVDEP; Logan County, WV. Prepared construction
documents for a water supply extension project.

Project Advisor; Mill Creek-Isom Water Supply System Design; WVDEP; Chapmanville, Logan County, WV
Designed a water supply system fo service approximately 800 residents of the Mill Creek-lsom Community along
Godby Branch watershed.

Project Manager; Geotechnical and Hydrologic Investigation to Provide Municipal Water Supply; Inter-
Power/AlCon Partners; Colver, PA. Conducted a geotechnical and hydroiogic investigation for a 53"-high
embankment dam to provide a municipal water supply and cooling water for a cogeneration power piant. Compieted
an environmental assessment, including wetland delineation, wetland mitigation design and cultural resources
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investigations. Provided design, cost estimating, permitting and construction monitoring services for the Dam and
Reservoir,

Other Mining Related Projects

Senior Program Manager, US Dept. of Energy / National Energy Technology Laboratory, Rare Earth Elements
Associated with Coal and Coal By-Products: Managed project to identify and quantify the existence high levels
of rare earth elements in coal seam and associated geology in the Northern Appalachia, Central Appalachia, and
Rocky Mountain coal basins.

Senior Program Manager; Northeast Power Company: McAdoo, PA. Completed a fuel supply and ash disposal
evaluation for the NEPOCO CoGen Plant in McAdoo, PA. Contacted suppliers and collected information about the
quality and quantity of culm reserves and the permit status of the facilities. Based on preliminary screening, site visits
were made to selected sites to identify suppliers with sufficient reserves that could supply fue! to the Co-Gen plant at
competitive market prices. A final report was submitted with recommendations on future fuel suppliers for this facility.

Project Manager: Fishing Run Stream Sealing; South Fayette Conservation Group (SFCG) in Association with
PADEP; South Fayette Township, PA. Installation of five (5) weirs and continuous flow meters to monitor the stream
flow conditions, analysis of flow data, stream corridor land surveying, geophysical surveying to identify subsurface
cracks and flow patterns, stream base study to identify stream sections which flow directly over fractured bedrock,
stream sealing design alternatives analysis, and the stream encroachment permit pre-application meeting.

Project Manager; Gladden Mine Pool Water Sourcing Study; Range Resources South Fayette Township, PA.
Range Resources was seeking a source of water for their fracing operations near South Fayette Township. Tetra
Tech analyzed the feasibility of pumping and treating water from the Gladden Mine Pool at a rate sufficient to fower
the mine pool enough cut off the Gladden discharge and restore Milier's Run.

Senior Project Manager; Kempton Mine Water Treatment Facility; MD Department of the Environment Bureau
of Mines; Frostburg, MD. The Kempton mine water treatment facility was designed to use electricity generated by
a diesel engine due fo its remote location. Alternative sources of electricity were investigated, including solar, wind
and a new transmission line.

Senior Project Manager; Chartiers Creek/Fishing Run Mine Discharge Investigation; South Fayette
Conservation Group in Association with PADEP; South Fayette Township, PA. During an investigation of the
deep mine discharges in Chartiers Creek it was found that Fishing Run was being diverted into a deep mine entrance
and after becoming polluted coming out at the Gladden discharge, the largest pollution source in the watershed.
Through a grant from PADEP a reclamation design was prepared and permitted. The design included sealing the
mine entrance, reclaiming abandoned highwalls, removing dangerous mine structures and restoring 2000 feet of
stream channel. Construction monitoring was performed.

Senior Project Manager; Geotechnical Investigation for Monongahela Properties; Office of Surface Mining;
Washington County, PA. Managed a geotechnical investigation to provide an opinion on the source of ground
movements that damaged four properties in the town of Monongahela. Responsible for conducting exploratory drilling
and preparing a report of findings for four residential properties and the intervening roadway that had been affected
by ground disturbance.
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Senior Project Manager; Water Well Investigation; Office of Surface Mining; Indiana County, PA. Evaluated
water welis o address complaints of methane gas venting from old wells. Provided an opinion of the source of gas
being vented from the wells.

Project Consultant; River Conservation Pian; Kiski-Conemaugh River Basin Alliance; Johnstown, PA. A river
conservation plan for the 1,800 sq. mile Kiski-Conemaugh River Basin comprising five major watersheds was
prepared. The River Basin Conservation Pian resulted in a comprehensive plan aimed at remediation the river basin.
The plan was prepared in accordance with the guide lines of the PA DCNR Rivers Conservation Program.

Project Engineer; Underground Coal Mining Complex Evaluation and Water Treatment Plant Design; Inter-
Power of New York; Colver, PA. Completed a potential environmental liabilities assessment of a large property.
Provided a water treatment plant preliminary design and associated cost estimates. Evaluated potential
environmental liabilities associated with the purchase of an inactive underground coal mining complex and associated
runoff and leachate collection ponds, including mine, surface water, and refuse pile leachate and runoff collection and
treatment, and ecological and ground-water impacts. Cost estimates for post-closure, including water treatment were
also prepared.

Project Manager; Galbraith Landslide Abatement/Geotechnical Investigation; Office of Subsurface Mining;
Aliegany County, MD. Conducted a geotechnical investigation to gather the required site information to design
landslide abatement measures for a 140-ft. wide landslide uphill from the Galbraith residence in Barton, MD. The
investigation involved drilling, testing, and surveying to characterize the site, and design abatement measures to
stabilize the landslide.

Project Manager; Coal Refuse Pile Slope Stabilization; Office of Surface Mining; Allegany County, MD.
Prepared an abatement plan for stabilizing the slope of a coal refuse pile (Sand Spring gob pile) adjacent to a small
stream. The refuse pile was eroded by the stream during Hurricane Ivan and left a near vertical, unstable slope. The
abatement plan consisted of a combination of regrading and vegetative (*soft armoring"} and riprap stabilization.
Hydrologic and hydraulic analyses were also provided.

Senior Project Manager; Mine Shaft Investigation; Office of Surface Mining; Auburn, MI. Project Manager
responsible for investigating and determining the location of 13 mine shafts, varying in depth from 100 feet to 250 feet.
The shafts were subsequently stabilized using compaction grouting under a separate project.
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FARLEY R. WOOD, P.E.

Senior Project Manager, Operations Manager, Principal Engineer

EXPERIENCE SUMMARY

Farley Wood has over 35 years of diverse experience in the mining
industry. His experience includes engineering, operations, project
management, environmental and safety compliance, permitfing,
mergers and acquisitions, and executive level leadership. Heis a
licensed Professional Engineer in Pennsylvania, West Virginia, and
Chio.

Mr. Wood's expertise encompasses surface mining techniques
inctuding truck and shovel, draglines, highwall mining, and dredging
systems; along with underground mining techniques encompassing
both room and pillar and longwall methods: along with refuse and
tailings disposal. His engineering experience covers mine design,
cost estimating, long and short-term operationa planning, reserve
development, exploration, maintenance planning, surface and
underground mine planning operations, mine closure, mineral and
aggregate processing, coal cleaning/preparation, waste and tailings
disposal, stream relocation and restoration, acid mine drainage
treatment systems, health and safety, and quality management.

Mr. Wood's regulatory compliance and permitting experience
includes mine permitting in seven states, water quality compliance,
stormwater, and air quality permitting and compliance. His
management experience includes creation of operating budgets and
budget management, capital and operating cost estimates, sales,
contract negotiation, health and safety program management, and
cash management.

RELEVANT EXPERIENCE

Senior Project Manager, South Fayette Conservation Group,
Gladden AMD Treatment Plant (2019 Present)
Design/Build/Operate: Design, permit, build, and operation of a
water treatment facility to restore eight miles of impacted stream in
Allegheny County Pennsylvania. The $13 M project will lower an
existing discharging mine pool, treat the Acid Mine Drainage utilizing
hydrogen peroxide as an oxidizing agent, and pump the precipitated
sludge into underground mine working for disposal.

EDUCATION
B. S., Mining Engineering, 1984,
Penn State University

Post-Graduate Master of Business
Admin. Courses, 2004, Bowling
Green State University

TRAINING/CERTIFICATIONS

Professional Engineer, PA
1990

Professional Engineer, OH
o0 SN

Professional Engineer, WV

1991, I

US Dept. of Interior, Office of Surface
Mining, Appalachian Regiona
Reforestation initiative

Coaching and Leading Peopie -
Pennsylvania State University

Ground Controi Safety in
Underground Mining — Pennsylvania
State University

Ground Control in Mining — ICGCM

Pillar Design for Room and Pillar
Mining - MGHA

Mine Drainage Symposium — WV
Mine Drainage Task Farce

Metallurgical Coal Evaluation for
Coke Making —~ Coaltech
Pefrographic Associates

OFFICE

8t. Clairsville Ohio

YEARS OF EXPERIENCE
35

YEARS WITH TETRA TECH
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Senior Project Manages, Exelon Power, Peach Bottom Marina Dredging (2018-2019): Performed a
feasibility study into dredging operational alternatives to reduce costs. Once option was chosen performed
design work, permit modifications, provided bid documents, and bid technical review.

Senior Project Manager, Guernsey Power Plant, Lands Unsuitable for Mining Petition to Ohio DNR
(2018): Petitioned on behalf of Guemsey Power Station to designate plant and substation areas unsuitable
for mining. The designation was requested and granted to protect the plant from potential future mining
impacts and address coal ownership issues.

Senior Project Manager, Alleghany Land Trust, Wingfield Pines Inflow Reconstruction {2018-2019):
Managed the project o re-establish acid mine drainage flow to passive treatment system that entailed mine
dewatering, bulkhead design and installation, permitting, and creafion of new gravity flow water system that
would be self-sustaining into the future.

Project Engineer, Sunoco Pipeline, Current and Future Subsidence Threats to Pipeline Construction
(2018): Determining the subsidence potential of areas beneath planned horizontal directional drillings of the
Mariner East | and Il Pipeline through investigation of previous mining and finite element analysis modeling
of potential future subsidence impacts to the pipeline.

Principal Investigator, US Dept. of Energy / National Energy Technology Laboratory, Rare Earth
Elements Associated with Coal and Coal By-Products (2016 to 2018): Manage federal project to identify
and quantify the existence high levels of rare earth elements in coal seam and associated geology in the
Northem Appalachia, Central Appalachia, and Rocky Mountain coa! basins.

Senior Project Manager, West Virginia DEP, Office of Special Reclamation, Royat Coal Project (2016)
Reclamation and Water Treatment: Manage engineering and reclamation design for bond forfeitures site
in southern West Virginia. Site consists of coal preparation plant remnants, coarse refuse disposal, tailings
disposal, rail siding, and water treatment system design to meet discharge standards.

Senior Project Manager, Ramaco Resources (2016) Due Diligence: Performed an environmental due
diligence and permit review on a 76 million ton room and pitlar and surface mine reserves called Efk Creek
Property in the Dorothy, Williamson, Cedar Grove, Alma, Eagle, #2 Gas, and Ben's Creek seams in Logan
County WV. Evaluated environmental liabilities, permit issues and time estimates, and outstanding issues.

Senior Project Manager, PaDEP Rausch Creek Plant Upgrades (2016) Capital Project: Managed
upgrade and modernization project for watershed based acid mine drainage treatment facility located in
eastern Pennsylvania.

Senior Project Manager, Weirton Area Port Authority (2014 to 2015) Development Project: Managed
development of inland river port facility on the upper Ohio River, including facility closures, redesign,
infrastructure expansion, fiver terminal design and permitting, community involvement, and facility re-
opening.



Vice President, AK Coal Resources (2011 to 2014) Capital Project: Started and managed new
underground mining division for Fortune 500 steel company. Managed $100 million vertical integration
greenfield project from inception through full production. Responsible for reserve development, workforce
development, engineering management, operations management, operational profit and loss, lease and
contact miner management, coal preparation and tailings disposal.

Vice President, Coal Innovations (2013 to 2014) Plant and Refuse Disposal Expansion: Managed
expansion project for low vol metallurgical coal preparation facility that doubled plant capacity and improved
fine coal recovery. Responsible for the final design, equipment selection, along with construction and
budgetary oversight. Managed expansion of coal tailings disposal site, inclusive of site selection, design,
and permitting.

Vice President, AK Coal Resources (2012): M&A Lead: Lead team in evaluation, negotiation, and closure
of acquisition of Coal Innovations, a coal processing and refuse disposal operating company in Somerset
County, Pennsylvania.

Senior Engineering Manager, AK Coal Resources, (2011 to 2012) Capitat Design: Conducted costing,
site design and construction of new mining complex. Supervised site development, subcontractors, and
construction. Selected and installed mining equipment, material handling systems, along with communication
and monitoring systems. Certified operation of stormwater system, mine water treatment system, SPCC
plan, and ground control plans.

Director of Environmental Compliance and Permitting, Murray Energy Corp. (2007 to 2011); Managed
all operational and environmental permitting, compliance, and associated projects for seven operating units
of a national mining corporation. Worked on state and federal levels fo insure uninterrupted mining
operations, and environmental compliance was maintained.

Sr. Project Manager, Ohio Valley Coal Corp. (2008 to 2011) Capital Design: Management of the Casey
Run coal tailings disposal project in Ohio. Responsible for project cost analysis, site selection, impoundment
design, surface water management, underdrain design, permitting, agency coordination {state and federal),
mitigation, alternatives analysis, biological studies, reclamation planning, and hydrologic modeling. of
discharge quality.

Sr. Project Manager, Ohio Valley Coal Corp. (2010 to 2011) Waste Disposal: Management of Tailings
Dam #2 expansion project. Responsible extending the life of the facility, cost analysis of altemnatives,
emergency response plan, stability analysis, water balance, property acquisition, permit modifications,
construction, testing, and water quality management of a slurry impoundment supporting two longwall mines.

Sr. Project Manager, Murray Energy Corp. (2010 to 2011} SPCC Compiiance: Developed SPCC plans
for all subsidiary facilities in Ohio, West Virginia, and Pennsylvania. Facilities included underground coal
mines, surface coal mines, coal preparation plants, tranloading facilities, waste disposal sites, maintenance
and rebuild shops, and water treatment facilities.

Sr. Project Manager, KenAmerican Resources (2009 to 2010) Water Treatment: Led design team,
managed installation and operations of Andalex AMD remediation project in Kentucky. Responsible for
design of passive sulfate reducing bioreactor treatment system, approval by state and federal agencies,
installation, and operation and monitoring of the system.



Sr. Project Manager, OhioAmerican Energy (2008 to 2009), Reclamation: Managed the FGD Beneficial
Use demonstration project with American Electric Power (AEP) in Ohio. Permitted, designed, monitored,
and constructed FGD disposal sites using FGD to reclaim highwalis on abandoned mine sites.

Sr. Project Manager, American Coal Company (2010 to 2011) Waste Disposal: Managed tailings
disposal permitting in llinois. Responsible for site selection, impoundment design, permitting, agency
coordination (state and federal), mitigation, alteatives analysis, biological studies, and hydrologic modeling
of discharge quality.

Sr. Project Manager, AmericanMountaineer Energy (2010 to 2011) Design and Permitting: Design and
permitting of a greenfield longwall complex in West Virginia. Responsible for site design, tailings disposal
site selection and design, permitting, mitigation, and rail loadout design and construction.

Project Manager, Oxford Mining (2006 to 2008) Permitting and Certification: Responsible for surface
mine permitting in multiple states. Designed, constructed and certified all stormwater management systems,
and annual reviews and renewals.

Vice President - Operation, MGQ Inc. (2005) Due Diligence: Acquisition of high quality dolomitic limestone
reserves. Identified, verified, and acquired reserves for new quarry operations. Performed exploration,
reserves evaluation, and financial analysis to determine value of assets.

Vice President - Operations, MGQ Inc. (2001 to 2005): Operational and P&L responsibility for chemical
grade ore and aggregate mining and material processing in Ohie. Profitably operated the largest single
aggregate producing facility (+4 Mtlyr) in the state of Ohio, serving chemical and aggregate markets by rail
and truck.

Vice President - Operations, Rohr Corporation (2000 to 2001): Operational and P&L responsibility for
dredging system manufacture. Designed, fabricated, and constructed highly automated custom dredging
and material handling and processing systems throughout the US.

Director of Engineering and Mining Operations, Nugent Sand Corp. (1996 to 2000): Engineering,
operational, and P&L responsibility for multiple inland and river dredging and material processing facilities in
Kentucky and Indiana. Responsibilities included capital projects, mining, processing, and material handling
system designs and their operations.

General Manager, Samco Inc. (1994 to 1996): Operational and P&L responsibility for sand and gravel
dredging and material processing in northeastern Ohio. Manufactured specialty sand and gravel product on
a project specific basis.

Senior Vice President, James Coal Co./Mincorp (1992 to 1994) Due Diligence: Evaluated multiple
underground and surface mine reserves in southem West Virginia and eastern Kentucky. Evaluated
remaining reserves, access to future reserves, environmental liabilities, permit issues and time estimates,
performed financial analysis.



Senior Vice President, James Coal Co./Mincorp {1992 to 1994): Responsible for P&L for mountain top
removal and contour surface mining operations in southern West Virginia. Responsible for mining and
reclamation operations, safety and health compliance, mine planning, permitting, reserve acquisition,
equipment selection, long and short-term mine plans, financial budgets and forecasts, and workforce
development.

Vice President, Engineering, Roxcoal Inc./Mincorp (1990 to 1994) Due Difigence: Evaluated muitiple
underground and surface metallurgical and steam grade reserves in westermn Pennsylvania and northem
West Virginia. Evaluated remaining reserves, access to future reserves, environmental liabilities, permit
issues and time estimates, performed financial analysis.

Vice President, Engineering, Roxcoal Inc./Mincorp (1990 to 1994): Responsibie for engineering for
underground mining operations including mine planning, permitting, reserve acquisition, equipment selection,
long and short-term mine plans, merger and acquisition due diligence, and health and safety.

Sr. Mining Engineer, Adobe Mining / Darmac Coal (1984 to 1990): Responsible for engineering support
for surface and underground mining operations, mine plans, and permitting. Led reserve development team
comprised of leasing agents, exploratory drilling, and engineering evaluations. Recipient of numerous mine
reclamation awards

MEMBERSHIPS
American institute of Mining, Metallurgical, and Petroleum Engineers
Society of Mining, Metallurgy & Exploration
Holmes Safety Association
NW Ohio Chapter Founder and President
Ohio Valley Oil and Gas Association
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EXPERIENCE SUMMARY

Mr. Ridgway is one of our top performers, offering years of diverse’ experience assisting
clients with management, project management, engineering and managing the design
and construction of complex projects. He has a proven history as a geotechnical
engineer performing and overseeing task including preliminary site investigations,
engineering analysis and design and construction oversight all while maintaining cost-
savings initiatives. Mr. Ridgway is an effective communicator and has a history of
effectively overseeing and managing complex projects with multiple stakehalders who
share different interest. He is constantly demonstrating success while dealing with
complex issues in highly stressful and ever-changing environments. Mr. Ridgway has
worked in a wide variety of both public and private sector projects and is able to use the
diversity of his experience to provide new and creative solutions to complex problems.
As an involved manager who takes ownership and pride in his work, he will ensure that
project teams have the resources and support needed to not only meet but exceed all
expectations

RELEVANT EXPERIENCE
EARTH RETENTION, SLIDE INVESTIGATION AND MITIGATION

Project Engineer; Slide Mitigation; Canfidential Client; West Virginia. Performed
investigation on an active slide along an active railway. Completed stability analyses for
repair recommendations.

Project Engineer; Bridge Failure Investigation; Pennsylvania DOT; Pennsylvania.
Managed and performed the installation process for multiple instruments installed as
part of an investigation on the failure of an adjacent structure. Instrumentation installed
includes piezometers, in-place inclinometers, multi-point borehole extensometers and
integrated data loggers.

Project Manager; Slip Repair; Confidential Client; Pennsylvania. Conducted the
field investigation into the location and cause of an 80-foot tall slope failure adjacent to
a stream in north-central Pennsylvania. Performed stability analyses and prepared
construction drawings for mitigation and repair.

Project Manager; Slip Repair; Confidential Client; Pennsylvania. Completed field
investigation and prepared permits, conducted stability analysis and prepared
construction drawings for a 70-foot high slope failure adjacent to a stream in
northeastern Pennsylvania

Project Engineer; Pipeline Slope Failure Remediation; Confidential Clients;
Pennsylvania and West Virginia. Conducted over 30 field evaluations and
investigations of slope failures along pipeline right of ways and on well pad sites. On
selected sites conducted stability analysis and oversaw field repairs.

Project Engineer; Reinforced Steepened Slope; West Virginia Department of
Highways; West Virginia. Performed design and stability analysis for a fifty-foot-tall
1500-foot-long reinforced steepened slope.

Project Manager; Slip Repair; Confidential Client; Pennsylvania. Completed field
investigation and prepared permits, conducted stability analysis and prepared
construction drawings for a 20-foot-high slope failure caused by stream erosion of the
toe in northeastern Pennsylvania.

Project Manager; High Wall Stability; Confidential Client; Pennsylvania.
Performed field investigation of existing bedrock to create a 50-foot-tall highwall
adjacent to a property boundary in Willlamsport, Pennsylvania. Design plans included
a falling rock retention system.

Project Manager; Slip Repair; Confidential Client; Pennsylvania. Conducted the
field investigation into the location and cause of a 40 foot tall slope failure in Washington
Pennsylvania. Performed stability analyses and prepared construction drawings for
mitigation and repair.

Résumé 1

Matthew T. Ridgway, Ei

Civil Engineer V

EDUCATION

BS, Civil Engineering, YWest
Virginia University, 2013

BS, Mining Engineering. West
Virginia University, 2013

AREA OF EXPERTISE

Civil/Geotechnical Engineering
{instrumentation

Mine Site Reclamation

Slope Stability

Deep Foundation

Land/Site Development
Forensic Investigation

Geostructures

OFFICE

Morganitown, WV

YEARS OF EXPERIENCE

6

YEARS WITHIN FIRM

1

CONTACT
matthew.ridgway @ tetratech.com



Résumé Matthew T. Ridgway, El

Project Engineer; Reinforced Steepened Siope; West Virginia Department of Highways; West Virginia. Performed design
and stability analysis for a fifty-foot-tall 1500 foot long reinforced steepened slope.

Project Manager; Retaining Wall Design; West Virginia Department of Highways; West Virginia, Managed the
geotechnical investigation and design for this site along in Harrison County, West Virginia. investigation included locating
borings on an active siip for the purposes of designing a retaining wall of approximately 15 feet in height and 40 feet in length.
Calculated forces on the wall and analyzed for design and selection of beams for a pile and lagging wall using LPILE.
Complete stability analysis using Slope/W and RocScience Slide software.

Project Manager; Retaining Wall and Fill Instrumentation; Yeager Airport; West Virginia. Managed and performed the
installation process for several instruments in a large fill area that included two retention walls. Instrumentation installed included
piezometers, shape arrays, strain gauges, strand meters, muiti-point borehole extensometers, data loggers and threads.

Project Manager; Retaining Wall Design; West Virginia Department of Highways; West Virginia. Managed the
geotechnical investigation and design for this site along in Harrison County, West Virginia. Investigation included locating
borings on an active slip for the purposes of designing a retaining wall of approximately 25 feet in height and 30 feet in length.
Calculated forces on the wall and analyzed for design and selection of beams for a pile and lagging wall using LPILE. Complete
stability analysis using Slope/W and RocScience Slide software.

Project Engineer; Abutment Wall Design; West Virginia Department of Highways; West Virginia. Performed calculations
for forces on bridge abutments walls and designed abutment walls and foundations.

Project Engineer; Siope Failure Investigation; Confidential Clients; West Virginia. Worked with Expert Witness to conduct
field and forensic investigations of 5 slope failures in West Virginia, including Yeager Airport's 210’ high fill slope. Conducted all
field investigation and performed reverse engineering to determine cause and location of failure. Provided the Expert Witness
with data for testimony.

Project Manager — Retaining Wall Design; City of Morgantown; West Virginia. Managed the geotechnical investigation and
design for this site along in the city of Morgantown, West Virginia. Investigation included locating borings on an active slip for
the purposes of designing a retaining wall of approximately 20 feet in height and 155 feet in length. Calculated forces on the wall
and analyzed for design and selection of beams for a pile and lagging wall using LPILE. Complete stability analysis using
Slope/W and RocScience Slide software.

Project Manager; Camden Street Storage Tunnel, Clark Construction; Maryland. Managed and performed the installation
process for multiple piezometers and multi-point borehole extensometers for a utility storm drainage tunnel.

Project Manager; Retaining Wall Design; Allegheny County; Maryland. Managed the geotechnical investigation and design
for this site along in Allegheny County, Maryland. investigation inciuded iocating borings on an active slip of coal refuse for the
purposes of designing a retaining wall of approximately 15 feet in height and 176 feet in length. Calculated forces on the wall
and analyzed for design and selection of beams for a pile and lagging wall using LPILE. Complete stability analysis using
Slape/W and RocScience Slide software.

Project Manager; Retaining Wall Failure, Confidential Client; West Virginia. Managed and perdormed the installation
process for the investigation into a retention wall failure including the installation of multiple in-place inclinometers.

Project Engineer; Retention Wall; Confidential Client; Ohio. Oversaw the re-design and construction of a pile and lagging
retention wall on a country road in Monroe County, Chio.

Project Manager; Retaining Wall Design; Fairmont Regional Medical Center; West Virginia. Managed the geotechnical
investigation and design for this site in the city of Fairmont. West Virginia. This project consisted of the selection and design of
a segmented block retaining as well as the foundation recommendations for the wall.

@ TETRA TECH 2
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EXPERIENCE SUMMARY

Mr. Yost has experience with subsurface geotechnical investigations, including utilizing
the information obtained to implement in foundation design. Additionally, Mr. Yost has
construction experience comprising of well pads and compressor discharge pads,
pipeline right-of-way remediation, and landslide remediation. His experience aiso
encompasses the evaluation of siope stability applied to cut slopes, fill slopes, and
landslide susceptible slopes.

RELEVANT EXPERIENCE
SUBSURFACE EXPLORATION

Geologist/Geotechnical Inspector; Subsurface Geotechnical Investigations;
Varicus Clients; Various Locations; 2012 to present. Assisted in the supervision of
exploratory subsurface driliing and test pit investigation. Collected and logged soil and
rock samples to be prepared for testing. Developed drilling plans, depth of drilling and
sampling procedures. Analyzed laboratory data reports to develop site soil and rock
design parameters and assisted in the preparation for geotechnical recommendations
for foundation designs. Performed infiltration and percolation testing.

FOUNDATIONS

Geologist; EQM Gathering OPCO, LLC, EQT Production Company, and Range
Resources; Foundation Evaluation for Storage Tank Installation; Various Sites,
PA; 2018 to present. Draft and implement a subsurface exploration plan to determine
soil conditions, top of rock elevations, and groundwater elevations below proposed tank
locations. Analyze lab results to determine soil conditions. Calculate and assist with
cafculations for bearing capacity, scil settlement, and slope stability. Compile
geotechnical reports including subsurface exploration conditions, summaries of
laboratory results, summaries of calculations, and recommendations.

Geologist; DCNR; Ryerson Station Swimming Pool Complex; Green County, PA:
2017. Performed slope stability analysis for existing landslides below the access road
fo the park, Drafted design options to repair the landslide areas including engineered
fill, driven piles, and a soidier pile wall. Provided calculations for a soldier pile wall for
a new road construction from the main access road to the park. Provided soil settlement
and bearing capacity calculations for the foundation of the proposed swimming pool and
additional buildings.

Geologist/Geotechnical Inspector; PennDOT District 5-0; 1-80 Bridge and
Interchange Improvements Project; Monroe County, PA; 2016 to 2017. Drafted a
Subsurface Exploration Plan for each phase of the project. Mr. Yost was lead inspector
of the subsurface geotechnical investigation. Performed calculations for foundation
design of the Lincoln Avenue Bridge and the Prospect Street Bridge. Performed
calculations for the foundation design of the proposed retaining walls including the
parameters for the proposed wall anchors.

Geologist; PennDOT District 6-0; Market Street Bridge over Schuylkill River;
Phitadelphia Ceounty, PA; 2017 Performed the calculations for the pier foundation
bearing on caissons. Performed foundation calculations for the abutments, including a
T-wall adjacent to the abutments.

WELL PADS AND COMPRESSOR PADS

Geotechnical Inspector; Mountain Valley Pipeline, LLC.; Bradshaw and Stallworth
Compressor Stations Construction; Wetzel and Fayette Counties, WV; 2018 to
2019. Provided Inspection of toe key excavations o ensure depth and material were
satisfactory for construction. Provided Inspection of reinforced soil slope to ensure a
proper foundation was excavated and the correct materials were utilized and installed

Résumé 1

Gregory T. Yost, P.G.

Geologist llI

EDUCATION

B.S. Geology,
West Virginia University, 2009

AREA OF EXPERTISE
Geology

REGISTRATIONS/
AFFILIATIONS

WI Geologist, PA

TRAINING/CERTIFICATIONS

Certified PennDOT Drilling
Inspectar 2014 (Current)

OSHA 40-Hour Hazwoper
Training (22 CFR
1910.120(e)(8})}, 2007 (Current
8-hour refresher)

OSHA 10-Hour Construction
Safety Training

MSHA 24-Hour Above Ground
Mining Training, 2019

MSHA Impoundment Inspection
Training, 2019

OFFICE

Fairmont, WV

YEARS OF EXPERIENCE
10

YEARS WITHIN FIRM

1

CONTACT
gareq.yost@tetratech.com



Résumé Greg T. Yost, P.G.

in the correct sequences. Worked closely with the contractor to ensure the pad was constructed as designed including confirming
material lifts were of the correct size and compaction, as well as not contain large material. Provided inspection for the
construction of a shotcrete soil nait wali, which included confirming soil nails were installed and grouted properly, wire mesh was
installed with the appropriate overlap and suitably anchored, and ensuring shotcrete was installed to the appropriate thickness.

Geotechnical Inspector; Momentum Midstream, LLC: Compressor Discharge Pad Construction; Various Locations -
WV & PA: 2014 to 2016. Provided inspection of toe key excavations to ensure depth and material were satisfactory for
construction. Worked closely with the contractor to ensure the pad was constructed as designed including confirming material
lifte were of the correct size and compaction as well as not contain large material. Determined whien to install additional drainage
in areas of saturation. inspected the installation of Mirafi geogrid at the designed intervals.

Geclogist; Acid Producing Rock Investigations, EQT Production Company and EQM Gathering OPCO, LLC, Various
Locations - WV & PA; 2016 to present. Compiled desktop studies for weli pads to determine the probability of encountering
coal seams during construction. Upon discovering a cut area would possibly encounter a coal seam, environmental borings
were selected in the corresponding areas to determine the thickness of the coal seam and obtain samples. Laboratory testing
of the coal samples were performed to determine the acidity and sulfur content of the coal encountered.

Gealogist; Well Pad Geotechnical Design; EQT Preduction Company; Various Locations, PA; 2017. Drafted and
implemented a subsurface exploration boring plan to determine design parameters for cut and fill slopes. Cross sections of
relevant cut and fill stopes were analyzed for siope stability from the information obtained in the subsurface expioration using
the computer program GSTABL. Toe key and intermediate bench dimensions and colluvium over-excavation depths were
determined to meet an allowable slope stability factor of safety.

PIPELINES

Geologist/Geotechnical Inspector; Momentum Midstream, LLC/DTE Energy; Appalachian Gathering System and
Stonewall Gathering System; Monongalia, Marion, Harrison, Doddridge, Lewis, and Braxton Counties — WV; 2014 to
2016. Compiled desktop studies detailing road and stream crossings and landslide susceptible areas along the proposed
pipeline right-of-way. Performed the subsurface investigation, geotechnical analysis, and assisted in the design of the pipeline
road and stream crossings, including a Horizontal Directional Drill under Interstate 79 and State Route 50. Conducted soil
resistivity testing for cathodic protection analysis. Performed landslide hazard investigations of the entire pipeline right-of-way
befare, during, and after construction.

Assisted in the initial assessment and design of roadway crossings and various slip/slide areas.

Geologist/Geotechnical Inspector; Landslide Mitigation and Remediation; Various Clients, WV, PA, and OH; 2014 to
present. Assisied in ihe design and initial assessment of various siip/slide areas throughout miles of-pipeline right-of-ways.
Designed and implemented construction drawings and notes to remediate various slips/slides. Assisted in assessing multiple
slips/slides to implement the appropriate corrective action. Provided construction oversight in slip/slide remediation.

TETRA TECH 2
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MICHAEL S. KEARNS, P.E.

Senior Civil Environmental Engineer

EXPERIENCE SUMMARY
Michael Keams has over 40 years of diversified engineering

experience in Civil Engineering field. Mr. Keams is a licensed
Professional Engineer in the States of West Virginia, Ohio and
Pennsyivania. He is also a licensed Professional Surveyor in the
State of West Virginia.

Mr. Keams’ past professional experiences have largely been in the
mining industry, site development, municipal engineering and
highway engineering as well as environmental engineering
disciplines.

Mr. Kearns has extensive experience in the areas of Surface and
Underground coal mine permitting, Preparation of the Storm Water
Pollution Prevention Plans and mine plan aspects which consist of
the drainage and sedimentation control design, sedimentation pond
design, diversion ditch design, surface mine planning, preparation of
wetland and stream mitigation plans and design and evaluation of
Division of Water and MSHA size impoundment structures. Mr.
Kearns also performs the calculation of earthwork quantities, stability
analyses of slopes and the preparation of the final plans for permitting
or bidding purposes. He has also prepared Emergency Action Plans
(EAP) for these types of structures and has designed large raw coal
storage and refuse facilities. Mr. Keams is an MSHA certified
impoundment inspector and instructor.

Mr. Kearns has worked on hundreds of surface mine and deep mine
permits over his career. As an engineering consuitant in his field, Mr.
Kearns coordinates all engineering work, manages budgets,
schedules tasks, prepares proposals, and oversees all designs. Mr.
Kearns responsibility is the coordination of the engineering regulatory
aspects associated with the mining industry and requirements of West
Virginia, Pennsylvania DEP and Ohio ODNR-DMRM. Permit
requirements would also inciude property research, hydrologic
investigations and determination of hydrologic consequences, stream
and wetland delineation, associated 404/401 permitting, NPDES
permitting, performing associated due diligence, sub-surface
investigation and addressing all other state and federal regulatory

EDUCATION

B. §., Civil Engineering, 1977
West Virginia University

M.S. Civil Engineering, 1982
WV College of Graduate Studies

REGISTRATIONS
AFFILIATIONS

Professianal Engineer, WV
198/

Professi gineer, CH
1991

Professional Engineer, PA
ooz, NN

American Saciety of Civil Engineers

National Society of Professional
Engineers

National ASCE Committee on
Employment Conditions

OFFICE

St. Clairsville Chio

YEARS WITH TETRA TECH
1 Year



requirements.  Other areas of expertise include soils engineering, water/sewer engineering, transportation
engineering, and site development.

RELEVANT EXPERIENCE .

Senior Civil Environmental Engineer, The Marshall County Coal Company, 6 North 6 South Bleeder
Shaft Sites (2018-2019): Performed the site design for the twe (2) bleeder shaft sites located in Marshall
County near the Pennsylvania/West Virginia border. Design included determination of earthwork quantities,
preparation of the E&S plan, determinization of permit issues and addressing slope stability for the site.

Senior Civil Environmental Engineer, The Marshall County Coal Company, 6 North No 1 Bleeder Shaft
Site (2018-2019): Performed the site design for the two (2) bleeder shaft sites located in Marshall County,
near Cameron, West Virginia. Design included determination of earthwork quantities, preparation of the E&S
plan, determinization of permit issues and addressing slope stability for the site.

Engineering fdanager, The Marshall County Coal Company, Annual Impoundment Inspections (2013-
2018): Performed the Annual Impoundment Inspections of the permitted sediment ponds and submittal of
the annual certifications to WVDEP.

Engineering Manager, The Ohio County Coal Company, Annual Impoundment Inspections (2013-
2018): Performed the Annual Impoundment Inspections of the permitted sediment ponds and submittal of
the annual certifications to WVDEP.

Engineering Manager, The Marshall County Coal Company, Package Sewer Plant Design (201 8)
Design and NPDES & WV Bureau of Health Permitting for a sewage treatment plant for a coal facility located
in Marshall County, Franklin-Woodland area. Preparation of the contract/permit drawings and specifications.

Senior Project Manager, The Marshall County Coal Company, 5 North No 2 Portal Site Design:
Performed the site design and WVDEP & NPDES permitting for a 26 acre mine portal site located in Marshall
County, near Cameron, West Virginia Design included overall site design, determination of earthwork
quantities, preparation of the E&S plan, determinization of permit issues and addressing slope stability for
the site, Sewage Package Plant (25,000 gpd) design and permitting.

Senior Project Manager, The Marion County Coal Company, 7 North No 1 Portal Site Design:
Performed the site design and WVDEP & NPDES permitting for a 32 acre mine portal site located in Marion
County, West Virginia. Design included overall site design, determination of earthwork quantities, preparation
of the E&S plan, determinization of permit issues and addressing slope stability for the site, Sewage Package
Plant (25,000 gpd) design and permitting.

Senior Project Manager, The Tunnel Ridge Coal Company, Short Creek Preparation Plant Site:
Performed the site design and WVDEP & NPDES permitting for a 40 acre coal mine preparation plant site
located in Ohio County, north of Wheeling West Virginia. Design included overall site design, determination
of earthwork quantities, siting of the prep plant facilities, preparation of the grading plan, design of the
sediment and freatment ponds on the preparation plant site and preparation of the overall E&S pian.



Preparation of a
WVDEP Surface Mine and NPDES permit for mining of the No 11 coal approximately 124 acres adjacent to
a coal refuse facility. Preparation of the erosion and sediment control, coordination of sub-surface
investigation, prime farmiand investigations, and other aspects and requirements of the surface mine permit.

Performed
the site design and WVDEP & NPDES permitting for a 35 acre coal mine preparation plant site located in
Washington County, Pennsyivania. Design inciuded overall site design, property research, determination of
earthwork quantities, siting of the prep plant facilities, preparation of the grading plan, design of the sediment
and treatment ponds on the preparation plant site and preparation of the overall E&S plan.

Appeared before the Chio
Division of Reclamation Review Board as an expert witness relative to the condition and acceptability of an
existing impoundment that was to remain permanent on a property owner’s land.

As a consultant with this
fim, performed hundreds of annual pond inspections/certifications for numerous clients. Field reviewed
ponds for maintenance and functionality issues or defects. Annual pond inspections were completed in West
Virginia and Chio.

Performed the site
design and WVDEP & NPDES permitting for a coal mine preparation plant site and coal refuse disposal site
Design included overall site design, property research, determination of earthwork quantities, siting of the
prep plant facilities, preparation of the grading plan, design of the sediment and treatment ponds on the
preparation plant site and preparation of the overall E&S plan.

Performed numerous flood
studies associated with the mining areas that crossed existing streams. Numerous evaluations were made
to determine the impact of a bridge structure installed over a streams which a hydrologic and hydraulic
evaluation had to be made to determine if and to what degree the structure could potentially impact flow.



AML CONSULTANT QUALIFICATION QUESTIONNAIRE




FROJECT NAME
Issac Creek Landslide

WEST VIRGINIA

_-_%_

DEPARTMENT OF ENVIRONMENTAL PROTECTION

AML CONSULTANT QUALIFICATION QUESTIONNAIRE Attachment “a"
DATE (DAY, MONTH, YEAR) FEIN
26 November, 2019

95-4148514

1. FIRM NAME

Tetra Tech, Inc

320 Adams St

2. HOME CFFICE BUSINESS ADDRESS 3.

Fairmont, WV 26554

FORMER FIRM NAME

3. HOME OFFICE TELEPHONE
4. 304-534-4021

5. ESTABLISHED (YEAR) 6.

6. 1966

TYPE OWNERSHIP
Ceorporation

6a. WV REGISTERED DBE
(Disadvantaged BPusiness
Enterprise)

NO

7. PRIMARY AML DESIGN OFFICE: ADDRES3/ TELEPHONE

/ PERSON IN CHARGE/ NO. AML DESIGN PERSONNEL EACH OFFICE

Pittsburgh, 661 Andersen Dr, Pittsburgh, PA 15220/412-921-7090/Mark Speranza, PE/ 116 Pecple
8. NAMES OF PRINCIPAL QOFFICERS CR MEMBERS CF FIRM 8a. NAME, TITLE, & TELEPHONE NUMBER - OTHER PRINCIPALS

Mr. Mark Perry, PE - Unit President Mr. Farley Wood, PE - Project Manager
9. PERSONNEL BY DISCIPLINE
— ADMINISTRATIVE 2012 ECOLOGISTS 152 — LANDSCAPE ARCHITECTS 19 STRUCTURAL ENGINEERS 98
— ARCHITECTS 130 — ECONCMISTS 138§ MECHANICAL ENGINEERS 70 SURVEYCQRS 60
— BICLOGIST 300 ELECTRICAL ENGINEERS 60 — MINING ENGINEERS 70 — TRAFFIC ENGINEERS
— CADD OPERATORS 170 ENVIRONMENTALISTS 746 — PHOTOGRAMMETRISTS 12 OTHER 13,714
— CHEMICAL ENGINEERS 304 — ESTIMATORS 271 — PLANNERS:
— DESIGNERS HYDROLOGISTS__;;Q — B0ILS ENGINEERS34 - TOTAL PERSONNELL 20,000
— DRAFTSMEN 200 — SPECIFICATION Persornel Company Wide

WRITERS 140

TOTAL NUMBER OF WV REGISTERED PROFESSIONAL ENGINEERS IN PRIMARY OFFICE: 5

*RPEs other than Civil and Mining must provide supporting documentation that qualifies them to

supervise and perform this type of work.
10. HAS THIS JOINT-VENTURE WORKED TOGETHER BEFORE? YES _ NO




11.

OUTSIDE KEY‘CONSULTANTS/SUB CONSULTANTSAANTICIPATED.TO BE'USED

Attach

“ nsultant Qualifican estnnaire .

"

NAME AND ADDRESS: SPECIALTY: Geotechnical Dlllmg . WORKED WITH BEFORE
Shallenberger Construction, Inc
195 Enterprise Lane __X_ Yes
Connellsville, PA 15425
No
NAME AND ADDRESS: SPECIALTY: WORKED WITH BEFORE
~_ Yes
No
NAME AND ADDRESS: SPECIALTY: WORKED WITH BEFORE
Yes
No
NAME AND ADDRESS: SPECIALTY: WORKED WITH BEFORE
~ Yes
No
NAME AND ADDRESS: SPECIALTY: WORKED WITH BEFORE
~ Yes
No
NAME AND ADDRESS: SPECIALTY: WORKED WITH BEFORE
Yes
No
NAME AND ADDRESS: SPECIALTY: WORKED WITH BEFORE
~ Yes
No
NAME AND ADDRESS: SPECIALTY: WORKED WITH BEFORE
Yes
No
NAME AND ADDRESS;: SPECIALTY: WORKED WITH BEFORE
Yes
No
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12. A. Is your fifmié-ﬁéfsonnel experienced-in

P PR

Aﬁaﬁéoned Miﬁe

Lands Remediation/Mine Reclamation Engineering?
YES Description and Number of Projects: Tetra Tech has extensive experience with AML/Mine Reclamation
Engineering. Tetra Tech is currently working on several AML projects in several states. Tetra Tech has also worked

on AML related projects within the state of West Virginia. In Lhe last 5 years Tetra Tech has performed 20+ of these
types of projects.

B. Is your firm experienced in Soil Rnalysis?

YES Descripticn and Number of Projects: Tetra Tech has a whole team dedicated to Geotechnical
investigations including soil analysis. In the last 5 year this team has performed 20+ projects specifically
associated with Soil Analysis.

C. Is your firm experienced in hydrology and hydraulics?

YES Description and Number of Projects: Tetra Tech has performed several project loocking at hydrology
and hydraulics, specifically Tetra Tech specializes in mine pool analysis and AMD treatment systems. In the last 5
years Tetra Tech has performed 20+ projects lcoking at hydrology and hydraulics.

D. Does your firm produce its own Rerial Photography and Develop Contour Mapping?

YES Description and Number of Projects: Tetra Tech does produce its own Aerial Photography with the use
of drone technology and we use that photography to develop contour mapping. We use this service across all
disciplines and industries with hundreds cf flights and maps developad on a yearly basis.

E. Is your firm experienced in domestic waterline design? (Include any experience your firm has in
evaluation of aquifer degradation as a result of mining.)

YES Description and Number of Projects Tetra Tech’s large size and extensive resources provides for
skilled individuals in various disciplines, Tetra Tech does have experience in domestic waterline design in
conjunction with other projects. Tetra Tech also has on staff PhD hydrolegist Eric Perry who retired from Office of
Surface Mining where his responsibility was hydraulic monitoring of mine pools and effects of mining on aquifers.

F, Is your firm experienced in Acid Mine Drainage
Evaluation and Abatement Design?

YES Description and Number of Projects: Tetra Tech has a whole team dedicated to Rcid Mine Drainage

projects, we are currently working on 5 projects specifically looking at AMD treatment with 10+ projects completed
in the last 5 years.

—mem__-_m



13. PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBELE FOR AMI. PROJECT DESIGN {Furnish complete
data but keep to essentials)

NAME & TITLE (Last, First, Middle Int.) YEARS OF EXPERIENCE
Gray, Thomas A. PE YEARS OF AMI, DESIGN EXPERIENCE: | YEARS OF BAMI, RELATED DESIGN YEARS OF DOMESTIC

46 EXPERIENCH: 46 WATERLINE DESIGN

EXPERTENCE:

Brief Explanation of Responsibilities
Mr. Gray has more than 40 years of professional experience. He is a technical expert in mining engineering, mine
reclamation, coal ash disposal and utilization, watershed and ecosystem restoration, mine subsidence, acid mine
drainage remediation, mine stabilization wvia grouting and abandoned mine fire mitigation. Mr. Gray specializes in

active and abandoned mining projects and with infrastructure projects that have mining related concerns. His project

management responsibility has included construction, engineering, regulatory compliance, and research and development.
He has been responsible for the successful completion of many unique projects.

EDUCATION (Degree, Year, Specialization)
B5, 1273 Mining Engineering/MS 1977 MBA

MEMBEERSHIP IN PROFESSIONAL CRGANIZATIONS REGISTRATION (Type, Year, State)
SME PE in WV (1988), PA (1978}, OH (2009), MD (1989), Vva
{1°280)

e et r———— T —— .
13. PERSONAL HISTQRY STATEMENT OF PRINCIPALE AND ASSOCIATES RESPONSIBLE FOR AMI. PROJECT DESIGN (Furnish complete

data but keep to essentials)

NAME & TITLE {Last, First, Middle Int.) YEARS OF EXPERIENCE
Wood, Farley R. YEARS OF AML DESIGN EXPERIFENCE: | YEARS OF AMI, RELATED DESIGN YEARS OF DOMESTIC
35 EXPERIENCE: 35 WATERLINE DESIGN
EXPERIENCE:

Brief Explanation of Responsibilities

Farley Wood has over 35 years of diverse experience in the mining industry. His experience includes engineering,
cperations, project management, environmental and safety compliance, permitting, mergers and acqguisitions, and
executive level leadership.

1
EDUCATION (Degree, Year, Specialization)
BS, 1985 Mining Engineer

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS REGISTRATION (Type, Year, State)
SME PE in WV (1998), PA (1993), OH (1998)




13. PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES REGDONSIDIE FOR Mo PnoToos DESIGN (Furnish complete
data but keep to essentials)

{

_ 3 m—__m— e T e S
NAME & TITLE {(Last, First, Middle Int.) YEARS OF EXPERIENCE

Michael Kearns YEARS OF AML DESIGN EXPERIENCE: [ YEARS OF AMI, RELATED DESIGN YEARS OF DOMFSTIC

40 EXPERIENCE: 40 WATERLINE DESIGN
EXPERIENCE: 20

Brief Explanation of Responsibilities
Mr. Kearns has over 40 years of diversified engineering experience in Civil Engineering Field. Past professional

experiences have largely been in the mining industry, site development, municipal erngineering and highway engineering
as well as environmental engineering disciplines.

EDUCATION (Degree, Year, Specializalion)
BS Civil Engineering 1977, MS Civil Engineering 1982

MEMBERSHIP IN PRCFESSIONAL ORGANIZATIONS
§ ASCE, NSPE

REGISTRATION (Type, Year, State)
PE —~ WV (1987}, OH (1991), PA (1992)

13. PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESTONSIDLE FOR M Poocr oroie (Furnish complete
data but keep to essentials)

‘F__—__m__i
NAME & TITLE (Last, First, Middle Int.) YEARS OF EXPERIENCE

Matthew Ridgway YEARS OF AML DESIGN EXPERIENCE: | YEARS OF AML RELATED DEGSIGN YEARS OF DOMESTIC
6 EXPERIENCE: WATERLINE DESIGN
6 EXPERIENCE: 3

Brief Explanation of Responsibilities

Mr. Ridgway is a Civil Engineer with more than § years cof engineering experience, including managing the design and
construction of complex construction projects. His professional focus has been on geotechnical engineering and his
expertise includes preliminary site investigation, design, and construction oversight.

EDUCATION (Degree, Year, Specialization)
BS Civil engineering & BS Mining Engineering 2019

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS REGISTRATION (Type, Year, State)
NA NA

e |







14. PROVIDE A LIST OF SOFTWARE AND EQUIPMENT FiAIIoE oo THE PRIMARY OFFICE WHICH WILL BE DSEh o conproom AML

DESIGN SERVICES

Microsoft Office Professional and Microsoft Project

Bentley Pond Pack (Haestad methods)

'Adobe Photoshop

Adobe Acrobat

AutoCAD Map 3D

AutoDesk Civil 3D

ESRI ArcGIS

ESRI ArcView

Bently Flow Master (Haested Methods)

Bentley HEC-Pack

STBL5M

Groundwater Vistas

GMS3

Autodesk Storm and Sanitary Analysis

Hydro CAD
T




15. CURRENT ACTIVITIES ON WHICH YOUR FIRM IS THE DESIGNATED ENGINEER 5§_RECORD
PROJECT NAME, TYPE AND NAME, AND ADDRESS OF NATURE OF YOUR FIRM'S | ESTIMATED CONSTRUCTION PERCENT COMPLETE
LOCATION OWNER RESPONSIBILITY COST
Wingfield Pines Inflow |Allegheny Land Trust Prime Contractor $1 Million 95%
Reconstructicn 416 Thorn Street
Project, Upper St. Sewickley, PA 15143
Clair Township,
Allegheny County PA
Gladden BMD Treatment South Fayette Prime Contractor 128 Million 25%
Plant, South Fayette Conservation Group
Township, Allegheny 515 Millers Run Road
County PA Morgan, PA 15064
WVDEP CSR Royal Coal WVDEP OSR Prime Contractor 5250, 000 90%
Bond Forfeiture 1159 Nick Rahall
Fayette County WV Greenway
Fayetteville, WV 25840
Kempton Sludge Maryland Department of |[Prime Contractor 5385, 000 90%
Disposal Line the Environment
Garrett County MD 160 5 Water Street
Frostburg, MD 21532
Glenn Springs Holdings |Glenn Springs Holdings |Prime Contractor Confidential Ongoing
Bird Mine Treatment, 5 Greenway Plaza,
Tire Hill Pennsylvania |Suite 10
Houston, TX 77046
Quakake Treatment PADEP BAMR Prime Contractor 51.2 Million 60%
Plant 2 Public Square
Carbon County 5th Floor
Pennsylvania Wilkes~Barre,
Pennsylvania 18701
Blacklizk Creek PADEP BAMR Prime Contractor 5160, 000 75%
Treatment Facility 400 Market Street
Harrisburg, PA 17106

TOTAL NUMBER OF PROJECTS: Tetra Tech is currently
conducting thousands or projects nationwide for the
purpose of the EOCA only a sample is provided

TOTAL ESTIMATED CONSTRUCTION COSTS:

$+15 Millicon




16. CURRENT ACTIVITIES ON WHICH YOUR FIRM IS SERVING AS A SUB-CCONSULTANT TO OTHERS

PROJECT NAME, TYPE NATURE OF FIRMS NAME AND ADDRESS ESTIMATED ESTIMATED CONSTRUCTION COST
AND LOCATION RESPONSIBILITY OF OWNER COMPLETION DATE
ENTIRE PROJECT YOUR FIRMS
RESPONSIBILITY
NA NA NA NA NA NA
—



EaS— i
17. COMPLETED WORK WITHIN LAST 5 YEARS ON WH

PROJECT NAME, TYPE

ICH YOUR FIRM WAS THE DESIGNATED ENGINEER OF RECORD
NAME AND ADDRESS ESTIMATED CONSTRUCTION COST YEAR

CONSTRUCTED

AND LOCATION OF OWNER (YES OR NO)

WV Land Stewardship WV Land Stewardship $136,000 2018 Yes
Larosa Fuels Corporation
Marion County WV 709 Beechurst Ave

Morgantown, WV 26505
Dolph Underground Mine Fire, | BADED BAMR 515 Million 2018 Yes
Lackawanna County, PA 400 Market Street

Harrisburg, PA 17106
Scenic Rail Road Subsidence Maryland Department of the 5114, 000 2017 Yes
Evaluation Garrett County Environment
Maryland 160 5 Water Street

Frostburg, MD 21532
Pipeline Slip Investigation Confidential Client Confidential 2017 & Yes
Belmont County Ohio 2018
Frush Enterprises Bond WVDEP OSR $152,000 2017 Yes
Forfeiture 1159 Nick Rahall Greenway
Harrison County Wv Fayetteville, WV 25840
Buffalo Coal WV Land Stewardship $269,170 2018 Yes
Mt. Storm, WV Corporation

70% Beechurst Ave

Morgantown, WV 26505
Rasuch Creek Treatment Plant | PADED BAMR $200, 000 2018 Yes
Upgrades 2 Public Square
Schuykill County PA 5tk Floor

Wilkes~Barre, Pennsylvania

18701
Tetra Tech had conducted
thousands or projects
nationwide for the purpose
of the EOA only a sample is
provided




18. COMPLETED WORK WITHIN LAST 5 YEARS ON WHICH YOUR FIRM HAS BEEN A SUB-CONSULTANT TO OTHER FIRMS
OF WORK FOR WHICH YOUR FIRM WAS RESPONSIBLE)
PROJECT NAME, TYPE NAME AND ADDRESS ESTIMATED CONSTRUCTION COST YEAR CONSTRUCTED FIRM ASSOCIATED
AND LOCATION OF OWNER OF YCUR FIRM'S PCRTION (YES OR NG) WITH

{INDICATE PHASE

Tetra Tech has extensive knowledge and vast ressources to allow for a comprehensive appreach to any problem. Tetra Tech
works extensively with BAbandoned Mine lLands and is well versed on solutions to any problem. Tetra tech has a
strong presence in West Virginia in Fairmont and Charleston, with offices in Pittsburgh, PA and st. Clairsville,

OH regularly performing work in the state. The Tetra Tech Pittsburgh office has worked with eWVDEO on several
Special Reclamation projects through out the state.

20. The fore is a statement of facts.

Signature: fi;gi%?;%%;é¢i§:£»7”’

Printed Name: Fa;ié} R. Wocod

Title: Project Manager Date: 11-25-2019

e T "




AML RELATED PROJECT EXPERIENCE MATRIX




AML and RELATED PROJECT EXPERIENCE MATRIX

PROJECT EXPERIENCE REGUIREMENTS

PRIMARY STAFF PARTICIPATION/CAPACITY
=M ent P=Professional

Exp. Basis |Additional Info

CsCorp. Provided in
PROJECT P=Perzonnst Section (3}

“|Abandened Surface Mine

- |Reclamation

Abandoned Deep Mine

‘|Reciamation
|Portal/Shaft Closure
‘, Hydrologic/Hydraulic

| Design/Eval.
| Remining Evaluation

Mine/Refuse Fira Abatement
ment

“|subsidence Investigation
]| Evaluatlon/Nitigation/Replace

JMitigation
) Project Specifications

Inspection/Management
Water Treatment

Michaeal
Keams PE

JFarley Wood, PE
| Personnel

fo o

“IHazardous Waste Disposat

“ |Water Quality

g
=
g
=
w
2
Q
E
&
3
o

&

Stream Restoration

&
g
&
]
2
£
£
)
[
<]
o
ko)

-~ | Gongtruction

=
R

-'| Tom Gray, PE

Matthew Ridgeway

Cther Project Team

Other Tetra Tech Personnel

E
B o

Wingfiield Pines Infolw
Reconsiruction

WVDEP OSR Reayl Coal | -
Bond Forfeture

Kempton Sludge Disposal | (R
Line

MOE Scenic Rail Road
Subsldence Evaiuation

PADEP Rausch Creek

WVDEP OSR Frush

WVLSC Larosa Fuels

Gladden AMD Treatment
Plant

Glenn Springs Holdins Bird | °
Mine Treatment

Quakake Treatment Plant [

WVLSG Buftalo Coal R 5 D ie o

* List whether project expérience is

corporate or personnel based or both.
** Use this area to provide speclfic sections or pages if needed for reference.






