



West Virginia Purchasing Division

2019 Washington Street, East
Charleston, WV 25305
Telephone: 304-558-2306
General Fax: 304-558-6026
Bid Fax: 304-558-3970

The following documentation is an electronically-submitted vendor response to an advertised solicitation from the *West Virginia Purchasing Bulletin* within the Vendor Self-Service portal at wvOASIS.gov. As part of the State of West Virginia's procurement process, and to maintain the transparency of the bid-opening process, this documentation submitted online is publicly posted by the West Virginia Purchasing Division at WVPurchasing.gov with any other vendor responses to this solicitation submitted to the Purchasing Division in hard copy format.

Header 1

[List View](#)

General Information

[Contact](#)[Default Values](#)[Discount](#)[Document Information](#)

Procurement Folder: 560734

Procurement Type: Central Master Agreement

Vendor ID: VS0000001756

Legal Name: CXT INC

Alias/DBA:

Total Bid: \$0.00

Response Date: 07/08/2019

Response Time: 15:14

SO Doc Code: CRFQ

SO Dept: 0803

SO Doc ID: DOT1900000120

Published Date: 6/27/19

Close Date: 7/9/19

Close Time: 13:30

Status: Closed

Solicitation Description: ADDENDUM 2 PRE-CAST
REINFORCED CONCRETE BOX

Total of Header Attachments: 1

Total of All Attachments: 1



Purchasing Division
 2019 Washington Street East
 Post Office Box 50130
 Charleston, WV 25305-0130

**State of West Virginia
 Solicitation Response**

Proc Folder : 560734

Solicitation Description : ADDENDUM 2 PRE-CAST REINFORCED CONCRETE BOX CULVERT SECTIONS

Proc Type : Central Master Agreement

| Date issued | Solicitation Closes | Solicitation Response | Version |
|-------------|------------------------|------------------------------|---------|
| | 2019-07-09 13:30:00 | SR 0803 ESR07081900000000075 | 1 |

| VENDOR |
|-------------------------|
| VS0000001756 CXT INC |

Solicitation Number: CRFQ 0803 DOT1900000120

Total Bid : \$0.00 **Response Date:** 2019-07-08 **Response Time:** 15:14:37

Comments:

FOR INFORMATION CONTACT THE BUYER
 Crystal G Hustead
 (304) 558-2402
 crystal.g.hustead@wv.gov

| | | |
|--------------------------|---------------|-------------|
| Signature on File | FEIN # | DATE |
|--------------------------|---------------|-------------|

All offers subject to all terms and conditions contained in this solicitation

| Line | Comm Ln Desc | Qty | Unit Issue | Unit Price | Ln Total Or Contract Amount |
|------|---|---------|------------|------------|-----------------------------|
| 1 | PRE-CAST REINFORCED CONCRETE BOX CULVERT | 0.00000 | EA | \$0.000000 | \$0.00 |

| Comm Code | Manufacturer | Specification | Model # |
|-----------|--------------|---------------|---------|
| 95121633 | | | |

| | |
|-------------------------------|---|
| Extended Description : | PRE-CAST REINFORCED CONCRETE BOX CULVERT SECTIONS PER THE ATTACHED PRICING PAGES |
|-------------------------------|---|

Comments: see attached



Purchasing Division
 2019 Washington Street East
 Post Office Box 50130
 Charleston, WV 25305-0130

State of West Virginia
 Request for Quotation
 19 - Highways

Proc Folder: 560734

Doc Description: ADDENDUM 2 PRE-CAST REINFORCED CONCRETE BOX CULVERT SECTIONS

Proc Type: Central Master Agreement

| Date Issued | Solicitation Closes | Solicitation No | Version |
|-------------|------------------------|-------------------------|---------|
| 2019-06-27 | 2019-07-09 13:30:00 | CRFQ 0803 DOT1900000120 | 3 |

BID RECEIVING LOCATION

BID CLERK
 DEPARTMENT OF ADMINISTRATION
 PURCHASING DIVISION
 2019 WASHINGTON ST E
 CHARLESTON WV 25305
 US

VENDOR

Vendor Name, Address and Telephone Number:

*Carr Concrete, a division of CXT Inc.
 PO BOX 265 Waverly, WV 26184
 304-464-4441*

FOR INFORMATION CONTACT THE BUYER

Crystal G Husted
 (304) 558-2402
 crystal.g.husted@wv.gov

Signature X

FEIN #

91-1498005

DATE

7-8-19

All offers subject to all terms and conditions contained in this solicitation

| | | | |
|----------------------|--------------------------------|--|------------------------------|
| DOT1900000120 | Document Phase Final | Document Description ADDENDUM 2 PRE-CAST REINFORCED CONCRETE BOX CULVERT SECTIONS | Page 3 of 3 |
|----------------------|--------------------------------|--|------------------------------|

ADDITIONAL TERMS AND CONDITIONS

See attached document(s) for additional Terms and Conditions

REQUEST FOR QUOTATION
CRFQ DOT1900000120
Pre-Cast Reinforced Concrete Box Culvert Sections

bid, the Vendor certifies that it can supply the Contract Items contained in its bid response.

- 9.3 Reports:** The Vendor shall provide quarterly reports and annual summaries to the Agency showing the Contract Items purchased, quantities of Contract Items purchased, and the total dollar value of the Contract Items purchased. The Vendor shall also provide reports, upon request, showing the Contract Items purchased during the term of this Contract, the quantity purchased for each of those Contract Items and the total value of purchases for each of those Contract Items. Failure to supply such reports may be grounds for cancellation of this Contract.
- 9.4 Contract Manager:** During its performance of this Contract, the Vendor must designate and maintain a primary contract manager responsible for overseeing the Vendor's responsibilities under this Contract. The Contract manager must be available during normal business hours to address any customer service or other issues related to this Contract. The Vendor should list its Contract manager and his or her contact information below.

Contract Manager: Keith Kostelac
Telephone Number: 304-464-4441
Fax Number: 304-464-4013
Email Address: KKostelac@1bfoster.com

West Virginia Ethics Commission



Disclosure of Interested Parties to Contracts

Pursuant to *W. Va. Code* § 6D-1-2, a state agency may not enter into a contract, or a series of related contracts, that has/have an actual or estimated value of \$1 million or more until the business entity submits to the contracting state agency a Disclosure of Interested Parties to the applicable contract. In addition, the business entity awarded a contract is obligated to submit a supplemental Disclosure of Interested Parties reflecting any new or differing interested parties to the contract within 30 days following the completion or termination of the applicable contract.

For purposes of complying with these requirements, the following definitions apply:

"Business entity" means any entity recognized by law through which business is conducted, including a sole proprietorship, partnership or corporation, but does not include publicly traded companies listed on a national or international stock exchange.

"Interested party" or *"Interested parties"* means:

- (1) A business entity performing work or service pursuant to, or in furtherance of, the applicable contract, including specifically sub-contractors;
- (2) the person(s) who have an ownership interest equal to or greater than 25% in the business entity performing work or service pursuant to, or in furtherance of, the applicable contract. (This subdivision does not apply to a publicly traded company); and
- (3) the person or business entity, if any, that served as a compensated broker or intermediary to actively facilitate the applicable contract or negotiated the terms of the applicable contract with the state agency. (This subdivision does not apply to persons or business entities performing legal services related to the negotiation or drafting of the applicable contract.)

"State agency" means a board, commission, office, department or other agency in the executive, judicial or legislative branch of state government, including publicly funded institutions of higher education: Provided, that for purposes of *W. Va. Code* § 6D-1-2, the West Virginia Investment Management Board shall not be deemed a state agency nor subject to the requirements of that provision.

The contracting business entity must complete this form and submit it to the contracting state agency prior to contract award and to complete another form within 30 days of contract completion or termination.

This form was created by the State of West Virginia Ethics Commission, 210 Brooks Street, Suite 300, Charleston, WV 25301-1804. Telephone: (304)558-0664; fax: (304)558-2169; e-mail: ethics@wv.gov; website: www.ethics.wv.gov.

West Virginia Ethics Commission
Disclosure of Interested Parties to Contracts

(Required by W. Va. Code § 6D-1-2)

Name of Contracting Business Entity: Carr Concrete, a Address: PO BOX 265
division of CRT INC. Waverly, WV 26184

Name of Authorized Agent: Keith Kostelac Address: same

Vendor Code VS0000001756 Contract Description: _____
Contract Number: _____

Governmental agency awarding contract: _____

Check here if this is a Supplemental Disclosure

List the Names of Interested Parties to the contract which are known or reasonably anticipated by the contracting business entity for each category below (attach additional pages if necessary):

- 1. Subcontractors or other entities performing work or service under the Contract
 Check here if none, otherwise list entity/individual names below.

- 2. Any person or entity who owns 25% or more of contracting entity (not applicable to publicly traded entities)
 Check here if none, otherwise list entity/individual names below.

- 3. Any person or entity that facilitated, or negotiated the terms of, the applicable contract (excluding legal services related to the negotiation or drafting of the applicable contract)
 Check here if none, otherwise list entity/individual names below.

Signature: [Handwritten Signature] Date Signed: 7-8-19

Notary Verification


State of WV, County of Wood:

I, Windi Kapraun, the authorized agent of the contracting business entity listed above, being duly sworn, acknowledge that the Disclosure herein is being made under oath and under the penalty of perjury.

Taken, sworn to and subscribed before me this 8 day of July, 2019.
Windi Kapraun

Notary Public's Signature

To be completed by State Agency:
Date Received by State Agency: _____
Date submitted to Ethics Commission: _____
Governmental agency submitting Disclosure: _____



DESIGNATED CONTACT: Vendor appoints the individual identified in this Section as the Contract Administrator and the initial point of contact for matters relating to this Contract.

Keith Kostelac, Project Manager
(Name, Title)
Keith Kostelac, Project Manager
(Printed Name and Title)
PO Box 265 Waverly, WV 26184
(Address)
304-464-4441 / 304-464-4013
(Phone Number) / (Fax Number)
KKostelac@1bfoster.com
(email address)

CERTIFICATION AND SIGNATURE: By signing below, or submitting documentation through wvOASIS, I certify that I have reviewed this Solicitation in its entirety; that I understand the requirements, terms and conditions, and other information contained herein; that this bid, offer or proposal constitutes an offer to the State that cannot be unilaterally withdrawn; that the product or service proposed meets the mandatory requirements contained in the Solicitation for that product or service, unless otherwise stated herein; that the Vendor accepts the terms and conditions contained in the Solicitation, unless otherwise stated herein; that I am submitting this bid, offer or proposal for review and consideration; that I am authorized by the vendor to execute and submit this bid, offer, or proposal, or any documents related thereto on vendor's behalf; that I am authorized to bind the vendor in a contractual relationship; and that to the best of my knowledge, the vendor has properly registered with any State agency that may require registration.

Carr Concrete, a division of CXT, Inc.
(Company)


(Authorized Signature) (Representative Name, Title)

Keith J Kostelac Project Manager
(Printed Name and Title of Authorized Representative)

7-8-19
(Date)

304-464-4441 / 304-464-4013
(Phone Number) (Fax Number)

ADDENDUM ACKNOWLEDGEMENT FORM
SOLICITATION NO.: CRFQ DOT1900000120

Instructions: Please acknowledge receipt of all addenda issued with this solicitation by completing this addendum acknowledgment form. Check the box next to each addendum received and sign below. Failure to acknowledge addenda may result in bid disqualification.


Acknowledgment: I hereby acknowledge receipt of the following addenda and have made the necessary revisions to my proposal, plans and/or specification, etc.

Addendum Numbers Received:
(Check the box next to each addendum received)

- | | |
|--|--|
| <input type="checkbox"/> Addendum No. 1 | <input type="checkbox"/> Addendum No. 6 |
| <input checked="" type="checkbox"/> Addendum No. 2 | <input type="checkbox"/> Addendum No. 7 |
| <input type="checkbox"/> Addendum No. 3 | <input type="checkbox"/> Addendum No. 8 |
| <input type="checkbox"/> Addendum No. 4 | <input type="checkbox"/> Addendum No. 9 |
| <input type="checkbox"/> Addendum No. 5 | <input type="checkbox"/> Addendum No. 10 |

I understand that failure to confirm the receipt of addenda may be cause for rejection of this bid. I further understand that any verbal representation made or assumed to be made during any oral discussion held between Vendor's representatives and any state personnel is not binding. Only the information issued in writing and added to the specifications by an official addendum is binding.

Carr Concrete, a division of CXT INC.
Company


Authorized Signature

7-8-19
Date

NOTE: This addendum acknowledgement should be submitted with the bid to expedite document processing.

**Exhibit A
Pricing Page**

Pre-Cast Reinforced Concrete Box Culvert Sections

DELIVERY: F.O.B. destination to any designated delivery site within District 1 which includes:
Boone County, Clay County, Kanawha County, Mason County and Putnam County

UNIT OF MEASURE: LINEAL FOOT

BID PRICE: PER LINEAL FOOT

| Span | Rise | *Estimated Quantity per Lineal Foot | Cost per Lineal Foot | Extended Cost |
|------|------|-------------------------------------|----------------------|---------------|
| 3 | 2 | 5 | | |
| 3 | 3 | 5 | | |
| 3 | 4 | 5 | | |
| 3 | 5 | 5 | | |
| 3 | 6 | 5 | | |
| 3 | 7 | 5 | | |
| 3 | 8 | 5 | | |
| 3 | 10 | 5 | | |
| 4 | 2 | 5 | | |
| 4 | 3 | 5 | | |
| 4 | 4 | 5 | | |
| 4 | 5 | 5 | | |
| 4 | 6 | 5 | | |
| 4 | 7 | 5 | 672.00 | 3,360.00 |
| 4 | 8 | 5 | 679.00 | 3,395.00 |
| 5 | 2 | 5 | | |
| 5 | 3 | 5 | | |
| 5 | 4 | 5 | | |
| 5 | 5 | 5 | | |
| 5 | 6 | 5 | | |
| 5 | 7 | 5 | 658.00 | 3,290.00 |
| 5 | 8 | 5 | 666.00 | 3,330.00 |
| 6 | 2 | 5 | | |
| 6 | 3 | 5 | | |
| 6 | 4 | 5 | | |
| 6 | 5 | 5 | | |
| 6 | 6 | 5 | | |
| 6 | 7 | 5 | 700.00 | 3,500.00 |
| 6 | 8 | 5 | 712.00 | 3,560.00 |
| 7 | 2 | 5 | | |
| 7 | 3 | 5 | | |
| 7 | 4 | 5 | 672.00 | 3,360.00 |
| 7 | 5 | 5 | 683.00 | 3,415.00 |
| 7 | 6 | 5 | 730.00 | 3,650.00 |
| 7 | 7 | 5 | 725.00 | 3,625.00 |
| 7 | 8 | 5 | 735.00 | 3,675.00 |
| 8 | 2 | 5 | | |
| 8 | 3 | 5 | | |
| 8 | 4 | 5 | 721.00 | 3,605.00 |
| 8 | 5 | 5 | 729.00 | 3,645.00 |
| 8 | 6 | 5 | 749.00 | 3,745.00 |
| 8 | 7 | 5 | 772.00 | 3,860.00 |
| 8 | 8 | 5 | 780.00 | 3,900.00 |

| Span | Rise | *Estimated Quantity per Lineal Foot | Cost per Lineal Foot | Extended Cost |
|------|------|-------------------------------------|----------------------|---------------|
| 9 | 5 | 5 | 728.00 | 3,640.00 |
| 9 | 6 | 5 | 780.00 | 3,900.00 |
| 9 | 7 | 5 | 794.00 | 3,970.00 |
| 9 | 8 | 5 | 808.00 | 4,040.00 |
| 9 | 9 | 5 | 827.00 | 4,135.00 |
| 9 | 10 | 5 | 842.00 | 4,210.00 |
| 10 | 5 | 5 | 760.00 | 3,800.00 |
| 10 | 6 | 5 | 770.00 | 3,850.00 |
| 10 | 7 | 5 | 779.00 | 3,895.00 |
| 10 | 8 | 5 | 796.00 | 3,980.00 |
| 10 | 9 | 5 | 800.00 | 4,000.00 |
| 10 | 10 | 5 | 845.00 | 4,225.00 |
| 11 | 4 | 5 | 774.00 | 3,870.00 |
| 11 | 6 | 5 | 815.00 | 4,075.00 |
| 11 | 8 | 5 | 891.00 | 4,455.00 |
| 11 | 10 | 5 | 921.00 | 4,605.00 |
| 11 | 11 | 5 | 971.00 | 4,855.00 |
| 11 | 12 | 5 | 987.00 | 4,935.00 |
| 12 | 4 | 5 | 815.00 | 4,075.00 |
| 12 | 6 | 5 | 852.00 | 4,260.00 |
| 12 | 8 | 5 | 936.00 | 4,680.00 |
| 12 | 10 | 5 | 972.00 | 4,860.00 |
| 12 | 11 | 5 | 996.00 | 4,980.00 |
| 12 | 12 | 5 | 1,016.00 | 5,080.00 |
| 14 | 6 | 5 | 906.00 | 4,530.00 |
| 14 | 8 | 5 | 922.00 | 4,610.00 |
| 14 | 10 | 5 | 935.00 | 4,675.00 |
| 14 | 12 | 5 | 965.00 | 4,825.00 |
| 16 | 4 | 5 | 910.00 | 4,550.00 |
| 16 | 5 | 5 | 930.00 | 4,650.00 |
| 16 | 6 | 5 | 962.00 | 4,810.00 |
| 16 | 8 | 5 | 987.00 | 4,935.00 |
| 16 | 10 | 5 | 1,017.00 | 5,085.00 |
| 16 | 12 | 5 | 1,038.00 | 5,190.00 |
| 18 | 6 | 5 | 1,030.00 | 5,150.00 |
| 18 | 8 | 5 | 1,060.00 | 5,300.00 |
| 18 | 10 | 5 | 1,080.00 | 5,400.00 |
| 18 | 12 | 5 | 1,110.00 | 5,550.00 |
| 20 | 4 | 5 | 1,035.00 | 5,175.00 |
| 20 | 5 | 5 | 1,045.00 | 5,225.00 |
| 20 | 6 | 5 | 1,097.00 | 5,485.00 |
| 20 | 8 | 5 | 1,122.00 | 5,610.00 |
| 20 | 10 | 5 | 1,150.00 | 5,750.00 |
| 20 | 12 | 5 | 1,182.00 | 5,910.00 |

*Quantities listed in this RFQ are approximations only. It is understood and agreed that the contract shall cover the quantities actually ordered for delivery during the term of the contract, whether more or less than the quantities shown.

**Exhibit A
Pricing Page**

Pre-Cast Reinforced Concrete Box Culvert Sections

DELIVERY: F.O.B. destination to any designated delivery site within District 2 which includes:
Cabell County, Lincoln County, Logan County, Mingo County and Wayne County

UNIT OF MEASURE: LINEAL FOOT

BID PRICE: PER LINEAL FOOT

| Span | Rise | *Estimated Quantity per Lineal Foot | Cost per Lineal Foot | Extended Cost |
|------|------|-------------------------------------|----------------------|---------------|
| 3 | 2 | 5 | | |
| 3 | 3 | 5 | | |
| 3 | 4 | 5 | | |
| 3 | 5 | 5 | | |
| 3 | 6 | 5 | | |
| 3 | 7 | 5 | | |
| 3 | 8 | 5 | | |
| 3 | 10 | 5 | | |
| 4 | 2 | 5 | | |
| 4 | 3 | 5 | | |
| 4 | 4 | 5 | | |
| 4 | 5 | 5 | | |
| 4 | 6 | 5 | | |
| 4 | 7 | 5 | \$ 737.00 | 3,685.00 |
| 4 | 8 | 5 | \$ 744.00 | 3,785.00 |
| 5 | 2 | 5 | | |
| 5 | 3 | 5 | | |
| 5 | 4 | 5 | | |
| 5 | 5 | 5 | | |
| 5 | 6 | 5 | | |
| 5 | 7 | 5 | \$ 723.00 | 3,615.00 |
| 5 | 8 | 5 | \$ 731.00 | 3,655.00 |
| 6 | 2 | 5 | | |
| 6 | 3 | 5 | | |
| 6 | 4 | 5 | | |
| 6 | 5 | 5 | | |
| 6 | 6 | 5 | | |
| 6 | 7 | 5 | \$ 765.00 | 3,825.00 |
| 6 | 8 | 5 | \$ 777.00 | 3,885.00 |
| 7 | 2 | 5 | | |
| 7 | 3 | 5 | | |
| 7 | 4 | 5 | \$ 737.00 | 3,685.00 |
| 7 | 5 | 5 | \$ 748.00 | 3,740.00 |
| 7 | 6 | 5 | \$ 795.00 | 3,975.00 |
| 7 | 7 | 5 | \$ 790.00 | 3,950.00 |
| 7 | 8 | 5 | \$ 800.00 | 4,000.00 |
| 8 | 2 | 5 | | |
| 8 | 3 | 5 | | |
| 8 | 4 | 5 | \$ 786.00 | 3,930.00 |
| 8 | 5 | 5 | \$ 794.00 | 3,970.00 |
| 8 | 6 | 5 | \$ 814.00 | 4,070.00 |
| 8 | 7 | 5 | \$ 837.00 | 4,185.00 |
| 8 | 8 | 5 | \$ 845.00 | 4,225.00 |

| Span | Rise | *Estimated Quantity per Lineal Foot | Cost per Lineal Foot | Extended Cost |
|------|------|-------------------------------------|----------------------|---------------|
| 9 | 5 | 5 | \$ 793.00 | 3,965.00 |
| 9 | 6 | 5 | \$ 845.00 | 4,225.00 |
| 9 | 7 | 5 | \$ 859.00 | 4,295.00 |
| 9 | 8 | 5 | \$ 873.00 | 4,365.00 |
| 9 | 9 | 5 | \$ 892.00 | 4,460.00 |
| 9 | 10 | 5 | \$ 907.00 | 4,535.00 |
| 10 | 5 | 5 | \$ 825.00 | 4,125.00 |
| 10 | 6 | 5 | \$ 835.00 | 4,175.00 |
| 10 | 7 | 5 | \$ 844.00 | 4,220.00 |
| 10 | 8 | 5 | \$ 861.00 | 4,305.00 |
| 10 | 9 | 5 | \$ 865.00 | 4,325.00 |
| 10 | 10 | 5 | \$ 910.00 | 4,550.00 |
| 11 | 4 | 5 | \$ 839.00 | 4,195.00 |
| 11 | 6 | 5 | \$ 880.00 | 4,400.00 |
| 11 | 8 | 5 | \$ 956.00 | 4,780.00 |
| 11 | 10 | 5 | \$ 986.00 | 4,930.00 |
| 11 | 11 | 5 | \$ 1,036.00 | 5,180.00 |
| 11 | 12 | 5 | \$ 1,052.00 | 5,260.00 |
| 12 | 4 | 5 | \$ 880.00 | 4,400.00 |
| 12 | 6 | 5 | \$ 917.00 | 4,585.00 |
| 12 | 8 | 5 | \$ 1,001.00 | 5,005.00 |
| 12 | 10 | 5 | \$ 1,037.00 | 5,185.00 |
| 12 | 11 | 5 | \$ 1,061.00 | 5,305.00 |
| 12 | 12 | 5 | \$ 1,081.00 | 5,405.00 |
| 14 | 6 | 5 | \$ 971.00 | 4,855.00 |
| 14 | 8 | 5 | \$ 987.00 | 4,935.00 |
| 14 | 10 | 5 | \$ 1,000.00 | 5,000.00 |
| 14 | 12 | 5 | \$ 1,030.00 | 5,150.00 |
| 16 | 4 | 5 | \$ 975.00 | 4,875.00 |
| 16 | 5 | 5 | \$ 995.00 | 4,975.00 |
| 16 | 6 | 5 | \$ 1,027.00 | 5,135.00 |
| 16 | 8 | 5 | \$ 1,052.00 | 5,260.00 |
| 16 | 10 | 5 | \$ 1,082.00 | 5,410.00 |
| 16 | 12 | 5 | \$ 1,103.00 | 5,515.00 |
| 18 | 6 | 5 | \$ 1,095.00 | 5,475.00 |
| 18 | 8 | 5 | \$ 1,125.00 | 5,625.00 |
| 18 | 10 | 5 | \$ 1,145.00 | 5,725.00 |
| 18 | 12 | 5 | \$ 1,175.00 | 5,875.00 |
| 20 | 4 | 5 | \$ 1,100.00 | 5,500.00 |
| 20 | 5 | 5 | \$ 1,110.00 | 5,550.00 |
| 20 | 6 | 5 | \$ 1,162.00 | 5,810.00 |
| 20 | 8 | 5 | \$ 1,187.00 | 5,935.00 |
| 20 | 10 | 5 | \$ 1,215.00 | 6,075.00 |
| 20 | 12 | 5 | \$ 1,247.00 | 6,235.00 |

*Quantities listed in this RFQ are approximations only. It is understood and agreed that the contract shall cover the quantities actually ordered for delivery during the term of the contract, whether more or less than the quantities shown.

**Exhibit A
Pricing Page**

Pre-Cast Reinforced Concrete Box Culvert Sections

DELIVERY: F.O.B. destination to any designated delivery site within District 5 which includes:
Berkeley County, Grant County, Hampshire County, Hardy County, Jefferson County, Mineral County and Morgan County
UNIT OF MEASURE: LINEAL FOOT **BID PRICE: PER LINEAL FOOT**

| Span | Rise | *Estimated Quantity per Lineal Foot | Cost per Lineal Foot | Extended Cost |
|------|------|-------------------------------------|----------------------|---------------|
| 3 | 2 | 5 | | |
| 3 | 3 | 5 | | |
| 3 | 4 | 5 | | |
| 3 | 5 | 5 | | |
| 3 | 6 | 5 | | |
| 3 | 7 | 5 | | |
| 3 | 8 | 5 | | |
| 3 | 10 | 5 | | |
| 4 | 2 | 5 | | |
| 4 | 3 | 5 | | |
| 4 | 4 | 5 | | |
| 4 | 5 | 5 | | |
| 4 | 6 | 5 | | |
| 4 | 7 | 5 | \$ 787.00 | 3,935.00 |
| 4 | 8 | 5 | \$ 794.00 | 3,970.00 |
| 5 | 2 | 5 | | |
| 5 | 3 | 5 | | |
| 5 | 4 | 5 | | |
| 5 | 5 | 5 | | |
| 5 | 6 | 5 | | |
| 5 | 7 | 5 | \$ 773.00 | 3,865.00 |
| 5 | 8 | 5 | \$ 781.00 | 3,905.00 |
| 6 | 2 | 5 | | |
| 6 | 3 | 5 | | |
| 6 | 4 | 5 | | |
| 6 | 5 | 5 | | |
| 6 | 6 | 5 | | |
| 6 | 7 | 5 | \$ 815.00 | 4,075.00 |
| 6 | 8 | 5 | \$ 827.00 | 4,135.00 |
| 7 | 2 | 5 | | |
| 7 | 3 | 5 | | |
| 7 | 4 | 5 | \$ 787.00 | 3,935.00 |
| 7 | 5 | 5 | \$ 798.00 | 3,990.00 |
| 7 | 6 | 5 | \$ 845.00 | 4,225.00 |
| 7 | 7 | 5 | \$ 840.00 | 4,200.00 |
| 7 | 8 | 5 | \$ 850.00 | 4,250.00 |
| 8 | 2 | 5 | | |
| 8 | 3 | 5 | | |
| 8 | 4 | 5 | \$ 836.00 | 4,180.00 |
| 8 | 5 | 5 | \$ 844.00 | 4,220.00 |
| 8 | 6 | 5 | \$ 864.00 | 4,320.00 |
| 8 | 7 | 5 | \$ 887.00 | 4,435.00 |
| 8 | 8 | 5 | \$ 895.00 | 4,475.00 |

| Span | Rise | *Estimated Quantity per Lineal Foot | Cost per Lineal Foot | Extended Cost |
|------|------|-------------------------------------|----------------------|---------------|
| 9 | 5 | 5 | \$ 843.00 | 4,215.00 |
| 9 | 6 | 5 | \$ 895.00 | 4,475.00 |
| 9 | 7 | 5 | \$ 909.00 | 4,545.00 |
| 9 | 8 | 5 | \$ 923.00 | 4,615.00 |
| 9 | 9 | 5 | \$ 942.00 | 4,710.00 |
| 9 | 10 | 5 | \$ 957.00 | 4,785.00 |
| 10 | 5 | 5 | \$ 875.00 | 4,375.00 |
| 10 | 6 | 5 | \$ 885.00 | 4,425.00 |
| 10 | 7 | 5 | \$ 894.00 | 4,470.00 |
| 10 | 8 | 5 | \$ 911.00 | 4,555.00 |
| 10 | 9 | 5 | \$ 915.00 | 4,575.00 |
| 10 | 10 | 5 | \$ 960.00 | 4,800.00 |
| 11 | 4 | 5 | \$ 889.00 | 4,445.00 |
| 11 | 6 | 5 | \$ 930.00 | 4,650.00 |
| 11 | 8 | 5 | \$ 1,006.00 | 5,030.00 |
| 11 | 10 | 5 | \$ 1,036.00 | 5,180.00 |
| 11 | 11 | 5 | \$ 1,086.00 | 5,430.00 |
| 11 | 12 | 5 | \$ 1,102.00 | 5,510.00 |
| 12 | 4 | 5 | \$ 930.00 | 4,650.00 |
| 12 | 6 | 5 | \$ 967.00 | 4,835.00 |
| 12 | 8 | 5 | \$ 1,051.00 | 5,255.00 |
| 12 | 10 | 5 | \$ 1,087.00 | 5,435.00 |
| 12 | 11 | 5 | \$ 1,111.00 | 5,555.00 |
| 12 | 12 | 5 | \$ 1,131.00 | 5,655.00 |
| 14 | 6 | 5 | \$ 1,021.00 | 5,105.00 |
| 14 | 8 | 5 | \$ 1,037.00 | 5,185.00 |
| 14 | 10 | 5 | \$ 1,050.00 | 5,250.00 |
| 14 | 12 | 5 | \$ 1,080.00 | 5,400.00 |
| 16 | 4 | 5 | \$ 1,025.00 | 5,125.00 |
| 16 | 5 | 5 | \$ 1,045.00 | 5,225.00 |
| 16 | 6 | 5 | \$ 1,077.00 | 5,385.00 |
| 16 | 8 | 5 | \$ 1,102.00 | 5,510.00 |
| 16 | 10 | 5 | \$ 1,132.00 | 5,660.00 |
| 16 | 12 | 5 | \$ 1,153.00 | 5,765.00 |
| 18 | 6 | 5 | \$ 1,145.00 | 5,725.00 |
| 18 | 8 | 5 | \$ 1,175.00 | 5,875.00 |
| 18 | 10 | 5 | \$ 1,195.00 | 5,975.00 |
| 18 | 12 | 5 | \$ 1,225.00 | 6,125.00 |
| 20 | 4 | 5 | \$ 1,150.00 | 5,750.00 |
| 20 | 5 | 5 | \$ 1,160.00 | 5,800.00 |
| 20 | 6 | 5 | \$ 1,212.00 | 6,060.00 |
| 20 | 8 | 5 | \$ 1,237.00 | 6,185.00 |
| 20 | 10 | 5 | \$ 1,265.00 | 6,325.00 |
| 20 | 12 | 5 | \$ 1,297.00 | 6,485.00 |

*Quantities listed in this RFQ are approximations only. It is understood and agreed that the contract shall cover the quantities actually ordered for delivery during the term of the contract, whether more or less than the quantities shown.

**Exhibit A
Pricing Page**

Pre-Cast Reinforced Concrete Box Culvert Sections

DELIVERY: F.O.B. destination to any designated delivery site within District 6 which includes:
Brooke County, Hancock County, Marshall County, Ohio County, Tyler County and Wetzel County
UNIT OF MEASURE: LINEAL FOOT BID PRICE: PER LINEAL FOOT

| Span | Rise | *Estimated Quantity per Lineal Foot | Cost per Lineal Foot | Extended Cost |
|------|------|-------------------------------------|----------------------|---------------|
| 3 | 2 | 5 | | |
| 3 | 3 | 5 | | |
| 3 | 4 | 5 | | |
| 3 | 5 | 5 | | |
| 3 | 6 | 5 | | |
| 3 | 7 | 5 | | |
| 3 | 8 | 5 | | |
| 3 | 10 | 5 | | |
| 4 | 2 | 5 | | |
| 4 | 3 | 5 | | |
| 4 | 4 | 5 | | |
| 4 | 5 | 5 | | |
| 4 | 6 | 5 | | |
| 4 | 7 | 5 | \$ 707.00 | 3,535.00 |
| 4 | 8 | 5 | \$ 714.00 | 3,570.00 |
| 5 | 2 | 5 | | |
| 5 | 3 | 5 | | |
| 5 | 4 | 5 | | |
| 5 | 5 | 5 | | |
| 5 | 6 | 5 | | |
| 5 | 7 | 5 | \$ 693.00 | 3,465.00 |
| 5 | 8 | 5 | \$ 701.00 | 3,505.00 |
| 6 | 2 | 5 | | |
| 6 | 3 | 5 | | |
| 6 | 4 | 5 | | |
| 6 | 5 | 5 | | |
| 6 | 6 | 5 | | |
| 6 | 7 | 5 | \$ 735.00 | 3,675.00 |
| 6 | 8 | 5 | \$ 747.00 | 3,735.00 |
| 7 | 2 | 5 | | |
| 7 | 3 | 5 | | |
| 7 | 4 | 5 | \$ 707.00 | 3,535.00 |
| 7 | 5 | 5 | \$ 718.00 | 3,590.00 |
| 7 | 6 | 5 | \$ 765.00 | 3,825.00 |
| 7 | 7 | 5 | \$ 760.00 | 3,800.00 |
| 7 | 8 | 5 | \$ 770.00 | 3,850.00 |
| 8 | 2 | 5 | | |
| 8 | 3 | 5 | | |
| 8 | 4 | 5 | \$ 756.00 | 3,780.00 |
| 8 | 5 | 5 | \$ 764.00 | 3,820.00 |
| 8 | 6 | 5 | \$ 784.00 | 3,920.00 |
| 8 | 7 | 5 | \$ 807.00 | 4,035.00 |
| 8 | 8 | 5 | \$ 815.00 | 4,075.00 |

| Span | Rise | *Estimated Quantity per Lineal Foot | Cost per Lineal Foot | Extended Cost |
|------|------|-------------------------------------|----------------------|---------------|
| 9 | 5 | 5 | \$ 763.00 | 3,815.00 |
| 9 | 6 | 5 | \$ 815.00 | 4,075.00 |
| 9 | 7 | 5 | \$ 829.00 | 4,145.00 |
| 9 | 8 | 5 | \$ 843.00 | 4,215.00 |
| 9 | 9 | 5 | \$ 862.00 | 4,310.00 |
| 9 | 10 | 5 | \$ 877.00 | 4,385.00 |
| 10 | 5 | 5 | \$ 795.00 | 3,975.00 |
| 10 | 6 | 5 | \$ 805.00 | 4,025.00 |
| 10 | 7 | 5 | \$ 814.00 | 4,070.00 |
| 10 | 8 | 5 | \$ 831.00 | 4,155.00 |
| 10 | 9 | 5 | \$ 835.00 | 4,175.00 |
| 10 | 10 | 5 | \$ 880.00 | 4,400.00 |
| 11 | 4 | 5 | \$ 809.00 | 4,045.00 |
| 11 | 6 | 5 | \$ 850.00 | 4,250.00 |
| 11 | 8 | 5 | \$ 926.00 | 4,630.00 |
| 11 | 10 | 5 | \$ 956.00 | 4,780.00 |
| 11 | 11 | 5 | \$ 1,006.00 | 5,030.00 |
| 11 | 12 | 5 | \$ 1,022.00 | 5,110.00 |
| 12 | 4 | 5 | \$ 850.00 | 4,250.00 |
| 12 | 6 | 5 | \$ 887.00 | 4,435.00 |
| 12 | 8 | 5 | \$ 971.00 | 4,855.00 |
| 12 | 10 | 5 | \$ 1,007.00 | 5,035.00 |
| 12 | 11 | 5 | \$ 1,031.00 | 5,155.00 |
| 12 | 12 | 5 | \$ 1,051.00 | 5,255.00 |
| 14 | 6 | 5 | \$ 941.00 | 4,705.00 |
| 14 | 8 | 5 | \$ 957.00 | 4,785.00 |
| 14 | 10 | 5 | \$ 970.00 | 4,850.00 |
| 14 | 12 | 5 | \$ 1,000.00 | 5,000.00 |
| 16 | 4 | 5 | \$ 945.00 | 4,725.00 |
| 16 | 5 | 5 | \$ 965.00 | 4,825.00 |
| 16 | 6 | 5 | \$ 997.00 | 4,985.00 |
| 16 | 8 | 5 | \$ 1,022.00 | 5,110.00 |
| 16 | 10 | 5 | \$ 1,052.00 | 5,260.00 |
| 16 | 12 | 5 | \$ 1,073.00 | 5,365.00 |
| 18 | 6 | 5 | \$ 1,065.00 | 5,325.00 |
| 18 | 8 | 5 | \$ 1,095.00 | 5,475.00 |
| 18 | 10 | 5 | \$ 1,115.00 | 5,575.00 |
| 18 | 12 | 5 | \$ 1,145.00 | 5,725.00 |
| 20 | 4 | 5 | \$ 1,070.00 | 5,350.00 |
| 20 | 5 | 5 | \$ 1,080.00 | 5,400.00 |
| 20 | 6 | 5 | \$ 1,132.00 | 5,660.00 |
| 20 | 8 | 5 | \$ 1,157.00 | 5,785.00 |
| 20 | 10 | 5 | \$ 1,185.00 | 5,925.00 |
| 20 | 12 | 5 | \$ 1,217.00 | 6,085.00 |

*Quantities listed in this RFQ are approximations only. It is understood and agreed that the contract shall cover the quantities actually ordered for delivery during the term of the contract, whether more or less than the quantities shown.

**Exhibit A
Pricing Page**

Pre-Cast Reinforced Concrete Box Culvert Sections

DELIVERY: F.O.B. destination to any designated delivery site within District 8 which includes:
Pendleton County, Pocahontas County, Randolph County and Tucker County

UNIT OF MEASURE: LINEAL FOOT

BID PRICE: PER LINEAL FOOT

| Span | Rise | *Estimated Quantity per Lineal Foot | Cost per Lineal Foot | Extended Cost |
|------|------|-------------------------------------|----------------------|---------------|
| 3 | 2 | 5 | | |
| 3 | 3 | 5 | | |
| 3 | 4 | 5 | | |
| 3 | 5 | 5 | | |
| 3 | 6 | 5 | | |
| 3 | 7 | 5 | | |
| 3 | 8 | 5 | | |
| 3 | 10 | 5 | | |
| 4 | 2 | 5 | | |
| 4 | 3 | 5 | | |
| 4 | 4 | 5 | | |
| 4 | 5 | 5 | | |
| 4 | 6 | 5 | | |
| 4 | 7 | 5 | \$ 767.00 | 3,835.00 |
| 4 | 8 | 5 | \$ 774.00 | 3,870.00 |
| 5 | 2 | 5 | | |
| 5 | 3 | 5 | | |
| 5 | 4 | 5 | | |
| 5 | 5 | 5 | | |
| 5 | 6 | 5 | | |
| 5 | 7 | 5 | \$ 753.00 | 3,765.00 |
| 5 | 8 | 5 | \$ 761.00 | 3,805.00 |
| 6 | 2 | 5 | | |
| 6 | 3 | 5 | | |
| 6 | 4 | 5 | | |
| 6 | 5 | 5 | | |
| 6 | 6 | 5 | | |
| 6 | 7 | 5 | \$ 795.00 | 3,975.00 |
| 6 | 8 | 5 | \$ 807.00 | 4,035.00 |
| 7 | 2 | 5 | | |
| 7 | 3 | 5 | | |
| 7 | 4 | 5 | \$ 767.00 | 3,835.00 |
| 7 | 5 | 5 | \$ 778.00 | 3,890.00 |
| 7 | 6 | 5 | \$ 825.00 | 4,125.00 |
| 7 | 7 | 5 | \$ 820.00 | 4,100.00 |
| 7 | 8 | 5 | \$ 830.00 | 4,150.00 |
| 8 | 2 | 5 | | |
| 8 | 3 | 5 | | |
| 8 | 4 | 5 | \$ 816.00 | 4,080.00 |
| 8 | 5 | 5 | \$ 824.00 | 4,120.00 |
| 8 | 6 | 5 | \$ 844.00 | 4,220.00 |
| 8 | 7 | 5 | \$ 867.00 | 4,335.00 |
| 8 | 8 | 5 | \$ 875.00 | 4,375.00 |

| Span | Rise | *Estimated Quantity per Lineal Foot | Cost per Lineal Foot | Extended Cost |
|------|------|-------------------------------------|----------------------|---------------|
| 9 | 5 | 5 | \$ 823.00 | 4,115.00 |
| 9 | 6 | 5 | \$ 875.00 | 4,375.00 |
| 9 | 7 | 5 | \$ 889.00 | 4,445.00 |
| 9 | 8 | 5 | \$ 903.00 | 4,515.00 |
| 9 | 9 | 5 | \$ 922.00 | 4,610.00 |
| 9 | 10 | 5 | \$ 937.00 | 4,685.00 |
| 10 | 5 | 5 | \$ 855.00 | 4,275.00 |
| 10 | 6 | 5 | \$ 865.00 | 4,325.00 |
| 10 | 7 | 5 | \$ 874.00 | 4,370.00 |
| 10 | 8 | 5 | \$ 891.00 | 4,455.00 |
| 10 | 9 | 5 | \$ 895.00 | 4,475.00 |
| 10 | 10 | 5 | \$ 940.00 | 4,700.00 |
| 11 | 4 | 5 | \$ 869.00 | 4,345.00 |
| 11 | 6 | 5 | \$ 910.00 | 4,550.00 |
| 11 | 8 | 5 | \$ 986.00 | 4,930.00 |
| 11 | 10 | 5 | \$ 1,016.00 | 5,080.00 |
| 11 | 11 | 5 | \$ 1,066.00 | 5,330.00 |
| 11 | 12 | 5 | \$ 1,082.00 | 5,410.00 |
| 12 | 4 | 5 | \$ 910.00 | 4,550.00 |
| 12 | 6 | 5 | \$ 947.00 | 4,735.00 |
| 12 | 8 | 5 | \$ 1,031.00 | 5,155.00 |
| 12 | 10 | 5 | \$ 1,067.00 | 5,335.00 |
| 12 | 11 | 5 | \$ 1,091.00 | 5,455.00 |
| 12 | 12 | 5 | \$ 1,111.00 | 5,555.00 |
| 14 | 6 | 5 | \$ 1,001.00 | 5,005.00 |
| 14 | 8 | 5 | \$ 1,017.00 | 5,085.00 |
| 14 | 10 | 5 | \$ 1,030.00 | 5,150.00 |
| 14 | 12 | 5 | \$ 1,060.00 | 5,300.00 |
| 16 | 4 | 5 | \$ 1,005.00 | 5,025.00 |
| 16 | 5 | 5 | \$ 1,025.00 | 5,125.00 |
| 16 | 6 | 5 | \$ 1,057.00 | 5,285.00 |
| 16 | 8 | 5 | \$ 1,082.00 | 5,410.00 |
| 16 | 10 | 5 | \$ 1,112.00 | 5,560.00 |
| 16 | 12 | 5 | \$ 1,133.00 | 5,665.00 |
| 18 | 6 | 5 | \$ 1,125.00 | 5,625.00 |
| 18 | 8 | 5 | \$ 1,155.00 | 5,775.00 |
| 18 | 10 | 5 | \$ 1,175.00 | 5,875.00 |
| 18 | 12 | 5 | \$ 1,205.00 | 6,025.00 |
| 20 | 4 | 5 | \$ 1,130.00 | 5,650.00 |
| 20 | 5 | 5 | \$ 1,140.00 | 5,700.00 |
| 20 | 6 | 5 | \$ 1,192.00 | 5,960.00 |
| 20 | 8 | 5 | \$ 1,217.00 | 6,085.00 |
| 20 | 10 | 5 | \$ 1,245.00 | 6,225.00 |
| 20 | 12 | 5 | \$ 1,277.00 | 6,385.00 |

*Quantities listed in this RFQ are approximations only. It is understood and agreed that the contract shall cover the quantities actually ordered for delivery during the term of the contract, whether more or less than the quantities shown.

**Exhibit A
Pricing Page**

Pre-Cast Reinforced Concrete Box Culvert Sections

DELIVERY: F.O.B. destination to any designated delivery site within District 9 which includes:
Fayette County, Greenbrier County, Monroe County, Nicholas County and Summers County
UNIT OF MEASURE: LINEAL FOOT BID PRICE: PER LINEAL FOOT

| Span | Rise | *Estimated Quantity per Lineal Foot | Cost per Lineal Foot | Extended Cost |
|------|------|-------------------------------------|----------------------|---------------|
| 3 | 2 | 5 | | |
| 3 | 3 | 5 | | |
| 3 | 4 | 5 | | |
| 3 | 5 | 5 | | |
| 3 | 6 | 5 | | |
| 3 | 7 | 5 | | |
| 3 | 8 | 5 | | |
| 3 | 10 | 5 | | |
| 4 | 2 | 5 | | |
| 4 | 3 | 5 | | |
| 4 | 4 | 5 | | |
| 4 | 5 | 5 | | |
| 4 | 6 | 5 | | |
| 4 | 7 | 5 | \$ 782.00 | 3,910.00 |
| 4 | 8 | 5 | \$ 789.00 | 3,945.00 |
| 5 | 2 | 5 | | |
| 5 | 3 | 5 | | |
| 5 | 4 | 5 | | |
| 5 | 5 | 5 | | |
| 5 | 6 | 5 | | |
| 5 | 7 | 5 | \$ 768.00 | 3,840.00 |
| 5 | 8 | 5 | \$ 776.00 | 3,880.00 |
| 6 | 2 | 5 | | |
| 6 | 3 | 5 | | |
| 6 | 4 | 5 | | |
| 6 | 5 | 5 | | |
| 6 | 6 | 5 | | |
| 6 | 7 | 5 | \$ 810.00 | 4,050.00 |
| 6 | 8 | 5 | \$ 822.00 | 4,110.00 |
| 7 | 2 | 5 | | |
| 7 | 3 | 5 | | |
| 7 | 4 | 5 | \$ 782.00 | 3,910.00 |
| 7 | 5 | 5 | \$ 793.00 | 3,965.00 |
| 7 | 6 | 5 | \$ 840.00 | 4,200.00 |
| 7 | 7 | 5 | \$ 835.00 | 4,175.00 |
| 7 | 8 | 5 | \$ 845.00 | 4,225.00 |
| 8 | 2 | 5 | | |
| 8 | 3 | 5 | | |
| 8 | 4 | 5 | \$ 831.00 | 4,155.00 |
| 8 | 5 | 5 | \$ 839.00 | 4,195.00 |
| 8 | 6 | 5 | \$ 859.00 | 4,295.00 |
| 8 | 7 | 5 | \$ 882.00 | 4,410.00 |
| 8 | 8 | 5 | \$ 890.00 | 4,450.00 |

| Span | Rise | *Estimated Quantity per Lineal Foot | Cost per Lineal Foot | Extended Cost |
|------|------|-------------------------------------|----------------------|---------------|
| 9 | 5 | 5 | \$ 838.00 | 4,190.00 |
| 9 | 6 | 5 | \$ 890.00 | 4,450.00 |
| 9 | 7 | 5 | \$ 904.00 | 4,520.00 |
| 9 | 8 | 5 | \$ 918.00 | 4,590.00 |
| 9 | 9 | 5 | \$ 937.00 | 4,685.00 |
| 9 | 10 | 5 | \$ 952.00 | 4,760.00 |
| 10 | 5 | 5 | \$ 870.00 | 4,350.00 |
| 10 | 6 | 5 | \$ 880.00 | 4,400.00 |
| 10 | 7 | 5 | \$ 889.00 | 4,445.00 |
| 10 | 8 | 5 | \$ 906.00 | 4,530.00 |
| 10 | 9 | 5 | \$ 910.00 | 4,550.00 |
| 10 | 10 | 5 | \$ 955.00 | 4,775.00 |
| 11 | 4 | 5 | \$ 884.00 | 4,420.00 |
| 11 | 6 | 5 | \$ 925.00 | 4,625.00 |
| 11 | 8 | 5 | \$ 1,001.00 | 5,005.00 |
| 11 | 10 | 5 | \$ 1,031.00 | 5,155.00 |
| 11 | 11 | 5 | \$ 1,081.00 | 5,405.00 |
| 11 | 12 | 5 | \$ 1,097.00 | 5,485.00 |
| 12 | 4 | 5 | \$ 925.00 | 4,625.00 |
| 12 | 6 | 5 | \$ 962.00 | 4,810.00 |
| 12 | 8 | 5 | \$ 1,046.00 | 5,230.00 |
| 12 | 10 | 5 | \$ 1,082.00 | 5,410.00 |
| 12 | 11 | 5 | \$ 1,106.00 | 5,530.00 |
| 12 | 12 | 5 | \$ 1,126.00 | 5,630.00 |
| 14 | 6 | 5 | \$ 1,016.00 | 5,080.00 |
| 14 | 8 | 5 | \$ 1,032.00 | 5,160.00 |
| 14 | 10 | 5 | \$ 1,045.00 | 5,225.00 |
| 14 | 12 | 5 | \$ 1,075.00 | 5,375.00 |
| 16 | 4 | 5 | \$ 1,020.00 | 5,100.00 |
| 16 | 5 | 5 | \$ 1,040.00 | 5,200.00 |
| 16 | 6 | 5 | \$ 1,072.00 | 5,360.00 |
| 16 | 8 | 5 | \$ 1,097.00 | 5,485.00 |
| 16 | 10 | 5 | \$ 1,127.00 | 5,635.00 |
| 16 | 12 | 5 | \$ 1,148.00 | 5,740.00 |
| 18 | 6 | 5 | \$ 1,140.00 | 5,700.00 |
| 18 | 8 | 5 | \$ 1,170.00 | 5,850.00 |
| 18 | 10 | 5 | \$ 1,190.00 | 5,950.00 |
| 18 | 12 | 5 | \$ 1,220.00 | 6,100.00 |
| 20 | 4 | 5 | \$ 1,145.00 | 5,725.00 |
| 20 | 5 | 5 | \$ 1,155.00 | 5,775.00 |
| 20 | 6 | 5 | \$ 1,207.00 | 6,035.00 |
| 20 | 8 | 5 | \$ 1,232.00 | 6,160.00 |
| 20 | 10 | 5 | \$ 1,260.00 | 6,300.00 |
| 20 | 12 | 5 | \$ 1,292.00 | 6,460.00 |

*Quantities listed in this RFQ are approximations only. It is understood and agreed that the contract shall cover the quantities actually ordered for delivery during the term of the contract, whether more or less than the quantities shown.

Exhibit A
Pricing Page

Pre-Cast Reinforced Concrete Box Culvert Sections

DELIVERY: F.O.B. destination to any designated delivery site within District 10 which includes:
McDowell County, Mercer County, Raleigh County and Wyoming County

UNIT OF MEASURE: LINEAL FOOT

BID PRICE: PER LINEAL FOOT

| Span | Rise | *Estimated Quantity per Lineal Foot | Cost per Lineal Foot | Extended Cost |
|------|------|-------------------------------------|----------------------|---------------|
| 3 | 2 | 5 | | |
| 3 | 3 | 5 | | |
| 3 | 4 | 5 | | |
| 3 | 5 | 5 | | |
| 3 | 6 | 5 | | |
| 3 | 7 | 5 | | |
| 3 | 8 | 5 | | |
| 3 | 10 | 5 | | |
| 4 | 2 | 5 | | |
| 4 | 3 | 5 | | |
| 4 | 4 | 5 | | |
| 4 | 5 | 5 | | |
| 4 | 6 | 5 | | |
| 4 | 7 | 5 | \$ 797.00 | 3,985.00 |
| 4 | 8 | 5 | \$ 804.00 | 4,020.00 |
| 5 | 2 | 5 | | |
| 5 | 3 | 5 | | |
| 5 | 4 | 5 | | |
| 5 | 5 | 5 | | |
| 5 | 6 | 5 | | |
| 5 | 7 | 5 | \$ 783.00 | 3,915.00 |
| 5 | 8 | 5 | \$ 791.00 | 3,955.00 |
| 6 | 2 | 5 | | |
| 6 | 3 | 5 | | |
| 6 | 4 | 5 | | |
| 6 | 5 | 5 | | |
| 6 | 6 | 5 | | |
| 6 | 7 | 5 | \$ 825.00 | 4,125.00 |
| 6 | 8 | 5 | \$ 837.00 | 4,185.00 |
| 7 | 2 | 5 | | |
| 7 | 3 | 5 | | |
| 7 | 4 | 5 | \$ 797.00 | 3,985.00 |
| 7 | 5 | 5 | \$ 808.00 | 4,040.00 |
| 7 | 6 | 5 | \$ 855.00 | 4,275.00 |
| 7 | 7 | 5 | \$ 850.00 | 4,250.00 |
| 7 | 8 | 5 | \$ 860.00 | 4,300.00 |
| 8 | 2 | 5 | | |
| 8 | 3 | 5 | | |
| 8 | 4 | 5 | \$ 846.00 | 4,230.00 |
| 8 | 5 | 5 | \$ 854.00 | 4,270.00 |
| 8 | 6 | 5 | \$ 874.00 | 4,370.00 |
| 8 | 7 | 5 | \$ 897.00 | 4,485.00 |
| 8 | 8 | 5 | \$ 905.00 | 4,525.00 |

| Span | Rise | *Estimated Quantity per Lineal Foot | Cost per Lineal Foot | Extended Cost |
|------|------|-------------------------------------|----------------------|---------------|
| 9 | 5 | 5 | \$ 853.00 | 4,265.00 |
| 9 | 6 | 5 | \$ 905.00 | 4,525.00 |
| 9 | 7 | 5 | \$ 919.00 | 4,595.00 |
| 9 | 8 | 5 | \$ 933.00 | 4,665.00 |
| 9 | 9 | 5 | \$ 952.00 | 4,760.00 |
| 9 | 10 | 5 | \$ 967.00 | 4,835.00 |
| 10 | 5 | 5 | \$ 885.00 | 4,425.00 |
| 10 | 6 | 5 | \$ 895.00 | 4,475.00 |
| 10 | 7 | 5 | \$ 904.00 | 4,520.00 |
| 10 | 8 | 5 | \$ 921.00 | 4,605.00 |
| 10 | 9 | 5 | \$ 925.00 | 4,625.00 |
| 10 | 10 | 5 | \$ 970.00 | 4,850.00 |
| 11 | 4 | 5 | \$ 899.00 | 4,495.00 |
| 11 | 6 | 5 | \$ 940.00 | 4,700.00 |
| 11 | 8 | 5 | \$ 1,016.00 | 5,080.00 |
| 11 | 10 | 5 | \$ 1,046.00 | 5,230.00 |
| 11 | 11 | 5 | \$ 1,096.00 | 5,480.00 |
| 11 | 12 | 5 | \$ 1,112.00 | 5,560.00 |
| 12 | 4 | 5 | \$ 940.00 | 4,700.00 |
| 12 | 6 | 5 | \$ 977.00 | 4,885.00 |
| 12 | 8 | 5 | \$ 1,061.00 | 5,305.00 |
| 12 | 10 | 5 | \$ 1,097.00 | 5,485.00 |
| 12 | 11 | 5 | \$ 1,121.00 | 5,605.00 |
| 12 | 12 | 5 | \$ 1,141.00 | 5,705.00 |
| 14 | 6 | 5 | \$ 1,031.00 | 5,155.00 |
| 14 | 8 | 5 | \$ 1,047.00 | 5,235.00 |
| 14 | 10 | 5 | \$ 1,060.00 | 5,300.00 |
| 14 | 12 | 5 | \$ 1,090.00 | 5,450.00 |
| 16 | 4 | 5 | \$ 1,035.00 | 5,175.00 |
| 16 | 5 | 5 | \$ 1,055.00 | 5,275.00 |
| 16 | 6 | 5 | \$ 1,087.00 | 5,435.00 |
| 16 | 8 | 5 | \$ 1,112.00 | 5,560.00 |
| 16 | 10 | 5 | \$ 1,142.00 | 5,710.00 |
| 16 | 12 | 5 | \$ 1,163.00 | 5,815.00 |
| 18 | 6 | 5 | \$ 1,155.00 | 5,775.00 |
| 18 | 8 | 5 | \$ 1,185.00 | 5,925.00 |
| 18 | 10 | 5 | \$ 1,205.00 | 6,025.00 |
| 18 | 12 | 5 | \$ 1,235.00 | 6,175.00 |
| 20 | 4 | 5 | \$ 1,160.00 | 5,800.00 |
| 20 | 5 | 5 | \$ 1,170.00 | 5,850.00 |
| 20 | 6 | 5 | \$ 1,222.00 | 6,110.00 |
| 20 | 8 | 5 | \$ 1,247.00 | 6,235.00 |
| 20 | 10 | 5 | \$ 1,275.00 | 6,375.00 |
| 20 | 12 | 5 | \$ 1,307.00 | 6,535.00 |

*Quantities listed in this RFQ are approximations only. It is understood and agreed that the contract shall cover the quantities actually ordered for delivery during the term of the contract, whether more or less than the quantities shown.