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CIVIL TECH ENGINEERING, INC.
300A Prestige Drive
Hurricane, West Virginia 25526
Phone: 304-757-8094 Fax: 304-757-8095
civiltechl@frontier.com

September 3, 2020
Department of Administration
Purchasing Division
2019 Washington Street East
P.O. Box 50130
Charleston, West Virginia 25305-0130

Subject: Expression of Interest for DEP21*01
Sardis (Saas) Landslide, Harrison County, WV

To Whom it May Concern:

CIVIL TECH ENGINEERING INC. is pleased to present this EOI for the subject Project. This
EOI has been prepared to illustrate our recent and pertinent experience with AML and civil
design projects. Important and pertinent AML experience is summarized below:

U 50 + years of combined experience with AML projects.
U 25 AML projects completed since 2008.
O All projects completed on time and within budget.

Our firm and principals have been responsible for the mapping, investigation, analysis, and
design of remedial measures for hundreds of landslides throughout West Virginia. Recent
landslide experience includes:

WVDA Food Warehouse Landslide, Fairplain, WV

Greenbrier River Trail Landslide, Anthony Station, WV

North Bend Rail Trail Landslide, Pennsboro, WV

Palestine Fish Hatchery Reservoir Dam Failure, Elizabeth, WV
Beech Fork Cabin Access Road Landslide, Beech Fork State Park
Tygart Lake Boat Launch Landslide, Tygart Lake State Park

We believe our past and recent experience makes our company uniguely qualified for
AML design and landslide projects. We look forward to meeting with the selection committee

to discuss the project and our qualifications.

Very truly yours,
CIVIL TECH ENGINEERING INC.

Mark E. Pennington MS, PE
Principal Engineer



CIVIL TECH ENGINEERING, INC.
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[ADDITIONAL INFORMATION:
Addendum

Addendum No.01 issued to publish and distribute the attached information to the vendor community.

Expression of Interest
(WV DEP Sardis (Saas) Landslide Project

In accordance with West Virginia Code: 5A-3 and WV Code 5G-1 -3, The West Virginia Purchasing Division is soliciting Expression(s) of Interest
for the Agency, The WV. Department of Environmental Protection (WVDEP) from qualified firms o provide architectural/engineering
services,Aspects of the design are te include, but not be limited to; Civil, Geological and Hydrological,

Firm will be responsible for Design of the following:
- Access or accesses as required.
. Geotechnical analysis.
Stabilize landslide.
Hydrologic and hydraulic analyses.
Clear and grub affected areas.
Regrade as necessary.
Install drainage channels, underdrains, and/or other controls to safely convey water off-site.
Condition and revegetate all disturbed areas.

Obtain required permits as determined
and other related professional services to design and specify for construction as well as provide construction contract administration, in Harrison

County, West Virginia. per the bid requirements, specifications and terms and conditions as attached hereto.

INVOICETO i AT e T SHIP TO hATERE A bl nrt <
ENVIRONMENTAL PROTECTION ENVIRONMENTAL PROTECTION

OFFICE OF AML&R OFFICE OF AML&R

601 57TH ST SE 601 57TH ST SE

CHARLESTON WV25304 CHARLESTON WV 25304

us us

Line Comm Ln Desc Qty Unit Issue

1 EO! Engineering Design Services 0.00000

Comm Code Manufacturer Specification Model #

81100000

Extended Description :
*Dates of Service are estimated for bidding purposes only.

Page: 2



SOLICITATION NUMBER : CEOI 0313 DEP2100000001
Addendum Number:; No.01

The purpose of this addendum is to modify the solicitation identified as
(“Solicitation™) to reflect the change(s) identified and described below.

Applicable Addendum Category:
[ | Modify bid opening date and time
[ | Modify specifications of product or service being sought
|¢/'| Attachment of vendor questions and responses
[ | Attachment of pre-bid sign-in sheet
[ | Correction of error

[ ] Other

Description of Modification to Solicitation:
Addendum issued to publish and distribute the attached documentation to the vendor community.

1. Vendor question and agency response.

No other Changes.

Additional Documentation: Documentation related to this Addendum (if any) has been
included herewith as Attachment A and is specifically incorporated herein by reference.

Terms and Conditions:

1. All provisions of the Solicitation and other addenda not modified herein shall remain in
full force and effect.

2. Vendor should acknowledge receipt of all addenda issued for this Solicitation by
completing an Addendum Acknowledgment, a copy of which is included herewith.
Failure to acknowledge addenda may result in bid disqualification. The addendum
acknowledgement should be submitted with the bid to expedite document processing.

Revised 6/8/2012



ATTACHMENT A

Revised 6/8/2012



CEOI 0313 DEP2100000001

Sardis (Saas) Landslide Project
Vendor submitted Questions and Agency Responses
August 13th, 2020

1) You referenced AMD mitigation design on page 3 of the EOI, do you know if the AMD
is due to the impoundment or some other variable?

A. Itis believed that impoundments are the primary issue at both sites. The statement
for “Design to Mitigate AMD drainage, including possible horizontal borings”, was
included as differentiating between the sites and for referring to the potential repair,
retrofit and/or replacement of an existing AML mine seal and conveyance system,
mitigate seeps, etc.



ADDENDUM ACKNOWLEDGEMENT FORM
SOLICITATION NO.:

Instructions: Please acknowledge receipt of all addenda issued with this solicitation by completing this

addendum acknowledgment form. Check the box next to each addendum received and sign below.
Failure to acknowledge addenda may result in bid disqualification.

Acknowledgment: I hereby acknowledge receipt of the following addenda and have made the
necessary revisions to my proposal, plans and/or specification, etc.

Addendum Numbers Received:

(Check the box next to each addendum received)
[ X] Addendum No. 1 [ 1 Addendum No. 6
[ 1 Addendum No.2 [ 1 Addendum No. 7
[ ] Addendum No. 3 { 1 Addendum No. 8
[ 1 Addendum No.4 { ] Addendum No.9
[ 1 Addendum No. 5 [ 1 Addendum No. 10

I understand that failure to confirm the receipt of addenda may be cause for rejection of this bid. I
further understand that any verbal representation made or assumed to be made during any oral
discussion held between Vendor’s representatives and any state personnel is not binding. Only the
information issued in writing and added to the specifications by an official addendum is binding.

Civil 'Ir'$ch Engineering Inc.

NV Compan}
Authorized Sighature
September 3, 2020
Date

NOTE: This addendum acknowledgement should be submitted with the bid to expedite document processing.

Revised 6/8/2012



| 2019 Washington Street East i
Sl Post Office Box 50130 Centrailzed Expression of Interest
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DEPARTMENT OF ADMINISTRATION

PURCHASING DIVISION
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VENDOR

Vendor Name, Addrass ang Telephone Numbaer:
Civil Tech Engineering Inc.
300A Prestige Drive

Hurricane, WV 25526
304-757-8094

FOR INFORMATION CONTACT THE BUYER

Guy Nisbet
(304) 558-2598
guy.Lnisbet oV
, N\
) J
Signature oy Z__.- _—rmms 55-0757403 pare 9/03/20

All offers subject to all terms and conditions contalnegin this solicitation
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[ADDITIONAL INFORMATION- ] |
Expression of Interest
(WV DEP Sardis (Saas) Landslide Project

In accordance with West Virginia Code: 5A-3 and WV Code 5G-1 -3, The West Virginia Purchasi ngooivision Is soliciting Expression(s) of Interest
for the Agency, The WV, Department of Environmental Protection (WVDEP) from qualified firms provide architectural/engineering
services;Aspects of the design are to include, but not be limited to; Civil, Geological and Hydrological.

Firm will be responsible for Design of the following:
. Access or accesses as required.
. Geotechnical analysis.
Fydrolole and hiraulc anet
rologic a raulic analyses.
C?gar and grub affected areas.
Regrade as necessary.
Install drainage channels, underdrains, and/or other controls to safely convey water off-site.
Condition and revegetate all disturbed areas,
Obtain required permits as determined
and other related professional services to design :;gic%pediy for construction as well as provide construction contract administration, in Harrison

County, West Virginiz. per the bid requirements, cations and terms and conditions as attached hereto.

INVDICE 10 ; SHIP TO e =5 €y 5 it )
ENVIRONMENTAL PROTECTION ENVIRONMENTAL PROTECTION

OFFICE OF AML&R OFFICE OF AMLSR

601 57THSTSE 601 57TH ST SE

CHARLESTON WvV25304 CHARLESTON WV 25304
us us

Line Comm Ln Desc Qty Unit Issue

1 EOI Engineering Design Services
Comm Caode Manufacturer Specification Model #
81100000
Extended Description :

*Dates of Service are estimated for bidding purposes only.

Page: 2



EXPRESSION OF INTEREST
Sardis (Saas) Landslide

Disclaimer: Effective July I, 2020, the Purchasing Division will accept electronic proposals for Expressions
of Interest via the Vendor Self-Service portal within wvQASIS, Paper submissions afier this date are still

acceptable.

TABLE OF CONTENTS:

2.
3.
4.
5.
6.
7.

Table of Contents

Section One: General Information

Section Two: Instructions to Vendors Submitting Bids
Section Three: Project Specifications

Section Four: Vendor Proposal, Evaluation, and Award
Section Five: Terms and Conditions

Certification and Signature Page

SECTION ONE: GENERAL INFORMATION

L

2,

PURPOSE: The Acquisitions and Contract Administration Section of the Purchasing
Division (“Purchasing Division™) is soliciting Expression(s) of Interest (“EOI” or “Bids”) for
the West Virginia Department of Environmental Protection, Division of Land Restoration,
Office of Abandoned Mine Lands and Reclamation (WVDEP-DLR-AML) (“Agency”), from
qualified firms to provide architectural/engineering services (“Vendors”) as defined herein.

PROJECT: The mission or purpose of the project for which bids are being solicited is to
provide the following design services for the Sardis (Saas) Landslide project (“Project”).

e Perform Sites and Subsurface Investigations
Evaluate, determine, design and/or develop access or accesses (initially for
exploratory drilling access and subsequently for permanent access for construction
and future maintenance access).

* Design to Mitigate Dangerous Impoundments and Stabilize Landslide.

® Design to Mitigate AMD drainage, including possible horizontal borings.

® Design of drainage conveyances, including drainage channels, underdrains, and/or
other controls to safely convey water off-site.

® Condition and revegetate all disturbed areas.

Expression of Interest Standard Format Revised 05/29/2020



EXPRESSION OF INTEREST
Sardis (Saas) Landslide

3. SCHEDULE OF EVENTS:

Release of the EOL....... co...cocrrmnvererennn. » vereenens 112912020
Written Questions Submission Deadline. ...................... 8/13/2020 at 9:00 AM. ET.
Addendum ISSued ..........cveuevivereriuiiieeereeeeeee TBD
Expressions of Interest Opening Date...............u.nooovosooooooooeoeoeoooosooe 09/03/2020
Evaluation Committee List of Three Highest Qualified Firms Provided.........TBD
Estimated Date for Interviews of TAIee FItmiS..........o..voosssoees oo TBD
Price Negotiations Commence with Highest Ranked Firm ........................ TBD

Expression of Interest Standard Format Revised 05/29/2020



EXPRESSION OF INTEREST
Sardis (Saas) Landslide

SECTION TWO: INSTRUCTIONS TO VENDORS SUBMITTING BIDS

Instructions begin on the next page.

Expression of Interest Standard Format Revised (5/29/2020



INSTRUCTIONS TO VENDORS SUBMITTING BIDS

1. REVIEW DOCUMENTS THOROUGHLY: The attached documents contain a solicitation
for bids. Please read these instructions and all documents attached in their entirety. These
instructions provide critical information about requirements that if overlooked could lead to
disqualification of a Vendor’s bid. All bids must be submitted in accordance with the provisions
contained in these instructions and the Solicitation. Failure to do so may result in disqualification
of Vendor’s bid.

2. MANDATORY TERMS: The Solicitation may contain mandatory provisions identified by
the use of the words “must,” “will,” and “shall.” Failure to comply with a mandatory term in the
Solicitation will result in bid disqualification.

3. PREBID MEETING: The item identified below shall apply to this Solicitation.
[7] A pre-bid meeting will not be held prior to bid opening
[J AMANDATORY PRE-BID meeting will be held at the following place and time:

individual that does attempt to represent two or more vendors will be required to select one
vendor to which the individual’s attendance will be attributed. The vendors not selected will
be deemed to have not attended the pre-bid meeting unless another individusl attended on
their behalf.

An attendance sheet provided at the pre-bid meeting shall serve as the official document

verifying attendance. Any person attending the pre-bid meeting on behalf of a Vendor must list
ontheattendancesheethisorhernamsandﬂ:ename oftheVendorheorsheisrepresenﬁng

Additionally, the person attending the pre-bid meeting should include the Vendor’s E-Mail
address, phone number, and Fax number on the attendance sheet. It is the Vendor’s
responsibility to locate the attendance sheet and provide the required information. Failure to
complete the attendance sheet as required may result in disqualification of Vendor’s bid.

All Vendors should arrive prior to the starting time for the pre-bid. Vendors who arrive afier the
starting time but prior to the end of the pre-bid will be permitted to sign in but are charged with
knowingalimattersdiscussedatthepre—bid.

Questions submitted at least five business days prior to a scheduled pre-bid will be discussed at
the pre-bid meeting if possible. Any discussions or answers to questions at the pre-bid meeting
Revised 01/09/2020



are preliminary in nature and are non-binding. Official and binding answers to questions will be
published in a written addendum to the Solicitation prior to bid opening.

possible and appropriate. Non-written discussions, conversations, or questions and answers
regarding this Solicitation are preliminary in nature and are nonbinding.

Submitted e-mails should have solicitation number in the subject line,

Question Submission Deadline: August 13th, 2020 at 9:00 AM. ET
Submit Questions to: Guy Nisbet

2019 Washington Street, East

Charleston, WV 25305

Fax: (304) 558-4115 (Vendors should not use this fax number for bid submission)
Email: Guy.L.Nisbet@WV.Gov

5. VERBAL COMMUNICATION: Any verbal communication between the Vendor and any
State personnel is not binding, including verbal communication at the mandatory pre-bid
conference. Only information issued in writing and added to the Solicitation by an official
written addendum by the Purchasing Division is binding.

6. BID SUBMISSION: All bids must be submitted electronically through wvOASIS or signed
and delivered by the Vendor to the Purchasing Division at the address listed below on or before
the date and time of the bid opening. Any bid received by the Purchasing Division staff is
considered to be in the possession of the Purchasing Division and will not be returned for any

The bid delivery address is:

Department of Administration, Purchasing Division
2019 Washington Street East

Charleston, WV 25305-0130

A bid that is not submitted electronically through wvOASIS should contain the information
listed below on the face of the envelope or the bid may be rejected by the Purchasing Division.:

SEALED BID: EOI - WV DEP Sardis (Saas) Landslide Project
BUYER: Guy Nisbet
SOLICITATION NO.:

BID OPENING DATE:

BID OPENING TIME: 1:30 PM. ET

FAX NUMBER: 304.558.3970

Revised 01/09/2020



The Purchasing Division may prohibit the submission of bids electronically through wvOASIS at
its sole discretion. Such a prohibition will be contained and communicated in the wwQASIS
system resulting in the Vendor’s inability to submit bids through wvOASIS. Submission of a
response to an Expression or Interest or Request for Proposal is not permitted in wvOASIS,

For Request For Proposal (“RFP”) Responses Only: In the event that Vendor is responding
to a request for proposal, the Vendor shall submit one original technical and one original cost
proposal plus N/A convenience copies of each to the Purchasing Division at the
address shown above. Additionally, the Vendor should identify the bid type as either a technjcal
or cost proposal on the face of each bid envelope submitted in response to a request for proposal
as follows:

BID TYPE: (This only applies to CRFP)
[J Technical
] Cost

7. BID OPENING: Bids submitted in response to this Solicitation will be opened at the location
identified below on the date and time listed below. Delivery of a bid after the bid opening date
and time will result in bid disqualification. For purposes of this Solicitation, a bid is considered
delivered when confirmation of delivery is provided by wvOASIS (in the case of electronic
submission) or when the bid is time stamped by the official Purchasing Division time clock (in
the case of hand delivery).

Bid Opening Date and Time: September 3rd, 2020 at 1:30 PM. ET.

Bid Opening Location: Department of Administration, Purchasing Division
2019 Washington Street East
Charleston, WV 25305-0130

8. ADDENDUM ACKNOWLEDGEMENT: Changes or revisions to this Solicitation will be
made by an official written addendum issued by the Purchasing Division. Vendor should
acknowledge receipt of all addenda issued with this Solicitation by completing an Addendum
Acknowledgment Form, a copy of which js included herewith. Failure to acknowledge addenda
may result in bid disqualification. The addendum acknowledgement should be submitted with
the bid to expedite document processing.

9. BID FORMATTING: Vendor should type or electronically enter the information onto its bid
to prevent errors in the evaluation. Failure to type or electronically enter the information may
result in bid disqualification.

10. ALTERNATE MODEL OR BRAND: Unless the box below is checked, any model, brand,
or specification listed in this Solicitation establishes the acceptable level of quality only and is not
intended to reflect a preference for, or in any way favor, a particular brand or vendor. Vendors
may bid alternates to a listed model or brand provided that the alternate is at least equal to the
model or brand and complies with the required specifications. The equality of any alternate being
bid shall be determined by the State at its sole discretion. Any Vendor bidding an alternate mode]
or brand should clearly identify the alternate items in its bid and should include manufacturer’s
specifications, industry literature, and/or any other relevant documentation demonstrating the

Revised 01/09/2020



equality of the alternate items. Failure to provide information for alternate items may be grounds
for rejection of a Vendor’s bid.

(] This Solicitation is based upon a standardized commodity established under W. Va. Code §
3A-3-61. Vendors are expected to bid the standardized commodity identified. Failure to bid the
standardized commodity will result in your firm’s bid being rejected.

11. EXCEPTIONS AND CLARIFICATIONS: The Solicitation contains the specifications that
shall form the basis of a contractual agreement. Vendor shall clearly mark any exceptions,
clarifications, or other proposed modifications i its bid. Exceptions to, clarifications of, or
modifications of a requirement or term and condition of the Solicitation may result in bid
disqualification.

12. COMMUNICATION LIMITATIONS: In accordance with West Virginia Code of State
Rules §148-1-6.6, communication with the State of West Virginia or any of its employees
regarding this Solicitation during the solicitation, bid, evaluation or award periods, except
through the Purchasing Division, is strictly prohibited without prior Purchasing Division
approval, Purchasing Division approval for such commumication is implied for all agency
delegated and exempt purchases.

13. REGISTRATION: Prior to Contract award, the apparent successful Vendor must be
properly registered with the West Virginia Purchasing Division and must have paid the $125 fee,
if applicable.

14, UNIT PRICE: Unit prices shall prevail in cases of & discrepancy in the Vendor’s bid.

15. PREFERENCE: Vendor Preference may be requested in purchases of motor vehicles or
construction and maintenance equipment and machinery used in highway and other
infrastructure projects. Any request for preference must be submitted in writing with the bid,
must specifically identify the preference requested with reference to the applicable subsection
of West Virginia Code § 5A-3-37, and must include with the bid any information necessary
to evaluate and confirm the applicability of the requested preference. A request form to help
facilitate the request can be found at:

http//www.state wv.us/admin/purchase

15A. RECIPROCAL PREFERENCE: The State of West Virginia applies a reciprocal
preference to all solicitations for commodities and printing in accordance with W. Va. Code §
5A-3-37(b). In effect, non-resident vendors receiving a preference in their home states, will see
that same preference granted to West Virginia resident vendors bidding against them in West
Virginia. Any request for reciprocal preference must include with the bid any information
niecessary to evaluate and confirm the applicability of the preference. A request form to help
facilitate the request can be found at: Lwww state wv.us/admin/purchase/vrc/Venpref ndf.

16. SMALL, WOMEN-OWNED, OR MINORITY-OWNED BUSINESSES: For any
solicitations publicly advertised for bid, in accordance with West Virginia Code §5A-3-
37(2)(7) and W. Va. CSR § 148-22-9, any non-resident vendor certified as a small, women-
owned, or minority-owned business under W. Va. CSR § 148-22-9 shall be provided the same
preference made availabie to any resident vendor. Any non-resident small, women-owned, or

Revised 01/09/2020
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minority-owned business must identify itself as such in writing, must submit that writing to the
Purchasing Division with its bid, and must be properly certified under W. Va. CSR § 148-22-9
prior to contract award to receive the preferences made available to resident vendors. Preference
for a non-resident small, women-owned, or minority owned business shall be applied in
accordance with W. Va. CSR § 148-22-9.

17. WAIVER OF MINOR IRREGULARITIES: The Director reserves the right to waive
minor irregularities in bids or specifications in accordance with West Virginia Code of State
Rules § 148-1-4.6.

18. ELECTRONIC FILE ACCESS RESTRICTIONS: Vendor must ensure that its
submission in wvOASIS can be accessed and viewed by the Purchasing Division staff
immediately upon bid opening. The Purchasing Division will consider any file that cannot be
immedistely accessed and viewed at the time of the bid opening (such as, encrypted files,
password protected files, or incompatible files) to be blank or incomplete as context requires,
and are therefore unacceptable. A vendor will not be permitted to unencrypt files, remove
password protections, or resubmit documents after bid opening to make a file viewable if those
documents are required with the bid. A Vendor may be required to provide document passwords
Or remove access restrictions to allow the Purchasing Division to print or electronically save
documents provided that those documents are viewable by the Purchasing Division prior to
obtaining the password or removing the access restriction.

19. NON-RESPONSIBLE: The Purchasing Division Director reserves the right to reject the
bid of any vendor as Non-Responsible in accordance with W. Va. Code of State Rules § 148-1-
5.3, when the Director determines that the vendor submitting the bid does not have the capability
to fully perform, or lacks the integrity and reliability to assure good-faith performance.”

20. ACCEPTANCE/REJECTION: The State may accept or reject any bid in whole, or in part
in accordance with W. Va. Code of State Rules § 148-1-4.5. and § 148-1-6.4.b.”

21, YOUR SUBMISSION IS A PUBLIC DOCUMENT: Vendor’s entire response to the
Solicitation and the resulting Contract are public documents. As public documents, they will be
disclosed to the public following the bid/proposal opening or award of the contract, as required
by the competitive bidding laws of West Virginia Code §§ 5A-3-1 et seq., 5-22-1 et seq., and
5G-1-1 et seq. and the Freedom of Information Act West Virginia Code §§ 29B-1-1 et seq.

DO NOT SUBMIT MATERIAL YOU CONSIDER TO BE CONFIDENTIAL, A TRADE
SECRET, OR OTHERWISE NOT SUBJECT TO PUBLIC DISCLOSURE.

Submission of any bid, proposal, or other document to the Purchasing Division constitutes your
explicit consent to the subsequent public disclosure of the bid, proposal, or document. The
Purchasing Division will disclose any document Iabeled “confidential,” “proprietary,” “trade
secret,” “private,” or Iabeled with any other claim against public disclosure of the documents, to
include any “trade secrets” as defined by West Virginia Code § 47-22-1 et seq. All
submissions are subject to public disclosure without notice.

Revised 01/09/2020
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22. INTERESTED PARTY DISCLOSURE: West Virginia Code § 6D-1-2 requires that the
vendor submit to the Purchasing Division a disclosure of interested parties to the contract for all
contracts with an actual or estimated value of at least $1 Million. That disclosure must occur on
the form prescribed and approved by the WV Ethics Commission prior to contract award. A copy
of that form is included with this solicitation or can be obtained from the WV Ethics
Commission. This requirement does not apply to publicly traded companies listed on a national
or intemational stock exchange. A more detailed definition of interested parties can be obtained
from the form referenced above.

23. WITH THE BID REQUIREMENTS: In instances where these specifications require
documentation or other information with the bid, and a vendor fails to provide it with the bid,
the Director of the Purchasing Division reserves the right to request those items after bid
opening and prior to contract award pursuant to the authority to waive minor irregularities in
bids or specifications under W. Va. CSR § 148-1-4.6. This authority does not apply to
instances where state law mandates receipt with the bid.

Revised 01/09/2020



EXPRESSION OF INTEREST
Sardis (Saas) Landslide

SECTION THREE: PROJECT SPECIFICATIONS

1. Background: Firms are to be licensed Architectural/Engineering Firms (A/E) in the State
of West Virginia and should be familiar with and have successful track record of design of
similar projects. The anticipated contract will be for “full service” AJE design. Aspects of

design are to include, but not be limited to: Civil logical and Hydrological,

The successful A/E Firm will be responsible for Design of the following;

Access or accesses as required.
Geotechnical analysis.

Stabilize landslide.

Hydrologic and hydraulic analyses,
Clear and grub affected areas.

Condition and revegetate all disturbed areas,
Obtain required permits as determined at the Pre-Design Meeting,

Preliminary design_documents will be due 60 calendar days from the issuance of the
Purchase Order,

Location: The Project location is in Harrison County, WV, and consists of two problem
areas. One being a landslide that has toed out into CR 722 (WVDOH cleared slide in 201 7,

Directions to Site: From I-79/US 50 interchange, Bridgeport/Clarksburg, take US 50 West
and exit right toward Wilsonburg Road. Ramp merges onto CR 50335, travel 0.3 miles and
turn right, travel 0.2 miles to stop sign at Limestone Run Road intersection, Continue
straight on Wilsonburg Road (CR 9). Travel 1.8 miles and turn right onto Sardis
Road/Sardis-Katy Lick Run (CR 7). Travel 1.5 miles and take slight right to continue on
Katy Lick Run Road for 3.6 miles and turn left at Isaac Creek Road-Flag Run (CR 22).
Travel approximately 0.3 mile to slide on left side of CR 22. [Direction to second site:
From slide site, continue on CR 22 approximately 0.3 miles, turn left onto Catfish Hollow
Road, travel 0.2 miles to Layfield Residence onleft. Site is behind residence.

e Site is behind a residence; potential vendors ARE NOT ALLOWED to show up on an

Expression of Interest Standard Format Revised 05/29/2020



2.

EXPRESSION OF INTEREST
Sardis (Saas) Landslide

occupied residence. A site visit will happen with the Highest Scoring Vendor during
the Negotiation Phase of this solicitation.

Project and Goals: The project goals and objectives are listed below. Vendors should
discuss any anticipated concepts and proposed methods of approach for achieving each of
the listed goals and objectives:

2.1, Develop construction plans and technical specifications to stabilize the landslide
at the abandoned mine lands project area known as Sardis (Saas) Landslide.

2.2.  Design plans and develop specifications to control any associated water with the
site.

2.3.  Design plans and develop specifications for limits of disturbance, storm water
control and erosion and sediment prevention. All disturbed areas are to be

regraded and revegetated.

2.4.  Design plans and develop specifications for all conditions encountered on the
project sites. :

Qualifications, Experience, and Past Performance: Vendors should provide
information regarding its employees, such as staff qualifications and experience in
completing similar projects; references; copies of any staff certifications or degrees
applicable to this project; proposed staffing plan; descriptions of past projects completed
entailing the location of the project, project manager name and contact information, type
of project, and the project goals and objectives and how they were met.

The response should be presented in concise format which defines the corporation history
and the experience, qualifications, and performance data of the firm’s staff as requested by
th onsultant Qualification tionngire (COQ), Attachment “A” and the AML and

e AM—”‘——Q!EL_Q&MLLQQ
Related Project Experience Maitrix (RPEM), Attachment “B”,

AML Consultant Qualification Questionnaire (CQQ) should be completed and submitted
with Vendor’s submitted response to be eligible (See Attachment “A”).

AML and Related Project Experience Matrix (RPEM) should also be completed and
submitted with Vendor’s submitted response to be eligible (See Attachment “B*),

Oral Presentations/Interviews: The Agency will conduct individual interviews with the
three vendors that are determined to be the most qualified to provide the required service.
During oral presentations/interviews, vendors may not alter or add to their submitted

Expression of Interest Standard Format Revised 05/29/2020
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EXPRESSION OF INTEREST
Sardis (Saas) Landslide

proposal, but only clarify information already submitted. A description of the materials
and information to be presented is provided below:

4.1.  Materials and Information Required at Oral Presentation/Interviews:

An Oral Presentation will be conducted with the three firms selected as the most qualified
by the WVDEP Selection Committee. The Committee will schedule the interviews.

The format for the interviews will be a 15-30 minute PowerPoint presentation consisting,
at a minimum, of the following:

Corporate/personnel experience as it relates to the project or projects
Proposed project management plan

Key personnel] available for the proposed work

Proposed subcontractors (mapping, geotechnical, etc.)

Product quality control

Project cost control

Project Schedule

Expression of Interest Standard Format Revised 05/29/2020
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EXPRESSION OF INTEREST
Sardis (Saas) Landslide

SECTION FOUR: VENDOR PROPOSAL, EVALUATION, & AWARD

1.

Economy of Preparation: EOls should be prepared simply and economically, providing a
straight-forward, concise description of the firm’s abilities to satisfy the requirements and
goals and objectives of the EOL. Emphasis should be placed on completeness and clarity of
content. The response sections should be labeled for ease of evaluation.

BIDS MUST NOT CONTAIN PRICE INFORMATION: The State shall select the best
value solution according to W. Va. Code §5G-1-3. In accordance with Code requirements,
no “price” or “fee” information is permitted in the Vendor’s EOI response.

Evaluation and Award Process:  Expressions of Interest for projects estimated to cost
$250,000 or more will be evaluated and awarded in accordance with W.Va. Code §5G-1-3.
That Code section requires the following related to evaluation and award:

3.1.  Selection Committee Evaluation and Negotiation: A committee comprised of
three to five representatives of the agency initiating the request shall:

3.1.1. Evaluate the statements of qualifications and performance data and other
material submitted by the interested firms and select three firms which in
their opinion are the best qualified to perform the desired service.

3.1.2. Conduct interviews with each of the three firms selected.
3.1.3. Rank the three selected firms in order of preference.

3.1.4. And commence scope of service and price negotiations with the highest
qualified professional firm.

If negotiations are successful, the contract documents will be forwarded to the WV
Purchasing Division for review and approval, and then to the WV Attorney General’s
office for review and approval as to form. Once approved, a formal contract will be
issued to the Vendor.

Should the agency be unable to negotiate a satisfactory contract with the professional
firm considered to be the most qualified at a fee determined to be fair and reasonable,
the agency will then commence negotiations with the second most qualified firm, and
so on, until an agreement is reached or the solicitation is cancelled.

3.2. Three Firm Evaluation Rankings: The Agency will evaluate the three firms that
have been determined most qualified to perform the desired service. The evaluation

Expression of Interest Standard Format Revised 05/29/2020
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EXPRESSION OF INTEREST
Sardis (Saas) Landslide

criteria are defined in the Procurement Specifications section and based on a 100-
point total score. Points shall be assigned based upon the Vendor’s response to the
evaluation critéria as follows:

e Qualifications, Experience, and Past Performance (35) Points Possible
¢ Goals and Objectives: —
Anticipated Concepts and Methods of Approach (30) Points Possible
e Oral Interview (35) Points Possible
Total 100

33  Contractor Information Form (AVS) Attachment “C* : Vendor must
complete an AVS (Applicant Violator System) form to request an eligibility
evaluation from the Office of Surface Mining Reclamation and Enforcement. This
requirement applies to contractors and their sub-contractors and is found under
OSMRE's regulations at 30 CFR 874.16. Vendor must sign and date it. Form must
be completed within 30 days of award to be considered for award. The completion
of the form will be requested by the Agency after evaluation and prior to award of
the purchase order.

Expression of Interest Standard Format Revised 05/29/2020
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WEST VIRGINIA DEPARTMENT OF ENVIRONMENTAL PROTECTION

AML CONSULTANT CONFIDENTIAL QUALIFICATION QUESTIONNAIRE

Attachment “B”

PROJECT NAME DATE (DAY, MONTH, YEAR) FEIN
Sardis (Saas) Landslide - DEP21*01 September 3, 2020 55-0757403
1. FIRM NAME 2. HOME QOFFICE BUSINESS ADDRESS 3. FCRMER FIRM NAME

CIVIL TECH ENGINEERING INC. 300A Prestige Drive NA

Hurricane, West Virginia 25526
4. HOME OFFICE TELEPHONE 5. ESTABLISHED (YEAR) 6. TYPE OWNERSHIP 6a. WV REGISTERED DBE
304-757-8094 1996 Individual Corporation (Disadvantaged Business
Partnership Joint-Venture Enterprise)
YES NO XX

7. PRIMARY AML DESIGN OFFICE: ADDRESS/ TELEPH
300A Prestige Drive, Hurricane,

WV 25526/Mark E.

ONE/ PERSON IN CHARGE/ NO. AML DESIGN PERSONNEL EACH OFFICE
Pennington PE/Twelve

8. NAMES OF PRINCIPAL OFFICERS OR MEMBERS OF FIRM 8a. NAME, TITLE, & TELEPHONE NUMBER — OTHER PRINCIPALS
Mark E. Pennington MS, PE
Jennifer E. Pennington PE NA
9. PERSONNEL BY DISCIPLINE
— ADMINISTRATIVE — ECOLOGISTS — LANDSCAPE ARCHITECTS — STRUCTURAL ENGINEERS
— ARCHITECTS — ECONOMISTS — MECHANICAL ENGINEERS 1 SURVEYORS
— BIOLOGIST — ELECTRICAL ENGINEERS — MINING ENGINEERS — TRAFFIC ENGINEERS
2 CADD OPERATORS 1 ENVIRONMENTALISTS — PHOTOGRAMMETRISTS OTHER (Technicians)
— CHEMICAL ENGINEERS __ ESTIMATORS — PLANNERS: URBAN/REGIONAL
3 CIVIL ENGINEERS 1 GEOLOGISTS — SANITARY ENGINEERS 12 TOTAL PERSONNEL
4 CONSTRUCTION INSPECTORS — HISTORIANS __ SOILS ENGINEERS
—  DESIGNERS ___ HYDROLOGISTS ___ SPECIFICATION
— DRAFTSMEN WRITERS
TOTAL NUMBER OF WV REGISTERED PROFESSIONAL ENGINEERS IN PRIMARY OFFICE: 3
*RPEs other than Civil and Mining must provide supporting documentation that qualifies them to
supervise and perform this type of work.
10. HAS THIS JOINT-VENTURE WORKED TOGETHER BEFORE? [ YES [ NO NA
11. OUTSIDE KEY CONSULTANTS/SUB-CONSULTANTS ANTICIPATED TO BE USED. Attach “AML Consultant Confidential Qualification

Questionnaire”.




NAME AND ADDRESS: SPECIALTY: WORKED WITH BEFORE
Novel Geo-Environmental PLLC Drilling and Laboratory Soils Testing
806 B Street _ X Yes
St. Albans, WV 25177
No
NAME AND ADDRESS: SPECIALTY: WORKED WITH BEFORE
Triad Engineering Inc. Drilling and Laboratory Soils Testing
219 Hartman Run Road _ X Yes
Morgantown, WV 26505
No
NAME AND ADDRESS: SPECIALTY: WORKED WITH BEFORE
Yes
No
12. A. Is your firm experienced in Abandoned Mine Lands Remediation/Mine Reclamation Engineering?
YES Description and Number of Projects: See Section A
160 AML Projects - Personnel §& Corporate Experience
50+ Subsidence Claims - Corporate Experience
NO
B. Is your firm experienced in Soil Analysis?

YES Description and Number of Projects: See Sections B.2, B.3, and B.4

1500+ Projects - Corporate and Personnel Experience.

NO

€. Is your firm experienced in hydrology and hydraulics?

YES Description and Number of Projects: See Sections B.2, B.3, and B.4

design analysis

75+ Projects involving Dams and storm water controls and spillway

NO

D, Does your firm produce its own Aerial Photography and Develop Contour Mapping?

YES

NO XX




E. Is your firm experienced in domestic waterline design? (Include any experience your firm has in
evaluation of aquifer degradation as a result of mining.)

YES Description and Number of Projects: Douglas Water line (DEP ID#303)
NO
E.. Is your firm experienced in Acid Mine Drainage

Evaluation and Abatement Design?

YES Description and Number of Projects: Design of Liming station and dams for Cranberry River.

NO

13. PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR AML PROJECT DESIGN (Furnish complete
data but keep to essentials)

NAME & TITLE (Last, First, Middle Int.) YEARS OF EXPERIENCE

Pennington, Mark E. YEARS OF AML DESIGN EXPERIENCE: | YEARS OF AML RELATED DESIGN YEARS OF DOMESTIC
. - R . EXPERIENCE: WATERLINE DESIGN

President Principal Engineer - 13 EXPERLENCE: 10




Brief Explanaticn of Responsibilities:

PROJECT RESPONSIBILITIES COMPANY RESPONSIBILTIES RECENT AND ONGOING PROJECTS

U LANDSLIDE ANALYSIS AND DESIGN O COMPANY MANAGEMENT J THOMAS SUNRISE SANITATION - AML

O ENVIRONMENTAL PERMITTING U BUSINESS DEVELOPMENT U PROSPECT VALLEY HIGHWALL #4 — AML

U TOPOGRAPHIC MAPPING U PROJECT PLANNING AND 0 WINIFREDE (MCFANN) PORTALS - AML

U HYDROLOGY AND HYDRAULICS SUPERVISION U DOUGLAS WL DESIGN — AML

U FLOOD ASSESSMENT U CAMBRIA PORTALS & DESIGN - AML

O EROSION CONTROL O ZEBB’S CREEK HW #2 - AML

O STORM WATER CONTROLS U HAWKINBERRY HOLLOW PORTALS - AML

U SANITARY SEWER DESIGN U WITCHER CREEK PORTALS - AML

U GEOTECHNICAL ANALYSIS O STOWE REFUSE PILES — AML

O SUBSIDENCE ABATEMENT U RIDENOUR COMPLEX - AML

W RETAINING WALL DESIGN U LAKE (BELL) PORTALS — AML

O DAM MODIFICATIONS U PINE BLUFF (WILSON) REFUSE - AML

U ANNUAL DAM INSPECTIONS U GRAFTON #4 REFUSE AND HW - AML

U COMMERCIAL CIVIL SITE O LITTLE DAYCAMP BRANCH — AML

0 DEVELOPMENT U OLDHOUSE BRANCH REFUSE - AML

U CONSTRUCTION CONTRACT U BOOTHS CREEK MINES ~ AML
ADMINISTRATION U RT. 49 GOOLSBY LANDSLIDE - AML

As the former manager of the St. Albans Office of Triad Engineering and a founder of Civil Tech, Mr. Pennington has
gained a broad knowledge of most civil engineering disciplines involving abandoned mine lands, storm water and erosion
controls, dams, as well as private, industrial, and municipal projects involving topographic mapping, geotechnical
analysis, and civil site development. He has been responsible for 162 AML projects, more than 60 dam modification
projects, and many large commercial, private, and industrial projects. Mr. Pennington has a working knowledge of AML
projects including; subsidence, landslides, mine drainage/portals, erosion, shafts, burning refuse, and
surface/subsurface drainage. He has served as project manager on 25 AML projects since 2008. These projects have
included; the Thomas Sunrise Sanitation Mine Drainage Project, Prospect Valley HW #4, Cambria Portals, Winifrede
Portals, Douglas WL, Chaffey Run, and Witcher Creek Portals. These projects are complete and all have been
successfully completed on time and within budget. Mr. Pennington has substantial construction experience gained
while administering the comnstructicn contract on over 150 projects and while serving as the Assistant Project Manager
on the USACE Moorefield Flood Levee Project as an employee of Heeter Constructicn of Spencer, West Virginia.

EDUCATION (Degree, Year, Specialization)

BSCE/1977/Civil Engineering Undergraduate Degree - WVU
MSCE/1985/Scils and Foundations/WVCOG

MEMBERSHIP IN PROFESSICNAL QRGANIZATIONS REGISTRATION (Type, Year, State)

American Society of Civil Engineers (ASCE)
Association of State Dam Safety Officials (ASDSO)

CE/1981/WV CE/1995/NC CE/1988/KY CE/1988/0H
CE/2013/VA PS/1995/WV

13. PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR AML PROJECT DESIGN (Furnish complete
data but keep to essentials)




NAME & TITLE (Last, First, Middle Int.) YEARS OF EXPERIENCE

Pennington, Jennifer E. YEARS OF AML DESIGN EXPERIENCE: | YEARS OF AML RELATED DESIGN YEARS OF DOMESTIC
: - _ i s EXPERIENCE: WATERLINE DESIGN

V’:Lctla President Principal 24 ap EXPERIENCE : 0

Engineer

Brief Explanation of Responsibilities

COMPANY RESPONSIBILTIES PROJECT RESPONSIBILITIES

0 COMPANY MANAGEMENT
O PROJECT PLANNING AND
DIRECTION

LANDSLIDE ANALYSIS AND DESIGN
HYDROLOGY AND HYDRAULICS

FLOOD ASSESSMENT

EROSION CONTROL

STORM WATER CONTROLS
GEOTECHNICAL ANALYSIS

RETAINING WALL DESIGN

DAM MODIFICATIONS

ANNUAL DAM INSPECTIONS
COMMERCIAL CIVIL SITE DEVELOPMENT

CcOo0c000000OD

Ms. Pennington is a multi-disciplined engineer who has served as project manager on many large and complex civil and
gectechnical engineering projects involving subsurface investigation, geotechnical analysis, dam
design/rehabilitation, civil site development, storm water controls, etc. She is a former senior engineer with Triad
Engineering. While with Triad, she performed geotechnical analysis for many AML projects and was directly responsible
for the analysis of the Rock Branch Landslide Project in Kanawha County. Ms. Pennington has also been responsible for
design engineering associated with recent AMIL projects including Thomas Sunrise Sanitation, Prospect Valley, Cambria,
Zebb’'s Creek, Birds Creek, Oldhouse Branch, Little Daycamp, Montecarlo, Chaffey Run, and Booths Creek. Ms.
Pennington’s duties and responsibilities at Civil Tech include planning, direction, and performance of geotechnical
analysis, civil site design, dam modification design, and hydrologic/hydraulic analysis. She has expertise in the use
of HECl, HECZ2, Dams2, Flowmaster, Hydrocad, SPW911l, PCstable 5 and 6, Autocad, and Autocad modeling software.

EDUCATION (Degree, Year, Specialization)

BSCE/1988/Civil Engineering Undergraduate Degree - University of Kentucky

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS REGISTRATION (Type, Year, State)
American Society of Civil Engineers (ASCE) CE/1992/WV
Association of State Dam Safety Officials (ASDSO) PS/1995/WV

13. PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR AML PROJECT DESIGN (Furnish complete
data but keep to essentials)

NAME & TITLE (Last, First, Middle Int.) YEARS OF EXPERIENCE
YEARS OF AML DESIGN EXPERIENCE: | YEARS OF AML RELATED DESIGN YEARS OF DOMESTIC
Kessler, Robert R.- Geologist EXPERIENCE: WATERLINE DESIGN
11 19 EXPERIENCE:
0




Brief Explanation of Responsibilities:

Mr. Kessler is responsible for all gecologic studies/investigations required to support engineering services for Civil

Tech. Projects include mining subsidence investigations, blasting studies, and geologic studies for more than 60 dam
modifications throughout West Virginia.

EDUCATION (Degree, Year, Specialization)

B.S. - Geology - 1965 - Ohio University
Post Graduate Work - 1965 to 1966 - Geology - Ohio University
B.S. - Mathematics - 1980 - University of Charleston

MEMBERSHIP IN PROFESSICNAL ORGANIZATIONS REGISTRATION (Type, Year, State)

13. PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR AML. PROJECT DESIGN (Furnish complete
data but keep to essentials)

NAME & TITLE (Last, First, Middle Int.) YEARS OF EXPERIENCE

YEARS OF AML DESIGN EXPERIENCE: | YEARS OF AMI RELATED DESIGH YEARS OF DOMESTIC
Arthur, Charles D. - CADD Designer EXPERIENCE: WATERLINE DESIGN
& Survey Crew Party Chief 11 19 EAFERTENCE: 5

Brief Explanation of Responsibilities

Senior designer responsible for direction of other draftsmen and preparation of design drawings using Autocad and
Eagle Point mcdeling software, survey party chief, and evaluation of mine maps and subsidence. Mr. Arthur has served
as a senior designer for the fellowing recent projects.

Thomas Mine Drainage and Blowout AML Projects, Thomas, WV
Prospect Valley Highwall No. 4, Shinnston, WV

Winifred McFann Portals, Winifrede, Kanawha County, WV
Nellis (Smith) Drainage, Nellis, WV

Zebb's Creek HW#2, Barbour County, WV

Cambria Portals, Harrison County, WV

Hawkinberry Hollow Portals, Marion County, WV

Thomas Sewer-Stormwater Segregation Project, Thomas, WV
Thomas Stormwater Improvements, Thomas, WV

Nearly 60 dam modification projects throcughout WV
Holiday Inn Express, Mineral Wells, WV

Fairfield Inn & Suites, Weirton, WV

Birds Creek Portals, Preston County, WV

Witcher Creek Portals, Kanawha County, WV

Montecarlo Complex, Wyoming County, WV

Grafton#4 Refuse and Highwall, Taylor County, WV
Little Daycamp Branch, McDowell County, WV

Oldhouse Branch Refuse - Wyoming County, WV

Booths Creek Browning Farm Mines, Marion County, WV
Rt. 49 Goolsby Landslide, Mingo County, WV

Chaffey Run Strip, Tucker County, WV

Monarch Portals, Kanawha County, Wv

00000000000 0000000C00 O




Mr. Arthur also performs field surveying necessary to support engineering services and develop topographic mapping
required for all civil project performed by our company.

EDUCATION (Degree, Year, Specialization)

Pre-blast Surveyor Training - May 2003 — WVDEP

Computer-aided Drafting/1080 hours - June 2000 - Ben Franklin Career and Tech. Ed. Ctr., Dunbar, WV
Welding/1,320 hours - June 1997 - Ben Franklin Career and Tech. Ed. Ctr., Dunbar, WV

Welding/72 hours - Dec 1993 - Richmond Technical Center, Richmond, VA

14. PROVIDE A LIST OF SOFTWARE AND EQUIPMENT AVAILABLE IN THE PRIMARY OFFICE WHICH WILL BE USED TO COMPLETE AML
DESIGN SERVICES

Software:

Autocad Civil3D

Microstation

Eaglepoint 2009

HEC-1

HEC-2

HECRAS

HEC-HMS

Dams2

Hydrocad version 9

Flowmaster

Sewercad

Watercad

PCstable

SPW9ll - Pile Buck Sheet Pile Wall Design Program
Word Perfect, Excel, and other office support programs.

o000 o0o0o0o0oO0ooOoo

Equipment:

4WD Pickup

Jeep Grand Cherokee

Jeep Cherokee

Desktop Computers

Laptop Computers

Digital Cameras

HP Designjet 1050C Plotter
HP Deskjet Printers

Color Laser Printer

Topcon Total Station & Carlson Controller
Leica Level

Rods, prisms, tripods, targets, and survey support equipment

|

Oooo0do0o0c0dO00oo
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15. CURRENT ACTIVITIES ON WHICH YOUR FIRM IS THE DESIGNATED ENGINEER OF RECORD

PROJECT NAME, TYPE AND NAME AND ADDRESS OF NATURE OF YOUR FIRM'S ESTIMATED CONSTRUCTION PERCENT COMPLETE
LOCATION OWNER RESPONSIBILITY COST




Six Dam Modifications
Rollins 1 and 2

Fairfax Pond

Upper Decker 3 and 7 Dams
Turkey Run Dam

Brad Leslie

WVDNR Parks & Recreation
Section

324 Fourth Ave.

South Charleston, WV
25303

Topographic Mapping
Design

Permitting

Bidding

Construction Monitoring
Contract Administration

$ 4,000,000 to 5,000,000
(Estimated)

Mapping 100%

Design 60%

Permitting 60%
Bidding 30%

Const. Monitoring 10%
Contract Admin 10%
Construction expected 2020-
2022

Chaffey Run Strip
Tucker County, WV

Sheldon Holbert
WVDEP-AML
Bridgeport, WV

Subsurface Investigation
Design

Permitting

Bidding

Construction Assistance

$ 2,000,000 - 3,000,000
(Estimated)

Design 90% (scope revised
awaiting USFW approval)
Permitting 90%

Bidding 0%

Const. Assistance 0%
Construction expected 2020.

Pine Bluff (Wilson)Refuse
Harrison County, WV

Sheldon Holbert
WVDEP-AML
Bridgeport, WV

Subsurface Investigation
Design

Permitting

Bidding

Construction Assistance

Est. § 500,000

Design 100%
Permitting 100%
Bidding 100%

Const. Assistance 100%
Construction 2020.

Winfield Water Supply Dam
Modification

Mr. Gary Young
G&G Builders

135 Corporate Center

Drive
Scott Depot, WV 25526

Topographic Mapping
Design

Permitting

Bidding

Construction Monitoring
Contract Administration

$§ 250,000 (Estimated)

Mapping 100%

Design 75%

Permitting 50%

Bidding 0%

Const. Monitoring 0%
Contract Admin 0%
Construction expected 2022

Hazel Run Dam
Modification
Preston County, WV

Mr., James Collins
1316 Summers School Road
Morgantown, WV 26508

Topographic Mapping
Design

Permitting

Bidding

Construction Monitoring
Contract Administration

$ 250,000 (Estimated)

Mapping 100%

Design 50%
Permitting 50%
Bidding 0%

Const. Meonitoring 0%
Contract Admin 0%

Construction expected 2022
Lake Dredging Project Brad Leslie Mapping § 1,000,000 (Estimated) Mapping 100%
Beech Fork Lake WVDNR Parks & Recreation |Design Design 100%
Beech Fork State Park Section Permitting Permitting 100%
324 Fourth Ave. Bidding Bidding 0%

South Charleston, WV
25303

Const. Monitoring 0%
Contract Admin 0%

Construction expected 2020-
2023

Dickinson & Brood Pond
Dam Modifications

FMC Sportsman’s Club
Hurricane, WV

Mr. James Pringle
FMC Sportsman’s Club
Hurricane, WV

Topographic Mapping
Design

Permitting

Bidding

Construction Monitoring
Contract Administration

$ 300,000 (Estimated)

Mapping 100%

Design 100%
Permitting 100%
Bidding NA

Const. Monitoring 30%
Contract Admin NA
Construction underway

TOTAL NUMBER OF PROJECTS:

Seven

TOTAL ESTIMATED CONSTRUCTION COSTS:

$ 9,300,000




16. CURRENT ACTIVITIES ON WHICH YOUR FIRM IS SERVING AS A SUB-CONSULTANT TO OTHERS None

PROJECT NAME, TYPE NATURE OF FIRMS NAME AND ADDRESS ESTIMATED ESTIMATED CONSTRUCTION COST
AND LOCATION RESPONSIBILITY OF OWNER COMPLETION DATE
ENTIRE PROJECT YOUR FIRMS
RESPONSIBILITY

17. COMPLETED WORK WITHIN LAST 5 YEARS ON WHICH YOUR FIRM WAS THE DESIGNATED ENGINEER OF RECORD

PROJECT NAME, TYPE NAME AND ADDRESS ESTIMATED CONSTRUCTION YEAR CONSTRUCTED
AND LOCATION OF OWNER COST (YES OR NO)
Conaway Run Dam Modification |Donald Bailey III Topographic Mapping 2017 YES
Tyler County, WV WVDNR Parks & Recreation Section Design
324 Fourth Ave. Permitting
South Charleston, WV 25303 Bidding
Construction Monitoring
Contract Administration
Lake Bell Portals Jonathan Holbert Design 2019 YES
Kanawha County, WV WVDEP-AML Permitting
Charleston, WV Bidding
Construction Assistance
Reservoir Dam Breach Repair Mark Proctor Design 2018 YES
Palestine Fish Hatchery WVDNR Parks & Recreation Section Permitting
Wirt County, WV 324 Fourth Ave, Bidding
South Charleston, WV 25303 Construction Monitoring
Contract Administration
MM16 Culvert Collapse Repair |Mark Proctor Design 2019 YES
North Bend Rail Trail WVDNR Parks & Recreation Section Permitting
Wirt County, WV 324 Fourth Ave. Bidding
South Charleston, WV 25303 Construction Monitoring
Cacapon Dam Modifications - |Mr. Brad Leslie $ 1,700,000 2017 YES
Park and Reservoir Dams WVDNR
Parks and Recreation Section
324 4™ Avenue
South Charleston, WV
Culloden PSD Dam Mr. Brian Tucker $ 500,000 2017 YES
Modification WV American Water
Reduction Below Jurisdiction Charleston, WV
Culloden, WV




Booths Creek (Browning Farm)

Gregg Smith

750,000 (Estimated)

2017 YES

Mines WVDEP-AML
Marion County, WV Bridgeport, WV
Grafton #4 Refuse & HW Gregg Smith 750,000 (Estimated) 2016 YES
Taylor County, WV WVDEP-AML

Bridgeport, WV
Oldhouse Branch Refuse Piles |Mark Proctor 750,000 (Estimated) 2017 YES
Wyoming County, WV WVDEP-AML

Oak Hill, wWv
Erosion and Landslide Mr. Brad Leslie 200,000 2016 YES
Repairs WVDNR
North Bend Rail Trail Parks and Recreation Section

324 4" Avenue

South Charleston, WV
Erosion and Landslide Mr. Brad Leslie 200,000 2016 YES
Repairs WVDNR
Greenbrier River Trail Parks and Recreation Section

324 4™ Avenue

South Charleston, WV
Railroad Embankment Repair Mr. Evan Katzke 1,500,000 2013 YES
McGuire Nuclear Station Duke Power
Huntersville, NC McGuire Nuclear Station

Huntersville, NC
Stowe Refuse Piles Roger Earle 750,000 2013 YES
Logan County, WV WVDEP - AML

Charleston, WV
Ridenour Complex Gregg Smith 250,000 2013 YES
Monongalia County, WV WVDEP-AML

Bridgeport, WV
Braeholm (Evans) Portals and Roger Earle 250,000 2013 YES
Drainage WVDEP — AMIL
Logan County, WV Charleston, WV
Douglas Waterline Extension Jonathan Holbert 250,000 2013 YES

Tucker County, WV

WVDEP-AML
Charleston, WV




e T
I18. COMPLETED WORK WITHIN LAST & YEARS ON_ﬁﬁICH YOUR FIRM HAS BEEN A SUB-CONSULTANT TO OTHER FIRMS (INDICATE PHASE

OF WORK FOR WHICH YOUR FIRM WAS RESPONSIELE) None

PROJECT NAME, TYPE NAME AND ADDRESS ESTIMATED CONSTRUCTION COST YEAR CONSTRUCTED FIRM ASSOCIATED
AND LOCATION OF OWNER OF YOUR FIRM’S PORTION (YES OR NO) WITH

19. Use this space to provide any additional information or description of resources supporting your firm's qualifications

20. The foregoing is a statement of facts.

to perform work for the West Virginia Abandoned Mine Lands Program. Civil Tech provides engineering services to wide
range of clients including, the Bridgeport, Charleston, and Oak Hill Offices of the WVDEP-AML, the City of Thomas, City
of Bridgeport, NewPage Corporation, Mt. Top PSD, Dominion Generation - Mt. Storm & North Branch Power Stations, Duke
Power, Huntersville, NC, WVDNR Parks and Wildlife Sections, American Elactric Power — John Amos Plant, WV American
Water, and other private concerns and contractors. Current and recent AML projects include AMD, Highwall Reclamation,
Portals, Subsidence Abatement, landslides, and a waterline extension. Our experience with impoundments, dam
breach/reclamation, civil site design, infrastructure, & site grading combined with our AMI, experience and
environmental/permitting knovwledge makes our firm most qualified for_fﬂ@ Design Projects.

Date: September 3, 2020
\
ﬂ )

Signature:

Printed Name: Mark E.

Pennington

Title:

President

Bt




AWML and RELATED PROJECT EXPERIENCE MATRIX

PROJECT EXPERIENCE REQUIREMENTS

PRIMARY STAFF PARTICIPATION/CAPACITY

*** M=Management P=Professional
ditional v c g = g [ &
Exp. Basis Ad‘ﬂf'ona 8 - u_:; “‘5 £ " 5 ] g 5 § E < -
o Ak £ 85 a8 @ o § o a b5 ® 2 = g = kS| = & = g
PROJECT C=Cop. | providedin| 5 £ § IS 2 k<] E E ] 2 2 5 £ [ @ ] e % 3 3
FePersonal | gection (s} | @ g £ L,ﬁ %‘.ﬁ- 3 P 0 S = § 25 e|e2 E @ £ T g2 £ a B @
% B8 = =) FETolss s &
BB\ Bl 2 [ Be| e su(Bus| g S [ZEESE [ B [GL|E|E|E|E 3|2
g | S @ g 8 ek |le2%| 2 g |€EE|ET = E% £ g @ g = 8 g
5 € o T =38 & o |aB 8] 5 o 832|% @ i ) ] £ = 53 3 e &
ss[25) 5 |28 2 (£2 |58\ 88| ¢ |ses|sa. | 8 25| 8 g 5 § | 5 | 2 |©&
25 | 45 [ o & 22 |AES| T8 o |sae|See]| = i & @ ) = 3 © 5 =
Thomas Sunrise Sanitation
Mine Drain C A X X X X MIP P P
Themas Sunrise Sanitation
Mine Blowout (o] A X X X X X X M/P P P P
Prospect Valley Highwall #4 Cc A X X X X X X X M/P P P P P
Winifred (McFann) Portals c A X X X X X M/P P P P P
Douglas WL Extension C A X X X M/P P = P P
Pines CC Subsidence c A X X X X X A M/P P P P P
Cambria Portals & Drainage C A X X X X X X X MIP P P P P
Zebbs Creek HW#2 [ A X X X X X M/P P P P P
Nellis (Smith) Drainage C A X X X M/IP B P P P
Hawkinbarry Hollow C A X X X X X X X X MIP B P P P
Birds Creek Portals C A X X X X X X X X M/P P P P B
Stowe Refuse Piles C A X A X X X X M/P R P P P
Ridenour Complex C A X X X X X X A X M/P B P = o
Breaholm (Evans) Portals C A X X X X X X X M/P P P P P
Witcher Creek Portals o] A A X X X X X X X X X MIP P P 2 B
Tumer Slide P A X X X X X M/P P
Montecarlo Complex Cc A X X X X X X X X MP P e P P
Grafton #4 Refuse and HW C A X X X X X X X X M/P P B P P
Little Daycamp Branch (o] A X X X X X X X M/P P P P P
Oldhouse Branch Cc A X X X X X X X M/P P P P
Booths Creek Mines Cc A X X X X X X X M/P P P E
Lake Bell Portals C A X X X X X X X M/P P 2 B

* List whether project experience is corporate or personnel based or hoth,

™ Use this area to provide specific sections or pages if needed for reference.

*** List Primary Design personnel and their functional capacity for the projects listed.

Attachment "C"
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OMB # 1029-0119
Expiration Date: 10/31/2021

Attachment "C"

Office of Surface Mining Reclamation and Enforcement (OSMRE) to determine if you are eligible to receive an
AML contract. This requirement applies to contractors and their sub-contractors and can be found under
OSMRE’s regulations at 30 CFR 874.16. NOTE: This form must be signed and dated within 30 days of

submission to be considered for a current bid.

Part A: General Information

Business Name: Civie Tecid ENG D=z e e
Tax ID #: o - oI5 I4-a2

Address: ] B

City, State, & Zip: _IHveacane WV 2o=oin
Phone Number: 2ol -5 —(S=rY
Email Address: <SiNijr<chis Bronton. Camn

Part B: Obtain an Organizational Family Tree (OFT) from the Applicant Violator System (AVS)

If you plan to certify the existing AVS information or submit updates under Part C, you must include an OFT.
To obtain an OFT, you may contact the AVS Office at 800-643-9748 or from the AVS website at:
https://avss.osmre.gov/. Instructions for how to download an OFT from the AVS can be found at:

https:/fwe ov/programs/A VS/aml-instructions pd

Part C: Certifying and updating information in the AVS

Select only one of the following options, follow the instructions for that option, and sign and date below.
I {V\Au = -?&t\i(d L elTo0 , heve express authority to certify that:
(Print Name)

O 1. Our business is in the AVS and is accurate, complete, and up-to-date. If you select this option, you must
attach an Entity OFT from the AVS to this form. Do not complete Part D,

O 2. Our business is in the AVS but needs to be updated. If you select this option you must attach an Entity
OFT from the AVS to this form, Use Part D to provide the missing or corrected information.

(O 3. Ourbusiness is not in the AVS and needs 1o be added. Complete Part D,

ﬁf !8!20 'L,) 'L Z L -?A_E;S ANEENT
Date

Signatwre  ’ Title




Part D: OFT Information

35

OMB # 1029-0119
Expiration Date: 10/31/2021

Contractor’s Business Name: <N\ | =<1 =N Guleeirg QC, T

¥f the cumrent Entity OFT information for your business is incomplete in the AVS, or if there is no information

in the AVS for your business, you must provide all of the following information as it applies to0 your business.

Please include additional copies of this page if the space below is not sufficient to capture all information.
Every officer (President, Vice President, Secretary, Treasurer, etc. )%

All Directors, Partners, and Members;

Every person or business that owns 10% or more of the voting stock in your business;

L

L]

* All persons performing e function similar to a Director;
L

@

Any other person(s) who has the ability to determine the manner in which the AML reclamation projectis

being conducted.

© Please list an end date for any person no longer with your business,

Name: «\\\24«., e ?E—Nq\ 1SS
Address: Zoe A PagsTice P
Begin Date: 2. /1F Qi

End Date: N

% Ownership: \Qu e

Position/Title: P < Nemnl1

Phone Number: Zo4.-T57 - K054

Name:
Address:
Begin Date:
End Date:

% Owmnership:
Position/Title:
Phone Number:

Name:
Address:

Begin Date:
End Date:

% Ownership:
Position/Title:
Phone Number:

Name:
Addregs:

Begin Date:
End Date:

% Ownership:
Position/Title:
Phone Number:

PAPERWORK REDUCTION STATEMENT

The Paperwork Reduction Act of 1995 (44 U.5.C 3501

) requires us to inform you that: Federal Agencies may

not conduct or sponsor, and a person is not required to respond to, a collection of information unless it displays
a current valid OMB control number. This information is necessary for all successful bidders prior to the
distribution of AML funds, and is required to obtain a benefit.

Public reporting burden for thig form is estimated to range from 15 minutes to one hour, with an average of 30
minutes per response, including time for reviewing instructions, gather and maintaining data, and completing

and reviewing the form. You may direct comments regarding

the burden estimate or any other aspect of this

form to the Information Collection Clearance Officer, Office of Surface Mining Reclamation and Enforcement,

1849 C Street, NW, Room 4559, Washington, DC 20240,



EXPRESSION OF INTEREST
Sardis (Saas) Landslide

SECTION FIVE: TERMS AND CONDITIONS

Terms and conditions begin on the next page.

Expression of Interest Standard Format Revised 05/29/2020
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GENERAL TERMS AND CONDITIONS:

1. CONTRACTUAL AGREEMENT: Issuance of 3 Award Document signed by the
Purchasing Division Director, or his designee, and approved as to form by the Attorey
General’s office constitutes acceptance of this Contract made by and between the State of West
Virginia and the Vendor. Vendor’s signature on its bid signifies Vendor’s agreement to be bound
by and accept the terms and conditions contained in this Contract.

2, DEFINITIONS: As used in this Solicitation/Contract, the following terms shall bave the
meanings attributed to them below. Additional definitions may be found in the specifications
included with this Solicitation/Contract.

2.1. “Agency” or “Agencies” means the agency, board, commission, or other entity of the State
of West Virginia that is identified on the first page of the Solicitation or any other public entity
seeking to procure goods or services under this Contract.

2.2. “Bid” or “Proposal” means the vendors submitted response to this solicitation,

2.3, “Contract” means the binding agreement that is entered into between the State and the
Vendor to provide the goods or services requested in the Solicitation.

2.4. “Director” means the Director of the West Virginia Departrment of Administration,
Purchasing Division.

2.5. “Purchasing Division” means the West Virginia Department of Administration, Purchasing
Division.

2.6. “Award Document” means the document signed by the Agency and the Purchasing
Division, and approved as to form by the Attomey General, that identifies the Vendor as the

contract holder.

2.7. “Sclicitation” means the official notice of an opportunity to supply the State with goods or
services that is published by the Purchasing Division.

2.8. “State™ means the State of West Virginia and/or any of its agencies, commissions, boards,
etc. as context requires.

2.9. “Vendor” or “Vendors” means any entity submitting a bid in response to the
Solicitation, the entity that has been selected as the lowest responsible bidder, or the entity that

has been awarded the Contract as context requires.

Revised 01/09/2020
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3. CONTRACT TERM; RENEWAL; EXTENSION: The term of this Contract shall be
determined in accordance with the category that has been identified as applicable to this
Contract below:

[[] Term Contract

Initial Contract Term: Initial Contract Term: This Contract becomes effective on
and extends for a period of year(s).

Renewal Term: This Contract may be renewed upon the mutual written consent of the Agency,
and the Vendor, with approval of the Purchasing Division and the Attorney General’s office
(Attorney General approval is as to form only). Any request for renewal should be delivered to
the Agency and then submitted to the Purchasing Division thirty (30) days prior to the expiration
date of the initial contract term or appropriate renewal term. A Contract renewal shall be in
accordance with the terms and conditions of the original contract. Unless otherwise specified
below, renewal of this Contract is limited to successive one (1) year
periods or multiple renewal periods of less than one year, provided that the multiple renewal
periods do not exceed the total number of months available in all renewal years combined.
Automatic renewal of this Contract is prohibited. Renewals must be approved by the Vendor,
Agency, Purchasing Division and Attorney General's office {(Attomey General approval is as to
form only)

[J Alternate Renewal Term — This contract may be renewed for
successive year periods or shorter periods provided that they do not exceed
the total number of months contained in all available renewals. Automatic renewal of this
Contract is prohibited. Renewals must be approved by the Vendor, Agency, Purchasing
Division and Attorney General’s office (Attorney General approval is as to form only)

Delivery Order Limitations: In the event that this contract permits delivery orders, a delivery
order may only be issued during the time this Contract is in effect. Any delivery order issued
within one year of the expiration of this Contract shall be effective for one year from the date the
delivery order is issued. No delivery order may be extended beyond one year after this Contract
has expired,

[£] Fixed Period Contract: This Contract becomes effective upon Vendor’s receipt of the notice
to proceed and must be completed within One thousend ninety five {1,085) calendar days,

[ Fixed Period Contract with Renewals: This Contract becomes efffective upon Vendor’s
receipt of the notice to proceed and part of the Contract more fully described in the attached

specifications must be completed within days. Upon completion of the
work covered by the preceding sentence, the vendor agrees that maintenance, monitoring, or
warranty services will be provided for year(s) thereafier.

[] One Time Purchase: The term of this Contract shall run from the issuance of the Award
Documentunﬁlaﬂofthegoodscont‘actedforhavebeendelivered,butinno event will this
Contract extend for more than one fiscal year.

[] Other: See attached.
Revised 01/09/2020
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4. NOTICE TO PROCEED: Vendor shall begin performance of this Contract immediately
upon receiving notice to proceed unless otherwise instructed by the Agency. Unless otherwise
specified, the fully executed Award Document will be considered notice to proceed.

5. QUANTITIES: The quantities required under this Contract shall be determined in accordance
with the category that has been idenfified as applicable to this Contract below,

[1 Open End Contract: Quantities listed in this Solicitation are approximations only, based on
estimates supplied by the Agency. It is understood and agreed that the Contract shall cover the
quantities actually ordered for delivery during the term of the Contract, whether more or less
than the quantities shown.

[] Service: The scope of the service to be provided will be more clearly defined in the
specifications included herewith.

[7] Combined Service and Goods: The scope of the service and deliverable goods to be
provided will be more clearly defined in the specifications included herewith.

[] One Time Purchase: This Contract is for the purchase of a set quantity of goods that are
identified in the specifications included herewith. Once those items have been delivered, no
additional goods may be procured under this Contract without an appropriate change order
approved by the Vendor, Agency, Purchasing Division, and Attorney General’s office.

6. EMERGENCY PURCHASES: The Purchasing Division Director may authorize the Agency
to purchase goods or services in the open market that Vendor would otherwise provide under this
Contract if those goods or services are for immediate or expedited delivery in an emergency.
Emergencies shall include, but are not limited to, delays in transportation or an unanticipated
increase in the volume of work. An emergency purchase in the open market, approved by the
Purchasing Division Director, shall not constitute of breach of this Contract and shall not entitle
the Vendor to any form of compensation or damages. This provision does not excuse the State
from fulfilling its obligations under a One Time Purchase contract.

7. REQUIRED DOCUMENTS: All of the items checked below must be provided to the
Purchasing Division by the Vendor as specified below.

[] BID BOND (Construction Only): Pursuant to the requirements contained in W. Va. Code §
5-22-1(c), All Vendors submitting a bid on a construction project shall farnish a valid bid bond
in the amount of five percent (5%) of the total amount of the bid protecting the State of West
Virginia. The bid bond must be submitted with the bid.

[JPERFORMANCE BOND: The apparent successful Vendor shall provide a performance

bond in the amount of 100% of the contract. The performance bond must be received by the
Purchasing Division prior to Contract award.

Revised 01/09/2020
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[JLABOR/MATERIAL PAYMENT BOND: The apparent successful Vendor shall provide a
Iabor/material payment bond in the amount of 100% of the Contract value. The labor/material
payment bond must be delivered to the Purchasing Division prior to Contract award.

In lieu of the Bid Bond, Performance Bond, and Labor/Material Payment Bond, the Vendor may
provide certified checks, cashier’s checks, or irrevocable letters of credit. Any certified check,
cashier’s check, or irrevocable letter of credit provided in lieu of & bond must be of the same
amount and delivered on the same schedule as the bond it replaces. A letter of credit submitted in
lieu of a performance and labor/material payment bond will only be allowed for projects under
$100,000. Personal or business checks are not acceptable. Notwithstanding the foregoing, West
Virginia Code § 5-22-1 (d) mandates that a vendor provide a performance and labor/material
payment bond for construction projects. Accordingly, substitutions for the performance and
labor/material payment bonds for construction projects is not permitted.

[JMAINTENANCE BOND: The apparent successful Vendor shall provide a two (2) year
maintenance bond covering the roofing system. The maintenance bond must be issued and

delivered to the Purchasing Division prior to Contract award.

[] LICENSE(S) / CERTIFICATIONS / PERMITS: In addition to anything required under the
Section of the General Terms and Conditions entitled Licensing, the apparent successfill Vendor
shall farnish proof of the following licenses, certifications, and/or permits upon request and in a
form acceptable to the State. The request may be prior to or after contract award at the State’s
sole discretion.

O

The apparent successful Vendor shall also furnish proof of any additional licenses or
certifications contained in the specifications regardless of whether or not that requirement is
listed above,

Revised 01/09/2020



8. INSURANCE: The apparent successful Vendor shall furnish proof of the insurance identified
by a checkmark below and must include the State as an additional insured on each policy prior
to Contract award. The insurance coverages identified below must be maintained throughout the
life of this contract. Thirty (30) days prior to the expiration of the insurance policies, Vendor
shall provide the Agency with proof that the insurance mandated herein has been continued.
Vendor must also provide Agency with immediate notice of any changes in its insurance
policies, including but not limited to, policy cancelation, policy reduction, or change in insurers.
The apparent successful Vendor shall also furnish proof of any additional insurance requirements
contained in the specifications prior to Contract award regardless of whether or not that
insurance requirement is listed m this section.

Vendor must maintain:

Commercial General Liability Insurance in at least an amount of: _ $1,000,000.00 per
occurrence,

Automobile Liability Insurance in at least an amount of  $1,000,000.00 per occurrence.

[7] Professional/Malpractice/Errors and Omission Insurance in at least an amount of:
$1,000,000.00 per occurrence. Notwithstanding the forgoing, Vendor’s are not required to
list the State as an additional insured for this type of policy.

[] Commercial Crime and Third Party Fidelity Insurance in an amount of:

per occurrence.
[J Cyber Liability Insurance in an amount of: Per occurrence.

[] Builders Risk Insarance in an amount equal to 100% of the amount of the Contract.

[] Pollution Insurance in an amount of: per occurrence.
[J Aircraft Liability in an amount of: per occurrence.

|

1

O

Revised 01/05/2020
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Notwithstanding anything contained in this section to the contrary, the Director of the
Purchasing Division reserves the right to waive the requirement that the State be named as
an additional insured on one or more of the Vendor’s insurance policies if the Director finds

that doing so is in the State’s best interest.

9. WORKERS’ COMPENSATION INSURANCE: The apparent successful Vendor shall
comply with laws relating to workers compensation, shall maintain workers’ compensation
insurance when required, and shall furnish proof of workers” compensation insurance upon
request.

10. [Reserved]
11. LIQUIDATED DAMAGES: This clause shall in no way be considered exclusive and shall

not limit the State or Agency’s right to pursue any other available remedy. Vendor shall pay
iquidated damages in the amount specified below or as described in the specifications:

O for
[] Liquidated Damages Contained in the Specifications

12, ACCEPTANCE: Vendor’s signature on its bid, or on the certification and signature page,
constitutes an offer to the State that cannot be unilaterally withdrawn, signifies that the product
or service proposed by vendor meets the mandatory requirements contained in the Solicitation
for that product or service, unless otherwise indicated, and signifies acceptance of the terms and
conditions contained in the Solicitation unless otherwise indicated.

13. PRICING: The pricing set forth herein is firm for the life of the Contract, unless specified
elsewhere within this Solicitation/Contract by the State. A Vendor’s inclusion of price
adjustment provisions in its bid, without an express authorization from the State in the
Solicitation to do so, may result in bid disqualification. Notwithstanding the foregoing,
Vendor must extend any publicly advertised sale price to the State and invoice at the lower of
the contract price or the publicly advertised sale price.

14, PAYMENT IN ARREARS: Payment in advance is prohibited under this Contract.
Payment may only be made after the delivery and acceptance of goods or services. The Vendor
shall submit invoices, in arrears.

15, PAYMENT METHODS: Vendor must accept payment by electronic funds transfer and
P-Card. (The State of West Virginia’s Purchasing Card program, administered under contract
by a banking institution, processes payment for goods and services through state designated

credit cards.)

Revised 01/09/2020
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16. TAXES: The Vendor shall pay any applicable sales, use, personal property or any other
taxes arising out of this Contract and the transactions contemplated thereby. The State of
West Virginia is exempt from federal and state taxes and will not pay or reimburse such taxes.

17. ADDITIONAL FEES: Vendor is not permitted to charge additional fees or assess
additional charges that were not either expressly provided for in the solicitation published by the
State of West Virginia or included in the unit price or lump sum bid amount that Vendor is
required by the solicitation to provide. Including such fees or charges as notes to the solicitation
may result in rejection of vendor’s bid. Requesting such fees or charges be paid after the contract
has been awarded may result in cancellation of the contract,

18. FUNDING: This Contract shall continue for the term stated herein, contingent upon funds
being appropriated by the Legislature or otherwise being made available. In the event funds are
not appropriated or otherwise made available, this Contract becomes void and of no effect
beginning on July 1 of the fiscal year for which funding has not been appropriated or otherwise
made available.

19. CANCELLATION: The Purchasing Division Director reserves the right to cancel this
Contract immediately upon written notice to the vendor if the materials or workmanship supplied
do not conform to the specifications contained in the Contract. The Purchasing Division Director
may also cancel any purchase or Contract upon 30 days written notice to the Vendor in
accordance with West Virginia Code of State Rules § 148-1-5.2.b.

20. TIME: Time is of the essence with regard to all matters of time and performance in this
Contract.

21, APPLICABLE LAW: This Contract is governed by and interpreted under West Virginia
law without giving effect to its choice of law principles, Any information provided in
specification manuals, or any other source, verbal or written, which contradicts or violates the
West Virginia Constitution, West Virginia Code or West Virginia Code of State Rules is void
and of no effect.

22, COMPLIANCE WITH LAWS: Vendor shall comply with all applicable federal, state, and
local laws, regulations and ordinsnces. By submitting a bid, Vendor acknowledges that it has
reviewed, understands, and will comply with all applicable laws, regulations, and ordinances.

SUBCONTRACTOR COMPLIANCE: Vendor shall notify all subcontractors providing
mmdiﬁworservimmiatedtoﬂﬁsCoaﬁactthatsssubcon&acwm,ﬂwymom
required to comply with all applicable laws, regulations, and ordinances. Notification
under this provision must occur prior to the performance of any work under the contract by
the subcontractor.

23. ARBITRATION: Any references made to arbitration contained in this Contract, Vendor’s
bid, or in any American Institute of Architects documents pertaining to this Contract are hereby
deleted, void, and of no effect.

Revised 01/09/2020



24, MODIFICATIONS: This writing is the parties’ final expression of intent. Notwithstanding
anything contained in this Contract to the contrary no modification of this Contract shall be
binding without mutual written consent of the Agency, and the Vendor, with approval of the
Purchasing Division and the Attomey General’s office (Attorney General approval is as to form
only). Any change to existing contracts that adds work or changes contract cost, and were not
mcluded in the-original contract, must be approved by the Purchasing Division and the Attorney
General’s Office (as to form) prior to the implementation of the change or commencement of
work affected by the change.

25. WAIVER: The failure of either party to insist upon a strict performance of any of the terms
or provision of this Contract, or to exercise any option, right, or remedy herein contained, shall
not be construed as a waiveror g relinquishment for the future of such term, provision, option,
right, or remedy, but the same shall continue in full force and effect. Any waiver must be
expressly stated in writing and signed by the waiving party.

26. SUBSEQUENT FORMS: The terms and conditions contained in this Contract shall
supersede any and all subsequent terms and conditions which may appear on any form documents
submitted by Vendor to the Agency or Purchasing Division such as price lists, order forms,
invoices, sales agreements, or maintenance agreements, and includes internet websites or other
electronic documents. Acceptance or use of Vendor’s forms does not constitute acceptance of the
terms and conditions contained thereon.

27. ASSIGNMENT: Neither this Contract nor any monies due, or to become due hereunder,
may be assigned by the Vendor without the express written consent of the Agency, the
Purchasing Division, the Attorney General’s office (as to form only), and any other government
agency or office that may be required to approve such assignments.

28. WARRANTY: The Vendor expressly warrants that the goods and/or services covered by
this Contract will: (a) conform to the specifications, drawings, samples, or other déscription
furnished or specified by the Agency; (b) be merchantable and fit for the purpose intended; and
(c) be free from defect in material and workmanship.

29. STATE EMPLOYEES: State employees are not permitted to utilize this Contract for
personal use and the Vendor is prohibited from permitting or facilitating the same.

30. PRIVACY, SECURITY, AND CONFIDENTIALITY: The Vendor agrees that it will not
disclose to anyone, directly or indirectly, any such personally identifiable information or other
confidential information gained from the Agency, unless the individual who is the subject of the
information consents to the disclosure in writing or the disclosure is made pursuant to the
Agency’s policies, procedures, and rules. Vendor further agrees to comply with the
Confidentiality Policies and Information Security Accountability Requirements, set forth in

late. wv.us/admin/purchase/privacy/default html.

i WW.S gIin/purchase Ay

Revised 01/09/2020
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31. YOUR SUBMISSION IS A PUBLIC DOCUMENT: Vendor’s entire response to the
Solicitation and the resulting Contract are public documents. As public documents, they will be
disclosed to the public following the bid/proposal opening or award of the contract, as required
by the competitive bidding laws of West Virginia Code §§ 5A-3-1 et seq., 5-22-1 et seq.,; and
5G-1-1 et seq. and the Freedom of Information Act West Virginia Code §§ 29B-1-1 et seq.

DO NOT SUBMIT MATERIAL YOU CONSIDER TO BE CONFIDENTIAL, A TRADE
SECRET, OR OTHERWISE NOT SUBJECT TO PUBLIC DISCLOSURE.

Submission of any bid, proposal, or other document to the Purchasing Division constitutes your

explicit consent to the subsequent public disclosure of the bid, proposal, or document. The

Purchasing Division will disclose any document labeled “confidential,” “proprietary,” “trade

secret,” “private,” or labeled with any other claim against public disclosure of the documents, to

include any “trade secrets” as defined by West Virginia Code § 47-22-1 et seq. All submissions
- are subject to public disclosure without notice.

32, LICENSING: In accordance with West Virginia Code of State Rules § 148-1-6.1.¢,
Vendor must be licensed and in good standing in accordance with any and all state and local
laws and requirements by any state or local agency of West Virginia, including, but not limited
to, the West Virginia Secretary of State’s Office, the West Virginia Tax Department, West
Virginia Insurance Commission, or any other state agency or political subdivision. Obligations
related to political subdivisions may include, but are not limited to, business licensing, business
and occupation taxes, inspection compliance, permitting, etc. Upon request, the Vendor must
provide all necessary releases to obtain information to enable the Purchasing Division Director
or the Agency to verify that the Vendor is licensed and in good standing with the above
entities.

SUBCONTRACTOR COMPLIANCE: Vendor shall notify all subcontractors
providing commodities or services related to this Contract that as subcontractors, they
too are required to be licensed, in good standing, and up-to-date on all state and local
obligations as described in this section. Obligations related to political subdivisions may
include, but are not limited to, business licensing, business and occupation taxes,
inspection compliance, permitting, etc. Notification under this provision must occur
prior to the performance of any work under the contract by the subcontractor.

33. ANTITRUST: In submitting a bid to, signing a contract with, or accepting a Award
Document from any agency of the State of West Virginia, the Vendor agrees to convey, sell,
assign, or transfer to the State of West Virginia all rights, title, and interest in and to all causes of
action it may now or hereafier acquire under the antitrust laws of the United States and the State
of West Virginia for price fixing and/or unreasonsble restraints of trade relating to the particular
commodities or services purchased or acquired y the State of West Virginia. Such assignment
sba.ﬂbemadeandbemmeeﬁ‘ectiveatthetimethepmchasingagencytenderstheiniﬁalpayment
to Vendor,

Revised 01/09/2020



34. VENDOR CERTIFICATIONS: By signing its bid or entering into this Contract, Vendor
certifies (1) that its bid or offer was made without prior understanding, agreement, or connection
with any corporation, firm, limited Hability company, partnership, person or entity submitting 2
bid or offer for the same material, supplies, equipment or services; (2) that its bid or offer is in all
respects fair and without collusion or fraud; (3) that this Contract is accepted or entered into
without any prior understanding, agreement, or connection fo -any other-entity-that could be
considered a violation of law; and (4) that it has reviewed this Solicitation in its entirety;
understands the requirements, terms and conditions, and other information contained herein.

Vendor’s signature on its bid or offer also affirms that neither-it nor its representatives have any
interest, nor shall acquire any interest, direct or indirect, which would compromise the
performance of its services hereunder. Any such interests shall be promptly presented in detail to
the Agency. The individual signing this bid or offer on behalf of Vendor certifies that he or she is
authorized by the Vendor o execute this bid or offer or any documents related thereto on
Vendor's behalf; that he or she is authorized to bind the Vendor in a contractual relationship; and
that, to the best of his or her knowledge, the Vendor has properly registered with any State
agency that may require registration.

35. VENDOR RELATIONSHIP: The relationship of the Vendor to the State shall be that of an
independent contractor and no principal-agent relationship or employer-employee relationship is
contemplated or created by this Contract. The Vendor as an independent contractor is solely
liable for the acts and omissions of its employees and agents. Vendor shall be responsible for
selecting, supervising, and compensating any and all individuals employed pursuant to the terms
of this Solicitation and resulting contract. Neither the Vendor, nor any employees or
subcontractors of the Vendor, shall be deemed to be employees of the State for any purpose
whatsoever. Vendor shall be exclusively responsible for payment of employees and contractors
for all wages and salaries, taxes, withholding payments, penalties, fees, fringe benefits,
professional liability insurance premiums, contributions to insurance and pension, or other
deferred compensation plans, including but not limited to, Workers® Compensation and Social
Security obligations, licensing fees, etc. and the filing of all necessary documents, forms, and
returns pertinent to all of the foregoing.

Vendor shall hold harmless the State, and shall provide the State and Agency with a defense
against any and all claims including, but not limited to, the foregoing payments, withholdings,
contributions, taxes, Social Security taxes, and employer income tax retums.

36. INDEMNIFICATION: The Vendor agrees to indemnify, defend, and hold harmless the
State and the Agency, their officers, and employees from and against: (1)-Any claims or losses
for services rendered by any subcontractor, person, or firm performing or supplying services,
materials, or supplies in connection with the performance of the Contract; (2) Any claims or
losses resulting to any person or entity injured or damaged by the Vendor, its officers,
employees, or subcontractors by the publication, translation, reproduction, delivery,
performance, use, or disposition of any data used under the Contract in a manner not authorized
by the Contract, or by Federal or State statutes or regulations; and (3) Any failure of the Vendor,
its officers, employees, or subcontractors to observe State and Federal laws including, but not
limited to, labor and wage and hour laws.
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37. PURCHASING AFFIDAVIT: In accordance with West Virginia Code §§ 5A-3-10a and
5-22-1(i), the State is prohibited from awarding a contract to any bidder that owes a debt to the
State or a political subdivision of the State, Vendors are required to sign, notarize, and submit
the Purchasing Affidavit to the Purchasing Division affirming under oath that it is not in
default on any monetary obligation owed to the state or a political subdivision of the state.

38. ADDITIONAL AGENCY AND LOCAL GOVERNMENT USE: This Contract may
be utilized by other agencies, spending units, and political subdivisions of the State of West
Virginia; county, municipal, and other local government bodies; and school districts (“Other
Government Entities”), provided that both the Other Government Entity and the Vendor
agree. Any extension of this Contract to the aforementioned Other Government Entities must
be on the same prices, terms, and conditions as those offered and agreed to in this Contract,
provided that such extension is in compliance with the applicable laws, rules, and ordinances
of the Other Government Entity. A refusal to extend this Contract to the Other Government
Entities shall not impact or influence the award of this Contract in any manner.

39. CONFLICT OF INTEREST: Vendor, its officers or members or employees, shall not
presently have or acquire an interest, direct or indirect, which would conflict with or compromise
the performance of its obligations h . Vendor shall periodically inquire of its officers,
members and employees to ensure that a conflict of interest does not arise, Any conflict of
interest discovered shall be promptly presented in detail to the Agency.

40. REPORTS: Vendor shall provide the Agency and/or the Purchasing Division with the
following reports identified by a checked box below:

[7] Such reports as the Agency and/or the Purchasing Division may request. Requested reports
may include, but are not limited to, quantities purchased, agencies utilizing the contract, total
contract expenditures by agency, etc.

[ Quarterly reports detailing the total Quantity of purchases in units and dollars, along with a
listing of purchases by agency. Quarterly reports should be delivered to the Purchasing Division
via email at purchasing requisitions .EOV.

41. BACKGROUND CHECK: In accordance with W. Va. Code § 15-2D-3, the Director of the
Division of Protective Services shall require any service provider whose employees are regularly
employed on the grounds or in the buildings of the Capitol complex or who have access to
sensitive or critical information to submit to a fingerprint-based state and federal background
inquiry through the state repository. The service provider is responsible for any costs associated
with the fingerprint-based state and federal background inquiry.

After the contract for such services has been approved, but before any such employees are
permitted to be on the grounds or in the buildings of the Capitol complex or have access to
sensitive or critical information, the service provider shall submit a list of all persons who will be
physically present and working at the Capitol complex to the Director of the Division of
Protective Services for purposes of verifying compliance with this provision. The State reserves
the right to prohibit a service provider’s employees from accessing sensitive or critical
information or to be present at the Capitol complex based upon results addressed from a criminal
background check.
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Service providers should contact the West Virginia Division of Protective Services by phone at
(304) 558-9911 for more information.

42. PREFERENCE FOR USE OF DOMESTIC STEEL PRODUCTS: Except when
authorized by the Director of the Purchasing Division pursuant to W. Va, Code § 5A-3-56,
1o contractor may use or supply steel products for a State Contract Project other than those
steel products made in the United States. A contractor who uses steel products in violation of
this section may be subject to civil penalties pursuant to W. Va. Code § SA-3-56. As used in
this section;

a. “State Contract Project” means any erection or construction of, or any addition to,
alteration of or other improvement to any building or structure, including, but not limited
to, roads or highways, or the installation of any heating or cooling or ventilating plants or
other equipment, or the supply of and materials for such projects, pursuant to a contract
with the State of West Virginia for which bids were solicited on or afier J une 6, 2001,

b. “Steel Products” means products rolled, formed, shaped, drawn, extruded, forged, cast,
fabricated or otherwise similarly processed, or processed by a combination of two or
more or such operations, from steel made by the open heath, basic oxygen, electric
furnace, Bessemer or other steel making process. The Purchasing Division Director
may, in writing, authorize the use of foreign steel products if:

¢. The cost for each contract item used does not exceed one tenth of one percent (.1%)
of the total contract cost or two thousand five hundred dollars ($2,500.00),
whichever is greater. For the purposes of this section, the cost is the value of the
steel product as delivered to the projéct; or

d. The Director of the Purchasing Division determines that specified steel materials are
not produced in the United States in sufficient quantity or otherwise are not
reasanably available to meet contract requirements.

43, PREFERENCE FOR USE OF DOMESTIC ALUMINUM, GLASS, AND STEEL: In
Accordance with W, Va. Code § 5-19-1 et seq., and W. Va. CSR § 148-10-1 et seq., for every
contract or subcontract, subject to the limitations contained berein, for the construction,
reconstruction, alteration, repair, improvement or maintenance of public works or for the
purchase of any item of machinery or equipment to be used at sites of public works, only
domestic aluminum, glass or steel products shall be supplied unless the spending officer
determines, in writing, after the receipt of offers or bids, (1) that the cost of domestic
aluminum, glass or steel products is unreasonable or inconsistent with the public interest of the
State of West Virginia, (2) that domestic aluminum, glass or steel products are not produced in
sufficient quantities to meet the contract requirements, or (3) the available domestic aluminum,
glass, or steel do not meet the contract specifications. This provision only applies to public
works contracts awarded in an amount more than fifty thousand dollars ($50,000) or public
works contracts that require more than ten thousand pounds of steel products.

The cost of domestic aluminum, glass, or steel products may be unreasonable if the cost is more
than twenty percent (20%) of the bid or offered price for foreign made aluminum, glass, or steel
products. If the domestic aluminum, glass or steel products to be supplied or produced in a
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“substantial labor surplus area”, as defined by the United States Department of Labor, the cost
of domestic aluminum, glass, or steel products may be unreasonable if the cost is more than
thirty percent (30%) of the bid or offered price for foreign made aluminum, glass, or steel
products. This preference shall be applied to an item of machinery or equipment, as indicated
above, when the item is a single unit of equipment or machinery manufactured primarily of
aluminum, glass or steel, is part of a public works contract and has the sole putpose.or of being
a permanent part of a single public works project. This provision does not apply to equipment
or machinery purchased by a spending unit for use by that spending unit and not aspartof a
single public works project.

All bids and offers including domestic aluminum, glass or steel products that exceed bid or offer
prices including foreign aluminum, glass or steel products after application of the preferences
provided in this provision may be reduced to a price equal to or lower than the lowest bid or
offer price for foreign aluminum, glass or steel products plus the applicable preference. If the
reduced bid or offer prices are made in writing and supersede the prior bid or offer prices, all
bids or offers, including the reduced bid or offer prices, will be reevaluated in accordance with
this rule.

44, INTERESTED PARTY SUPPLEMENTAL DISCLOSURE: W. Va. Code § 6D-1-2
requires that for contracts with an actual or estimated value of at least $1 million, the vendor
must submit to the Agency a supplemental disclosure of interested parties reflecting any new
or differing interested parties to the contract, which were not included in the original pre-
award interested party disclosure, within 30 days following the completion or termination of
the contract. A copy of that form is included with this solicitation or can be obtained from the
WYV Ethics Commission. This requirement does not apply to publicly traded companies listed
on a national or international stock exchange. A more detailed definition of interested parties
can be obtained from the form referenced above.

45. PROHIBITION AGAINST USED OR REFURBISHED: Unless expressly
permitted in the solicitation published by the State, Vendor must provide new, unused
commodities, and is prohibited from supplying used or refurbished commodities, in fulfilling
its responsibilities under this Contract,
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ADDITIONAL TERMS AND CONDITIONS
(Architectural and Engineering Contracts Only)

1. PLAN AND DRAWING DISTRIBUTION: All plans and drawings must be completed and

available for distribution at least five business days prior to a scheduled pre-bid meeting for the
construction or otlier work related to the plans and drawin gs.

2. PROJECT ADDENDA REQUIREMENTS: The Architect/Engineer and/or Agency shall be
required to abide by the following schedule in issuing construction project addenda. The
Architect/Engineer shall prepare any addendum materials for which it is responsible, and a list of
all vendors that have obtained drawings and specifications for the project. The
Architect/Engineer shall then send a copy of the addendum materials and the list of vendors to the
State Agency for which the contract is issued to allow the Agency to make any necessary
modifications. The addendum and list shall then be forwarded to the Purchasing Division buyer
by the Agency. The Purchasing Division buyer shall send the addendum to all interested vendors
and, if necessary, extend the bid opening date. Any addendum should be received by the
Purchasing Division at least fourteen (14) dsys prior to the bid opening date.

3. PRE-BID MEETING RESPONSIBILITIES: The Architect/Engineer shall be available to
attend any pre-bid meeting for the construction or other work resulting from the plans, drawings,

or specifications prepared by the Architect/Engineer.

4. AIA DOCUMENTS: All construction contracts that will be completed in conjunction with
architectural services procured under Chapter 5G of the West Virginia Code will be governed by
the attached ATIA documents, as amended by the Supplementary Conditions for the State of West
Virginia, in addition to the terms and conditions contained herein. The terms and conditions of
this document shall prevail over anything contained in the AIA Documents or the Supplementary
Conditions.

5. GREEN BUILDINGS MINIMUM ENERGY STANDARDS: In accordance with West
Virginia Code § 22-29-4, all new building construction projects of public agencies that have not
entered the schematic design phase prior to Jaly 1, 2012, or any building construction project
receiving state grant funds and appropriations, including public schools, that have not entered the
schematic design phase prior to Julyl, 2012, shall be designed and constructed complying with
the ICC International Energy Conservation Code, adopted by the State Fire Commission, and the
ANSIVASHRAE/TESNA Standard 90.1-2007: Provided, That if any construction project has a
commitment of federal funds to pay for a portion of such project, this provision shall only apply
to the extent such standards are consistent with the federal standards,
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DESIGNATF._‘. \CONTACT: Vendor appoints the individual identified in this Section as the
Contract Aﬂ’m rand the initiahpoint of contact for matters relating to this Contract,

Z——-— J L President

(Name, Title ¢
Mark E. Pczmington, President

(Printed Name and Title)
Civil Tech Engineering Inc., 300A Prestige Drive, Hurricane, WV 25526

(Address)

304-757-8094/304-757-8095

(Phone Number) / (Fax Number)
civiltechl @frontier.com

(email address)

CERTIFICATION AND SIGNATURE: By signing below, or submitting documentation
through WYOASIS, I certify that I l_uwe reviewed this Solicitation in its entirety; that I understand

and subm:ttlns bid, offer, or proposal, or any documents related thereto on vendor’s behalf: that
Imalnhmmedtobmdthevendarinammcmﬂrehﬁonslﬁp; and that to the best of my
knowledge, the vendor hag properly registered with any State agency that may require

Civil Tq'ach Engineering Inc.

(Company) -.
‘ L, < . J\ President

{Authorized Signature) (Represerfative Name, Title)
Mark E. Pennington, President

(Printed Name and Titie of Authorizad Representative)
September 3, 2020

Date)
304-757-8094/304-757-8095

(Phone Number) (Fax Number)

Revised 01/09/2020
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ADDENDUM ACKNOWLEDGEMENT FORM
SOLICITATION NO.:

Instructions: Please acknowledge receipt of all addends issued with this solicitation by
completing this addendum acknowledgment form. Check the box next to each addendum
received and sign below. Failure to acknowledge addenda may result in bid disqualification,

Acknowledgment: I hereby acknowledge receipt of the following addends and have made the
necessary revisions to my proposal, plans and/or specification, etc.

Addendum Numbers Received:
(Check the box next 1o each addendyum received)

d Addendum No. 1 Addendum No. 6
Addendum No. 2 Addendum No. 7
Addendum No. 3 Addendum No, 8

[ ] Addendum No. 4 [] Addendum No. 9

[] Addendum No. 5 [J Addendum No. 10

Civil Tech Engineering Inc.

C 1y :E
Th = N__
7

Authorized Signature

Scptember 3, 2020
Date

NOTE: This addendum acknowledgement should be submitted with the bid to expedite
document processing,

Revised 01/09/2020
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West Virginia Ethics Commission

Disclosure of Interested Parties to Contracts

Pursuant to W. Va. Code § 6D-1-2, a state agency may not enter into a contract, or a series of related
confracts, that has/have an actual or estimated value of $1 million or more until the business entity submits
to the contracting state agency a Disclosurs of Interested Parties to the applicable contract. In addition,
the business entity awarded a contract is obligated to submit a supplemental Disclosure of Interested
Parties reflecting any new or differing interested parties to the contract within 30 days following the
completion or termination of the applicable contract.

For purposes of complying with these requirements, the following definitions apply:

"Business entify” means any entity recognized by iaw through which business is conducted, including a
sole proprietorship, partnership or corporation, but does not include publicly traded companies listed on a
national or international stock exchange.

"Interested party” or “Interested parties” means:

(1) A business entity performing work or service pursuant to, or in furtherance of, the applicable contract,
including specifically sub-contractors; s

(2) the person(s) who have an ownership interest equal to or greater than 25% in the business entity
performing work or service pursuant fo, or in furtherance of, the applicable contract. (This subdivision
does not apply to a publicly traded company); and

(3) the person or business entity, if any, that served as a compensated broker or intermediary to acfively
facilitate the applicable contract or negotiated the terms of the applicable contract with the state agency.
(This subdivision does not apply o persons or business entities performing legal services related to
the negotiation or drafting of the applicable contract.)

‘State agency” means & board, commission, office, department or other agency in the executive, Jjudicial
or legislative branch of state government, including publicly funded institutions of higher education:
Provided, that for purposes of W. Va. Code § 6D-1-2, the West Virginia Investment Management Board
shall not be deemed a state agency nor subject to the requirements of that provision.

The contracting business entity must compiete this form and submit it to the contracting state agency prior
to contract award and to complete another form within 30 days of contract completion or termination.

This form was created by the State of West Virginia Ethics Commission, 210 Brooks Street, Suite 300,
Charleston, WV 25301-1804. Telephone: (304)558-0664; fax: (304)5586-2169; e-mail: ethics@wv.gov;

website: www. ethics.wv.gov.

Revised June 8, 2018
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West Virginia Ethics Commission
Disclosure of Interested Parties to Contracts
(Required by W. Va. Code § 6D-1-2)

Name of Contracting Business EntityCivil Tech Engineering Ingdress: 300A Prestige Drive
Hurricane, WV 25526

Name of Authorized Agent; Mark E. Pennington Address: Same
Contract Number: DEP21-01 Contract Description: Sardis (Saas) Landslide

Governmental agency awarding contract: W VDEP

0 Check here if this is a Supplemental Disclosure

List the Names of Interested Parties io the contract which are known or reasonably anticipated by the contracting businass
entity for each category below {attach additional pages if necessary):

1. Subcontractors or other entities performing work or service under the Contract
01 Check here if none, otherwise list entity/individual names below.
Triad Engineering Inc.

2. Any person or entity who owns 25% or mere of contracting entity (not applicable to publicly traded entities)
O Check here if none, otherwise list entity/individual names below.,
Mark E. Pennington

services related to the negotiation or drafting of the applicable contract)
B2 Check hers if none, otherwise list ly/individual names below.

! |
Signature: {/]/

Notary Verification
State of W , County of j)u/w m

Date Signed: 81/?-4:— /Z-Q

I, m Ay & ?E’:'ﬁ“"( e LA , the authorized agent of the contracting business
entity listed a{)ove, being duly swom, acknowledge that the Disclosure herein is being made under oath and under the
pa Mity Ofp wury' s s «mﬁ%z?“?zfﬁ?

Taken R, OFFICIAL SEAL % —@

TYNIA MILBEE

City National Bank 3

100 Poplar Fork Rd. §
Scott Depot. WV 25560

- el cammigsion expires Jecamber 10 20222
S = i P Ry

Das Focalies b Siae A Raizar
Date submitted to Ethics Commission:

Governmental agency submitting Disclosure:
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STATE OF WEST VIRGINIA
Purchasing Division

PURCHASING AFFIDAVIT

CONSTRUCTION CONTRACTS: Under W. Va. Code § 5-22-1(1), the contracting public entity shall not award a
construction contract to any bidder that is known fo be in default on any monetary obligation owed {o the sigte or &
political subdivision of the state, including, but not limited fo, obligations related to payrofi taxes, property taxes, sales and
use taxes, fire service fees, or other fines or .- -

Hcmﬂ:mmmuﬂmmmduundapmymaawndwhasmanyh:admmdmmbm
sleven of the W. Va. Code, warkers' compensation premium, permit fee or environmentsl
nmtnmmeﬁna!orwhmhavendorhusemwiruoapaymemmnoragreementandmewndorhnmhdmuadanywm
pmwisbnsdsmhphnoragmmm.

DEFINITIONS:

Wmanymemm premium, penalty, fine, hxoraﬁ:e:amountofnmeywedtomemteoranycﬂhmmw
mmmmmMaMmsm,mnmm,mmmammmmpm,mm
umrmmmmmemwmwwmmhepaidhmMoranyoflispu&ﬁmlsubdhkiom.‘mclm
anyirﬂamoraddifonafpwn!ﬁasmdﬁmeon-

“Employer default” means having ah balance or liability to the old fund or fo the uninsured employers’ fund or being
in policy default, as defined in W. Va.cmommz,ﬂlmto maintain mandatory workers' compensation coverage, of faillure to
Wmikoﬁa&ﬁmuawkm’mmn ae!f-insuredsmphmr.;\nmphya;knmm employer default if it has entered
into a repamagmemantwﬂhmemmmdmminanﬂamwi&m‘eobﬁgaﬁuumderm
repayment agresment.

“Related party” means a parly, whether an individual, corporation, parinership, association, fimited liabliity company or any other
funnwbushusaundaﬁmormwwmmm. relsted io any vendor by blocd, marriage, ownership or corntract through
M‘fldlﬂ:epartyhasamhﬁonshbufowrmhipwoﬂmwmmmmmﬂﬁwmmwﬂmﬁmwmtmm
confrol a portion of the benefit, profit or other > mmmaammmmmmmm
amlﬂwtmwmmpmmufhewmammt

WITNESS THE FO SIGNATURE:
Vendor's Neme: __ Civil Teth Engineering IA

Ammadﬁgnamm:;g/;v T . \\f‘“‘- Date: %{Z.L;!z..a
o, Jr/mu’ﬂ :

County of 11k : , to-wit

Taken, subscribed, andswomtobefcmmemiaz.(‘&yof MW .20_2.0

My Commission expires ‘2 | ' O 20__2‘? % N\
: & &
: ’ '. Virginia NOTARY PUBUC(/ : W

TYMIA MILBEE g i
P Affidevit (Revised 01/19/2018)

City National Bank
102 Poplar Fork Rd.
s Scott Depot. WV 25560
g My commissicn espires Cecember 10, 2022

P
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Statement of Qualifications Page No. 1A
Civil Tech Engineering, Inc.
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SECTION A - ABANDONED MINE LANDS EXPERIENCE

COo00000O0o0000000000000000D

1. More than 50 years combined experience with AML Projects: The principals of
Civil Tech Engineering, Inc. have gained AML experience providing professional services to the OSM,
WVDEP, and BRIM on abandoned mine lands projects including: Subsidence, Landslides, Mine Drainage,
Mine and Refuse Fires, Mine Shafts, Water Impoundments, and Pollution of Ground and Surface Water.
Recent AML Projects performed for the WVDEP AML&R Offices located in Bridgeport, Oak Hill,
and Charleston, WV include:

Thomas (Sunrise Sanitation) Mine Drainage Project (DEP14171). Complete June, 2010.
Thomas Sunrise Sanitation Mine Blowout (Emergency Project). Complete Spring, 2009.
Prospect Valley Highwall #4 (DEP 14433). Complete 2011.

Winifrede (McFann) Portals (DEP 14479). Complete 2011.

Pines County Club (Ponds) Subsidence (DEP14633). Preliminary Design — Project Cancelled.
Douglas Water Line Extension (DEP14951). Construction Complete 2013.

Cambria Portals & Drainage Design (DEP 14845). Construction Complete 2012.

Birds Creek Portals (DEP 15065). Construction complete 2012,

Nellis (Smith) Drainage (DEP15002). Construction complete 2012

Zebb’s Creek Highwall #2 (DEP14991). Construction complete 2011.

Hawkinberry Hollow Portals and Drainage (DEP 15220). Construction complete 2012.
Stowe Refuse Piles (DEP15586). Construction Complete 2014.

Witcher Creek Portals and Refuse (DEP15601). Construction Complete 2014,

Ridenour Complex (DEP15598). Construction complete 2013.

Braeholm (Evans) Portals & Drainage (DEP15634). Construction complete 2013.
Montecarlo Complex (DEP16032). Complete through bidding 2014 Cancelled after bidding.
Grafton #4 Refuse & Highwall (DEP16073) — Construction Complete.

Little Daycamp Project (DEP16033) — Construction Complete 2015

Oldhouse Branch Refuse (DEP16395) — Construction Complete

Booths Creek Browning Farm Mines (DEP16430) — Construction Complete

Rt. 49 (Goolsby) Landslide (Emergency Project) — Construction Complete

Monarch Portals — Construction Complete

Chaffey Run Strip — Awaiting Permits

Lake Bell Portals — Construction Complete 2019

Pine Bluff (Wilson) Refuse — Design Complete, Permitting Underway — 2020 Construction

2. Principals of Civil Tech were responsible for planning, performing, and

managing past AML work performed by Triad prior to February of 1996: Prior to
forming Civil Tech, Mark Pennington managed the branch office of Triad Engineering in St. Albans, West
Virginia. Jennifer Pennington was a senior engineer in that office. While employed by Triad, our
principals were responsible for the performance and/or management of virtually all AML projects
performed until February of 1996 when we resigned from Triad. A total of approximately 137

AML projects were completed during the period of 1990 to early 1996.

3: Civil Tech Mine Subsidence Determinations: Our corporate AML experience is
detailed on the enclosed CCQQ forms. Our recent corporate experience includes examination of structures
to determine cause of damage and mining relatedness. We have performed these mine subsidence
determinations using information on file with the WVGS, and with the assistance of AML personnel and
records. Services have been provided for insurance companies and BRIM.

4, Civil Tech has demonstrated experience and professional capability in all
aspects of engineering and support services required to successfully complete AML

Projects. Since forming Civil Tech, our staff has successfully completed nearly 2000 projects. Services
provided have included: surveying and mapping, subsurface investigations, laboratory analysis,
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geotechnical engineering, structural design and assessment, environmental engineering, sewer & stormwater
projects, land use/planning, reclamation, hydraulic/hydrologic studies, flood routing, dam break analysis
and risk assessment, design engineering, plans, specifications, bidding, contract administration, and
construction monitoring. See enclosed CCQQ forms for Civil Tech Engineering, Inc. and Sections B.1 thru
B.4.

X As highlighted in this submittal, our experience with the design of civil
infrastructure and dam design combined with our AML experience makes our

company uniquely qualified for AML Design Projects.

A partial listing of AML experience gained while employed by Triad during 1990 to
1996 is presented in this submittal along with other related projects which include
photographs to showcase our capability to provide services for AML projects.

AML Projects Performed in 1990
O Approximately 20 projects were completed.
O These projects included: mine drainage, subsidence, and landslides.

0 Typical Projects included:

Carbondale Portals, Smithers, WV
< AML Representative: Neil Robinson
< Services Provided: Drilling, Sampling, Engineering

Tuppers Creek (Burford) Landslide, Kanawha Co., WV

< AML Representative: Michael Richardson

< Services Provided: Surveying, Mapping, Drilling, Stability Analysis, Mine Drainage Control, Mine
Seals, Plans, Specifications, Bidding Assistance.

AML Projects Performed in 1991
O Approximately 20 projects were completed.
0 These projects included: landslides, mine shafts, subsidence, mine and refuse
fires, and mine drainage.
O Typical Projects included:

Pine Creek Mine Shaft, Logan Co., WV
< Work Performed for AML
< Services Provided: Surveying, Mapping, Drilling, Plans, Specifications, Bidding Assistance.

Monaville School Subsidence Determination, Logan Co., WV
< Work Performed for AML
< Services Provided: Drilling and Engineering

AML Projects Performed in 1992

O Approximately 25 projects were completed.

O These projects included: landslides, subsidence, mine shafts, refuse fires, and
mine drainage.

O Typical Projects included:
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McMillian Drainage, Davis Creek, Kanawha Co., WV
< Work Performed for AML
< Services Provided: Surveying, Mapping, Drilling, Lab, Engineering.

Millburn Burning Refuse, Kanawha Co., WV
< Work Performed for AML
< Services Provided: Surveying, Mapping, Drilling, Lab, and Engineering

AML Projects Performed in 1993
O Approximately 26 projects were completed.
O These projects included: aerial surveying and mapping, landslides, subsidence,
and mine drainage.
O Typical Projects included:

Eckman Refuse Pile, McDowell Co., WV
< Work Performed for AML
< Services Provided: Ground Control, Aerial Photography, Aerial Mapping.

Oxley Subsidence and Slide, Davis Creek, Kanawha Co., WV
< AML Representative: Michael Richardson
< Services Provided: Surveying, Drilling, Engineering

AML Projects Performed in 1994
0 Approximately 27 projects were completed.
O These projects included: aerial surveying and mapping, landslides, subsidence,
and mine drainage.
0 Typical Projects included:

Turner Landslide, Belle, WV

< Work Performed for AML
< Services Provided: Surveying, Mapping, Drilling, Sampling, Plans, Specifications, Bidding
Assistance

Sammons Drainage, Chauncey, WV
< Work Performed for AML
< Services Provided: Drilling and Engineering

AML Projects Performed in 1995
0 Approximately 19 projects were completed.
O These projects included: aerial surveying and mapping, landslides, subsidence,
burning refuse, and mine drainage.
O Typical Projects included:

Mullins Subsidence, Crab Orchard, WV
< AML Representative: Michael Richardson
< Services Provided: Drilling, Sampling and Engineering

Big Cub Creek Refuse Pile
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< AML Representative: Dean Stiltner
< Services Provided: Aerial Photography, Ground Control, Aerial Mapping

Sample design drawings and photographs from our recent AML Projects follow this page.
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Civil Tech Engineering, Inc.

Last Revised June 2018
SECTION B.1 - HISTORY OF FIRM
0 Services: Civil Tech Engineering, Inc. has provided in-house professional engineering

services since 1996 in the following areas of expertise.

O AML Design Services

0 Civil Design/Consulting

O Wastewater Treatment and Collection

O Dam Safety, Design, and Rehabilitation

N Geotechnical Engineering

O Surveying & Mapping

[ Construction Contract Administration/Construction Monitoring

O Background: Civil Tech Engineering Inc. was formed in 1996 by our principals, Mark
and Jennifer Pennington. Prior to forming Civil Tech, Mark Pennington managed the
branch office of Triad Engineering in St. Albans, West Virginia. Jennifer Pennington

was a senior engineer at Triad. Our principals have a combined experience of more than

70 vears in civil and geotechnical engineering.

(] Typical Projects and Capability: Since forming Civil Tech, our staff has provided
professional engineering services for a variety of clients and projects involving:

AML Design Services

60 Dam rehabilitation and design projects

Site planning, development, and permitting

Sanitary sewer/storm water segregation

Storm water evaluation and design

Foundation investigation and design for buildings, water tanks, etc.
Landslide investigation and design

Construction storm water pollution prevention plans and permitting
USACOE 404 Permitting.

Topographic mapping to support our engineering projects
Construction monitoring and testing for our design projects
Construction contract administration for our design projects

Cause of damage assessment of residential and commercial structures for insurance companies
Subsidence Claims for BRIM

Oooooooooogoo

o R |

O Submittal: We have prepared this submittal to illustrate our complete capabilities in
civil engineering. The reader will find information on a variety of projects intended to
illustrate the quality of our work, complete capability, and qualifications to provide the
engineering services for most civil engineering projects.
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SECTION B.1 - OFFICE, STAFF, & EQUIPMENT
Office: All work is performed from our office located in Hurricane, West Virginia. The
physical address, telephone number, email address and
staff information is provided below:

CIVIL TECH ENGINEERING, INC.
300A Prestige Drive
Hurricane, West Virginia 25526

Phone 304-757-8094
Fax 304-757-8095
email civiltechl@frontier.com

Principals:
Mark E. Pennington MS, PE, PLS

Jennifer E. Pennington PE, PLS

Staff:

H Tom Brown PE — Senior Engineer

Robert Kessler - Senior Geologist

Charles Arthur Jr. - CADD

H Neal Craig - CADD

Scott Barnes — Senior Engineering Technician

Resumes: Resumes for key personnel and staff follow this section.

Equipment: Civil Tech Engineering, Inc. maintains complete in-house computer
equipment and software to support our engineering services. This equipment is
complimented by our electronic survey instruments and data collectors.



RESUME OF MARK E. PENNINGTON
PRESIDENT - CIVIL TECH ENGINEERING INC.
11-20-17
EDUCATION:

B.S.C.E. - Civil Engineering - 1977 - West Virginia University
M.S.C.E. - Civil Engineering - 1985 - West Virginia College of Graduate Studies

PROFESSIONAL REGISTRATION:

Registered Professional Engineer - West Virginia, Virginia, Ohio, and North Carolina
Professional Surveyor - West Virginia

EMPLOYMENT HISTORY:

Principal Engineer -CIVIL TECH ENGINEERING, INC.
President February 1996 to Present

Chief Engineer -Heeter Construction, Inc., Spencer, WV

Vice President February 1996 to April 1997

Principal Engineer -Triad Engineering, Inc., St. Albans, WV

Vice President September 1980 to February 1996

Staff Engineer -American Electric Power Service Corporation

Civil Engineering Laboratory - May 1977 thru July 1978
Ash Utilization & Research - August 1978 to Sept. 1980

PERTINENT EXPERIENCE:

General: Mr. Pennington is one of the founders and president of Civil Tech Engineering Inc. In this
capacity, he is responsible for overall management of the company, business development, proposal
preparation, and the direction/technical review of all engineering work produced by the company.

After graduation from college, Mr. Pennington worked as a staff engineer for American Electric Power. He
initially performed various engineering tasks for the Civil Engineering Lab in New Haven, West Virginia.
He later joined the ash utilization and research section where was involved with landfill design and testing.
Mr. Pennington authored the “Fly Ash Structural Fill Inspection and Training Manual” dated February 15,
1979 which is still in use today in the AEP system. Recently, Mr. Pennington managed compaction testing
at the John Amos Plant Quarrier Landfill under contract with AEP.

Prior to establishing Civil Tech Engineering, Mr. Pennington served as Branch Manager of the St. Albans
Office of Triad Engineering, Inc. In this capacity, he supervised and coordinated all projects performed by
the St. Albans Office and managed over 60 employees including; engineers, geologists, technicians,
designers, draftsmen, environmental technicians, surveyors, drillers, marketing, and clerical personnel. Mr.
Pennington's areas of expertise include: general civil design, dam design/rehabilitation/safety, abandoned
mine lands reclamation, geotechnical engineering, hazardous and municipal waste design/permitting,
hydraulics, hydrology, groundwater studies, laboratory testing, surveying and mapping, drilling, construction
inspection/testing, and construction project/contract administration. Mr. Pennington also reviewed and
approved mine permits for the Logan Office of Triad Engineering.

Page 1 of 4



RESUME OF MARK E. PENNINGTON CONTINUED
Mr. Pennington has provided and directed engineering services on nearly 2000 projects since forming Civil
Tech Engineering, Inc. These projects have been performed for clients including: WVDEP-AML, BRIM,
Steel of West Virginia, FMC, WVDNR, WVDEP, Dominion Generation, Duke Energy, Huntington Area
Development Authority, City of Belington, Culloden PSD, City of South Charleston, City of Thomas, City
of Pennsboro, Cedar Lakes Conference Center, Middleport Terminals, Contractors, Architects, Private Home
Owners, and insurance companies. Mr. Pennington has been responsible for a wide range of engineering
projects and services including:

Non Nuclear Power Plant Civil Design Services

Dam Inspection, Design, and Rehabilitation

Surveying and Mapping

Abandoned Mine Land Reclamation Projects

Foundation Investigations for Industrial, Commercial, and Residential Structures
Civil Design for Residential/Commercial Projects.

Damage Investigation/Evaluation of Commercial/Residential Structures.
Mine Subsidence Claims

Municipal Landfill Design/Permitting

Municipal Sewage Design and Permitting

Water Line Extension

Hazardous Waste Landfill Design/Permitting

Groundwater Contamination Studies

Stormwater Design and Control

Erosion and Sediment Control Design and Permitting

Construction Quality Control

Construction Contract Administration

Non-Nuclear Power Plant Engineering Services: Mr. Pennington started his career as an employee of AEP
working as a staff engineer in the civil engineering lab and ash utilization sections where he gained
experience with civil design, materials testing, and geotechnical engineering associated with dam and power
plant construction. Since forming Civil Tech he has been the engineer of record on power plant projects for
clients including AEP, Dominion Generation, and Duke Energy. Typical services have included civil design,
geotechnical engineering, surveying, permitting, and construction phase services. Projects have included:
dams, railroad spurs, pavements, walls, dams, ammonia unloading, coal handling, ponds, cooling towers, and
ash landfills. Mr. Pennington has also managed projects for Dominion at Mt. Storm Power Station since
2000.

Civil Design, Municipal Sewage and Water Service: Mr. Pennington was the design engineer for a

$ 3,000,000 sanitary sewer/storm water segregation project for the City of Thomas, West Virginia. He
routinely assists the City of Thomas with the evaluation of storm water problems and has been responsible
for the design and construction of a $ 750,000 storm water improvement project which was completed in
2006. Phase I of the sanitary sewer/stormwater segregation project for the City of Thomas was completed in
2009. Past experience with general civil engineering including utility and roadway infrastructure, site
grading, storm water, and permitting has included large commercial and private projects such as Southridge
Centre (100 acres), First Church of God (10 acres), Ridgeline Developments (100 acres), Dudley Farms (50
acres), and recent 2 acre developments for hotel sites in Mineral Wells, and Weirton, West Virginia. He was
recently responsible for the design of a 1 %2 mile water service extension for the town of Douglas, West

Virginia.
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RESUME OF MARK E. PENNINGTON CONTINUED

Dam Safety: Mr. Pennington is qualified in the field of dam safety, rehabilitation, and design. He is
responsible for performing over 70 annual safety inspections for various dams and clients throughout West
Virginia and surrounding states. Mr. Pennington has been responsible for the design of over 48 dam
rehabilitation projects. His areas of expertise include the use of Roller Compacted Concrete (RCC) in the
rehabilitation of dams. Mr. Pennington made a presentation at the ASCE fall technical conference in 1994
discussing the use of Roller Compacted Concrete as overtopping protection at the Anawalt Lake Dam. A
partial list of typical dam design and rehabilitation projects for which Mr. Pennington has been responsible is
provided below:

e Cacapon Park and Reservoir Dams, Cacapon State Park

No. 2 Impoundment Dam Modification - Union Carbide, Sistersville, WV
Anawalt Lake Dam (new construction) - WVDNR - McDowell Co, WV
Warden Lake Dam Modification - WVDNR - Hardy Co., WV

Seneca Lake Dam Modification - WVDNR - Pocahontas Co., WV

Teter Creek Lake Dam Modifications - WVDNR - Barbour Co., WV
Belington Water Supply Dam Modifications - City of Belington - Barbour Co., WV
FMC Tailings Pond Dam Modifications - FMC Corp.- Bessemer City, NC
Water Supply Dam Modifications - Culloden PSD - Culloden, WV

Joyce Lake Dam Modifications - Joyce Properties - Clarksburg, WV
Handley Dam - WVDNR - Pocahontas Co., WV

Thomas Dam Rehabilitation - City of Thomas, WV

Old Pond 11 - McClintic Wildlife Management Area

Wells Lock and Dam Emergency Repairs, Elizabeth, WV

Rollins Dam Emergency Repairs, Ripley, WV

Handley Dam Modifications, Pocahontas County, WV

Winterplace Dam, Raleigh County, WV

Anawalt Flood Damage Repairs, McDowell County, WV

Bailey and Lemley Dams, Monongalia County, WV

Wilson Big Hollow Dam, Hampshire County, WV

Burches Run Dam Height Reduction, Marshall County, WV

Mt. Storm Power Station Dam, Grant County, WV

Deegan and Hinkle Dam Modifications, Bridgeport, WV

Mill Run Water Supply Dam, Mt. Top PSD, Mt. Storm, WV

Canaan Valley Resort Water Supply Reservoir, Davis, WV

Dawson Dam Modification, Dawson, WV

Plum Orchard Dam Seepage Collection and Maintenance Bench, Fayette Co. WV
e Palestine Hatchery Reservoir Dam Repair, Elizabeth, WV

Construction: Mr. Pennington provided engineering and construction management services to Heeter
Construction of Spencer, West Virginia in 1996 and 1997. He assisted Heeter with bidding, project
management, and any technical problems requiring engineering expertise. During 1996 and early 1997
while with Heeter Construction, he served as the assistant project manager for the construction of a 10
million dollar flood control levee designed by the US Army Corps of Engineers for the City of Moorefield,
West Virginia. Mr. Pennington has recently provided bidding and construction consultation as well as value
engineering proposals, waste site design, and other engineering services for Heeter Construction.

Page 3 of 4



RESUME OF MARK E. PENNINGTON CONTINUED

US Army Corps of Engineers: While with Triad Engineering, Mr. Pennington managed the Huntington
District Corps of Engineers indefinite delivery geotechnical contract for a period of 3 years. During this
time, he was responsible for the design of Charleston Haddad Riverfront Park, certification of Pond 16 (a
small dam designed by the COE at McClintic WMA), landslide investigations, seepage/stability analysis for
flood levees, and numerous re-analysis investigations for dams including Dillon and Beech City Dams in the

State of Ohio.

Mine Permitting/Surveying: While employed by Triad Engineering, Mr. Pennington was responsible for
review and approval of mine permitting and surveying operations conducted in the Logan, West Virginia

Office of Triad.

WVDEP-AML Experience: Mr. Pennington has been responsible for the completion of more than 25 AML
projects for the WVDEP since 2008. These projects have ranged in size from under $ 250,000 to over $
1,000,000. He was also responsible for all AML work produced by the St. Albans office of Triad
Engineering prior to resigning from the company in early 1996. His work included proposal preparation,
planning, direction, management, and performance of all engineering activity associated with Triad’s AML
contract. Mr. Pennington was responsible for the successful completion of approximately 137 projects
during the period from 1990 to 1996. His expertise includes the abatement of mine related problems
associated with subsidence, blasting, landslides, mine drainage, refuse fires, mine fires, mine shafts,
drainage, impoundments, and groundwater/surface water pollution. Since leaving Triad and forming Civil
Tech, he has also been responsible for the investigation of mine subsidence claims throughout West Virginia
for the State Board of Risk and Insurance Management (BRIM) and various insurance companies including
State Farm and Nationwide. Prior to working with the WVDEP - AML, he worked with the Federal Office

of Surface Mining on similar projects.

Insurance and BRIM Investigation: During Mr. Pennington’s career, he has provided professional
engineering services to insurance companies including State Farm, Nationwide, St. Paul, Westfield,
Travelers, Allstate, Prudential, Hartford, and others. From 2002 to 2005, Mr. Pennington also investigated
numerous mine subsidence claims for BRIM. Services provided to insurance companies have included
examination/evaluation of damage to various structures including:

e Light Commercial Buildings

e Residential Houses
Manufactured Houses

Small Bridges
Retaining/Basement Walls
Pavements/parking lot surfaces
Chimneys/fireplaces
Municipal Concerns

Mr. Pennington is experienced in the assessment of damage caused by wind, flood, snow, erosion, fire,
leaking utility lines, earth movement (problem clay soils, settlement, landslides, etc.), vehicle impact,
structural defects/failure, and manufacturing defects (related to housing), blasting and subsidence related to

mining.
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RESUME OF JENNIFER E. PENNINGTON
PRINCIPAL ENGINEER
11.20.17

EDUCATION
BSCE - Civil Engineering - 1988 - University of Kentucky

CERTIFICATION/REGISTRATION

Registered Professional Engineer - West Virginia
Licensed Land Surveyor - West Virginia

EMPLOYMENT HISTORY
Principal Engineer Civil Tech Engineering, Inc., St. Albans, WV

March 1996 to Present
Senior Engineer Triad Engineering, Inc., St. Albans, WV, 1988 to 1996

PERTINENT EXPERIENCE

Ms. Pennington has served as a team member and project manager on AML, civil design, and geotechnical
projects involving abandoned mine land reclamation, subsurface investigation, geotechnical analysis, and
dam design. She has been responsible for technical analysis and review of all AML projects completed by
Civil Tech since 2008. She was responsible for all dam design and rehabilitation projects, and projects
performed for the Huntington District Corps of Engineers (HDCOE) while employed by Triad Engineering
during 1988- 1996. Work performed on those projects and current projects for which she is responsible at
Civil Tech Engineering include:

° Geotechnical Investigation and Analysis

° Civil Design

o Hydrologic/hydraulic analysis using HEC-1, HEC-2, and Dams2 Computer Programs

° Stability Analysis using UTEXAS2, PCStable5, and HDCOE Hand Check Methods

° Seepage Analysis using graphical flow net and HDCOE mathematical methods

° Preparation of Project Narratives, Design Drawings, Specifications, Construction Schedules, Erosion
and Sediment Control Plans, and Construction Cost Estimates.

Since the company was formed, Civil Tech Engineering has performed numerous dam safety inspections,
dam breach analysis and risk assessments, geotechnical studies, and dam rehabilitation design projects. Civil
Tech has also completed 20 AML projects since 2008. Ms. Pennington has been responsible for project
management on these and many other large scale projects including geotechnical and foundation
investigations. She is proficient in organizing and maintaining scheduling during the course of long term
projects. She has complete familiarity with all of the above mentioned in house computer programs as well
as Word, Excel, AutoCad, Eagle Point, Flowmaster, HEC-HMS, Dams2, HEC1 and I, HECRAS, and

Hydrocad.

Ms. Pennington is responsible for technical review of all work produced by Civil Tech. In this capacity, she
reviews and approves all work produced by the company including AML, civil design, and dam safety
projects.



I
H. Thomas Brown

Objective Engineering Management

Work experience 2004-2017 (Retired) City of Bridgeport Bridgeport, WV
Director of Community and Public Works

e Managed City Departments: Engineering & GIS, Public Works, Public
Utilities, Community Development and Parks & Recreation.

e Employee Evaluations: GIS Manager, Office Manager, Department
Directors

e Prepared Annual Budget for Engineering/GIS Department

e Reviewed and Recommended Department Directors Budgets

e Managed Engineering Consultants and Contracts

e Prepared, Reviewed, Managed and Inspected all Construction Contracts

1991-2003 Harman Construction, Inc/West Virginia Paving, Inc
Grafton/Charleston, WV

Senior Estimator (2001-2004)

e Prepare and sign construction cost estimates: Paving, Roadway Repair &
New Construction, Excavation, Utility (water, sewer & storm drainage)
construction & repair and Retaining wall.

e Review and sign Contracts, Change orders, and Sub-Contracts

e Purchase Materials

Grafton Office Manager (1998-2001)

e Prepare, review, and sign: Cost proposals, Contracts, Change Orders, and
Sub-Contracts

e Purchase Materials
e Schedule: Crews and Sub —Contractors
e Close Branch Office

Senior/Chief Estimator (1991-1998)

e Prepare, review and recommend for signature: Cost proposals, Contracts,
Change Orders, and Sub-Contracts

e Manage: Company Safety Program, Equipment Maintenance and repair, and

e Schedule: Crews and Equipment



1987-1991 Advanced Surveys, Inc Prince Fredrick, MD

Project Engineer

e Prepare, review and recommend for signature: Engineering Proposals and
Contracts

e Manage: Engineer, Technicians, inspectors and CAD system
e Schedule: Project designs, Project Inspections, and Sub-Consultants

e Prepare plans, specifications and contract documents: Commercial and
Residential developments, Roadway and Intersection modifications and
improvements, utility improvements and drainage improvements; including
all studies and calculations required for excavation, grading, water, sewer,
storm drain, storm water management, paving, side walk, curb and sediment
control plans

1986-1987 Trible Construction, Inc.. Manassas, VA

Estimator

e Prepare, review and recommend for signature: Cost proposals, Contracts,
Change Orders, and Sub-Contracts : Utility, Grading and Site Construction

e Purchase Materials

e Market Company

1986-1986 The Driggs Corporation. Capitol Heights, MD
Estimator

e Prepare, review and recommend for signature: Cost proposals for excavation
and utility projects

1985-1986 Marvaco, Inc.. Capitol Heights, MD
Senior/Chief Estimator

e Prepare, review and recommend for signature: Cost proposals for excavation
and utility projects

1984-1985 CMX Industrial Ceramics.. Bridgeport, WV
Manager
e Manage: Coal preparation plant rebuild shop

1983-1984 Hopke Company, Inc... Alexandria, VA
Estimator

e Prepare, review and recommend for signature: Cost proposals for utility
projects

1981-1983 Soil Conservation Service Morgantown, WV
Technician
e Economic and hydraulic study preparation



1972-1981 Various

e Construction, Retail and Church Service

Education December 1982 West Virginia University Morgantown, WV
Civil Engineering
e BSCE

Accreditations West Virginia Professional Engineer License

West Virginia Professional Surveyor License

Professional American Society of Civil Engineers

membershi
e North Central West Virginia Highway Engineers



RESUME OF ROBERT R. KESSLER
GEOLOGIST
11-11-17

EDUCATION:

B.S. - Geology - 1965 - Ohio University
Post Graduate Work - 1965 to 1966 - Geology - Ohio University
B.S. - Mathematics - 1980 - University of Charleston

CERTIFICATIONS:

Certified Aggregate Inspector - WVDOH

Certified Concrete Inspector - WVDOH

Certificate of Completion - Wetland Training - WVDOH

Certificate of Completion - Techniques for Pavement Rehabilitation - WVDOH
Certificate of Completion - Aerial Photo Interpretation - WVDOH

Certificate of Completion - Alkali Silica Reactivity in Concrete - FHWA

EMPLOYMENT HISTORY:

Geologist - Civil Tech Engineering, Inc. 1996 — present
Responsible for all geologic studies/investigations.
Typical projects include mining subsidence investigations,
Teter Creek Dam, Thomas Dam, Old Pond 11 Dam, and
Seneca Dam, Cacapon State Park Dam Modifications.

Geologist - Aggregate Group, West Virginia Division of Highways

Group Leader August 1998 to Present, Materials Control Division
Division Reorganization

Geologist - All Materials Testing Sections & Roadway Analysis

Testing Group Leader West Virginia Division of Highways

April 1992 to August 1998, Materials Control Division

Division Reorganization

Geologist - West Virginia Department of Transportation

Technical Advisor January 1986 to April 1992, Materials Control Division
Division Reorganization

Geologist - Aggregate Section, West Virginia Department of Highways

Assistant Director May 1984 to January 1986, Materials Control Division



RESUME OF ROBERT KESSLER CONTINUED

Geologist - Aggregate Section, West Virginia State Road Commission
Section Leader May 1969 to May 1984, Materials Control Division
Geologist - Aggregate Section, West Virginia State Road Commission

July 1966 to May 1969, Materials Control Division

PERTINENT EXPERIENCE

Mr. Kessler has performed geologic study on eleven mine subsidence claims investigated
by Civil Tech for BRIM since 1996. Geologic investigation has included review of
available mining maps and the county geologic reports providing important information
concerning mining history and geologic formations and mine subsidence potential.

In addition to his duties reviewing mine subsidence claims, Mr. Kessler has also been
responsible for the geologic study and investigation for over 40 dam rehabilitation
projects in West Virginia.

Mr. Kessler has an intimate knowledge of geologic formations in the state of West
Virginia and has recently authored and published a book on the geology of the Kanawha
Valley.



RESUME OF CHARLES D. ARTHUR, Jr.

SENIOR DESIGNER
10-01-14
EDUCATION:
June 2000 Benjamin Franklin Career and Technical Education Center Dunbar, WV

Computer-aided Drafting/1080 hours

Honor roll in computer drafting, experience with MicroStation 95/SE, AutoCAD
2000, Windows 98 SE, 3D drawings, mechanical/architecture drawings,
isometric/oblique drawings and orthographic projections

June 1997 Benjamin Franklin Career and Technical Education Center Dunbar, WV
Welding/1,320 hours
Honors included a second place finish in the State Welding Competition, Elkins,
WV, April 1997 sponsored by the Vocational Industrial Clubs of America,
Certificate of Recognition and experience with SMAW, GMAW, GTAW and TB
Dec 1993 Richmond Technical Center Richmond, VA
Welding/72 hours
Honor roll in welding, experience with SMAW, GMAW, GTAW and TB
June 1990 Dunbar High School Dunbar, WV
Diploma
EMPLOYMENT HISTORY
June 2000 to  Civil Tech Engineering, Inc. Hurricane, WV
Present Senior Designer
Responsible for preparation of design drawings using Autocad Civil3D software,
survey party chief, and evaluation of mine maps and subsidence.
July 1999to  Custom Upholstery St. Albans, WV
June 2000 Helper/Deliverer Part Time
Experience keeping track of shop inventory and related sales, tearing down
furniture to be upholstered and transporting furniture
Aug 1997t0  American Commercial Barge Line Jeffersonville, IN
June 1999 Deck Hand
Experience rigging barges together, making locks, chipping, grinding, painting,
working in close quarters and maintaining tug boats/chemical barges
Jan 1995to  Pizza Hut Inc. South Charleston, WV
Aug 1997 and  Shift Manager



RESUME OF CHARLES D. ARTHUR, Jr. Continued

July 1989to  Experience updating customer data, completing close of daily receipts, insuring
June 1993 that paperwork balances, operating computerized cash register and possessing
exemplary customer and employee relations

June 1993 to  First Choice Equipment Ashland, VA
Dec 1994 Mechanic
Experience maintaining tractor-trailers, various welding jobs, paint preparation

and painting

PERTINENT EXPERIENCE:

Since joining Civil Tech in 2000, Mr. Arthur has been responsible for preparation of design
drawings using Autocad for a variety of civil engineering, AML, mine subsidence claims, hotel
site development, and dam modification projects. A partial list of projects including recent AML
experience follows:

Cacapon Dam Modifications

Palestine Hatchery Reservoir Dam Repairs

Dawson Dam Modifications

Plum Orchard Seepage Collection and Maintenance Bench
Greenbrier River Trail Landslide Repair

North Bend Rail Trail Erosion Repairs

Old Pond 11 Dam Rehabilitation

Anawalt Flood Damage Repair

Teter Creek Dam Modification

Wells Lock and Dam Repair

Wilson Big Hollow Dam

Winterplace Dam Modification 1 and 2.

Cedar Lakes Dam No. 2 Flood Damage Repair

Bailey and Lemley Dam Modifications

Deegan and Hinkle Dam Modifications

Thomas (Sunrise Sanitation) Mine Drainage Project (DEP14171).
Thomas Sunrise Sanitation Mine Blowout (Emergency Project).
Prospect Valley Highwall #4 (DEP 14433).

Winifrede (McFann) Portals (DEP 14479).

Pines County Club (Ponds) Subsidence (DEP14633).
Douglas Water Line Extension (DEP14951).

Cambria Portals & Drainage Design (DEP 14845).

Birds Creek Portals (DEP 15065).

Nellis (Smith) Drainage (DEP15002).

Zebb’s Creek Highwall #2 (DEP14991).

Hawkinberry Hollow Portals and Drainage (DEP 15220).
Fairfield Inn and Suites, Weirton, WV

Holiday Inn Express, Mineral Wells, WV

Thomas Sunrise Sanitation Mine Drain

Thomas Storm Water Improvements

Thomas Sewer/Storm Water Segregation Project
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Amish Exchange

Mine Subsidence and Insurance Investigations
Landslide corrections

Geotechnical Investigations

VVVY

Mr. Arthur also serves as survey crew chief for property and topographic mapping projects for
Civil Tech Engineering. During his employment he has also provided construction inspection
and testing services for civil and dam modification projects and has inspected subsurface
investigation projects for geotechnical projects.

Mr. Arthur is also certified by the State of West Virginia as a pre-blast inspector.



RESUME OF SCOTT T. BARNES
SENIOR ENGINEERING TECHNICIAN — CONSTRUCTION MANAGER
11.20.17

EDUCATION:

Great Bridge High School

Great Bridge, Virginia 1973

North Carolina Commercial Contractor’s License.

North Carolina Real Estate License.

North Carolina Department of Transportation Concrete Technician.

EMPLOYMENT HISTORY

Resident Technician

Civil Tech Engineering Inc.

September 2016 — Present

Resident Technician for Cacapon Dam Modifications. Responsible for daily oversight of a § 1.7
Million construction project and reporting. Served as owner and engineer’s site representative.
Project was completed on time and within budget.

Superintendent

Housecraft, LLC, College Park, Maryland.

June 2014 — May 2015

76 Kalorama Circle, Washington, D.C.; 3.2 million dollar renovation and addition which
included a substantial amount of concrete work. The owners of the home terminated the contract
with Housecraft in May of 2015, but requested that I help to complete the renovations. I
remained on the job until January of 2016.

Superintendent

F.D. Neal Construction, Woodstock, Virginia
June 2012 - May 2013

Foundation repairs, soil retention, new construction utilizing A.B. Chance Helical piers

Superintendent

Southland Concrete, Dulles, Virginia
June 2004 — March 2012

Concrete construction subcontractor, superintendent on the following:
Tysons 11, ten floor, steel frame office building.

Steeplechase, four tilt-ups- office/warehouses. Tucon Construction.

Lafayette, two tilt-ups-office/warehouses. Utica Contracting.

Avalon, three tilt-ups - office/warehouses. Tucon Construction.

DEA Data Center, tilt-ups. Hitt Contracting.

US Pharmacopeia, concrete frame multi-story parking garage and office. DPR.
Northwoods, six tilt-ups, office/warehouses.
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RESUME OF SCOTT T. BARNES CONTINUED

Wisconsin Place, concrete frame 15 story apartment and below grade parking. I was one of
three Southland Concrete superintendents on this job. Turner Construction.

Woodgrove High school, steel frame and masonry. Davis Construction.

Nap of the Cap, two precast buildings on CIP walls and two story steel frame office. Hitt
Contracting,

Vida Fitness, concrete frame three story. Forrester.

United Therapeutics, concrete frame, seven floors. [ completed the last four months of this
job. DPR.

Inova Fairfax Hospital, concrete frame, 11 floors. I completed the last five months of this
job. Turner Construction.

Superintendent

Federal Concrete, Centerville, Virginia
August 2003 - June 2004

Residential stamped concrete.

Superintendent

Southland Concrete, Dulles, Virginia
October 2002 - August 2003

Five tilt-ups.

Superintendent

Cleveland Cement, Richmond, Virginia

May 2001 - September 2002

Richmond Convention Center, steel frame, concrete frame, column up to 76’ tall, walls, SOG.
Turner Construction.

Superintendent

Southland Concrete, Dulles, Virginia.
January 2000 - May 2001

Steel frame and tilt-ups.

Self Employed Concrete Subcontractor

S. T. Barnes, Inc,, Jarvisburg, North Carolina.

1992 - January 2000

Commercial concrete construction with sales of 2 million per year. Owned a 28-meter
concrete pump, thirty employees. Cell tower mat foundations, two museums, schools,
foundation for the Cape Hatteras Lighthouse.

Manager, Concrete Division

Outer Banks Contractors, Kitty Hawk, North Carolina.

1983 - 1992

Commercial concrete, twenty employees, manager of two small ready mix plants, forming
and finishing crew, curb and gutter crew.
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RESUME OF SCOTT T. BARNES CONTINUED

Superintendent

Housecraft, LLC, College Park, Maryland.

June 2014 - May 2015

76 Kalorama Circle, Washington, D.C.; 3.2 million dollar renovation and addition which
included a substantial amount of concrete work. The owners of the home terminated the contract
with Housecraft in May of 2015, but requested that I help to complete the renovations. I
remained on the job until January of 2016.

Superintendent

Southland Concrete, Dulles, Virginia
June 2004 — March 2012

Concrete construction subcontractor, superintendent on the following:

Tysons I, ten floor, steel frame office building.

Steeplechase, four tilt-ups- office/warehouses. Tucon Construction.

Lafayette, two tilt-ups-office/warehouses. Utica Contracting.

Avalon, three tilt-ups - office/warehouses. Tucon Construction.

DEA Data Center, tilt-ups. Hitt Contracting.

US Pharmacopeia, concrete frame multi-story parking garage and office. DPR.
Northwoods, six tilt-ups, office /warehouses.

Wisconsin Place, concrete frame 15 story apartment and below grade parking. I was one of
three Southland Concrete superintendents on this job. Turner Construction.

Woodgrove High school, steel frame and masonry. Davis Construction.

Nap of the Cap, two precast buildings on CIP walls and two story steel frame office. Hitt
Contracting.

Vida Fitness, concrete frame three story. Forrester.

United Therapeutics, concrete frame, seven floors. I completed the last four months of this
job. DPR.

Inova Fairfax Hospital, concrete frame, 11 floors. 1 completed the last five months of this
job. Turner Construction.

Superintendent

Federal Concrete, Centerville, Virginia
August 2003 - June 2004

Residential stamped concrete.

Superintendent

Southland Concrete, Dulles, Virginia
October 2002 - August 2003

Five tilt-ups.

Superintendent

Cleveland Cement, Richmond, Virginia
May 2001 - September 2002
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RESUME OF SCOTT T. BARNES CONTINUED

Richmond Convention Center, steel frame, concrete frame, column up to 76’ tall, walls, SOG.
Turner Construction.

Superintendent

Southland Concrete, Dulles, Virginia.
January 2000 - May 2001

Steel frame and tilt-ups.

Self Employed Concrete Subcontractor

S. T. Barnes, Inc., Jarvisburg, North Carolina.

1992 - January 2000

Commercial concrete construction with sales of 2 million per year. Owned a 28-meter
concrete pump, thirty employees. Cell tower mat foundations, two museums, schools,
foundation for the Cape Hatteras Lighthouse.

Manager, Concrete Division
Outer Banks Contractors, Kitty Hawk, North Carolina.

1983 - 1992
Commercial concrete, twenty employees, manager of two small ready mix plants, forming

and finishing crew, curb and gutter crew.
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Statement of Qualifications

Civil Tech Engineering, Inc.
Last Revised June 2018

SECTION B.2 - CIVIL DESIGN

0 Design: Our principals and key personnel have been responsible for developing civil

design drawings including site grading plans, highway access, storm water and mine drain

piping and controls, highwall and portal reclamation, storm water rail road crossings,
erosion control, sanitary sewer collection and treatment, lift stations, retaining walls,
parking layout, sidewalks, handicap access, utilities, permits, specifications, and bid

documents for various projects including:

oonOoQg

I o |
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o |

o I R |

Thomas Sunrise Sanitation Mine Drain

Thomas Sunrise Sanitation Mine Blowout

Prospect Valley Highwall #4

Winifrede (McFann) Portals

Pines Country Club (Ponds) Subsidence.

Douglas WL Extension

Cambria Portals & Drainage

Zebb’s Creek Highwall #2

Bird’s Creek Portals Design

Nellis (Smith) Drainage

Hawkinberry Hollow Portals Design

Witcher Creek Portals & Refuse

Ridenour Complex

Breaholm (Evans) Portals & Drainage

48 Dam Rehabilitation Projects in WV and NC

Storm/Sanitary Segregation, City of Thomas, WV

Storm Water Improvements, Thomas, WV

First Church of God, Charleston, WV

Mt. Vernon Baptist Parking Lot Expansion

Holiday Inn Express, Mineral Wells, WV

Fairfield Inn & Suites, Weirton, WV

Various large residential developments

Robert C. Byrd Federal Court House Sidewalks, Utilities, and Drainage
Haddad Riverfront Park, Charleston, WV

Southridge Centre 100 acre Commercial Development

Ridgeline 50 acre Commercial Development

Commercial developments including: Amish Exchange, Wendy=s, Texas Steakhouse, Kenny
Rogers, etc.

Various Hazardous Waste and Sanitary Landfills

Various Abandoned Mine Land Projects

Various Landslide Stabilization Projects throughout West Virginia
Means and Methods, Pipe Crossings — CSX Railroad, Rt. 10, Rita to Midway Plaza Highway
Project

Bluestone Lake Boat Launch and Parking Design

Laurel Lake Fishing Pier Design

Dents Run WMA Shooting Range Design

Page No. 1B.2



Statement of Qualifications Page No. 2B.2
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O

Cost Estimating: Cost estimates are routinely prepared for our civil design projects.
Most recent experience in preparing cost estimates includes:

O Thomas Sunrise Sanitation Mine Drain — Project Cost $ 325,000
0 Thomas Sunrise Sanitation Mine Blowout — Project Cost $ 250,000
O Pines Country Club (Ponds) Subsidence — Project Cost $ 2.6 million

Winifrede (McFann) Portals — Project Cost $ 450,000,

Cambria Portals - Project Cost $ 682,000

Douglas WL Extension — Project Cost $ 250,000

Storm/Sanitary Segregation Project, City of Thomas - Project Cost $ 3 million
Storm Water Improvements, City of Thomas - Project Cost $ 750,000
Ansinelli Retaining Wall Replacement, Private - Project Cost $ 50,000
Fleming Street Stabilization, City of Monongah - Project Cost $ 70,000
Mt. Vernon Baptist Parking Lot Expansion — Project Cost $ 50,000
Holiday Inn Express, Mineral Wells — Project Cost Unknown

Teter Creek Dam Modifications, WVDNR, Wildlife Resources - Project Cost $ 1.2 Million
Old Pond 11, WVDNR, Wildlife Resources - Project Cost $ 150,000
Moncove Dam Rehabilitation, WVDNR - Project Cost $ 600,000
Burches Run Dam Rehabilitation, WVDNR - Project Cost $ 600,000
Deegan and Hinkle Dam Modifications — Project Cost $ 1.5 Million
Bailey and Lemley Dam Modifications — Project Cost $ 1.2 Million
Wilson Dam Modification — Project Cost  $ 250,000

Belington Dam Modification — Project Cost $ 50,000

Mill Run Dam Modification — Project Cost $ 200,000

Stony River Dam Breach — Project Cost $ 250,000.

Temperature and Flow Monitoring Weir — Project Cost $ 250,000
Jimmy Lewis Dam Modification — Project cost $ 500,000

O Pipestem and Berwind Dam Modifications — Project Cost $ 1,200,000
O Cacapon Dam Modifications — Project Cost $ 1,300,000

O Qg
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Our engineers have extensive experience in cost estimating and bidding gained on
projects which were bid and successfully constructed. This experience was gained by
Mark Pennington estimating costs for construction projects for competitive bidding while
working for Heeter Construction, of Spencer, West Virginia. See Resume for Mark
Pennington. Hayward Phillips, our senior construction inspector, has over 55 years
experience estimating and building all types of construction. Qur construction experience
is invaluable in the development of accurate cost estimates for budgeting, and
development of practical designs which are Aconstructable@.

Construction Contract Administration: We have, or are providing contract
administration on virtually all of the civil projects listed herein._Our experience has been

gained administering contracts on projects ranging in size and complexity from a few

hundred thousand to upwards of 30 million plus for the Southridee Centre/Ridgeline

developments. Mark Pennington also served as assistant project manager on a 10 million
dollar flood levee construction project for the City of Moorefield, West Virginia in 1996,
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while employed with Heeter Construction.

O Civil Project Photographs: Photographs of some of our recent projects follow this
section of the submittal.

O Sample Project Drawings: Typical design drawings from some of our projects are
enclosed to illustrate our capabilities.




CIVIL TECH ENGINEERING INC. “Attention to Detail”

FIRST CHURCH OF GOD — CHARLESTON, WV

PROJECT COST UNKNOWN - COMPLETE 2001

OO0 0O00O0OO0OD

Erosion Repair — Rip Rap Armored Ditch

TOPOGRAPHIC MAPPING

SUBSURFACE INVESTIGATION

STORM WATER CONTROLS

PERMITTING

UTILITY LOCATION & DESIGN

WASTE WATER TREATMENT — RECIRCULATING SAND
FILTER

PAVEMENT AND WALKS

PLANS AND SPECIFICATIONS

New Storm Drains and Catch Bsins

STORM WATER IMPROVEMENTS — THOMAS, WV

PR

OJECT COST $ 750,000 —- COMPLETE 2007

CO0000O

TOPOGRAPHIC MAPPING

STORM WATER CONTROLS & EROSION REPAIR
PERMITTING

PLANS AND SPECIFICATIONS

BIDDING
CONSTRUCTION CONTRACT ADMINISTRATION



CIVIL TECH ENGINEERING INC. “Attention to Detail”

HOLIDAY INN EXPRESS — MINERAL WELLS, WV
PROJECT COST UNKNOWN — COMPLETE 2007

TOPOGRAPHIC MAPPING

STORM WATER CONTROLS

PERMITTING

UTILITY LOCATION & DESIGN

WASTE WATER LIFT GRINDER STATION DESIGN

PAVEMENT AND WALKS

PLANS AND SPECIFICATIONS

CO00O0O0OO

MT. VERNON BAPTIST PARKING LOT EXPANSION — HURRICANE. WV
PROJECT COST § 50,000 - COMPLETE 2007

TOPOGRAPHIC MAPPING

STORM WATER CONTROLS

PERMITTING

PAVEMENT AND WALKS

PLANS AND SPECIFICATIONS

CO00DO
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SECTION B.3 - DAM SAFETY EXPERIENCE

O Civil Tech Experience: Civil Tech’s dam experience over the last 22 years has
included 41 Dam Modification Projects ranging in cost from $ 50,000 to $ 1,700,000.
We are also currently working on 8 new dam modification projects. All dam projects
involve civil, environmental, geotechnical, surveying/mapping, construction
monitoring, and contract administration. We believe this experience makes our
firm uniquely qualified for AML Design Work. A partial listing of our dam projects is
provided below.

Rollins Dam, Evans, WV

Seneca Dam, Pocahontas Co., WV

Teter Creek Dam, Barbour Co. WV

Wells Lock and Dam, Elizabeth, WV

Handley Dam, Handley WMA, Pocahontas Co., WV

Anawalt Flood Damage Repair, Anawalt, WV

Old Pond 11, McClintic WMA, Mason Co., WV

Burches Run Breach Plan, Moundsville, WV

9. Edwards Run Dam, Cacapon Bridge, WV

10. Culloden PSD Dam, Culloden, WV

11.  Belington Water Supply Dam, Belington, WV

12, Cedar Lakes Dam No.s 1 and 2, Ripley, WV

13.  Joyce Lake Dam, Clarksburg, WV

14. Tailings Pond No. 2, Bessemer City, NC

15. City of Thomas Dam, Thomas, WV

16. Fly Ash Dam, FMC Peroxide Plant, So. Charleston, WV

17. Dickenson Dam, FMC Sportsman’s Club, Hurricane, WV

18. Brood Pond Dam, FMC Sportsman’s Club, Hurricane, WV

19.  Winterplace Dam Modification, Winterplace Ski Resort

20.  Wilson Big Hollow Dam, Hampshire Co. WV

21, Burches Run Dam, Marshall Co., WV

22, Moncove State Park Dam, Monroe Co., WV

23.  Winterplace Dam Reservoir Enlargement, Winterplace Ski Resort
24,  Bailey Dam Rehab, Monongalia Co. WV

25.  Lemley Dam Rehab, Monongalia Co. WV

26.  Deegan Dam Modification, Bridgeport, WV

27.  Hinkle Dam Modification, Bridgeport, WV

28. Stony River Dam Breach, Grant Co., WV

29, Mill Run Dam Modification, Mt. Top PSD, Grant Co., WV

30.  Mt. Storm Lake Dam Flip Bucket Stabilization, Dominion Generation
31.  Temperature and Flow Measurement Weir Design, Dominion Generation
32. White Dam Modification, Private Owner, Sissonville, West Virginia

PNV AW~
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33. Berwind Dam Modification, Berwind WMA
34.  Long Branch Dam Modification, Pipestem State Park
35. Mt. Storm Gate Modification, Mt. Storm Power Station
36.  Jimmy Lewis Drain Pipe Repairs, Pinnacle Rock State Park
37.  Reservoir and Park Dams, Cacapon State Park
O Civil Tech has completed 41 dam modification projects and are currently working

on 8 new dam projects. Certificates of approval have been applied for and
obtained at a 100% success rate from the WVDEP Dam Safety Section.

O Our projects include; new dams, rehabilitation, flood damage repair, and
emergency repair.

] Periodic Safety Inspections are routinely performed on nearly 70 dams.

O Past Experience: Prior to forming Civil Tech in 1996, our principals were

responsible for:

O 11 Dam Modification Projects ranging in cost from $ 300,000 to $ 1,300,000.
These dams are listed below:

1. Jimmy Lewis Dam, Mercer Co., WV

2. Plum Orchard Dam, Fayette Co., WV

3. Boley Dam, Babcock State Park

4. Anawalt Dam, Anawalt, WV

5. Warden Lake Dam, Hardy Co., WV

6. Burches Run Dam, Moundsville, WV

7. Castlemans Run Dam, Wheeling, WV

8. No. 1 Impoundment, Union Carbide

3 No. 2 Impoundment, Union Carbide

10. No. 3, Impoundment, Union Carbide

11. Mill Creek Dam, Columbia Gas
a Certificates of Approval were obtained for all projects.
O Numerous Safety Inspections were also performed.

O Awards: First recipient of the WVDEP Environmental Excellence Award 2010 — Safe
Dams Category.

[ Innovation: Civil Tech specializes in the use of innovative techniques including the use of
Roller Compacted Concrete in dam rehabilitation. We have successfully completed seven
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dam rehabilitation projects using RCC in West Virginia.

a Dam Break Analysis and Risk Assessment: Civil Tech has successfully used dam
break analysis and risk assessment to reduce the hazard classification of many of our dam
projects. This analysis resulted in a reduction in the design storm and substantial savings for
our clients.

O Facility Improvements: Our dam rehabilitation projects have resulted in facility
improvements including:

O Access For Fishermen.
O Boat Launching Ramps.
ad Access Roads.
O Parking Facilities.
O Walkways
a Handicap Access.
] Toilet facilities.
O Maintenance of Facility: Our personnel are sensitive to the dam setting and make every

effort to complete our projects with minimal disruption of the facility. Our designs are
practical and planned to fit the site.

[ Project Photographs: Representative photographs and sample drawings illustrating our
Dam Rehabilitation experience are included herein.
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THOMAS DAM MODIFICATION, THOMAS, WV

TETER CREEK DAM MODIFICATION, BARBOUR CO., WV
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BELINGTON DAM MODIFICATION, BELINGTON, WV
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WILSON DAM MODIFICATION, HAMPSHIRE CO., WV
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OLD ANAWALT DAM FLOOD DAMAGE REPAIR, MCDOWELL CO., WV

BAILEY DAM MODIFICATION, MONONGALIA CO., WV
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LEMLEY DAM MODIFICATION, MONONGALIA CO., WV

MONCOVE DAM MODIFICATION, MONROE CO., WV
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SENECA DAM MODIFICATION, POCAHONTAS CO., WV

PLUM ORCHARD DAM MODIFICATION, FAYETTE CO., WV
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JIMMY LEWIS DAM MODIFICATION, MERCER CO., WV

WARDEN LAKE DAM MODIFICATION, HARDY CO., WV
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SECTION B.4 - GEOTECHNICAL/SURVEYING

B Civil Tech Experience: Geotechnical engineering is a small, but important part of our
business because so much of our work related to dams depends on geotechnical sampling,
testing, and analysis. Our principals have a very strong background in this discipline
from our history at Triad Engineering. Civil Tech has provided geotechnical services on
a variety of projects including; mechanically stabilized walls, water and asphalt storage
tanks, commercial buildings, churches, industrial equipment and buildings, etc. Typical
projects for which Civil Tech has provided geotechnical engineering services include:

O Steel of West Virginia Expansion, Huntington, WV
0 Service Wire Building Damage Evaluation, Culloden, WV
O First Church of God, Charleston, WV
O Various Water Storage Tanks, WV American Water Company
O Asphalt Storage Tanks, MTI, Gallipolis, Ohio
O Bridge Replacement, Elkem Metals, Alloy, WV
O Zim Bagging, Wayne County, WV
O Wurtland Marine Harbor, Wurtland, KY
O Steel of West Virginia Warehouse - Greenbottom, WV
0 HADCO Shell Building - Huntington, WV
O Service Wire Warehouse Expansion, Culloden and Huntington, WV
0 Countless Landslides Throughout WV
O Service Wire Warehouse Expansion, Huntington and Culloden, WV
0 Waste Site Design, Means and Methods RR Crossings, Rt. 10 Rita to Midway Plaza Highway
Project, Man, WV
W Past Experience: Our principals were directly responsible for large geotechnical

projects including:

Southridge Centre, Charleston, WV

Ridgeline Development, Charleston, WV

Cabell East High School, Huntington, WV

Beckley Federal Prison, Beckley, WV

Rhodimet Plant, Rhone Poulenc, Institute, WV

Countless Highway Projects for the WVDOT

Hazardous and Sanitary Landfills throughout WV, KY, and Ohio
] Over 120 Abandoned Mine Land Projects for the WVDEP

O00ooooo

O Surveying and Mapping: Surveying and mapping services are performed by our in-
house crew using electronic instruments with onboard data collectors, and computer
software to reduce data and develop drawings. The work is performed under the direction
of one of our Professional Surveyors. Since forming Civil Tech, we have performed
field surveying necessary to develop topographic mapping and locate existing site
features for most of our ongoing and past engineering projects. Clients have included:
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Steel of West Virginia
Service Wire

FMC Peroxide

Simpson - Litman Builders
WVDNR - Wildlife Section
Joyce Properties

City of Thomas

City of Belington

City of Culloden

WYVDNR - Parks & Recreation
Winterplace Ski Resort

Mt. Top PSD

NewPage Corporation
Dominion Generation

WYV American Water
Private Concerns

Page No. 2B.4
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ASPHALT STORAGE TANK FARM — MIDDLEPORT TERMINALS INC.

a SUBSURFACE INVESTIGATION

a GEOTECHNICAL ANALYSIS

a FOUNDATION DESIGN

a PLANS AND SPECIFICATIONS

a CONSTRUCTION CONSULTATION

ELKEM METALS BRIDGE APPROACH - ALLOY, WV
SUBSURFACE INVESTIGATION
GEOTECHNICAL ANALYSIS
FOUNDATION RECOMMENDATIONNS
CONSTRUCTION CONSULTATION

oooo



CIVIL TECH ENGINEERING INC. “Attention to Detail”

FLEMING STREET PROJECT - MONONGAH, WV
TOPOGRAPHIC MAPPING

SUBSURFACE INVESTIGATION

EROSION AND SLIDE STABILIZATION

PLANS AND SPECIFICATIONS

BIDDING

CONSTRUCTION CONTRACT ADMINISTRATION

OC000O

SARVER LANDSLIDE PROJECT — HURRICANE, WV
TOPOGRAPHIC MAPPING

SUBSURFACE INVESTIGATION

GEOTECHNICAL ANALYSIS

DRILLED PILE WALL DESIGN AND GRADING OPTION
PLANS AND SPECIFICATIONS

BIDDING

0000 O





