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11..11  CCOORRPPOORRAATTEE  HHIISSTTOORRYY  AANNDD  EEXXPPEERRIIEENNCCEE  

Potesta & Associates, Inc. (POTESTA) proposes to provide 
professional architectural/engineering services to the West 
Virginia Department of Environmental Protection, Office of 
Abandoned Mine Lands & Reclamation (WVDEP, AML).  These 
services will consist of providing necessary engineering and other 
related professional services to design and specify for 
construction as well as provide construction administration for the 
Sardis (Saas) Landslide.  POTESTA understands the project will 
consist of the following design services: 

• Perform Site Evaluation and Subsurface Investigations 

• Evaluate, determine, design and/or develop access or accesses (initially for exploratory 
drilling access and subsequently for permanent access for construction and future 
maintenance access). 

• Design to Mitigate Dangerous Impoundments and Stabilize Landslide. 

• Design to Mitigate AMD drainage, including possible horizontal borings. 

• Design of drainage conveyances, including drainage channels, underdrains, and/or other 
controls to safely convey water off-site. 

• Condition and revegetate all disturbed areas. 
 

POTESTA is an engineering and environmental consulting firm providing professional services 
to deliver innovative, cost-effective solutions to complex problems.  Our firm is multi-disciplinary 
and has a diversified practice covering engineering (civil, chemical, environmental, 
geotechnical, mechanical, and mining), permitting, site characterization and remediation, and 
general environmental consulting.  Civil/site, geotechnical and mining engineering are areas of 
extensive expertise at POTESTA.  We have worked on numerous engineering projects (ranging 
from site grading and drainage plans for university dorms and commercial/residential 
developments, to power plant foundations to mine layouts/reclamation of abandoned mine 
lands) throughout the region.  Our 14 registered professional engineers have over 300 years of 
experience among them and are supported by a large group of engineers, scientists, designers, 
surveyors, and technicians.  Regulatory liaison and environmental compliance are areas of 
exceptional strength for POTESTA as the President of the company is a former director of the 
West Virginia Department of Natural Resources. 

Our clients include state, local, and federal government agencies, mining companies, 
manufacturers, utility companies, waste management companies, chemical companies, 
architects, attorneys, financial institutions, insurance companies, land developers, and 
construction companies. 
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POTESTA offers the following professional services. 

• 404 Permit Preparation & Negotiation 
• Acid Mine Drainage Control 
• Asbestos Inspection 
• Benthic and Biological Studies 
• CADD Services (AutoCAD 2019, Various 

Software Design Packages, Digitizing & Plotting) 
• Chemical Engineering 
• Civil Engineering 
• Clean Air Act Compliance 
• Construction Monitoring 
• Corporate Environmental Management 
• Design of Slurry Impoundments & Refuse 

Disposal Sites 
• Dewatering Plans 
• Environmental Engineering 
• Environmental Impact Studies 
• Environmental Site Assessments 
• Environmental Audits 
• Environmental Engineering 
• Erosion & Sedimentation Control Plans 
• Expert Witness & Litigation Support 
• Feasibility Studies 
• Foundation Design 
• Geological Services 
• Geotechnical Engineering 
• Ground & Surface Water Sampling 
• Groundwater Investigation & Remediation 
• Groundwater Protection Plans 
• Hazardous Waste Management 
• Hydrologic & Hydraulic Evaluations 
• In-Situ / Ex-Situ Biostimulation & 

Bioaugmentation 
• Landfill Design / Land Use & Natural 

Resource Planning 
• Landfill Closure Plans 
• Land Use & Natural Resource Planning 
• Mining Engineering 
• Multimedia Sampling (Air, Fly Ash, Rock, 

Soil, Water) 
• Pollution Prevention & Waste 

Minimization Planning 

• Permitting (Air, FERC, Fly Ash Haulback, 
Mining, NPDES, Quarry / Solid & Hazardous 
Waste) 

• Post Reclamation Land Uses 
• Pre-Blast & Pre-Subsidence Surveys 
• Preparation of Construction Documents 

(Calculations Brief, Construction Drawings, 
Contractor’s Bid Sheet, Engineer’s Cost 
Estimate, QA/QC Manual & Technical 
Specifications) 

• Reclamation Design & Planning 
• Reclamation Liability Assessments 
• Regulatory Liaison Services 
• Risk-Based Environmental Assessment 
• SARA Title III, TIER II / Form R Inventory 

& Reporting 
• Sewer Line Design 
• Site Characterization & Remediation 

Planning 
• Site Design & Planning 
• Soil Science & Agronomy 
• Spill Prevention Control &  

Countermeasure Plans 
• Stabilization & Closure of 

Waste Impoundments 
• Stormwater Management & Permitting 
• Stream Benthic Macro-Invertebrate Surveys 

& Toxicity Evaluations 
• Stream & Water Restoration 
• Subsidence Studies 
• Subsurface Explorations 
• Surface & Groundwater Monitoring, 

Statistical Analysis & Reporting 
• Surveying (Traditional & Global Positioning 

System) 
• UST Closure & Site Remediation 
• UST Installation Monitoring 
• Waste Facility Permitting & Design 
• Waste Disposal Design 
• Water Line Design 
• Water & Wastewater Treatment Design 
• Wetland Investigation / Delineation 

Mitigation Design & Monitoring
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POTESTA has the following staff in our Morgantown, West Virginia office: 

 
 5 Engineers, Including 3 Professional Engineers 
 1 Scientists (Biologists, Ecologists, Environmental Scientists, Etc.) 
 1 CADD Operators/Designer 
 1 Support and Other Staff 
 

POTESTA has the following staff in our Charleston, West Virginia office: 

 
 14 Engineers, Including 10 Professional Engineers 
 16 Scientists (Biologists, Ecologists, Environmental Scientists, Etc.) 
 3 Geologists/Hydrogeologists/Geological Scientist 
 1 Hydrologist 
 7 Surveyors 
 6 CADD Operators/Designers 
 10 Technicians/Construction Monitors 
 9 Support and Other Staff 
 

POTESTA, since starting in 1997, has grown to approximately 74 employees in three offices.  
Included are 13 registered professional engineers (R.P.E.s), 3 registered professional 
licensed land surveyors (P.L.S.s), and one Ph.D. whose specialties include aquatic biology 
and water quality.  POTESTA has assembled a team that has historically served WVDEP, 
AML on numerous AML projects.  In fact, our staff has worked on over 160 AML projects for 
WVDEP (and more in other states) on four different WVDEP, AML contracts dating back into 
the mid-1980s.  We have an ongoing workload with WVDEP, AML. 

POTESTA will perform the work for this project from our Morgantown, West Virginia office.  
Our Morgantown office is in close proximity to WVDEP’s Bridgeport office and will facilitate 
immediate response to your needs and allow meetings to be attended within minutes notice.  
In addition, we can draw upon support from our Charleston office which also has extensive 
experience with AML projects.  POTESTA emphasizes that we will make a priority 
commitment to this project. 

POTESTA has completed projects involving geotechnical, civil, structural, geological, 
hydrological and reclamation engineering; land use and natural resource planning; soil 
science/agronomy; hydrology/geology; stream and water restoration; and post reclamation 
land uses.  We also have open ended statewide contracts with various state agencies.  In 
addition, we have the preeminent staff in West Virginia for addressing issues regarding 
geotechnical design and remediation.  As a result, POTESTA will provide the required 
expertise to complete this AML project in a timely, economical, and efficient manner. 
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POTESTA has assembled a successful team 
of employees that have historically worked on 
WVDEP, AML projects.  In fact, our staff has 
125+ years’ experience working on WVDEP, 
AML projects and AML projects in other 
states.  Our staff’s direct knowledge of the 
AML program guidelines and personnel, our 
familiarity with the applicable state 
regulations, and our commitment to success 
will benefit WVDEP, AML. 

POTESTA has 20+ employees with 
experience on WVDEP, AML projects.  
POTESTA employees have worked on and 
have experience in the following WVDEP, 
AML projects: 

• Landslides 
• Assessment of Contamination (e.g., 

PCBs, asbestos) 
• Demolition of Structures 
• Diversion of Stormwater 
• Identifying and Controlling Acid Mine 

Drainage 
• Mine Fires 
• Passive Acid Mine Drainage 

Treatment 
• Reclamation of Refuse Piles 

• Sealing Mine Portals 
• Stream Relocations 
• Subsidence Assessment and 

Remediation 
• USCOE Permitting 
• Water Line Design 
• Water Supply Feasibility Studies and 

Design 
• Inventory of Residential Water 

Supplies 
• Wetland Assessments 

 
POTESTA has completed several AML projects and projects similar to a WVDEP, AML type 
project.  These include water line design and construction administration and observation, 
design and permitting of landslides, refuse piles and slurry impoundments, evaluating mine 
drainage from pre-SMCRA sites, reclamation designs for WVDEP, sanitary and storm sewer 
design, LCAP, stream monitoring, development of grading plans, mine reclamation liability 
assessments, watershed assessments including evaluation of impact from AMD including 
AMD from pre-SMCRA sites, detention pond designs, wetland/stream studies, natural stream 
design, mine site design and permitting, and design of numerous storm water structures. 

Appendix C contains the executed Request for Solicitation, Certification and Signature Page, 
Addendum Acknowledgement Form, Disclosure of Interested Parties to Contracts, and 
Purchasing Affidavit Form. 

WVU Rockfall Project 
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The following describes POTESTA’s qualifications for the surveying, aerial mapping, 
subsurface exploration, and laboratory services necessary for this project. 

POTESTA proposes to utilize our own survey crews on this project.  POTESTA will perform 
all of the surveying required for this contract using in-house personnel.  POTESTA has three 
licensed professional surveyors with over 50 years of combined surveying experience.  Our 
surveyors are experienced in all aspects of surveying such as topographic mapping, boundary 
and property surveys, and construction surveys for layout of work, record drawings, and 
quantity measurements.  We have three survey crews and the capability to add a fourth crew 
if necessary. 

POTESTA’s surveyors use state-of-the-art Field to Finish@ equipment such as total station 
instruments, Trimble R-8 Glonass, RTK GPS Systems, AutoCAD 2019, Autodesk Land 
Desktop and Autodesk Civil 3D design software, computer hardware for data management, 
and a Hewlett Packard Designjet 7100 color ink jet plotter. 

POTESTA is equipped with modern surveying instruments allowing efficient data processing 
and accurate gathering of field information.  Total station instruments equipped with data 
collectors are utilized for complete field-to-office automation allowing for high levels of 
productivity in the field.  The latest versions of software are then used to process survey data 
and create drawings or required end products. 

POTESTA utilizes state of the art computers and hardware, networked through Windows NT, 
for interfacing of drafting and surveying departments.  Thus, drawing and surveying data files 
can be shared efficiently. 

Surveys and mapping are completed to the standards as outlined by the National Map 
Standards as well as other applicable quality standards. 

Additional information on POTESTA’s corporate history and experience is included in the AML 
Consultant Confidential Qualification Questionnaire included in Appendix C. 
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11..22  PPrriimmaarryy  SSttaaffff  EExxppeerriieennccee,,  QQuuaalliiffiiccaattiioonnss,,  &&  PPeerrffoorrmmaannccee  DDaattaa   

Mr. Dana L. Burns, P.E., Vice President at POTESTA, will serve as 
principal-in-charge for this project.  Mr. Burns has served as project manager 
or principal-in-charge on three open end contracts for WVDEP, AML from 
1986 through 1997 totaling over 65 projects.  In addition, Mr. Burns has served 
as the principal-in-charge for numerous other WVDEP, AML projects since 
2003.  Mr. Burns’ experience includes over 40 years of civil and environmental 
engineering and related projects including water line extensions, sealing 
portals, regrading refuse, site assessments, mine fires, preliminary feasibility 

evaluations, detailed design, and preparation of construction drawings, specifications, and bid 
documents.  Mr. Burns will ensure that the AML workload is properly supported. 

Mr. Tim Rice will serve as the project manager and the primary contact 
for this project.  Mr. Rice has over 38 years of full-time experience and has 
worked on nearly 80 different AML projects for West Virginia, Maryland, 
Ohio, and Pennsylvania.  His AML experience includes abandoned surface 
and deep mine reclamation; mine portal and shaft closures; hydraulic and 
hydrologic design/evaluation; remining explorations; mine refuse and deep 
mine fire abatement and extinguishing plans; subsidence explorations and 
mitigation plans; hazardous waste abatement plans; water feasibility 
studies and water system design; construction observation and management plans; natural 
stream restoration projects; geotechnical explorations; slope stability analyses; preparation of 
construction drawings, specifications and engineers estimates; and directing both pre-bid and 
pre-construction meetings.  Mr. Rice is familiar with management of subcontractors, as well 
as managing staff and equipment needs for the design team. 

Mr. David B. Sharp, P.E., will serve as the alternate project 
manager/technical reviewer.  Mr. Sharp is the Branch Manager of 
POTESTA’s Morgantown office.  Mr. Sharp is a registered professional 
engineer in Maryland, West Virginia, Pennsylvania, Ohio, and Kentucky.  
Mr. Sharp has over 25 years of experience with engineering and 
environmental consulting projects throughout the region.  Mr. Sharp 
obtained his bachelor’s and master’s degrees from West Virginia 
University and has spent a large part of his career involved with 

geotechnical engineering and construction observation/management projects.   

Mr. Sharp has worked on and managed numerous projects involving landslide investigation 
and repair projects, mine permitting, mine reclamation, acid mine drainage, hydrology, and 
many other components that would typically be encountered on an abandoned mine 
reclamation project.  Many of these projects have included preliminary planning and 
assessments, as well as geotechnical engineering, assessments of potential treatment 
technologies, and preparation of bidding and construction documents. 
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Mr. Christopher Grose, L.R.S., Senior Engineering Associate, has over 30 years of 
experience and will serve as geotechnical engineer for this project.  His areas of expertise 
include geological/geotechnical explorations, surface/subsurface hydrology, hydrogeology, and 
landslide causation analysis/stability modeling/failed slope restoration.  Mr. Grose’s experience 
includes the design and evaluation of geotechnical explorations related to bridges, culverts, 
earth retention structures, slope stability and engineered fill construction.  Mr. Grose currently 
oversees aspects of geotechnical work at POTESTA in their Charleston, West Virginia office 
and has worked on WVDEP, AML projects since 1990.  Mr. Grose will evaluate slope stability 
issues with respect to regraded coal refuse, landslide abatement, or other steep slope 
applications. 

Messrs. Jeremi Stawovy, E.I.T., and Peter S. Potesta, Staff Engineer’s, have over 18 years 
of combined experience in geotechnical engineering with an emphasis in landslide design, 
repair, and causation investigation. Other areas of expertise include civil and site development 
projects with an emphasis in geotechnical engineering and construction. responsibilities have 
included geotechnical evaluations including management of subsurface explorations, 
settlement analysis, slope stability modeling, foundation analysis, well pad and horizontal 
directional drill construction, roadway improvements/repairs, and commercial/residential 
construction. 

Messrs. Mark Kiser, P.E., and Terence Moran, P.E., will serve as project advisors if needed. 
Mr. Kiser has served as a project manager/project engineer for over 40 AML projects in West 
Virginia.  Mr. Kiser has over 36 years of experience in civil and environmental engineering projects 
including evaluation, design, preparation of plans and specifications, and construction 
administration.  He has worked on over 65 AML projects as well as extensive experience with the 
coal industry.  Mr. Kiser performs constructability reviews on our projects during and after design.  
Mr. Kiser is currently POTESTA’s project manager for POTESTA’s WVDEP, LCAP contract. 

Mr. Moran has served as project manager/project engineer or assisted with over 60 AML 
projects in West Virginia and Virginia.  Mr. Moran has 33 years of experience in civil and 
environmental engineering projects, including evaluation, design, preparation of plans and 
specifications, and construction administration.  Mr. Moran has co-authored multiple papers, 
including one on the abatement of AMD at the Omega Mine site and another on evaluating AMD 
of AML sites during pre-acquisition site assessments.  Messrs. Kiser and Moran have worked 
on AML projects that addressed such technical issues as AMD, sealing portals, regrading 
refuse, diverting stormwater, landslides, subsidence and water supply.  Messrs. Kiser and 
Moran are both familiar with requirements of AML projects and will ensure that WVDEP is 
satisfied with POTESTA’s work by ensuring that proper QA/QC and timeliness are adhered to. 

Abbreviated personal history statements of primary staff and more detailed descriptions of 
staff experience are presented in the AML Consultant Confidential Qualification Questionnaire 
in Appendix A, and the AML and Related Project Experience Matrix in Appendix B. 
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Office of Abandoned Mine Lands and Reclamation 

Principal-in-Charge 
 

Dana L. Burns, PE – 40 Yrs. 

Project Manager 
 

Tim Rice, EIT – 38 Yrs. 

CAD Designers 
 

Scott Bolyard – 29 Yrs. 
Michael Sankoff – 31 Yrs. 

Brian Leedy – 23 Yrs. 
Russ Lester – 30 Yrs. 
Joe Martin – 25 Yrs. 
Chuck Bird – 25 Yrs. 

Construction Monitoring 
 

Robert Lamm – 21 Yrs. 
Bill Cox – 21 Yrs. 

Mike Whitman – 29 Yrs. 

Soils, Geological, and 
Hydrological Evaluations 

 
Dave Sharp, PE – 25 Yrs. 

Chris Grose – 30 Yrs. 
Jeremi Stawovy, EIT – 10 Yrs. 

Peter Potesta – 8 Yrs. 

Field Reconnaissance, Preliminary 
Design, and Final Design of 

Reclamation Plan, Preparation of 
Construction Documents 

 
Tim Rice, EIT – 38 Yrs. 

Everett Mulkeen, PE – 8 Yrs. 
Chad Griffith, PE – 16 Yrs. 
Jarrett Smith, PE – 18 Yrs. 
Patrick Ward, PE – 27 Yrs. 
Patrick Taylor, PE – 31 Yrs. 

Robert Ammirato, PE – 20 Yrs. 

Surveying 
 

Victor Dawson, PS – 38 Yrs. 
Brad Starkey – 31 Yrs. 

Charles Shaffer – 20 Yrs. 
Rusty Hunter – 38 Yrs. 

Subcontractors 
 

Drilling of Soil Borings, 
Laboratory Soils, and 

Water Testing 

Project Advisors (as needed) 
 

D. Mark Kiser, PE – 36 Yrs. 
Terence C. Moran, PE – 33 Yrs. 

Alternate Project Manager 
& Technical Review 

 
Dave Sharp, PE – 25 Yrs. 
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PPrriimmaarryy  SSttaaffff  PPrrooffeessssiioonnaall  CCeerrttiiffiiccaattiioonnss  

PPrriinncciippaall--iinn--CChhaarrggee  
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AAlltteerrnnaattee  PPrroojjeecctt  MMaannaaggeerr  &&  TTeecchhnniiccaall  RReevviieeww  
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11..33  OOtthheerr  SSttaaffff   EExxppeerriieennccee,,  QQuuaalliiffiiccaattiioonnss,,  &&  PPeerrffoorrmmaannccee  DDaattaa    

POTESTA has a staff of 74 technical and support personnel.  Combined with our team of 
highly experienced subcontractors, POTESTA is exceptionally well suited to:  (1) perform site 
evaluations and subsurface investigations; (2) evaluate, determine, design and/or develop 
access or accesses; (3) design to mitigate dangerous impoundments and stabilize landslide; 
(4) design to mitigate AMD drainage, including possible horizontal borings; (5) design of 
drainage conveyances, including drainage channels, underdrains, and/or other controls to 
safely convey water off-site; and (6) Condition and revegetate all disturbed areas as may be 
required for the Sardis (Saas) Landslide Project.  POTESTA can conduct all design 
engineering work required for this project with present personnel. 

POTESTA’s project managers will be supported by a team of engineers, scientists, surveyors, 
hydrologists, geologist/hydrogeologists, biologists, CADD operators, and other support 
personnel from POTESTA’s staff.  Included are geotechnical scientists and geotechnical 
engineers such as Mr. Chris Grose and Mr. David Sharp, P.E., who have both worked on 
numerous AML projects; project engineers such as Jeremi Stawovy, E.I.T., Peter Potesta, 
Robert Ammirato, P.E., and Jarrett Smith, P.E.; Mr. Victor Dawson, PLS, who has worked on 
developing mapping or performing construction layout on projects dating back into the late 
1980s; and POTESTA’s team of CADD Operators whom have also worked on numerous 
AML projects. 

Abbreviated personal history statements of key personnel are presented in the AML 
Consultant Confidential Qualification Questionnaire presented in Appendix A.  Additional 
information is included in Section 1.4 “Management Plan and Location of Facilities.” 

Our corporate and staff’s experience involves civil (including water supply systems), 
structural, geological, hydrological, environmental, mining, geotechnical, and reclamation 
engineering; land use and natural resource planning; soil science/agronomy; 
hydrology/geology; surface/underground coal mining; environmental and ecological principles 
in land reclamation, stream and water restoration, and post reclamation land uses; and 
contract administration.  Our capabilities, qualifications and expertise in design of AML 
projects are further exemplified in the following project briefs. 
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WWVVDDEEPP  ––  WWiilllliiaammssoonn  ((HHaattffiieelldd))  NNuurrssiinngg  HHoommee  LLaannddsslliiddee  MMaaiinntteennaannccee  ––  

WWiilllliiaammssoonn,,  WWeesstt  VViirrggiinniiaa  
• Evaluate and perform geotechnical engineering 

services for a landslide below the parking lot of 
the Mingo Manor Nursing Home and above the 
Hatfield residence 

• Former WVDEP reclamation project—regrading 
of the mine spoil that had been formerly 
disposed of in this area 

• Subsurface exploration  

• Remedial measures—design of 456-foot steel 
soldier beam and wood lagging retaining wall 

• Construction administration and construction 
observation services 

WWVVDDEEPP  ––  GGeeoorrggee’’ss  CCrreeeekk  LLaannddsslliiddee  MMaaiinntteennaannccee  ––  

KKaannaawwhhaa  CCoouunnttyy,,  WWeesstt  VViirrggiinniiaa  
• Evaluate and perform geotechnical engineering services for a landslide related to historic 

mining activity threatening a nearby residential structure 

• Subsurface exploration  

• Topographic survey of the affected area 

• Design of a 25-foot high streel solder beam and 
concrete lagging retaining wall with sloped, 
compacted backfill  

• Application of rock anchor tie-back system due to 
mine voids existing at the base of the hillside slope 

• Construction administration and construction 
observation services 

JJeerrrryy  WWaarree  ––  RReessiiddeennttiiaall  LLaannddsslliiddee  GGoorrddoonn  DDrriivvee    ––  CChhaarrlleessttoonn,,  WWeesstt  VViirrggiinniiaa  
• Topographic mapping of slide area 

• Coordination with City of Charleston Engineering 
Department, Charleston Sanitary Board, 
qualified contractor, and landowner 

• Stabilized slope design and grading plan 
including cut/fill for the construction site and 
construction documents 

• On-site inspection and materials testing 
(compaction, concrete, etc.) 
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WWeesstt  VViirrggiinniiaa  UUnniivveerrssiittyy  ––  MMoonnoonnggaahheellaa  BBoouulleevvaarrdd  RRoocckkffaallll  PPrroojjeecctt  ––    

MMoorrggaannttoowwnn,,  WWeesstt  VViirrggiinniiaa  
A substantial rockfall occurred on February 10, 2020 
along Monongahela Boulevard in Morgantown, West 
Virginia. POTESTA was contacted by West Virginia 
University (WVU) and has been working with WVU on 
the project. To date, POTESTA has obtained Lidar 
mapping, aerial drone footage, and an orthophoto from 
a drone.  POTESTA has assessed the hillside and 
worked with GeoStabilization International (GSI) to 
determine potential remedial actions.  POTESTA has 
performed several site visits walking the hillside and 
have participated in numerous meetings with WVU to 
discuss the failure and potential remediation options. 

POTESTA is currently serving as the Owner's 
representative for WVU during construction.  POTESTA 
is providing the following services. 

• Coordinating with the selected repair contractor in 
assessing the stability of the rockfall areas 

• Review of shop drawings submitted as part of the 
remedial design 

• Serving as liaison between the contractor and WVU 
during the design as well as during construction 
including attending meetings as requested  
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CCiittyy  ooff  MMoorrggaannttoowwnn  ––  JJaaccoobbss  SSttrreeeett  SSlliipp  RReeppaaiirr  ––  TTooppooggrraapphhiicc  SSuurrvveeyy  ––    

MMoonnoonnggaalliiaa,,  WWeesstt  VViirrggiinniiaa  
POTESTA was retained by the City of Morgantown, West Virginia to provide civil engineering 
design services for the Jacob Street Slip Repair. This project included a subsurface 
exploration study, engineering design, and a global stability evaluation of the failed slope in a 
residential area.  The slope stabilization method involved the installation of a soldier beam 
and lagging retaining wall located in the area of the scarp 
just off the edge of the road.  The remaining failed slope 
material below the wall was removed and replaced with 
compacted soil backfill. 

 Surveying – Topographic mapping of the 
project area. 

 Coordination and Consulting with Various Groups/ 
Agencies – Working with the City of Morgantown’s 
Engineering Department, coordination with 
landowner (s) and utility providers in the area.  Also, 
attendance of  

 pre-bid and pre-construction meetings to assist the 
client in bid review and decision making. 

 Civil Site – Retaining wall design and grading plan 
including cut/fill for the construction site. Site plan 
and profile, retaining wall section and profile, 
pavement plan and detail, and erosion and sediment 
control details. 

 Construction Observation/Administration – Various services during the construction phase 
including schedule coordination between client and contractor (s), and on-site inspection 
and materials testing (compaction, concrete, etc.). 
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WWVVDDOOTT//DDOOHH  ––  GGeeootteecchhnniiccaall  SSeerrvviicceess  ––  WWVVSSRR  44  RReeppaaiirr  aanndd  SSttaabbiilliizzaattiioonn  ––    

VVaarriioouuss  LLooccaattiioonnss,,  WWeesstt  VViirrggiinniiaa  
POTESTA has recent experience working for 
the WVDOT/DOH for repairs and stabilization 
of three separate sections of WVSR 4, which 
were undercut and washed out during the 
June 2016 floods.  The project was 
completed for Orders Construction Company 
and CDM Smith under an Emergency 
Design/Build contract. POTESTA’s services 
included the completion of a subsurface 
exploration, evaluation of subsurface soil and 
rock conditions, and the development of 
geotechnical design recommendations for the 
installation of two sections of soldier beam and lagging retaining walls, as well as the sizing 
and foundation design for a new structural box culvert to replace a failed and washed out 
section of culvert under WSR 4 at a third location. 

MMoorrggaannttoowwnn    PPaarrkkiinngg  AAuutthhoorriittyy  ––  AArrmmoorryy  LLoott  RReettaaiinniinngg  WWaallll  ––    

MMoonnoonnggaalliiaa,,  WWeesstt  VViirrggiinniiaa  
POTESTA performed a topographic survey of 
the failed wall and adjacent areas and 
performed a geotechnical evaluation that 
included drilling of three test borings. 
POTESTA then considered options of a tie-
back system and replacing the wall with a 
segmental block or large block retaining wall 
such as a Stone Strong system.  The decision 
was made to replace the wall with a Stone 
Strong system based on economics and 
POTESTA prepared the design drawings.  
POTESTA also prepared the bid documents 
and provided construction administration for 
the project including assistance in solicitation 
and contractor selection.  POTESTA also 
provided construction monitoring and stake 
out for the project.  After project completion, 
POTESTA provided MPA a construction 
monitoring report and as built record drawings. 



EEXXPPRREESSSSIIOONN  OOFF  IINNTTEERREESSTT  

11..00  QQUUAALLIIFFIICCAATTIIOONNSS  
 

 
Expression of Interest for Sardis (Saas) Landslide, CEOI 0313 DEP2100000001 (0102-20-0262), September 3, 2020 Page 16 

SSttoonnee  EEnneerrggyy  ––  GGeeootteecchhnniiccaall  EEnnggiinneeeerriinngg  ––  

DDeevveellooppmmeenntt  ooff  MMaarrcceelllluuss  WWeellll  PPaaddss  ––    

VVaarriioouuss  SSiitteess,,  WWeesstt  VViirrggiinniiaa  
• Evaluate current geotechnical construction 

practices and design procedures to 
development standard details and procedures 

• Primary design, general technical consulting, 
field construction observation/testing services 
and environmental permitting for large slope 
stability projects 

 
TToowwnn  ooff  GGrraannvviillllee  ––  BBoowwsseerr  SSttrreeeett  LLaannddsslliiddee  RReeppaaiirr  ––  GGrraannvviillllee,,  WWeesstt  VViirrggiinniiaa  

• Surveying 

• Subsurface exploration 

• Cost-effective analysis on various solutions 

• Design of engineered soil slope 

• Erosion and sediment control plans 

• Grading and drainage plans 

• Coordinated with property owners 

• Construction administration 

• Construction monitoring, including bearing 
capacity and compaction testing 

  

CCoommmmuunniittyy  EEqquuiittyy  FFuunndd  XXIIIIII  LLiimmiitteedd  PPaarrttnneerrsshhiipp  ––  AArrttiissaann  HHeeiigghhttss  TToowwnnhhoouussee  
DDeevveellooppmmeenntt  SSttaabbiilliittyy  RReevviieeww  ––  HHuunnttiinnggttoonn,,  WWeesstt  VViirrggiinniiaa  
• Field review of an existing series of 

retaining walls which were installed to 
stabilize an excavated slope behind a 
series of multi-unit townhouse units 

• Technical summary report 
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TTrraavveelleerrss  ––  BBoonnaa  VViissttaa  DDrriivvee  SSlliipp  RReeppaaiirr  ––  CChhaarrlleessttoonn,,  WWeesstt  VViirrggiinniiaa  
• Topographic mapping of project area 

• Coordination with City of Charleston’s 
Engineering Department, landowner, and 
utility providers in the area 

• Retaining wall design and grading plan 
including cut/fill for the construction site, and 
construction documents 

• Attendance of pre-bid and pre-construction 
meetings to assist the client in bid review and 
decision making 

• Construction phase services 

  

SSttoonnee  EEnneerrggyy  CCoorrppoorraattiioonn  ––  PPrriibbbbllee  SSttoorraaggee  TTaannkk    ––  

NNeeww  MMaarrttiinnssvviillllee,,  WWeesstt  VViirrggiinniiaa  
• Stabilization plan for a failed soil fill slope 

immediately adjacent to two primary 2.5-
million-gallon storage tank structures 

• Exploration of failed slope—subsurface 
borings, field testing, sample collection 

• Prepared several regrading alternatives 

• Preparation of construction documents  

• Full-time construction observation and field-
testing services 

  

CCoolluummbbiiaa  GGaass  ––  LLaannddsslliiddee  SSttaabbiilliizzaattiioonn  ––  BBlluuee  CCrreeeekk,,  WWeesstt  VViirrggiinniiaa  
• Stabilization plan for a localized soil slope 

failure approximately one acre in size 

• Regrading plan for the slide mass which 
included perimeter ditches and drainage 
control, as well as construction of an 
underdrain and toe-key for the slide 
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CCiittyy  ooff  CChhaarrlleessttoonn  ––  GGrraannddvviieeww  SSlliipp  RReeppaaiirr  ––    

KKaannaawwhhaa  CCoouunnttyy,,  WWeesstt  VViirrggiinniiaa  
• Topographic mapping of the project area 

• Geotechnical exploration to determine the extent of the failed soil mass and depth of the 
underlying bedrock 

• Regraded soil slope design with  

• grading plan  

• Construction observation/administration 

  

TTrraaiinniinngg  RReessppoonnssee  CCeenntteerr  ––  GGaallllaagghheerr  TTuunnnneell  DDrraaiinnaaggee  aanndd  SSllooppee  SSttaabbiilliittyy  ––    

KKaannaawwhhaa  CCoouunnttyy,,  WWeesstt  VViirrggiinniiaa  
• Slips—Reynolds Avenue, Hazel 

Drive, Mink Shoals, Elk Valley Middle 
School, Trinity Way, Heizer Trucking 

- Subsurface exploration of 
section of failed slope along 
the Elk River 

- Topographic mapping 
- Stability evaluation options 
- Slope stabilization 

construction plans 
- Preliminary estimate of 

probable construction 

• Forcemain rerouting plans to reestablish flow to  WWTP 

• Preparation of temporary lift station 
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WWeesstt  VViirrggiinniiaa  CCoonnsseerrvvaattiioonn  AAggeennccyy//NNoorrtthheerrnn  PPaannhhaannddllee  CCoonnsseerrvvaattiioonn  DDiissttrriicctt  ––    

WWhheeeelliinngg  CCrreeeekk  ##77  DDaamm  LLaannddsslliiddee  RReeppaaiirr  ––      

OOhhiioo  CCoouunnttyy,,  WWeesstt  VViirrggiinniiaa  
POTESTA was recently hired by the West 
Virginia Conservation Agency (WVCA) and the 
Northern Panhandle Conservation District 
(NPCD) to evaluate a landslide that has 
developed on within the Wheeling Creek Dam #7 
Impoundment.  The landslide is currently 
impacting a handicap access and public fishing 
area and is encroaching into the normal pool 
elevation of the impoundment.  POTESTA 
completed a subsurface evaluation which 
included drilling six (6) borings and completing a 
laboratory testing program.  Field Surveys were completed, and a topographic map developed 
that served as a baseline map for the design of repair options.  A slope stability analysis was 
performed, and recommendations made for final repair options. 

WWeesstt  VViirrggiinniiaa  CCoonnsseerrvvaattiioonn  AAggeennccyy//NNoorrtthheerrnn  PPaannhhaannddllee  CCoonnsseerrvvaattiioonn  DDiissttrriicctt  ––    

UUppppeerr  GGrraavvee  CCrreeeekk  DDaamm  LLaannddsslliiddee  RReeppaaiirr  ––  

MMaarrsshhaallll  CCoouunnttyy,,  WWeesstt  VViirrggiinniiaa  
POTESTA was recently hired by the West Virginia 
Conservation Agency (WVCA) and the Northern 
Panhandle Conservation District (NPCD) to 
evaluate a landslide that has developed on the 
slope of the auxiliary spillway at the Upper Grave 
Creek Impoundment in Marshall County, West 
Virginia.   The slide occurred near the toe of the 
slope and has dislodged a volume of soil that is 
causing undue pressures on the uphill side of a 
water treatment clarifier operated by the Town of 
Cameron for public water supply.  POTESTA 
completed a subsurface evaluation which included drilling four (4) borings, equipping two of 
the borings with piezometers to measure groundwater levels, and completing a laboratory 
testing program.  Field Surveys were completed, and a topographic map developed that 
served as a baseline map for the design of repair options.   A slope stability analysis was 
performed, and recommendations made for final repair options.  
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WWhheeeelliinngg--CChhaarrlleessttoonn  DDiioocceessee  ––  MMtt..  CCaallvvaarryy  LLaannddsslliiddee  RReeppaaiirr  ––  

OOhhiioo  CCoouunnttyy,,  WWeesstt  VViirrggiinniiaa  
POTESTA was hired by the Wheeling-Charleston 
Diocese to evaluate a landslide that had occurred 
along a small stream adjacent to the Mt. Calvary 
Cemetery located in Ohio County, West Virginia.  
The slide was not only impacting the stream,  but it 
was also threatening to encroach beneath a few 
existing and occupied above-ground vaults.  The 
project was considered as an emergency due to its 
potential impact on the graves and the repair 
options and design was expedited by POTESTA.  
POTESTA evaluated the existing geotechnical and topographical mapping that had been 
provided by the Diocese.  The Diocese had been provided with a design concept for a tie-
back soldier beam and lagging retaining wall that was going to cost in excess of $750,000.  
POTESTA worked with the Diocese to consider alternative repair options, obtained permits 
from the US Army Corps of Engineers and provided an alternate design that included 
construction of a buttress across the stream and installation of a large diameter culvert.  The 
suggested repair was ultimately implemented with a cost less than half of the initial estimate. 

WWhheeeelliinngg--CChhaarrlleessttoonn  DDiioocceessee  ––  SStt..  BBoonniiffaaccee  LLaannddsslliiddee  RReeppaaiirr    ––  

LLeewwiiss  CCoouunnttyy,,  WWeesstt  VViirrggiinniiaa  
POTESTA was hired by the Wheeling-Charleston 
Diocese to evaluate a landslide that had occurred 
above and within the upper portions of an existing  
Cemetery located in Lewis County, West Virginia.  
The slide originated above the cemetery but has 
progressed down the hill to within the upper portion 
of the cemetery and is encroaching into existing 
grave sites.  POTESTA completed a topographic 
survey of the area and also performed a subsurface 
evaluation by drilling two borings above and 
adjacent to the grave sites.  The Diocese hired a company to perform ground penetrating 
radar at the facility which identified approximately 25 unknown graves within the slide mass 
area.  POTESTA is working with the Diocese on a temporary grading and drainage plan in an 
attempt to arrest the movement of the slide.  Survey monuments have been established to 
continue monitoring the active movement within the area of the graves to determine if future 
repair options will need to be considered and graves moved.   
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HHuunnttiinnggttoonn  MMuunniicciippaall  DDeevveellooppmmeenntt  AAuutthhoorriittyy  ----  KKiinneettiicc  PPaarrkk  SSlliipp  RReeppaaiirr  ----  

HHuunnttiinnggttoonn,,  WWeesstt  VViirrggiinniiaa  
 

The Huntington Municipal Development Authority (HMDA) developed Kinetic Park in the  City 
of Huntington, West Virginia, which had a large landslide on the western facing fill slope. The 
landslide was approximately 4-acres in size and over 150-feet tall. It was very important for 
POTESTA to design a permanent stabilized design as the landslide was located within the 
city limits and impacted both residential and commercial properties.  

The landslide damage neighboring property 
below the hill, impacted a stream and resulted in 
the uncontrolled discharge of stormwater from 
Kinetic Park. 

POTESTA completed a substantial subsurface 
exploration to aid in the development of the 
landslide remediation plans as well as completing 
topographic mapping of the entire area. 

Following the completion of the subsurface 
exploration POTESTA prepared a full set of plans 
to remediate the landslide. The remediation 
included: 

• The regrading of the hillside to promote global 
stability with the construction of two rock toe 
keys. One at the bottom of the slope as well 
as one at the mid-slope. 

• The 680-feet of 48-inch corrugated plastic 
stormwater pipe that collect stormwater from 
the top of Kinetic Park. 

• Numerous surface stormwater collection 
devices as well as thousands of feet of 
underdrains were installed to collect and 
convey the groundwater. 

The final design of the stabilized hillside resulted 
in three benches and well over 100,000 Cubic 
Yards of material excavated and placed. Due to 
the nature of onsite soils POTESTA also utilized 
cement reinforced soils to allow for construction 
to advance even during the winter months.  
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HHuunnttiinnggttoonn  SSaanniittaarryy  BBooaarrdd  ----  NNoorrtthh  EEddggeemmoonntt  SSllooppee  SSttaabbiilliizzaattiioonn  ----  

HHuunnttiinnggttoonn,,  WWeesstt  VViirrggiinniiaa  
The Huntington Sanitary Board (HSB) 
maintains sanitary sewage pipeline for the 
City of Huntington, West Virginia, and 
remediate damages caused by breaks or 
damage pipeline. A damaged sanitary line 
contributed to a landslide just below North 
Edgemont Road. 

The landslide was situated along a natural 
section of wooded hillside below North 
Edgemont Road. The landslide was 
approximately 90 feet in total height from top 
to bottom with an affected area of 
approximately 4 acres and extends 
downward behind two existing multi-story 
apartment condominium structures. 

POTESTA monitored the landslide over the 
course of approximately a year in which an 
inclinometer was used to monitor the 
hillsides movement. The monitoring 
program was done to understand the depth, 
rate and extent of the hillsides movement. 

Following the completion of the monitoring 
program POTESTA prepared a full set of 
plans to remediate the landslide utilizing the 
information collected during the monitoring 
phase. The remediation included: 

• The regrading of the hillside to promote global stability 

• The installation of two soldier beam and lagging wall 

• New stormwater surface controls as well as new stormwater inlets and pipe. 

• Replacement of a section of damaged sanitary line and installation new manholes 

POTESTA also completed a subsurface exploration to aid in the preparation of the 
remediation plans. The subsurface exploration included the advancement of eight boring and 
three of the borings had inclinometer casing installed for the monitoring phase.  
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KK  &&  NN  CCoonnttrraaccttiinngg,,  IInncc..  ----    NNiixxoonn  RRiiddggee  SSlliipp  RReeppaaiirr  ----  

MMoouunnddssvviillllee,,  WWeesstt  VViirrggiinniiaa  
K & N Contracting (KN) hired Potesta & 
Associates (POTESTA) to monitor and provide 
field quality testing for the slip repair along 
Nixon Ridge outside of Moundsville, West 
Virginia. This landslide was location along a 
section of right of way owned and maintained 
by a natural gas distribution company. 

The landslide damage caused a 36-inch high 
pressure gas line to break which resulted in a 
large explosion that scorched and damaged 
numerous acres. The landslide that caused 
this section of line to break was approximately 
350-feet tall and 50 to 100 feet wide. 

POTESTA was onsite during the installation of 
a pier wall at the toe of the slope as well as the 
regrading and slip repair efforts along the right-
of-way. 

Due to the nature and location of the 
remediation work a steep slope safety plan 
was prepared by POTESTA to aid in the 
winching of tracked equipment up and down 
the slope. POTESTA evaluated each piece of 
equipment that was utilized on the steep slope. 
POTESTA’s calculation showed the  gas 
company that each piece of equipment that 
was working on the slope could do so in a safe 
manner while connect to a winch capable 
piece of equipment. 

POTESTA had a field technician onsite during 
the construction to complete daily logs and to 
perform soil density tests using a nuclear 
density gauge. POTESTA’s field technician 
also provided on site concrete testing for the 
pier wall and established a testing regiment for 
the sampled concrete. 
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11..44  MMaannaaggeemmeenntt  PPllaann  aanndd  LLooccaattiioonn  ooff  FFaaccii ll iittiieess  

MMaannaaggeemmeenntt  PPllaann  
POTESTA’s proposed project organization chart including key staff and 
subcontractors was presented on Page 8 of this EOI.  Work will be performed at 
POTESTA’s Morgantown, West Virginia office or on-site as may be required.   

POTESTA’s professional, technical, 
and support staff have extensive 
experience on WVDEP-AML including 
many landslide stabilization and 
reclamation/drainage projects.  We 
are well qualified to serve WVDEP on 
this project.  We stand ready to commit 
the personnel and resources required 
to complete this project in a timely, 
technically sound, and cost-efficient 
manner.  POTESTA’s large staff size 
will allow us to work on this project on 
an accelerated schedule if necessary.  

POTESTA’s principal-in-charge will be responsible for contract management 
(administration) and shall coordinate and direct all aspects of the project.  The 
principal-in-charge will review the proposed project, assign a project manager, 
assemble a project team and appoint key staff to develop a proposed scope of work.  
The principal-in-charge and project manager will visit the site with WVDEP, AML to 
review site conditions and the proposed services to be completed and guide the 
preparation of a detailed proposal and cost estimate.  A written proposal including a 

detailed scope of work and an 
associated manhour and cost 
estimate will then be prepared 
and submitted to WVDEP, AML 
for review.  The project manager 
will review the proposal with the 
WVDEP, AML including a 
task-by-task discussion of work 
items and the related costs.  Upon 
WVDEP, AML’s approval of the 
proposal, the project manager will 
arrange for the start of project 
activities.  The principal-in-charge 
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will provide the project manager the required staff and resources necessary to 
complete the project activities, will review the project budget and schedule during 
performance of the project, and will provide a final QA/QC review of the documents 
prior to submittal to the WVDEP, AML.  Mr. Dana Burns, P.E. will serve as the principal-
in-charge on this project.  Day-to-day project activities for this project will be performed 
under the direction of our project manager, Mr. Tim Rice.   Mr. Dave Sharp, P.E., will 
serve as a alternate project manager for quality assurance/quality control.  The project 
manager will develop a detailed step-by-step project work plan so that the project 
activities are completed in a correct manner, on-budget, and on-time.  They will also 
review work products at intermediate points and prior to project completion.  They will 
conduct project status reports 
which may include weekly 
meetings, memos, or telephone 
calls with the WVDEP, AML 
project manager as required. The 
project manager will supervise 
the day to day work in progress, 
will coordinate with POTESTA’s 
subcontractors to provide 
necessary services, and review 
work products at intermediate 
points and prior to submittal to 
the WVDEP, AML. 

POTESTA will utilize the appropriate classification of staff to conduct activities required 
for the project.  Our large, experienced staff allows us to respond quickly, provides 
flexibility, and will provide for the opportunity of high-level input from in-house experts 
on complex multi-disciplinary projects.  Our normal method of staffing projects is to 
assign a small project team with total responsibility for completion of the work to the 
client’s satisfaction and budget.  Where necessary, the team can draw on the expertise 
available within POTESTA’s large staff.  POTESTA offers a large staff with the 
efficiency and rates normally associated with a small firm. 

WVDEP, AML has indicated that 
preliminary design documents will be due 
60 calendar days from the issuance of the 
Purchase Order to the awarded vendor 
for the Sardis (Saas) Landslide Project.  If 
selected, POTESTA stands ready to 
meet your timeframe. 
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PPrroojjeecctt  BBuuddggeett  CCoonnttrrooll  
The project manager will be responsible for monitoring the project budget and keeping 
the principal-in-charge informed of its status.  POTESTA’s staff enters time into 
POTESTA’s InFocus computer system on a daily and/or weekly basis.  POTESTA’s 
project managers can access InFocus at any time, thus allowing “real-time” control of 
project costs.  In addition, field representatives routinely keep track of subcontractor 
costs on a daily basis.  Thus, we can, in effect, keep track of the total project costs on 
a weekly basis.  Our subcontractors commonly invoice at monthly intervals and there 
is seldom a discrepancy between our field representative’s pay items and our 
subcontractor’s invoice. 

SScchheedduullee  CCoonnttrrooll  
Direct responsibility for schedule control lies with the project manager.  Initially, the 
project manager will review schedule requirements (understood to be 60 days for 
submittal of preliminary design documents) to see how they can be achieved given the 
anticipated scope of work.  As the project progresses, the project manager will monitor 
progress and compare it with the established schedule on a weekly basis keeping the 
principal-in-charge aware of the schedule’s status.   In this manner, the principal-in-
charge can make staff adjustments to allow the project manager to maintain the project 
schedule.  If circumstances develop that make it impossible to maintain the project 
schedule, the project manager will contact the WVDEP project manager to develop a 
mutually acceptable adjustment to the schedule and/or work plan. 

LLooccaattiioonn  ooff  FFaacciilliittiieess  
POTESTA will complete the work under this contract in our Morgantown, West Virginia 
office.  Our subcontractors are located in the Morgantown area or other strategic 
locations and are quite familiar with the location of the Sardis (Saas) Landslide. 

QQuuaalliittyy  AAssssuurraannccee//QQuuaalliittyy  CCoonnttrrooll  
Submittals to the WVDEP will be reviewed and commented on by the project manager 
and the principal-in-charge prior to submittal to the WVDEP.  Both the project 
managers and the principal-in-charge have worked on numerous WVDEP, AML 
projects, and thus understand the level of detail and expectations for WVDEP, AML 
projects.  POTESTA utilizes standardized Quality Assurance/Quality Control (QA/QC) 
practices such as consistency checks, color coding of checked copies/calculations, 
and review of method of measurements versus quantity tallies to meet QA/QC 
expectations. 
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CCeerrttiiffiiccaattee  ooff  LLiiaabbiilliittyy  IInnssuurraannccee  
POTESTA carries a full line of insurance coverage including general liability, errors 
and omissions, and workers’ compensation.  
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22..00  CCLLOOSSIINNGG  

We look forward to continuing to serve WVDEP, AML on the Sardis (Saas) Landslide Project 
and bring it to completion.  Our staff has an abundance of experience with landslide repair 
and drainage improvement projects throughout the region and will make our experienced 
personnel immediately available for this project.  Our commitment is to provide quality service, 
rapid response and project completion, and to exceed your expectations for services 
performed under this project.  We believe the track record of our professionals demonstrates 
our ability and  



Attachment “A” 
WEST VIRGINIA DEPARTMENT OF ENVIRONMENTAL PROTECTION 

AML CONSULTANT QUALIFICATION QUESTIONNAIRE 

PROJECT NAME 
 Sardis (Saas) Landslide 

DATE (DAY, MONTH, YEAR) 
 03, September, 2020 

FEIN 
     311509066 

FIRM NAME 
 
     Potesta & Associates, Inc. 

2. HOME OFFICE BUSINESS ADDRESS 
     7012 MacCorkle Avenue, SE 
     Charleston, West Virginia  25304 

3. FORMER FIRM NAME 
 
     N/A 

4. HOME OFFICE TELEPHONE 
 
     (304)342-1400 

5. ESTABLISHED (YEAR) 
 
     1997 

6. TYPE OWNERSHIP 
  Individual    Corporation 
  Partnership   Joint-Venture 

6a. WV REGISTERED DBE 
(Disadvantaged Business 
Enterprise) 
     YES        NO 

7. PRIMARY AML DESIGN OFFICE: ADDRESS/ TELEPHONE/ PERSON IN CHARGE/ NO. AML DESIGN PERSONNEL EACH OFFICE 
 
  7012 MacCorkle Avenue, SE, Charleston, WV  25304 / (304) 342-1400 / Dana L. Burns, Vice President / 66 
8. NAMES OF PRINCIPAL OFFICERS OR MEMBERS OF FIRM 
    Ronald Potesta, President 
    Dana L. Burns, Vice President 

8a. NAME, TITLE, & TELEPHONE NUMBER - OTHER PRINCIPALS 
 
     N/A 

9. PERSONNEL BY DISCIPLINE  
 
10 ADMINISTRATIVE 
   ARCHITECTS 
 4 BIOLOGISTS 
 6 CADD OPERATORS 
 2 CHEMICAL ENGINEERS 
16 CIVIL ENGINEERS 
13 CONSTRUCTION INSPECTORS 
   DESIGNERS 
 1 DRAFTSMEN 

 
 2 ECOLOGISTS 
 1 ECONOMISTS 
   ELECTRICAL ENGINEERS  
 2 ENVIRONMENTALISTS 
   ESTIMATORS 
 1 GEOLOGISTS 
   HISTORIANS 
   HYDROLOGISTS 

 
   LANDSCAPE ARCHITECTS 
 1 MECHANICAL ENGINEERS 
 1 MINING ENGINEERS 
   PHOTOGRAMMETRISTS 
   PLANNERS: URBAN/REGIONAL 
   SANITARY ENGINEERS 
   SOILS ENGINEERS 
   SPECIFICATION 
   WRITERS 
 
 
 

 

 
   STRUCTURAL ENGINEERS 
 6 SURVEYORS 
   TRAFFIC ENGINEERS 
 1 HORTICULTRUALIST 
 4 GEOTECHNICAL ENGINEERS 
 1 FISH & WILDLIFE                 

SPECIALISTS 
 1 GIS SPECIALIST 
 1 AQUA CULTURALIST 
 1 INFORMATION TECHNOLOGIST 
   CHEMIST 
   OTHER 
 

74 TOTAL PERSONNEL 
      TOTAL NUMBER OF WV REGISTERED PROFESSIONAL ENGINEERS IN PRIMARY OFFICE:  ___  13_____           
      *RPEs other than Civil and Mining must provide supporting documentation that qualifies them to  
      supervise and perform this type of work. 

 

 

10. HAS THIS JOINT-VENTURE WORKED TOGETHER BEFORE?     � YES      � NO  N/A 
 



11. OUTSIDE KEY CONSULTANTS/SUB-CONSULTANTS ANTICIPATED TO BE USED. Attach “AML Consultant Qualification Questionnaire”. 

NAME AND ADDRESS: 
 
Keddal Aerial Mapping 
1121 Boyce Road, Suite 3100 
Pittsburgh, Pennsylvania  15241 

SPECIALTY: 
 
Aerial Photography and Mapping 

WORKED WITH BEFORE 
 

   X    Yes 
 

_____ No 
NAME AND ADDRESS: 
 
GeoMechanics, Inc. 
600 Munir Drive 
P.O. Box 386 
Elizabeth, PA  15037 

SPECIALTY: 
 
Environmental and Coal Related Laboratory 

WORKED WITH BEFORE 
 

   X    Yes 
 

_____ No 

NAME AND ADDRESS: 
 
Test Boring Services 
140 Mong Road 
Scenery Hill, Pennsylvania  15360 

SPECIALTY: 
 
Soils and Rock Boring 

WORKED WITH BEFORE 
 

   X    Yes 
 

_____ No 
NAME AND ADDRESS: 
 
GeoMechanics, Inc. 
600 Munir Drive 
P.O. Box 386 
Elizabeth, PA  15037 

SPECIALTY: 
 
Soils and Concrete Testing 

WORKED WITH BEFORE 
 

   X    Yes 
 

_____ No 

NAME AND ADDRESS: 
 
Pace Analytical 
5 Weatherridge Drive 
Hurrican, WV  25526 

SPECIALTY: 
 
Water Analytical 

WORKED WITH BEFORE 
 

   X    Yes 
 

_____ No 

NAME AND ADDRESS: SPECIALTY: WORKED WITH BEFORE 
 

_____ Yes 
 

_____ No 
NAME AND ADDRESS: SPECIALTY: WORKED WITH BEFORE 

 
_____ Yes 

 
_____ No 

NAME AND ADDRESS: SPECIALTY: WORKED WITH BEFORE 
 

_____ Yes 
 

_____ No 
 



12. A. Is your firm’s personnel experienced in Abandoned Mine Lands Remediation/Mine Reclamation Engineering? 
 

      YES Description and Number of Projects: POTESTA’s principal-in-charge, Dana L. Burns, P.E. and project 
managers, Messrs. Tim Rice, EIT, Mark Kiser, P.E., Terence Moran, P.E. have each worked on over 70 AML projects 
dating back to 1986, including landslide exploration and abatement, mine subsidence stabilization projects, acid 
mine drainage treatment, refuse piles, mine drainage, mine portal seal, and water supply projects. POTESTA has 15 
staff with experience on AML projects. POTESTA’s principal engineers extensive experience with preparing design 
plans for refuse piles. Many of the previous AML projects won reclamation awards including: Bear Run Refuse; 
Kimball Refuse Piles; Owings Mine Complex; Pine Creek (Omar) Refuse; Turner-Douglas Complex; and Grass Run 
Refuse. These projects were completed by Dana Burns, Mark Kiser, and Terry Moran. 

 
   NO 

 

      B. Is your firm experienced in Soil Analysis? 
 

   YES Description and Number of Projects: POTESTA’s staff is experienced in all aspects of soil analysis, 
including geotechnical and environmental soil analysis. POTESTA’s staff has worked on 30+ AML projects involving 
soil science, including slope stability and revegetation. POTESTA is experienced in soil analysis as it relates 
to this project. POTESTA’s principal engineers have developed and implemented plans for nutrient and lime 
requirements testing to determine revegetation requirements, acid-base accounting of rock samples to evaluate 
the potential of excavated materials to generate acidity, and analysis of coal refuse to determine the potential 
for reprocessing.   

 
   NO 

C. Is your firm experienced in hydrology and hydraulics? 
 

   YES Description and Number of Projects: POTESTA’s staff is experienced in hydrology and hydraulics as 
it relates to AML projects in West Virginia. POTESTA’s staff has worked on over 70 AML projects that involved 
sizing channels, culverts, and waterlines. POTESTA has developed well over 100 storm water management plans for 
mines, industrial facilities and new site development projects throughout West Virginia.  

 
   NO 

D. Does your firm produce its own Aerial Photography and Develop Contour Mapping? 
 
   YES Description and Number of Projects: POTESTA’s staff routinely develop contour mapping for use with 
design. We subcontract aerial mapping development but complete the ground control necessary for developing 
mapping. On smaller projects, we perform the topographic survey work and subsequently develop the contour 
mapping.  POTESTA has completed 200+ mapping development projects in the last five years.  

 
   NO 



E. Is your firm experienced in domestic waterline design?  (Include any experience your firm has in 
evaluation of aquifer degradation as a result of mining.) 

 
       YES Description and Number of Projects: POTESTA’s staff is exceptionally experienced at domestic 
waterline design. POTESTA’s staff has worked on waterline designs and water treatment plant designs for 
municipalities, WVDEP AML, and private utilities. POTESTA’s staff includes one project manager, Terence C. 
Moran, P.E., who has managed design of numerous AML waterlines, including 20+ mile Cow Creek-Sarah Ann Extension 
and 30+ mile/2,800 GPM Water Treatment Plant Mill Creek Regional Water Supply project. We are also exceptionally 
well qualified to evaluate aquifer degradation, including aquifer degradation by AML sites. Our staff has worked 
on 80+ evaluations of aquifer degradation. POTESTA has performed over 40 water line design projects totaling 
several hundred miles of installed water line. 

 
 NO 

 

F. Is your firm experienced in Acid Mine Drainage Evaluation and Abatement Design? 
 

       YES Description and Number of Projects:  POTESTA has completed numerous projects addressing acid mine 
drainage evaluation and abatement design. POTESTA’s staff has worked on 30+ projects involving AMD evaluation 
and 10+ projects involving AMD abatement design. In both cases, many of the projects involved AML sites. We 
have worked extensively with Anker Energy, Dominion Generation, and the WVDOH, among others with acid-base 
accounting evaluations and the subsequent development of plans to prevent/abate AMD generation.  Additionally, 
we worked extensively with Elk Run Coal Company to devise a plan to limit AMD generation and to treat the 
remaining AMD. 

 
NO 

 



13. PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR AML PROJECT DESIGN (Furnish complete 
    data but keep to essentials) 

NAME & TITLE (Last, First, Middle Int.) 
      
     Burns, Dana L. 
     Vice President 

YEARS OF EXPERIENCE 
YEARS OF AML DESIGN EXPERIENCE: 
 

27 

YEARS OF AML RELATED DESIGN 
EXPERIENCE: 
                 36 

YEARS OF DOMESTIC 
WATERLINE DESIGN 
EXPERIENCE:        25 
 

Brief Explanation of Responsibilities 
 
Mr. Burns will serve as principal-in-charge for this project with his significant experience with AML type projects.  
Mr. Burns has served as the project manager or principal-in-charge on three open end contracts for WVDEP, AML from 
1986 through 1997, totaling over 60 projects.  He will ensure the personnel required to efficiently complete this 
project will be identified.  He will coordinate contract issues with the State of West Virginia. 
 
EDUCATION (Degree, Year, Specialization) 
 

MS, 1979, Civil Engineering with Environmental Engineering Emphasis 
 BS, 1978, Civil Engineering 
MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS 

West Virginia Coal Association 
 American Society of Civil Engineers 
 West Virginia Association of Consulting Engineers 
 American Consulting Engineering Council - Trans Committee 

REGISTRATION (Type, Year, State) 
 
 PE, 1985, WV 
 PS, 1995, WV 

13. PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR AML PROJECT DESIGN (Furnish complete 
    data but keep to essentials) 

NAME & TITLE (Last, First, Middle Int.) YEARS OF EXPERIENCE 
 
 Rice, Timothy M. 
 Senior Engineer 

YEARS OF AML DESIGN EXPERIENCE: 
 
  32 

YEARS OF AML RELATED DESIGN 
EXPERIENCE: 
   38 

YEARS OF DOMESTIC 
WATERLINE DESIGN 
EXPERIENCE:  32 
 

Brief Explanation of Responsibilities 
 
Mr. Rice will serve as Project Manager for this project.  As primary contact, Mr. Rice will communicate between WVDEP 
and the design teams, subcontractors, and project advisors for this project.  His 32 years of AML experience include 
projects in West Virginia, Maryland, Ohio and Pennsylvania and various types of projects will provide the technical 
knowledge and experience to complete this AML project. 
 
EDUCATION (Degree, Year, Specialization) 
 
 BS, 1982, Civil Engineering 

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS REGISTRATION (Type, Year, State) 
  
         EI, 2005,WV 

  



13. PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR AML PROJECT DESIGN (Furnish complete 
    data but keep to essentials) 

NAME & TITLE (Last, First, Middle Int.) YEARS OF EXPERIENCE 
 
 Sharp, David B. 
 Morgantown Branch Manager 

YEARS OF AML DESIGN EXPERIENCE: 
 

25 

YEARS OF AML RELATED DESIGN 
EXPERIENCE: 

25 

YEARS OF DOMESTIC 
WATERLINE DESIGN 
EXPERIENCE:  25 
 

Brief Explanation of Responsibilities 
 
Mr. Sharp will serve as alternate project manager and technical review contact for this project with his significant 
experience with AML type projects throughout the region.  Mr. Sharp has served as the Branch Manager in Morgantown for 
12 years.  He will ensure the personnel required to efficiently complete this project will be identified.  He will 
coordinate contract issues with the State of West Virginia.  Mr. Sharp has worked on and managed AML projects and has 
spent most of his career involved in geotechnical engineering and construction management projects. 
 
EDUCATION (Degree, Year, Specialization) 

 MS, 1995, Civil Engineering with Geo-environmental Engineering Emphasis 

 BS, 1993, Civil Engineering 

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS 
 West Virginia Coal Association 
 American Society of Civil Engineers 
 West Virginia Association of Consulting Engineers 
 American Consulting Engineering Council - Trans Committee 

REGISTRATION (Type, Year, State) 
 
 PE, 1999, WV PE, 2001, KY 
 PE, 1999, MD PE, 2001, OH 
 PE, 2000, PA 

13. PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR AML PROJECT DESIGN (Furnish complete 
    data but keep to essentials) 

NAME & TITLE (Last, First, Middle Int.) YEARS OF EXPERIENCE 
 
 Grose, Christopher A. 
 Senior Engineering Associate 

YEARS OF AML DESIGN EXPERIENCE: 
 
  21 

YEARS OF AML RELATED DESIGN 
EXPERIENCE: 
   25 

YEARS OF DOMESTIC 
WATERLINE DESIGN 
EXPERIENCE:  17 
 

Brief Explanation of Responsibilities 
 
Mr. Grose will coordinate the drilling and geotechnical analysis for slope stability design, identification of borrow 
sites for soil cover, and investigation and design of solutions for subsurface hydrogeology within the deep mines and 
recommendations for mine seals. 

EDUCATION (Degree, Year, Specialization) 
 
 MS, 1990, Geological Engineering 
 BS, 1988, Civil Engineering 

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS 
 American Society of Civil Engineering 
 Association of Engineering Geology 
 Society of American Military Engineers 

REGISTRATION (Type, Year, State) 
 
 Licensed Remediation Specialist, 1998, WV 

 



13. PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR AML PROJECT DESIGN (Furnish complete 
    data but keep to essentials) 

NAME & TITLE (Last, First, Middle Int.) YEARS OF EXPERIENCE 
 
 Potesta, Ronald R. 
 President 
 

YEARS OF AML DESIGN EXPERIENCE: 
 
 

YEARS OF AML RELATED DESIGN 
EXPERIENCE: 

YEARS OF DOMESTIC 
WATERLINE DESIGN 
EXPERIENCE: 
 

Brief Explanation of Responsibilities 
 
As President, Mr. Potesta directs the full resources of the firm to meet the complete requirements of this project for 
WVDEP. 
EDUCATION (Degree, Year, Specialization) 
 
 MS, 1975, Economics with a Concentration in Mineral Economics, Econometrics, and Micro Economics 
 BS, 1971, Business Administration 
 
MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS 
 Commissioner, Ohio River Valley Water Sanitation 
 Commission; Board of Directors, WV Chapter of the Nature 
 Conservancy; National Institute for Chemical Studies; WV 
 Environmental Institute; WV Manufacturers Association 
 

REGISTRATION (Type, Year, State) 

 
  

13. PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR AML PROJECT DESIGN (Furnish complete 
    data but keep to essentials) 

NAME & TITLE (Last, First, Middle Int.) YEARS OF EXPERIENCE 
 
      Kiser, D. Mark 
 Chief Engineer 

YEARS OF AML DESIGN EXPERIENCE: 
 

24 

YEARS OF AML RELATED DESIGN 
EXPERIENCE: 
                36 

YEARS OF DOMESTIC 
WATERLINE DESIGN 
EXPERIENCE:        25 
 

Brief Explanation of Responsibilities 
 
As Chief Engineer, with significant experience in coal refuse stabilization design and mine portal closures and 
drainage channelization, he will serve as a project manager.  Mr. Kiser will also provide constructability reviews and 
QA/QC for the various draft submissions and final construction documents. 
______________________________________________________________________________________________________________________ 
EDUCATION (Degree, Year, Specialization) 
 

BS, 1984, Civil Engineering 

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS REGISTRATION (Type, Year, State) 
 

PE, 1990, WV 
 Licensed Remediation Specialist, 1998, WV 
 



13. PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR AML PROJECT DESIGN (Furnish complete 
    data but keep to essentials) 

NAME & TITLE (Last, First, Middle Int.) 
      
     Peter S. Potesta 
     Staff Engineer 

YEARS OF EXPERIENCE 
YEARS OF AML DESIGN EXPERIENCE: 
 

2 

YEARS OF AML RELATED DESIGN 
EXPERIENCE: 
                2  
 

YEARS OF DOMESTIC 
WATERLINE DESIGN 
EXPERIENCE:     4    
 

Brief Explanation of Responsibilities 
 
Mr. Peter Potesta, Staff Engineer, has over 8 years of experience and will serve as a geotechnical engineer for this 
project.  His areas of expertise include geotechnical engineering with an emphasis in landslide repair design, natural 
gas production well pads and access roads, retaining wall design and analysis, foundation recommendations, slope 
stability analysis, civil/site design, and landslide causation investigation. 

EDUCATION (Degree, Year, Specialization) 

 BS, 2011, Civil Engineering 
      BA, 2007, Environmental Geosciences 

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS 
      

REGISTRATION (Type, Year, State) 
  

13. PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR AML PROJECT DESIGN (Furnish complete 
    data but keep to essentials) 

NAME & TITLE (Last, First, Middle Int.) YEARS OF EXPERIENCE 
 
      Jeremi J. Stawovy, E.I.T. 
      Staff Engineer 

YEARS OF AML DESIGN EXPERIENCE: 
 

7 

YEARS OF AML RELATED DESIGN 
EXPERIENCE: 
                7 

YEARS OF DOMESTIC 
WATERLINE DESIGN 
EXPERIENCE:        10 
 

Brief Explanation of Responsibilities 
 
Mr. Jeremi Stawovy, Staff Engineer, has over 10 years of experience and will serve as a geotechnical engineer for this 
project.  His areas of expertise include geotechnical engineering with an emphasis in landslide repair design, 
geotechnical evaluations including management of subsurface explorations, settlement analysis, slope stability 
modeling, foundation analysis, well pad construction, roadway improvements/repairs, and commercial/residential 
construction. 
______________________________________________________________________________________________________________________ 
EDUCATION (Degree, Year, Specialization) 
 

MS, 2011, Civil/Environmental Engineering 
BS, 2009, Civil/Environmental Engineering 

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS 
 
    

REGISTRATION (Type, Year, State) 
 

Engineer Intern, 2009, WV 
 
 



13. PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR AML PROJECT DESIGN (Furnish complete 
    data but keep to essentials) 

NAME & TITLE (Last, First, Middle Int.) YEARS OF EXPERIENCE 
 

Moran, Terence C. 
 Senior Engineer 

YEARS OF AML DESIGN EXPERIENCE: 
 

23 

YEARS OF AML RELATED DESIGN 
EXPERIENCE: 

26 
                  

YEARS OF DOMESTIC 
WATERLINE DESIGN 
EXPERIENCE:         26 

 
Brief Explanation of Responsibilities 
 
Mr. Moran will serve as project manager coordinating interaction between the WVDEP, design team members, and 
subconsultants.  Mr. Moran has served as a project engineer/project manager for over 60 AML projects in West Virginia 
between 1989 and 1999.  More recently, he has served as principal engineer and project manager for WVDEP-AML projects 
including water studies and reclamation plans.  He will set the schedule and ensure it is met on a weekly basis.  He 
will also serve as one of the principal designers of the reclamation design solution. 
 
EDUCATION (Degree, Year, Specialization) 
 

MS, 1989, Civil Engineering 
 BS, 1987, Civil Engineering 
MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS 
 

American Society of Civil Engineers 

REGISTRATION (Type, Year, State) 
 
 PE, 1996, WV 
 PE, 1998, VA 

13. PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR AML PROJECT DESIGN (Furnish complete 
    data but keep to essentials) 

NAME & TITLE (Last, First, Middle Int.) YEARS OF EXPERIENCE 
 
 Taylor, Patrick A. 
 Senior Engineer 

YEARS OF AML DESIGN EXPERIENCE: 
 

25 

YEARS OF AML RELATED DESIGN 
EXPERIENCE: 

25 

YEARS OF DOMESTIC 
WATERLINE DESIGN 
EXPERIENCE:       20 
 

Brief Explanation of Responsibilities 
 
Mr. Taylor will serve as a project engineer, including completing field work, design, and preparation of drawings, 
technical specifications, bid forms, and cost estimates.  Mr. Taylor has project engineer experience in AML projects 
consisting of emergency slide remediation, refuse fill and slurry pond reclamation, abandoned portal closures, and 
slurry pond reclamation.  Mr. Taylor also served as a branch manager for a private consulting firm responsible for 
surface mining permitting, design and reclamation. 

EDUCATION (Degree, Year, Specialization) 
 
 MS, 2006, Engineering Management 
 BS, 1988, Civil Engineering 

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS 
 
 American Society of Civil Engineering 

REGISTRATION (Type, Year, State) 
 

PE, 1994, WV 

 



13. PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR AML PROJECT DESIGN (Furnish complete 
    data but keep to essentials) 

NAME & TITLE (Last, First, Middle Int.) YEARS OF EXPERIENCE 
 
 Dawson, Victor M. 
 Survey Supervisor 

YEARS OF AML DESIGN EXPERIENCE: 
 
  15 

YEARS OF AML RELATED DESIGN 
EXPERIENCE: 
   33 

YEARS OF DOMESTIC 
WATERLINE DESIGN 
EXPERIENCE:  17 
 

Brief Explanation of Responsibilities 
 
Mr. Dawson will coordinate required surveying for aerial mapping control, if needed, establish construction 
benchmarks, topographic surveys, boundary surveys and/or property and deed research, survey of boring locations and 
profiling significant existing drainage courses not clearly defined in the aerial mapping.  Mr. Dawson will reduce 
survey data and create topographic mapping for AML projects. 
 
EDUCATION (Degree, Year, Specialization) 
 
 AS, 1983, Surveying 

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS 
 American Congress Surveying and Mapping 
 West Virginia Association of Land Surveyors 
 North Carolina Society of Surveyors 
 South Carolina Society of Surveyors 
 

REGISTRATION (Type, Year, State) 
 
 PS, 1988, NC 
 PS, 1989, SC 
 PS, 1993, WV 

  

13. PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR AML PROJECT DESIGN (Furnish complete 
    data but keep to essentials) 

NAME & TITLE (Last, First, Middle Int.) YEARS OF EXPERIENCE 
 
 Litwinowicz, Dennis L. 
 Senior Scientist 

YEARS OF AML DESIGN EXPERIENCE: YEARS OF AML RELATED DESIGN 
EXPERIENCE: 
   35 

YEARS OF DOMESTIC WATERLINE 
DESIGN EXPERIENCE: 
 

Brief Explanation of Responsibilities 
 
Mr. Litwinowicz will serve as a project geologist, including observation of subsurface exploration activities and 
assistance on evaluation of other geologic activities. 
 
 
EDUCATION (Degree, Year, Specialization) 
 
 BS, 1980, Geology and Mineralogy 

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS 
 
 American Association of Petroleum Geologists 

REGISTRATION (Type, Year, State) 
 
 Certified Petroleum Geologist, 1984 



13. PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR AML PROJECT DESIGN (Furnish complete 
    data but keep to essentials) 

NAME & TITLE (Last, First, Middle Int.) YEARS OF EXPERIENCE 
 
 Sankoff, Michael B. 
 CADD Designer/Supervisor 

YEARS OF AML DESIGN EXPERIENCE: 
 
  15 

YEARS OF AML RELATED DESIGN 
EXPERIENCE: 
   28 

YEARS OF DOMESTIC 
WATERLINE DESIGN 
EXPERIENCE:  17 
 

Brief Explanation of Responsibilities 
 
Mr. Sankoff will provide the CADD support in preparation of construction drawings for the project.  He will reduce 
survey data to provide sufficient mapping to complete the design. 
 
EDUCATION (Degree, Year, Specialization) 
 
 BS, 1987, Industrial Management 
 AS, 1986, Drafting and Design Engineering Technology 
 AS, 1986, Mechanical Engineering Technology 
 
MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS REGISTRATION (Type, Year, State) 

13. PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR AML PROJECT DESIGN (Furnish complete 
    data but keep to essentials) 

NAME & TITLE (Last, First, Middle Int.) YEARS OF EXPERIENCE 
 
 Ammirato, Robert J. 
 Engineer 

YEARS OF AML DESIGN EXPERIENCE: 
 
  9 

YEARS OF AML RELATED DESIGN 
EXPERIENCE: 
   12 

YEARS OF DOMESTIC 
WATERLINE DESIGN 
EXPERIENCE:  12 
 

Brief Explanation of Responsibilities 
 
Mr. Ammirato will serve as a project engineer for the project.  His responsibilities will include hydraulic 
calculations, layout, drawing preparation, design, technical specifications, bid forms, cost estimates, and field 
work.  He has extensive experience in water supply and wastewater system design, permitting, and regulations.  
Mr. Ammirato was the project engineer on our Borderland (Matney) Portals project. 
 
EDUCATION (Degree, Year, Specialization) 
 
 BS, 1999, Mechanical Engineering 

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS REGISTRATION (Type, Year, State) 
 
 PE, 2010, WV 

  



13. PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR AML PROJECT DESIGN (Furnish complete 
    data but keep to essentials) 

NAME & TITLE (Last, First, Middle Int.) YEARS OF EXPERIENCE 
 
 Smith, Jarrett M. 
 Senior Engineer 

YEARS OF AML DESIGN EXPERIENCE: 
 
  10 

YEARS OF AML RELATED DESIGN 
EXPERIENCE: 
   12 

YEARS OF DOMESTIC 
WATERLINE DESIGN 
EXPERIENCE:  12 
 

Brief Explanation of Responsibilities 
 
Mr. Smith has been involved extensively with development of hydrologic and hydraulic calculations including 
preparation of NPDES stormwater construction permits.  He also has significant expertise in the development of site 
grading plans and quantity/cost estimates.  Mr. Smith was the project engineer on our Taylorville (Cantrell) Drainage 
AML project. 
 
EDUCATION (Degree, Year, Specialization) 
 
 BS, 2002, Civil Engineering 
 
 
MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS 
 
 National Society of Professional Engineers 
 

REGISTRATION (Type, Year, State) 
 
 PE, 2008, WV 

13. PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR AML PROJECT DESIGN (Furnish complete 
    data but keep to essentials) 

NAME & TITLE (Last, First, Middle Int.) YEARS OF EXPERIENCE 
 
 Ward, Patrick E. 
 Senior Engineer 

YEARS OF AML DESIGN EXPERIENCE: 
 
  11 

YEARS OF AML RELATED DESIGN 
EXPERIENCE: 
   18 

YEARS OF DOMESTIC 
WATERLINE DESIGN 
EXPERIENCE:  9 
 

Brief Explanation of Responsibilities 
 
Mr. Ward will serve as a project engineer and has extensive experience on WVDEP, AML projects, having served as a 
project engineer on refuse piles, mine drainage, and subsidence projects in the early to mid-1990's. 
 
 
EDUCATION (Degree, Year, Specialization) 
 
 MS, 1992, Civil Engineering (Geotechnical) 
 BS, 1990, Civil Engineering 
 
MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS REGISTRATION (Type, Year, State) 

 
 PE, 1997, WV 



13. PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR AML PROJECT DESIGN (Furnish complete 
    data but keep to essentials) 

NAME & TITLE (Last, First, Middle Int.) YEARS OF EXPERIENCE 
 
 Griffith, Chad 
 Staff Engineer 

YEARS OF AML DESIGN EXPERIENCE: 
 
  6 

YEARS OF AML RELATED DESIGN 
EXPERIENCE: 
   8 

YEARS OF DOMESTIC 
WATERLINE DESIGN 
EXPERIENCE:  11 
 

Brief Explanation of Responsibilities 
 
Mr. Griffith has extensive experience with surface mine application Article 3 (coal) and Article 4 (quarry) permitting, 
mining related NPDES permits, mining related bonding phase releases, prospecting permits, residential and commercial 
site layout, road design, geotechnical engineering, civil/site design, stormwater management, stormwater/NPDES 
permitting, construction monitoring, hydrology, and other areas of civil engineering. 
 
EDUCATION (Degree, Year, Specialization) 
 
 BS, 2004, Civil Engineering 
 

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS 
 

REGISTRATION (Type, Year, State) 
       PE, 2008, WV  

  



14. PROVIDE A LIST OF SOFTWARE AND EQUIPMENT AVAILABLE IN THE PRIMARY OFFICE WHICH WILL BE USED TO COMPLETE AML  
    DESIGN SERVICES 

 
Microsoft Office 365 

 
WordPerfect 11 

 
Adobe PageMaker 8 (Publication Software) 

 
MicroStation (Allows users to create 3D models of permanent assets - the models and all of their components are 
electronic simulations of real-world objects); used for CADD drawing preparation. 

 
Haestead Methods (Numerous software packages used for designing storm water structures [e.g., channels, culverts, 
ponds, etc.] and water distribution systems.) 
 
MapTech, Terrain Navigator (Combines regional collections of topographic maps with powerful PC navigation software for 
2D/3D viewing, customizing, printing and GPS use.) 

 
Autodesk Civil 3D Design Software 2019 Used for preparing CADD drawings (3D modeling software that provides 
topographic analysis, real-world coordinate systems, volume totals, roadway geometry.) 

 
PCSTabl stability analysis program to perform stability analysis of failed slopes and proposed landslide repair 
solutions.   

 

 

 

 

 

 

 

 

 



 

15. CURRENT ACTIVITIES ON WHICH YOUR FIRM IS THE DESIGNATED ENGINEER OF RECORD 

PROJECT NAME, TYPE AND 
LOCATION 

NAME AND ADDRESS 
OF OWNER 

NATURE OF YOUR FIRM’S 
RESPONSIBILITY 

ESTIMATED 
CONSTRUCTION COST 

PERCENT 
COMPLETE 

West Virginia 
University Rockfall 
Mitigation, 
Morgantown, WV 

West Virginia University 
Division of Facilities, 
Design & Construction 
979 Rawley Lane 
Morgantown, WV  26506 

Review of Rockfall Hazards, 
Coordination with Repair 
Contractor, and Owner 
Representative during Construction. 

$2,900,000 95% 

Upper Grave Creek Dam 
Landslide Evaluation, 
Cameron, WV 

Northern Panhandle 
Conservation District 
1 Ball Park Drive 
McMechen, WV  26040 

Surveying, Subsurface Exploration, 
and Design of Landslide 
Remediation.   

$350,000 50% 

Wheeling Creek Dam #7 
Landslide Evaluation, 
Ohio County, WV 

Northern Panhandle 
Conservation District 
1 Ball Park Drive 
McMechen, WV  26040 

Surveying, Subsurface Exploration, 
and Design of Landslide 
Remediation.   

$800,000 20% 

Armory Lot Retaining 
Wall Replacement 
 

City of Morgantown 
Parking Authority 
300 Spruce Street 
Morgantown, WV  26505 

Design of Failed Retaining Wall.   $200,000 90% 

Kinetic Park Landslide 
Remediation 

Huntington Municipal 
Development Authoritiy 
800 5th Avenue 
Huntington, WV 25701 

Design of Landslide Repair.  $3,900,000 98% 

Friends of Cheat, 
Cheat River Rail Trail 
Landslide & Drainage 
Evaluation 

Friends of the Cheat 
1343 N. Preston Highway 
Kingwood, WV  26537 

Field Review of the Existing Trail 
and Recommendations for Landslide 
abatement and drainage 
improvements.  

TBD 80% 

Howesville Area Water 
Line Extension 
Preston County, WV 
 
Project mostly funded 
by WVDEP, AML 

Preston County PSD #2 
c/o Kingwood Water Works 
313 Tunnelton Street 
Kingwood, WV  26537 

Design and construction management 
of water line extension, including 
12 miles of line and one 60,000-
gallon tank. 
 

$2,801,344 98% 

Herring Sub Area 1 & 3 
Water Line Extension 
Preston County, WV 
 
Project entirely 
funded by WVDEP, AML 

Preston County PSD #2 
c/o Kingwood Water Works 
313 Tunnelton Street 
Kingwood, WV  26537 

Design and construction management 
of water line extension, including 
9 miles of line. 
 

$2,190,000 10% 



15. CURRENT ACTIVITIES ON WHICH YOUR FIRM IS THE DESIGNATED ENGINEER OF RECORD 

PROJECT NAME, TYPE AND 
LOCATION 

NAME AND ADDRESS 
OF OWNER 

NATURE OF YOUR FIRM’S 
RESPONSIBILITY 

ESTIMATED 
CONSTRUCTION COST 

PERCENT 
COMPLETE 

Kingwood Landfill, 
Landfill Closure 
Design 
Kingwood, WV 

WVDEP 
601 57th Street, SE 
Charleston, WV  25304 

Preparation of construction 
drawings, technical specifications, 
engineer’s construction cost 
estimate, and calculations brief 
for closure of landfill. 

$6,000,000 98% 

Boone County Public 
Service District 
Wastewater Treatment 
Plant Upgrade 
Boone County, WV 

Boone County PSD 
PO Box 287 
Danville, WV  25053 

Final design of wastewater 
treatment plant upgrade. 

$4,000,000 75% 

Town of Mill Creek 
Water System 
Improvements 
Mill Creek, WV 

Town of Mill Creek 
High Street 
Mill Creek, WV  26280 

Design of water line replacement 
including construction documents. 

$2,650,000 95% 

Cowen Public Service 
District, Erbacon 
Water Line Extension 

Cowen PSD 
7017 Webster Road 
Cowen, WV  26206 

Design of 8-mile water line 
extension including construction 
documents. 

$6,500,000 90% 

West Virginia American 
Water Master Services 
Agreement 

West Virginia 
American Water 
PO Box 1906 
Charleston, WV  25327 

Design of Olcott water line 
extension, construction monitoring 
of various water line construction 
projects, and river water study. 

$5,000,000 30% 

     

     

     

TOTAL NUMBER OF PROJECTS: 
 
13 (POTESTA has completed well over 1000 projects.) 

TOTAL ESTIMATED CONSTRUCTION COSTS:   
 
                                    $37,291,344 

 
 



16. CURRENT ACTIVITIES ON WHICH YOUR FIRM IS SERVING AS A SUB-CONSULTANT TO OTHERS 

PROJECT NAME, TYPE 
AND LOCATION 

NATURE OF FIRMS 
RESPONSIBILITY 

NAME AND ADDRESS 
OF OWNER 

ESTIMATED 
COMPLETION DATE 

ESTIMATED CONSTRUCTION COST 

ENTIRE PROJECT YOUR FIRMS 
RESPONSIBILITY 

      

      

      

      

      

      

      

 
  



17. COMPLETED WORK WITHIN LAST 5 YEARS ON WHICH YOUR FIRM WAS THE DESIGNATED ENGINEER OF RECORD 

PROJECT NAME, TYPE 
AND LOCATION 

NAME AND ADDRESS 
OF OWNER 

ESTIMATED 
CONSTRUCTION COST 

YEAR CONSTRUCTED 
(YES OR NO) 

North Edgemont Landslide 
Remediation 

Huntington Sanitary Board 
555 Seventh Ave.  
Huntington, WV 25701 

$750,000 2019 Yes 

South Charleston Landfill, 
Landfill Closure Design 
South Charleston, WV 

WVDEP 
601 57th Street, SE 
Charleston, WV  25304 

$2,500,000 2017 Yes 

Cheyenne Coal Sales WVDEP 
Office of Special Reclamation 
47 School Street, Suite 301 
Philippi, WV  26416 

$2,500,000 2017 YES 

Mt. Calvary Cemetery 
Landslide, Wheeling, WV 

Wheeling-Charleston Diocese 
1300 Byron Street 
PO Box 230 
Wheeling, WV  26003 

$350,000 2019 Yes 

Jacob Street Landslide 
Repair, Morgantown, WV 

City of Morgantown 
389 Spruce Street 
Morgantown, WV  26505 

$350,000 2018 Yes 

WVDOT/DOH – Geotechnical 
Services, WVSR 4 Repair and 
Stabilization, Kanawha/Clay 
Counties, WV 

WVDOT/DOH-Dist. 4 
PO Box 4220 
Clarksburg, WV  26302 

Emergency Project, 
Budget not Available 

2016 Yes 

Marshall Portal Landslide 
Repair 

MEPCO, LLC 
966 Crafts Run Road 
Maidsville, WV 26541 

$200,000 2018 Yes 

Crany Mine Dump 
Wyoming County, WV 

WVDEP 
601 57th Street, SE 
Charleston, WV  25304 

$2,200,000 2016 Yes 

Nixon Ridge Landslide 
Remediation 

K&N Contracting 
2976 Wills Creek Road 
Elkview, WV 25701 

$2,400,000 2020 Yes 

 



 

18.  COMPLETED WORK WITHIN LAST 5 YEARS ON WHICH YOUR FIRM HAS BEEN A SUB-CONSULTANT TO OTHER FIRMS (INDICATE PHASE  
  OF WORK FOR WHICH YOUR FIRM WAS RESPONSIBLE) 

PROJECT NAME, TYPE 
AND LOCATION 

NAME AND ADDRESS 
OF OWNER 

ESTIMATED CONSTRUCTION COST 
OF YOUR FIRM’S PORTION 

YEAR CONSTRUCTED 
(YES OR NO) 

FIRM ASSOCIATED 
WITH 

      

      

      

      

      

      

      

      

  



19. Use this space to provide any additional information or description of resources supporting your firm's 
qualifications to perform work for the West Virginia Abandoned Mine Lands Program. 

 
Potesta & Associates, Inc.’s (POTESTA) “Expression of Interest for Professional Engineering Design Services and 
Construction Monitoring Services for the Sardis (Saas) Landslide Project” supports this questionnaire in providing 
POTESTA’s qualifications and resources for serving the West Virginia Department of Environmental Protection, 
Office of Abandoned Mine Lands and Reclamation on this project.  In summary, POTESTA: 

 
1. Has assembled a team of in-house personnel and subcontractors who have historically worked on AML projects.  

POTESTA’s in-house staff includes 13 Professional Engineers including 10 in the primary office, three of whom 
have worked on over 75 AML projects. 

 
2. Has a large local staff with a unique multidiscipline technical emphasis (including civil engineering, 

structural engineering, geological engineering, hydrological engineering, mine land reclamation, with a strong 
emphasis on water quality and aquatic life and toxicity). 

 
3. Has 15+ employees with experience on WVDEP AML projects.  POTESTA employees have worked on and have experience 

in the following type of WVDEP AML projects: 
 

- Landslides - Passive Acid Mine Drainage Treatment 
- Assessment of Contamination (e.g., PCBs, asbestos) - Reclamation of Refuse Piles 
- Demolition of Structures - Sealing Mine Portals 
- Diversion Structures - Stream Relocations 
- Identifying Acid Mine Drainage - Subsidence Assessment and Remediation 
- Inventory of Residential Water Supplies - USCOE Permitting 
- Water Supply Feasibility Studies and Design - Wetland Assessments 
- Mine Fires 
     

4. Can handle a substantial AML workload (more than our competitors) since POTESTA has three Professional 
Engineer (P.E.) Project Managers each with experience on 75+ AML projects. 

 
5. Offices located in Charleston, West Virginia in close proximity to WVDEP’s Charleston office, with offices in 

Morgantown, West Virginia close to WVDEP Bridgeport office and Winchester, Virginia. 
 

6. Staff has had a positive relationship with WVDEP, AML in the past, which we would like to continue. 
 

20. The foregoing is a statement of facts. 
 
Signature:___________________________________________   Title: Vice President   
 
Printed Name:   Dana L. Burns, PE     
 

 
 
Date: September 3, 2020   
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AML and RELATED PROJECT EXPERIENCE MATRIX

WVDEP - AML Williamson (Hatfield) Landslide

Hampden (Smith) Landslide - AML

City of Morgantown - Jacob Street Slip Repair

Training Response Center - Gallagher Tunnel Drainage and Slope Stability

Town of Granville - Bowser Street Landslide Repair
CEF 8 Ltd. Partnership -Artisan Heights Townhouse Dev. Stability Review
Travelers - Bona Vista Drive Slip Repair - Charleston WV

WVDOT/DOH - Geotechnical Services - WVSR 4 Repair and Stabilization
Morgantown  Parking Authority - Armory Lot Retaining Wall
Stone Energy - Geotechnical - Development of Marcellus Well Pads
Jerry Ware - Residential Landslide Gordon Drive - Charleston WV

City of Charleston - Grandview Slip Repair - Kanawha County WV
Columbia Gas - Landslide Stabilization - Blue Creek WV

WVCA/NPCD - Wheeling Creek #7 Dam Landslide Repair
WVCA/NPCD - Upper Grave Creek Dam Landslide Repair
Wheeling-Charleston Diocese - Mt. Calvary Landslide Repair
Wheeling-Charleston Diocese - St. Boniface Landslide Repair
Huntington Municipal Development Authority - Kinetic Park Slip Repair
Huntington Sanitary Board - North Edgemont Slope Stabilization

MBOM - Oak Hill Landslide
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ODNR - Chickwan Landslide
ODNR - Z & H Landslide

WVDEP - Wheatley Branch Landslide

Williamson Landslide - AML

Belle Landslide - AML
Kitchen/Gibson Landslide - AML
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WVDEP - AML George's Creek (Lucas) Rockslide
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Weekley Well Pad Landslide Repair
Mills Wetzel #2 Well Pad Landslide Repair
Shupbach Ridge Road Landslide Repair
Potts Well Pad Landslide Repair
Decker's Creek Mine Stockpile Landslide Repair
Wentz Freshwater Impoundment Embankment Stability Repair
Cline Tower Landslide Repair
Wellford Tower Landslide Repair
Massie Ridge Tower Landslide Repair
Fisher Residential Landslide Repair
Kennawa Landslide Repair
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Additional 
Info 
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PROJECT EXPERIENCE REQUIREMENTS
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Marshall Portal Access Road Landslide

WVDEP - AML Marmet (Wells Drive) Landslide Emergency

Charleston (Ratcliffe) Landslide - AML
Mulberry Fork (Stover) Landslide - AML

Duck Creek Landslide - AML
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Ridgepoint Landslide Repair

WVU - Monongahela Blv. Rockfall Project

K & N Contracting - Nixon Ridge Slip Repair - Moundsville WV

Burlew Landslide Repair 
Lee Landsldie Repair
Fairmont North Tower Landslide Repair
6th Street Tower Landslide Repair

Potokczny Well Pad Landslide Repair

WVDEP, AML Tupper Creek Emergency Landslide Repair
Schmidt Landslide Repair
Disposal Service, Inc. Landslide Repair
Wellston High School Landlslide Repair
Pribble Tank Tank Landslide Repair



AML and RELATED PROJECT EXPERIENCE MATRIX
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WVDEP, AML Little Whitestick Refuse

Wolf Pen (Carpenter) Portals

WVDEP, AML Flipping Hollow Complex
WVDEP, AML Sundial (Hatfield) RefusePiles Re-Bid
WVDEP, AML Mill Creek Refuse Pile
WVDEP, AML John's Branch Coal Refuse Dam (Kopperston)
WVDEP, AML Clay-Roane PSD Water Feasibility Study

WVDEP, AML Borderland (Matney) Portals
WVDEP, AML Peach Ridge Complex

WVDEP, AML Marmet (Clark) Drainage
WVDEP, AML Pringle Run #2
WVDEP, AML Mountain Run Refuse and Portals
Dream Mountain AMD Project - Friends of the Cheat

Boone County PSD - Trace Branch/Robinson Water Line Extension
Boone County PSD - Stephens Auto/Betsy Lane Water Line Extension
Town of Ceredo - Water Distribution System Upgrade
WVAWC - Mifflin/Sharples Water Line Extension

Godby Branch Water Line Extension
Putnam County Commission - Fisher Ridge Phase II
Boone County PSD - Lick Creek Water Line Extension
Boone County PSD - Joes Creek Water Line Extension
Boone County PSD - Six Mile Extension/Corridor G

WVDEP, AML Morrisvale Cameo Preliminary Engineering
May Portal (Virginia AML)
Webster County Water Studies
Mill Creek Phase III Waterline and Water Treatment Plant - AML
Cow Creek - Sarah Ann Phase III Water Line Extension

Gary Connor AMD - Friends of the Cheat
WVDEP, AML Fairmont East Mine Drainage
WVDEP, AML Rachel Refuse
WVDEP, AML Iaeger Water Feasibility Study
WVDEP, AML Burnwell, Standard, and Collinsdale Water Line Extension

WVDEP, AML Measle Fork Refuse
WVDEP, AML Georges Creek Portals
WVDEP, AML Putney Impoundment
WVDEP, AML Kopperston (John's Branch) Refuse Emergency

WVDEP, AML Lando (Edwards) Drainage
WVDEP, AML Taylorville (Cantrell) Drainage

WVDEP, AML Burnsville PSD Water Feasibility Study

WVDEP, OSR Cheyenne Sales Company, Inc.

WVDEP, AML Crany Mine Dump
WVDEP, AML Morgan Mine Fire
Monumental Mine
Lilly Parker Mine
Barrackville Mine Expansion
Jo Anne Permit Renewals
Humphrey Limestone Quarry
WVDEP, AML MacArthur Phase 2 Subsidence AML
WVDEP, AML Lake Lynn Complex
WVDEP, AML MacArthur Mine Subsidence
WVDEP, AML East Lynn II

WVDEP, AML Brandonville/Pisgah Water Feasibility Study
WVDEP, AML Cuzzart/4-H Water Feasibility Study
WVDEP, AML Hudson/Mt. Nebo Water Feasibility Study
WVDEP, AML Jessop Highwall #10

Laurel Branch (Weaver) Portals
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P ✔ ✔ M
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Martin County Coal Co. Stream Flow & Habitat Survey-Coldwater Creek Fork Watershed
Martin County Coal Co. Stream Flow & Habitat Survey-Wolf Creek Watershed
Martin County Coal Co. Stream Flow & Habitat Survey-Rockcastle Creek Watershed

Phase II Water Feasibility Studies for Logan County (3 Projects) - AML
Phase I Water Studies for Logan County (7 Projects) - AML

Don's Disposal Landfill Stream Flow Measurement
Union Carbide Cooling Water Flow Measurement
Union Carbide Davis Creek Flow Measurement
Union Carbide Process Wastewater Flow Measurement
MDG-Wastewater Package Plant

Martin County Coal Co. Stream Flow & Fish Surveys-Wolf Creek Watershed
Martin County Coal Co. Stream Flow & Fish Surveys- Rockcastle Creek

WVDEP-Flows at Various Facilities
Arch Coal- Pigeon Creek Stream Flow Measurement
City of Charleston-Sanitary Sewer Flow Measurement
Pison Development Sanitary Sewer Flow Measurement
Solutia-Storm Water Flow Measurement

Massy Coal Co. AMD Pump Treatment System
Martin County Coal Co. Stream Flow & Fish Surveys-Coldwater Creek

Phase I Water Studies Brooke and Fayette Counties (2 Projects) - AML
Mill Creek Regional Water  Phase II Water Study (Boone, Lincoln and Logan Counties) - AML
Godby Branch Phase II Water Study - AML
Putnam County Phase I Water Studies (3 Projects) - AML
Boone County Phase I Water Studies (10 Projects) - AML

Gauley River Phase I Water Study - AML
Upper Rum Creek Phase II Water Study - AML
Crooked Creek Phase II Water Study - AML
Mill Creek Regional Phase II Water Study - AML
Cow Creek - Sarah Ann Phase II Water Study - AML

Spruce Lick-Stream Flow Monitoring Project for Eastern Assoicated Coal Corp. - AML

Weaver-Junior Phase II Water Supply - AML
Washington Heights to Jeffrey Phase II Water Study - AML
Reynoldsville, Wallace, and Clarksburg Phase II Water Study - AML
Reynoldsville, Wallace, and Clarksburg Phase I Water Study - AML
Weaver-Junior Phase I Water Study - AML

Beaver Creek Waterline Extension - AML
Cassity Fork Water Supply Extension - AML
Gualey River Area Water Line Extension - AML
Heizer/Manila Creek Water Line Extension Phase II Study - AML
Reynoldsville/Wallace Water Supply Extension - AML

WVAWC - Cabell County Contract 7
WVAWC - Fisher's Ridge Extension
WVAWC - Summers County Extension
WVAWC - Glade Springs Village
WVAWC - Spite Road

WVAWC - Route 60
WVAWC - Route 60 Contract 4
WVAWC - Buff Creek/Trace Fork
WVAWC - Poca River
WVAWC - Cabell County Contract 6

WVAWC - Putnam County Water Supply Extension
WVAWC - Kanawha County Water Supply Extension
WVAWC - Cabell County Water Supply Extension
City of Philippi Upgrade to Water Distribution System
Philippi Water Line Relocation for WVDOH Bypass

Town of Ceredo - Cemetery Hill Upgrade
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St. John's Road Subsidence - AML
High Coal Tipple - AML
Route 19/28 Subsidence - AML

Energy Services Site Development and Permitting
Smith Bridge Replacement
Corridor H, Section 6 Davis-Bismark

Holden (Padgett) Subsidence - AML
Minden Drilling - AML
Gray and Iaquinta Subsidence - AML

Garrison Complex - AML
Beckley Subsidence - AML
Courtright Highwall - AML
Jonben (Haga) Subsidence - AML

Vivian Refuse Pile - AML
Kimball Refuse Pile - AML
Bear Run Refuse - AML

Environmental Assessment and Closure/Capping Design for Fleming Landfill
Environmental Assessment and Closure/Capping Plan for Jackson County Landfill

Grass Run Refuse - AML
Allen Sheridan Hazardous Facility (Asbestos)
Elk City - Century-Volga Phase I/II Water Study - AML
Camp Mohonegan Regrade - AML
Comfort Run Coal Company (Asbestos) - AML

Elkem Metals Jarrett Branch Landfill
Mine Water Treatability Study, Guyses Run of Tygart Valley River
Coldwater Creek/Luigino's Food Processing Facility, Inc.
Construction Layout for Mahan Tipple and Refuse AML Maintenance Project
Construction Layout for Lynn Brook (Boud) Drainage, AML Reclamation Project

Madison Street Portals/Fairview Route 218 Portals - AML
Summerlee Refuse Pile - AML
Duncan Hill Subsidence - AML
Cora Mine Drainage No. II - AML
Covey Creek Mine Fire - AML

Turner Douglas Complex - AML
Buffalo Creek No. 5 Refuse - AML
Dawmont Mine Facility - AML
Helen (Lewis) Refuse - AML
Upshur 10/15 Drainage - AML

Solutia-Groundwater Well Levels and Flow Estimates
Chemical Plant - Parkersburg, WV
Muddy Creek AMD Treatment System
Sovern Run (Tinchnell) AMD Treatment System
Evaluation of Mine Drainage from AML Sites as Part of ESA for Jackson & Kelly

Solutia Landfill Closure Design for Various Environmental Remediation Projects
Kanawha Eagle Coal Refuse Disposal Impoundment
Pocahontas County Landfill Expansion, Closure, and Operations Consulting

Dominion Resources - Upshur Enoxy Complex
Osage AMD Treatment System
Reliable Mine AMD Treatment System
Upshur Passive AMD Treatment System
Sundial Refuse - AML

Hawkins AMD - AML
Allen AMD - AML
Omega Mine Complex - AML
Owings Mine Complex - AML
Vindex Energy



AML and RELATED PROJECT EXPERIENCE MATRIX

D
an

a 
L.

 B
ur

ns

Sc
ot

t A
. B

ol
ya

rd

C
ha

d 
G

rif
fit

h

Pe
te

r P
ot

es
ta

PRIMARY STAFF PARTICIPATION/CAPACITY                    ***  M=Management   P=Professional

M
ic

ha
el

 S
an

ko
ff

Je
re

m
i J

. S
ta

w
ov

y

Ja
rre

tt 
Sm

ith

R
ob

be
rt 

Am
m

ira
to

Pa
t T

ay
lo

r

Ab
an

do
ne

d 
Su

rfa
ce

 M
in

e 
R

ec
la

m
at

io
n

Ab
an

do
ne

d 
D

ee
p 

M
in

e 
R

ec
la

m
at

io
n

Po
rta

l/S
ha

ft 
C

lo
su

re

H
yd

ro
lo

gi
c/

H
yd

ra
ul

ic
 D

es
ig

n/
Ev

al
.

D
. M

ar
k 

Ki
se

r

C
hr

is
 A

. G
ro

se

C
on

st
ru

ct
io

n 
In

sp
ec

tio
n/

M
an

ag
em

en
t

W
at

er
 T

re
at

m
en

t

Eq
ui

pm
en

t/S
tru

ct
ur

e 
R

em
ov

al

St
re

am
 R

es
to

ra
tio

n

R
em

in
in

g 
Ev

al
ua

tio
n

M
in

e/
R

ef
us

e 
Fi

re
 A

ba
te

m
en

t

Su
bs

id
en

ce
 In

ve
st

ig
at

io
n 

M
iti

ga
tio

n

H
az

ar
do

us
 W

as
te

 D
is

po
sa

l

Pr
oj

ec
t S

pe
ci

fic
at

io
ns

W
at

er
 Q

ua
lit

y 
Ev

al
ua

tio
n/

N
iti

ga
tio

n/
R

ep
la

ce
m

en
t

Te
re

nc
e 

C
. M

or
an

PROJECT
Exp. Basis           

C=Corp.   
P=Personnel *

Additional 
Info 

Provided in 
EOI (page)               

**

PROJECT EXPERIENCE REQUIREMENTS

G
eo

te
ch

ni
ca

l/S
ta

bi
lit

y

D
av

id
 B

. S
ha

rp

Ti
m

 M
. R

ic
e

P ✔ ✔ ✔ ✔ ✔ ✔ ✔ ✔ M P P P
P ✔ ✔ ✔ ✔ M
P ✔ ✔ ✔ ✔ ✔ ✔ M
P ✔ ✔ ✔ ✔ ✔ M
P ✔ ✔ ✔ ✔ M
P ✔ ✔ ✔ ✔ ✔ M
P ✔ ✔ ✔ ✔ ✔ M
P ✔ ✔ ✔ ✔ M
P ✔ ✔ ✔ ✔ M
P ✔ ✔ ✔ ✔ ✔ M
P ✔ ✔ ✔ ✔ ✔ ✔ ✔ M
P ✔ ✔ ✔ ✔ ✔ ✔ ✔ M P
P ✔ ✔ ✔ ✔ ✔ M P

P/C ✔ ✔ ✔ ✔ ✔ M P P P
C ✔ ✔ ✔ ✔ M P P P
P ✔ ✔ ✔ ✔ ✔ M P P
P ✔ ✔ ✔ ✔ ✔ M P P P
P ✔ ✔ ✔ ✔ M
P ✔ ✔ ✔ ✔ ✔ ✔ ✔ ✔ M
P ✔ ✔ ✔ ✔ ✔ ✔ ✔ ✔ ✔ ✔ M
P ✔ ✔ ✔ M
P ✔ ✔ ✔ ✔ M
P ✔ ✔ ✔ ✔ ✔ ✔ M
C ✔ ✔ M M
C ✔ ✔ ✔ ✔ ✔ M P P P P P
C ✔ ✔ M P P
C P P
C ✔ M M P
C ✔ M M P
C ✔ ✔ M M P
C ✔ ✔ M M
C ✔ M M
C ✔ ✔ M M
C ✔ ✔ M M P
C ✔ M M
C ✔ M M P
C ✔ ✔ ✔ M M P
C ✔ ✔ ✔ M P P P P
C ✔ ✔ M P
C ✔ M M P P
C ✔ ✔ P
C ✔ P
C ✔ P
C ✔ P
C ✔ ✔ ✔ M P M P
C ✔ ✔ ✔ M M P
P ✔ ✔ M
P ✔ ✔
P ✔ ✔ M
P ✔ ✔ P
P ✔ ✔ P
P ✔ ✔ P
P ✔ ✔ ✔
P ✔ ✔ ✔ P
P M
P ✔ ✔ ✔ MWVIJDC - Water Technical Committee

Birch River PSD Waterline Extension
Lincoln County Commission - Town of Harts Extension
Independence Coal
Nicholas Energy, Inc.
WV Bureau for Public Health - Drinking Water Treatment Revolving Fund

Bradshaw Schools
Marrowbone Waterline Extension - AML
Ragland Waterline Extension - AML
Pigeon Creek Phase II Water Study - AML
Wayne County Commission - Buffalo Creek Waterline Extension

Spring Hill
Ives - Orchards Manor
Ives - Littlepage Terrace
Ives - Patrick Street
Tucker County Industrial Park

Pison Development - Kanawha Court
Pison Development - Church Hill Village
Grove Park - Campus View LLC
North Hills Development - 600-Acre Property
Kenna Industrial Park

Pison Development - Cross Roads 2
Pison Development - Elk Crossings
Pison Development - Elkins
Pison Development - Harrisville
Pison Development - Point Pleasant

Avery Court
Hurricane Market Place
Pison Development - Mineral Wells
Pison Development - Barboursville
Pison Development - Knollview

Grandstaff Subsidence - AML
Glen Morgan (Lilly) Site - AML
Viers Highwall - AML
Spruce Laurel Stream Flow Monitoring Project - AML
Summit at Cheat Lake Residential Subdivision

Kanawha Western Landfill
Monongalia County Sanitary Landfill
Fayette County Landfill
Carolina Refuse - AML
Majesty Mine Complex - AML

Lefthand Fork Burning Refuse - AML
Harris AMD - AML
Wyoming County Landfill
Jackson County Landfill

Fairmont East Subsidence - AML
Fairmont IV Subsidence - AML
Vargo Drainage - AML
Kistler Mine Fire - AML

Morgantown Airport Drainage/Subsidence - AML
Logan Drainage - AML
Huffman Street Subsidence - AML
Switzer Adams/Robinson Drainage - AML
Follansbee Drainage - AML

Omar Refuse Pile - AML
Mt. Hope Subsidence - AML
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P ✔ ✔ ✔ M
P ✔ ✔ ✔ P
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P ✔ ✔ ✔ ✔ ✔ ✔ ✔ ✔ ✔
P ✔ ✔ ✔ ✔ ✔ ✔ ✔ ✔ ✔ ✔ ✔
P ✔ ✔ ✔ ✔ ✔ ✔ ✔ ✔ ✔ ✔ ✔ ✔ P
C ✔ M P
C ✔ ✔ ✔ M
C ✔ ✔
C ✔ ✔ P
C ✔ ✔ ✔ M
C ✔ ✔
C ✔ ✔ ✔ ✔ M P
P ✔ ✔ ✔ ✔ M P P
P ✔ ✔ ✔ ✔ P P M
P ✔ M
P ✔ ✔ M P
P ✔
P ✔ ✔ ✔ P P P P
P ✔ M P P
P ✔ ✔ ✔ M P P P
P ✔ ✔ ✔ ✔ ✔ ✔ ✔ ✔ ✔ M
P ✔ ✔ ✔ ✔ ✔ ✔ ✔ ✔ ✔ ✔ M
P ✔ ✔ ✔ ✔ ✔ ✔ ✔ ✔ ✔ M
P ✔ ✔ ✔ ✔ ✔ ✔ P,M
P ✔ ✔ ✔ ✔ P,M
P ✔ ✔ P,M
P ✔ ✔ ✔ ✔ ✔ ✔ ✔ P,M
P ✔ ✔ ✔ P,M
P ✔ ✔ ✔ ✔ ✔ ✔ ✔ P,M
P ✔ ✔ ✔ ✔ ✔ ✔ ✔ ✔ ✔ ✔ P,M
P ✔ ✔ ✔ ✔ ✔ ✔ ✔ ✔ ✔ P,M
P ✔ ✔ P,M
P ✔ ✔ P,M
P ✔ ✔ P,M
P ✔ ✔ ✔ P,M
P ✔ ✔ ✔ P,M
P ✔ ✔ ✔ P,M
P ✔ P,M
P ✔ ✔ ✔ ✔ ✔ ✔ ✔ ✔ ✔ P,M
P ✔ ✔ ✔ ✔ ✔ ✔ ✔ ✔ P,M
P ✔ ✔ ✔ ✔ ✔ ✔ ✔ P,M
P ✔ ✔ ✔ ✔ ✔ ✔ ✔ P,M
P ✔ ✔ ✔ ✔ ✔ ✔ ✔ ✔ ✔ P,M
P ✔ ✔ ✔ ✔ ✔ ✔ ✔ ✔ ✔ ✔ P,M
P ✔ ✔ ✔ ✔ P,M
P ✔ ✔ ✔ ✔ ✔ ✔ P,M
P ✔ ✔ ✔ P,M
P ✔ ✔ ✔ ✔ ✔ ✔ ✔ ✔ ✔ ✔ P,M
P ✔ ✔ ✔ ✔ ✔ ✔ ✔ ✔ P,M
P ✔ ✔ ✔ ✔ ✔ ✔ P,M
P ✔ ✔ ✔ ✔ ✔ ✔ ✔ ✔ ✔ ✔ P,M
P ✔ ✔ ✔ ✔ P,M
P ✔ ✔ ✔ ✔ ✔ ✔ ✔ P,M
P ✔ ✔ ✔ ✔ ✔ ✔ ✔ P,M
P ✔ ✔ ✔ ✔ ✔ ✔ ✔ ✔ ✔ ✔ ✔ P,M

WVDEP - Dillan Creek
WVDEP - Austen Highwall
WVDEP - Slab Fork Mine Dump

WVDEP - Tunnelton Gob
WVDEP - Slab Camp Run
WVDEP - Sovern Run
WVDEP - Ford's Run Refuse
WVDEP - North Fork Refuse

WVDEP - Taylor Creek Impoundment (OSM National Award)
WVDEP - Ohio Avenue
WVDEP - Robinson Run Landsilde
WVDEP - Stealey Avenue Subsidence

WVDEP - Blue Pennant Mine Fire
WVDEP - Red Hollow Burning Refuse
WVDEP - Amigo Refuse
WVDEP - Jamison Burning Refuse
WVDEP - Amigo Smokeless Impoundment

WVDEP - Shinnston (Osbourne) Subsidence
WVDEP - Bethlehem (Toothman) Subsidence
WVDEP - Pallotta Subsidence
WVDEP - Blackwater (OSM Appalachian Regional Award)
WVDEP - Shallamar Doser

WVDEP - Pendleton Creek Strip 
WVDEP - Heather Run #2
WVDEP - Barker Portals and Strip
WVDEP - Whipering Woods Feasibility Study
WVDEP - Ruper to Rainelle Feasibility Study

WVDEP - Winona Complex
WVDEP - Dale R. Thrasher
WVDEP - Wheeling (15th Street)
WVDEP - Dotson Tipple
WVDEP - Montana Mines Subsidence

Harwood Mine Complex
Southern Ohio Coal - Pump Tests
WVDEP - Fairmont DAC
WVDEP - Pepper Portals and Drainage
WVDEP - Hilderbrand Highwall

North Fork Landfill
Sycamore Landfill
Vaughan Railroad
CSX Ramp Replacement
S&S Landfill

Poor Charlie & Company, Inc.
Pace Carbon Fuels, LLC
Amherst Industries, Inc.
Hobet Mining, Inc.
Montgomery Landfill

Marfork Coal Company
Elk Run Coal Company
Nicholas County Landfill
Peabody Coal Company
Massey Coal Services

WV Bureau for Public Health - Water/Sewer Construction Permit Program
WVIJDC Manager
Westmoreland Coal Company
Mingo Logan Coal Company
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P ✔ ✔ ✔ ✔ ✔ ✔ P,M
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P ✔ ✔ P,M
P ✔ ✔ ✔ P,M
P ✔ ✔ ✔ ✔ ✔ P,M
P ✔ ✔ ✔ ✔ ✔ P,M
P ✔ ✔ ✔ P,M
P ✔ ✔ ✔ ✔ P,M
P ✔ ✔ ✔ P,M
P ✔ ✔ ✔ ✔ ✔ ✔ ✔ P,M
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P ✔ ✔ ✔ ✔ P,M
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*     List whether project experience is corporate or personnel based or both.
**   Use this area to provide specific sections or pages if needed for reference.
*** List Primary Design personnel and their functional capacity for the projects listed.

PADEP - Russell Joki Refuse

ODNR - Bull Run Restoration
ODNR - Ellesmere Ave. Subsidence I,II,II, & IV
ODNR - El Camino Subsidence
ODNR - Van Atta Subsidence
ODNR - ST RT. 646 Subsidence

ODNR - Pauline Mine Impoundment
ODNR - Washington Street Subsidence
ODNR - Nelan Road Subsidence

MBOM - Midlothian and Shaft Road Subsidence
MBOM - Taste Freez Subsidence
ODNR - Frontz / Folly Mine Fire
ODNR - Blue Bell Mining Refuse Fire
ODNR - Enoch Township Impoundment

MBOM - Miller Road Subsidence
MBOM - Broken Hart Refuse
MBOM - Ocean Gob Pile
MBOM - Porter Road Subsidence

MBOM - Kingsland Mine Pool
MBOM - Kempton Mine Drainage
MBOM - Shallmar Doser
MBOM - Jackson Mountain Mine Fire
MBOM - Spruce Hollow Flood Mitigation

WVDEP - Thomas Northeast
WVDEP - Thomas Phase II
WVDEP - Thomas Phase I Subsidence
WVDEP - Glenwood Hills Subsidence
WVDEP - Deckers Creek

WVDEP - Lamar Refuse
WVDEP - Indian Ridge
WVDEP - Davy Branch
WVDEP - Eckman Refuse
WVDEP - Horsepen Ridge

WVDEP - Alderson Branch
WVDEP - Everettville
WVDEP - McComas Refuse
WVDEP - Pierce Refuse
WVDEP - Fish Run

WVDEP - Edna Refuse
WVDEP - Piney Creek
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