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Department of Administration
Purchasing Division
2019 Washington Street East
Post Office Box 50130
Charleston, WV 25305-0130

State of West Virginia
Solicitation Response

Proc Folder: 880857

Solicitation Description: Addendum No. 1
Bleachers Replacement & Install

Proc Type: Central Purchase Order

Solicitation Closes Solicitation Response Version

2021-06-02 13:30 SR 0603 ESR06012100000007927 1

VENDOR

000000202876
R M HUFFMAN COMPANY

Solicitation Number: CRFQ 0603 ADJ2100000041

Total Bid: 90029 Response Date: 2021-06-02 Response Time: 09:30:25

Comments:  

FOR INFORMATION CONTACT THE BUYER
David H Pauline
304-558-0067
david.h.pauline@wv.gov

Vendor
Signature X                                                                     FEIN#                                                       DATE
All offers subject to all terms and conditions contained in this solicitation
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Line Comm Ln Desc Qty Unit Issue Unit Price Ln Total Or Contract Amount
1 Gymnasium Bleachers    90029.00

Comm Code Manufacturer Specification Model #
95131500    

Commodity Line Comments: 26" row spacing per pre-bid meeting.  
Due to volatile markets (steel and wood), pricing can only be held for 15 days

Extended Description:

Contract Item #1- Lump Sum Price for Gymnasium Bleachers and Installation

Line Comm Ln Desc Qty Unit Issue Unit Price Ln Total Or Contract Amount
2 Extended Warranty (2 yrs)    0.00

Comm Code Manufacturer Specification Model #
81111818    

Commodity Line Comments: NO CHARGE

Extended Description:

Contract Item #1- Lump Sum Price for Warranty Extension to 2 years
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BID FORM 
 

SECTION I  
 
DATED:                              
(Bidder to insert date bid submitted) 
 
SUBMITTED BY: 
 
      (hereinafter referred to as “Bidder”) 
 
WEST VIRGINIA CONTRACTOR LICENSE NUMBER:   WV    
 
SUBMITTED TO: State of West Virginia 
   
The undersigned, being familiar with local conditions affecting the cost of the work and the contract 
documents, including Instructions to Bidders, Bid Form, General Conditions, Drawings, and 
Specifications and any Addenda issued, hereby propose to perform everything required to be performed 
and to provide and furnish all the labor, materials, tools, expendable equipment and all services necessary 
to complete in a workmanlike manner all the work required for: 
 

Bleachers Replacement at Mountaineer Challenge Academy 
For The West Virginia Army National Guard 
Camp Dawson, Kingwood, West Virginia 

 
all in accordance with the Drawings and Specifications as prepared by ZMM, Inc. Architects and 
Engineers, 222 Lee Street West, Charleston, West Virginia 25302, (304) 342-0159. 
 
BASE BID: 
 
For the sum of:               
 
         ($         ). 
 
ALTERNATES: 

The stated Base Bid is subject to the following additions or deductions for Alternates which the Owner 
may select.   (‘Provide’ means ‘furnish and install.’  Include in bids below all related coordination and 
modification requirements associated with the Work of each Alternate.) Reference Section 012300 
“Alternates”. 
 
Alternate Bid No. 1 - To extend the Contractor’s Warranty as described in Paragraph 3.5.1 of AIA 
Document A201 General Conditions of the Contract for Construction dated 2017 to a period of two years 
beginning on the date of Substantial Completion. The one-year period referenced in Article 12 of these 
General Conditions will be extended to two years. If Alternate Bid No. 1 is accepted, 
 
ADD to Base Bid the sum of:              
 
         ($         ). 
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June 1, 2021
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R.M. Huffman Company, Inc.
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001580
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NO CHARGE
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Ninety Thousand, twenty-nine dollars
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90,029.00
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If awarded contract on Base Bid and any Alternates, I (we) agree to perform the work to substantial 
completion (or-beneficial occupancy) within     days of the date of the Owner’s Notice 
To Proceed (Bidder to propose number of days).   
 
The Bidder understands that the Owner may impose liquidated damages in the amount stated in and, in 
accordance with, the Special Conditions, for each day thereafter, Sundays and holidays included, that the 
Work remains uncompleted, which sum is agreed upon as the proper measure of liquidated damages 
which the Owner will sustain per diem by the failure of the Bidder to complete the Work in the stipulated 
time, and the sum is not the be construed in any sense a penalty.  Liquidated damages will be assessed at 
substantial completion for the base bid and all alternates accepted by the Government.   
 
It is hereby certified that the undersigned is the only person(s) interested in this proposal as principal, and 
the proposal is made without collusion with any person, firm, or corporation.  Bidder hereby agrees to 
execute the contract and furnish surety company bonds, in the forms incorporated in the contract 
documents, in the amount of one hundred (100%) percent of the contract price for performance, including 
maintenance, and for payment for labor and materials, respectively at the time required by the bidding 
documents, and to begin work within five (5) days following receipt of Notice to Proceed. 
 
The Bidder certifies that this bid has been arrived at independently, without consultation, communication, 
or agreement as to any matter relating to this bid with any other bidder or with any competitor.   
The Bidder agrees that the Owner reserves the right to reject any or all bids, and to waive any formalities 
in the bidding. The Bidder agrees that this bid shall be good and may not be withdrawn for a period of 90 
days. 
 
The Bidder acknowledges receipt of the following Addenda:  (Please list by number and date.) 
 
                
 
Bidder guarantees that, if awarded the contract, he will furnish and deliver all materials, tools, equipment, 
tests, transportation, secure all permits and licenses, and perform all labor, superintendence and all means 
of construction, pay all fees, except those specifically excluded in the Project Manual and do all incidental 
work to execute, construct, and finish the work in an expeditious, substantial, and workmanlike manner, 
in accordance with the contract documents to the complete satisfaction and acceptance of the Owner, for 
the prices stated. 
 
It is understood that the Owner reserves the right to reject any/or all proposals, or part thereof or items 
therein, and to waive technicalities as required for the best interests of the Owner.  It is further understood 
that competency and responsibility of bidders will receive consideration before the award of the contract. 
 
The undersigned agrees that the contract documents are incorporated herein by reference and shall be 
construed to be part thereof, with the same affect as if such were repeated at length herein, or where 
physically attached hereto.  The undersigned further certifies that: (1) this proposal is genuine and is not 
sham, collusive, or fraudulent; (2) this proposal is not made in the interest or in behalf of any person other 
than the undersigned; (3) the undersigned has not sought in any manner, by collusion or otherwise, to 
secure any advantage over any other bidders. 
 
Enclosed herewith is a bid security prepared in accordance with the Instructions to Bidders in the amount 
of five percent (5%) of the amount of the bid (being not less than 5% of the total of the base bid).  We 
agree that the above stated amount is the proper measure of liquidated damages which the owner will 
sustain by our failure to execute the contract and to furnish the performance bond in case this proposal is 
accepted. 
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120 days
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Add. No. 1 -  5/25/21





NO. ITEM QTY UNIT 
UNIT  

PRICE ($) EXTENDED PRICE ($)

1 Bleachers Replacement 1 LS

2 Mobilization/Demobilization 1 LS
3 General Administration 1 LS
4 Project Quality Control 1 LS

5 Add-Alternate No. 1 1 LS

END OF SECTION II

Project Administration/Quality Control Base Bid

PROJECT ADMIN/QUALITY CONTROL SUB-TOTAL

SECTION II - BID ITEMS AND UNIT COSTS

In the event that unit quantities stated below differ from quantities required for completion of the Work, unit costs as 
stated below shall be the basis of adjustments in Contract Sum.

Primary Facility Base Bid

PRIMARY FACILITY BASE BID SUB-TOTAL

Bid items with the same number must include the same unit price.

Contractor's Extended Warranty

BID FORM, SECTION II 00300 - 4 21044 - 4/19/2021
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1,100.00
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SECTION III – DESCRIPTION OF BID ITEMS 
 

Bid Item 1: Bleachers Replacement 
Unit: Lump Sum (LS) 
 
Description: The item shall consist of any and all material, equipment, and labor for items required by 

the contract documents to complete renovations as shown in the Drawings and 
Specifications.  

 
 The work shall include, but is not limited to, all materials, labor, equipment, and 

incidentals to construct the facility within the terms and conditions of the plans and 
specifications. The full extent of this work is defined by the Contract Documents, 
including the Drawings and Project Manual, as well as any addenda issued during the 
bidding process. Work shall include, but is not limited to, providing labor, materials, 
equipment, and incidentals necessary to perform all items of work.   

 
Measurement: Measurement will be based on completion of the work described and accepted by the 

Contracting Officer Technical Representative (COTR). 
 
Payment: Payment for item will be in accordance with the specifications. 
 
 
Bid Item 2: Mobilization/Demobilization 
Unit: Lump Sum 
 
Description:  This work shall consist of the performance of construction preparatory 

operations, including the movement of personnel, equipment, and materials to 
and from the project site; payment of performance bond, guaranty bond, and 
other insurance premiums; establishment and removal of the contractor’s field 
office and storage facilities, including fenced enclosure of staging area. 

 
Measurement: Measurement will be based on completion of the work described, prorated from 

lump sum amounts according to the Basis of Payment below. 
 
Payment: Payment for item will be in three installments.  The first payment of 50 percent of 

the lump sum price will be made on the first estimate following partial 
mobilization including the placement or erection of the Contractor’s office and 
storage facilities and the initiation of construction work.  The second payment of 
25 percent will be made on the next estimate following completion of substantial 
mobilization.  The remaining 25 percent will be paid upon demobilization and 
satisfactory restoration of the contractor’s staging and work area and final 
completion of the Project. 

 
Bid Item 3: General Administration 
Unit: Lump Sum 
 
Description:  This work shall consist of performing the construction administrative duties associated 

with managing the construction as stated in Division 1 and throughout the Specifications, 
providing construction layout, providing temporary utilities for the site and coordination of 
permanent utility installation and tie-in of site grading and access roads, administration 
and maintenance of all required permits for the project, including permit fees, and 
Business and Occupation Taxes. 
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Measurement: Measurement will be based on completion of the work described, prorated from lump 
sum amounts according to the Basis of Payment below. 

 
Payment: This item will be paid for at the contract lump sum price, based on percentage of 

contract completion. 
 
 
Bid Item 4: Project Quality Control 
Unit: Lump Sum 
 
Description:  This work shall consist of establishing and maintaining a Quality Control Program 

throughout the duration of the project. 
 
Measurement: There will be no direct measurement of materials, labor, and services provided by the 

Contractor in completing this item. 
 
Payment: This item will be paid for at the contract lump sum price, based on percentage of 

completion. 
 
 
Bid Item 5: Add-Alternate No. 1  
Unit: Lump Sum 
 
Description:  This Add-Alternate will extend the Contractor’s Warranty as described in Paragraph 

3.5.1 of AIA Document A201 General Conditions of the Contract for Construction dated 
2017 to a period of two years beginning on the date of Substantial Completion. The one 
year period referenced in Article 12 of these General Conditions will be extended to two 
years. 

 
Measurement: There will be no direct measurement of materials, labor, and services provided by the 

Contractor in completing this item. 
 
Payment: This item will be paid for at the contract lump sum price, based on percentage of 

completion. 
 
 
 

END OF BID FORM SECTION III 
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ADDITIONAL INFORMATION
Addendum No. 1

To post the Pre-Bid sign-in sheet

Bid opening remains June 2, 2021 at 1:30 pm

No other changes.

INVOICE TO SHIP TO

ADJUTANT GENERALS 
OFFICE

ADJUTANT GENERALS 
OFFICE

1703 COONSKIN DR 305 FAYETTE PIKE

  

CHARLESTON WV MONTGOMERY WV

US US

Line Comm Ln Desc Qty Unit Issue Unit Price Total Price
1 Gymnasium Bleachers   

Comm Code Manufacturer Specification Model #

95131500    

Extended Description:
Contract Item #1- Lump Sum Price for Gymnasium Bleachers and Installation

INVOICE TO SHIP TO

ADJUTANT GENERALS 
OFFICE

ADJUTANT GENERALS 
OFFICE

1703 COONSKIN DR 305 FAYETTE PIKE

  

CHARLESTON WV MONTGOMERY WV

US US

Line Comm Ln Desc Qty Unit Issue Unit Price Total Price
2 Extended Warranty (2 yrs)   

Comm Code Manufacturer Specification Model #

81111818    

Extended Description:
Contract Item #1- Lump Sum Price for Warranty Extension to 2 years

SCHEDULE OF EVENTS
Line Event Event Date
1 Mandatory Pre-Bid Meeting at 11:00 am 2021-05-20
2 Technical Questions due at 12:00 pm 2021-05-25
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$90,029.00
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ADDITIONAL INFORMATION
The West Virginia Purchasing Division is soliciting bids on behalf of the West Virginia Adjutant General's Office Mountaineer 
Challenge Academy NORTH located at 101 Army Road, Camp Dawson, Kingwood, WV 26537, to establish a contract to provide all 
labor, materials, tools, & equipment to complete the install of gymnasium replacement bleachers, per the attached documentation.
***************************************************************************************************

Mandatory pre-bid meeting will be held on 05/20/2021 at 11:00am at the WV Mountaineer Challenge Academy NORTH located at 
101 Army Road, Camp Dawson, Kingwood, WV 26537. (MCA Gymnasium Parking Lot- Tour of facility to follow.) 

See information attached relating to the mandatory pre-bid meeting.  Per Governor Justice's Executive Order, no one will be 
allowed entry into the building without a mask.
****************************************************************************************************

INVOICE TO SHIP TO

ADJUTANT GENERALS 
OFFICE

ADJUTANT GENERALS 
OFFICE

1703 COONSKIN DR 305 FAYETTE PIKE

  

CHARLESTON WV MONTGOMERY WV

US US

Line Comm Ln Desc Qty Unit Issue Unit Price Total Price
1 Gymnasium Bleachers   

Comm Code Manufacturer Specification Model #

95131500    

Extended Description:
Contract Item #1- Lump Sum Price for Gymnasium Bleachers and Installation

INVOICE TO SHIP TO

ADJUTANT GENERALS 
OFFICE

ADJUTANT GENERALS 
OFFICE

1703 COONSKIN DR 305 FAYETTE PIKE

  

CHARLESTON WV MONTGOMERY WV

US US

Line Comm Ln Desc Qty Unit Issue Unit Price Total Price
2 Extended Warranty (2 yrs)   

Comm Code Manufacturer Specification Model #

81111818    

Extended Description:
Contract Item #1- Lump Sum Price for Warranty Extension to 2 years

SCHEDULE OF EVENTS
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$90,029.00
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Line Event Event Date
1 Mandatory Pre-Bid Meeting at 11:00 am 2021-05-20
2 Technical Questions due at 12:00 pm 2021-05-25



Document Phase Document Description Page 
4

ADJ2100000041 Draft Bleachers Replacement & Install
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	Div 01-09 Binder1.pdf
	012500 fl - substitution procedures
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section includes administrative and procedural requirements for substitutions after contract award.
	B. Related Requirements:
	1. Section 016000 "Product Requirements" for requirements for submitting comparable product submittals for products by listed manufacturers.


	1.3 DEFINITIONS
	A. Substitutions: Changes in products, materials, equipment, and methods of construction from those required by the Contract Documents and proposed by Contractor.
	1. Substitutions for Cause: Changes proposed by Contractor that are required due to changed Project conditions, such as unavailability of product, regulatory changes, or unavailability of required warranty terms.
	2. Substitutions for Convenience: Changes proposed by Contractor or Owner that are not required in order to meet other Project requirements but may offer advantage to Contractor or Owner.


	1.4 ACTION SUBMITTALS
	3. Documentation: Show compliance with requirements for substitutions and the following, as applicable:
	a. Statement indicating why specified product or fabrication or installation cannot be provided, if applicable.
	b. Coordination information, including a list of changes or revisions needed to other parts of the Work and to construction performed by Owner and separate contractors, that will be necessary to accommodate proposed substitution.
	c. Detailed comparison of significant qualities of proposed substitution with those of the Work specified. Include annotated copy of applicable Specification Section. Significant qualities may include attributes such as performance, weight, size, dura...
	d. Product Data, including drawings and descriptions of products and fabrication and installation procedures.
	e. Samples, where applicable or requested.
	f. Certificates and qualification data, where applicable or requested.
	g. List of similar installations for completed projects with project names and addresses and names and addresses of architects and owners.
	h. Material test reports from a qualified testing agency indicating and interpreting test results for compliance with requirements indicated.
	i. Research reports evidencing compliance with building code in effect for Project, from International Code Council Evaluation Service (ICC-ES).
	j. Detailed comparison of Contractor's construction schedule using proposed substitution with products specified for the Work, including effect on the overall Contract Time. If specified product or method of construction cannot be provided within the ...
	k. Cost information, including a proposal of change, if any, in the Contract Sum.
	l. Contractor's certification that proposed substitution complies with requirements in the Contract Documents except as indicated in substitution request, is compatible with related materials, and is appropriate for applications indicated.
	m. Contractor's waiver of rights to additional payment or time that may subsequently become necessary because of failure of proposed substitution to produce indicated results.

	4. Architect's Action: If necessary, Architect will request additional information or documentation for evaluation within seven days of receipt of a request for substitution. Architect will notify Contractor of acceptance or rejection of proposed subs...
	a. Forms of Acceptance: Change Order, Construction Change Directive, or Architect's Supplemental Instructions for minor changes in the Work.
	b. Use product specified if Architect does not issue a decision on use of a proposed substitution within time allocated.


	1.5 QUALITY ASSURANCE
	A. Compatibility of Substitutions: Investigate and document compatibility of proposed substitution with related products and materials. Engage a qualified testing agency to perform compatibility tests recommended by manufacturers.

	1.6 PROCEDURES
	A. Coordination: Revise or adjust affected work as necessary to integrate work of the approved substitutions.


	PART 2 -  PRODUCTS
	2.1 SUBSTITUTIONS
	A. Substitutions for Cause: Submit requests for substitution immediately on discovery of need for change, but not later than 15 days prior to time required for preparation and review of related submittals.
	1. Conditions: Architect will consider Contractor's request for substitution when the following conditions are satisfied. If the following conditions are not satisfied, Architect will return requests without action, except to record noncompliance with...
	a. Requested substitution is consistent with the Contract Documents and will produce indicated results.
	b. Requested substitution provides sustainable design characteristics that specified product provided.
	c. Substitution request is fully documented and properly submitted.
	d. Requested substitution will not adversely affect Contractor's construction schedule.
	e. Requested substitution has received necessary approvals of authorities having jurisdiction.
	f. Requested substitution is compatible with other portions of the Work.
	g. Requested substitution has been coordinated with other portions of the Work.
	h. Requested substitution provides specified warranty.
	i. If requested substitution involves more than one contractor, requested substitution has been coordinated with other portions of the Work, is uniform and consistent, is compatible with other products, and is acceptable to all contractors involved.


	B. Substitutions for Convenience: Architect will consider requests for substitution if received within 15 days after  the Notice to Proceed. Requests received after that time may be considered or rejected at discretion of Architect.
	1. Conditions: Architect will consider Contractor's request for substitution when the following conditions are satisfied. If the following conditions are not satisfied, Architect will return requests without action, except to record noncompliance with...
	a. Requested substitution offers Owner a substantial advantage in cost, time, energy conservation, or other considerations, after deducting additional responsibilities Owner must assume. Owner's additional responsibilities may include compensation to ...
	b. Requested substitution does not require extensive revisions to the Contract Documents.
	c. Requested substitution is consistent with the Contract Documents and will produce indicated results.
	d. Requested substitution provides sustainable design characteristics that specified product provided.
	e. Substitution request is fully documented and properly submitted.
	f. Requested substitution will not adversely affect Contractor's construction schedule.
	g. Requested substitution has received necessary approvals of authorities having jurisdiction.
	h. Requested substitution is compatible with other portions of the Work.
	i. Requested substitution has been coordinated with other portions of the Work.
	j. Requested substitution provides specified warranty.
	k. If requested substitution involves more than one contractor, requested substitution has been coordinated with other portions of the Work, is uniform and consistent, is compatible with other products, and is acceptable to all contractors involved.]




	PART 3 -  EXECUTION (Not Used)
	222 Lee Street West
	Attachments


	012600 fl - contract modification procedures
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section includes administrative and procedural requirements for handling and processing Contract modifications.
	B. Related Requirements:
	1. Section 012500 "Substitution Procedures" for administrative procedures for handling requests for substitutions made after the Contract award.


	1.3 MINOR CHANGES IN THE WORK
	A. Architect will issue supplemental instructions authorizing minor changes in the Work, not involving adjustment to the Contract Sum or the Contract Time, on AIA Document G710, "Architect's Supplemental Instructions."

	1.4 PROPOSAL REQUESTS
	A. Owner-Initiated Proposal Requests: Architect will issue a detailed description of proposed changes in the Work that may require adjustment to the Contract Sum or the Contract Time. If necessary, the description will include supplemental or revised ...
	1. Proposal Requests issued by Architect are for information only.  Do not consider them instructions either to stop work in progress or to execute the proposed change.
	2. Within time specified in Proposal Request    after receipt of Proposal Request, submit a quotation estimating cost adjustments to the Contract Sum and the Contract Time necessary to execute the change.
	a. Include a list of quantities of products required or eliminated and unit costs, with total amount of purchases and credits to be made. If requested, furnish survey data to substantiate quantities.
	b. Indicate applicable taxes, delivery charges, equipment rental, and amounts of trade discounts.
	c. Include costs of labor and supervision directly attributable to the change.
	d. Include an updated Contractor's construction schedule that indicates the effect of the change, including, but not limited to, changes in activity duration, start and finish times, and activity relationship. Use available total float before requesti...


	B. Contractor-Initiated Proposals: If latent or changed conditions require modifications to the Contract, Contractor may initiate a claim by submitting a request for a change to Architect.
	1. Include a statement outlining reasons for the change and the effect of the change on the Work. Provide a complete description of the proposed change. Indicate the effect of the proposed change on the Contract Sum and the Contract Time.
	2. Include a list of quantities of products required or eliminated and unit costs, with total amount of purchases and credits to be made. If requested, furnish survey data to substantiate quantities.
	3. Indicate applicable taxes, delivery charges, equipment rental, and amounts of trade discounts.
	4. Include costs of labor and supervision directly attributable to the change.
	5. Include an updated Contractor's construction schedule that indicates the effect of the change, including, but not limited to, changes in activity duration, start and finish times, and activity relationship. Use available total float before requesti...
	6. Comply with requirements in Section 012500 "Substitution Procedures" if the proposed change requires substitution of one product or system for product or system specified.
	7. Proposal Request Form: Use    AIA Document G709 for Proposal Requests.


	1.5 ADMINISTRATIVE CHANGE ORDERS
	A. Allowance Adjustment: See Section 012100 "Allowances" for administrative procedures for preparation of Change Order Proposal for adjusting the Contract Sum to reflect actual costs of allowances.
	B. Unit-Price Adjustment: See Section 012200 "Unit Prices" for administrative procedures for preparation of Change Order Proposal for adjusting the Contract Sum to reflect measured scope of unit-price work.

	1.6 CHANGE ORDER PROCEDURES
	1.7 CONSTRUCTION CHANGE DIRECTIVE
	A. Construction  Change Directive: Architect  may issue a Construction  Change Directive on AIA Document G714  . Construction  Change Directive instructs Contractor to proceed with a change in the Work, for subsequent inclusion in a Change Order.
	1. Construction  Change Directive contains a complete description of change in the Work. It also designates method to be followed to determine change in the Contract Sum or the Contract Time.

	B. Documentation: Maintain detailed records on a time and material basis of work required by the Construction Change Directive.
	1. After completion of change, submit an itemized account and supporting data necessary to substantiate cost and time adjustments to the Contract.



	PART 2 -  PRODUCTS (Not Used)
	PART 3 -  EXECUTION (Not Used)

	012900 fl - payment procedures
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section includes administrative and procedural requirements necessary to prepare and process Applications for Payment.
	B. Related Requirements:
	1. Section 012600 "Contract Modification Procedures" for administrative procedures for handling changes to the Contract.
	2. Section 013200 "Construction Progress Documentation" for administrative requirements governing the preparation and submittal of the Contractor's construction schedule.


	1.3 DEFINITIONS
	A. Schedule of Values: A statement furnished by Contractor allocating portions of the Contract Sum to various portions of the Work and used as the basis for reviewing Contractor's Applications for Payment.

	1.4 SCHEDULE OF VALUES
	A. Coordination: Coordinate preparation of the schedule of values with preparation of Contractor's construction schedule.
	1. Coordinate line items in the schedule of values with other required administrative forms and schedules, including the following:
	a. Application for Payment forms with continuation sheets.
	b. Submittal schedule.
	c. Items required to be indicated as separate activities in Contractor's construction schedule.

	2. Submit the schedule of values to Architect at earliest possible date, but no later than seven  days before the date scheduled for submittal of initial Applications for Payment.

	B. Format and Content: Use Project Manual table of contents as a guide to establish line items for the schedule of values. Provide at least one line item for each Specification Section.
	1. Identification: Include the following Project identification on the schedule of values:
	a. Project name and location.
	b. Name of Architect.
	c. Architect's project number.
	d. Contractor's name and address.
	e. Date of submittal.

	2. Arrange the schedule of values in tabular form with separate columns to indicate the following for each item listed:
	a. Related Specification Section or Division.
	b. Description of the Work.
	c. Name of subcontractor.
	d. Name of manufacturer or fabricator.
	e. Name of supplier.
	f. Change Orders (numbers) that affect value.
	g. Dollar value of the following, as a percentage of the Contract Sum to nearest one-hundredth percent, adjusted to total 100 percent.
	1) Labor.
	2) Materials.
	3) Equipment.


	3. Provide a breakdown of the Contract Sum in enough detail to facilitate continued evaluation of Applications for Payment and progress reports. Coordinate with Project Manual table of contents. Provide multiple line items for principal subcontract am...
	4. Round amounts to nearest whole dollar; total shall equal the Contract Sum.
	5. Provide a separate line item in the schedule of values for each part of the Work where Applications for Payment may include materials or equipment purchased or fabricated and stored, but not yet installed.
	a. Differentiate between items stored on-site and items stored off-site. If required, include evidence of insurance.

	6. Provide separate line items in the schedule of values for initial cost of materials, for each subsequent stage of completion, and for total installed value of that part of the Work.
	7. Each item in the schedule of values and Applications for Payment shall be complete. Include total cost and proportionate share of general overhead and profit for each item.
	a. Temporary facilities and other major cost items that are not direct cost of actual work-in-place may be shown either as separate line items in the schedule of values or distributed as general overhead expense, at Contractor's option.

	8. Schedule Updating: Update and resubmit the schedule of values before the next Applications for Payment when Change Orders or Construction Change Directives result in a change in the Contract Sum.


	1.5 APPLICATIONS FOR PAYMENT
	A. Each Application for Payment following the initial Application for Payment shall be consistent with previous applications and payments as certified by Architect and paid for by Owner.
	1. Each application for payment shall be submitted with the following documents to be updated with each application:
	a. Construction schedule.
	b. Submittal and shop drawing log identifying all required submittals and the status of those submittals already submitted.
	c. Log of all Proposal Requests and responses.
	d. Log of all Contract Modifications each indicating description, amount, execution date, and schedule implications.
	e. Log of all Requests for Information (RFI’s) with a description of each RFI, including the date on which it was submitted, and the date on which it was returned.
	f. Waivers of Mechanic’s Liens described below.

	2. A payment application will be considered as being incomplete unless all required information is provided. Incomplete payment applications will be returned to the Contractor.
	3. Initial Application for Payment, Application for Payment at time of Substantial Completion, and final Application for Payment involve additional requirements.
	4. An application for payment checklist appears at the end of this Section.

	B. Payment Application Times:  The date for each progress payment is indicated in the Agreement between Owner and Contractor.  The period of construction Work covered by each Application for Payment is the period indicated in the Agreement.
	1. Submit draft copy of Application for Payment seven days prior to due date for review by Architect.

	C. Application for Payment Forms: Use AIA Document G702 and AIA Document G703    as form for Applications for Payment.
	D. Application Preparation: Complete every entry on form. Notarize and execute by a person authorized to sign legal documents on behalf of Contractor. Architect will return incomplete applications without action.
	1. Entries shall match data on the schedule of values and Contractor's construction schedule. Use updated schedules if revisions were made.
	2. Include amounts for work completed following previous Application for Payment, whether or not payment has been received. Include only amounts for work completed at time of Application for Payment.
	3. Include amounts of Change Orders and Construction Change Directives issued before last day of construction period covered by application.

	E. Stored Materials: Include in Application for Payment amounts applied for materials or equipment purchased or fabricated and stored, but not yet installed. Differentiate between items stored on-site and items stored off-site.
	1. Provide certificate of insurance, evidence of transfer of title to Owner, and consent of surety to payment, for stored materials.
	2. Provide supporting documentation that verifies amount requested, such as paid invoices. Match amount requested with amounts indicated on documentation; do not include overhead and profit on stored materials.
	3. Provide summary documentation for stored materials indicating the following:
	a. Value of materials previously stored and remaining stored as of date of previous Applications for Payment.
	b. Value of previously stored materials put in place after date of previous Application for Payment and on or before date of current Application for Payment.
	c. Value of materials stored since date of previous Application for Payment and remaining stored as of date of current Application for Payment.


	F. Transmittal: Submit three  signed and notarized original copies of each Application for Payment to Architect  by a method ensuring receipt within 24 hours. One copy shall include waivers of lien and similar attachments if required.
	1. Transmit each copy with a transmittal form listing attachments and recording appropriate information about application.

	G. Waivers of Mechanic's Lien: With each Application for Payment, submit waivers of mechanic's liens from subcontractors, sub-subcontractors, and suppliers for construction period covered by the previous application.
	1. Submit partial waivers on each item for amount requested in previous application, after deduction for retainage, on each item.
	2. When an application shows completion of an item, submit conditional final or full waivers.
	3. Owner reserves the right to designate which entities involved in the Work must submit waivers.
	4. Submit final Application for Payment with or preceded by conditional final waivers from every entity involved with performance of the Work covered by the application who is lawfully entitled to a lien.
	5. Waiver Forms: Submit executed waivers of lien on forms, acceptable to Owner.

	H. Initial Application for Payment: Administrative actions and submittals that must precede or coincide with submittal of first Application for Payment include the following:
	1. Schedule of values.
	2. Contractor's construction schedule
	3. Submittal schedule
	4. Copies of authorizations and licenses from authorities having jurisdiction for performance of the Work.
	5. Initial progress report.
	6. Report of preconstruction conference.
	7. Certificates of insurance and insurance policies.
	8. Performance and payment bonds.
	9. Data needed to acquire Owner's insurance.

	I. Application for Payment at Substantial Completion: After Architect issues the Certificate of Substantial Completion, submit an Application for Payment showing 100 percent completion for portion of the Work claimed as substantially complete.
	1. Include documentation supporting claim that the Work is substantially complete and a statement showing an accounting of changes to the Contract Sum.
	2. This application shall reflect Certificate(s) of Substantial Completion issued previously for Owner occupancy of designated portions of the Work.

	J. Final Payment Application: After completing Project closeout requirements, submit final Application for Payment with releases and supporting documentation not previously submitted and accepted, including, but not limited, to the following:
	1. Evidence of completion of Project closeout requirements.
	2. Insurance certificates for products and completed operations where required and proof that taxes, fees, and similar obligations were paid.
	3. Updated final statement, accounting for final changes to the Contract Sum.
	4. AIA Document G706, "Contractor's Affidavit of Payment of Debts and Claims."
	5. AIA Document G706A, "Contractor's Affidavit of Release of Liens."
	6. AIA Document G707, "Consent of Surety to Final Payment."
	7. Evidence that claims have been settled.
	8. Final meter readings for utilities, a measured record of stored fuel, and similar data as of date of Substantial Completion or when Owner took possession of and assumed responsibility for corresponding elements of the Work.
	9. Final liquidated damages settlement statement.



	PART 2 -  PRODUCTS (Not Used)
	PART 3 -  EXECUTION (Not Used)
	3.1 PAYMENT PROCEDURES CHECKLIST
	A. Waivers of Mechanic's Lien: With each Application for Payment after the Initial Application For Payment, submit waivers of mechanic's liens from subcontractors, sub-subcontractors, and suppliers for construction period covered by the previous appli...
	1. Submit partial waivers on each item for amount requested in previous application, after deduction for retainage, on each item.
	2. When an application shows completion of an item, submit conditional final or full waivers.
	3. Owner reserves the right to designate which entities involved in the Work must submit waivers.
	4. Submit final Application for Payment with or preceded by conditional final waivers from every entity involved with performance of the Work covered by the application who is lawfully entitled to a lien.
	5. Waiver Forms: Submit executed waivers of lien on forms, acceptable to Owner.

	B. Submit the following with Initial Application for Payment:
	1. Schedule of values.
	2. Submittal schedule.
	3. List of Contractor's staff assignments.
	4. List of Contractor's principal consultants.
	5. Copies of building permits.
	6. Copies of authorizations and licenses from authorities having jurisdiction for performance of the Work.
	7. Initial progress report.
	8. Report of preconstruction conference.
	9. Certificates of insurance and insurance policies.
	10. Performance and payment bonds.
	11. Data needed to acquire Owner's insurance.

	C. Submit the following with Application for Payment at Substantial Completion:
	1. Include documentation supporting claim that the Work is substantially complete and a statement showing an accounting of changes to the Contract Sum.
	2. This application shall reflect Certificate(s) of Substantial Completion issued previously for Owner occupancy of designated portions of the Work.

	D. Submit the following with Final Payment Application:
	1. Evidence of completion of Project closeout requirements.
	2. Insurance certificates for products and completed operations where required and proof that taxes, fees, and similar obligations were paid.
	3. Updated final statement, accounting for final changes to the Contract Sum.
	4. AIA Document G706, "Contractor's Affidavit of Payment of Debts and Claims."
	5. AIA Document G706A, "Contractor's Affidavit of Release of Liens."
	6. AIA Document G707, "Consent of Surety to Final Payment."
	7. Evidence that claims have been settled.
	8. Final meter readings for utilities, a measured record of stored fuel, and similar data as of date of Substantial Completion or when Owner took possession of and assumed responsibility for corresponding elements of the Work.
	9. Final liquidated damages settlement statement.

	E. Submit the following with all other Applications For Payment:
	1. Construction schedule.
	2. Submittal and shop drawing log identifying all required submittals and the status of those submittals already submitted.
	3. Log of all Proposal Requests and responses.
	4. Log of all Contract Modifications each indicating description, amount, execution date, and schedule implications.
	5. Log of all Requests for Information (RFI’s) with a description of each RFI, including the date on which it was submitted, and the date on which it was returned.
	6. Waivers of Mechanic’s Liens described above.




	013100 fl - project management and coordination
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 01 Specification Sections, apply to this Section.
	A. Section includes administrative provisions for coordinating construction operations on Project including, but not limited to, the following:
	1. General coordination procedures.
	2. Coordination Drawings.
	3. Requests for Information (RFIs).
	4. Project meetings.

	B. Related Requirements:
	1. Section 013200 "Construction Progress Documentation" for preparing and submitting Contractor's construction schedule.
	2. Section 017300 "Execution" for procedures for coordinating general installation and field-engineering services, including establishment of benchmarks and control points.
	3. Section 017700 "Closeout Procedures" for coordinating closeout of the Contract.


	1.3 DEFINITIONS
	A. RFI: Request from Owner, Architect, or Contractor seeking information required by or clarifications of the Contract Documents.
	A. Subcontract List: Prepare a written summary identifying individuals or firms proposed for each portion of the Work, including those who are to furnish products or equipment fabricated to a special design. Include the following information in tabula...
	1. Name, address, and telephone number of entity performing subcontract or supplying products.
	2. Number and title of related Specification Section(s) covered by subcontract.
	3. Drawing number and detail references, as appropriate, covered by subcontract.

	B. Key Personnel Names: Within 15 days of starting construction operations, submit a list of key personnel assignments, including superintendent and other personnel in attendance at Project site. Identify individuals and their duties and responsibilit...
	C. Provide names, addresses, and telephone numbers of individuals assigned as alternates in the absence of individuals assigned to Project.
	1. Post copies of list in project meeting room, in temporary field office, and by each temporary telephone. Keep list current at all times.

	D. Submit sample agendas for the following types of meetings:
	1. Preconstruction Conference
	2. Preinstallation Conferences
	3. Progress Meetings
	4. Coordination Meetings


	1.5 GENERAL COORDINATION PROCEDURES
	A. Coordination: Coordinate construction operations included in different Sections of the Specifications to ensure efficient and orderly installation of each part of the Work. Coordinate construction operations, included in different Sections, that de...
	1. Schedule construction operations in sequence required to obtain the best results where installation of one part of the Work depends on installation of other components, before or after its own installation.
	2. Coordinate installation of different components to ensure maximum performance and accessibility for required maintenance, service, and repair.
	3. Make adequate provisions to accommodate items scheduled for later installation.
	5. Coordinate installation of different components with other contractors to ensure maximum performance and accessibility for required maintenance, service, and repair.
	6. Make adequate provisions to accommodate items scheduled for later installation.

	B. Prepare memoranda for distribution to each party involved, outlining special procedures required for coordination. Include such items as required notices, reports, and list of attendees at meetings.
	1. Prepare similar memoranda for Owner and Owner’s contractors if coordination of their Work is required.

	C. Administrative Procedures: Coordinate scheduling and timing of required administrative procedures with other construction activities to avoid conflicts and to ensure orderly progress of the Work. Such administrative activities include, but are not ...
	1. Preparation of Contractor's construction schedule.
	2. Preparation of the schedule of values.
	3. Installation and removal of temporary facilities and controls.
	4. Delivery and processing of submittals.
	5. Progress meetings.
	6. Preinstallation conferences.
	7. Project closeout activities.
	8. Startup and adjustment of systems.

	D. Conservation: Coordinate construction activities to ensure that operations are carried out with consideration given to conservation of energy, water, and materials. Coordinate use of temporary utilities to minimize waste.
	1. Salvage materials and equipment involved in performance of, but not actually incorporated into, the Work. See other Sections for disposition of salvaged materials that are designated as Owner's property.

	A. Coordination Drawings, General: Prepare coordination drawings according to requirements in individual Sections, and additionally where installation is not completely indicated on Shop Drawings, where limited space availability necessitates coordina...
	1. Content: Project-specific information, drawn accurately to a scale large enough to indicate and resolve conflicts. Do not base coordination drawings on standard printed data. Include the following information, as applicable:
	a. Use applicable Drawings as a basis for preparation of coordination drawings. Prepare sections, elevations, and details as needed to describe relationship of various systems and components.
	b. Coordinate the addition of trade-specific information to coordination drawings in a sequence that best provides for coordination of the information and resolution of conflicts between installed components before submitting for review.
	c. Indicate functional and spatial relationships of components of architectural, structural, civil, mechanical, and electrical systems.
	d. Indicate space requirements for routine maintenance and for anticipated replacement of components during the life of the installation.
	e. Show location and size of access doors required for access to concealed dampers, valves, and other controls.
	f. Indicate required installation sequences.
	g. Indicate dimensions shown on Drawings. Specifically note dimensions that appear to be in conflict with submitted equipment and minimum clearance requirements. Provide alternative sketches to Architect indicating proposed resolution of such conflict...


	B. Coordination Drawing Organization: Organize coordination drawings as follows:
	1. Floor Plans and Reflected Ceiling Plans: Show architectural and structural elements, and mechanical, plumbing, fire-protection, fire-alarm, and electrical Work. Show locations of visible ceiling-mounted devices relative to acoustical ceiling grid. ...
	2. Plenum Space: Indicate sub-framing for support of ceiling and wall systems, mechanical and electrical equipment, and related Work. Locate components within plenums to accommodate layout of light fixtures and other components indicated on Drawings. ...
	3. Mechanical Rooms: Provide coordination drawings for mechanical rooms, showing plans and elevations of mechanical, plumbing, fire-protection, fire-alarm, and electrical equipment.
	4. Structural Penetrations: Indicate penetrations and openings required for all disciplines.
	5. Slab Edge and Embedded Items: Indicate slab edge locations and sizes and locations of embedded items for metal fabrications, sleeves, anchor bolts, bearing plates, angles, door floor closers, slab depressions for floor finishes, curbs and housekeep...
	6. Mechanical and Plumbing Work: Show the following:
	a. Sizes and bottom elevations of ductwork, piping, and conduit runs, including insulation, bracing, flanges, and support systems.
	b. Dimensions of major components, such as dampers, valves, diffusers, access doors, cleanouts and electrical distribution equipment.
	c. Fire-rated enclosures around ductwork.

	7. Electrical Work: Show the following:
	a. Runs of vertical and horizontal conduit 1-1/4 inches (32 mm) in diameter and larger.
	b. Light fixture, exit light, emergency battery pack, smoke detector, and other fire-alarm locations.
	c. Panel board, switchboard, switchgear, transformer, busway, generator, and motor-control center locations.
	d. Location of pull boxes and junction boxes, dimensioned from column center lines.

	8. Fire-Protection System: Show the following:
	a. Locations of standpipes, mains piping, branch lines, pipe drops, and sprinkler heads.

	9. Review: Architect will review coordination drawings to confirm that, in general, the Work is being coordinated, but not for the details of the coordination, which are Contractor's responsibility. If Architect determines that coordination drawings a...
	10. Coordination Drawing Prints: Prepare coordination drawing prints according to requirements in Section 013300 "Submittal Procedures."

	C. Coordination Drawing Process: Prepare coordination drawings in the following manner:
	1. Schedule submittal and review of Fire Sprinkler, Plumbing, HVAC, and Electrical Shop Drawings to make required changes prior to preparation of coordination drawings.
	2. Commence routing of coordination drawing files with HVAC Installer, who will provide drawing plan files denoting approved ductwork. HVAC Installer will locate ductwork and piping on a single layer, using orange color. Forward drawings to Plumbing I...
	3. Plumbing Installer will locate plumbing and equipment on a single layer, using blue color.
	4. Fire Sprinkler Installer will locate piping and equipment, using red color. Fire Sprinkler Installer shall forward drawing files to Electrical Installer.
	5. Electrical Installer will indicate service and feeder conduit runs and equipment in green color. Electrical Installer shall forward drawing files to Communications and Electronic Safety and Security Installer.
	6. Communications and Electronic Safety and Security Installer will indicate cable trays and cabling runs and equipment in purple color. Communications and Electronic Safety and Security Installer shall forward completed drawing files to Contractor.
	7. Contractor shall perform the final coordination review. As each coordination drawing is completed, Contractor will meet with Architect to review and resolve conflicts on the coordination drawings.

	D. Coordination Digital Data Files: Prepare coordination digital data files according to the following requirements:
	1. File Preparation Format:
	a. Same digital data software program, version, and operating system as original Drawings.

	2. File Submittal Format: Submit or post coordination drawing files using  PDF format.
	3. Architect will furnish Contractor one set of digital data files of Drawings for use in preparing coordination digital data files.
	a. Architect makes no representations as to the accuracy or completeness of digital data files as they relate to Drawings.
	b. Contractor shall execute a data licensing agreement in the form of AIA Document C106.



	1.7 REQUESTS FOR INFORMATION (RFIs)
	A. General: Immediately on discovery of the need for additional information or interpretation of the Contract Documents, Contractor shall prepare and submit an RFI in the form specified.
	1. Architect will return RFIs submitted to Architect by other entities controlled by Contractor with no response.
	2. Coordinate and submit RFIs in a prompt manner so as to avoid delays in Contractor's work or work of subcontractors.

	B. Content of the RFI: Include a detailed, legible description of item needing information or interpretation and the following:
	1. Project name.
	2. Project number.
	3. Date.
	4. Name of Contractor.
	5. Name of Architect.
	6. RFI number, numbered sequentially.
	7. RFI subject.
	8. Specification Section number and title and related paragraphs, as appropriate.
	9. Drawing number and detail references, as appropriate.
	10. Field dimensions and conditions, as appropriate.
	11. Contractor's suggested resolution. If Contractor's suggested resolution impacts the Contract Time or the Contract Sum, Contractor shall state impact in the RFI.
	12. Contractor's signature.
	13. Attachments: Include sketches, descriptions, measurements, photos, Product Data, Shop Drawings, coordination drawings, and other information necessary to fully describe items needing interpretation.
	a. Include dimensions, thicknesses, structural grid references, and details of affected materials, assemblies, and attachments on attached sketches.


	C. RFI Forms: AIA Document G716 Form bound in Project Manual.
	1. Attachments shall be hard copy or electronic files in Adobe Acrobat PDF format.

	D. Architect's Action: Architect will review each RFI, determine action required, and respond. Allow seven working days for Architect's response for each RFI. RFIs received by Architect after 1:00 p.m. will be considered as received the following work...
	1. The following Contractor-generated RFIs will be returned without action:
	a. Requests for approval of submittals.
	b. Requests for approval of substitutions.
	c. Requests for approval of Contractor's means and methods.
	d. Requests for coordination information already indicated in the Contract Documents.
	e. Requests for adjustments in the Contract Time or the Contract Sum.
	f. Requests for interpretation of Architect's actions on submittals.
	g. Incomplete RFIs or inaccurately prepared RFIs.

	2. Architect's action may include a request for additional information, in which case Architect's time for response will date from time of receipt of additional information.
	3. Architect's action on RFIs that may result in a change to the Contract Time or the Contract Sum may be eligible for Contractor to submit Change Proposal according to Section 012600 "Contract Modification Procedures."
	a. If Contractor believes the RFI response warrants change in the Contract Time or the Contract Sum, notify Architect in writing within 2 days of receipt of the RFI response.


	E. RFI Log: Prepare, maintain, and submit a tabular log of RFIs organized by the RFI number. Submit log weekly. Include the following:
	1. Project name.
	2. Name and address of Contractor.
	3. Name and address of Architect.
	4. RFI number including RFIs that were returned without action or withdrawn.
	5. RFI description.
	6. Date the RFI was submitted.
	7. Date Architect's response was received.

	F. On receipt of Architect's action, update the RFI log and immediately distribute the RFI response to affected parties. Review response and notify Architect within 2 days if Contractor disagrees with response.
	1. Identification of related Minor Change in the Work, Construction Change Directive, and Proposal Request, as appropriate.
	2. Identification of related Field Order, Work Change Directive, and Proposal Request, as appropriate.


	1.8 PROJECT MEETINGS
	A. General: Schedule and conduct meetings and conferences at Project site unless otherwise indicated.
	1. Attendees: Inform participants and others involved, and individuals whose presence is required, of date and time of each meeting. Notify Owner and Architect of scheduled meeting dates and times.
	2. Agenda: Prepare the meeting agenda. Distribute the agenda to all invited attendees.
	3. Minutes: Entity responsible for conducting meeting will record significant discussions and agreements achieved. Distribute the meeting minutes to everyone concerned, including Owner and Architect, within three days of the meeting.

	B. Preconstruction Conference: Architect will schedule and conduct   a preconstruction conference before starting construction, at a time convenient to Owner and Architect, but no later than 10 days after execution of the Agreement.
	1. Conduct the conference to review responsibilities and personnel assignments.
	2. Attendees: Authorized representatives of Owner, Owner's Commissioning Authority,  Architect, and their consultants; Contractor and its superintendent; major subcontractors; suppliers; and other concerned parties shall attend the conference.
	3. Participants at the conference shall be familiar with Project and authorized to conclude matters relating to the Work.
	4. Agenda: Discuss items of significance that could affect progress, including the following:
	a. Tentative construction schedule.
	b. Critical work sequencing and long-lead items.
	c. Designation of key personnel and their duties.
	d. Lines of communications.
	e. Procedures for processing field decisions and Change Orders.
	f. Procedures for RFIs.
	g. Procedures for testing and inspecting.
	h. Procedures for processing Applications for Payment.
	i. Distribution of the Contract Documents.
	j. Submittal procedures.
	k. Preparation of record documents.
	l. Use of the premises.
	m. Work restrictions.
	n. Working hours.
	o. Owner's occupancy requirements.
	p. Responsibility for temporary facilities and controls.
	q. Procedures for moisture and mold control.
	r. Procedures for disruptions and shutdowns.
	s. Parking availability.
	t. Office, work, and storage areas.
	u. Equipment deliveries and priorities.
	v. First aid.
	w. Security.
	x. Progress cleaning.

	5. Minutes: Entity responsible for conducting meeting will record and distribute meeting minutes.

	C. Preinstallation Conferences: Conduct a preinstallation conference at Project site before each construction activity that requires coordination with other construction.
	1. Attendees: Installer and representatives of manufacturers and fabricators involved in or affected by the installation and its coordination or integration with other materials and installations that have preceded or will follow, shall attend the mee...
	2. Agenda: Review progress of other construction activities and preparations for the particular activity under consideration, including requirements for the following:
	a. Contract Documents.
	b. Options.
	c. Related RFIs.
	d. Related Change Orders.
	e. Purchases.
	f. Deliveries.
	g. Submittals.
	h. Review of mockups.
	i. Possible conflicts.
	j. Compatibility requirements.
	k. Time schedules.
	l. Weather limitations.
	m. Manufacturer's written instructions.
	n. Warranty requirements.
	o. Compatibility of materials.
	p. Acceptability of substrates.
	q. Temporary facilities and controls.
	r. Space and access limitations.
	s. Regulations of authorities having jurisdiction.
	t. Testing and inspecting requirements.
	u. Installation procedures.
	v. Coordination with other work.
	w. Required performance results.
	x. Protection of adjacent work.
	y. Protection of construction and personnel.

	3. Record significant conference discussions, agreements, and disagreements, including required corrective measures and actions.
	4. Reporting: Distribute minutes of the meeting to each party present and to other parties requiring information.
	5. Do not proceed with installation if the conference cannot be successfully concluded. Initiate whatever actions are necessary to resolve impediments to performance of the Work and reconvene the conference at earliest feasible date.

	D. Project Closeout Conference: Schedule and conduct a project closeout conference, at a time convenient to Owner and Architect, but no later than 30 days prior to the scheduled date of Substantial Completion.
	1. Conduct the conference to review requirements and responsibilities related to Project closeout.
	2. Attendees: Authorized representatives of Owner, Architect, and their consultants; Contractor and its superintendent; major subcontractors; suppliers; and other concerned parties shall attend the meeting. Participants at the meeting shall be familia...
	3. Agenda: Discuss items of significance that could affect or delay Project closeout, including the following:
	a. Preparation of record documents.
	b. Procedures required prior to inspection for Substantial Completion and for final inspection for acceptance.
	c. Submittal of written warranties.
	d. Requirements for preparing operations and maintenance data.
	e. Requirements for delivery of material samples, attic stock, and spare parts.
	f. Requirements for demonstration and training.
	g. Preparation of Contractor's punch list.
	h. Procedures for processing Applications for Payment at Substantial Completion and for final payment.
	i. Submittal procedures.
	j. Coordination of Owner’s separate contracts.
	k. Responsibility for removing temporary facilities and controls.

	4. Minutes: Entity conducting meeting will record and distribute meeting minutes.

	E. Progress Meetings: Conduct progress meetings at weekly intervals.
	1. Coordinate dates of meetings with preparation of payment requests.
	2. Attendees: In addition to representatives of Owner and Architect, each contractor, subcontractor, supplier, and other entity concerned with current progress or involved in planning, coordination, or performance of future activities shall be represe...
	3. Agenda: Review and correct or approve minutes of previous progress meeting. Review other items of significance that could affect progress. Include topics for discussion as appropriate to status of Project.
	a. Contractor's Construction Schedule: Review progress since the last meeting. Determine whether each activity is on time, ahead of schedule, or behind schedule, in relation to Contractor's construction schedule. Determine how construction behind sche...
	1) Review updated construction schedule.
	2) Review schedule for next period.

	b. Review submittal schedule.
	c. Review proposal log.
	d. Review contract modification log.
	e. Review RFI log.
	f. Review present and future needs of each entity present.
	g. Identify a list of action items to be completed prior to the next progress meeting.
	1) Action items will remain on the log until items are concluded.

	h. Review present and future needs of each entity present, including the following:
	1) Interface requirements.
	2) Sequence of operations.
	3) Status of submittals.
	4) Deliveries.
	5) Off-site fabrication.
	6) Access.
	7) Site utilization.
	8) Temporary facilities and controls.
	9) Progress cleaning.
	10) Quality and work standards.
	11) Status of correction of deficient items.
	12) Field observations.
	13) Status of RFIs.
	14) Status of proposal requests.
	15) Pending changes.
	16) Status of Change Orders.
	17) Pending claims and disputes.
	18) Documentation of information for payment requests.


	4. Minutes: Entity responsible for conducting the meeting will record and distribute the meeting minutes to each party present and to parties requiring information.
	a. Schedule Updating: Revise Contractor's construction schedule after each progress meeting where revisions to the schedule have been made or recognized. Issue revised schedule concurrently with the report of each meeting.

	5. Reporting: Record meeting results and distribute copies to everyone in attendance and to others affected by decisions or actions resulting from each meeting.



	PART 2 -  PRODUCTS (Not Used)
	PART 3 -  EXECUTION (Not Used)

	013200 fl - construction progress documentation
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section includes administrative and procedural requirements for documenting the progress of construction during performance of the Work, including the following:
	1. Startup construction schedule.
	2. Contractor's construction schedule.
	3. Construction schedule updating reports.
	4. Daily construction reports.
	5. Material location reports.
	6. Site condition reports.
	7. Special reports.

	B. Related Requirements:
	1. Section 013300 "Submittal Procedures" for submitting schedules and reports.
	2. Section 014000 "Quality Requirements" for submitting a schedule of tests and inspections.


	1.3 DEFINITIONS
	A. Approval of Schedule:  The purpose of the Architect’s review and approval of the schedule is to review for compliance with the Contract Documents.  The Architect’s review process may result in rejection of the proposed schedule due to plan for perf...
	B. Early Completion:  Early completion of the project is permitted, however, neither the Contractor nor the Owner are bound to an early completion, even if projected by and approved in the final version of the Contractor CPM Schedule.  The Contractor’...
	C. Contract Completion:  The Contract Completion Date is the projected completion date based on the contract construction duration as specified in this section and as referenced to the Owner’s published Notice to Proceed (NTP) date.  The Contractor’s ...
	D. Activity: A discrete part of a project that can be identified for planning, scheduling, monitoring, and controlling the construction project. Activities included in a construction schedule consume time and resources.
	1. Critical Activity: An activity on the critical path that must start and finish on the planned early start and finish times.
	2. Predecessor Activity: An activity that precedes another activity in the network.
	3. Successor Activity: An activity that follows another activity in the network.

	E. Cost Loading: The allocation of the schedule of values for the completion of an activity as scheduled. The sum of costs for all activities must equal the total Contract Sum unless otherwise approved by Architect.
	F. Event: The starting or ending point of an activity.
	G. Float: The measure of leeway in starting and completing an activity.
	1. Float time is not for the exclusive use or benefit of either Owner or Contractor, but is a jointly owned, expiring Project resource available to both parties as needed to meet schedule milestones and Contract completion date.
	2. Free float is the amount of time an activity can be delayed without adversely affecting the early start of the successor activity.
	3. Total float is the measure of leeway in starting or completing an activity without adversely affecting the planned Project completion date.

	H. Resource Loading: The allocation of manpower and equipment necessary for the completion of an activity as scheduled.
	I. Delay Claims:  A period of time for which the project has been extended or work has not been performed which are excusable in accordance with the Contraction Documents.  A delay must be excusable in order to be the basis for an extension of time or...
	J. Excusable Delay:  An excusable delay shall be defined by the Contract Documents and typically involve matters beyond the Contractors control.  Examples of excusable delay include design errors and omissions, owners initiated changes, weather impact...
	K. Non-Excusable Delay:  A non-excusable delay is a delay for which the Contractor has assumed the risk in accordance with the Contract Documents.  It is the responsibility of the Contractor to prevent acts, or negligence, by the Contractor which may ...
	L. Concurrent Delay:  A concurrent delay is a second independent delay occurring during the same time period as the delay for which recover is sought.  A Contractor seeking increased compensation is ultimately responsible for the concurrent delay and ...

	1.4 INFORMATIONAL SUBMITTALS
	A. Format for Submittals: Submit required submittals in the following format:
	1. PDF electronic file.
	2. Five (5) total paper copies submitted to Architect.

	B. Contractor's Construction Schedule: Initial schedule, of size required to display entire schedule for entire construction period.
	1. Submit a working electronic copy of schedule, using software indicated, and labeled to comply with requirements for submittals. Include type of schedule (initial or updated) and date on label.

	C. Construction Schedule Updating Reports: Submit with Applications for Payment.
	D. Daily Construction Reports:  Submit at daily intervals in accordance with Section 013100 - Project Management and Coordination.
	E. Material Location Reports: Submit at monthly intervals.
	F. Site Condition Reports: Submit at time of discovery of differing conditions.
	G. Special Reports: Submit at time of unusual event.
	H. Qualification Data: For scheduling consultant.
	I. As-Built Construction Schedule: At the conclusion of the Contract Work or within thirty (30) days of substantial completion issued by the Architect provide an “As-Built” schedule showing actual start and finish dates for all work activities and mil...

	1.5 QUALITY ASSURANCE
	A. Prescheduling Conference: Conduct conference at Project site to comply with requirements in Section 013100 "Project Management and Coordination." Review methods and procedures related to the preliminary construction schedule and Contractor's constr...
	1. Review software limitations and content and format for reports.
	2. Verify availability of qualified personnel needed to develop and update schedule.
	3. Discuss constraints, including interim milestones.
	4. Review submittal requirements and procedures.
	5. Review time required for review of submittals and resubmittals.
	6. Review requirements for tests and inspections by independent testing and inspecting agencies.
	7. Review time required for Project closeout and Owner startup procedures.
	8. Review and finalize list of construction activities to be included in schedule.
	9. Review procedures for updating schedule.


	1.6 COORDINATION
	A. Coordinate preparation and processing of schedules and reports with performance of construction activities.
	B. Coordinate Contractor's construction schedule with the schedule of values, list of subcontracts, submittal schedule, progress reports, payment requests, and other required schedules and reports.
	1. Secure time commitments for performing critical elements of the Work from entities involved.
	2. Coordinate each construction activity in the network with other activities and schedule them in proper sequence.



	PART 2 -  PRODUCTS
	2.1 CONTRACTOR'S CONSTRUCTION SCHEDULE, GENERAL
	A. Time Frame: Extend schedule from date established for   the Notice to Proceed to date of final completion.
	1. Contract completion date shall not be changed by submission of a schedule that shows an early completion date, unless specifically authorized by Change Order.

	B. Activities: Treat each story or separate area as a separate numbered activity for each main element of the Work. Comply with the following:
	1. Activity Duration: Define activities so no activity is longer than 10 days, unless specifically allowed by Architect.
	2. Procurement Activities: Include procurement process activities for the following long lead items and major items, requiring a cycle of more than 60 days, as separate activities in schedule. Procurement cycle activities include, but are not limited ...
	4. Startup and Testing Time: Include no fewer than 15 days for startup and testing.
	5. Substantial Completion: Indicate completion in advance of date established for Substantial Completion, and allow time for Architect's administrative procedures necessary for certification of Substantial Completion.
	6. Punch List and Final Completion: Include not more than 30 days for completion of punch list items and final completion.

	C. Constraints: Include constraints and work restrictions indicated in the Contract Documents and as follows in schedule, and show how the sequence of the Work is affected.
	1. Work by Owner: Include a separate activity for each portion of the Work performed by Owner.
	2. Work Restrictions: Show the effect of the following items on the schedule:
	a. Coordination with existing construction.
	b. Limitations of continued occupancies.
	c. Uninterruptible services.
	d. Partial occupancy before Substantial Completion.
	e. Use of premises restrictions.
	f. Provisions for future construction.
	g. Seasonal variations.
	h. Environmental control.

	3. Work Stages: Indicate important stages of construction for each major portion of the Work, including, but not limited to, the following:
	a. Subcontract awards.
	b. Submittals.
	c. Purchases.
	d. Mockups.
	e. Fabrication.
	f. Sample testing.
	g. Deliveries.
	h. Installation.
	i. Tests and inspections.
	j. Adjusting.
	k. Curing.
	l. Building flush-out.
	m. Startup and placement into final use and operation.

	4. Construction Areas:  Identify each major area of construction for each major portion of the Work.  Indicate where each construction activity within a major area must be sequenced or integrated with other construction activities to comply with the a...

	D. Construction Period (Time for Completion):  The Construction Period shall be as indicated on the Bid Form, the Agreement Between Owner and Contractor, and as it appears on the Owner issued Notice to Proceed.
	E. Liquidated Damages:  If the Contractor fails to complete the Work within the Time for Completion or the Contract Completion Date the Contractor shall be liable to the Owner in the amounts set forth as liquidated damages for delay until the Work is ...
	F. Upcoming Work Summary:  Prepare summary report indicating activities scheduled to occur or commence prior to submittal of next schedule update.  Summarize the following issues:
	1. Unresolved issues.
	2. Unanswered RFIs.
	3. Rejected or unreturned submittals.
	4. Notations on returned submittals.

	G. Recovery Schedule: When periodic update indicates the Work is 10 or more calendar days behind the current approved schedule, submit a separate recovery schedule indicating means by which Contractor intends to regain compliance with the schedule. In...
	H. Delays and Requests for Extension of Time
	1. The determination for an extension of Time for Completion or Contract Completion Date will be made by the Owner Representative in accordance with the General Conditions of the Contract for Construction (AIA A201- 2017), and attached Supplemental Co...
	2. The delay in activities which in according to mathematical analysis (fragnet) does not affect the Contract Completion Date will not provide a basis for an extension of time.  If an analysis concludes that an activity was delay and such delay impact...
	a. An event occurred.
	b. The Contractor was not responsible for the event and that event was beyond the control of the Contractor; and was without fault or negligence of the Contractor, subcontractor, or supplier; and the event was unforeseeable.
	c. The event was the type for which an excuse is graded in accordance with the Contract Documents.
	d. Major activities indicated on the Project Construction Schedule were delayed which impacted the critical path or made such activities critical.
	e. The event in fact caused a delay in the Work.
	f. The requested additional time request is an appropriate and reasonable extension of Contract time.

	3. If the Contractor is found eligible for an extension of the contract time, the Owner’s Representative will recommend contract modification extending the time establishing the new Contract Completion Date.  The extension of time will be made on a ca...
	4. Weather Impacts
	a. The Contract Time may be extended by Change Order for the number of days lost due to inclement weather occurring in excess of the “Maximum Expected Days Lost”, as shown on the following table and if it has impacted the Critical Path Schedule. Actua...
	b. Note: Calendar Day in this situation is Monday – Friday, Saturday, only if the contractor can provide evidence of a track record of having worked Saturdays; Sundays shall not be counted. If a day is lost due to weather, that does not allow the cont...
	c. All claims for extensions of time shall be made in writing to the Owner no more than seven (7) days after the beginning of the delay; otherwise, all such claims are waived by the Contractor.  In the case of the continuous delay, only one (1) writte...
	1) All weather impact time extensions shall be resolved monthly.  If time extensions are not resolved by the 15th of following month the Contractor waives all rights to extension of contract time for the past month.

	d. The Contractor agrees that an extension of time will not be granted for causes that do not in fact prevent progress and completion of the Work.
	e. All weather related claims under this contract are non-compensable.  On claims submitted, the Contractor shall be entitled to an extension of time to the contract completion date only.


	I. FAILURE TO PROSECUTE WORK
	1. In the event that the progress of the Work is delayed by any fault or neglect or act or failure to act on the part of the Contractor or any of its officers, agents, employees, subcontractors or suppliers then the Contractor shall in addition to all...
	2. Should the Contractor fail to make up for the time lost be reason of such delay, the Owner shall have the right to cause other Contractors and subcontractors including the Owner personnel to work overtime and to take whatever action it deems necess...
	3. In the event that the Contractor should at any time refuse or neglect to supply a sufficiency of skilled workers or materials of the proper quality and quantity or fail in any respect to prosecute the Work with promptness and diligence, or cause by...
	4. This provision is not intended to supersede or replace any of the Owner’s rights and remedies afforded to them under the Contract Agreement or law.


	2.2 CONTRACTOR'S CONSTRUCTION SCHEDULE (GANTT CHART)
	A. Gantt-Chart Schedule: Submit a comprehensive, fully developed, horizontal, Gantt-chart-type, Contractor's construction schedule within 15 days of date established for the Notice to Proceed. Base schedule on the startup construction schedule and add...
	B. Preparation: Indicate each significant construction activity separately. Identify first workday of each week with a continuous vertical line.
	1. For construction activities that require three months or longer to complete, indicate an estimated completion percentage in 10 percent increments within time bar.


	2.3 REPORTS
	A. Daily Construction Reports:  Prepare and submit to the Architect within 48 hours of the day being recorded, a daily construction report recording the following information concerning events at Project site: Coordinate with Section 013100 “Project M...
	1. List of subcontractors at Project site.
	2. List of separate contractors at Project site.
	3. Approximate count of personnel at Project site.
	4. Equipment at Project site.
	5. Material deliveries.
	6. High and low temperatures and general weather conditions, including presence of rain or snow.
	7. Accidents.
	8. Meetings and significant decisions.
	9. Unusual events (see special reports).
	10. Stoppages, delays, shortages, and losses.
	11. Emergency procedures.
	12. Orders and requests of authorities having jurisdiction.
	13. Change Orders received and implemented.
	14. Construction Change Directives received and implemented.
	15. Services connected and disconnected.
	16. Equipment or system tests and startups.
	17. Partial completions and occupancies.
	18. Substantial Completions authorized.

	B. Material Location Reports: At monthly intervals, prepare and submit a comprehensive list of materials delivered to and stored at Project site. List shall be cumulative, showing materials previously reported plus items recently delivered. Include wi...
	1. Material stored prior to previous report and remaining in storage.
	2. Material stored prior to previous report and since removed from storage and installed.
	3. Material stored following previous report and remaining in storage.

	C. Site Condition Reports: Immediately on discovery of a difference between site conditions and the Contract Documents, prepare and submit a detailed report. Submit with a Request for Information. Include a detailed description of the differing condit...

	2.4 SPECIAL REPORTS
	A. General: Submit special reports directly to Owner within 2 days of an occurrence. Distribute copies of report to parties affected by the occurrence.


	PART 3 -  EXECUTION
	3.1 CONTRACTOR'S CONSTRUCTION SCHEDULE
	A. Contractor's Construction Schedule Updating:  At monthly intervals update the schedule to reflect actual construction progress and activities.  Issue schedule updates with each month’s pencil copy pay application.  No pencil copy pay application wi...
	1. Revise schedule immediately after each meeting or other activity where revisions have been recognized or made. Issue updated schedule concurrently with the report of each such meeting.
	2. Include a report with updated schedule that indicates every change, including, but not limited to, changes in logic, durations, actual starts and finishes, and activity durations.
	3. As the Work progresses, indicate final completion percentage for each activity.

	B. Distribution: Distribute copies of approved schedule to Architect, Construction Manager, Owner, separate contractors, testing and inspecting agencies, and other parties identified by Contractor with a need-to-know schedule responsibility.
	1. Post copies in Project meeting rooms and temporary field offices.
	2. When revisions are made, distribute updated schedules to the same parties and post in the same locations. Delete parties from distribution when they have completed their assigned portion of the Work and are no longer involved in performance of cons...




	013300 FL - SUBMITTAL PROCEDURES
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 01 Specification Sections, apply to this Section.
	B. Related Requirements:
	1. Section 012900 "Payment Procedures" for submitting Applications for Payment and the schedule of values.
	2. Section 013200 "Construction Progress Documentation" for submitting schedules and reports, including Contractor's construction schedule.
	3. Section 017823 "Operation and Maintenance Data" for submitting operation and maintenance manuals.
	4. Section 017839 "Project Record Documents" for submitting record Drawings, record Specifications, and record Product Data.

	A. Action Submittals: Written and graphic information and physical samples that require Architect's responsive action. Action submittals are those submittals indicated in individual Specification Sections as "action submittals."
	B. Informational Submittals: Written and graphic information and physical samples that do not require Architect's responsive action. Submittals may be rejected for not complying with requirements. Informational submittals are those submittals indicate...
	C. File Transfer Protocol (FTP): Communications protocol that enables transfer of files to and from another computer over a network and that serves as the basis for standard Internet protocols. An FTP site is a portion of a network located outside of ...
	D. Portable Document Format (PDF): An open standard file format licensed by Adobe Systems used for representing documents in a device-independent and display resolution-independent fixed-layout document format.

	1.4 ACTION SUBMITTALS
	A. Submittal Schedule: Submit a schedule of submittals, arranged in chronological order by dates required by construction schedule. Include time required for review, ordering, manufacturing, fabrication, and delivery when establishing dates. Include a...
	1. Coordinate submittal schedule with list of subcontracts, the schedule of values, and Contractor's construction schedule.
	2. Initial Submittal: Submit concurrently with startup construction schedule. Include submittals required during the first 60 days of construction. List those submittals required to maintain orderly progress of the Work and those required early becaus...
	3. Final Submittal: Submit concurrently with the first complete submittal of Contractor's construction schedule.
	a. Submit revised submittal schedule to reflect changes in current status and timing for submittals.

	4. Format: Arrange the following information in a tabular format:
	a. Scheduled date for first submittal.
	b. Specification Section number and title.
	c. Submittal category: Action; informational.
	d. Name of subcontractor.
	e. Description of the Work covered.
	f. Scheduled date for Architect's final release or approval.
	g. Scheduled date of fabrication.
	h. Scheduled dates for purchasing.
	i. Scheduled dates for installation.
	j. Activity or event number.



	1.5 SUBMITTAL ADMINISTRATIVE REQUIREMENTS
	A. Coordination: Coordinate preparation and processing of submittals with performance of construction activities.
	1. Coordinate each submittal with fabrication, purchasing, testing, delivery, other submittals, and related activities that require sequential activity.
	2. Submit all submittal items required for each Specification Section concurrently unless partial submittals for portions of the Work are indicated on approved submittal schedule.
	3. Submit action submittals and informational submittals required by the same Specification Section as separate packages under separate transmittals.
	4. Coordinate transmittal of different types of submittals for related parts of the Work so processing will not be delayed because of need to review submittals concurrently for coordination.
	a. Architect reserves the right to withhold action on a submittal requiring coordination with other submittals until related submittals are received.


	B. Processing Time: Allow time for submittal review, including time for resubmittals, as follows. Time for review shall commence on Architect's receipt of submittal. No extension of the Contract Time will be authorized because of failure to transmit s...
	1. Initial Review: Allow 15 days for initial review of each submittal. Allow additional time if coordination with subsequent submittals is required. Architect will advise Contractor when a submittal being processed must be delayed for coordination.
	2. Intermediate Review: If intermediate submittal is necessary, process it in same manner as initial submittal.
	3. Concurrent Consultant Review: Where the Contract Documents indicate that submittals may be transmitted simultaneously to Architect and to Architect's consultants, allow 15  days for review of each submittal. Submittal will be returned to Architect ...

	E. Paper Submittals: In addition to requirements specified above, place a permanent label or title block on each submittal item for identification.
	1. Indicate name of firm or entity that prepared each submittal on label or title block.
	2. Include the following information for processing and recording action taken:
	a. Project name.
	b. Date.
	c. Name of Architect.
	d. Name of Construction Manager.
	e. Name of Contractor.
	f. Name of subcontractor.
	g. Name of supplier.
	h. Name of manufacturer.
	i. Submittal number or other unique identifier, including revision identifier.
	j. Number and title of appropriate Specification Section.
	k. Drawing number and detail references, as appropriate.
	l. Location(s) where product is to be installed, as appropriate.
	m. Other necessary identification.

	3. Additional Paper Copies: Unless additional copies are required for final submittal, and unless Architect observes noncompliance with provisions in the Contract Documents, initial submittal may serve as final submittal.
	a. Submit one copy of submittal to concurrent reviewer in addition to specified number of copies to Architect.

	4. Transmittal for Paper Submittals: Assemble each submittal individually and appropriately for transmittal and handling. Transmit each submittal using a transmittal form. Architect will not accept   submittals received from sources other than Contrac...
	a. Transmittal Form for Paper Submittals: Provide locations on form for the following information:
	1) Project name.
	2) Date.
	3) Destination (To:).
	4) Source (From:).
	5) Name and address of Architect.
	6) Name of Contractor.
	7) Name of firm or entity that prepared submittal.
	8) Names of subcontractor, manufacturer, and supplier.
	9) Category and type of submittal.
	10) Submittal purpose and description.
	11) Specification Section number and title.
	12) Specification paragraph number or drawing designation and generic name for each of multiple items.
	13) Drawing number and detail references, as appropriate.
	14) Indication of full or partial submittal.
	15) Transmittal number, numbered consecutively.
	16) Submittal and transmittal distribution record.
	17) Remarks.
	18) Signature of transmitter.



	F. Electronic Submittals: Identify and incorporate information in each electronic submittal file as follows:
	6. Assemble complete submittal package into a single indexed file incorporating submittal requirements of a single Specification Section and transmittal form with links enabling navigation to each item.
	7. Name file with submittal number or other unique identifier, including revision identifier.
	8. Provide means for insertion to permanently record Contractor's review and approval markings and action taken by Architect.

	G. Options: Identify options requiring selection by Architect.
	H. Deviations and Additional Information: On an attached separate sheet, prepared on Contractor's letterhead, record relevant information, requests for data, revisions other than those requested by Architect on previous submittals, and deviations from...
	I. Resubmittals: Make resubmittals in same form and number of copies as initial submittal.
	1. Note date and content of previous submittal.
	2. Note date and content of revision in label or title block and clearly indicate extent of revision.
	3. Resubmit submittals until they are marked with approval notation from Architect's action stamp.

	J. Distribution: Furnish copies of final submittals to manufacturers, subcontractors, suppliers, fabricators, installers, authorities having jurisdiction, and others as necessary for performance of construction activities. Show distribution on transmi...
	K. Use for Construction: Retain complete copies of submittals on Project site. Use only final action submittals that are marked with approval notation from Architect's action stamp.


	PART 2 -  PRODUCTS
	2.1 SUBMITTAL PROCEDURES
	A. General Submittal Procedure Requirements: Prepare and submit submittals required by individual Specification Sections. Types of submittals are indicated in individual Specification Sections.
	1. Submit electronic submittals via email as PDF electronic files.
	a. Architect will return annotated file. Annotate and retain one copy of file as an electronic Project record document file.

	2. Action Submittals: Submit six (6) paper copies of each submittal unless otherwise indicated. Architect will return two copies.
	3. Informational Submittals: Submit six (6) paper copies of each submittal unless otherwise indicated. Architect will not return copies.
	4. Certificates and Certifications Submittals: Provide a statement that includes signature of entity responsible for preparing certification. Certificates and certifications shall be signed by an officer or other individual authorized to sign document...
	a. Provide a digital signature with digital certificate on electronically submitted certificates and certifications where indicated.
	b. Provide a notarized statement on original paper copy certificates and certifications where indicated.


	B. Product Data: Collect information into a single submittal for each element of construction and type of product or equipment.
	1. If information must be specially prepared for submittal because standard published data are not suitable for use, submit as Shop Drawings, not as Product Data.
	2. Mark each copy of each submittal to show which products and options are applicable.
	3. Include the following information, as applicable:
	a. Manufacturer's catalog cuts.
	b. Manufacturer's product specifications.
	c. Standard color charts.
	d. Statement of compliance with specified referenced standards.
	e. Testing by recognized testing agency.
	f. Application of testing agency labels and seals.
	g. Notation of coordination requirements.
	h. Availability and delivery time information.

	4. For equipment, include the following in addition to the above, as applicable:
	a. Wiring diagrams showing factory-installed wiring.
	b. Printed performance curves.
	c. Operational range diagrams.
	d. Clearances required to other construction, if not indicated on accompanying Shop Drawings.

	5. Submit Product Data before or concurrent with Samples.
	6. Submit Product Data in one of the following formats:
	a. PDF electronic file.
	b. Six (6) paper copies of Product Data unless otherwise indicated. Architect will return four copies.


	C. Shop Drawings: Prepare Project-specific information, drawn accurately to scale. Do not base Shop Drawings on reproductions of the Contract Documents or standard printed data.
	1. Preparation: Fully illustrate requirements in the Contract Documents. Include the following information, as applicable:
	a. Identification of products.
	b. Schedules.
	c. Compliance with specified standards.
	d. Notation of coordination requirements.
	e. Notation of dimensions established by field measurement.
	f. Relationship and attachment to adjoining construction clearly indicated.
	g. Seal and signature of professional engineer if specified.

	2. Sheet Size: Except for templates, patterns, and similar full-size drawings, submit Shop Drawings on sheets at least 8-1/2 by 11 inches (215 by 280 mm), but no larger than 30 by 42 inches (750 by 1067 mm) .
	3. Submit Shop Drawings in one of the following formats:
	a. PDF electronic file.
	b. Six (6) opaque (bond) copies of each submittal. Architect will retain  four copies; remainder will be returned.


	D. Samples: Submit Samples for review of kind, color, pattern, and texture for a check of these characteristics with other elements and for a comparison of these characteristics between submittal and actual component as delivered and installed.
	1. Transmit Samples that contain multiple, related components such as accessories together in one submittal package.
	2. Identification: Attach label on unexposed side of Samples that includes the following:
	a. Generic description of Sample.
	b. Product name and name of manufacturer.
	c. Sample source.
	d. Number and title of applicable Specification Section.
	e. Specification paragraph number and generic name of each item.

	3. For projects where electronic submittals are required, provide corresponding electronic submittal of Sample transmittal, digital image file illustrating Sample characteristics, and identification information for record.
	4. Disposition: Maintain sets of approved Samples at Project site, available for quality-control comparisons throughout the course of construction activity. Sample sets may be used to determine final acceptance of construction associated with each set.
	a. Samples that may be incorporated into the Work are indicated in individual Specification Sections. Such Samples must be in an undamaged condition at time of use.
	b. Samples not incorporated into the Work, or otherwise designated as Owner's property, are the property of Contractor.

	5. Samples for Initial Selection: Submit manufacturer's color charts consisting of units or sections of units showing the full range of colors, textures, and patterns available.
	a. Number of Samples: Submit one full set(s) of available choices where color, pattern, texture, or similar characteristics are required to be selected from manufacturer's product line. Architect will return submittal with options selected.

	6. Samples for Verification: Submit full-size units or Samples of size indicated, prepared from same material to be used for the Work, cured and finished in manner specified, and physically identical with material or product proposed for use, and that...
	a. Number of Samples: Submit three sets of Samples. Architect will retain two  Sample sets; remainder will be returned. Mark up and retain one returned Sample set as a project record sample.
	1) If variation in color, pattern, texture, or other characteristic is inherent in material or product represented by a Sample, submit at least three sets of paired units that show approximate limits of variations.



	E. Product Schedule: As required in individual Specification Sections, prepare a written summary indicating types of products required for the Work and their intended location. Include the following information in tabular form:
	1. Type of product. Include unique identifier for each product indicated in the Contract Documents or assigned by Contractor if none is indicated.
	2. Manufacturer and product name, and model number if applicable.
	3. Number and name of room or space.
	4. Location within room or space.
	5. Submit product schedule in the following format:
	a. PDF electronic file.
	b. Three paper copies of product schedule or list unless otherwise indicated. Architect will return two copies.


	F. Coordination Drawing Submittals: Comply with requirements specified in Section 013100 "Project Management and Coordination."
	G. Contractor's Construction Schedule: Comply with requirements specified in Section 013200 "Construction Progress Documentation."
	H. Application for Payment and Schedule of Values: Comply with requirements specified in Section 012900 "Payment Procedures."
	I. Test and Inspection Reports and Schedule of Tests and Inspections Submittals: Comply with requirements specified in Section 014000 "Quality Requirements."
	J. Closeout Submittals and Maintenance Material Submittals: Comply with requirements specified in Section 017700 "Closeout Procedures."
	K. Maintenance Data: Comply with requirements specified in Section 017823 "Operation and Maintenance Data."
	L. Qualification Data: Prepare written information that demonstrates capabilities and experience of firm or person. Include lists of completed projects with project names and addresses, contact information of architects and owners, and other informati...
	M. Welding Certificates: Prepare written certification that welding procedures and personnel comply with requirements in the Contract Documents. Submit record of Welding Procedure Specification and Procedure Qualification Record on AWS forms. Include ...
	N. Installer Certificates: Submit written statements on manufacturer's letterhead certifying that Installer complies with requirements in the Contract Documents and, where required, is authorized by manufacturer for this specific Project.
	O. Manufacturer Certificates: Submit written statements on manufacturer's letterhead certifying that manufacturer complies with requirements in the Contract Documents. Include evidence of manufacturing experience where required.
	P. Product Certificates: Submit written statements on manufacturer's letterhead certifying that product complies with requirements in the Contract Documents.
	Q. Material Certificates: Submit written statements on manufacturer's letterhead certifying that material complies with requirements in the Contract Documents.
	R. Material Test Reports: Submit reports written by a qualified testing agency, on testing agency's standard form, indicating and interpreting test results of material for compliance with requirements in the Contract Documents.
	S. Product Test Reports: Submit written reports indicating that current product produced by manufacturer complies with requirements in the Contract Documents. Base reports on evaluation of tests performed by manufacturer and witnessed by a qualified t...
	T. Research Reports: Submit written evidence, from a model code organization acceptable to authorities having jurisdiction, that product complies with building code in effect for Project. Include the following information:
	1. Name of evaluation organization.
	2. Date of evaluation.
	3. Time period when report is in effect.
	4. Product and manufacturers' names.
	5. Description of product.
	6. Test procedures and results.
	7. Limitations of use.

	U. Preconstruction Test Reports: Submit reports written by a qualified testing agency, on testing agency's standard form, indicating and interpreting results of tests performed before installation of product, for compliance with performance requiremen...
	V. Compatibility Test Reports: Submit reports written by a qualified testing agency, on testing agency's standard form, indicating and interpreting results of compatibility tests performed before installation of product. Include written recommendation...
	W. Field Test Reports: Submit written reports indicating and interpreting results of field tests performed either during installation of product or after product is installed in its final location, for compliance with requirements in the Contract Docu...
	X. Design Data: Prepare and submit written and graphic information, including, but not limited to, performance and design criteria, list of applicable codes and regulations, and calculations. Include list of assumptions and other performance and desig...

	2.2 DELEGATED-DESIGN SERVICES
	A. Performance and Design Criteria: Where professional design services or certifications by a design professional are specifically required of Contractor by the Contract Documents, provide products and systems complying with specific performance and d...
	1. If criteria indicated are not sufficient to perform services or certification required, submit a written request for additional information to Architect.

	B. Delegated-Design Services Certification: In addition to Shop Drawings, Product Data, and other required submittals, submit either a digitally signed PDF electronic file or three  paper copies of certificate, signed and sealed by the responsible des...
	1. Indicate that products and systems comply with performance and design criteria in the Contract Documents. Include list of codes, loads, and other factors used in performing these services.



	PART 3 -  EXECUTION
	A. Action and Informational Submittals: Review each submittal and check for coordination with other Work of the Contract and for compliance with the Contract Documents. Note corrections and field dimensions. Mark with approval stamp identifying Contra...
	B. Project Closeout and Maintenance Material Submittals: See requirements in Section 017700 "Closeout Procedures."
	C. Approval Stamp: Stamp each submittal with a uniform, approval stamp. Include Project name and location, submittal number, Specification Section title and number, name of reviewer, date of Contractor's approval, and statement certifying that submitt...
	3.2 ARCHITECT'S ACTION
	D. Incomplete submittals are unacceptable, will be considered nonresponsive, and will be returned for resubmittal without review.



	013300 FL - SUBMITTAL COVER SHEET
	014000 fl - quality requirements
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section includes administrative and procedural requirements for quality assurance and quality control.
	B. Testing and inspecting services are required to verify compliance with requirements specified or indicated. These services do not relieve Contractor of responsibility for compliance with the Contract Document requirements.
	1. Specific quality-assurance and -control requirements for individual construction activities are specified in the Sections that specify those activities. Requirements in those Sections may also cover production of standard products.
	2. Specified tests, inspections, and related actions do not limit Contractor's other quality-assurance and -control procedures that facilitate compliance with the Contract Document requirements.
	3. Requirements for Contractor to provide quality-assurance and -control services required by Architect, Owner, or authorities having jurisdiction are not limited by provisions of this Section.
	4. Specific test and inspection requirements are not specified in this Section.


	1.3 DEFINITIONS
	A. Quality-Assurance Services: Activities, actions, and procedures performed before and during execution of the Work to guard against defects and deficiencies and substantiate that proposed construction will comply with requirements.
	B. Quality-Control Services: Tests, inspections, procedures, and related actions during and after execution of the Work to evaluate that actual products incorporated into the Work and completed construction comply with requirements. Services do not in...
	C. Preconstruction Testing: Tests and inspections performed specifically for Project before products and materials are incorporated into the Work, to verify performance or compliance with specified criteria.
	D. Product Testing: Tests and inspections that are performed by an NRTL, an NVLAP, or a testing agency qualified to conduct product testing and acceptable to authorities having jurisdiction, to establish product performance and compliance with specifi...
	E. Source Quality-Control Testing: Tests and inspections that are performed at the source, e.g., plant, mill, factory, or shop.
	F. Field Quality-Control Testing: Tests and inspections that are performed on-site for installation of the Work and for completed Work.
	G. Testing Agency: An entity engaged to perform specific tests, inspections, or both. Testing laboratory shall mean the same as testing agency.
	H. Installer/Applicator/Erector: Contractor or another entity engaged by Contractor as an employee, Subcontractor, or Sub-subcontractor, to perform a particular construction operation, including installation, erection, application, and similar operati...
	1. Use of trade-specific terminology in referring to a trade or entity does not require that certain construction activities be performed by accredited or unionized individuals, or that requirements specified apply exclusively to specific trade(s).

	I. Experienced: When used with an entity or individual, "experienced" means having successfully completed a minimum of five previous projects similar in nature, size, and extent to this Project; being familiar with special requirements indicated; and ...

	1.4 CONFLICTING REQUIREMENTS
	A. Referenced Standards: If compliance with two or more standards is specified and the standards establish different or conflicting requirements for minimum quantities or quality levels, comply with the most stringent requirement. Refer conflicting re...
	B. Minimum Quantity or Quality Levels: The quantity or quality level shown or specified shall be the minimum provided or performed. The actual installation may comply exactly with the minimum quantity or quality specified, or it may exceed the minimum...

	1.5 ACTION SUBMITTALS
	A. Shop Drawings: For   mockups, provide plans, sections, and elevations, indicating materials and size of mockup construction.
	1. Indicate manufacturer and model number of individual components.
	2. Provide axonometric drawings for conditions difficult to illustrate in two dimensions.


	1.6 INFORMATIONAL SUBMITTALS
	A. Contractor's Quality-Control Plan: For quality-assurance and quality-control activities and responsibilities.
	B. Qualification Data: For Contractor's quality-control personnel.
	C. Contractor's Statement of Responsibility: When required by authorities having jurisdiction, submit copy of written statement of responsibility sent to authorities having jurisdiction before starting work on the following systems:
	1. Seismic-force-resisting system, designated seismic system, or component listed in the designated seismic system quality-assurance plan prepared by Architect.
	2. Main wind-force-resisting system or a wind-resisting component listed in the wind-force-resisting system quality-assurance plan prepared by Architect.

	D. Testing Agency Qualifications: For testing agencies specified in "Quality Assurance" Article to demonstrate their capabilities and experience. Include proof of qualifications in the form of a recent report on the inspection of the testing agency by...
	E. Schedule of Tests and Inspections: Prepare in tabular form and include the following:
	1. Specification Section number and title.
	2. Entity responsible for performing tests and inspections.
	3. Description of test and inspection.
	4. Identification of applicable standards.
	5. Identification of test and inspection methods.
	6. Number of tests and inspections required.
	7. Time schedule or time span for tests and inspections.
	8. Requirements for obtaining samples.
	9. Unique characteristics of each quality-control service.


	1.7 CONTRACTOR'S QUALITY-CONTROL PLAN
	A. Quality-Control Plan, General: Submit quality-control plan within 10 days of Notice to Proceed, and not less than five  days prior to preconstruction conference. Submit in format acceptable to Architect. Identify personnel, procedures, controls, in...
	B. Submittal Procedure: Describe procedures for ensuring compliance with requirements through review and management of submittal process. Indicate qualifications of personnel responsible for submittal review.
	C. Testing and Inspection: In quality-control plan, include a comprehensive schedule of Work requiring testing or inspection, including the following:
	1. Contractor-performed tests and inspections including subcontractor-performed tests and inspections. Include required tests and inspections and Contractor-elected tests and inspections.
	2. Special inspections required by authorities having jurisdiction and indicated on the "Statement of Special Inspections."
	3. Owner-performed tests and inspections indicated in the Contract Documents.

	D. Continuous Inspection of Workmanship: Describe process for continuous inspection during construction to identify and correct deficiencies in workmanship in addition to testing and inspection specified. Indicate types of corrective actions to be req...
	E. Monitoring and Documentation: Maintain testing and inspection reports including log of approved and rejected results. Include work Architect has indicated as nonconforming or defective. Indicate corrective actions taken to bring nonconforming work ...

	1.8 REPORTS AND DOCUMENTS
	A. Test and Inspection Reports: Prepare and submit certified written reports specified in other Sections. Include the following:
	1. Date of issue.
	2. Project title and number.
	3. Name, address, and telephone number of testing agency.
	4. Dates and locations of samples and tests or inspections.
	5. Names of individuals making tests and inspections.
	6. Description of the Work and test and inspection method.
	7. Identification of product and Specification Section.
	8. Complete test or inspection data.
	9. Test and inspection results and an interpretation of test results.
	10. Record of temperature and weather conditions at time of sample taking and testing and inspecting.
	11. Comments or professional opinion on whether tested or inspected Work complies with the Contract Document requirements.
	12. Name and signature of laboratory inspector.
	13. Recommendations on retesting and reinspecting.

	B. Manufacturer's Technical Representative's Field Reports: Prepare written information documenting manufacturer's technical representative's tests and inspections specified in other Sections. Include the following:
	1. Name, address, and telephone number of technical representative making report.
	2. Statement on condition of substrates and their acceptability for installation of product.
	3. Statement that products at Project site comply with requirements.
	4. Summary of installation procedures being followed, whether they comply with requirements and, if not, what corrective action was taken.
	5. Results of operational and other tests and a statement of whether observed performance complies with requirements.
	6. Statement whether conditions, products, and installation will affect warranty.
	7. Other required items indicated in individual Specification Sections.

	C. Factory-Authorized Service Representative's Reports: Prepare written information documenting manufacturer's factory-authorized service representative's tests and inspections specified in other Sections. Include the following:
	1. Name, address, and telephone number of factory-authorized service representative making report.
	2. Statement that equipment complies with requirements.
	3. Results of operational and other tests and a statement of whether observed performance complies with requirements.
	4. Statement whether conditions, products, and installation will affect warranty.
	5. Other required items indicated in individual Specification Sections.

	D. Permits, Licenses, and Certificates: For Owner's records, submit copies of permits, licenses, certifications, inspection reports, releases, jurisdictional settlements, notices, receipts for fee payments, judgments, correspondence, records, and simi...

	1.9 QUALITY ASSURANCE
	A. General: Qualifications paragraphs in this article establish the minimum qualification levels required; individual Specification Sections specify additional requirements.
	B. Manufacturer Qualifications: A firm experienced in manufacturing products or systems similar to those indicated for this Project and with a record of successful in-service performance, as well as sufficient production capacity to produce required u...
	C. Fabricator Qualifications: A firm experienced in producing products similar to those indicated for this Project and with a record of successful in-service performance, as well as sufficient production capacity to produce required units.
	D. Installer Qualifications: A firm or individual experienced in installing, erecting, or assembling work similar in material, design, and extent to that indicated for this Project, whose work has resulted in construction with a record of successful i...
	E. Professional Engineer Qualifications: A professional engineer who is legally qualified to practice in jurisdiction where Project is located and who is experienced in providing engineering services of the kind indicated. Engineering services are def...
	F. Testing Agency Qualifications: An NRTL, an NVLAP, or an independent agency with the experience and capability to conduct testing and inspecting indicated, as documented according to ASTM E 329 ; and with additional qualifications specified in indiv...
	1. NRTL: A nationally recognized testing laboratory according to 29 CFR 1910.7.
	2. NVLAP: A testing agency accredited according to NIST's National Voluntary Laboratory Accreditation Program.

	G. Manufacturer's Technical Representative Qualifications: An authorized representative of manufacturer who is trained and approved by manufacturer to observe and inspect installation of manufacturer's products that are similar in material, design, an...
	H. Factory-Authorized Service Representative Qualifications: An authorized representative of manufacturer who is trained and approved by manufacturer to inspect installation of manufacturer's products that are similar in material, design, and extent t...
	I. Preconstruction Testing: Where testing agency is indicated to perform preconstruction testing for compliance with specified requirements for performance and test methods, comply with the following:
	1. Contractor responsibilities include the following:
	a. Provide test specimens representative of proposed products and construction.
	b. Submit specimens in a timely manner with sufficient time for testing and analyzing results to prevent delaying the Work.
	c. Provide sizes and configurations of test assemblies, mockups, and laboratory mockups to adequately demonstrate capability of products to comply with performance requirements.
	d. Build site-assembled test assemblies and mockups using installers who will perform same tasks for Project.
	e. Build laboratory mockups at testing facility using personnel, products, and methods of construction indicated for the completed Work.
	f. When testing is complete, remove test specimens, assemblies, and mockups; do not reuse products on Project.

	2. Testing Agency Responsibilities: Submit a certified written report of each test, inspection, and similar quality-assurance service to Architect, with copy to Contractor. Interpret tests and inspections and state in each report whether tested and in...


	1.10 QUALITY CONTROL
	A. Owner Responsibilities: Where quality-control services are indicated as Owner's responsibility, Owner will engage a qualified testing agency to perform these services.
	1. Owner will furnish Contractor with names, addresses, and telephone numbers of testing agencies engaged and a description of types of testing and inspecting they are engaged to perform.
	2. Costs for retesting and reinspecting construction that replaces or is necessitated by work that failed to comply with the Contract Documents will be charged to Contractor, and the Contract Sum will be adjusted by Change Order.

	B. Contractor Responsibilities: Tests and inspections not explicitly assigned to Owner are Contractor's responsibility. Perform additional quality-control activities required to verify that the Work complies with requirements, whether specified or not.
	1. Unless otherwise indicated, provide quality-control services specified and those required by authorities having jurisdiction. Perform quality-control services required of Contractor by authorities having jurisdiction, whether specified or not.
	2. Where services are indicated as Contractor's responsibility, engage a qualified testing agency to perform these quality-control services.
	a. Contractor shall not employ same entity engaged by Owner, unless agreed to in writing by Owner.

	3. Notify testing agencies at least 24 hours in advance of time when Work that requires testing or inspecting will be performed.
	4. Where quality-control services are indicated as Contractor's responsibility, submit a certified written report, in duplicate, of each quality-control service.
	5. Testing and inspecting requested by Contractor and not required by the Contract Documents are Contractor's responsibility.
	6. Submit additional copies of each written report directly to authorities having jurisdiction, when they so direct.

	C. Manufacturer's Field Services: Where indicated, engage a factory-authorized service representative to inspect field-assembled components and equipment installation, including service connections. Report results in writing as specified in Section 01...
	D. Manufacturer's Technical Services: Where indicated, engage a manufacturer's technical representative to observe and inspect the Work. Manufacturer's technical representative's services include participation in preinstallation conferences, examinati...
	E. Retesting/Reinspecting: Regardless of whether original tests or inspections were Contractor's responsibility, provide quality-control services, including retesting and reinspecting, for construction that replaced Work that failed to comply with the...
	F. Testing Agency Responsibilities: Cooperate with Architect and Contractor in performance of duties. Provide qualified personnel to perform required tests and inspections.
	1. Notify Architect and Contractor promptly of irregularities or deficiencies observed in the Work during performance of its services.
	2. Determine the location from which test samples will be taken and in which in-situ tests are conducted.
	3. Conduct and interpret tests and inspections and state in each report whether tested and inspected work complies with or deviates from requirements.
	4. Submit a certified written report, in duplicate, of each test, inspection, and similar quality-control service through Contractor.
	5. Do not release, revoke, alter, or increase the Contract Document requirements or approve or accept any portion of the Work.
	6. Do not perform any duties of Contractor.

	G. Associated Services: Cooperate with agencies performing required tests, inspections, and similar quality-control services, and provide reasonable auxiliary services as requested. Notify agency sufficiently in advance of operations to permit assignm...
	1. Access to the Work.
	2. Incidental labor and facilities necessary to facilitate tests and inspections.
	3. Adequate quantities of representative samples of materials that require testing and inspecting. Assist agency in obtaining samples.
	4. Facilities for storage and field curing of test samples.
	5. Delivery of samples to testing agencies.
	6. Preliminary design mix proposed for use for material mixes that require control by testing agency.
	7. Security and protection for samples and for testing and inspecting equipment at Project site.

	H. Coordination: Coordinate sequence of activities to accommodate required quality-assurance and -control services with a minimum of delay and to avoid necessity of removing and replacing construction to accommodate testing and inspecting.
	1. Schedule times for tests, inspections, obtaining samples, and similar activities.

	I. Schedule of Tests and Inspections: Prepare a schedule of tests, inspections, and similar quality-control services required by the Contract Documents. Coordinate and submit concurrently with Contractor's construction schedule. Update as the Work pro...
	1. Distribution: Distribute schedule to Owner, Architect, testing agencies, and each party involved in performance of portions of the Work where tests and inspections are required.


	1.11 SPECIAL TESTS AND INSPECTIONS
	A. Special Tests and Inspections: Engage a qualified testing agency to conduct special tests and inspections required by authorities having jurisdiction as the responsibility of Owner, and as follows:
	1. Verifying that manufacturer maintains detailed fabrication and quality-control procedures and reviews the completeness and adequacy of those procedures to perform the Work.
	2. Notifying Architect and Contractor promptly of irregularities and deficiencies observed in the Work during performance of its services.
	3. Submitting a certified written report of each test, inspection, and similar quality-control service to Architect with copy to Contractor and to authorities having jurisdiction.
	4. Submitting a final report of special tests and inspections at Substantial Completion, which includes a list of unresolved deficiencies.
	5. Interpreting tests and inspections and stating in each report whether tested and inspected work complies with or deviates from the Contract Documents.
	6. Retesting and reinspecting corrected work.



	PART 2 -  PRODUCTS (Not Used)
	PART 3 -  EXECUTION
	3.1 TEST AND INSPECTION LOG
	A. Test and Inspection Log: Prepare a record of tests and inspections. Include the following:
	1. Date test or inspection was conducted.
	2. Description of the Work tested or inspected.
	3. Date test or inspection results were transmitted to Architect.
	4. Identification of testing agency or special inspector conducting test or inspection.

	B. Maintain log at Project site. Post changes and revisions as they occur. Provide access to test and inspection log for Architect's reference during normal working hours.

	3.2 REPAIR AND PROTECTION
	A. General: On completion of testing, inspecting, sample taking, and similar services, repair damaged construction and restore substrates and finishes.
	1. Provide materials and comply with installation requirements specified in other Specification Sections or matching existing substrates and finishes. Restore patched areas and extend restoration into adjoining areas with durable seams that are as inv...

	B. Protect construction exposed by or for quality-control service activities.
	C. Repair and protection are Contractor's responsibility, regardless of the assignment of responsibility for quality-control services.



	014200 fl - references
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 01 Specification Sections, apply to this Section.

	1.2 DEFINITIONS
	A. General: Basic Contract definitions are included in the Conditions of the Contract.
	B. "Approved": When used to convey Architect's action on Contractor's submittals, applications, and requests, "approved" is limited to Architect's duties and responsibilities as stated in the Conditions of the Contract.
	C. "Directed": A command or instruction by Architect. Other terms including "requested," "authorized," "selected," "required," and "permitted" have the same meaning as "directed."
	D. "Indicated": Requirements expressed by graphic representations or in written form on Drawings, in Specifications, and in other Contract Documents. Other terms including "shown," "noted," "scheduled," and "specified" have the same meaning as "indica...
	E. "Regulations": Laws, ordinances, statutes, and lawful orders issued by authorities having jurisdiction, and rules, conventions, and agreements within the construction industry that control performance of the Work.
	F. "Furnish": Supply and deliver to Project site, ready for unloading, unpacking, assembly, installation, and similar operations.
	G. "Install": Unload, temporarily store, unpack, assemble, erect, place, anchor, apply, work to dimension, finish, cure, protect, clean, and similar operations at Project site.
	H. "Provide": Furnish and install, complete and ready for the intended use.
	I. "Project Site": Space available for performing construction activities. The extent of Project site is shown on Drawings and may or may not be identical with the description of the land on which Project is to be built.

	1.3 INDUSTRY STANDARDS
	A. Applicability of Standards: Unless the Contract Documents include more stringent requirements, applicable construction industry standards have the same force and effect as if bound or copied directly into the Contract Documents to the extent refere...
	B. Publication Dates: Comply with standards in effect as of date of the Contract Documents unless otherwise indicated.
	C. Copies of Standards: Each entity engaged in construction on Project should be familiar with industry standards applicable to its construction activity. Copies of applicable standards are not bound with the Contract Documents.
	1. Where copies of standards are needed to perform a required construction activity, obtain copies directly from publication source.


	1.4 ABBREVIATIONS AND ACRONYMS
	A. Industry Organizations: Where abbreviations and acronyms are used in Specifications or other Contract Documents, they shall mean the recognized name of the entities indicated in Gale's "Encyclopedia of Associations: National Organizations of the U....
	B. Code Agencies: Where abbreviations and acronyms are used in Specifications or other Contract Documents, they shall mean the recognized name of the entities in the following list. This information is believed to be accurate as of the date of the Con...
	1. IAPMO - International Association of Plumbing and Mechanical Officials; www.iapmo.org.
	2. ICC - International Code Council; www.iccsafe.org.
	3. ICC-ES - ICC Evaluation Service, LLC; www.icc-es.org.

	C. Federal Government Agencies: Where abbreviations and acronyms are used in Specifications or other Contract Documents, they shall mean the recognized name of the entities in the following list. Information is subject to change and is up-to-date as o...
	1. COE - Army Corps of Engineers; www.usace.army.mil.
	2. CPSC - Consumer Product Safety Commission; www.cpsc.gov.
	3. DOC - Department of Commerce; National Institute of Standards and Technology; www.nist.gov.
	4. DOD - Department of Defense; http://dodssp.daps.dla.mil.
	5. DOE - Department of Energy; www.energy.gov.
	6. EPA - Environmental Protection Agency; www.epa.gov.
	7. FAA - Federal Aviation Administration; www.faa.gov.
	8. FG - Federal Government Publications; www.gpo.gov.
	9. GSA - General Services Administration; www.gsa.gov.
	10. HUD - Department of Housing and Urban Development; www.hud.gov.
	11. LBL - Lawrence Berkeley National Laboratory; Environmental Energy Technologies Division; http://eetd.lbl.gov.
	12. OSHA - Occupational Safety & Health Administration; www.osha.gov.
	13. SD - Department of State; www.state.gov.
	14. TRB - Transportation Research Board; National Cooperative Highway Research Program; www.trb.org.
	15. USDA - Department of Agriculture; Agriculture Research Service; U.S. Salinity Laboratory; www.ars.usda.gov.
	16. USDA - Department of Agriculture; Rural Utilities Service; www.usda.gov.
	17. USDJ - Department of Justice; Office of Justice Programs; National Institute of Justice; www.ojp.usdoj.gov.
	18. USP - U.S. Pharmacopeia; www.usp.org.
	19. USPS - United States Postal Service; www.usps.com.

	D. Standards and Regulations: Where abbreviations and acronyms are used in Specifications or other Contract Documents, they shall mean the recognized name of the standards and regulations in the following list. This information is subject to change an...
	1. CFR - Code of Federal Regulations; Available from Government Printing Office; www.gpo.gov/fdsys.
	2. DOD - Department of Defense; Military Specifications and Standards; Available from Department of Defense Single Stock Point; http://dodssp.daps.dla.mil.
	3. DSCC - Defense Supply Center Columbus; (See FS).
	4. FED-STD - Federal Standard; (See FS).
	5. FS - Federal Specification; Available from Department of Defense Single Stock Point; http://dodssp.daps.dla.mil.
	a. Available from Defense Standardization Program; www.dsp.dla.mil.
	b. Available from General Services Administration; www.gsa.gov.
	c. Available from National Institute of Building Sciences/Whole Building Design Guide; www.wbdg.org/ccb.

	6. MILSPEC - Military Specification and Standards; (See DOD).
	7. USAB - United States Access Board; www.access-board.gov.
	8. USATBCB - U.S. Architectural & Transportation Barriers Compliance Board; (See USAB).

	E. State Government Agencies: Where abbreviations and acronyms are used in Specifications or other Contract Documents, they shall mean the recognized name of the entities in the following list. This information is subject to change and is believed to ...
	1. CBHF; State of California; Department of Consumer Affairs; Bureau of Electronic Appliance and Repair, Home Furnishings and Thermal Insulation; www.bearhfti.ca.gov.
	2. CCR; California Code of Regulations; Office of Administrative Law; California Title 24 Energy Code; www.calregs.com.
	3. CDHS; California Department of Health Services; (See CDPH).
	4. CDPH; California Department of Public Health; Indoor Air Quality Program; www.cal-iaq.org.
	5. CPUC; California Public Utilities Commission; www.cpuc.ca.gov.
	6. SCAQMD; South Coast Air Quality Management District; www.aqmd.gov.
	7. TFS; Texas Forest Service; Forest Resource Development and Sustainable Forestry; http://txforestservice.tamu.edu.



	PART 2 -  PRODUCTS (Not Used)
	PART 3 -  EXECUTION (Not Used)

	015000 fl - temporary facilities and controls
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section includes requirements for temporary utilities, support facilities, and security and protection facilities.
	B. Related Requirements:
	1. Section 011000 "Summary" for work restrictions and limitations on utility interruptions.


	1.3 USE CHARGES
	A. General: Installation and removal of and use charges for temporary facilities shall be included in the Contract Sum unless otherwise indicated. Allow other entities to use temporary services and facilities without cost, including, but not limited t...
	B. Water and Sewer Service from Existing System: Water from Owner's existing water system is available for use without metering and without payment of use charges. Provide connections and extensions of services as required for construction operations.
	C. Electric Power Service from Existing System: Electric power from Owner's existing system is available for use without metering and without payment of use charges. Provide connections and extensions of services as required for construction operations.

	1.4 INFORMATIONAL SUBMITTALS
	A. Site Plan: Show temporary facilities, utility hookups, staging areas, and parking areas for construction personnel.
	B. Erosion- and Sedimentation-Control Plan: Show compliance with requirements of EPA Construction General Permit or authorities having jurisdiction, whichever is more stringent.
	C. Fire-Safety Program: Show compliance with requirements of NFPA 241 and authorities having jurisdiction. Indicate Contractor personnel responsible for management of fire-prevention program.
	D. Moisture-Protection Plan: Describe procedures and controls for protecting materials and construction from water absorption and damage.
	1. Describe delivery, handling, and storage provisions for materials subject to water absorption or water damage.
	2. Indicate procedures for discarding water-damaged materials, protocols for mitigating water intrusion into completed Work, and replacing water-damaged Work.
	3. Indicate sequencing of work that requires water, such as sprayed fire-resistive materials, plastering, and terrazzo grinding, and describe plans for dealing with water from these operations. Show procedures for verifying that wet construction has d...
	4. Waste handling procedures.

	A. Electric Service: Comply with NECA, NEMA, and UL standards and regulations for temporary electric service. Install service to comply with NFPA 70.
	B. Tests and Inspections: Arrange for authorities having jurisdiction to test and inspect each temporary utility before use. Obtain required certifications and permits.
	A. Temporary Use of Permanent Facilities: Engage Installer of each permanent service to assume responsibility for operation, maintenance, and protection of each permanent service during its use as a construction facility before Owner's acceptance, reg...


	PART 2 -  PRODUCTS
	A. Polyethylene Sheet: Reinforced, fire-resistive sheet, 10-mil (0.25-mm) minimum thickness, with flame-spread rating of 15 or less per ASTM E 84 and passing NFPA 701 Test Method 2.
	B. Dust-Control Adhesive-Surface Walk-off Mats: Provide mats minimum 36 by 60 inches (914 by 1624 mm).
	2.2 TEMPORARY FACILITIES
	A. Field Offices, General: Prefabricated or mobile units with serviceable finishes, temperature controls, and foundations adequate for normal loading.
	1. Furnish field office at Contractor’s option. Equip as needed.
	2. Keep required documents on site in location chosen by Contractor, for access by Architect and Owner.

	B. Storage and Fabrication Sheds: Provide sheds sized, furnished, and equipped to accommodate materials and equipment for construction operations.
	1. Store combustible materials apart from building.


	2.3 EQUIPMENT
	A. Fire Extinguishers: Portable, UL rated; with class and extinguishing agent as required by locations and classes of fire exposures.
	B. HVAC Equipment: Provide temporary vented, self-contained, liquid-propane-gas or fuel-oil heaters, air handling units, and portable air-conditioning units with individual space thermostatic control.
	1. Use of gasoline-burning space heaters, open-flame heaters, or salamander-type heating units is prohibited.
	2. Heating Units: Listed and labeled for type of fuel being consumed, by a qualified testing agency acceptable to authorities having jurisdiction, and marked for intended location and application.



	PART 3 -  EXECUTION
	3.1 INSTALLATION, GENERAL
	A. Locate facilities where they will serve Project adequately and result in minimum interference with performance of the Work. Relocate and modify facilities as required by progress of the Work.
	1. Locate facilities to limit site disturbance as specified in Section 011000 "Summary."

	B. Provide each facility ready for use when needed to avoid delay. Do not remove until facilities are no longer needed or are replaced by authorized use of completed permanent facilities.

	3.2 TEMPORARY UTILITY INSTALLATION
	A. General: Install temporary service or connect to existing service.
	1. Arrange with utility company, Owner, and existing users for time when service can be interrupted, if necessary, to make connections for temporary services.

	B. Sewers and Drainage: Provide temporary utilities to remove effluent lawfully.
	1. Connect temporary sewers to public utility system as directed by authorities having jurisdiction.
	2. Prevent sewer gas from leaking into occupied areas of building. Presence of sewer gas in occupied areas of building will be cause for Owner’s stopping of the work and assigning liquidated damages to Contractor as per contract conditions.

	C. Water Service: Connect to Owner's existing water service facilities. Clean and maintain water service facilities in a condition acceptable to Owner. At Substantial Completion, restore these facilities to condition existing before initial use.
	1. Protect building’s existing water system during construction and repair or replace system components to Owner’s satisfaction if damaged by construction operations.
	2. Clean and maintain water service facilities in a condition acceptable to Owner.

	D. Sanitary Facilities: Provide temporary toilets, wash facilities, and drinking water for use of construction personnel. Comply with requirements of authorities having jurisdiction for type, number, location, operation, and maintenance of fixtures an...
	E. Heating: Provide temporary heating required by construction activities for curing or drying of completed installations or for protecting installed construction from adverse effects of low temperatures or high humidity. Select equipment that will no...
	F. Isolation of Work Areas in Occupied Facilities: Prevent dust, fumes, and odors from entering occupied areas.
	1. Prior to commencing work, isolate the HVAC system in area where work is to be performed according to coordination drawings.
	a. Disconnect supply and return ductwork in work area from HVAC systems servicing occupied areas.
	b. Maintain negative air pressure within work area using HEPA-equipped air-filtration units, starting with commencement of temporary partition construction, and continuing until removal of temporary partitions is complete.

	2. Maintain dust partitions during the Work. Use vacuum collection attachments on dust-producing equipment. Isolate limited work within occupied areas using portable dust-containment devices.
	3. Perform daily construction cleanup and final cleanup using approved, HEPA-filter-equipped vacuum equipment.

	G. Ventilation and Humidity Control: Provide temporary ventilation required by construction activities for curing or drying of completed installations or for protecting installed construction from adverse effects of high humidity. Select equipment tha...
	1. Provide dehumidification systems when required to reduce substrate moisture levels to level required to allow installation or application of finishes.

	H. Electric Power Service: Connect to Owner's existing electric power service. Maintain equipment in a condition acceptable to Owner.
	I. Lighting: Provide temporary lighting with local switching that provides adequate illumination for construction operations, observations, inspections, and traffic conditions.
	1. Install and operate temporary lighting that fulfills security and protection requirements without operating entire system.
	2. Install lighting for Project identification sign.

	J. Telephone Service: Cell phones will qualify as field office telephones.
	K. Provide a dedicated telephone line for each facsimile machine in each field office.
	1. At a location conspicuous to essential personnel, post a list of important telephone numbers including the following:
	a. Police and fire departments.
	b. Ambulance service.
	c. Contractor's home office.
	d. Contractor's emergency after-hours telephone number.
	e. Architect's office.
	f. Engineers' offices.
	g. Owner's office.
	h. Principal subcontractors' field and home offices.

	2. Provide superintendent with cellular telephone or portable two-way radio for use when away from field office.


	3.3 SUPPORT FACILITIES INSTALLATION
	A. General: Comply with the following:
	1. Provide construction for temporary offices, shops, and sheds located within construction area or within 30 feet (9 m) of building lines that is noncombustible according to ASTM E 136. Comply with NFPA 241.
	2. Maintain support facilities until Architect schedules Substantial Completion inspection. Remove before Substantial Completion. Personnel remaining after Substantial Completion will be permitted to use permanent facilities, under conditions acceptab...

	B. Traffic Controls: Comply with requirements of authorities having jurisdiction.
	1. Protect existing site improvements to remain including curbs, pavement, and utilities.
	2. Maintain access for fire-fighting equipment and access to fire hydrants.

	C. Parking:  Use designated areas of Owner's existing parking areas for construction personnel.
	1. Identification Signs: Provide Project identification signs as indicated on Drawings.
	2. Temporary Signs: Provide other signs as indicated and as required to inform public and individuals seeking entrance to Project.
	a. Provide temporary, directional signs for construction personnel and visitors.


	D. Waste Disposal Facilities: Provide waste-collection containers in sizes adequate to handle waste from construction operations. Comply with requirements of authorities having jurisdiction. Comply with progress cleaning requirements in Section 017300...
	E. Lifts and Hoists: Provide facilities necessary for hoisting materials and personnel.
	1. Truck cranes and similar devices used for hoisting materials and personnel are considered "tools and equipment" and not temporary facilities.


	3.4 SECURITY AND PROTECTION FACILITIES INSTALLATION
	A. Protection of Existing Facilities: Protect existing vegetation, equipment, structures, utilities, and other improvements at Project site and on adjacent properties, except those indicated to be removed or altered. Repair damage to existing facilities.
	B. Environmental Protection: Provide protection, operate temporary facilities, and conduct construction as required to comply with environmental regulations and that minimize possible air, waterway, and subsoil contamination or pollution or other unde...
	1. Comply with work restrictions specified in Section 011000 "Summary."

	C. Security Enclosure and Lockup: Install temporary enclosure around partially completed areas of construction. Provide lockable entrances to prevent unauthorized entrance, vandalism, theft, and similar violations of security. Lock entrances at end of...
	1. Coordinate security of existing building entrances with Owner. Secure at end of each work day.

	D. Barricades, Warning Signs, and Lights: Comply with requirements of authorities having jurisdiction for erecting structurally adequate barricades, including warning signs and lighting.
	E. Temporary Egress: Maintain temporary egress from existing occupied facilities as indicated and as required by authorities having jurisdiction.
	F. Temporary Enclosures: Provide temporary enclosures for protection of construction, in progress and completed, from exposure, foul weather, other construction operations, and similar activities. Provide temporary weathertight enclosure for building ...
	1. Where heating or cooling is needed and permanent enclosure is incomplete, insulate temporary enclosures.

	G. Temporary Partitions: Provide floor-to-ceiling dustproof partitions to limit dust and dirt migration and to separate areas occupied by Owner and tenants from fumes and noise.
	1. Construct dustproof partitions with gypsum wallboard with joints taped on occupied side, and fire-retardant-treated plywood on construction operations side.
	2. Construct dustproof partitions with two layers of 6-mil (0.14-mm) polyethylene sheet on each side. Cover floor with two layers of 6-mil (0.14-mm) polyethylene sheet, extending sheets 18 inches (460 mm) up the sidewalls. Overlap and tape full length...
	a. Construct vestibule and airlock at each entrance through temporary partition with not less than 48 inches (1219 mm) between doors. Maintain water-dampened foot mats in vestibule.

	3. Where fire-resistance-rated temporary partitions are indicated or are required by authorities having jurisdiction, construct partitions according to the rated assemblies.
	4. Insulate partitions to control noise transmission to occupied areas.
	5. Seal joints and perimeter. Equip partitions with gasketed dustproof doors and security locks where openings are required.
	6. Protect air-handling equipment.
	7. Provide walk-off mats at each entrance through temporary partition.

	H. Temporary Fire Protection: Install and maintain temporary fire-protection facilities of types needed to protect against reasonably predictable and controllable fire losses. Comply with NFPA 241; manage fire-prevention program.
	1. Prohibit smoking in construction areas.
	2. Supervise welding operations, combustion-type temporary heating units, and similar sources of fire ignition according to requirements of authorities having jurisdiction.
	3. Develop and supervise an overall fire-prevention and -protection program for personnel at Project site. Review needs with local fire department and establish procedures to be followed. Instruct personnel in methods and procedures. Post warnings and...
	4. Provide temporary standpipes and hoses for fire protection. Hang hoses with a warning sign stating that hoses are for fire-protection purposes only and are not to be removed. Match hose size with outlet size and equip with suitable nozzles.


	3.5 MOISTURE AND MOLD CONTROL
	A. Contractor's Moisture-Protection Plan: Avoid trapping water in finished work. Document visible signs of mold that may appear during construction.

	3.6 OPERATION, TERMINATION, AND REMOVAL
	A. Supervision: Enforce strict discipline in use of temporary facilities. To minimize waste and abuse, limit availability of temporary facilities to essential and intended uses.
	B. Maintenance: Maintain facilities in good operating condition until removal.
	1. Maintain operation of temporary enclosures, heating, cooling, humidity control, ventilation, and similar facilities on a 24-hour basis where required to achieve indicated results and to avoid possibility of damage.

	C. Temporary Facility Changeover: Do not change over from using temporary security and protection facilities to permanent facilities until Substantial Completion.
	D. Termination and Removal: Remove each temporary facility when need for its service has ended, when it has been replaced by authorized use of a permanent facility, or no later than Substantial Completion. Complete or, if necessary, restore permanent ...
	1. Materials and facilities that constitute temporary facilities are property of Contractor. Owner reserves right to take possession of Project identification signs.
	2. At Substantial Completion, repair, renovate, and clean permanent facilities used during construction period. Comply with final cleaning requirements specified in Section 017700 "Closeout Procedures."




	016000 fl - product requirements
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section includes administrative and procedural requirements for selection of products for use in Project; product delivery, storage, and handling; manufacturers' standard warranties on products; special warranties; and comparable products.
	B. Related Requirements:
	1. Section 011000 "Summary" for Contractor requirements related to Owner-furnished products.
	2. Section 012500 "Substitution Procedures (post-award)" for requests for substitutions.
	3. Section 014200 "References" for applicable industry standards for products specified.
	4. Section 01770 "Closeout Procedures" for submitting warranties.


	1.3 DEFINITIONS
	A. Products: Items obtained for incorporating into the Work, whether purchased for Project or taken from previously purchased stock. The term "product" includes the terms "material," "equipment," "system," and terms of similar intent.
	1. Named Products: Items identified by manufacturer's product name, including make or model number or other designation shown or listed in manufacturer's published product literature that is current as of date of the Contract Documents.
	2. New Products: Items that have not previously been incorporated into another project or facility. Salvaged items or items reused from other projects are not considered new products. Items that are manufactured or fabricated to include recycled conte...
	3. Comparable Product: Product by named manufacturer that is demonstrated and approved through the comparable product submittal process described in Part 2 "Comparable Products" Article, to have the indicated qualities related to type, function, dimen...

	B. Basis-of-Design Product Specification: A specification in which a single manufacturer's product is named and accompanied by the words "basis-of-design product," including make or model number or other designation. Published attributes and character...
	1. Evaluation of Comparable Products: In addition to the basis-of-design product description, product attributes and characteristics may be listed to establish the significant qualities related to type, function, in-service performance and physical pr...

	C. Subject to Compliance with Requirements: Where the phrase "Subject to compliance with requirements" introduces a product selection procedure in an individual Specification Section, provide products qualified under the specified product procedure. I...
	D. Comparable Product Request Submittal: An action submittal requesting consideration of a comparable product, including the following information:
	1. Identification of basis-of-design product or fabrication or installation method to be replaced, including Specification Section number and title and Drawing numbers and titles.
	2. Data indicating compliance with the requirements specified in Part 2 "Comparable Products" Article.

	E. Basis-of-Design Product Specification Submittal: An action submittal complying with requirements in Section 013300 "Submittal Procedures."
	F. Substitutions:  Changes in products, materials, equipment, and methods of construction from those required by the Contract Documents and proposed by Contractor. Refer to Section 012500 “Substitution Procedures (post-award)” for definition and limit...

	1.4 ACTION SUBMITTALS
	A. Comparable Product Requests: Submit request for consideration of each comparable product. Identify product or fabrication or installation method to be replaced. Include Specification Section number and title and Drawing numbers and titles.
	1. Include data to indicate compliance with the requirements specified in "Comparable Products" Article.
	2. Architect's Action: If necessary, Architect will request additional information or documentation for evaluation within one week of receipt of a comparable product request. Architect will notify Contractor of approval or rejection of proposed compar...
	a. Form of Approval: As specified in Section 013300 "Submittal Procedures."
	b. Use product specified if Architect does not issue a decision on use of a comparable product request within time allocated.


	B. Basis-of-Design Product Specification Submittal: Comply with requirements in Section 013300 "Submittal Procedures." Show compliance with requirements.

	1.5 QUALITY ASSURANCE
	A. Compatibility of Options: If Contractor is given option of selecting between two or more products for use on Project, select product compatible with products previously selected, even if previously selected products were also options.
	B. If connecting mechanical and electrical services, circuit breakers, conduit, motors, bases, and equipment requires that spaces are to be increased or reduced to accommodate deviations from named, or Basis of Design products, systems, or equipment, ...
	C. If modifications to the work are made necessary in order to accommodate deviations from named, or Basis of Design products, systems, or equipment, such modifications shall be coordinated with affected trades at no additional cost to the owner. If m...
	D. Identification of Products: Except for required labels and operating data, do not attach or imprint manufacturer or product names or trademarks on exposed surfaces of products or equipment that will be exposed to view in occupied spaces or on the e...
	1. Labels: Locate required product labels and stamps on a concealed surface, or, where required for observation following installation, on a visually accessible surface that is not conspicuous.
	2. Equipment Nameplates: Provide a permanent nameplate on each item of service- or power-operated equipment. Locate on a visually accessible but inconspicuous surface. Include information essential for operation, including the following:
	a. Name of product and manufacturer.
	b. Model and serial number.
	c. Capacity.
	d. Speed.
	e. Ratings.

	3. See individual identification Sections in Division 26 for additional equipment identification requirements.


	1.6 COORDINATION
	A. Modify or adjust affected work as necessary to integrate work of approved comparable products and approved substitutions.

	1.7 PRODUCT DELIVERY, STORAGE, AND HANDLING
	A. Deliver, store, and handle products, using means and methods that will prevent damage, deterioration, and loss, including theft and vandalism. Comply with manufacturer's written instructions. Keep all construction materials clean and free of delete...
	B. Delivery and Handling:
	1. Schedule delivery to minimize long-term storage at Project site and to prevent overcrowding of construction spaces.
	2. Coordinate delivery with installation time to ensure minimum holding time for items that are flammable, hazardous, easily damaged, or sensitive to deterioration, theft, and other losses.
	3. Deliver products to Project site in an undamaged condition in manufacturer's original sealed container or other packaging system, complete with labels and instructions for handling, storing, unpacking, protecting, and installing.
	4. Inspect products on delivery to determine compliance with the Contract Documents and that products are undamaged and properly protected.

	C. Storage:
	1. Provide a secure location and enclosure at Project site for storage of materials and equipment.
	2. Store products to allow for inspection and measurement of quantity or counting of units.
	3. Store materials in a manner that will not endanger Project structure.
	4. Store products that are subject to damage by the elements under cover in a weathertight enclosure above ground, with ventilation adequate to prevent condensation and with adequate protection from wind.
	5. Protect foam plastic from exposure to sunlight, except to extent necessary for period of installation and concealment.
	6. Comply with product manufacturer's written instructions for temperature, humidity, ventilation, and weather-protection requirements for storage.
	7. Protect stored products from damage and liquids from freezing.
	8. Provide a secure location and enclosure at Project site for storage of materials and equipment by Owner's construction forces. Coordinate location with Owner.


	1.8 PRODUCT WARRANTIES
	A. Warranties specified in other Sections shall be in addition to, and run concurrent with, other warranties required by the Contract Documents. Manufacturer's disclaimers and limitations on product warranties do not relieve Contractor of obligations ...
	1. Manufacturer's Warranty: Written standard warranty form furnished by individual manufacturer for a particular product and issued in the name of the Owner or endorsed by manufacturer to Owner.
	2. Special Warranty: Written warranty required by the Contract Documents to provide specific rights for Owner and issued in the name of the Owner or endorsed by manufacturer to Owner.

	B. Special Warranties: Prepare a written document that contains appropriate terms and identification, ready for execution.
	1. Manufacturer's Standard Form: Modified to include Project-specific information and properly executed.
	2. Specified Form: When specified forms are included in the Project Manual, prepare a written document, using indicated form properly executed.
	3. See other Sections for specific content requirements and particular requirements for submitting special warranties.

	C. Submittal Time: Comply with requirements in Section 017700 "Closeout Procedures."


	PART 2 -  PRODUCTS
	2.1 PRODUCT SELECTION PROCEDURES
	A. General Product Requirements: Provide products that comply with the Contract Documents, are undamaged and, unless otherwise indicated, are new at time of installation.
	1. Provide products complete with accessories, trim, finish, fasteners, and other items needed for a complete installation and indicated use and effect.
	2. Standard Products: If available, and unless custom products or nonstandard options are specified, provide standard products of types that have been produced and used successfully in similar situations on other projects.
	3. Owner reserves the right to limit selection to products with warranties meeting requirements of the Contract Documents.
	4. Where products are accompanied by the term "as selected," Architect will make selection.
	5. Descriptive, performance, and reference standard requirements in the Specifications establish salient characteristics of products.
	6. Or Equal: For products specified by name and accompanied by the term "or equal," "or approved equal," or "or approved," comply with requirements in "Comparable Products" Article to obtain approval for use of an unnamed product.
	a. Submit additional documentation required by Architect in order to establish equivalency of proposed products. Unless otherwise indicated, evaluation of "or equal" product status is by the Architect, whose determination is final.


	B. Product Selection Procedures:
	1. Any product whose manufacturer’s warranty requires operation of the building’s permanent HVAC system during and immediately following installation of their product will be rejected unless such manufacturer waives this requirement in writing, and al...
	2. Sole Product: Where Specifications name a single manufacturer and product, provide the named product that complies with requirements. Comparable products or substitutions for Contractor's convenience will not be considered.
	a. Sole product may be indicated by the phrase "Subject to compliance with requirements, provide the following."

	3. Sole Manufacturer/Source: Where Specifications name a single manufacturer or source, provide a product by the named manufacturer or source that complies with requirements. Comparable products or substitutions for Contractor's convenience will not b...
	a. Sole manufacturer/source may be indicated by the phrase "Subject to compliance with requirements, provide products by the following."

	4. Limited List of Products: Where Specifications include a list of names of both manufacturers and products, provide one of the products listed that complies with requirements. Comparable products or substitutions for Contractor's convenience will  b...
	a. Limited list of products may be indicated by the phrase "Subject to compliance with requirements, provide one of the following."

	5. Non-Limited List of Products: Where Specifications include a list of names of both available manufacturers and products, provide one of the products listed or an unnamed product that complies with requirements.
	a. Non-limited list of products is indicated by the phrase "Subject to compliance with requirements, available products that may be incorporated in the Work include, but are not limited to, the following."
	b. Provision of an unnamed product is not considered a substitution, if the product complies with requirements.

	6. Limited List of Manufacturers: Where Specifications include a list of manufacturers' names, provide a product by one of the manufacturers listed that complies with requirements. Comparable products or substitutions for Contractor's convenience will...
	a. Limited list of manufacturers is indicated by the phrase "Subject to compliance with requirements, provide products by one of the following."

	7. Non-Limited List of Manufacturers: Where Specifications include a list of available manufacturers, provide a product by one of the manufacturers listed or a product by an unnamed manufacturer that complies with requirements.
	a. Non-limited list of manufacturers is indicated by the phrase "Subject to compliance with requirements, available manufacturers whose products may be incorporated in the Work include, but are not limited to, the following."
	b. Provision of products of an unnamed manufacturer is not considered a substitution, if the product complies with requirements.

	8. Basis-of-Design Product: Where Specifications name a product, or refer to a product indicated on Drawings, and include a list of manufacturers, provide the specified or indicated product or a comparable product by one of the other named manufacture...
	a. For approval of products by unnamed manufacturers, comply with requirements in Section 012500 “Substitution Procedures (post-award)” for substitutions for convenience.


	C. Visual Matching Specification: Where Specifications require the phrase "match Architect's sample," provide a product that complies with requirements and matches Architect's sample. Architect's decision will be final on whether a proposed product ma...
	1. If no product available within specified category matches and complies with other specified requirements, comply with requirements in Section 012500 “Substitution Procedures (post-award)” for proposal of product.

	D. Visual Selection Specification: Where Specifications include the phrase "as selected by Architect from manufacturer's full range" or a similar phrase, select a product that complies with requirements. Architect will select color, gloss, pattern, de...
	E. Sustainable Product Selection: Where Specifications require product to meet sustainable product characteristics, select products complying with indicated requirements. Comply with requirements in Division 01 sustainability requirements Section and ...
	1. Select products for which sustainable design documentation submittals are available from manufacturer.

	A. Conditions for Consideration of Comparable Products: Architect will consider Contractor's request for comparable product when the following conditions are satisfied. If the following conditions are not satisfied, Architect may return requests witho...
	1. Evidence that proposed product does not require revisions to the Contract Documents, including revisions to structural, mechanical, plumbing, or electrical systems, is consistent with the Contract Documents, will produce the indicated results, and ...
	2. Detailed comparison of significant qualities of proposed product with those of the named basis-of-design product. Significant product qualities include attributes, such as type, function, in-service performance and physical properties, weight, dime...
	3. Evidence that proposed product provides specified warranty.
	4. List of similar installations for completed projects, with project names and addresses and names and addresses of architects and owners, if requested.
	5. Samples, if requested.

	B. Architect's Action on Comparable Products Submittal: If necessary, Architect will request additional information or documentation for evaluation, as specified in Section 013300 "Submittal Procedures."
	1. Form of Approval of Submittal: As specified in Section 013300 "Submittal Procedures."
	2. Use product specified if Architect does not issue a decision on use of a comparable product request within time allocated.

	C. Submittal Requirements, Two-Step Process: Approval by the Architect of Contractor's request for use of comparable product is not intended to satisfy other submittal requirements. Comply with specified submittal requirements.
	D. Submittal Requirements, Single-Step Process: When acceptable to Architect, incorporate specified submittal requirements of individual Specification Section in combined submittal for comparable products. Approval by the Architect of Contractor's req...


	PART 3 -  EXECUTION (Not Used)

	017300 fl - execution
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section includes general administrative and procedural requirements governing execution of the Work including, but not limited to, the following:
	1. Construction layout.
	2. Installation of the Work.
	3. Cutting and patching.
	4. Coordination of Owner-installed products.
	5. Progress cleaning.
	6. Starting and adjusting.
	7. Protection of installed construction.

	B. Related Requirements:
	1. Section 011000 "Summary" for limits on use of Project site.
	2. Section 013300 "Submittal Procedures" for submitting surveys.
	3. Section 017700 "Closeout Procedures" for submitting final property survey with Project Record Documents, recording of Owner-accepted deviations from indicated lines and levels, and final cleaning.


	1.3 DEFINITIONS
	A. Cutting: Removal of in-place construction necessary to permit installation or performance of other work.
	B. Patching: Fitting and repair work required to restore construction to original conditions after installation of other work.

	1.4 INFORMATIONAL SUBMITTALS
	A. Certificates: Submit certificate signed by land surveyor certifying that location and elevation of improvements comply with requirements.
	B. Cutting and Patching Plan: Submit plan describing procedures at least 10 days prior to the time cutting and patching will be performed. Include the following information:
	1. Extent: Describe reason for and extent of each occurrence of cutting and patching.
	2. Changes to In-Place Construction: Describe anticipated results. Include changes to structural elements and operating components as well as changes in building appearance and other significant visual elements.
	3. Products: List products to be used for patching and firms or entities that will perform patching work.
	4. Dates: Indicate when cutting and patching will be performed.
	5. Utilities and Mechanical and Electrical Systems: List services and systems that cutting and patching procedures will disturb or affect. List services and systems that will be relocated and those that will be temporarily out of service. Indicate len...
	a. Include description of provisions for temporary services and systems during interruption of permanent services and systems.



	1.5 QUALITY ASSURANCE
	A. Cutting and Patching Conference: Before proceeding, meet at Project site with parties involved in cutting and patching, including mechanical and electrical trades. Review areas of potential interference and conflict. Coordinate procedures and resol...
	B. Cutting and Patching: Comply with requirements for and limitations on cutting and patching of construction elements.
	1. Structural Elements: When cutting and patching structural elements, notify Architect of locations and details of cutting and await directions from Architect before proceeding. Shore, brace, and support structural elements during cutting and patchin...
	2. Effect repairs to those structural elements, operational elements, and other construction elements described in this Section, that are damaged by construction operations with designs and materials approved in writing by a Professional Engineer regi...
	3. Visual Elements: Do not cut and patch construction in a manner that results in visual evidence of cutting and patching. Do not cut and patch exposed construction in a manner that would, in Architect's opinion, reduce the building's aesthetic qualit...

	C. Manufacturer's Installation Instructions: Obtain and maintain on-site manufacturer's written recommendations and instructions for installation of products and equipment.


	PART 2 -  PRODUCTS
	2.1 MATERIALS
	A. General: Comply with requirements specified in other Sections.
	B. In-Place Materials: Use materials for patching identical to in-place materials. For exposed surfaces, use materials that visually match in-place adjacent surfaces to the fullest extent possible.
	1. If identical materials are unavailable or cannot be used, use materials that, when installed, will provide a match acceptable to Architect for the visual and functional performance of in-place materials.



	PART 3 -  EXECUTION
	3.1 EXAMINATION
	A. Existing Conditions: The existence and location of underground and other utilities and construction indicated as existing are not guaranteed. Before beginning sitework, investigate and verify the existence and location of underground utilities, and...
	1. Before construction, verify the location and invert elevation at points of connection of sanitary sewer, storm sewer, and water-service piping; underground electrical services, and other utilities.
	2. Furnish location data for work related to Project that must be performed by public utilities serving Project site.

	B. Written Report: Where a written report listing conditions detrimental to performance of the Work is required by other Sections, include the following:
	1. Description of the Work.
	2. List of detrimental conditions, including substrates.
	3. List of unacceptable installation tolerances.
	4. Recommended corrections.

	C. Proceed with installation only after unsatisfactory conditions have been corrected. Proceeding with the Work indicates acceptance of surfaces and conditions.

	3.2 PREPARATION
	A. Existing Utility Information: Furnish information to local utility and Owner that is necessary to adjust, move, or relocate existing utility structures, utility poles, lines, services, or other utility appurtenances located in or affected by constr...
	B. Field Measurements: Take field measurements as required to fit the Work properly. Recheck measurements before installing each product.
	C. Where portions of the Work are indicated to fit to other construction, verify dimensions of other construction by field measurements before fabrication. Coordinate fabrication schedule with construction progress to avoid delaying the Work.
	D. Space Requirements: Verify space requirements and dimensions of items shown diagrammatically on Drawings.
	E. Review of Contract Documents and Field Conditions: Immediately on discovery of the need for clarification of the Contract Documents caused by differing field conditions outside the control of Contractor, submit a request for information to Architec...

	3.3 CONSTRUCTION LAYOUT
	A. Verification: Before proceeding to lay out the Work, verify layout information shown on Drawings, in relation to the property survey and existing benchmarks. If discrepancies are discovered, notify Architect promptly.
	1. Establish benchmarks and control points to set lines and levels as needed to locate each element of Project.
	2. Establish limits on use of Project site.
	3. Establish dimensions within tolerances indicated. Do not scale Drawings to obtain required dimensions.
	4. Inform installers of lines and levels to which they must comply.
	5. Check the location, level and plumb, of every major element as the Work progresses.
	6. Notify Architect when deviations from required lines and levels exceed allowable tolerances.
	7. Close site surveys with an error of closure equal to or less than the standard established by authorities having jurisdiction.

	B. Site Improvements: Locate and lay out site improvements, including pavements, grading, fill and topsoil placement, utility slopes, and rim and invert elevations.
	C. Building Lines and Levels: Locate and lay out control lines and levels for structures, building foundations, column grids, and floor levels, including those required for mechanical and electrical work. Transfer survey markings and elevations for us...
	D. Record Log: Maintain a log of layout control work. Record deviations from required lines and levels. Include beginning and ending dates and times of surveys, weather conditions, name and duty of each survey party member, and types of instruments an...

	3.4 INSTALLATION
	A. General: Locate the Work and components of the Work accurately, in correct alignment and elevation, as indicated.
	1. Make vertical work plumb and make horizontal work level.
	2. Where space is limited, install components to maximize space available for maintenance and ease of removal for replacement.
	3. Conceal pipes, ducts, and wiring in finished areas unless otherwise indicated.
	4. Maintain minimum headroom clearance of 96 inches (2440 mm)  in occupied spaces and 90 inches (2300 mm)  in unoccupied spaces.

	B. Comply with manufacturer's written instructions and recommendations for installing products in applications indicated.
	C. Install products at the time and under conditions that will ensure the best possible results. Maintain conditions required for product performance until Substantial Completion.
	D. Conduct construction operations so no part of the Work is subjected to damaging operations or loading in excess of that expected during normal conditions of occupancy.
	E. Sequence the Work and allow adequate clearances to accommodate movement of construction items on site and placement in permanent locations.
	F. Tools and Equipment: Do not use tools or equipment that produce harmful noise levels.
	G. Templates: Obtain and distribute to the parties involved templates for work specified to be factory prepared and field installed. Check Shop Drawings of other work to confirm that adequate provisions are made for locating and installing products to...
	H. Attachment: Provide blocking and attachment plates and anchors and fasteners of adequate size and number to securely anchor each component in place, accurately located and aligned with other portions of the Work. Where size and type of attachments ...
	1. Mounting Heights: Where mounting heights are not indicated, mount components at heights directed by Architect.
	2. Allow for building movement, including thermal expansion and contraction.
	3. Coordinate installation of anchorages. Furnish setting drawings, templates, and directions for installing anchorages, including sleeves, concrete inserts, anchor bolts, and items with integral anchors, that are to be embedded in concrete or masonry...

	I. Joints: Make joints of uniform width. Where joint locations in exposed work are not indicated, arrange joints for the best visual effect. Fit exposed connections together to form hairline joints.
	J. Hazardous Materials: Use products, cleaners, and installation materials that are not considered hazardous.
	A. Cutting and Patching, General: Employ skilled workers to perform cutting and patching. Proceed with cutting and patching at the earliest feasible time, and complete without delay.
	1. Cut in-place construction to provide for installation of other components or performance of other construction, and subsequently patch as required to restore surfaces to their original condition.

	B. Existing Warranties: Remove, replace, patch, and repair materials and surfaces cut or damaged during installation or cutting and patching operations, by methods and with materials so as not to void existing warranties.
	C. Temporary Support: Provide temporary support of work to be cut.
	D. Protection: Protect in-place construction during cutting and patching to prevent damage. Provide protection from adverse weather conditions for portions of Project that might be exposed during cutting and patching operations.
	E. Adjacent Occupied Areas: Where interference with use of adjoining areas or interruption of free passage to adjoining areas is unavoidable, coordinate cutting and patching according to requirements in Section 011000 "Summary."
	F. Existing Utility Services and Mechanical/Electrical Systems: Where existing services/systems are required to be removed, relocated, or abandoned, bypass such services/systems before cutting to  prevent interruption to affected areas.
	G. Cutting: Cut in-place construction by sawing, drilling, breaking, chipping, grinding, and similar operations, including excavation, using methods least likely to damage elements retained or adjoining construction. If possible, review proposed proce...
	1. In general, use hand or small power tools designed for sawing and grinding, not hammering and chopping. Cut holes and slots neatly to minimum size required, and with minimum disturbance of adjacent surfaces. Temporarily cover openings when not in use.
	2. Finished Surfaces: Cut or drill from the exposed or finished side into concealed surfaces.
	3. Concrete: Cut using a cutting machine, such as an abrasive saw or a diamond-core drill.
	4. Excavating and Backfilling: Comply with requirements in applicable Sections where required by cutting and patching operations.
	5. Proceed with patching after construction operations requiring cutting are complete.

	H. Patching: Patch construction by filling, repairing, refinishing, closing up, and similar operations following performance of other work. Patch with durable seams that are as invisible as practicable. Provide materials and comply with installation r...
	1. Press Box Enclosure: Patch components in a manner that restores enclosure to a weathertight condition and ensures thermal and moisture integrity of building enclosure.

	I. Cleaning: Clean areas and spaces where cutting and patching are performed. Remove paint, mortar, oils, putty, and similar materials from adjacent finished surfaces.

	3.6 PROGRESS CLEANING
	A. General: Clean Project site and work areas daily, including common areas. Enforce requirements strictly. Dispose of materials lawfully.
	1. Comply with requirements in NFPA 241 for removal of combustible waste materials and debris.
	2. Do not hold waste materials more than seven days during normal weather or three days if the temperature is expected to rise above 75 deg F. Expedite disposal of waste materials in a legal manner within time limits stated above.
	3. Containerize hazardous and unsanitary waste materials separately from other waste. Mark containers appropriately and dispose of legally, according to regulations.
	a. Use containers intended for holding waste materials of type to be stored.

	4. Coordinate progress cleaning for joint-use areas where Contractor and other contractors are working concurrently.

	B. Site: Maintain Project site free of waste materials and debris.
	C. Work Areas: Clean areas where work is in progress to the level of cleanliness necessary for proper execution of the Work.
	1. Remove liquid spills promptly.
	2. Where dust would impair proper execution of the Work, broom-clean or vacuum the entire work area, as appropriate.

	D. Installed Work: Keep installed work clean. Clean installed surfaces according to written instructions of manufacturer or fabricator of product installed, using only cleaning materials specifically recommended. If specific cleaning materials are not...
	E. Concealed Spaces: Remove debris from concealed spaces before enclosing the space.
	F. Exposed Surfaces in Finished Areas: Clean exposed surfaces and protect as necessary to ensure freedom from damage and deterioration at time of Substantial Completion.
	G. Waste Disposal: Do not bury or burn waste materials on-site. Do not wash waste materials down sewers or into waterways. Comply with waste disposal requirements in Section 015000 "Temporary Facilities and Controls."
	H. During handling and installation, clean and protect construction in progress and adjoining materials already in place. Apply protective covering where required to ensure protection from damage or deterioration at Substantial Completion.
	I. Clean and provide maintenance on completed construction as frequently as necessary through the remainder of the construction period. Adjust and lubricate operable components to ensure operability without damaging effects.
	J. Limiting Exposures: Supervise construction operations to assure that no part of the construction, completed or in progress, is subject to harmful, dangerous, damaging, or otherwise deleterious exposure during the construction period.

	3.7 STARTING AND ADJUSTING
	A. Start equipment and operating components to confirm proper operation. Remove malfunctioning units, replace with new units, and retest.
	B. Adjust equipment for proper operation. Adjust operating components for proper operation without binding.
	C. Test each piece of equipment to verify proper operation. Test and adjust controls and safeties. Replace damaged and malfunctioning controls and equipment.
	D. Manufacturer's Field Service: Comply with qualification requirements in Section 014000 "Quality Requirements."

	3.8 PROTECTION OF INSTALLED CONSTRUCTION
	A. Provide final protection and maintain conditions that ensure installed Work is without damage or deterioration at time of Substantial Completion.
	B. Comply with manufacturer's written instructions for temperature and relative humidity.



	017700 fl - closeout procedures
	PART 1 -  GENERAL
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 01 Specification Sections, apply to this Section.
	A. Section includes administrative and procedural requirements for contract closeout, including, but not limited to, the following:
	1. Substantial Completion procedures.
	2. Final completion procedures.
	3. Warranties.
	4. Final cleaning.
	5. Repair of the Work.

	B. All submittals are to be submitted to Architect.
	C. Related Requirements:
	1. Section 017300 "Execution" for progress cleaning of Project site.
	2. Section 017823 "Operation and Maintenance Data" for operation and maintenance manual requirements.
	3. Section 017839 "Project Record Documents" for submitting record Drawings, record Specifications, and record Product Data.

	A. Product Data: For cleaning agents.
	B. Contractor's List of Incomplete Items: Initial submittal at Substantial Completion.
	C. Certified List of Incomplete Items: Final submittal at Final Completion.
	A. Certificates of Release: From authorities having jurisdiction.
	B. Certificate of Insurance: For continuing coverage.
	C. Field Report: For pest control inspection.
	A. Schedule of Maintenance Material Items: For maintenance material submittal items specified in other Sections.
	A. Contractor's List of Incomplete Items: Prepare and submit a list of items to be completed and corrected (Contractor's punch list), indicating the value of each item on the list and reasons why the Work is incomplete.
	B. Submittals Prior to Substantial Completion: Complete the following a minimum of 10  days prior to requesting inspection for determining date of Substantial Completion. List items below that are incomplete at time of request.
	1. Certificates of Release: Obtain and submit releases from authorities having jurisdiction permitting Owner unrestricted use of the Work and access to services and utilities. Include occupancy permits, operating certificates, and similar releases.
	2. Submit closeout submittals specified in other Division 01 Sections, including project record documents, operation and maintenance manuals, final completion construction photographic documentation, damage or settlement surveys, property surveys, and...
	3. Submit closeout submittals specified in individual Sections, including specific warranties, workmanship bonds, maintenance service agreements, final certifications, and similar documents.
	4. Submit maintenance material submittals specified in individual Sections, including tools, spare parts, extra materials, and similar items, and deliver to location designated by Architect. Label with manufacturer's name and model number where applic...
	a. Schedule of Maintenance Material Items: Prepare and submit schedule of maintenance material submittal items, including name and quantity of each item and name and number of related Specification Section. Obtain Architect's  signature for receipt of...

	5. Submit test/adjust/balance records.
	6. Submit changeover information related to Owner's occupancy, use, operation, and maintenance.

	C. Procedures Prior to Substantial Completion: Complete the following a minimum of 10  days prior to requesting inspection for determining date of Substantial Completion. List items below that are incomplete at time of request.
	1. Advise Owner of pending insurance changeover requirements.
	2. Make final changeover of permanent locks and deliver keys to Owner. Advise Owner's personnel of changeover in security provisions.
	3. Complete startup and testing of systems and equipment.
	4. Perform preventive maintenance on equipment used prior to Substantial Completion.
	5. Instruct Owner's personnel in operation, adjustment, and maintenance of products, equipment, and systems.
	6. Advise Owner of changeover in heat and other utilities.
	7. Participate with Owner in conducting inspection and walkthrough with local emergency responders.
	8. Terminate and remove temporary facilities from Project site, along with mockups, construction tools, and similar elements.
	9. Complete final cleaning requirements, including touchup painting.
	10. Touch up and otherwise repair and restore marred exposed finishes to eliminate visual defects.

	D. Inspection: Submit a written request for inspection to determine Substantial Completion a minimum of 10 days prior to date the work will be completed and ready for final inspection and tests. On receipt of request, Architect will either proceed wit...
	1. Reinspection: Request reinspection when the Work identified in previous inspections as incomplete is completed or corrected.
	2. Results of completed inspection will form the basis of requirements for final completion.

	A. Submittals Prior to Final Completion: Before requesting final inspection for determining final completion, complete the following:
	1. Submit a final Application for Payment according to Section 012900 "Payment Procedures."
	2. Certified List of Incomplete Items: Submit certified copy of Architect's Substantial Completion inspection list of items to be completed or corrected (punch list), endorsed and dated by Architect. Certified copy of the list shall state that each it...
	5. Certificate of Insurance: Submit evidence of final, continuing insurance coverage complying with insurance requirements.
	6. Submit pest-control final inspection report.

	B. Inspection: Submit a written request for final inspection to determine acceptance a minimum of 10 days prior to date the work will be completed and ready for final inspection and tests. On receipt of request, Architect will either proceed with insp...
	A. Organization of List: Include name and identification of each space and area affected by construction operations for incomplete items and items needing correction including, if necessary, areas disturbed by Contractor that are outside the limits of...
	1. Organize list of spaces in sequential order, starting with exterior areas first and proceeding from lowest floor to highest floor.
	2. Organize items applying to each space by major element, including categories for ceiling, individual walls, floors, equipment, and building systems.
	3. Include the following information at the top of each page:
	a. Project name.
	b. Date.
	c. Name of Architect.
	d. Name of Contractor.
	e. Page number.

	4. Submit list of incomplete items in one of the following formats:
	a. MS Excel electronic file. Architect will return annotated file.
	b. PDF electronic file. Architect will return annotated file.
	c. Three paper copies. Architect will return two copies.


	D. Time of Submittal: Submit written warranties on request of Architect for designated portions of the Work where commencement of warranties other than date of Substantial Completion is indicated, or when delay in submittal of warranties might limit O...
	E. Partial Occupancy: Submit properly executed warranties within 15  days of completion of designated portions of the Work that are completed and occupied or used by Owner during construction period by separate agreement with Contractor.
	F. Organize warranty documents into an orderly sequence based on the table of contents of Project Manual.
	1. Bind warranties and bonds in heavy-duty, three-ring, vinyl-covered, loose-leaf binders, thickness as necessary to accommodate contents, and sized to receive 8-1/2-by-11-inch (215-by-280-mm) paper.
	2. Provide heavy paper dividers with plastic-covered tabs for each separate warranty. Mark tab to identify the product or installation. Provide a typed description of the product or installation, including the name of the product and the name, address...
	3. Identify each binder on the front and spine with the typed or printed title "WARRANTIES," Project name, and name of Contractor.
	4. Warranty Electronic File: Scan warranties and bonds and assemble complete warranty and bond submittal package into a single indexed electronic PDF file with links enabling navigation to each item. Provide bookmarked table of contents at beginning o...

	G. Provide additional copies of each warranty to include in operation and maintenance manuals.
	C. Submittals Prior to Final Completion: Before requesting final inspection for determining final completion, complete the following:
	1. Certified List of Incomplete Items: Submit certified copy of Architect's Substantial Completion inspection list of items to be completed or corrected (punch list), endorsed and dated by Architect. Certified copy of the list shall state that each it...
	2. Certificate of Insurance: Submit evidence of final, continuing insurance coverage complying with insurance requirements.

	F. Certificates of Release: From legal authorities having jurisdiction.
	G. Schedule of Maintenance Material Items: For maintenance material submittal items specified in other Sections.

	PART 2 -  PRODUCTS
	A. Cleaning Agents: Use cleaning materials and agents recommended by manufacturer or fabricator of the surface to be cleaned. Do not use cleaning agents that are potentially hazardous to health or property or that might damage finished surfaces.
	1. Use cleaning products that comply with Green Seal's GS-37, or if GS-37 is not applicable, use products that comply with the California Code of Regulations maximum allowable VOC levels.


	PART 3 -  EXECUTION
	A. General: Perform final cleaning. Conduct cleaning and waste-removal operations to comply with local laws and ordinances and Federal and local environmental and antipollution regulations.
	B. Cleaning: Employ experienced workers or professional cleaners for final cleaning. Clean each surface or unit to condition expected in an average commercial building cleaning and maintenance program. Comply with manufacturer's written instructions.
	1. Complete the following cleaning operations before requesting inspection for certification of Substantial Completion for entire Project or for a designated portion of Project:
	a. Clean Project site, yard, and grounds, in areas disturbed by construction activities, including landscape development areas, of rubbish, waste material, litter, and other foreign substances.
	b. Sweep paved areas broom clean. Remove petrochemical spills, stains, and other foreign deposits.
	c. Remove tools, construction equipment, machinery, and surplus material from Project site.
	d. Remove snow and ice to provide safe access to building.
	e. Clean exposed exterior and interior hard-surfaced finishes to a dirt-free condition, free of stains, films, and similar foreign substances. Avoid disturbing natural weathering of exterior surfaces. Restore reflective surfaces to their original cond...
	f. Remove debris and surface dust from limited access spaces, including roofs, plenums, shafts, trenches, equipment vaults, manholes, attics, and similar spaces.
	g. Remove labels that are not permanent.
	h. Leave Project clean and ready for occupancy.


	C. Construction Waste Disposal: Comply with waste disposal requirements in Section 015000 "Temporary Facilities and Controls."
	A. Complete repair and restoration operations before requesting inspection for determination of Substantial Completion.
	B. Repair or remove and replace defective construction. Repairing includes replacing defective parts, refinishing damaged surfaces, touching up with matching materials, and properly adjusting operating equipment. Where damaged or worn items cannot be ...
	1. Remove and replace chipped, scratched, and broken glass, reflective surfaces, and other damaged transparent materials.
	2. Touch up and otherwise repair and restore marred or exposed finishes and surfaces. Replace finishes and surfaces that that already show evidence of repair or restoration.
	a. Do not paint over "UL" and other required labels and identification, including mechanical and electrical nameplates. Remove paint applied to required labels and identification.

	3. Replace parts subject to operating conditions during construction that may impede operation or reduce longevity.



	017823 fl - operation and maintenance data
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section includes administrative and procedural requirements for preparing operation and maintenance manuals, including the following:
	1. Operation and maintenance documentation directory.
	2. Product maintenance manuals.
	3. Systems and equipment maintenance manuals.

	B. Related Requirements:
	1. Section 013300 "Submittal Procedures" for submitting copies of submittals for operation and maintenance manuals.


	1.3 DEFINITIONS
	A. System: An organized collection of parts, equipment, or subsystems united by regular interaction.
	B. Subsystem: A portion of a system with characteristics similar to a system.

	1.4 CLOSEOUT SUBMITTALS
	A. Manual Content: Operations and maintenance manual content is specified in individual Specification Sections to be reviewed at the time of Section submittals. Submit reviewed manual content formatted and organized as required by this Section.
	1. Architect will comment on whether content of operations and maintenance submittals are acceptable.
	2. Where applicable, clarify and update reviewed manual content to correspond to revisions and field conditions.

	B. Format: Submit operations and maintenance manuals in the following format:
	1. PDF electronic file. Assemble each manual into a composite electronically indexed file. Submit on digital media acceptable to Architect.
	a. Name each indexed document file in composite electronic index with applicable item name. Include a complete electronically linked operation and maintenance directory.
	b. Enable inserted reviewer comments on draft submittals.

	2. Three paper copies. Include a complete operation and maintenance directory. Enclose title pages and directories in clear plastic sleeves. Architect will return two copies.

	C. Initial Manual Submittal: Submit draft copy of each manual at least 30 days before commencing demonstration and training. Architect will comment on whether general scope and content of manual are acceptable.
	D. Final Manual Submittal: Submit each manual in final form prior to requesting inspection for Substantial Completion and at least 15 days before commencing demonstration and training. Architect will return copy with comments.
	1. Correct or revise each manual to comply with Architect's comments. Submit copies of each corrected manual within 15 days of receipt of Architect's comments and prior to commencing demonstration and training.



	PART 2 -  PRODUCTS
	2.1 OPERATION AND MAINTENANCE DOCUMENTATION DIRECTORY
	A. Directory: Prepare a single, comprehensive directory of emergency, operation, and maintenance data and materials, listing items and their location to facilitate ready access to desired information. Include a section in the directory for each of the...
	1. List of documents.
	2. List of systems.
	3. List of equipment.
	4. Table of contents.

	B. Tables of Contents: Include a table of contents for each emergency, operation, and maintenance manual.

	2.2 REQUIREMENTS FOR EMERGENCY, OPERATION, AND MAINTENANCE MANUALS
	A. Organization: Unless otherwise indicated, organize each manual into a separate section for each system and subsystem, and a separate section for each piece of equipment not part of a system. Each manual shall contain the following materials, in the...
	1. Title page.
	2. Table of contents.
	3. Manual contents.

	B. Title Page: Include the following information:
	1. Subject matter included in manual.
	2. Name and address of Project.
	3. Name and address of Owner.
	4. Date of submittal.
	5. Name and contact information for Contractor.
	6. Name and contact information for Architect.
	7. Names and contact information for major consultants to the Architect that designed the systems contained in the manuals.
	8. Cross-reference to related systems in other operation and maintenance manuals.

	C. Table of Contents: List each product included in manual, identified by product name, indexed to the content of the volume, and cross-referenced to Specification Section number in Project Manual.
	1. If operation or maintenance documentation requires more than one volume to accommodate data, include comprehensive table of contents for all volumes in each volume of the set.

	D. Manual Contents: Organize into sets of manageable size. Arrange contents alphabetically by system, subsystem, and equipment. If possible, assemble instructions for subsystems, equipment, and components of one system into a single binder.
	E. Manuals, Electronic Files: Submit manuals in the form of a multiple file composite electronic PDF file for each manual type required.
	1. Electronic Files: Use electronic files prepared by manufacturer where available. Where scanning of paper documents is required, configure scanned file for minimum readable file size.
	2. File Names and Bookmarks: Enable bookmarking of individual documents based on file names. Name document files to correspond to system, subsystem, and equipment names used in manual directory and table of contents.
	3. Group documents for each system and subsystem into individual composite bookmarked files, then create composite manual, so that resulting bookmarks reflect the system, subsystem, and equipment names in a readily navigated file tree. Configure elect...

	F. Manuals, Paper Copy: Submit manuals in the form of hard copy, bound and labeled volumes.
	1. Binders: Heavy-duty, three-ring, vinyl-covered, loose-leaf  binders, in thickness necessary to accommodate contents, sized to hold 8-1/2-by-11-inch (215-by-280-mm) paper; with clear plastic sleeve on spine to hold label describing contents and with...
	a. If two or more binders are necessary to accommodate data of a system, organize data in each binder into groupings by subsystem and related components. Cross-reference other binders if necessary to provide essential information for proper operation ...
	b. Identify each binder on front and spine, with printed title "OPERATION AND MAINTENANCE MANUAL," Project title or name, and subject matter of contents, and indicate Specification Section number(s) on bottom of spine. Indicate volume number for multi...

	2. Dividers: Heavy-paper dividers with plastic-covered tabs for each section of the manual. Mark each tab to indicate contents. Include typed list of products and major components of equipment included in the section on each divider, cross-referenced ...
	3. Protective Plastic Sleeves: Transparent plastic sleeves designed to enclose diagnostic software storage media for computerized electronic equipment.
	4. Supplementary Text: Prepared on 8-1/2-by-11-inch (215-by-280-mm) white bond paper.
	5. Drawings: Attach reinforced, punched binder tabs on drawings and bind with text.
	a. If oversize drawings are necessary, fold drawings to same size as text pages and use as foldouts.
	b. If drawings are too large to be used as foldouts, fold and place drawings in labeled envelopes and bind envelopes in rear of manual. At appropriate locations in manual, insert typewritten pages indicating drawing titles, descriptions of contents, a...



	2.3 EMERGENCY MANUALS
	A. Content: Organize manual into a separate section for each of the following:
	1. Type of emergency.
	2. Emergency instructions.
	3. Emergency procedures.

	B. Type of Emergency: Where applicable for each type of emergency indicated below, include instructions and procedures for each system, subsystem, piece of equipment, and component:
	1. Power failure.
	2. System, subsystem, or equipment failure.

	C. Emergency Instructions: Describe and explain warnings, trouble indications, error messages, and similar codes and signals. Include responsibilities of Owner's operating personnel for notification of Installer, supplier, and manufacturer to maintain...
	D. Emergency Procedures: Include the following, as applicable:
	1. Instructions on stopping.
	2. Shutdown instructions for each type of emergency.
	3. Operating instructions for conditions outside normal operating limits.
	4. Required sequences for electric or electronic systems.
	5. Special operating instructions and procedures.


	2.4 OPERATION MANUALS
	A. Content: In addition to requirements in this Section, include operation data required in individual Specification Sections and the following information:
	1. System, subsystem, and equipment descriptions. Use designations for systems and equipment indicated on Contract Documents.
	2. Performance and design criteria if Contractor has delegated design responsibility.
	3. Operating standards.
	4. Operating procedures.
	5. Operating logs.
	6. Wiring diagrams.
	7. Control diagrams.
	8. Piped system diagrams.
	9. Precautions against improper use.
	10. License requirements including inspection and renewal dates.

	B. Descriptions: Include the following:
	1. Product name and model number. Use designations for products indicated on Contract Documents.
	2. Manufacturer's name.
	3. Equipment identification with serial number of each component.
	4. Equipment function.
	5. Operating characteristics.
	6. Limiting conditions.
	7. Performance curves.
	8. Engineering data and tests.
	9. Complete nomenclature and number of replacement parts.

	C. Operating Procedures: Include the following, as applicable:
	1. Startup procedures.
	2. Equipment or system break-in procedures.
	3. Routine and normal operating instructions.
	4. Regulation and control procedures.
	5. Instructions on stopping.
	6. Normal shutdown instructions.
	7. Seasonal and weekend operating instructions.
	8. Required sequences for electric or electronic systems.
	9. Special operating instructions and procedures.

	D. Systems and Equipment Controls: Describe the sequence of operation, and diagram controls as installed.

	2.5 PRODUCT MAINTENANCE MANUALS
	A. Content: Organize manual into a separate section for each product, material, and finish. Include source information, product information, maintenance procedures, repair materials and sources, and warranties and bonds, as described below.
	B. Source Information: List each product included in manual, identified by product name and arranged to match manual's table of contents. For each product, list name, address, and telephone number of Installer or supplier and maintenance service agent...
	C. Product Information: Include the following, as applicable:
	1. Product name and model number.
	2. Manufacturer's name.
	3. Color, pattern, and texture.
	4. Material and chemical composition.
	5. Reordering information for specially manufactured products.

	D. Maintenance Procedures: Include manufacturer's written recommendations and the following:
	1. Inspection procedures.
	2. Types of cleaning agents to be used and methods of cleaning.
	3. List of cleaning agents and methods of cleaning detrimental to product.
	4. Schedule for routine cleaning and maintenance.
	5. Repair instructions.

	E. Repair Materials and Sources: Include lists of materials and local sources of materials and related services.
	F. Warranties and Bonds: Include copies of warranties and bonds and lists of circumstances and conditions that would affect validity of warranties or bonds.
	1. Include procedures to follow and required notifications for warranty claims.


	2.6 SYSTEMS AND EQUIPMENT MAINTENANCE MANUALS
	A. Content: For each system, subsystem, and piece of equipment not part of a system, include source information, manufacturers' maintenance documentation, maintenance procedures, maintenance and service schedules, spare parts list and source informati...
	B. Source Information: List each system, subsystem, and piece of equipment included in manual, identified by product name and arranged to match manual's table of contents. For each product, list name, address, and telephone number of Installer or supp...
	C. Manufacturers' Maintenance Documentation: Manufacturers' maintenance documentation including the following information for each component part or piece of equipment:
	1. Standard maintenance instructions and bulletins.
	2. Drawings, diagrams, and instructions required for maintenance, including disassembly and component removal, replacement, and assembly.
	3. Identification and nomenclature of parts and components.
	4. List of items recommended to be stocked as spare parts.

	D. Maintenance Procedures: Include the following information and items that detail essential maintenance procedures:
	1. Test and inspection instructions.
	2. Troubleshooting guide.
	3. Precautions against improper maintenance.
	4. Disassembly; component removal, repair, and replacement; and reassembly instructions.
	5. Aligning, adjusting, and checking instructions.
	6. Demonstration and training video recording, if available.

	E. Maintenance and Service Schedules: Include service and lubrication requirements, list of required lubricants for equipment, and separate schedules for preventive and routine maintenance and service with standard time allotment.
	1. Scheduled Maintenance and Service: Tabulate actions for daily, weekly, monthly, quarterly, semiannual, and annual frequencies.
	2. Maintenance and Service Record: Include manufacturers' forms for recording maintenance.

	F. Spare Parts List and Source Information: Include lists of replacement and repair parts, with parts identified and cross-referenced to manufacturers' maintenance documentation and local sources of maintenance materials and related services.
	G. Maintenance Service Contracts: Include copies of maintenance agreements with name and telephone number of service agent.
	H. Warranties and Bonds: Include copies of warranties and bonds and lists of circumstances and conditions that would affect validity of warranties or bonds.
	1. Include procedures to follow and required notifications for warranty claims.



	PART 3 -  EXECUTION
	3.1 MANUAL PREPARATION
	A. Operation and Maintenance Documentation Directory: Prepare a separate manual that provides an organized reference to emergency, operation, and maintenance manuals.
	B. Emergency Manual: Assemble a complete set of emergency information indicating procedures for use by emergency personnel and by Owner's operating personnel for types of emergencies indicated.
	C. Product Maintenance Manual: Assemble a complete set of maintenance data indicating care and maintenance of each product, material, and finish incorporated into the Work.
	D. Operation and Maintenance Manuals: Assemble a complete set of operation and maintenance data indicating operation and maintenance of each system, subsystem, and piece of equipment not part of a system.
	1. Engage a factory-authorized service representative to assemble and prepare information for each system, subsystem, and piece of equipment not part of a system.
	2. Prepare a separate manual for each system and subsystem, in the form of an instructional manual for use by Owner's operating personnel.

	E. Manufacturers' Data: Where manuals contain manufacturers' standard printed data, include only sheets pertinent to product or component installed. Mark each sheet to identify each product or component incorporated into the Work.
	1. If data include more than one item in a tabular format, identify each item using appropriate references from the Contract Documents. Identify data applicable to the Work and delete references to information not applicable.
	2. Prepare supplementary text if manufacturers' standard printed data are not available and where the information is necessary for proper operation and maintenance of equipment or systems.

	F. Drawings: Prepare drawings supplementing manufacturers' printed data to illustrate the relationship of component parts of equipment and systems and to illustrate control sequence and flow diagrams. Coordinate these drawings with information contain...
	1. Do not use original project record documents as part of operation and maintenance manuals.
	2. Comply with requirements of newly prepared record Drawings in Section 017839 "Project Record Documents."

	G. Comply with Section 017700 "Closeout Procedures" for schedule for submitting operation and maintenance documentation.



	017839 fl - project record documents
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section includes administrative and procedural requirements for project record documents, including the following:
	1. Record Drawings.
	2. Record Specifications.
	3. Record Product Data.
	4. Miscellaneous record submittals.

	B. Related Requirements:
	1. Section 017700 "Closeout Procedures" for general closeout procedures.
	2. Section 017823 "Operation and Maintenance Data" for operation and maintenance manual requirements.


	1.3 CLOSEOUT SUBMITTALS
	A. Record Drawings: Comply with the following:
	1. Submit one paper-copy set of marked-up record prints.
	2. Submit record digital data files and one set of record digital data file plots.
	3. Plot each drawing file, whether or not changes and additional information were recorded.

	B. Record Specifications: Submit one paper copy and annotated PDF electronic files of Project's Specifications, including addenda and contract modifications.
	C. Record Product Data: Submit one paper copy and annotated PDF electronic files and directories of each submittal.
	1. Where record Product Data are required as part of operation and maintenance manuals, submit duplicate marked-up Product Data as a component of manual.

	D. Miscellaneous Record Submittals: See other Specification Sections for miscellaneous record-keeping requirements and submittals in connection with various construction activities. Submit one paper copy and annotated PDF electronic files and director...
	E. Reports: Submit written report monthly indicating items incorporated into project record documents concurrent with progress of the Work, including revisions, concealed conditions, field changes, product selections, and other notations incorporated.
	1. Submit with monthly Application and Certificate for Payment.



	PART 2 -  PRODUCTS
	2.1 RECORD DRAWINGS
	A. Record Prints: Maintain one set of marked-up paper copies of the Contract Drawings and Shop Drawings, incorporating new and revised drawings as modifications are issued.
	1. Preparation: Mark record prints to show the actual installation where installation varies from that shown originally. Require individual or entity who obtained record data, whether individual or entity is Installer, subcontractor, or similar entity...
	a. Give particular attention to information on concealed elements that would be difficult to identify or measure and record later.
	b. Accurately record information in an acceptable drawing technique.
	c. Record data as soon as possible after obtaining it.
	d. Record and check the markup before enclosing concealed installations.
	e. Cross-reference record prints to corresponding archive photographic documentation.

	2. Content: Types of items requiring marking include, but are not limited to, the following:
	a. Dimensional changes to Drawings.
	b. Revisions to details shown on Drawings.
	c. Depths of foundations below first floor.
	d. Locations and depths of underground utilities.
	e. Revisions to routing of piping and conduits.
	f. Revisions to electrical circuitry.
	g. Actual equipment locations.
	h. Duct size and routing.
	i. Locations of concealed internal utilities.
	j. Changes made by Change Order or Construction Change Directive.
	k. Changes made following Architect's written orders.
	l. Details not on the original Contract Drawings.
	m. Field records for variable and concealed conditions.
	n. Record information on the Work that is shown only schematically.

	3. Mark the Contract Drawings and Shop Drawings completely and accurately. Use personnel proficient at recording graphic information in production of marked-up record prints.
	4. Mark record sets with erasable, red-colored pencil. Use other colors to distinguish between changes for different categories of the Work at same location.
	5. Mark important additional information that was either shown schematically or omitted from original Drawings.
	6. Note Construction Change Directive numbers, alternate numbers, Change Order numbers, and similar identification, where applicable.

	B. Record Digital Data Files: Immediately before inspection for Certificate of Substantial Completion, review marked-up record prints with Architect. When authorized, prepare a full set of corrected digital data files of the Contract Drawings, as foll...
	1. Format: Annotated PDF electronic file with comment function enabled.
	2. Incorporate changes and additional information previously marked on record prints. Delete, redraw, and add details and notations where applicable.
	3. Refer instances of uncertainty to Architect for resolution.
	4. Architect will furnish Contractor one set of digital data files of the Contract Drawings for use in recording information.
	a. See Section 013300 "Submittal Procedures" for requirements related to use of Architect's digital data files.


	C. Format: Identify and date each record Drawing; include the designation "PROJECT RECORD DRAWING" in a prominent location.
	1. Record Prints: Organize record prints and newly prepared record Drawings into manageable sets. Bind each set with durable paper cover sheets. Include identification on cover sheets.
	2. Format: Annotated PDF electronic file with comment function enabled.
	3. Record Digital Data Files: Organize digital data information into separate electronic files that correspond to each sheet of the Contract Drawings. Name each file with the sheet identification. Include identification in each digital data file.
	4. Identification: As follows:
	a. Project name.
	b. Date.
	c. Designation "PROJECT RECORD DRAWINGS."
	d. Name of Architect.
	e. Name of Contractor.



	2.2 RECORD SPECIFICATIONS
	A. Preparation: Mark Specifications to indicate the actual product installation where installation varies from that indicated in Specifications, addenda, and contract modifications.
	1. Give particular attention to information on concealed products and installations that cannot be readily identified and recorded later.
	2. Mark copy with the proprietary name and model number of products, materials, and equipment furnished, including substitutions and product options selected.
	3. Record the name of manufacturer, supplier, Installer, and other information necessary to provide a record of selections made.
	4. For each principal product, indicate whether record Product Data has been submitted in operation and maintenance manuals instead of submitted as record Product Data.
	5. Note related Change Orders, record Product Data, and record Drawings where applicable.

	B. Format: Submit record Specifications as annotated PDF electronic file and paper copy.

	2.3 RECORD PRODUCT DATA
	A. Preparation: Mark Product Data to indicate the actual product installation where installation varies substantially from that indicated in Product Data submittal.
	1. Give particular attention to information on concealed products and installations that cannot be readily identified and recorded later.
	2. Include significant changes in the product delivered to Project site and changes in manufacturer's written instructions for installation.
	3. Note related Change Orders, record Specifications, and record Drawings where applicable.

	B. Format: Submit record Product Data as annotated PDF electronic file and paper copy.
	1. Include record Product Data directory organized by Specification Section number and title, electronically linked to each item of record Product Data.


	2.4 MISCELLANEOUS RECORD SUBMITTALS
	A. Assemble miscellaneous records required by other Specification Sections for miscellaneous record keeping and submittal in connection with actual performance of the Work. Bind or file miscellaneous records and identify each, ready for continued use ...
	B. Format: Submit miscellaneous record submittals as PDF electronic file and paper copy.
	1. Include miscellaneous record submittals directory organized by Specification Section number and title, electronically linked to each item of miscellaneous record submittals.



	PART 3 -  EXECUTION
	3.1 RECORDING AND MAINTENANCE
	A. Recording: Maintain one copy of each submittal during the construction period for project record document purposes. Post changes and revisions to project record documents as they occur; do not wait until end of Project.
	B. Maintenance of Record Documents and Samples: Store record documents and Samples in the field office apart from the Contract Documents used for construction. Do not use project record documents for construction purposes. Maintain record documents in...



	017900 FL - DEMONSTRATION AND TRAINING
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section includes administrative and procedural requirements for instructing Owner's personnel, including the following:
	1. Demonstration of operation of systems, subsystems, and equipment.
	2. Training in operation and maintenance of systems, subsystems, and equipment.


	1.3 INFORMATIONAL SUBMITTALS
	A. Instruction Program: Submit outline of instructional program for demonstration and training, including a list of training modules and a schedule of proposed dates, times, length of instruction time, and instructors' names for each training module. ...
	1. Indicate proposed training modules using manufacturer-produced demonstration and training video recordings for systems, equipment, and products in lieu of video recording of live instructional module.

	B. Qualification Data: For facilitator.
	C. Attendance Record: For each training module, submit list of participants and length of instruction time.
	D. Evaluations: For each participant and for each training module, submit results and documentation of performance-based test.

	1.4 CLOSEOUT SUBMITTALS
	A. Demonstration and Training Video Recordings: Submit two copies within seven days of end of each training module.
	1. Identification: On each copy, provide an applied label with the following information:
	a. Name of Project.
	b. Name and address of videographer.
	c. Name of Architect.
	d. Name of Contractor.
	e. Date of video recording.

	2. Transcript: Prepared and bound in format matching operation and maintenance manuals. Mark appropriate identification on front and spine of each binder. Include a cover sheet with same label information as the corresponding video recording. Include ...
	3. At completion of training, submit complete training manual(s) for Owner's use prepared and bound in format matching operation and maintenance manuals and  in PDF electronic file format on compact disc.


	1.5 QUALITY ASSURANCE
	A. Facilitator Qualifications: A firm or individual experienced in training or educating maintenance personnel in a training program similar in content and extent to that indicated for this Project, and whose work has resulted in training or education...
	B. Instructor Qualifications: A factory-authorized service representative, complying with requirements in Section 014000 "Quality Requirements," experienced in operation and maintenance procedures and training.
	C. Videographer Qualifications: A professional videographer who is experienced photographing demonstration and training events similar to those required.
	D. Pre-instruction Conference: Conduct conference at Project site to comply with requirements in Section 013100 "Project Management and Coordination." Review methods and procedures related to demonstration and training including, but not limited to, t...
	1. Inspect and discuss locations and other facilities required for instruction.
	2. Review and finalize instruction schedule and verify availability of educational materials, instructors' personnel, audiovisual equipment, and facilities needed to avoid delays.
	3. Review required content of instruction.
	4. For instruction that must occur outside, review weather and forecasted weather conditions and procedures to follow if conditions are unfavorable.


	1.6 COORDINATION
	A. Coordinate instruction schedule with Owner's operations. Adjust schedule as required to minimize disrupting Owner's operations and to ensure availability of Owner's personnel.
	B. Coordinate instructors, including providing notification of dates, times, length of instruction time, and course content.
	C. Coordinate content of training modules with content of approved emergency, operation, and maintenance manuals. Do not submit instruction program until operation and maintenance data has been reviewed and approved by Architect.


	PART 2 -  PRODUCTS
	2.1 INSTRUCTION PROGRAM
	A. Program Structure: Develop an instruction program that includes individual training modules for each system and for equipment not part of a system, as required by individual Specification Sections.
	B. Training Modules: Develop a learning objective and teaching outline for each module. Include a description of specific skills and knowledge that participant is expected to master. For each module, include instruction for the following as applicable...
	a. Performance curves.
	2. Documentation: Review the following items in detail:
	a. Emergency manuals.
	b. Operations manuals.
	c. Maintenance manuals.
	d. Project record documents.
	e. Identification systems.
	f. Warranties and bonds.
	g. Maintenance service agreements and similar continuing commitments.

	3. Emergencies: Include the following, as applicable:
	a. Instructions on meaning of warnings, trouble indications, and error messages.
	b. Instructions on stopping.
	c. Shutdown instructions for each type of emergency.
	d. Operating instructions for conditions outside of normal operating limits.
	e. Sequences for electric or electronic systems.
	f. Special operating instructions and procedures.

	4. Operations: Include the following, as applicable:
	a. Startup procedures.
	b. Equipment or system break-in procedures.
	c. Routine and normal operating instructions.
	d. Regulation and control procedures.
	e. Control sequences.
	f. Safety procedures.
	g. Instructions on stopping.
	h. Normal shutdown instructions.
	i. Operating procedures for emergencies.
	j. Operating procedures for system, subsystem, or equipment failure.
	k. Seasonal and weekend operating instructions.
	l. Required sequences for electric or electronic systems.
	m. Special operating instructions and procedures.

	5. Adjustments: Include the following:
	a. Alignments.
	b. Checking adjustments.
	c. Noise and vibration adjustments.
	d. Economy and efficiency adjustments.

	6. Troubleshooting: Include the following:
	a. Diagnostic instructions.
	b. Test and inspection procedures.

	7. Maintenance: Include the following:
	a. Inspection procedures.
	b. Types of cleaning agents to be used and methods of cleaning.
	c. List of cleaning agents and methods of cleaning detrimental to product.
	d. Procedures for routine cleaning
	e. Procedures for preventive maintenance.
	f. Procedures for routine maintenance.
	g. Instruction on use of special tools.

	8. Repairs: Include the following:
	a. Diagnosis instructions.
	b. Repair instructions.
	c. Disassembly; component removal, repair, and replacement; and reassembly instructions.
	d. Instructions for identifying parts and components.
	e. Review of spare parts needed for operation and maintenance.




	PART 3 -  EXECUTION
	3.1 PREPARATION
	A. Assemble educational materials necessary for instruction, including documentation and training module. Assemble training modules into a training manual organized in coordination with requirements in Section 017823 "Operation and Maintenance Data."
	B. Set up instructional equipment at instruction location.

	3.2 INSTRUCTION
	A. Facilitator: Engage a qualified facilitator to prepare instruction program and training modules, to coordinate instructors, and to coordinate between Contractor and Owner for number of participants, instruction times, and location.
	B. Engage qualified instructors to instruct Owner's personnel to adjust, operate, and maintain systems, subsystems, and equipment not part of a system.
	1. Furnish an instructor to describe basis of system design, operational requirements, criteria, and regulatory requirements.
	2. Owner will furnish an instructor to describe Owner's operational philosophy.
	3. Owner will furnish Contractor with names and positions of participants.

	C. Scheduling: Provide instruction at mutually agreed on times. For equipment that requires seasonal operation, provide similar instruction at start of each season.
	1. Schedule training with Owner, through Architect, with at least seven days' advance notice.

	D. Training Location and Reference Material: Conduct training on-site in the completed and fully operational facility using the actual equipment in-place. Conduct training using final operation and maintenance data submittals.
	E. Evaluation: At conclusion of each training module, assess and document each participant's mastery of module by use of  a demonstration performance-based test.
	F. Cleanup: Collect used and leftover educational materials and give to Owner. Remove instructional equipment. Restore systems and equipment to condition existing before initial training use.

	3.3 DEMONSTRATION AND TRAINING VIDEO RECORDINGS
	A. General: Engage a qualified commercial videographer to record demonstration and training video recordings. Record each training module separately. Include classroom instructions and demonstrations, board diagrams, and other visual aids, but not stu...
	1. At beginning of each training module, record each chart containing learning objective and lesson outline.

	B. Video: Provide minimum 640 x 480 video resolution converted to .mp4 format file type , on electronic media.
	1. Electronic Media: Read-only format compact disc acceptable to Owner, with commercial-grade graphic label.
	2. File Hierarchy: Organize folder structure and file locations according to project manual table of contents. Provide complete screen-based menu.
	3. File Names: Utilize file names based upon name of equipment generally described in video segment, as identified in Project specifications.
	4. Contractor and Installer Contact File: Using appropriate software, create a file for inclusion on the Equipment Demonstration and Training DVD that describes the following for each Contractor involved on the Project, arranged according to Project t...
	a. Name of Contractor/Installer.
	b. Business address.
	c. Business phone number.
	d. Point of contact.
	e. E-mail address.


	C. Recording: Mount camera on tripod before starting recording, unless otherwise necessary to adequately cover area of demonstration and training. Display continuous running time.
	1. Film training session(s) in segments not to exceed 15 minutes.
	a. Produce segments to present a single significant piece of equipment per segment.
	b. Organize segments with multiple pieces of equipment to follow order of Project Manual table of contents.
	c. Where a training session on a particular piece of equipment exceeds 15 minutes, stop filming and pause training session. Begin training session again upon commencement of new filming segment.


	D. Light Levels: Verify light levels are adequate to properly light equipment. Verify equipment markings are clearly visible prior to recording.
	1. Furnish additional portable lighting as required.

	E. Narration: Describe scenes on video recording by either audio narration by microphone or dubbing audio narration off-site after video recording is recorded. Include description of items being viewed.
	F. Transcript: Provide a transcript of the narration. Display images and running time captured from videotape opposite the corresponding narration segment.
	G. Video Recordings: Provide video recordings used as a component of training modules in same format as recordings of live training.



	024119 FL - SELECTIVE DEMOLITION
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section Includes:
	1. Demolition and removal of selected construction and items as indicated on Drawings.

	B. Related Requirements:
	1. Section 011000 "Summary" for restrictions on use of the premises, Owner-occupancy requirements, and phasing requirements.
	2. Section 017300 "Execution" for cutting and patching procedures.


	1.3 DEFINITIONS
	A. Remove: Detach items from existing construction and dispose of them off-site unless indicated to be salvaged or reinstalled.
	B. Remove and Salvage: Detach items from existing construction, in a manner to prevent damage, and deliver to Owner ready for reuse.
	C. Remove and Reinstall: Detach items from existing construction, in a manner to prevent damage, prepare for reuse, and reinstall where indicated.
	D. Existing to Remain: Leave existing items that are not to be removed and that are not otherwise indicated to be salvaged or reinstalled.
	E. Dismantle: To remove by disassembling or detaching an item from a surface, using gentle methods and equipment to prevent damage to the item and surfaces; disposing of items unless indicated to be salvaged or reinstalled.
	F. Utilities: Extensions of water supply, sewerage, storm drainage, electrical power, bottled or natural gas, piping and conductors traversing any portion of a building site from or toward a connection to a building.

	1.4 MATERIALS OWNERSHIP
	A. Unless otherwise indicated, demolition waste becomes property of Contractor.

	1.5 PREINSTALLATION MEETINGS
	A. Predemolition Conference: Conduct conference at Project site.
	1. Inspect and discuss condition of construction to be selectively demolished.
	2. Review structural load limitations of existing structure.
	3. Review and finalize selective demolition schedule and verify availability of materials, demolition personnel, equipment, and facilities needed to make progress and avoid delays.
	4. Review requirements of work performed by other trades that rely on substrates exposed by selective demolition operations.
	5. Review areas where existing construction is to remain and requires protection.


	1.6 INFORMATIONAL SUBMITTALS
	A. Proposed Protection Measures: Submit report, including Drawings, that indicates the measures proposed for protecting individuals and property, for environmental protection, for dust control and, for noise control. Indicate proposed locations and co...
	B. Schedule of Selective Demolition Activities: Indicate the following:
	1. Detailed sequence of selective demolition and removal work, with starting and ending dates for each activity. Ensure Owner's on-site operations are uninterrupted.
	2. Interruption of utility services. Indicate how long utility services will be interrupted.
	3. Coordination for shutoff, capping, and continuation of utility services.
	4. Coordination of Owner's continuing occupancy of portions of existing building and of Owner's partial occupancy of completed Work.

	C. Predemolition Photographs or Video: Show existing conditions of adjoining construction, including finish surfaces, that might be misconstrued as damage caused by demolition operations.
	D. Warranties: Documentation indicating that existing warranties are still in effect after completion of selective demolition.

	1.7 CLOSEOUT SUBMITTALS
	A. Inventory: Submit a list of items that have been removed and salvaged.

	1.8 FIELD CONDITIONS
	A. Conditions existing at time of inspection for bidding purpose will be maintained by Owner as far as practical.
	B. Notify Architect of discrepancies between existing conditions and Drawings before proceeding with selective demolition.
	C. Hazardous Materials: It is not expected that hazardous materials will be encountered in the Work.
	1. If suspected hazardous materials are encountered, do not disturb; immediately notify Architect and Owner. Hazardous materials will be removed by Owner under a separate contract.

	D. Storage or sale of removed items or materials on-site is not permitted.
	E. Utility Service: Maintain existing utilities indicated to remain in service and protect them against damage during selective demolition operations.
	1. Maintain fire-protection facilities in service during selective demolition operations.


	1.9 WARRANTY
	A. Existing Warranties: Remove, replace, patch, and repair materials and surfaces cut or damaged during selective demolition, by methods and with materials and using approved contractors so as not to void existing warranties. Notify warrantor before p...
	B. Notify warrantor on completion of selective demolition, and obtain documentation verifying that existing system has been inspected and warranty remains in effect. Submit documentation at Project closeout.

	1.10 COORDINATION
	A. Arrange selective demolition schedule so as not to interfere with Owner's operations.


	PART 2 -  PRODUCTS
	2.1 PERFORMANCE REQUIREMENTS
	A. Regulatory Requirements: Comply with governing EPA notification regulations before beginning selective demolition. Comply with hauling and disposal regulations of authorities having jurisdiction.
	B. Standards: Comply with American Society of Safety Engineers (ASSE) A10.6-2006 standard, Safety Requirements for Demolition for Construction and Demolition Operations, and NFPA 241.


	PART 3 -  EXECUTION
	3.1 EXAMINATION
	A. Verify that utilities have been disconnected and capped before starting selective demolition operations.
	B. Review Project Record Documents of existing construction or other existing condition and hazardous material information provided by Owner. Owner does not guarantee that existing conditions are same as those indicated in Project Record Documents.
	C. Verify that hazardous materials have been remediated before proceeding with building demolition operations.

	3.2 UTILITY SERVICES AND MECHANICAL/ELECTRICAL SYSTEMS
	A. Existing Services/Systems to Remain: Maintain services/systems indicated to remain and protect them against damage.
	B. Existing Services/Systems to Be Removed, Relocated, or Abandoned: Locate, identify, disconnect, and seal or cap off utility services and mechanical/electrical systems serving areas to be selectively demolished.
	1. Owner will arrange to shut off indicated services/systems when requested by Contractor.
	2. Arrange to shut off utilities with utility companies.
	3. If services/systems are required to be removed, relocated, or abandoned, provide temporary services/systems that bypass area of selective demolition and that maintain continuity of services/systems to other parts of building.
	4. Disconnect, demolish, and remove fire-suppression systems, plumbing, and HVAC systems, equipment, and components indicated on Drawings to be removed.
	a. Piping to Be Removed: Remove portion of piping indicated to be removed and cap or plug remaining piping with same or compatible piping material.
	b. Piping to Be Abandoned in Place: Drain piping and cap or plug piping with same or compatible piping material and leave in place.
	c. Equipment to Be Removed: Disconnect and cap services and remove equipment.
	d. Equipment to Be Removed and Reinstalled: Disconnect and cap services and remove, clean, and store equipment; when appropriate, reinstall, reconnect, and make equipment operational.
	e. Equipment to Be Removed and Salvaged: Disconnect and cap services and remove equipment and deliver to Owner.
	f. Ducts to Be Removed: Remove portion of ducts indicated to be removed and plug remaining ducts with same or compatible ductwork material.
	g. Ducts to Be Abandoned in Place: Cap or plug ducts with same or compatible ductwork material and leave in place.



	3.3 PROTECTION
	A. Temporary Protection: Provide temporary barricades and other protection required to prevent injury to people and damage to adjacent buildings and facilities to remain.
	1. Provide protection to ensure safe passage of people around selective demolition area and to and from occupied portions of building.
	2. Provide temporary weather protection, during interval between selective demolition of existing construction on exterior surfaces and new construction, to prevent water leakage and damage to structure and interior areas.
	3. Protect walls, ceilings, floors, and other existing finish work that are to remain or that are exposed during selective demolition operations.
	4. Cover and protect furniture, furnishings, and equipment that have not been removed.
	5. Comply with requirements for temporary enclosures, dust control, heating, and cooling specified in Section 015000 "Temporary Facilities and Controls."

	B. Temporary Shoring: Design, provide, and maintain shoring, bracing, and structural supports as required to preserve stability and prevent movement, settlement, or collapse of construction and finishes to remain, and to prevent unexpected or uncontro...
	1. Strengthen or add new supports when required during progress of selective demolition.

	C. Remove temporary barricades and protections where hazards no longer exist.

	3.4 SELECTIVE DEMOLITION, GENERAL
	A. General: Demolish and remove existing construction only to the extent required by new construction and as indicated. Use methods required to complete the Work within limitations of governing regulations and as follows:
	1. Proceed with selective demolition systematically, from higher to lower level. Complete selective demolition operations above each floor or tier before disturbing supporting members on the next lower level.
	2. Neatly cut openings and holes plumb, square, and true to dimensions required. Use cutting methods least likely to damage construction to remain or adjoining construction. Use hand tools or small power tools designed for sawing or grinding, not hamm...
	3. Cut or drill from the exposed or finished side into concealed surfaces to avoid marring existing finished surfaces.
	4. Do not use cutting torches until work area is cleared of flammable materials. At concealed spaces, such as duct and pipe interiors, verify condition and contents of hidden space before starting flame-cutting operations. Maintain portable fire-suppr...
	5. Maintain fire watch during and for at least twelve (12) hours after flame-cutting operations.
	6. Maintain adequate ventilation when using cutting torches.
	7. Remove decayed, vermin-infested, or otherwise dangerous or unsuitable materials and promptly dispose of off-site.
	8. Remove structural framing members and lower to ground by method suitable to avoid free fall and to prevent ground impact or dust generation.
	9. Locate selective demolition equipment and remove debris and materials so as not to impose excessive loads on supporting walls, floors, or framing.
	10. Dispose of demolished items and materials promptly.

	B. Site Access and Temporary Controls: Conduct selective demolition and debris-removal operations to ensure minimum interference with roads, streets, walks, walkways, and other adjacent occupied and used facilities.
	C. Existing Items to Remain: Protect construction indicated to remain against damage and soiling during selective demolition.
	D. When permitted by Architect, items may be removed to a suitable, protected storage location during selective demolition and cleaned and reinstalled in their original locations after selective demolition operations are complete.

	3.5 DISPOSAL OF DEMOLISHED MATERIALS
	A. Remove demolition waste materials from Project site and dispose of them in an EPA-approved construction and demolition waste landfill acceptable to authorities having jurisdiction.
	1. Do not allow demolished materials to accumulate on-site.
	2. Remove and transport debris in a manner that will prevent spillage on adjacent surfaces and areas.
	3. Remove debris from elevated portions of building by chute, hoist, or other device that will convey debris to grade level in a controlled descent.

	B. Burning: Do not burn demolished materials.

	3.6 CLEANING
	A. Clean adjacent structures and improvements of dust, dirt, and debris caused by selective demolition operations. Return adjacent areas to condition existing before selective demolition operations began.



	099123 FL - INTERIOR PAINTING
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section includes surface preparation and the application of paint systems on the following interior substrates:
	1. New electrical conduit.


	1.3 ACTION SUBMITTALS
	A. Product Data: For each type of product. Include preparation requirements and application instructions.
	1. Indicate VOC content.

	B. Samples for Initial Selection: For each type of topcoat product.
	C. Samples for Verification: For each type of paint system and in each color and gloss of topcoat.
	1. Submit Samples on rigid backing, 8 inches (200 mm) square.
	2. Label each coat of each Sample.
	3. Label each Sample for location and application area.

	D. Product List: For each product indicated, include the following:
	1. Cross-reference to paint system and locations of application areas. Use same designations indicated on Drawings and in schedules.


	1.4 MAINTENANCE MATERIAL SUBMITTALS
	A. Furnish extra materials, from the same product run, that match products installed and that are packaged with protective covering for storage and identified with labels describing contents.
	1. Paint: 5 percent, but not less than 1 gal. (3.8 L) of each material and color applied.


	1.5 DELIVERY, STORAGE, AND HANDLING
	A. Delivery and Handling: Deliver products to Project site in an undamaged condition in manufacturer's original sealed containers, complete with labels and instructions for handling, storing, unpacking, protecting, and installing. Packaging shall bear...
	1. Product name and type (description).
	2. Batch date.
	3. Color number.
	4. VOC content.
	5. Environmental handling requirements.
	6. Surface preparation requirements.
	7. Application instructions.

	B. Store materials not in use in tightly covered containers in well-ventilated areas with ambient temperatures continuously maintained at not less than 45 deg F (7 deg C).
	1. Maintain containers in clean condition, free of foreign materials and residue.
	2. Remove rags and waste from storage areas daily.


	1.6 FIELD CONDITIONS
	A. Apply paints only when temperature of surfaces to be painted and ambient air temperatures are between 50 and 95 deg F (10 and 35 deg C).
	B. Do not apply paints when relative humidity exceeds 85 percent; at temperatures less than 5 deg F (3 deg C) above the dew point; or to damp or wet surfaces.


	PART 2 -  PRODUCTS
	2.1 MANUFACTURERS
	A. Basis-of-Design Product: Subject to compliance with requirements, provide Sherwin-Williams Company (The); products indicated or comparable products from one of the following:
	1. Benjamin Moore & Co.
	2. PPG Architectural Coatings.
	3. Pratt & Lambert.
	4. Valspar Corporation - Architectural (Pro).

	B. Comparable Products: Comparable products of approved manufacturers will be considered in accordance with Section 016000 "Product Requirements," and the following:
	1. Products are approved by manufacturer in writing for application specified.
	2. Products meet performance and physical characteristics of basis of design product including published ratio of solids by volume, plus or minus two percent.

	C. Source Limitations: Obtain paint materials from single source from single listed manufacturer.
	1. Manufacturer's designations listed on a separate color schedule are for color reference only and do not indicate prior approval.


	2.2 PAINT, GENERAL
	A. Material Compatibility:
	1. Provide materials for use within each paint system that are compatible with one another and substrates indicated, under conditions of service and application as demonstrated by manufacturer, based on testing and field experience.
	2. For each coat in a paint system, provide products recommended in writing by manufacturers of topcoat for use in paint system and on substrate indicated.

	B. VOC Content: For field applications that are inside the weatherproofing system, paints and coatings shall provide materials that comply with VOC limits of authorities having jurisdiction and for interior paints and coatings applied at Project site,...
	1. Flat Paints and Coatings: 50 g/L.
	2. Primers, Sealers, and Undercoaters: 200 g/L.

	C. Low-Emitting Materials: Interior paints and coatings shall comply with the testing and product requirements of the California Department of Health Services' "Standard Practice for the Testing of Volatile Organic Emissions from Various Sources Using...
	D. Colors: As selected by Architect from manufacturer's standard and premium color range.


	PART 3 -  EXECUTION
	3.1 EXAMINATION
	A. Examine substrates and conditions, with Applicator present, for compliance with requirements for maximum moisture content and other conditions affecting performance of the Work. Verify suitability of substrates, including surface conditions and com...
	1. Report, in writing, conditions that may affect application, appearance, or performance of paint.

	B. Proceed with coating application only after unsatisfactory conditions have been corrected; application of coating indicates acceptance of surfaces and conditions.

	3.2 PREPARATION
	A. Comply with manufacturer's written instructions and recommendations in "MPI Manual" applicable to substrates indicated.
	B. Remove hardware, covers, plates, and similar items already in place that are removable and are not to be painted. If removal is impractical or impossible because of size or weight of item, provide surface-applied protection before surface preparati...
	1. After completing painting operations, use workers skilled in the trades involved to reinstall items that were removed. Remove surface-applied protection if any.

	C. Clean substrates of substances that could impair bond of paints, including dust, dirt, oil, grease, and incompatible paints and encapsulants.
	1. Remove incompatible primers and reprime substrate with compatible primers or apply tie coat as required to produce paint systems indicated.

	D. Electrical conduit: Remove rust, loose mill scale, and shop primer, if any. Clean using methods recommended in writing by paint manufacturer but not less than the following:
	1. SSPC-SP 2, "Hand Tool Cleaning.”
	2. SSPC-SP 3, "Power Tool Cleaning.”

	E. Galvanized-Metal Substrates: Remove grease and oil residue from galvanized sheet metal fabricated from coil stock by mechanical methods to produce clean, lightly etched surfaces that promote adhesion of subsequently applied paints.

	3.3 APPLICATION
	A. Apply paints according to manufacturer's written instructions and to recommendations in "MPI Manual."
	1. Use applicators and techniques suited for paint and substrate indicated.
	2. Paint surfaces behind movable equipment and furniture same as similar exposed surfaces.
	3. Primers specified in painting schedules may be omitted on items that are factory primed or factory finished if acceptable to topcoat manufacturers.

	B. Apply paints to produce surface films without cloudiness, spotting, holidays, laps, brush marks, roller tracking, runs, sags, ropiness, or other surface imperfections. Cut in sharp lines and color breaks.
	C. Painting Electrical Work:
	1. Paint the following work where exposed in occupied spaces:
	a. Metal conduit.
	b. Plastic conduit.



	3.4 CLEANING AND PROTECTION
	A. At end of each workday, remove rubbish, empty cans, rags, and other discarded materials from Project site.
	B. After completing paint application, clean spattered surfaces. Remove spattered paints by washing, scraping, or other methods. Do not scratch or damage adjacent finished surfaces.
	C. Protect work of other trades against damage from paint application. Correct damage to work of other trades by cleaning, repairing, replacing, and refinishing, as approved by Architect, and leave in an undamaged condition.
	D. At completion of construction activities of other trades, touch up and restore damaged or defaced painted surfaces.

	3.5 INTERIOR PAINTING SCHEDULE
	A. Metal Substrates – Conduit (Aluminum, Steel, Galvanized Steel):
	1. Latex System:
	a. Prime Coat: Primer, rust-inhibitive, water based:
	1) S-W Pro Industrial Pro-Cryl Universal Primer, B66-310 Series, at 5.0 to 10 mils (0.127 to 0.254 mm) wet, 2.0 to 4.0 mils (0.051 to 0.102 mm) dry.

	b. Intermediate Coat: Water-based acrylic, interior, matching topcoat.
	c. Topcoat: Water-based acrylic, gloss:
	1) S-W Pro Industrial Acrylic Gloss Coating, B66-660 Series, at 2.5 to 4.0 mils (0.064 to 0.102 mm) dry, per coat.
	1) S-W Pro Industrial Waterborne Acrylic DryFall Semi-Gloss, B42-83, at 5.8 mils (0.147 mm) wet, 2.3 mils (0.058 mm) dry.






	126600 FL - TELESCOPING STANDS
	PART 3 -  EXECUTION
	3.1 EXAMINATION
	A. Examine substrates, areas, and conditions, with Installer present, for compliance with requirements for installation tolerances and other conditions affecting performance of the Work.
	B. Proceed with installation only after unsatisfactory conditions have been corrected.

	3.2 INSTALLATION
	A. Install telescoping stands according to ICC 300 and manufacturer's written instructions.

	3.3 FIELD QUALITY CONTROL
	A. Testing Agency:  Engage a qualified testing agency to perform tests and inspections.
	B. Perform the following tests and inspections:
	1. ICC 300 Inspection: Inspect installed telescoping stands to verify that construction, installation, and operation are according to ICC 300 requirements.
	2. Test and adjust controls and safeties. Replace damaged and malfunctioning controls and equipment.

	C. Telescoping stands will be considered defective if they do not pass tests and inspections.
	D. Prepare test and inspection reports.

	3.4 ADJUSTING
	A. Adjust backrests so that they are at proper angles and aligned with each other in uniform rows.
	B. Adjust hardware and moving parts to function smoothly, and lubricate, test, and adjust each telescoping stand unit to operate according to manufacturer's written instructions.
	C. Clean installed telescoping stands on exposed and semiexposed surfaces. Touch up factory-applied finishes or replace components as required to restore damaged or soiled areas.
	D. Replace upholstery fabric damaged during installation or work of other trades.

	3.5 DEMONSTRATION
	A. Engage a factory-authorized service representative to train Owner's maintenance personnel to inspect, adjust, operate, and maintain telescoping stands.



	013100 fl - project management and coordination.pdf
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 01 Specification Sections, apply to this Section.
	A. Section includes administrative provisions for coordinating construction operations on Project including, but not limited to, the following:
	1. General coordination procedures.
	2. Requests for Information (RFIs).
	3. Project meetings.

	B. Related Requirements:
	1. Section 013200 "Construction Progress Documentation" for preparing and submitting Contractor's construction schedule.
	2. Section 017300 "Execution" for procedures for coordinating general installation and field-engineering services, including establishment of benchmarks and control points.
	3. Section 017700 "Closeout Procedures" for coordinating closeout of the Contract.


	1.3 DEFINITIONS
	A. RFI: Request from Owner, Architect, or Contractor seeking information required by or clarifications of the Contract Documents.
	A. Subcontract List: Prepare a written summary identifying individuals or firms proposed for each portion of the Work, including those who are to furnish products or equipment fabricated to a special design. Include the following information in tabula...
	1. Name, address, and telephone number of entity performing subcontract or supplying products.
	2. Number and title of related Specification Section(s) covered by subcontract.
	3. Drawing number and detail references, as appropriate, covered by subcontract.

	B. Key Personnel Names: Within 15 days of starting construction operations, submit a list of key personnel assignments, including superintendent and other personnel in attendance at Project site. Identify individuals and their duties and responsibilit...
	C. Provide names, addresses, and telephone numbers of individuals assigned as alternates in the absence of individuals assigned to Project.
	1. Post copies of list in project meeting room, in temporary field office, and by each temporary telephone. Keep list current at all times.

	D. Submit sample agendas for the following types of meetings:
	1. Preconstruction Conference
	2. Preinstallation Conferences
	3. Progress Meetings


	1.5 GENERAL COORDINATION PROCEDURES
	A. Coordination: Coordinate construction operations included in different Sections of the Specifications to ensure efficient and orderly installation of each part of the Work. Coordinate construction operations, included in different Sections, that de...
	B. Prepare memoranda for distribution to each party involved, outlining special procedures required for coordination. Include such items as required notices, reports, and list of attendees at meetings.
	C. Administrative Procedures: Coordinate scheduling and timing of required administrative procedures with other construction activities to avoid conflicts and to ensure orderly progress of the Work. Such administrative activities include, but are not ...
	1. Preparation of Contractor's construction schedule.
	2. Preparation of the schedule of values.
	3. Installation and removal of temporary facilities and controls.
	4. Delivery and processing of submittals.
	5. Progress meetings.
	6. Preinstallation conferences.
	7. Project closeout activities.
	8. Startup and adjustment of systems.

	D. Conservation: Coordinate construction activities to ensure that operations are carried out with consideration given to conservation of energy, water, and materials. Coordinate use of temporary utilities to minimize waste.
	1. Salvage materials and equipment involved in performance of, but not actually incorporated into, the Work. See other Sections for disposition of salvaged materials that are designated as Owner's property.


	1.6 REQUESTS FOR INFORMATION (RFIs)
	A. General: Immediately on discovery of the need for additional information or interpretation of the Contract Documents, Contractor shall prepare and submit an RFI in the form specified.
	1. Architect will return RFIs submitted to Architect by other entities controlled by Contractor with no response.
	2. Coordinate and submit RFIs in a prompt manner so as to avoid delays in Contractor's work or work of subcontractors.

	B. Content of the RFI: Include a detailed, legible description of item needing information or interpretation and the following:
	1. Project name.
	2. Project number.
	3. Date.
	4. Name of Contractor.
	5. Name of Architect.
	6. RFI number, numbered sequentially.
	7. RFI subject.
	8. Specification Section number and title and related paragraphs, as appropriate.
	9. Drawing number and detail references, as appropriate.
	10. Field dimensions and conditions, as appropriate.
	11. Contractor's suggested resolution. If Contractor's suggested resolution impacts the Contract Time or the Contract Sum, Contractor shall state impact in the RFI.
	12. Contractor's signature.
	13. Attachments: Include sketches, descriptions, measurements, photos, Product Data, Shop Drawings, coordination drawings, and other information necessary to fully describe items needing interpretation.
	a. Include dimensions, thicknesses, structural grid references, and details of affected materials, assemblies, and attachments on attached sketches.


	C. RFI Forms: AIA Document G716 Form bound in Project Manual.
	1. Attachments shall be hard copy or electronic files in Adobe Acrobat PDF format.

	D. Architect's Action: Architect will review each RFI, determine action required, and respond. Allow seven working days for Architect's response for each RFI. RFIs received by Architect after 1:00 p.m. will be considered as received the following work...
	1. The following Contractor-generated RFIs will be returned without action:
	a. Requests for approval of submittals.
	b. Requests for approval of substitutions.
	c. Requests for approval of Contractor's means and methods.
	d. Requests for coordination information already indicated in the Contract Documents.
	e. Requests for adjustments in the Contract Time or the Contract Sum.
	f. Requests for interpretation of Architect's actions on submittals.
	g. Incomplete RFIs or inaccurately prepared RFIs.

	2. Architect's action may include a request for additional information, in which case Architect's time for response will date from time of receipt of additional information.
	3. Architect's action on RFIs that may result in a change to the Contract Time or the Contract Sum may be eligible for Contractor to submit Change Proposal according to Section 012600 "Contract Modification Procedures."
	a. If Contractor believes the RFI response warrants change in the Contract Time or the Contract Sum, notify Architect in writing within 2 days of receipt of the RFI response.


	E. RFI Log: Prepare, maintain, and submit a tabular log of RFIs organized by the RFI number. Submit log weekly. Include the following:
	1. Project name.
	2. Name and address of Contractor.
	3. Name and address of Architect.
	4. RFI number including RFIs that were returned without action or withdrawn.
	5. RFI description.
	6. Date the RFI was submitted.
	7. Date Architect's response was received.

	F. On receipt of Architect's action, update the RFI log and immediately distribute the RFI response to affected parties. Review response and notify Architect within 2 days if Contractor disagrees with response.
	1. Identification of related Minor Change in the Work, Construction Change Directive, and Proposal Request, as appropriate.
	2. Identification of related Field Order, Work Change Directive, and Proposal Request, as appropriate.


	1.7 PROJECT MEETINGS
	A. General: Schedule and conduct meetings and conferences at Project site unless otherwise indicated.
	1. Attendees: Inform participants and others involved, and individuals whose presence is required, of date and time of each meeting. Notify Owner and Architect of scheduled meeting dates and times.
	2. Agenda: Prepare the meeting agenda. Distribute the agenda to all invited attendees.
	3. Minutes: Entity responsible for conducting meeting will record significant discussions and agreements achieved. Distribute the meeting minutes to everyone concerned, including Owner and Architect, within three days of the meeting.

	B. Preconstruction Conference: Architect will schedule and conduct   a preconstruction conference before starting construction, at a time convenient to Owner and Architect, but no later than 10 days after execution of the Agreement.
	1. Conduct the conference to review responsibilities and personnel assignments.
	2. Attendees: Authorized representatives of Owner, Architect, and their consultants; Contractor and its superintendent; major subcontractors; suppliers; and other concerned parties shall attend the conference.
	3. Participants at the conference shall be familiar with Project and authorized to conclude matters relating to the Work.
	4. Agenda: Discuss items of significance that could affect progress, including the following:
	a. Tentative construction schedule.
	b. Critical work sequencing and long-lead items.
	c. Designation of key personnel and their duties.
	d. Lines of communications.
	e. Procedures for processing field decisions and Change Orders.
	f. Procedures for RFIs.
	g. Procedures for processing Applications for Payment.
	h. Distribution of the Contract Documents.
	i. Submittal procedures.
	j. Preparation of record documents.
	k. Use of the premises.
	l. Work restrictions.
	m. Working hours.
	n. Owner's occupancy requirements.
	o. Responsibility for temporary facilities and controls.
	p. Procedures for disruptions and shutdowns.
	q. Parking availability.
	r. Office, work, and storage areas.
	s. Equipment deliveries and priorities.
	t. First aid.
	u. Security.
	v. Progress cleaning.

	5. Minutes: Entity responsible for conducting meeting will record and distribute meeting minutes.

	C. Preinstallation Conferences: Conduct a preinstallation conference at Project site before each construction activity that requires coordination with other construction.
	1. Attendees: Installer and representatives of manufacturers and fabricators involved in or affected by the installation and its coordination or integration with other materials and installations that have preceded or will follow, shall attend the mee...
	2. Agenda: Review progress of other construction activities and preparations for the particular activity under consideration, including requirements for the following:
	a. Contract Documents.
	b. Related RFIs.
	c. Related Change Orders.
	d. Purchases.
	e. Deliveries.
	f. Submittals.
	g. Possible conflicts.
	h. Compatibility requirements.
	i. Time schedules.
	j. Manufacturer's written instructions.
	k. Warranty requirements.
	l. Temporary facilities and controls.
	m. Space and access limitations.
	n. Regulations of authorities having jurisdiction.
	o. Testing and inspecting requirements.
	p. Installation procedures.
	q. Coordination with other work.
	r. Required performance results.
	s. Protection of adjacent work.
	t. Protection of construction and personnel.

	3. Record significant conference discussions, agreements, and disagreements, including required corrective measures and actions.
	4. Reporting: Distribute minutes of the meeting to each party present and to other parties requiring information.
	5. Do not proceed with installation if the conference cannot be successfully concluded. Initiate whatever actions are necessary to resolve impediments to performance of the Work and reconvene the conference at earliest feasible date.

	D. Project Closeout Conference: Schedule and conduct a project closeout conference, at a time convenient to Owner and Architect, but no later than 30 days prior to the scheduled date of Substantial Completion.
	1. Conduct the conference to review requirements and responsibilities related to Project closeout.
	2. Attendees: Authorized representatives of Owner, Architect, and their consultants; Contractor and its superintendent; major subcontractors; suppliers; and other concerned parties shall attend the meeting. Participants at the meeting shall be familia...
	3. Agenda: Discuss items of significance that could affect or delay Project closeout, including the following:
	a. Preparation of record documents.
	b. Procedures required prior to inspection for Substantial Completion and for final inspection for acceptance.
	c. Submittal of written warranties.
	d. Requirements for preparing operations and maintenance data.
	e. Requirements for delivery of material samples, attic stock, and spare parts.
	f. Requirements for demonstration and training.
	g. Preparation of Contractor's punch list.
	h. Procedures for processing Applications for Payment at Substantial Completion and for final payment.
	i. Submittal procedures.
	j. Coordination of Owner’s separate contracts.
	k. Responsibility for removing temporary facilities and controls.

	4. Minutes: Entity conducting meeting will record and distribute meeting minutes.



	PART 2 -  PRODUCTS (Not Used)
	PART 3 -  EXECUTION (Not Used)

	013200 fl - construction progress documentation.pdf
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section includes administrative and procedural requirements for documenting the progress of construction during performance of the Work, including the following:
	1. Contractor's construction schedule.
	2. Daily construction reports.
	3. Material location reports.

	B. Related Requirements:
	1. Section 013300 "Submittal Procedures" for submitting schedules and reports.
	2. Section 014000 "Quality Requirements" for submitting a schedule of tests and inspections.


	1.3 DEFINITIONS
	A. Approval of Schedule:  The purpose of the Architect’s review and approval of the schedule is to review for compliance with the Contract Documents.  The Architect’s review process may result in rejection of the proposed schedule due to plan for perf...
	B. Early Completion:  Early completion of the project is permitted, however, neither the Contractor nor the Owner are bound to an early completion, even if projected by and approved in the final version of the Contractor CPM Schedule.  The Contractor’...
	C. Contract Completion:  The Contract Completion Date is the projected completion date based on the contract construction duration as specified in this section and as referenced to the Owner’s published Notice to Proceed (NTP) date.  The Contractor’s ...
	D. Activity: A discrete part of a project that can be identified for planning, scheduling, monitoring, and controlling the construction project. Activities included in a construction schedule consume time and resources.
	E. Cost Loading: The allocation of the schedule of values for the completion of an activity as scheduled. The sum of costs for all activities must equal the total Contract Sum unless otherwise approved by Architect.
	F. Event: The starting or ending point of an activity.
	G. Float: The measure of leeway in starting and completing an activity.
	1. Float time is not for the exclusive use or benefit of either Owner or Contractor, but is a jointly owned, expiring Project resource available to both parties as needed to meet schedule milestones and Contract completion date.
	2. Free float is the amount of time an activity can be delayed without adversely affecting the early start of the successor activity.
	3. Total float is the measure of leeway in starting or completing an activity without adversely affecting the planned Project completion date.

	H. Resource Loading: The allocation of manpower and equipment necessary for the completion of an activity as scheduled.
	I. Delay Claims:  A period of time for which the project has been extended or work has not been performed which are excusable in accordance with the Contraction Documents.  A delay must be excusable in order to be the basis for an extension of time or...
	J. Excusable Delay:  An excusable delay shall be defined by the Contract Documents and typically involve matters beyond the Contractors control.  Examples of excusable delay include design errors and omissions, owners initiated changes, weather impact...
	K. Non-Excusable Delay:  A non-excusable delay is a delay for which the Contractor has assumed the risk in accordance with the Contract Documents.  It is the responsibility of the Contractor to prevent acts, or negligence, by the Contractor which may ...
	L. Concurrent Delay:  A concurrent delay is a second independent delay occurring during the same time period as the delay for which recover is sought.  A Contractor seeking increased compensation is ultimately responsible for the concurrent delay and ...

	1.4 INFORMATIONAL SUBMITTALS
	A. Format for Submittals: Submit required submittals in the following format:
	1. PDF electronic file.
	2. Five (5) total paper copies submitted to Architect.

	B. Contractor's Construction Schedule: Initial schedule, of size required to display entire schedule for entire construction period.
	1. Submit a working electronic copy of schedule, using software indicated, and labeled to comply with requirements for submittals. Include type of schedule (initial or updated) and date on label.

	C. Construction Schedule Updating Reports: Submit with Applications for Payment.
	D. Daily Construction Reports:  Submit at weekly intervals to Architect.
	E. Material Location Reports: Submit at monthly intervals.
	F. As-Built Construction Schedule: At the conclusion of the Contract Work or within thirty (30) days of substantial completion issued by the Architect provide an “As-Built” schedule showing actual start and finish dates for all work activities and mil...

	1.5 QUALITY ASSURANCE
	A. Prescheduling Conference: Conduct conference at Project site to comply with requirements in Section 013100 "Project Management and Coordination." Review methods and procedures related to the preliminary construction schedule and Contractor's constr...
	1. Review submittal requirements and procedures.
	2. Review time required for review of submittals and resubmittals.
	3. Review time required for Project closeout and Owner startup procedures.
	4. Review and finalize list of construction activities to be included in schedule.


	1.6 COORDINATION
	A. Coordinate preparation and processing of schedules and reports with performance of construction activities.
	B. Coordinate Contractor's construction schedule with the schedule of values, list of subcontracts, submittal schedule, progress reports, payment requests, and other required schedules and reports.
	1. Secure time commitments for performing critical elements of the Work from entities involved.
	2. Coordinate each construction activity in the network with other activities and schedule them in proper sequence.



	PART 2 -  PRODUCTS
	2.1 CONTRACTOR'S CONSTRUCTION SCHEDULE, GENERAL
	A. Time Frame: Extend schedule from date established for the Notice to Proceed to date of final completion.
	1. Contract completion date shall not be changed by submission of a schedule that shows an early completion date, unless specifically authorized by Change Order.

	B. Activities: Treat each story or separate area as a separate numbered activity for each main element of the Work. Comply with the following:
	1. Activity Duration: Define activities so no activity is longer than 10 days, unless specifically allowed by Architect.
	2. Procurement Activities: Include procurement process activities for the following long lead items and major items, requiring a cycle of more than 60 days, as separate activities in schedule. Procurement cycle activities include, but are not limited ...
	4. Startup and Testing Time: Include no fewer than 15 days for startup and testing.
	5. Substantial Completion: Indicate completion in advance of date established for Substantial Completion, and allow time for Architect's administrative procedures necessary for certification of Substantial Completion.
	6. Punch List and Final Completion: Include not more than 30 days for completion of punch list items and final completion.

	C. Constraints: Include constraints and work restrictions indicated in the Contract Documents and as follows in schedule, and show how the sequence of the Work is affected.
	1. Work by Owner: Include a separate activity for each portion of the Work performed by Owner.
	2. Work Restrictions: Show the effect of the following items on the schedule:
	a. Use of premises restrictions.
	b. Seasonal variations.

	3. Work Stages: Indicate important stages of construction for each major portion of the Work, including, but not limited to, the following:
	a. Subcontract awards.
	b. Submittals.
	c. Purchases.
	d. Fabrication.
	e. Deliveries.
	f. Installation.
	g. Tests and inspections.
	h. Adjusting.
	i. Startup and placement into final use and operation.

	4. Construction Areas:  Identify each major area of construction for each major portion of the Work.  Indicate where each construction activity within a major area must be sequenced or integrated with other construction activities.

	D. Construction Period (Time for Completion):  The Construction Period shall be as indicated on the Bid Form, the Agreement Between Owner and Contractor, and as it appears on the Owner issued Notice to Proceed.
	E. Liquidated Damages:  If the Contractor fails to complete the Work within the Time for Completion or the Contract Completion Date the Contractor shall be liable to the Owner in the amounts set forth as liquidated damages for delay until the Work is ...
	F. Upcoming Work Summary:  Prepare summary report indicating activities scheduled to occur or commence prior to submittal of next schedule update.  Summarize the following issues:
	1. Unresolved issues.
	2. Unanswered RFIs.
	3. Rejected or unreturned submittals.
	4. Notations on returned submittals.

	G. Recovery Schedule: When periodic update indicates the Work is 10 or more calendar days behind the current approved schedule, submit a separate recovery schedule indicating means by which Contractor intends to regain compliance with the schedule. In...
	H. Delays and Requests for Extension of Time
	1. The determination for an extension of Time for Completion or Contract Completion Date will be made by the Owner Representative in accordance with the General Conditions of the Contract for Construction (AIA A201- 2017), and attached Supplemental Co...
	2. The delay in activities which in according to mathematical analysis (fragnet) does not affect the Contract Completion Date will not provide a basis for an extension of time.  If an analysis concludes that an activity was delay and such delay impact...
	a. An event occurred.
	b. The Contractor was not responsible for the event and that event was beyond the control of the Contractor; and was without fault or negligence of the Contractor, subcontractor, or supplier; and the event was unforeseeable.
	c. The event was the type for which an excuse is graded in accordance with the Contract Documents.
	d. Major activities indicated on the Project Construction Schedule were delayed which impacted the critical path or made such activities critical.
	e. The event in fact caused a delay in the Work.
	f. The requested additional time request is an appropriate and reasonable extension of Contract time.

	3. If the Contractor is found eligible for an extension of the contract time, the Owner’s Representative will recommend contract modification extending the time establishing the new Contract Completion Date.  The extension of time will be made on a ca...
	4. Weather Impacts
	a. The Contract Time may be extended by Change Order for the number of days lost due to inclement weather occurring in excess of the “Maximum Expected Days Lost”, as shown on the following table and if it has impacted the Critical Path Schedule. Actua...
	b. Note: Calendar Day in this situation is Monday – Friday, Saturday, only if the contractor can provide evidence of a track record of having worked Saturdays; Sundays shall not be counted. If a day is lost due to weather, that does not allow the cont...
	c. All claims for extensions of time shall be made in writing to the Owner no more than seven (7) days after the beginning of the delay; otherwise, all such claims are waived by the Contractor.  In the case of the continuous delay, only one (1) writte...
	1) All weather impact time extensions shall be resolved monthly.  If time extensions are not resolved by the 15th of following month the Contractor waives all rights to extension of contract time for the past month.

	d. The Contractor agrees that an extension of time will not be granted for causes that do not in fact prevent progress and completion of the Work.
	e. All weather related claims under this contract are non-compensable.  On claims submitted, the Contractor shall be entitled to an extension of time to the contract completion date only.


	I. FAILURE TO PROSECUTE WORK
	1. In the event that the progress of the Work is delayed by any fault or neglect or act or failure to act on the part of the Contractor or any of its officers, agents, employees, subcontractors or suppliers then the Contractor shall in addition to all...
	2. Should the Contractor fail to make up for the time lost be reason of such delay, the Owner shall have the right to cause other Contractors and subcontractors including the Owner personnel to work overtime and to take whatever action it deems necess...
	3. In the event that the Contractor should at any time refuse or neglect to supply a sufficiency of skilled workers or materials of the proper quality and quantity or fail in any respect to prosecute the Work with promptness and diligence, or cause by...
	4. This provision is not intended to supersede or replace any of the Owner’s rights and remedies afforded to them under the Contract Agreement or law.


	2.2 CONTRACTOR'S CONSTRUCTION SCHEDULE (GANTT CHART)
	A. Gantt-Chart Schedule: Submit a comprehensive, fully developed, horizontal, Gantt-chart-type, Contractor's construction schedule within 15 days of date established for the Notice to Proceed. Base schedule on the startup construction schedule and add...
	B. Preparation: Indicate each significant construction activity separately. Identify first workday of each week with a continuous vertical line. For construction activities that require three months or longer to complete, indicate an estimated complet...

	2.3 REPORTS
	A. Daily Construction Reports:  Prepare and submit to the Architect within 48 hours of the day being recorded, a daily construction report recording the following information concerning events at Project site: Coordinate with Section 013100 “Project M...
	1. List of subcontractors at Project site.
	2. List of separate contractors at Project site.
	3. Approximate count of personnel at Project site.
	4. Equipment at Project site.
	5. Material deliveries.
	6. High and low temperatures and general weather conditions, including rain or snow.
	7. Accidents.
	8. Meetings and significant decisions.
	9. Stoppages, delays, shortages, and losses.
	10. Emergency procedures.
	11. Orders and requests of authorities having jurisdiction.
	12. Change Orders received and implemented.
	13. Construction Change Directives received and implemented.
	14. Services connected and disconnected.
	15. Equipment or system tests and startups.
	16. Partial completions and occupancies.
	17. Substantial Completions authorized.

	B. Material Location Reports: At monthly intervals, prepare and submit a comprehensive list of materials delivered to and stored at Project site. List shall be cumulative, showing materials previously reported plus items recently delivered. Include wi...
	1. Material stored prior to previous report and remaining in storage.
	2. Material stored prior to previous report and since removed from storage and installed.
	3. Material stored following previous report and remaining in storage.


	2.4 SPECIAL REPORTS
	A. General: Submit special reports directly to Owner within 2 days of an occurrence. Distribute copies of report to parties affected by the occurrence.


	PART 3 -  EXECUTION
	3.1 CONTRACTOR'S CONSTRUCTION SCHEDULE
	A. Contractor's Construction Schedule Updating:  At monthly intervals update the schedule to reflect actual construction progress and activities.  Issue schedule updates with each month’s pencil copy pay application.  No pencil copy pay application wi...
	1. Revise schedule immediately after each meeting where revisions have been recognized or made. Issue updated schedule concurrently with report of each meeting.
	2. Include a report with updated schedule that indicates every change, including, but not limited to, changes in logic, durations, actual starts and finishes, and activity durations.
	3. As the Work progresses, indicate final completion percentage for each activity.

	B. Distribution: Distribute copies of approved schedule to Architect, Owner, and other parties identified by Contractor with a need-to-know schedule responsibility.
	1. Post copies in Project meeting rooms and temporary field offices.
	2. When revisions are made, distribute updated schedules to the same parties and post in the same locations. Delete parties from distribution when they have completed their assigned portion of the Work and are no longer involved in performance of cons...




	014000 fl - quality requirements.pdf
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section includes administrative and procedural requirements for quality assurance and quality control.
	B. Testing and inspecting services are required to verify compliance with requirements specified or indicated. These services do not relieve Contractor of responsibility for compliance with the Contract Document requirements.
	1. Specific quality-assurance and -control requirements for individual construction activities are specified in the Sections that specify those activities. Requirements in those Sections may also cover production of standard products.
	2. Specified tests, inspections, and related actions do not limit Contractor's other quality-assurance and -control procedures that facilitate compliance with the Contract Document requirements.
	3. Requirements for Contractor to provide quality-assurance and -control services required by Architect, Owner, or authorities having jurisdiction are not limited by provisions of this Section.
	4. Specific test and inspection requirements are not specified in this Section.


	1.3 DEFINITIONS
	A. Quality-Assurance Services: Activities, actions, and procedures performed before and during execution of the Work to guard against defects and deficiencies and substantiate that proposed construction will comply with requirements.
	B. Quality-Control Services: Tests, inspections, procedures, and related actions during and after execution of the Work to evaluate that actual products incorporated into the Work and completed construction comply with requirements. Services do not in...
	C. Preconstruction Testing: Tests and inspections performed specifically for Project before products and materials are incorporated into the Work, to verify performance or compliance with specified criteria.
	D. Product Testing: Tests and inspections that are performed by an NRTL, an NVLAP, or a testing agency qualified to conduct product testing and acceptable to authorities having jurisdiction, to establish product performance and compliance with specifi...
	E. Source Quality-Control Testing: Tests and inspections that are performed at the source, e.g., plant, mill, factory, or shop.
	F. Field Quality-Control Testing: Tests and inspections that are performed on-site for installation of the Work and for completed Work.
	G. Testing Agency: An entity engaged to perform specific tests, inspections, or both. Testing laboratory shall mean the same as testing agency.
	H. Installer/Applicator/Erector: Contractor or another entity engaged by Contractor as an employee, Subcontractor, or Sub-subcontractor, to perform a particular construction operation, including installation, erection, application, and similar operati...
	1. Use of trade-specific terminology in referring to a trade or entity does not require that certain construction activities be performed by accredited or unionized individuals, or that requirements specified apply exclusively to specific trade(s).

	I. Experienced: When used with an entity or individual, "experienced" means having successfully completed a minimum of five previous projects similar in nature, size, and extent to this Project; being familiar with special requirements indicated; and ...

	1.4 CONFLICTING REQUIREMENTS
	A. Referenced Standards: If compliance with two or more standards is specified and the standards establish different or conflicting requirements for minimum quantities or quality levels, comply with the most stringent requirement. Refer conflicting re...
	B. Minimum Quantity or Quality Levels: The quantity or quality level shown or specified shall be the minimum provided or performed. The actual installation may comply exactly with the minimum quantity or quality specified, or it may exceed the minimum...

	1.5 ACTION SUBMITTALS
	A. Shop Drawings: For   mockups, provide plans, sections, and elevations, indicating materials and size of mockup construction.
	1. Indicate manufacturer and model number of individual components.
	2. Provide axonometric drawings for conditions difficult to illustrate in two dimensions.


	1.6 INFORMATIONAL SUBMITTALS
	A. Contractor's Quality-Control Plan: For quality-assurance and quality-control activities and responsibilities.
	B. Qualification Data: For Contractor's quality-control personnel.
	C. Contractor's Statement of Responsibility: When required by authorities having jurisdiction, submit copy of written statement of responsibility sent to authorities having jurisdiction before starting work on the following systems:
	1. Seismic-force-resisting system, designated seismic system, or component listed in the designated seismic system quality-assurance plan prepared by Architect.
	2. Main wind-force-resisting system or a wind-resisting component listed in the wind-force-resisting system quality-assurance plan prepared by Architect.

	D. Testing Agency Qualifications: For testing agencies specified in "Quality Assurance" Article to demonstrate their capabilities and experience. Include proof of qualifications in the form of a recent report on the inspection of the testing agency by...
	E. Schedule of Tests and Inspections: Prepare in tabular form and include the following:
	1. Specification Section number and title.
	2. Entity responsible for performing tests and inspections.
	3. Description of test and inspection.
	4. Identification of applicable standards.
	5. Identification of test and inspection methods.
	6. Number of tests and inspections required.
	7. Time schedule or time span for tests and inspections.
	8. Requirements for obtaining samples.
	9. Unique characteristics of each quality-control service.


	1.7 CONTRACTOR'S QUALITY-CONTROL PLAN
	A. Quality-Control Plan, General: Submit quality-control plan within 10 days of Notice to Proceed, and not less than five  days prior to preconstruction conference. Submit in format acceptable to Architect. Identify personnel, procedures, controls, in...
	B. Submittal Procedure: Describe procedures for ensuring compliance with requirements through review and management of submittal process. Indicate qualifications of personnel responsible for submittal review.
	C. Testing and Inspection: In quality-control plan, include a comprehensive schedule of Work requiring testing or inspection, including the following:
	1. Contractor-performed tests and inspections including subcontractor-performed tests and inspections. Include required tests and inspections and Contractor-elected tests and inspections.
	2. Special inspections required by authorities having jurisdiction and indicated on the "Statement of Special Inspections."
	3. Owner-performed tests and inspections indicated in the Contract Documents.

	D. Continuous Inspection of Workmanship: Describe process for continuous inspection during construction to identify and correct deficiencies in workmanship in addition to testing and inspection specified. Indicate types of corrective actions to be req...
	E. Monitoring and Documentation: Maintain testing and inspection reports including log of approved and rejected results. Include work Architect has indicated as nonconforming or defective. Indicate corrective actions taken to bring nonconforming work ...

	1.8 REPORTS AND DOCUMENTS
	A. Test and Inspection Reports: Prepare and submit certified written reports specified in other Sections. Include the following:
	1. Date of issue.
	2. Project title and number.
	3. Name, address, and telephone number of testing agency.
	4. Dates and locations of samples and tests or inspections.
	5. Names of individuals making tests and inspections.
	6. Description of the Work and test and inspection method.
	7. Identification of product and Specification Section.
	8. Complete test or inspection data.
	9. Test and inspection results and an interpretation of test results.
	10. Record of temperature and weather conditions at time of sample taking and testing and inspecting.
	11. Comments or professional opinion on whether tested or inspected Work complies with the Contract Document requirements.
	12. Name and signature of laboratory inspector.
	13. Recommendations on retesting and reinspecting.

	B. Manufacturer's Technical Representative's Field Reports: Prepare written information documenting manufacturer's technical representative's tests and inspections specified in other Sections. Include the following:
	1. Name, address, and telephone number of technical representative making report.
	2. Statement on condition of substrates and their acceptability for installation of product.
	3. Statement that products at Project site comply with requirements.
	4. Summary of installation procedures being followed, whether they comply with requirements and, if not, what corrective action was taken.
	5. Results of operational and other tests and a statement of whether observed performance complies with requirements.
	6. Statement whether conditions, products, and installation will affect warranty.
	7. Other required items indicated in individual Specification Sections.

	C. Factory-Authorized Service Representative's Reports: Prepare written information documenting manufacturer's factory-authorized service representative's tests and inspections specified in other Sections. Include the following:
	1. Name, address, and telephone number of factory-authorized service representative making report.
	2. Statement that equipment complies with requirements.
	3. Results of operational and other tests and a statement of whether observed performance complies with requirements.
	4. Statement whether conditions, products, and installation will affect warranty.
	5. Other required items indicated in individual Specification Sections.

	D. Permits, Licenses, and Certificates: For Owner's records, submit copies of permits, licenses, certifications, inspection reports, releases, jurisdictional settlements, notices, receipts for fee payments, judgments, correspondence, records, and simi...

	1.9 QUALITY ASSURANCE
	A. General: Qualifications paragraphs in this article establish the minimum qualification levels required; individual Specification Sections specify additional requirements.
	B. Manufacturer Qualifications: A firm experienced in manufacturing products or systems similar to those indicated for this Project and with a record of successful in-service performance, as well as sufficient production capacity to produce required u...
	C. Fabricator Qualifications: A firm experienced in producing products similar to those indicated for this Project and with a record of successful in-service performance, as well as sufficient production capacity to produce required units.
	D. Installer Qualifications: A firm or individual experienced in installing, erecting, or assembling work similar in material, design, and extent to that indicated for this Project, whose work has resulted in construction with a record of successful i...
	E. Professional Engineer Qualifications: A professional engineer who is legally qualified to practice in jurisdiction where Project is located and who is experienced in providing engineering services of the kind indicated. Engineering services are def...
	F. Testing Agency Qualifications: An NRTL, an NVLAP, or an independent agency with the experience and capability to conduct testing and inspecting indicated, as documented according to ASTM E 329 ; and with additional qualifications specified in indiv...
	1. NRTL: A nationally recognized testing laboratory according to 29 CFR 1910.7.
	2. NVLAP: A testing agency accredited according to NIST's National Voluntary Laboratory Accreditation Program.

	G. Manufacturer's Technical Representative Qualifications: An authorized representative of manufacturer who is trained and approved by manufacturer to observe and inspect installation of manufacturer's products that are similar in material, design, an...
	H. Factory-Authorized Service Representative Qualifications: An authorized representative of manufacturer who is trained and approved by manufacturer to inspect installation of manufacturer's products that are similar in material, design, and extent t...

	1.10 QUALITY CONTROL
	A. Owner Responsibilities: Where quality-control services are indicated as Owner's responsibility, Owner will engage a qualified testing agency to perform these services.
	1. Owner will furnish Contractor with names, addresses, and telephone numbers of testing agencies engaged and a description of types of testing and inspecting they are engaged to perform.
	2. Costs for retesting and reinspecting construction that replaces or is necessitated by work that failed to comply with the Contract Documents will be charged to Contractor, and the Contract Sum will be adjusted by Change Order.

	B. Contractor Responsibilities: Tests and inspections not explicitly assigned to Owner are Contractor's responsibility. Perform additional quality-control activities required to verify that the Work complies with requirements, whether specified or not.
	1. Unless otherwise indicated, provide quality-control services specified and those required by authorities having jurisdiction. Perform quality-control services required of Contractor by authorities having jurisdiction, whether specified or not.
	2. Where services are indicated as Contractor's responsibility, engage a qualified testing agency to perform these quality-control services.
	a. Contractor shall not employ same entity engaged by Owner, unless agreed to in writing by Owner.

	3. Notify testing agencies at least 24 hours in advance of time when Work that requires testing or inspecting will be performed.
	4. Where quality-control services are indicated as Contractor's responsibility, submit a certified written report, in duplicate, of each quality-control service.
	5. Testing and inspecting requested by Contractor and not required by the Contract Documents are Contractor's responsibility.
	6. Submit additional copies of each written report directly to authorities having jurisdiction, when they so direct.

	C. Manufacturer's Field Services: Where indicated, engage a factory-authorized service representative to inspect field-assembled components and equipment installation, including service connections. Report results in writing as specified in Section 01...
	D. Manufacturer's Technical Services: Where indicated, engage a manufacturer's technical representative to observe and inspect the Work. Manufacturer's technical representative's services include participation in preinstallation conferences, examinati...
	E. Retesting/Reinspecting: Regardless of whether original tests or inspections were Contractor's responsibility, provide quality-control services, including retesting and reinspecting, for construction that replaced Work that failed to comply with the...
	F. Testing Agency Responsibilities: Cooperate with Architect and Contractor in performance of duties. Provide qualified personnel to perform required tests and inspections.
	1. Notify Architect and Contractor promptly of irregularities or deficiencies observed in the Work during performance of its services.
	2. Determine the location from which test samples will be taken and in which in-situ tests are conducted.
	3. Conduct and interpret tests and inspections and state in each report whether tested and inspected work complies with or deviates from requirements.
	4. Submit a certified written report, in duplicate, of each test, inspection, and similar quality-control service through Contractor.
	5. Do not release, revoke, alter, or increase the Contract Document requirements or approve or accept any portion of the Work.
	6. Do not perform any duties of Contractor.

	G. Associated Services: Cooperate with agencies performing required tests, inspections, and similar quality-control services, and provide reasonable auxiliary services as requested. Notify agency sufficiently in advance of operations to permit assignm...
	1. Access to the Work.
	2. Incidental labor and facilities necessary to facilitate tests and inspections.
	3. Adequate quantities of representative samples of materials that require testing and inspecting. Assist agency in obtaining samples.
	4. Facilities for storage and field curing of test samples.
	5. Delivery of samples to testing agencies.
	6. Preliminary design mix proposed for use for material mixes that require control by testing agency.
	7. Security and protection for samples and for testing and inspecting equipment at Project site.

	H. Coordination: Coordinate sequence of activities to accommodate required quality-assurance and -control services with a minimum of delay and to avoid necessity of removing and replacing construction to accommodate testing and inspecting.
	1. Schedule times for tests, inspections, obtaining samples, and similar activities.

	I. Schedule of Tests and Inspections: Prepare a schedule of tests, inspections, and similar quality-control services required by the Contract Documents. Coordinate and submit concurrently with Contractor's construction schedule. Update as the Work pro...
	1. Distribution: Distribute schedule to Owner, Architect, testing agencies, and each party involved in performance of portions of the Work where tests and inspections are required.


	1.11 SPECIAL TESTS AND INSPECTIONS
	A. Special Tests and Inspections: Engage a qualified testing agency to conduct special tests and inspections required by authorities having jurisdiction, and as follows:
	1. Verifying that manufacturer maintains detailed fabrication and quality-control procedures and reviews the completeness and adequacy of those procedures to perform the Work.
	2. Notifying Architect and Contractor promptly of irregularities and deficiencies observed in the Work during performance of its services.
	3. Submitting a certified written report of each test, inspection, and similar quality-control service to Architect with copy to Contractor and to authorities having jurisdiction.
	4. Submitting a final report of special tests and inspections at Substantial Completion, which includes a list of unresolved deficiencies.
	5. Interpreting tests and inspections and stating in each report whether tested and inspected work complies with or deviates from the Contract Documents.
	6. Retesting and reinspecting corrected work.



	PART 2 -  PRODUCTS (Not Used)
	PART 3 -  EXECUTION
	3.1 TEST AND INSPECTION LOG
	A. Test and Inspection Log: Prepare a record of tests and inspections. Include the following:
	1. Date test or inspection was conducted.
	2. Description of the Work tested or inspected.
	3. Date test or inspection results were transmitted to Architect.
	4. Identification of testing agency or special inspector conducting test or inspection.

	B. Maintain log at Project site. Post changes and revisions as they occur. Provide access to test and inspection log for Architect's reference during normal working hours.

	3.2 REPAIR AND PROTECTION
	A. General: On completion of testing, inspecting, sample taking, and similar services, repair damaged construction and restore substrates and finishes.
	1. Provide materials and comply with installation requirements specified in other Specification Sections or matching existing substrates and finishes. Restore patched areas and extend restoration into adjoining areas with durable seams that are as inv...

	B. Protect construction exposed by or for quality-control service activities.
	C. Repair and protection are Contractor's responsibility, regardless of the assignment of responsibility for quality-control services.
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	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. This Section includes the following:
	1. Hangers and supports for electrical equipment and systems.
	2. Construction requirements for concrete bases.


	1.3 DEFINITIONS
	A. EMT:  Electrical metallic tubing.
	B. IMC:  Intermediate metal conduit.
	C. RMC:  Rigid metal conduit.

	1.4 PERFORMANCE REQUIREMENTS
	A. Design supports for multiple raceways capable of supporting combined weight of supported systems and its contents.
	B. Design equipment supports capable of supporting combined operating weight of supported equipment and connected systems and components.
	C. Rated Strength:  Adequate in tension, shear, and pullout force to resist maximum loads calculated or imposed for this Project, with a minimum structural safety factor of five times the applied force.

	1.5 ACTION SUBMITTALS
	A. Product Data:  For the following:
	1. Steel slotted support systems.

	B. Shop Drawings: Show fabrication and installation details and include calculations for the following:
	1. Trapeze hangers.  Include Product Data for components.
	2. Steel slotted channel systems.  Include Product Data for components.
	3. Equipment supports.


	1.6 INFORMATIONAL SUBMITTALS
	A. Welding certificates.

	1.7 QUALITY ASSURANCE
	A. Welding:  Qualify procedures and personnel according to AWS D1.1/D1.1M, "Structural Welding Code - Steel."
	B. Comply with NFPA 70.

	1.8 COORDINATION
	A. Coordinate size and location of concrete bases.  Cast anchor-bolt inserts into bases.  Concrete, reinforcement, and formwork requirements are specified together with concrete Specifications.
	B. Coordinate installation of roof curbs, equipment supports, and roof penetrations.  These items are specified in Section 07720 "Roof Accessories."


	PART 2 -  PRODUCTS
	2.1 SUPPORT, ANCHORAGE, AND ATTACHMENT COMPONENTS
	A. Steel Slotted Support Systems:  Comply with MFMA-4, factory-fabricated components for field assembly.
	1. Manufacturers: Subject to compliance with requirements, provide products by one of the following:
	a. Allied Tube & Conduit.
	b. Cooper B-Line, Inc.; a division of Cooper Industries.
	c. ERICO International Corporation.
	d. GS Metals Corp.
	e. Thomas & Betts Corporation.
	f. Unistrut; Tyco International, Ltd.
	g. Wesanco, Inc.

	2. Metallic Coatings:  Hot-dip galvanized after fabrication and applied according to MFMA-4.
	3. Nonmetallic Coatings:  Manufacturer's standard PVC, polyurethane, or polyester coating applied according to MFMA-4.
	4. Painted Coatings:  Manufacturer's standard painted coating applied according to MFMA-4.
	5. Channel Dimensions:  Selected for applicable load criteria.

	B. Raceway and Cable Supports:  As described in NECA 1 and NECA 101.
	C. Conduit and Cable Support Devices:  Steel and malleable-iron hangers, clamps, and associated fittings, designed for types and sizes of raceway or cable to be supported.
	D. Support for Conductors in Vertical Conduit:  Factory-fabricated assembly consisting of threaded body and insulating wedging plug or plugs for non-armored electrical conductors or cables in riser conduits.  Plugs shall have number, size, and shape o...
	E. Structural Steel for Fabricated Supports and Restraints:  ASTM A 36/A 36M, steel plates, shapes, and bars; black and galvanized.
	F. Mounting, Anchoring, and Attachment Components:  Items for fastening electrical items or their supports to building surfaces include the following:
	1. Powder-Actuated Fasteners:  Threaded-steel stud, for use in hardened portland cement concrete, steel, or wood, with tension, shear, and pullout capacities appropriate for supported loads and building materials where used.
	a. Manufacturers:  Subject to compliance with requirements, provide products by one of the following:
	1) Hilti Inc.
	2) ITW Ramset/Red Head; a division of Illinois Tool Works, Inc.
	3) MKT Fastening, LLC.
	4) Simpson Strong-Tie Co., Inc.; Masterset Fastening Systems Unit.


	2. Mechanical-Expansion Anchors:  Insert-wedge-type, stainless steel, for use in hardened portland cement concrete with tension, shear, and pullout capacities appropriate for supported loads and building materials in which used.
	a. Manufacturers: Subject to compliance with requirements, provide products by one of the following:
	1) Cooper B-Line, Inc.; a division of Cooper Industries.
	2) Empire Tool and Manufacturing Co., Inc.
	3) Hilti Inc.
	4) ITW Ramset/Red Head; a division of Illinois Tool Works, Inc.
	5) MKT Fastening, LLC.


	3. Concrete Inserts:  Steel or malleable-iron, slotted support system units similar to MSS Type 18; complying with MFMA-4 or MSS SP-58.
	4. Clamps for Attachment to Steel Structural Elements:  MSS SP-58, type suitable for attached structural element.
	5. Through Bolts:  Structural type, hex head, and high strength.  Comply with ASTM A 325.
	6. Toggle Bolts:  All-steel springhead type.
	7. Hanger Rods:  Threaded steel.


	2.2 FABRICATED METAL EQUIPMENT SUPPORT ASSEMBLIES
	A. Description:  Welded or bolted, structural-steel shapes, shop or field fabricated to fit dimensions of supported equipment.
	B. Materials:  Comply with requirements in Section 05500 "Metal Fabrications" for steel shapes and plates.


	PART 3 -  EXECUTION
	3.1 APPLICATION
	A. Comply with NECA 1 and NECA 101 for application of hangers and supports for electrical equipment and systems except if requirements in this Section are stricter.
	B. Maximum Support Spacing and Minimum Hanger Rod Size for Raceway:  Space supports for EMT, IMC, and RMC as required by NFPA 70.  Minimum rod size shall be 1/4 inch in diameter.
	C. Multiple Raceways or Cables:  Install trapeze-type supports fabricated with steel slotted or other support system, sized so capacity can be increased by at least 25 percent in future without exceeding specified design load limits.
	1. Secure raceways and cables to these supports with single-bolt conduit clamps using spring friction action for retention in support channel.

	D. Spring-steel clamps designed for supporting single conduits without bolts may be used for 1-1/2-inch and smaller raceways serving branch circuits and communication systems above suspended ceilings and for fastening raceways to trapeze supports.

	3.2 SUPPORT INSTALLATION
	A. Comply with NECA 1 and NECA 101 for installation requirements except as specified in this Article.
	B. Raceway Support Methods:  In addition to methods described in NECA 1, EMT, IMC, and RMC may be supported by openings through structure members, as permitted in NFPA 70.
	C. Strength of Support Assemblies:  Where not indicated, select sizes of components so strength will be adequate to carry present and future static loads within specified loading limits.  Minimum static design load used for strength determination shal...
	D. Mounting and Anchorage of Surface-Mounted Equipment and Components:  Anchor and fasten electrical items and their supports to building structural elements by the following methods unless otherwise indicated by code:
	1. To Wood:  Fasten with lag screws or through bolts.
	2. To New Concrete:  Bolt to concrete inserts.
	3. To Masonry:  Approved toggle-type bolts on hollow masonry units and expansion anchor fasteners on solid masonry units.
	4. To Existing Concrete:  Expansion anchor fasteners.
	5. Instead of expansion anchors, powder-actuated driven threaded studs provided with lock washers and nuts may be used in existing standard-weight concrete 4 inches thick or greater.  Do not use for anchorage to lightweight-aggregate concrete or for s...
	6. To Steel:  Beam clamps (MSS Type 19, 21, 23, 25, or 27) complying with MSS SP-69.
	7. To Light Steel:  Sheet metal screws.
	8. Items Mounted on Hollow Walls and Nonstructural Building Surfaces:  Mount cabinets, panelboards, disconnect switches, control enclosures, pull and junction boxes, transformers, and other devices on slotted-channel racks attached to substrate.

	E. Drill holes for expansion anchors in concrete at locations and to depths that avoid reinforcing bars.

	3.3 INSTALLATION OF FABRICATED METAL SUPPORTS
	A. Comply with installation requirements in Section 05500 "Metal Fabrications" for site-fabricated metal supports.
	B. Cut, fit, and place miscellaneous metal supports accurately in location, alignment, and elevation to support and anchor electrical materials and equipment.
	C. Field Welding:  Comply with AWS D1.1/D1.1M.

	3.4 CONCRETE BASES
	A. Construct concrete bases of dimensions indicated but not less than 4 inches larger in both directions than supported unit, and so anchors will be a minimum of 10 bolt diameters from edge of the base.
	B. Use 3000-psi, 28-day compressive-strength concrete.  Concrete materials, reinforcement, and placement requirements are specified in Section 03300 "Cast-in-Place Concrete."
	C. Anchor equipment to concrete base.
	1. Place and secure anchorage devices.  Use supported equipment manufacturer's setting drawings, templates, diagrams, instructions, and directions furnished with items to be embedded.
	2. Install anchor bolts to elevations required for proper attachment to supported equipment.
	3. Install anchor bolts according to anchor-bolt manufacturer's written instructions.


	3.5 PAINTING
	A. Touchup:  Clean field welds and abraded areas of shop paint.  Paint exposed areas immediately after erecting hangers and supports.  Use same materials as used for shop painting.  Comply with SSPC-PA 1 requirements for touching up field-painted surf...
	1. Apply paint by brush or spray to provide minimum dry film thickness of 2.0 mils.

	B. Touchup:  Comply with requirements in Section 09911 "Exterior Painting", Section 09912 "Interior Painting" and Section 09960 "High Performance Coatings" for cleaning and touchup painting of field welds, bolted connections, and abraded areas of shop...
	C. Galvanized Surfaces:  Clean welds, bolted connections, and abraded areas and apply galvanizing-repair paint to comply with ASTM A 780.



	260533 raceways and boxes 16130
	A. Surface Metal Raceways:  Galvanized steel with snap-on covers.  Manufacturer's standard enamel finish in color selected by Architect.
	1. Manufacturers:  Subject to compliance with requirements, provide products by one of the following:
	a. Thomas & Betts Corporation.
	b. Walker Systems, Inc.; Wiremold Company (The).
	c. Wiremold Company (The); Electrical Sales Division.
	d. Mono Systems, Inc.
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	126600 FL - TELESCOPING STANDS.pdf
	L. Wall-Attached Telescoping Stands: Forward-folding system, in which the bleachers open in the forward direction by moving the front row away from the stack to the fully extended position and the rear of bleacher understructure permanently attaches t...
	1. Seat Type:  Benches.
	2. Electrical Characteristics for Each Seating Section: Motor horsepower and voltage as selected by telescoping stands system manufacturer.
	3. Electrical Controls:
	a. Control Devices:  Walk-along pendant control system.
	b. Separate control device is required for each bank of telescoping stands.
	c. Limit Switches: Automatically stop power system when telescoping stands reach fully opened or closed positions.
	d. Motion Monitor: Flashing light with self-contained warning horn, rated at 85 dB at 10 feet (3 m), mounted under telescoping seating for audio and visual warning during integral power operation.
	e. Transformer: As required to coordinate current characteristics of motor and control station with building electrical system.


	PART 3 -  EXECUTION
	3.1 EXAMINATION
	A. Examine substrates, areas, and conditions, with Installer present, for compliance with requirements for installation tolerances and other conditions affecting performance of the Work.
	B. Proceed with installation only after unsatisfactory conditions have been corrected.

	3.2 INSTALLATION
	A. Install telescoping stands according to ICC 300 and manufacturer's written instructions.

	3.3 FIELD QUALITY CONTROL
	A. Testing Agency:  Engage a qualified testing agency to perform tests and inspections.
	B. Perform the following tests and inspections:
	1. ICC 300 Inspection: Inspect installed telescoping stands to verify that construction, installation, and operation are according to ICC 300 requirements.
	2. Test and adjust controls and safeties. Replace damaged and malfunctioning controls and equipment.

	C. Telescoping stands will be considered defective if they do not pass tests and inspections.
	D. Prepare test and inspection reports.

	3.4 ADJUSTING
	A. Adjust backrests so that they are at proper angles and aligned with each other in uniform rows.
	B. Adjust hardware and moving parts to function smoothly, and lubricate, test, and adjust each telescoping stand unit to operate according to manufacturer's written instructions.
	C. Clean installed telescoping stands on exposed and semiexposed surfaces. Touch up factory-applied finishes or replace components as required to restore damaged or soiled areas.
	D. Replace upholstery fabric damaged during installation or work of other trades.

	3.5 DEMONSTRATION
	A. Engage a factory-authorized service representative to train Owner's maintenance personnel to inspect, adjust, operate, and maintain telescoping stands.
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	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section includes administrative and procedural requirements for alternates.

	1.3 DEFINITIONS
	A. Alternate: An amount proposed by bidders and stated on the Bid Form for certain work defined in the bidding requirements that may be added to or deducted from the base bid amount if Owner decides to accept a corresponding change either in the amoun...
	1. Alternates described in this Section are part of the Work only if enumerated in the Agreement.
	2. The cost for each alternate is the net addition to or deduction from the Contract Sum to incorporate alternate into the Work. No other adjustments are made to the Contract Sum.


	1.4 PROCEDURES
	A. Coordination: Revise or adjust affected adjacent work as necessary to completely integrate work of the alternate into Project.
	B. Notification: Immediately following award of the Contract, notify each party involved, in writing, of the status of each alternate. Indicate if alternates have been accepted, rejected, or deferred for later consideration. Include a complete descrip...
	C. Execute accepted alternates under the same conditions as other work of the Contract.
	D. Schedule: A schedule of alternates is included at the end of this Section. Specification Sections referenced in schedule contain requirements for materials necessary to achieve the work described under each alternate.


	PART 2 -  PRODUCTS (Not Used)
	PART 3 -  EXECUTION
	3.1 SCHEDULE OF ALTERNATES
	A. Add-Alternate Bid No. 1 - To extend the Contractor’s Warranty as described in Paragraph 3.5.1 of AIA Document A201 General Conditions of the Contract for Construction dated 2017 to a period of two years beginning on the date of Substantial Completi...
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	012600 fl - contract modification procedures
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section includes administrative and procedural requirements for handling and processing Contract modifications.
	B. Related Requirements:
	1. Section 012500 "Substitution Procedures" for administrative procedures for handling requests for substitutions made after the Contract award.


	1.3 MINOR CHANGES IN THE WORK
	A. Architect will issue supplemental instructions authorizing minor changes in the Work, not involving adjustment to the Contract Sum or the Contract Time, on AIA Document G710, "Architect's Supplemental Instructions."

	1.4 PROPOSAL REQUESTS
	A. Owner-Initiated Proposal Requests: Architect will issue a detailed description of proposed changes in the Work that may require adjustment to the Contract Sum or the Contract Time. If necessary, the description will include supplemental or revised ...
	1. Proposal Requests issued by Architect are for information only.  Do not consider them instructions either to stop work in progress or to execute the proposed change.
	2. Within time specified in Proposal Request    after receipt of Proposal Request, submit a quotation estimating cost adjustments to the Contract Sum and the Contract Time necessary to execute the change.
	a. Include a list of quantities of products required or eliminated and unit costs, with total amount of purchases and credits to be made. If requested, furnish survey data to substantiate quantities.
	b. Indicate applicable taxes, delivery charges, equipment rental, and amounts of trade discounts.
	c. Include costs of labor and supervision directly attributable to the change.
	d. Include an updated Contractor's construction schedule that indicates the effect of the change, including, but not limited to, changes in activity duration, start and finish times, and activity relationship. Use available total float before requesti...


	B. Contractor-Initiated Proposals: If latent or changed conditions require modifications to the Contract, Contractor may initiate a claim by submitting a request for a change to Architect.
	1. Include a statement outlining reasons for the change and the effect of the change on the Work. Provide a complete description of the proposed change. Indicate the effect of the proposed change on the Contract Sum and the Contract Time.
	2. Include a list of quantities of products required or eliminated and unit costs, with total amount of purchases and credits to be made. If requested, furnish survey data to substantiate quantities.
	3. Indicate applicable taxes, delivery charges, equipment rental, and amounts of trade discounts.
	4. Include costs of labor and supervision directly attributable to the change.
	5. Include an updated Contractor's construction schedule that indicates the effect of the change, including, but not limited to, changes in activity duration, start and finish times, and activity relationship. Use available total float before requesti...
	6. Comply with requirements in Section 012500 "Substitution Procedures" if the proposed change requires substitution of one product or system for product or system specified.
	7. Proposal Request Form: Use    AIA Document G709 for Proposal Requests.


	1.5 ADMINISTRATIVE CHANGE ORDERS
	A. Allowance Adjustment: See Section 012100 "Allowances" for administrative procedures for preparation of Change Order Proposal for adjusting the Contract Sum to reflect actual costs of allowances.
	B. Unit-Price Adjustment: See Section 012200 "Unit Prices" for administrative procedures for preparation of Change Order Proposal for adjusting the Contract Sum to reflect measured scope of unit-price work.

	1.6 CHANGE ORDER PROCEDURES
	1.7 CONSTRUCTION CHANGE DIRECTIVE
	A. Construction  Change Directive: Architect  may issue a Construction  Change Directive on AIA Document G714  . Construction  Change Directive instructs Contractor to proceed with a change in the Work, for subsequent inclusion in a Change Order.
	1. Construction  Change Directive contains a complete description of change in the Work. It also designates method to be followed to determine change in the Contract Sum or the Contract Time.

	B. Documentation: Maintain detailed records on a time and material basis of work required by the Construction Change Directive.
	1. After completion of change, submit an itemized account and supporting data necessary to substantiate cost and time adjustments to the Contract.



	PART 2 -  PRODUCTS (Not Used)
	PART 3 -  EXECUTION (Not Used)

	012900 fl - payment procedures
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section includes administrative and procedural requirements necessary to prepare and process Applications for Payment.
	B. Related Requirements:
	1. Section 012600 "Contract Modification Procedures" for administrative procedures for handling changes to the Contract.
	2. Section 013200 "Construction Progress Documentation" for administrative requirements governing the preparation and submittal of the Contractor's construction schedule.


	1.3 DEFINITIONS
	A. Schedule of Values: A statement furnished by Contractor allocating portions of the Contract Sum to various portions of the Work and used as the basis for reviewing Contractor's Applications for Payment.

	1.4 SCHEDULE OF VALUES
	A. Coordination: Coordinate preparation of the schedule of values with preparation of Contractor's construction schedule.
	1. Coordinate line items in the schedule of values with other required administrative forms and schedules, including the following:
	a. Application for Payment forms with continuation sheets.
	b. Submittal schedule.
	c. Items required to be indicated as separate activities in Contractor's construction schedule.

	2. Submit the schedule of values to Architect at earliest possible date, but no later than seven  days before the date scheduled for submittal of initial Applications for Payment.

	B. Format and Content: Use Project Manual table of contents as a guide to establish line items for the schedule of values. Provide at least one line item for each Specification Section.
	1. Identification: Include the following Project identification on the schedule of values:
	a. Project name and location.
	b. Name of Architect.
	c. Architect's project number.
	d. Contractor's name and address.
	e. Date of submittal.

	2. Arrange the schedule of values in tabular form with separate columns to indicate the following for each item listed:
	a. Related Specification Section or Division.
	b. Description of the Work.
	c. Name of subcontractor.
	d. Name of manufacturer or fabricator.
	e. Name of supplier.
	f. Change Orders (numbers) that affect value.
	g. Dollar value of the following, as a percentage of the Contract Sum to nearest one-hundredth percent, adjusted to total 100 percent.
	1) Labor.
	2) Materials.
	3) Equipment.


	3. Provide a breakdown of the Contract Sum in enough detail to facilitate continued evaluation of Applications for Payment and progress reports. Coordinate with Project Manual table of contents. Provide multiple line items for principal subcontract am...
	4. Round amounts to nearest whole dollar; total shall equal the Contract Sum.
	5. Provide a separate line item in the schedule of values for each part of the Work where Applications for Payment may include materials or equipment purchased or fabricated and stored, but not yet installed.
	a. Differentiate between items stored on-site and items stored off-site. If required, include evidence of insurance.

	6. Provide separate line items in the schedule of values for initial cost of materials, for each subsequent stage of completion, and for total installed value of that part of the Work.
	7. Each item in the schedule of values and Applications for Payment shall be complete. Include total cost and proportionate share of general overhead and profit for each item.
	a. Temporary facilities and other major cost items that are not direct cost of actual work-in-place may be shown either as separate line items in the schedule of values or distributed as general overhead expense, at Contractor's option.

	8. Schedule Updating: Update and resubmit the schedule of values before the next Applications for Payment when Change Orders or Construction Change Directives result in a change in the Contract Sum.


	1.5 APPLICATIONS FOR PAYMENT
	A. Each Application for Payment following the initial Application for Payment shall be consistent with previous applications and payments as certified by Architect and paid for by Owner.
	1. Each application for payment shall be submitted with the following documents to be updated with each application:
	a. Construction schedule.
	b. Submittal and shop drawing log identifying all required submittals and the status of those submittals already submitted.
	c. Log of all Proposal Requests and responses.
	d. Log of all Contract Modifications each indicating description, amount, execution date, and schedule implications.
	e. Log of all Requests for Information (RFI’s) with a description of each RFI, including the date on which it was submitted, and the date on which it was returned.
	f. Waivers of Mechanic’s Liens described below.

	2. A payment application will be considered as being incomplete unless all required information is provided. Incomplete payment applications will be returned to the Contractor.
	3. Initial Application for Payment, Application for Payment at time of Substantial Completion, and final Application for Payment involve additional requirements.
	4. An application for payment checklist appears at the end of this Section.

	B. Payment Application Times:  The date for each progress payment is indicated in the Agreement between Owner and Contractor.  The period of construction Work covered by each Application for Payment is the period indicated in the Agreement.
	1. Submit draft copy of Application for Payment seven days prior to due date for review by Architect.

	C. Application for Payment Forms: Use AIA Document G702 and AIA Document G703    as form for Applications for Payment.
	D. Application Preparation: Complete every entry on form. Notarize and execute by a person authorized to sign legal documents on behalf of Contractor. Architect will return incomplete applications without action.
	1. Entries shall match data on the schedule of values and Contractor's construction schedule. Use updated schedules if revisions were made.
	2. Include amounts for work completed following previous Application for Payment, whether or not payment has been received. Include only amounts for work completed at time of Application for Payment.
	3. Include amounts of Change Orders and Construction Change Directives issued before last day of construction period covered by application.

	E. Stored Materials: Include in Application for Payment amounts applied for materials or equipment purchased or fabricated and stored, but not yet installed. Differentiate between items stored on-site and items stored off-site.
	1. Provide certificate of insurance, evidence of transfer of title to Owner, and consent of surety to payment, for stored materials.
	2. Provide supporting documentation that verifies amount requested, such as paid invoices. Match amount requested with amounts indicated on documentation; do not include overhead and profit on stored materials.
	3. Provide summary documentation for stored materials indicating the following:
	a. Value of materials previously stored and remaining stored as of date of previous Applications for Payment.
	b. Value of previously stored materials put in place after date of previous Application for Payment and on or before date of current Application for Payment.
	c. Value of materials stored since date of previous Application for Payment and remaining stored as of date of current Application for Payment.


	F. Transmittal: Submit three  signed and notarized original copies of each Application for Payment to Architect  by a method ensuring receipt within 24 hours. One copy shall include waivers of lien and similar attachments if required.
	1. Transmit each copy with a transmittal form listing attachments and recording appropriate information about application.

	G. Waivers of Mechanic's Lien: With each Application for Payment, submit waivers of mechanic's liens from subcontractors, sub-subcontractors, and suppliers for construction period covered by the previous application.
	1. Submit partial waivers on each item for amount requested in previous application, after deduction for retainage, on each item.
	2. When an application shows completion of an item, submit conditional final or full waivers.
	3. Owner reserves the right to designate which entities involved in the Work must submit waivers.
	4. Submit final Application for Payment with or preceded by conditional final waivers from every entity involved with performance of the Work covered by the application who is lawfully entitled to a lien.
	5. Waiver Forms: Submit executed waivers of lien on forms, acceptable to Owner.

	H. Initial Application for Payment: Administrative actions and submittals that must precede or coincide with submittal of first Application for Payment include the following:
	1. Schedule of values.
	2. Contractor's construction schedule
	3. Submittal schedule
	4. Copies of authorizations and licenses from authorities having jurisdiction for performance of the Work.
	5. Initial progress report.
	6. Report of preconstruction conference.
	7. Certificates of insurance and insurance policies.
	8. Performance and payment bonds.
	9. Data needed to acquire Owner's insurance.

	I. Application for Payment at Substantial Completion: After Architect issues the Certificate of Substantial Completion, submit an Application for Payment showing 100 percent completion for portion of the Work claimed as substantially complete.
	1. Include documentation supporting claim that the Work is substantially complete and a statement showing an accounting of changes to the Contract Sum.
	2. This application shall reflect Certificate(s) of Substantial Completion issued previously for Owner occupancy of designated portions of the Work.

	J. Final Payment Application: After completing Project closeout requirements, submit final Application for Payment with releases and supporting documentation not previously submitted and accepted, including, but not limited, to the following:
	1. Evidence of completion of Project closeout requirements.
	2. Insurance certificates for products and completed operations where required and proof that taxes, fees, and similar obligations were paid.
	3. Updated final statement, accounting for final changes to the Contract Sum.
	4. AIA Document G706, "Contractor's Affidavit of Payment of Debts and Claims."
	5. AIA Document G706A, "Contractor's Affidavit of Release of Liens."
	6. AIA Document G707, "Consent of Surety to Final Payment."
	7. Evidence that claims have been settled.
	8. Final meter readings for utilities, a measured record of stored fuel, and similar data as of date of Substantial Completion or when Owner took possession of and assumed responsibility for corresponding elements of the Work.
	9. Final liquidated damages settlement statement.



	PART 2 -  PRODUCTS (Not Used)
	PART 3 -  EXECUTION (Not Used)
	3.1 PAYMENT PROCEDURES CHECKLIST
	A. Waivers of Mechanic's Lien: With each Application for Payment after the Initial Application For Payment, submit waivers of mechanic's liens from subcontractors, sub-subcontractors, and suppliers for construction period covered by the previous appli...
	1. Submit partial waivers on each item for amount requested in previous application, after deduction for retainage, on each item.
	2. When an application shows completion of an item, submit conditional final or full waivers.
	3. Owner reserves the right to designate which entities involved in the Work must submit waivers.
	4. Submit final Application for Payment with or preceded by conditional final waivers from every entity involved with performance of the Work covered by the application who is lawfully entitled to a lien.
	5. Waiver Forms: Submit executed waivers of lien on forms, acceptable to Owner.

	B. Submit the following with Initial Application for Payment:
	1. Schedule of values.
	2. Submittal schedule.
	3. List of Contractor's staff assignments.
	4. List of Contractor's principal consultants.
	5. Copies of building permits.
	6. Copies of authorizations and licenses from authorities having jurisdiction for performance of the Work.
	7. Initial progress report.
	8. Report of preconstruction conference.
	9. Certificates of insurance and insurance policies.
	10. Performance and payment bonds.
	11. Data needed to acquire Owner's insurance.

	C. Submit the following with Application for Payment at Substantial Completion:
	1. Include documentation supporting claim that the Work is substantially complete and a statement showing an accounting of changes to the Contract Sum.
	2. This application shall reflect Certificate(s) of Substantial Completion issued previously for Owner occupancy of designated portions of the Work.

	D. Submit the following with Final Payment Application:
	1. Evidence of completion of Project closeout requirements.
	2. Insurance certificates for products and completed operations where required and proof that taxes, fees, and similar obligations were paid.
	3. Updated final statement, accounting for final changes to the Contract Sum.
	4. AIA Document G706, "Contractor's Affidavit of Payment of Debts and Claims."
	5. AIA Document G706A, "Contractor's Affidavit of Release of Liens."
	6. AIA Document G707, "Consent of Surety to Final Payment."
	7. Evidence that claims have been settled.
	8. Final meter readings for utilities, a measured record of stored fuel, and similar data as of date of Substantial Completion or when Owner took possession of and assumed responsibility for corresponding elements of the Work.
	9. Final liquidated damages settlement statement.

	E. Submit the following with all other Applications For Payment:
	1. Construction schedule.
	2. Submittal and shop drawing log identifying all required submittals and the status of those submittals already submitted.
	3. Log of all Proposal Requests and responses.
	4. Log of all Contract Modifications each indicating description, amount, execution date, and schedule implications.
	5. Log of all Requests for Information (RFI’s) with a description of each RFI, including the date on which it was submitted, and the date on which it was returned.
	6. Waivers of Mechanic’s Liens described above.




	013100 fl - project management and coordination
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 01 Specification Sections, apply to this Section.
	A. Section includes administrative provisions for coordinating construction operations on Project including, but not limited to, the following:
	1. General coordination procedures.
	2. Coordination Drawings.
	3. Requests for Information (RFIs).
	4. Project meetings.

	B. Related Requirements:
	1. Section 013200 "Construction Progress Documentation" for preparing and submitting Contractor's construction schedule.
	2. Section 017300 "Execution" for procedures for coordinating general installation and field-engineering services, including establishment of benchmarks and control points.
	3. Section 017700 "Closeout Procedures" for coordinating closeout of the Contract.


	1.3 DEFINITIONS
	A. RFI: Request from Owner, Architect, or Contractor seeking information required by or clarifications of the Contract Documents.
	A. Subcontract List: Prepare a written summary identifying individuals or firms proposed for each portion of the Work, including those who are to furnish products or equipment fabricated to a special design. Include the following information in tabula...
	1. Name, address, and telephone number of entity performing subcontract or supplying products.
	2. Number and title of related Specification Section(s) covered by subcontract.
	3. Drawing number and detail references, as appropriate, covered by subcontract.

	B. Key Personnel Names: Within 15 days of starting construction operations, submit a list of key personnel assignments, including superintendent and other personnel in attendance at Project site. Identify individuals and their duties and responsibilit...
	C. Provide names, addresses, and telephone numbers of individuals assigned as alternates in the absence of individuals assigned to Project.
	1. Post copies of list in project meeting room, in temporary field office, and by each temporary telephone. Keep list current at all times.

	D. Submit sample agendas for the following types of meetings:
	1. Preconstruction Conference
	2. Preinstallation Conferences
	3. Progress Meetings
	4. Coordination Meetings


	1.5 GENERAL COORDINATION PROCEDURES
	A. Coordination: Coordinate construction operations included in different Sections of the Specifications to ensure efficient and orderly installation of each part of the Work. Coordinate construction operations, included in different Sections, that de...
	1. Schedule construction operations in sequence required to obtain the best results where installation of one part of the Work depends on installation of other components, before or after its own installation.
	2. Coordinate installation of different components to ensure maximum performance and accessibility for required maintenance, service, and repair.
	3. Make adequate provisions to accommodate items scheduled for later installation.
	5. Coordinate installation of different components with other contractors to ensure maximum performance and accessibility for required maintenance, service, and repair.
	6. Make adequate provisions to accommodate items scheduled for later installation.

	B. Prepare memoranda for distribution to each party involved, outlining special procedures required for coordination. Include such items as required notices, reports, and list of attendees at meetings.
	1. Prepare similar memoranda for Owner and Owner’s contractors if coordination of their Work is required.

	C. Administrative Procedures: Coordinate scheduling and timing of required administrative procedures with other construction activities to avoid conflicts and to ensure orderly progress of the Work. Such administrative activities include, but are not ...
	1. Preparation of Contractor's construction schedule.
	2. Preparation of the schedule of values.
	3. Installation and removal of temporary facilities and controls.
	4. Delivery and processing of submittals.
	5. Progress meetings.
	6. Preinstallation conferences.
	7. Project closeout activities.
	8. Startup and adjustment of systems.

	D. Conservation: Coordinate construction activities to ensure that operations are carried out with consideration given to conservation of energy, water, and materials. Coordinate use of temporary utilities to minimize waste.
	1. Salvage materials and equipment involved in performance of, but not actually incorporated into, the Work. See other Sections for disposition of salvaged materials that are designated as Owner's property.

	A. Coordination Drawings, General: Prepare coordination drawings according to requirements in individual Sections, and additionally where installation is not completely indicated on Shop Drawings, where limited space availability necessitates coordina...
	1. Content: Project-specific information, drawn accurately to a scale large enough to indicate and resolve conflicts. Do not base coordination drawings on standard printed data. Include the following information, as applicable:
	a. Use applicable Drawings as a basis for preparation of coordination drawings. Prepare sections, elevations, and details as needed to describe relationship of various systems and components.
	b. Coordinate the addition of trade-specific information to coordination drawings in a sequence that best provides for coordination of the information and resolution of conflicts between installed components before submitting for review.
	c. Indicate functional and spatial relationships of components of architectural, structural, civil, mechanical, and electrical systems.
	d. Indicate space requirements for routine maintenance and for anticipated replacement of components during the life of the installation.
	e. Show location and size of access doors required for access to concealed dampers, valves, and other controls.
	f. Indicate required installation sequences.
	g. Indicate dimensions shown on Drawings. Specifically note dimensions that appear to be in conflict with submitted equipment and minimum clearance requirements. Provide alternative sketches to Architect indicating proposed resolution of such conflict...


	B. Coordination Drawing Organization: Organize coordination drawings as follows:
	1. Floor Plans and Reflected Ceiling Plans: Show architectural and structural elements, and mechanical, plumbing, fire-protection, fire-alarm, and electrical Work. Show locations of visible ceiling-mounted devices relative to acoustical ceiling grid. ...
	2. Plenum Space: Indicate sub-framing for support of ceiling and wall systems, mechanical and electrical equipment, and related Work. Locate components within plenums to accommodate layout of light fixtures and other components indicated on Drawings. ...
	3. Mechanical Rooms: Provide coordination drawings for mechanical rooms, showing plans and elevations of mechanical, plumbing, fire-protection, fire-alarm, and electrical equipment.
	4. Structural Penetrations: Indicate penetrations and openings required for all disciplines.
	5. Slab Edge and Embedded Items: Indicate slab edge locations and sizes and locations of embedded items for metal fabrications, sleeves, anchor bolts, bearing plates, angles, door floor closers, slab depressions for floor finishes, curbs and housekeep...
	6. Mechanical and Plumbing Work: Show the following:
	a. Sizes and bottom elevations of ductwork, piping, and conduit runs, including insulation, bracing, flanges, and support systems.
	b. Dimensions of major components, such as dampers, valves, diffusers, access doors, cleanouts and electrical distribution equipment.
	c. Fire-rated enclosures around ductwork.

	7. Electrical Work: Show the following:
	a. Runs of vertical and horizontal conduit 1-1/4 inches (32 mm) in diameter and larger.
	b. Light fixture, exit light, emergency battery pack, smoke detector, and other fire-alarm locations.
	c. Panel board, switchboard, switchgear, transformer, busway, generator, and motor-control center locations.
	d. Location of pull boxes and junction boxes, dimensioned from column center lines.

	8. Fire-Protection System: Show the following:
	a. Locations of standpipes, mains piping, branch lines, pipe drops, and sprinkler heads.

	9. Review: Architect will review coordination drawings to confirm that, in general, the Work is being coordinated, but not for the details of the coordination, which are Contractor's responsibility. If Architect determines that coordination drawings a...
	10. Coordination Drawing Prints: Prepare coordination drawing prints according to requirements in Section 013300 "Submittal Procedures."

	C. Coordination Drawing Process: Prepare coordination drawings in the following manner:
	1. Schedule submittal and review of Fire Sprinkler, Plumbing, HVAC, and Electrical Shop Drawings to make required changes prior to preparation of coordination drawings.
	2. Commence routing of coordination drawing files with HVAC Installer, who will provide drawing plan files denoting approved ductwork. HVAC Installer will locate ductwork and piping on a single layer, using orange color. Forward drawings to Plumbing I...
	3. Plumbing Installer will locate plumbing and equipment on a single layer, using blue color.
	4. Fire Sprinkler Installer will locate piping and equipment, using red color. Fire Sprinkler Installer shall forward drawing files to Electrical Installer.
	5. Electrical Installer will indicate service and feeder conduit runs and equipment in green color. Electrical Installer shall forward drawing files to Communications and Electronic Safety and Security Installer.
	6. Communications and Electronic Safety and Security Installer will indicate cable trays and cabling runs and equipment in purple color. Communications and Electronic Safety and Security Installer shall forward completed drawing files to Contractor.
	7. Contractor shall perform the final coordination review. As each coordination drawing is completed, Contractor will meet with Architect to review and resolve conflicts on the coordination drawings.

	D. Coordination Digital Data Files: Prepare coordination digital data files according to the following requirements:
	1. File Preparation Format:
	a. Same digital data software program, version, and operating system as original Drawings.

	2. File Submittal Format: Submit or post coordination drawing files using  PDF format.
	3. Architect will furnish Contractor one set of digital data files of Drawings for use in preparing coordination digital data files.
	a. Architect makes no representations as to the accuracy or completeness of digital data files as they relate to Drawings.
	b. Contractor shall execute a data licensing agreement in the form of AIA Document C106.



	1.7 REQUESTS FOR INFORMATION (RFIs)
	A. General: Immediately on discovery of the need for additional information or interpretation of the Contract Documents, Contractor shall prepare and submit an RFI in the form specified.
	1. Architect will return RFIs submitted to Architect by other entities controlled by Contractor with no response.
	2. Coordinate and submit RFIs in a prompt manner so as to avoid delays in Contractor's work or work of subcontractors.

	B. Content of the RFI: Include a detailed, legible description of item needing information or interpretation and the following:
	1. Project name.
	2. Project number.
	3. Date.
	4. Name of Contractor.
	5. Name of Architect.
	6. RFI number, numbered sequentially.
	7. RFI subject.
	8. Specification Section number and title and related paragraphs, as appropriate.
	9. Drawing number and detail references, as appropriate.
	10. Field dimensions and conditions, as appropriate.
	11. Contractor's suggested resolution. If Contractor's suggested resolution impacts the Contract Time or the Contract Sum, Contractor shall state impact in the RFI.
	12. Contractor's signature.
	13. Attachments: Include sketches, descriptions, measurements, photos, Product Data, Shop Drawings, coordination drawings, and other information necessary to fully describe items needing interpretation.
	a. Include dimensions, thicknesses, structural grid references, and details of affected materials, assemblies, and attachments on attached sketches.


	C. RFI Forms: AIA Document G716 Form bound in Project Manual.
	1. Attachments shall be hard copy or electronic files in Adobe Acrobat PDF format.

	D. Architect's Action: Architect will review each RFI, determine action required, and respond. Allow seven working days for Architect's response for each RFI. RFIs received by Architect after 1:00 p.m. will be considered as received the following work...
	1. The following Contractor-generated RFIs will be returned without action:
	a. Requests for approval of submittals.
	b. Requests for approval of substitutions.
	c. Requests for approval of Contractor's means and methods.
	d. Requests for coordination information already indicated in the Contract Documents.
	e. Requests for adjustments in the Contract Time or the Contract Sum.
	f. Requests for interpretation of Architect's actions on submittals.
	g. Incomplete RFIs or inaccurately prepared RFIs.

	2. Architect's action may include a request for additional information, in which case Architect's time for response will date from time of receipt of additional information.
	3. Architect's action on RFIs that may result in a change to the Contract Time or the Contract Sum may be eligible for Contractor to submit Change Proposal according to Section 012600 "Contract Modification Procedures."
	a. If Contractor believes the RFI response warrants change in the Contract Time or the Contract Sum, notify Architect in writing within 2 days of receipt of the RFI response.


	E. RFI Log: Prepare, maintain, and submit a tabular log of RFIs organized by the RFI number. Submit log weekly. Include the following:
	1. Project name.
	2. Name and address of Contractor.
	3. Name and address of Architect.
	4. RFI number including RFIs that were returned without action or withdrawn.
	5. RFI description.
	6. Date the RFI was submitted.
	7. Date Architect's response was received.

	F. On receipt of Architect's action, update the RFI log and immediately distribute the RFI response to affected parties. Review response and notify Architect within 2 days if Contractor disagrees with response.
	1. Identification of related Minor Change in the Work, Construction Change Directive, and Proposal Request, as appropriate.
	2. Identification of related Field Order, Work Change Directive, and Proposal Request, as appropriate.


	1.8 PROJECT MEETINGS
	A. General: Schedule and conduct meetings and conferences at Project site unless otherwise indicated.
	1. Attendees: Inform participants and others involved, and individuals whose presence is required, of date and time of each meeting. Notify Owner and Architect of scheduled meeting dates and times.
	2. Agenda: Prepare the meeting agenda. Distribute the agenda to all invited attendees.
	3. Minutes: Entity responsible for conducting meeting will record significant discussions and agreements achieved. Distribute the meeting minutes to everyone concerned, including Owner and Architect, within three days of the meeting.

	B. Preconstruction Conference: Architect will schedule and conduct   a preconstruction conference before starting construction, at a time convenient to Owner and Architect, but no later than 10 days after execution of the Agreement.
	1. Conduct the conference to review responsibilities and personnel assignments.
	2. Attendees: Authorized representatives of Owner, Owner's Commissioning Authority,  Architect, and their consultants; Contractor and its superintendent; major subcontractors; suppliers; and other concerned parties shall attend the conference.
	3. Participants at the conference shall be familiar with Project and authorized to conclude matters relating to the Work.
	4. Agenda: Discuss items of significance that could affect progress, including the following:
	a. Tentative construction schedule.
	b. Critical work sequencing and long-lead items.
	c. Designation of key personnel and their duties.
	d. Lines of communications.
	e. Procedures for processing field decisions and Change Orders.
	f. Procedures for RFIs.
	g. Procedures for testing and inspecting.
	h. Procedures for processing Applications for Payment.
	i. Distribution of the Contract Documents.
	j. Submittal procedures.
	k. Preparation of record documents.
	l. Use of the premises.
	m. Work restrictions.
	n. Working hours.
	o. Owner's occupancy requirements.
	p. Responsibility for temporary facilities and controls.
	q. Procedures for moisture and mold control.
	r. Procedures for disruptions and shutdowns.
	s. Parking availability.
	t. Office, work, and storage areas.
	u. Equipment deliveries and priorities.
	v. First aid.
	w. Security.
	x. Progress cleaning.

	5. Minutes: Entity responsible for conducting meeting will record and distribute meeting minutes.

	C. Preinstallation Conferences: Conduct a preinstallation conference at Project site before each construction activity that requires coordination with other construction.
	1. Attendees: Installer and representatives of manufacturers and fabricators involved in or affected by the installation and its coordination or integration with other materials and installations that have preceded or will follow, shall attend the mee...
	2. Agenda: Review progress of other construction activities and preparations for the particular activity under consideration, including requirements for the following:
	a. Contract Documents.
	b. Options.
	c. Related RFIs.
	d. Related Change Orders.
	e. Purchases.
	f. Deliveries.
	g. Submittals.
	h. Review of mockups.
	i. Possible conflicts.
	j. Compatibility requirements.
	k. Time schedules.
	l. Weather limitations.
	m. Manufacturer's written instructions.
	n. Warranty requirements.
	o. Compatibility of materials.
	p. Acceptability of substrates.
	q. Temporary facilities and controls.
	r. Space and access limitations.
	s. Regulations of authorities having jurisdiction.
	t. Testing and inspecting requirements.
	u. Installation procedures.
	v. Coordination with other work.
	w. Required performance results.
	x. Protection of adjacent work.
	y. Protection of construction and personnel.

	3. Record significant conference discussions, agreements, and disagreements, including required corrective measures and actions.
	4. Reporting: Distribute minutes of the meeting to each party present and to other parties requiring information.
	5. Do not proceed with installation if the conference cannot be successfully concluded. Initiate whatever actions are necessary to resolve impediments to performance of the Work and reconvene the conference at earliest feasible date.

	D. Project Closeout Conference: Schedule and conduct a project closeout conference, at a time convenient to Owner and Architect, but no later than 30 days prior to the scheduled date of Substantial Completion.
	1. Conduct the conference to review requirements and responsibilities related to Project closeout.
	2. Attendees: Authorized representatives of Owner, Architect, and their consultants; Contractor and its superintendent; major subcontractors; suppliers; and other concerned parties shall attend the meeting. Participants at the meeting shall be familia...
	3. Agenda: Discuss items of significance that could affect or delay Project closeout, including the following:
	a. Preparation of record documents.
	b. Procedures required prior to inspection for Substantial Completion and for final inspection for acceptance.
	c. Submittal of written warranties.
	d. Requirements for preparing operations and maintenance data.
	e. Requirements for delivery of material samples, attic stock, and spare parts.
	f. Requirements for demonstration and training.
	g. Preparation of Contractor's punch list.
	h. Procedures for processing Applications for Payment at Substantial Completion and for final payment.
	i. Submittal procedures.
	j. Coordination of Owner’s separate contracts.
	k. Responsibility for removing temporary facilities and controls.

	4. Minutes: Entity conducting meeting will record and distribute meeting minutes.

	E. Progress Meetings: Conduct progress meetings at weekly intervals.
	1. Coordinate dates of meetings with preparation of payment requests.
	2. Attendees: In addition to representatives of Owner and Architect, each contractor, subcontractor, supplier, and other entity concerned with current progress or involved in planning, coordination, or performance of future activities shall be represe...
	3. Agenda: Review and correct or approve minutes of previous progress meeting. Review other items of significance that could affect progress. Include topics for discussion as appropriate to status of Project.
	a. Contractor's Construction Schedule: Review progress since the last meeting. Determine whether each activity is on time, ahead of schedule, or behind schedule, in relation to Contractor's construction schedule. Determine how construction behind sche...
	1) Review updated construction schedule.
	2) Review schedule for next period.

	b. Review submittal schedule.
	c. Review proposal log.
	d. Review contract modification log.
	e. Review RFI log.
	f. Review present and future needs of each entity present.
	g. Identify a list of action items to be completed prior to the next progress meeting.
	1) Action items will remain on the log until items are concluded.

	h. Review present and future needs of each entity present, including the following:
	1) Interface requirements.
	2) Sequence of operations.
	3) Status of submittals.
	4) Deliveries.
	5) Off-site fabrication.
	6) Access.
	7) Site utilization.
	8) Temporary facilities and controls.
	9) Progress cleaning.
	10) Quality and work standards.
	11) Status of correction of deficient items.
	12) Field observations.
	13) Status of RFIs.
	14) Status of proposal requests.
	15) Pending changes.
	16) Status of Change Orders.
	17) Pending claims and disputes.
	18) Documentation of information for payment requests.


	4. Minutes: Entity responsible for conducting the meeting will record and distribute the meeting minutes to each party present and to parties requiring information.
	a. Schedule Updating: Revise Contractor's construction schedule after each progress meeting where revisions to the schedule have been made or recognized. Issue revised schedule concurrently with the report of each meeting.

	5. Reporting: Record meeting results and distribute copies to everyone in attendance and to others affected by decisions or actions resulting from each meeting.



	PART 2 -  PRODUCTS (Not Used)
	PART 3 -  EXECUTION (Not Used)

	013200 fl - construction progress documentation
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section includes administrative and procedural requirements for documenting the progress of construction during performance of the Work, including the following:
	1. Startup construction schedule.
	2. Contractor's construction schedule.
	3. Construction schedule updating reports.
	4. Daily construction reports.
	5. Material location reports.
	6. Site condition reports.
	7. Special reports.

	B. Related Requirements:
	1. Section 013300 "Submittal Procedures" for submitting schedules and reports.
	2. Section 014000 "Quality Requirements" for submitting a schedule of tests and inspections.


	1.3 DEFINITIONS
	A. Approval of Schedule:  The purpose of the Architect’s review and approval of the schedule is to review for compliance with the Contract Documents.  The Architect’s review process may result in rejection of the proposed schedule due to plan for perf...
	B. Early Completion:  Early completion of the project is permitted, however, neither the Contractor nor the Owner are bound to an early completion, even if projected by and approved in the final version of the Contractor CPM Schedule.  The Contractor’...
	C. Contract Completion:  The Contract Completion Date is the projected completion date based on the contract construction duration as specified in this section and as referenced to the Owner’s published Notice to Proceed (NTP) date.  The Contractor’s ...
	D. Activity: A discrete part of a project that can be identified for planning, scheduling, monitoring, and controlling the construction project. Activities included in a construction schedule consume time and resources.
	1. Critical Activity: An activity on the critical path that must start and finish on the planned early start and finish times.
	2. Predecessor Activity: An activity that precedes another activity in the network.
	3. Successor Activity: An activity that follows another activity in the network.

	E. Cost Loading: The allocation of the schedule of values for the completion of an activity as scheduled. The sum of costs for all activities must equal the total Contract Sum unless otherwise approved by Architect.
	F. Event: The starting or ending point of an activity.
	G. Float: The measure of leeway in starting and completing an activity.
	1. Float time is not for the exclusive use or benefit of either Owner or Contractor, but is a jointly owned, expiring Project resource available to both parties as needed to meet schedule milestones and Contract completion date.
	2. Free float is the amount of time an activity can be delayed without adversely affecting the early start of the successor activity.
	3. Total float is the measure of leeway in starting or completing an activity without adversely affecting the planned Project completion date.

	H. Resource Loading: The allocation of manpower and equipment necessary for the completion of an activity as scheduled.
	I. Delay Claims:  A period of time for which the project has been extended or work has not been performed which are excusable in accordance with the Contraction Documents.  A delay must be excusable in order to be the basis for an extension of time or...
	J. Excusable Delay:  An excusable delay shall be defined by the Contract Documents and typically involve matters beyond the Contractors control.  Examples of excusable delay include design errors and omissions, owners initiated changes, weather impact...
	K. Non-Excusable Delay:  A non-excusable delay is a delay for which the Contractor has assumed the risk in accordance with the Contract Documents.  It is the responsibility of the Contractor to prevent acts, or negligence, by the Contractor which may ...
	L. Concurrent Delay:  A concurrent delay is a second independent delay occurring during the same time period as the delay for which recover is sought.  A Contractor seeking increased compensation is ultimately responsible for the concurrent delay and ...

	1.4 INFORMATIONAL SUBMITTALS
	A. Format for Submittals: Submit required submittals in the following format:
	1. PDF electronic file.
	2. Five (5) total paper copies submitted to Architect.

	B. Contractor's Construction Schedule: Initial schedule, of size required to display entire schedule for entire construction period.
	1. Submit a working electronic copy of schedule, using software indicated, and labeled to comply with requirements for submittals. Include type of schedule (initial or updated) and date on label.

	C. Construction Schedule Updating Reports: Submit with Applications for Payment.
	D. Daily Construction Reports:  Submit at daily intervals in accordance with Section 013100 - Project Management and Coordination.
	E. Material Location Reports: Submit at monthly intervals.
	F. Site Condition Reports: Submit at time of discovery of differing conditions.
	G. Special Reports: Submit at time of unusual event.
	H. Qualification Data: For scheduling consultant.
	I. As-Built Construction Schedule: At the conclusion of the Contract Work or within thirty (30) days of substantial completion issued by the Architect provide an “As-Built” schedule showing actual start and finish dates for all work activities and mil...

	1.5 QUALITY ASSURANCE
	A. Prescheduling Conference: Conduct conference at Project site to comply with requirements in Section 013100 "Project Management and Coordination." Review methods and procedures related to the preliminary construction schedule and Contractor's constr...
	1. Review software limitations and content and format for reports.
	2. Verify availability of qualified personnel needed to develop and update schedule.
	3. Discuss constraints, including interim milestones.
	4. Review submittal requirements and procedures.
	5. Review time required for review of submittals and resubmittals.
	6. Review requirements for tests and inspections by independent testing and inspecting agencies.
	7. Review time required for Project closeout and Owner startup procedures.
	8. Review and finalize list of construction activities to be included in schedule.
	9. Review procedures for updating schedule.


	1.6 COORDINATION
	A. Coordinate preparation and processing of schedules and reports with performance of construction activities.
	B. Coordinate Contractor's construction schedule with the schedule of values, list of subcontracts, submittal schedule, progress reports, payment requests, and other required schedules and reports.
	1. Secure time commitments for performing critical elements of the Work from entities involved.
	2. Coordinate each construction activity in the network with other activities and schedule them in proper sequence.



	PART 2 -  PRODUCTS
	2.1 CONTRACTOR'S CONSTRUCTION SCHEDULE, GENERAL
	A. Time Frame: Extend schedule from date established for   the Notice to Proceed to date of final completion.
	1. Contract completion date shall not be changed by submission of a schedule that shows an early completion date, unless specifically authorized by Change Order.

	B. Activities: Treat each story or separate area as a separate numbered activity for each main element of the Work. Comply with the following:
	1. Activity Duration: Define activities so no activity is longer than 10 days, unless specifically allowed by Architect.
	2. Procurement Activities: Include procurement process activities for the following long lead items and major items, requiring a cycle of more than 60 days, as separate activities in schedule. Procurement cycle activities include, but are not limited ...
	4. Startup and Testing Time: Include no fewer than 15 days for startup and testing.
	5. Substantial Completion: Indicate completion in advance of date established for Substantial Completion, and allow time for Architect's administrative procedures necessary for certification of Substantial Completion.
	6. Punch List and Final Completion: Include not more than 30 days for completion of punch list items and final completion.

	C. Constraints: Include constraints and work restrictions indicated in the Contract Documents and as follows in schedule, and show how the sequence of the Work is affected.
	1. Work by Owner: Include a separate activity for each portion of the Work performed by Owner.
	2. Work Restrictions: Show the effect of the following items on the schedule:
	a. Coordination with existing construction.
	b. Limitations of continued occupancies.
	c. Uninterruptible services.
	d. Partial occupancy before Substantial Completion.
	e. Use of premises restrictions.
	f. Provisions for future construction.
	g. Seasonal variations.
	h. Environmental control.

	3. Work Stages: Indicate important stages of construction for each major portion of the Work, including, but not limited to, the following:
	a. Subcontract awards.
	b. Submittals.
	c. Purchases.
	d. Mockups.
	e. Fabrication.
	f. Sample testing.
	g. Deliveries.
	h. Installation.
	i. Tests and inspections.
	j. Adjusting.
	k. Curing.
	l. Building flush-out.
	m. Startup and placement into final use and operation.

	4. Construction Areas:  Identify each major area of construction for each major portion of the Work.  Indicate where each construction activity within a major area must be sequenced or integrated with other construction activities to comply with the a...

	D. Construction Period (Time for Completion):  The Construction Period shall be as indicated on the Bid Form, the Agreement Between Owner and Contractor, and as it appears on the Owner issued Notice to Proceed.
	E. Liquidated Damages:  If the Contractor fails to complete the Work within the Time for Completion or the Contract Completion Date the Contractor shall be liable to the Owner in the amounts set forth as liquidated damages for delay until the Work is ...
	F. Upcoming Work Summary:  Prepare summary report indicating activities scheduled to occur or commence prior to submittal of next schedule update.  Summarize the following issues:
	1. Unresolved issues.
	2. Unanswered RFIs.
	3. Rejected or unreturned submittals.
	4. Notations on returned submittals.

	G. Recovery Schedule: When periodic update indicates the Work is 10 or more calendar days behind the current approved schedule, submit a separate recovery schedule indicating means by which Contractor intends to regain compliance with the schedule. In...
	H. Delays and Requests for Extension of Time
	1. The determination for an extension of Time for Completion or Contract Completion Date will be made by the Owner Representative in accordance with the General Conditions of the Contract for Construction (AIA A201- 2017), and attached Supplemental Co...
	2. The delay in activities which in according to mathematical analysis (fragnet) does not affect the Contract Completion Date will not provide a basis for an extension of time.  If an analysis concludes that an activity was delay and such delay impact...
	a. An event occurred.
	b. The Contractor was not responsible for the event and that event was beyond the control of the Contractor; and was without fault or negligence of the Contractor, subcontractor, or supplier; and the event was unforeseeable.
	c. The event was the type for which an excuse is graded in accordance with the Contract Documents.
	d. Major activities indicated on the Project Construction Schedule were delayed which impacted the critical path or made such activities critical.
	e. The event in fact caused a delay in the Work.
	f. The requested additional time request is an appropriate and reasonable extension of Contract time.

	3. If the Contractor is found eligible for an extension of the contract time, the Owner’s Representative will recommend contract modification extending the time establishing the new Contract Completion Date.  The extension of time will be made on a ca...
	4. Weather Impacts
	a. The Contract Time may be extended by Change Order for the number of days lost due to inclement weather occurring in excess of the “Maximum Expected Days Lost”, as shown on the following table and if it has impacted the Critical Path Schedule. Actua...
	b. Note: Calendar Day in this situation is Monday – Friday, Saturday, only if the contractor can provide evidence of a track record of having worked Saturdays; Sundays shall not be counted. If a day is lost due to weather, that does not allow the cont...
	c. All claims for extensions of time shall be made in writing to the Owner no more than seven (7) days after the beginning of the delay; otherwise, all such claims are waived by the Contractor.  In the case of the continuous delay, only one (1) writte...
	1) All weather impact time extensions shall be resolved monthly.  If time extensions are not resolved by the 15th of following month the Contractor waives all rights to extension of contract time for the past month.

	d. The Contractor agrees that an extension of time will not be granted for causes that do not in fact prevent progress and completion of the Work.
	e. All weather related claims under this contract are non-compensable.  On claims submitted, the Contractor shall be entitled to an extension of time to the contract completion date only.


	I. FAILURE TO PROSECUTE WORK
	1. In the event that the progress of the Work is delayed by any fault or neglect or act or failure to act on the part of the Contractor or any of its officers, agents, employees, subcontractors or suppliers then the Contractor shall in addition to all...
	2. Should the Contractor fail to make up for the time lost be reason of such delay, the Owner shall have the right to cause other Contractors and subcontractors including the Owner personnel to work overtime and to take whatever action it deems necess...
	3. In the event that the Contractor should at any time refuse or neglect to supply a sufficiency of skilled workers or materials of the proper quality and quantity or fail in any respect to prosecute the Work with promptness and diligence, or cause by...
	4. This provision is not intended to supersede or replace any of the Owner’s rights and remedies afforded to them under the Contract Agreement or law.


	2.2 CONTRACTOR'S CONSTRUCTION SCHEDULE (GANTT CHART)
	A. Gantt-Chart Schedule: Submit a comprehensive, fully developed, horizontal, Gantt-chart-type, Contractor's construction schedule within 15 days of date established for the Notice to Proceed. Base schedule on the startup construction schedule and add...
	B. Preparation: Indicate each significant construction activity separately. Identify first workday of each week with a continuous vertical line.
	1. For construction activities that require three months or longer to complete, indicate an estimated completion percentage in 10 percent increments within time bar.


	2.3 REPORTS
	A. Daily Construction Reports:  Prepare and submit to the Architect within 48 hours of the day being recorded, a daily construction report recording the following information concerning events at Project site: Coordinate with Section 013100 “Project M...
	1. List of subcontractors at Project site.
	2. List of separate contractors at Project site.
	3. Approximate count of personnel at Project site.
	4. Equipment at Project site.
	5. Material deliveries.
	6. High and low temperatures and general weather conditions, including presence of rain or snow.
	7. Accidents.
	8. Meetings and significant decisions.
	9. Unusual events (see special reports).
	10. Stoppages, delays, shortages, and losses.
	11. Emergency procedures.
	12. Orders and requests of authorities having jurisdiction.
	13. Change Orders received and implemented.
	14. Construction Change Directives received and implemented.
	15. Services connected and disconnected.
	16. Equipment or system tests and startups.
	17. Partial completions and occupancies.
	18. Substantial Completions authorized.

	B. Material Location Reports: At monthly intervals, prepare and submit a comprehensive list of materials delivered to and stored at Project site. List shall be cumulative, showing materials previously reported plus items recently delivered. Include wi...
	1. Material stored prior to previous report and remaining in storage.
	2. Material stored prior to previous report and since removed from storage and installed.
	3. Material stored following previous report and remaining in storage.

	C. Site Condition Reports: Immediately on discovery of a difference between site conditions and the Contract Documents, prepare and submit a detailed report. Submit with a Request for Information. Include a detailed description of the differing condit...

	2.4 SPECIAL REPORTS
	A. General: Submit special reports directly to Owner within 2 days of an occurrence. Distribute copies of report to parties affected by the occurrence.


	PART 3 -  EXECUTION
	3.1 CONTRACTOR'S CONSTRUCTION SCHEDULE
	A. Contractor's Construction Schedule Updating:  At monthly intervals update the schedule to reflect actual construction progress and activities.  Issue schedule updates with each month’s pencil copy pay application.  No pencil copy pay application wi...
	1. Revise schedule immediately after each meeting or other activity where revisions have been recognized or made. Issue updated schedule concurrently with the report of each such meeting.
	2. Include a report with updated schedule that indicates every change, including, but not limited to, changes in logic, durations, actual starts and finishes, and activity durations.
	3. As the Work progresses, indicate final completion percentage for each activity.

	B. Distribution: Distribute copies of approved schedule to Architect, Construction Manager, Owner, separate contractors, testing and inspecting agencies, and other parties identified by Contractor with a need-to-know schedule responsibility.
	1. Post copies in Project meeting rooms and temporary field offices.
	2. When revisions are made, distribute updated schedules to the same parties and post in the same locations. Delete parties from distribution when they have completed their assigned portion of the Work and are no longer involved in performance of cons...




	013300 FL - SUBMITTAL PROCEDURES
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 01 Specification Sections, apply to this Section.
	B. Related Requirements:
	1. Section 012900 "Payment Procedures" for submitting Applications for Payment and the schedule of values.
	2. Section 013200 "Construction Progress Documentation" for submitting schedules and reports, including Contractor's construction schedule.
	3. Section 017823 "Operation and Maintenance Data" for submitting operation and maintenance manuals.
	4. Section 017839 "Project Record Documents" for submitting record Drawings, record Specifications, and record Product Data.

	A. Action Submittals: Written and graphic information and physical samples that require Architect's responsive action. Action submittals are those submittals indicated in individual Specification Sections as "action submittals."
	B. Informational Submittals: Written and graphic information and physical samples that do not require Architect's responsive action. Submittals may be rejected for not complying with requirements. Informational submittals are those submittals indicate...
	C. File Transfer Protocol (FTP): Communications protocol that enables transfer of files to and from another computer over a network and that serves as the basis for standard Internet protocols. An FTP site is a portion of a network located outside of ...
	D. Portable Document Format (PDF): An open standard file format licensed by Adobe Systems used for representing documents in a device-independent and display resolution-independent fixed-layout document format.

	1.4 ACTION SUBMITTALS
	A. Submittal Schedule: Submit a schedule of submittals, arranged in chronological order by dates required by construction schedule. Include time required for review, ordering, manufacturing, fabrication, and delivery when establishing dates. Include a...
	1. Coordinate submittal schedule with list of subcontracts, the schedule of values, and Contractor's construction schedule.
	2. Initial Submittal: Submit concurrently with startup construction schedule. Include submittals required during the first 60 days of construction. List those submittals required to maintain orderly progress of the Work and those required early becaus...
	3. Final Submittal: Submit concurrently with the first complete submittal of Contractor's construction schedule.
	a. Submit revised submittal schedule to reflect changes in current status and timing for submittals.

	4. Format: Arrange the following information in a tabular format:
	a. Scheduled date for first submittal.
	b. Specification Section number and title.
	c. Submittal category: Action; informational.
	d. Name of subcontractor.
	e. Description of the Work covered.
	f. Scheduled date for Architect's final release or approval.
	g. Scheduled date of fabrication.
	h. Scheduled dates for purchasing.
	i. Scheduled dates for installation.
	j. Activity or event number.



	1.5 SUBMITTAL ADMINISTRATIVE REQUIREMENTS
	A. Coordination: Coordinate preparation and processing of submittals with performance of construction activities.
	1. Coordinate each submittal with fabrication, purchasing, testing, delivery, other submittals, and related activities that require sequential activity.
	2. Submit all submittal items required for each Specification Section concurrently unless partial submittals for portions of the Work are indicated on approved submittal schedule.
	3. Submit action submittals and informational submittals required by the same Specification Section as separate packages under separate transmittals.
	4. Coordinate transmittal of different types of submittals for related parts of the Work so processing will not be delayed because of need to review submittals concurrently for coordination.
	a. Architect reserves the right to withhold action on a submittal requiring coordination with other submittals until related submittals are received.


	B. Processing Time: Allow time for submittal review, including time for resubmittals, as follows. Time for review shall commence on Architect's receipt of submittal. No extension of the Contract Time will be authorized because of failure to transmit s...
	1. Initial Review: Allow 15 days for initial review of each submittal. Allow additional time if coordination with subsequent submittals is required. Architect will advise Contractor when a submittal being processed must be delayed for coordination.
	2. Intermediate Review: If intermediate submittal is necessary, process it in same manner as initial submittal.
	3. Concurrent Consultant Review: Where the Contract Documents indicate that submittals may be transmitted simultaneously to Architect and to Architect's consultants, allow 15  days for review of each submittal. Submittal will be returned to Architect ...

	E. Paper Submittals: In addition to requirements specified above, place a permanent label or title block on each submittal item for identification.
	1. Indicate name of firm or entity that prepared each submittal on label or title block.
	2. Include the following information for processing and recording action taken:
	a. Project name.
	b. Date.
	c. Name of Architect.
	d. Name of Construction Manager.
	e. Name of Contractor.
	f. Name of subcontractor.
	g. Name of supplier.
	h. Name of manufacturer.
	i. Submittal number or other unique identifier, including revision identifier.
	j. Number and title of appropriate Specification Section.
	k. Drawing number and detail references, as appropriate.
	l. Location(s) where product is to be installed, as appropriate.
	m. Other necessary identification.

	3. Additional Paper Copies: Unless additional copies are required for final submittal, and unless Architect observes noncompliance with provisions in the Contract Documents, initial submittal may serve as final submittal.
	a. Submit one copy of submittal to concurrent reviewer in addition to specified number of copies to Architect.

	4. Transmittal for Paper Submittals: Assemble each submittal individually and appropriately for transmittal and handling. Transmit each submittal using a transmittal form. Architect will not accept   submittals received from sources other than Contrac...
	a. Transmittal Form for Paper Submittals: Provide locations on form for the following information:
	1) Project name.
	2) Date.
	3) Destination (To:).
	4) Source (From:).
	5) Name and address of Architect.
	6) Name of Contractor.
	7) Name of firm or entity that prepared submittal.
	8) Names of subcontractor, manufacturer, and supplier.
	9) Category and type of submittal.
	10) Submittal purpose and description.
	11) Specification Section number and title.
	12) Specification paragraph number or drawing designation and generic name for each of multiple items.
	13) Drawing number and detail references, as appropriate.
	14) Indication of full or partial submittal.
	15) Transmittal number, numbered consecutively.
	16) Submittal and transmittal distribution record.
	17) Remarks.
	18) Signature of transmitter.



	F. Electronic Submittals: Identify and incorporate information in each electronic submittal file as follows:
	6. Assemble complete submittal package into a single indexed file incorporating submittal requirements of a single Specification Section and transmittal form with links enabling navigation to each item.
	7. Name file with submittal number or other unique identifier, including revision identifier.
	8. Provide means for insertion to permanently record Contractor's review and approval markings and action taken by Architect.

	G. Options: Identify options requiring selection by Architect.
	H. Deviations and Additional Information: On an attached separate sheet, prepared on Contractor's letterhead, record relevant information, requests for data, revisions other than those requested by Architect on previous submittals, and deviations from...
	I. Resubmittals: Make resubmittals in same form and number of copies as initial submittal.
	1. Note date and content of previous submittal.
	2. Note date and content of revision in label or title block and clearly indicate extent of revision.
	3. Resubmit submittals until they are marked with approval notation from Architect's action stamp.

	J. Distribution: Furnish copies of final submittals to manufacturers, subcontractors, suppliers, fabricators, installers, authorities having jurisdiction, and others as necessary for performance of construction activities. Show distribution on transmi...
	K. Use for Construction: Retain complete copies of submittals on Project site. Use only final action submittals that are marked with approval notation from Architect's action stamp.


	PART 2 -  PRODUCTS
	2.1 SUBMITTAL PROCEDURES
	A. General Submittal Procedure Requirements: Prepare and submit submittals required by individual Specification Sections. Types of submittals are indicated in individual Specification Sections.
	1. Submit electronic submittals via email as PDF electronic files.
	a. Architect will return annotated file. Annotate and retain one copy of file as an electronic Project record document file.

	2. Action Submittals: Submit six (6) paper copies of each submittal unless otherwise indicated. Architect will return two copies.
	3. Informational Submittals: Submit six (6) paper copies of each submittal unless otherwise indicated. Architect will not return copies.
	4. Certificates and Certifications Submittals: Provide a statement that includes signature of entity responsible for preparing certification. Certificates and certifications shall be signed by an officer or other individual authorized to sign document...
	a. Provide a digital signature with digital certificate on electronically submitted certificates and certifications where indicated.
	b. Provide a notarized statement on original paper copy certificates and certifications where indicated.


	B. Product Data: Collect information into a single submittal for each element of construction and type of product or equipment.
	1. If information must be specially prepared for submittal because standard published data are not suitable for use, submit as Shop Drawings, not as Product Data.
	2. Mark each copy of each submittal to show which products and options are applicable.
	3. Include the following information, as applicable:
	a. Manufacturer's catalog cuts.
	b. Manufacturer's product specifications.
	c. Standard color charts.
	d. Statement of compliance with specified referenced standards.
	e. Testing by recognized testing agency.
	f. Application of testing agency labels and seals.
	g. Notation of coordination requirements.
	h. Availability and delivery time information.

	4. For equipment, include the following in addition to the above, as applicable:
	a. Wiring diagrams showing factory-installed wiring.
	b. Printed performance curves.
	c. Operational range diagrams.
	d. Clearances required to other construction, if not indicated on accompanying Shop Drawings.

	5. Submit Product Data before or concurrent with Samples.
	6. Submit Product Data in one of the following formats:
	a. PDF electronic file.
	b. Six (6) paper copies of Product Data unless otherwise indicated. Architect will return four copies.


	C. Shop Drawings: Prepare Project-specific information, drawn accurately to scale. Do not base Shop Drawings on reproductions of the Contract Documents or standard printed data.
	1. Preparation: Fully illustrate requirements in the Contract Documents. Include the following information, as applicable:
	a. Identification of products.
	b. Schedules.
	c. Compliance with specified standards.
	d. Notation of coordination requirements.
	e. Notation of dimensions established by field measurement.
	f. Relationship and attachment to adjoining construction clearly indicated.
	g. Seal and signature of professional engineer if specified.

	2. Sheet Size: Except for templates, patterns, and similar full-size drawings, submit Shop Drawings on sheets at least 8-1/2 by 11 inches (215 by 280 mm), but no larger than 30 by 42 inches (750 by 1067 mm) .
	3. Submit Shop Drawings in one of the following formats:
	a. PDF electronic file.
	b. Six (6) opaque (bond) copies of each submittal. Architect will retain  four copies; remainder will be returned.


	D. Samples: Submit Samples for review of kind, color, pattern, and texture for a check of these characteristics with other elements and for a comparison of these characteristics between submittal and actual component as delivered and installed.
	1. Transmit Samples that contain multiple, related components such as accessories together in one submittal package.
	2. Identification: Attach label on unexposed side of Samples that includes the following:
	a. Generic description of Sample.
	b. Product name and name of manufacturer.
	c. Sample source.
	d. Number and title of applicable Specification Section.
	e. Specification paragraph number and generic name of each item.

	3. For projects where electronic submittals are required, provide corresponding electronic submittal of Sample transmittal, digital image file illustrating Sample characteristics, and identification information for record.
	4. Disposition: Maintain sets of approved Samples at Project site, available for quality-control comparisons throughout the course of construction activity. Sample sets may be used to determine final acceptance of construction associated with each set.
	a. Samples that may be incorporated into the Work are indicated in individual Specification Sections. Such Samples must be in an undamaged condition at time of use.
	b. Samples not incorporated into the Work, or otherwise designated as Owner's property, are the property of Contractor.

	5. Samples for Initial Selection: Submit manufacturer's color charts consisting of units or sections of units showing the full range of colors, textures, and patterns available.
	a. Number of Samples: Submit one full set(s) of available choices where color, pattern, texture, or similar characteristics are required to be selected from manufacturer's product line. Architect will return submittal with options selected.

	6. Samples for Verification: Submit full-size units or Samples of size indicated, prepared from same material to be used for the Work, cured and finished in manner specified, and physically identical with material or product proposed for use, and that...
	a. Number of Samples: Submit three sets of Samples. Architect will retain two  Sample sets; remainder will be returned. Mark up and retain one returned Sample set as a project record sample.
	1) If variation in color, pattern, texture, or other characteristic is inherent in material or product represented by a Sample, submit at least three sets of paired units that show approximate limits of variations.



	E. Product Schedule: As required in individual Specification Sections, prepare a written summary indicating types of products required for the Work and their intended location. Include the following information in tabular form:
	1. Type of product. Include unique identifier for each product indicated in the Contract Documents or assigned by Contractor if none is indicated.
	2. Manufacturer and product name, and model number if applicable.
	3. Number and name of room or space.
	4. Location within room or space.
	5. Submit product schedule in the following format:
	a. PDF electronic file.
	b. Three paper copies of product schedule or list unless otherwise indicated. Architect will return two copies.


	F. Coordination Drawing Submittals: Comply with requirements specified in Section 013100 "Project Management and Coordination."
	G. Contractor's Construction Schedule: Comply with requirements specified in Section 013200 "Construction Progress Documentation."
	H. Application for Payment and Schedule of Values: Comply with requirements specified in Section 012900 "Payment Procedures."
	I. Test and Inspection Reports and Schedule of Tests and Inspections Submittals: Comply with requirements specified in Section 014000 "Quality Requirements."
	J. Closeout Submittals and Maintenance Material Submittals: Comply with requirements specified in Section 017700 "Closeout Procedures."
	K. Maintenance Data: Comply with requirements specified in Section 017823 "Operation and Maintenance Data."
	L. Qualification Data: Prepare written information that demonstrates capabilities and experience of firm or person. Include lists of completed projects with project names and addresses, contact information of architects and owners, and other informati...
	M. Welding Certificates: Prepare written certification that welding procedures and personnel comply with requirements in the Contract Documents. Submit record of Welding Procedure Specification and Procedure Qualification Record on AWS forms. Include ...
	N. Installer Certificates: Submit written statements on manufacturer's letterhead certifying that Installer complies with requirements in the Contract Documents and, where required, is authorized by manufacturer for this specific Project.
	O. Manufacturer Certificates: Submit written statements on manufacturer's letterhead certifying that manufacturer complies with requirements in the Contract Documents. Include evidence of manufacturing experience where required.
	P. Product Certificates: Submit written statements on manufacturer's letterhead certifying that product complies with requirements in the Contract Documents.
	Q. Material Certificates: Submit written statements on manufacturer's letterhead certifying that material complies with requirements in the Contract Documents.
	R. Material Test Reports: Submit reports written by a qualified testing agency, on testing agency's standard form, indicating and interpreting test results of material for compliance with requirements in the Contract Documents.
	S. Product Test Reports: Submit written reports indicating that current product produced by manufacturer complies with requirements in the Contract Documents. Base reports on evaluation of tests performed by manufacturer and witnessed by a qualified t...
	T. Research Reports: Submit written evidence, from a model code organization acceptable to authorities having jurisdiction, that product complies with building code in effect for Project. Include the following information:
	1. Name of evaluation organization.
	2. Date of evaluation.
	3. Time period when report is in effect.
	4. Product and manufacturers' names.
	5. Description of product.
	6. Test procedures and results.
	7. Limitations of use.

	U. Preconstruction Test Reports: Submit reports written by a qualified testing agency, on testing agency's standard form, indicating and interpreting results of tests performed before installation of product, for compliance with performance requiremen...
	V. Compatibility Test Reports: Submit reports written by a qualified testing agency, on testing agency's standard form, indicating and interpreting results of compatibility tests performed before installation of product. Include written recommendation...
	W. Field Test Reports: Submit written reports indicating and interpreting results of field tests performed either during installation of product or after product is installed in its final location, for compliance with requirements in the Contract Docu...
	X. Design Data: Prepare and submit written and graphic information, including, but not limited to, performance and design criteria, list of applicable codes and regulations, and calculations. Include list of assumptions and other performance and desig...

	2.2 DELEGATED-DESIGN SERVICES
	A. Performance and Design Criteria: Where professional design services or certifications by a design professional are specifically required of Contractor by the Contract Documents, provide products and systems complying with specific performance and d...
	1. If criteria indicated are not sufficient to perform services or certification required, submit a written request for additional information to Architect.

	B. Delegated-Design Services Certification: In addition to Shop Drawings, Product Data, and other required submittals, submit either a digitally signed PDF electronic file or three  paper copies of certificate, signed and sealed by the responsible des...
	1. Indicate that products and systems comply with performance and design criteria in the Contract Documents. Include list of codes, loads, and other factors used in performing these services.



	PART 3 -  EXECUTION
	A. Action and Informational Submittals: Review each submittal and check for coordination with other Work of the Contract and for compliance with the Contract Documents. Note corrections and field dimensions. Mark with approval stamp identifying Contra...
	B. Project Closeout and Maintenance Material Submittals: See requirements in Section 017700 "Closeout Procedures."
	C. Approval Stamp: Stamp each submittal with a uniform, approval stamp. Include Project name and location, submittal number, Specification Section title and number, name of reviewer, date of Contractor's approval, and statement certifying that submitt...
	3.2 ARCHITECT'S ACTION
	D. Incomplete submittals are unacceptable, will be considered nonresponsive, and will be returned for resubmittal without review.



	013300 FL - SUBMITTAL COVER SHEET
	014000 fl - quality requirements
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section includes administrative and procedural requirements for quality assurance and quality control.
	B. Testing and inspecting services are required to verify compliance with requirements specified or indicated. These services do not relieve Contractor of responsibility for compliance with the Contract Document requirements.
	1. Specific quality-assurance and -control requirements for individual construction activities are specified in the Sections that specify those activities. Requirements in those Sections may also cover production of standard products.
	2. Specified tests, inspections, and related actions do not limit Contractor's other quality-assurance and -control procedures that facilitate compliance with the Contract Document requirements.
	3. Requirements for Contractor to provide quality-assurance and -control services required by Architect, Owner, or authorities having jurisdiction are not limited by provisions of this Section.
	4. Specific test and inspection requirements are not specified in this Section.


	1.3 DEFINITIONS
	A. Quality-Assurance Services: Activities, actions, and procedures performed before and during execution of the Work to guard against defects and deficiencies and substantiate that proposed construction will comply with requirements.
	B. Quality-Control Services: Tests, inspections, procedures, and related actions during and after execution of the Work to evaluate that actual products incorporated into the Work and completed construction comply with requirements. Services do not in...
	C. Preconstruction Testing: Tests and inspections performed specifically for Project before products and materials are incorporated into the Work, to verify performance or compliance with specified criteria.
	D. Product Testing: Tests and inspections that are performed by an NRTL, an NVLAP, or a testing agency qualified to conduct product testing and acceptable to authorities having jurisdiction, to establish product performance and compliance with specifi...
	E. Source Quality-Control Testing: Tests and inspections that are performed at the source, e.g., plant, mill, factory, or shop.
	F. Field Quality-Control Testing: Tests and inspections that are performed on-site for installation of the Work and for completed Work.
	G. Testing Agency: An entity engaged to perform specific tests, inspections, or both. Testing laboratory shall mean the same as testing agency.
	H. Installer/Applicator/Erector: Contractor or another entity engaged by Contractor as an employee, Subcontractor, or Sub-subcontractor, to perform a particular construction operation, including installation, erection, application, and similar operati...
	1. Use of trade-specific terminology in referring to a trade or entity does not require that certain construction activities be performed by accredited or unionized individuals, or that requirements specified apply exclusively to specific trade(s).

	I. Experienced: When used with an entity or individual, "experienced" means having successfully completed a minimum of five previous projects similar in nature, size, and extent to this Project; being familiar with special requirements indicated; and ...

	1.4 CONFLICTING REQUIREMENTS
	A. Referenced Standards: If compliance with two or more standards is specified and the standards establish different or conflicting requirements for minimum quantities or quality levels, comply with the most stringent requirement. Refer conflicting re...
	B. Minimum Quantity or Quality Levels: The quantity or quality level shown or specified shall be the minimum provided or performed. The actual installation may comply exactly with the minimum quantity or quality specified, or it may exceed the minimum...

	1.5 ACTION SUBMITTALS
	A. Shop Drawings: For   mockups, provide plans, sections, and elevations, indicating materials and size of mockup construction.
	1. Indicate manufacturer and model number of individual components.
	2. Provide axonometric drawings for conditions difficult to illustrate in two dimensions.


	1.6 INFORMATIONAL SUBMITTALS
	A. Contractor's Quality-Control Plan: For quality-assurance and quality-control activities and responsibilities.
	B. Qualification Data: For Contractor's quality-control personnel.
	C. Contractor's Statement of Responsibility: When required by authorities having jurisdiction, submit copy of written statement of responsibility sent to authorities having jurisdiction before starting work on the following systems:
	1. Seismic-force-resisting system, designated seismic system, or component listed in the designated seismic system quality-assurance plan prepared by Architect.
	2. Main wind-force-resisting system or a wind-resisting component listed in the wind-force-resisting system quality-assurance plan prepared by Architect.

	D. Testing Agency Qualifications: For testing agencies specified in "Quality Assurance" Article to demonstrate their capabilities and experience. Include proof of qualifications in the form of a recent report on the inspection of the testing agency by...
	E. Schedule of Tests and Inspections: Prepare in tabular form and include the following:
	1. Specification Section number and title.
	2. Entity responsible for performing tests and inspections.
	3. Description of test and inspection.
	4. Identification of applicable standards.
	5. Identification of test and inspection methods.
	6. Number of tests and inspections required.
	7. Time schedule or time span for tests and inspections.
	8. Requirements for obtaining samples.
	9. Unique characteristics of each quality-control service.


	1.7 CONTRACTOR'S QUALITY-CONTROL PLAN
	A. Quality-Control Plan, General: Submit quality-control plan within 10 days of Notice to Proceed, and not less than five  days prior to preconstruction conference. Submit in format acceptable to Architect. Identify personnel, procedures, controls, in...
	B. Submittal Procedure: Describe procedures for ensuring compliance with requirements through review and management of submittal process. Indicate qualifications of personnel responsible for submittal review.
	C. Testing and Inspection: In quality-control plan, include a comprehensive schedule of Work requiring testing or inspection, including the following:
	1. Contractor-performed tests and inspections including subcontractor-performed tests and inspections. Include required tests and inspections and Contractor-elected tests and inspections.
	2. Special inspections required by authorities having jurisdiction and indicated on the "Statement of Special Inspections."
	3. Owner-performed tests and inspections indicated in the Contract Documents.

	D. Continuous Inspection of Workmanship: Describe process for continuous inspection during construction to identify and correct deficiencies in workmanship in addition to testing and inspection specified. Indicate types of corrective actions to be req...
	E. Monitoring and Documentation: Maintain testing and inspection reports including log of approved and rejected results. Include work Architect has indicated as nonconforming or defective. Indicate corrective actions taken to bring nonconforming work ...

	1.8 REPORTS AND DOCUMENTS
	A. Test and Inspection Reports: Prepare and submit certified written reports specified in other Sections. Include the following:
	1. Date of issue.
	2. Project title and number.
	3. Name, address, and telephone number of testing agency.
	4. Dates and locations of samples and tests or inspections.
	5. Names of individuals making tests and inspections.
	6. Description of the Work and test and inspection method.
	7. Identification of product and Specification Section.
	8. Complete test or inspection data.
	9. Test and inspection results and an interpretation of test results.
	10. Record of temperature and weather conditions at time of sample taking and testing and inspecting.
	11. Comments or professional opinion on whether tested or inspected Work complies with the Contract Document requirements.
	12. Name and signature of laboratory inspector.
	13. Recommendations on retesting and reinspecting.

	B. Manufacturer's Technical Representative's Field Reports: Prepare written information documenting manufacturer's technical representative's tests and inspections specified in other Sections. Include the following:
	1. Name, address, and telephone number of technical representative making report.
	2. Statement on condition of substrates and their acceptability for installation of product.
	3. Statement that products at Project site comply with requirements.
	4. Summary of installation procedures being followed, whether they comply with requirements and, if not, what corrective action was taken.
	5. Results of operational and other tests and a statement of whether observed performance complies with requirements.
	6. Statement whether conditions, products, and installation will affect warranty.
	7. Other required items indicated in individual Specification Sections.

	C. Factory-Authorized Service Representative's Reports: Prepare written information documenting manufacturer's factory-authorized service representative's tests and inspections specified in other Sections. Include the following:
	1. Name, address, and telephone number of factory-authorized service representative making report.
	2. Statement that equipment complies with requirements.
	3. Results of operational and other tests and a statement of whether observed performance complies with requirements.
	4. Statement whether conditions, products, and installation will affect warranty.
	5. Other required items indicated in individual Specification Sections.

	D. Permits, Licenses, and Certificates: For Owner's records, submit copies of permits, licenses, certifications, inspection reports, releases, jurisdictional settlements, notices, receipts for fee payments, judgments, correspondence, records, and simi...

	1.9 QUALITY ASSURANCE
	A. General: Qualifications paragraphs in this article establish the minimum qualification levels required; individual Specification Sections specify additional requirements.
	B. Manufacturer Qualifications: A firm experienced in manufacturing products or systems similar to those indicated for this Project and with a record of successful in-service performance, as well as sufficient production capacity to produce required u...
	C. Fabricator Qualifications: A firm experienced in producing products similar to those indicated for this Project and with a record of successful in-service performance, as well as sufficient production capacity to produce required units.
	D. Installer Qualifications: A firm or individual experienced in installing, erecting, or assembling work similar in material, design, and extent to that indicated for this Project, whose work has resulted in construction with a record of successful i...
	E. Professional Engineer Qualifications: A professional engineer who is legally qualified to practice in jurisdiction where Project is located and who is experienced in providing engineering services of the kind indicated. Engineering services are def...
	F. Testing Agency Qualifications: An NRTL, an NVLAP, or an independent agency with the experience and capability to conduct testing and inspecting indicated, as documented according to ASTM E 329 ; and with additional qualifications specified in indiv...
	1. NRTL: A nationally recognized testing laboratory according to 29 CFR 1910.7.
	2. NVLAP: A testing agency accredited according to NIST's National Voluntary Laboratory Accreditation Program.

	G. Manufacturer's Technical Representative Qualifications: An authorized representative of manufacturer who is trained and approved by manufacturer to observe and inspect installation of manufacturer's products that are similar in material, design, an...
	H. Factory-Authorized Service Representative Qualifications: An authorized representative of manufacturer who is trained and approved by manufacturer to inspect installation of manufacturer's products that are similar in material, design, and extent t...
	I. Preconstruction Testing: Where testing agency is indicated to perform preconstruction testing for compliance with specified requirements for performance and test methods, comply with the following:
	1. Contractor responsibilities include the following:
	a. Provide test specimens representative of proposed products and construction.
	b. Submit specimens in a timely manner with sufficient time for testing and analyzing results to prevent delaying the Work.
	c. Provide sizes and configurations of test assemblies, mockups, and laboratory mockups to adequately demonstrate capability of products to comply with performance requirements.
	d. Build site-assembled test assemblies and mockups using installers who will perform same tasks for Project.
	e. Build laboratory mockups at testing facility using personnel, products, and methods of construction indicated for the completed Work.
	f. When testing is complete, remove test specimens, assemblies, and mockups; do not reuse products on Project.

	2. Testing Agency Responsibilities: Submit a certified written report of each test, inspection, and similar quality-assurance service to Architect, with copy to Contractor. Interpret tests and inspections and state in each report whether tested and in...


	1.10 QUALITY CONTROL
	A. Owner Responsibilities: Where quality-control services are indicated as Owner's responsibility, Owner will engage a qualified testing agency to perform these services.
	1. Owner will furnish Contractor with names, addresses, and telephone numbers of testing agencies engaged and a description of types of testing and inspecting they are engaged to perform.
	2. Costs for retesting and reinspecting construction that replaces or is necessitated by work that failed to comply with the Contract Documents will be charged to Contractor, and the Contract Sum will be adjusted by Change Order.

	B. Contractor Responsibilities: Tests and inspections not explicitly assigned to Owner are Contractor's responsibility. Perform additional quality-control activities required to verify that the Work complies with requirements, whether specified or not.
	1. Unless otherwise indicated, provide quality-control services specified and those required by authorities having jurisdiction. Perform quality-control services required of Contractor by authorities having jurisdiction, whether specified or not.
	2. Where services are indicated as Contractor's responsibility, engage a qualified testing agency to perform these quality-control services.
	a. Contractor shall not employ same entity engaged by Owner, unless agreed to in writing by Owner.

	3. Notify testing agencies at least 24 hours in advance of time when Work that requires testing or inspecting will be performed.
	4. Where quality-control services are indicated as Contractor's responsibility, submit a certified written report, in duplicate, of each quality-control service.
	5. Testing and inspecting requested by Contractor and not required by the Contract Documents are Contractor's responsibility.
	6. Submit additional copies of each written report directly to authorities having jurisdiction, when they so direct.

	C. Manufacturer's Field Services: Where indicated, engage a factory-authorized service representative to inspect field-assembled components and equipment installation, including service connections. Report results in writing as specified in Section 01...
	D. Manufacturer's Technical Services: Where indicated, engage a manufacturer's technical representative to observe and inspect the Work. Manufacturer's technical representative's services include participation in preinstallation conferences, examinati...
	E. Retesting/Reinspecting: Regardless of whether original tests or inspections were Contractor's responsibility, provide quality-control services, including retesting and reinspecting, for construction that replaced Work that failed to comply with the...
	F. Testing Agency Responsibilities: Cooperate with Architect and Contractor in performance of duties. Provide qualified personnel to perform required tests and inspections.
	1. Notify Architect and Contractor promptly of irregularities or deficiencies observed in the Work during performance of its services.
	2. Determine the location from which test samples will be taken and in which in-situ tests are conducted.
	3. Conduct and interpret tests and inspections and state in each report whether tested and inspected work complies with or deviates from requirements.
	4. Submit a certified written report, in duplicate, of each test, inspection, and similar quality-control service through Contractor.
	5. Do not release, revoke, alter, or increase the Contract Document requirements or approve or accept any portion of the Work.
	6. Do not perform any duties of Contractor.

	G. Associated Services: Cooperate with agencies performing required tests, inspections, and similar quality-control services, and provide reasonable auxiliary services as requested. Notify agency sufficiently in advance of operations to permit assignm...
	1. Access to the Work.
	2. Incidental labor and facilities necessary to facilitate tests and inspections.
	3. Adequate quantities of representative samples of materials that require testing and inspecting. Assist agency in obtaining samples.
	4. Facilities for storage and field curing of test samples.
	5. Delivery of samples to testing agencies.
	6. Preliminary design mix proposed for use for material mixes that require control by testing agency.
	7. Security and protection for samples and for testing and inspecting equipment at Project site.

	H. Coordination: Coordinate sequence of activities to accommodate required quality-assurance and -control services with a minimum of delay and to avoid necessity of removing and replacing construction to accommodate testing and inspecting.
	1. Schedule times for tests, inspections, obtaining samples, and similar activities.

	I. Schedule of Tests and Inspections: Prepare a schedule of tests, inspections, and similar quality-control services required by the Contract Documents. Coordinate and submit concurrently with Contractor's construction schedule. Update as the Work pro...
	1. Distribution: Distribute schedule to Owner, Architect, testing agencies, and each party involved in performance of portions of the Work where tests and inspections are required.


	1.11 SPECIAL TESTS AND INSPECTIONS
	A. Special Tests and Inspections: Engage a qualified testing agency to conduct special tests and inspections required by authorities having jurisdiction as the responsibility of Owner, and as follows:
	1. Verifying that manufacturer maintains detailed fabrication and quality-control procedures and reviews the completeness and adequacy of those procedures to perform the Work.
	2. Notifying Architect and Contractor promptly of irregularities and deficiencies observed in the Work during performance of its services.
	3. Submitting a certified written report of each test, inspection, and similar quality-control service to Architect with copy to Contractor and to authorities having jurisdiction.
	4. Submitting a final report of special tests and inspections at Substantial Completion, which includes a list of unresolved deficiencies.
	5. Interpreting tests and inspections and stating in each report whether tested and inspected work complies with or deviates from the Contract Documents.
	6. Retesting and reinspecting corrected work.



	PART 2 -  PRODUCTS (Not Used)
	PART 3 -  EXECUTION
	3.1 TEST AND INSPECTION LOG
	A. Test and Inspection Log: Prepare a record of tests and inspections. Include the following:
	1. Date test or inspection was conducted.
	2. Description of the Work tested or inspected.
	3. Date test or inspection results were transmitted to Architect.
	4. Identification of testing agency or special inspector conducting test or inspection.

	B. Maintain log at Project site. Post changes and revisions as they occur. Provide access to test and inspection log for Architect's reference during normal working hours.

	3.2 REPAIR AND PROTECTION
	A. General: On completion of testing, inspecting, sample taking, and similar services, repair damaged construction and restore substrates and finishes.
	1. Provide materials and comply with installation requirements specified in other Specification Sections or matching existing substrates and finishes. Restore patched areas and extend restoration into adjoining areas with durable seams that are as inv...

	B. Protect construction exposed by or for quality-control service activities.
	C. Repair and protection are Contractor's responsibility, regardless of the assignment of responsibility for quality-control services.



	014200 fl - references
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 01 Specification Sections, apply to this Section.

	1.2 DEFINITIONS
	A. General: Basic Contract definitions are included in the Conditions of the Contract.
	B. "Approved": When used to convey Architect's action on Contractor's submittals, applications, and requests, "approved" is limited to Architect's duties and responsibilities as stated in the Conditions of the Contract.
	C. "Directed": A command or instruction by Architect. Other terms including "requested," "authorized," "selected," "required," and "permitted" have the same meaning as "directed."
	D. "Indicated": Requirements expressed by graphic representations or in written form on Drawings, in Specifications, and in other Contract Documents. Other terms including "shown," "noted," "scheduled," and "specified" have the same meaning as "indica...
	E. "Regulations": Laws, ordinances, statutes, and lawful orders issued by authorities having jurisdiction, and rules, conventions, and agreements within the construction industry that control performance of the Work.
	F. "Furnish": Supply and deliver to Project site, ready for unloading, unpacking, assembly, installation, and similar operations.
	G. "Install": Unload, temporarily store, unpack, assemble, erect, place, anchor, apply, work to dimension, finish, cure, protect, clean, and similar operations at Project site.
	H. "Provide": Furnish and install, complete and ready for the intended use.
	I. "Project Site": Space available for performing construction activities. The extent of Project site is shown on Drawings and may or may not be identical with the description of the land on which Project is to be built.

	1.3 INDUSTRY STANDARDS
	A. Applicability of Standards: Unless the Contract Documents include more stringent requirements, applicable construction industry standards have the same force and effect as if bound or copied directly into the Contract Documents to the extent refere...
	B. Publication Dates: Comply with standards in effect as of date of the Contract Documents unless otherwise indicated.
	C. Copies of Standards: Each entity engaged in construction on Project should be familiar with industry standards applicable to its construction activity. Copies of applicable standards are not bound with the Contract Documents.
	1. Where copies of standards are needed to perform a required construction activity, obtain copies directly from publication source.


	1.4 ABBREVIATIONS AND ACRONYMS
	A. Industry Organizations: Where abbreviations and acronyms are used in Specifications or other Contract Documents, they shall mean the recognized name of the entities indicated in Gale's "Encyclopedia of Associations: National Organizations of the U....
	B. Code Agencies: Where abbreviations and acronyms are used in Specifications or other Contract Documents, they shall mean the recognized name of the entities in the following list. This information is believed to be accurate as of the date of the Con...
	1. IAPMO - International Association of Plumbing and Mechanical Officials; www.iapmo.org.
	2. ICC - International Code Council; www.iccsafe.org.
	3. ICC-ES - ICC Evaluation Service, LLC; www.icc-es.org.

	C. Federal Government Agencies: Where abbreviations and acronyms are used in Specifications or other Contract Documents, they shall mean the recognized name of the entities in the following list. Information is subject to change and is up-to-date as o...
	1. COE - Army Corps of Engineers; www.usace.army.mil.
	2. CPSC - Consumer Product Safety Commission; www.cpsc.gov.
	3. DOC - Department of Commerce; National Institute of Standards and Technology; www.nist.gov.
	4. DOD - Department of Defense; http://dodssp.daps.dla.mil.
	5. DOE - Department of Energy; www.energy.gov.
	6. EPA - Environmental Protection Agency; www.epa.gov.
	7. FAA - Federal Aviation Administration; www.faa.gov.
	8. FG - Federal Government Publications; www.gpo.gov.
	9. GSA - General Services Administration; www.gsa.gov.
	10. HUD - Department of Housing and Urban Development; www.hud.gov.
	11. LBL - Lawrence Berkeley National Laboratory; Environmental Energy Technologies Division; http://eetd.lbl.gov.
	12. OSHA - Occupational Safety & Health Administration; www.osha.gov.
	13. SD - Department of State; www.state.gov.
	14. TRB - Transportation Research Board; National Cooperative Highway Research Program; www.trb.org.
	15. USDA - Department of Agriculture; Agriculture Research Service; U.S. Salinity Laboratory; www.ars.usda.gov.
	16. USDA - Department of Agriculture; Rural Utilities Service; www.usda.gov.
	17. USDJ - Department of Justice; Office of Justice Programs; National Institute of Justice; www.ojp.usdoj.gov.
	18. USP - U.S. Pharmacopeia; www.usp.org.
	19. USPS - United States Postal Service; www.usps.com.

	D. Standards and Regulations: Where abbreviations and acronyms are used in Specifications or other Contract Documents, they shall mean the recognized name of the standards and regulations in the following list. This information is subject to change an...
	1. CFR - Code of Federal Regulations; Available from Government Printing Office; www.gpo.gov/fdsys.
	2. DOD - Department of Defense; Military Specifications and Standards; Available from Department of Defense Single Stock Point; http://dodssp.daps.dla.mil.
	3. DSCC - Defense Supply Center Columbus; (See FS).
	4. FED-STD - Federal Standard; (See FS).
	5. FS - Federal Specification; Available from Department of Defense Single Stock Point; http://dodssp.daps.dla.mil.
	a. Available from Defense Standardization Program; www.dsp.dla.mil.
	b. Available from General Services Administration; www.gsa.gov.
	c. Available from National Institute of Building Sciences/Whole Building Design Guide; www.wbdg.org/ccb.

	6. MILSPEC - Military Specification and Standards; (See DOD).
	7. USAB - United States Access Board; www.access-board.gov.
	8. USATBCB - U.S. Architectural & Transportation Barriers Compliance Board; (See USAB).

	E. State Government Agencies: Where abbreviations and acronyms are used in Specifications or other Contract Documents, they shall mean the recognized name of the entities in the following list. This information is subject to change and is believed to ...
	1. CBHF; State of California; Department of Consumer Affairs; Bureau of Electronic Appliance and Repair, Home Furnishings and Thermal Insulation; www.bearhfti.ca.gov.
	2. CCR; California Code of Regulations; Office of Administrative Law; California Title 24 Energy Code; www.calregs.com.
	3. CDHS; California Department of Health Services; (See CDPH).
	4. CDPH; California Department of Public Health; Indoor Air Quality Program; www.cal-iaq.org.
	5. CPUC; California Public Utilities Commission; www.cpuc.ca.gov.
	6. SCAQMD; South Coast Air Quality Management District; www.aqmd.gov.
	7. TFS; Texas Forest Service; Forest Resource Development and Sustainable Forestry; http://txforestservice.tamu.edu.



	PART 2 -  PRODUCTS (Not Used)
	PART 3 -  EXECUTION (Not Used)

	015000 fl - temporary facilities and controls
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section includes requirements for temporary utilities, support facilities, and security and protection facilities.
	B. Related Requirements:
	1. Section 011000 "Summary" for work restrictions and limitations on utility interruptions.


	1.3 USE CHARGES
	A. General: Installation and removal of and use charges for temporary facilities shall be included in the Contract Sum unless otherwise indicated. Allow other entities to use temporary services and facilities without cost, including, but not limited t...
	B. Water and Sewer Service from Existing System: Water from Owner's existing water system is available for use without metering and without payment of use charges. Provide connections and extensions of services as required for construction operations.
	C. Electric Power Service from Existing System: Electric power from Owner's existing system is available for use without metering and without payment of use charges. Provide connections and extensions of services as required for construction operations.

	1.4 INFORMATIONAL SUBMITTALS
	A. Site Plan: Show temporary facilities, utility hookups, staging areas, and parking areas for construction personnel.
	B. Erosion- and Sedimentation-Control Plan: Show compliance with requirements of EPA Construction General Permit or authorities having jurisdiction, whichever is more stringent.
	C. Fire-Safety Program: Show compliance with requirements of NFPA 241 and authorities having jurisdiction. Indicate Contractor personnel responsible for management of fire-prevention program.
	D. Moisture-Protection Plan: Describe procedures and controls for protecting materials and construction from water absorption and damage.
	1. Describe delivery, handling, and storage provisions for materials subject to water absorption or water damage.
	2. Indicate procedures for discarding water-damaged materials, protocols for mitigating water intrusion into completed Work, and replacing water-damaged Work.
	3. Indicate sequencing of work that requires water, such as sprayed fire-resistive materials, plastering, and terrazzo grinding, and describe plans for dealing with water from these operations. Show procedures for verifying that wet construction has d...
	4. Waste handling procedures.

	A. Electric Service: Comply with NECA, NEMA, and UL standards and regulations for temporary electric service. Install service to comply with NFPA 70.
	B. Tests and Inspections: Arrange for authorities having jurisdiction to test and inspect each temporary utility before use. Obtain required certifications and permits.
	A. Temporary Use of Permanent Facilities: Engage Installer of each permanent service to assume responsibility for operation, maintenance, and protection of each permanent service during its use as a construction facility before Owner's acceptance, reg...


	PART 2 -  PRODUCTS
	A. Polyethylene Sheet: Reinforced, fire-resistive sheet, 10-mil (0.25-mm) minimum thickness, with flame-spread rating of 15 or less per ASTM E 84 and passing NFPA 701 Test Method 2.
	B. Dust-Control Adhesive-Surface Walk-off Mats: Provide mats minimum 36 by 60 inches (914 by 1624 mm).
	2.2 TEMPORARY FACILITIES
	A. Field Offices, General: Prefabricated or mobile units with serviceable finishes, temperature controls, and foundations adequate for normal loading.
	1. Furnish field office at Contractor’s option. Equip as needed.
	2. Keep required documents on site in location chosen by Contractor, for access by Architect and Owner.

	B. Storage and Fabrication Sheds: Provide sheds sized, furnished, and equipped to accommodate materials and equipment for construction operations.
	1. Store combustible materials apart from building.


	2.3 EQUIPMENT
	A. Fire Extinguishers: Portable, UL rated; with class and extinguishing agent as required by locations and classes of fire exposures.
	B. HVAC Equipment: Provide temporary vented, self-contained, liquid-propane-gas or fuel-oil heaters, air handling units, and portable air-conditioning units with individual space thermostatic control.
	1. Use of gasoline-burning space heaters, open-flame heaters, or salamander-type heating units is prohibited.
	2. Heating Units: Listed and labeled for type of fuel being consumed, by a qualified testing agency acceptable to authorities having jurisdiction, and marked for intended location and application.



	PART 3 -  EXECUTION
	3.1 INSTALLATION, GENERAL
	A. Locate facilities where they will serve Project adequately and result in minimum interference with performance of the Work. Relocate and modify facilities as required by progress of the Work.
	1. Locate facilities to limit site disturbance as specified in Section 011000 "Summary."

	B. Provide each facility ready for use when needed to avoid delay. Do not remove until facilities are no longer needed or are replaced by authorized use of completed permanent facilities.

	3.2 TEMPORARY UTILITY INSTALLATION
	A. General: Install temporary service or connect to existing service.
	1. Arrange with utility company, Owner, and existing users for time when service can be interrupted, if necessary, to make connections for temporary services.

	B. Sewers and Drainage: Provide temporary utilities to remove effluent lawfully.
	1. Connect temporary sewers to public utility system as directed by authorities having jurisdiction.
	2. Prevent sewer gas from leaking into occupied areas of building. Presence of sewer gas in occupied areas of building will be cause for Owner’s stopping of the work and assigning liquidated damages to Contractor as per contract conditions.

	C. Water Service: Connect to Owner's existing water service facilities. Clean and maintain water service facilities in a condition acceptable to Owner. At Substantial Completion, restore these facilities to condition existing before initial use.
	1. Protect building’s existing water system during construction and repair or replace system components to Owner’s satisfaction if damaged by construction operations.
	2. Clean and maintain water service facilities in a condition acceptable to Owner.

	D. Sanitary Facilities: Provide temporary toilets, wash facilities, and drinking water for use of construction personnel. Comply with requirements of authorities having jurisdiction for type, number, location, operation, and maintenance of fixtures an...
	E. Heating: Provide temporary heating required by construction activities for curing or drying of completed installations or for protecting installed construction from adverse effects of low temperatures or high humidity. Select equipment that will no...
	F. Isolation of Work Areas in Occupied Facilities: Prevent dust, fumes, and odors from entering occupied areas.
	1. Prior to commencing work, isolate the HVAC system in area where work is to be performed according to coordination drawings.
	a. Disconnect supply and return ductwork in work area from HVAC systems servicing occupied areas.
	b. Maintain negative air pressure within work area using HEPA-equipped air-filtration units, starting with commencement of temporary partition construction, and continuing until removal of temporary partitions is complete.

	2. Maintain dust partitions during the Work. Use vacuum collection attachments on dust-producing equipment. Isolate limited work within occupied areas using portable dust-containment devices.
	3. Perform daily construction cleanup and final cleanup using approved, HEPA-filter-equipped vacuum equipment.

	G. Ventilation and Humidity Control: Provide temporary ventilation required by construction activities for curing or drying of completed installations or for protecting installed construction from adverse effects of high humidity. Select equipment tha...
	1. Provide dehumidification systems when required to reduce substrate moisture levels to level required to allow installation or application of finishes.

	H. Electric Power Service: Connect to Owner's existing electric power service. Maintain equipment in a condition acceptable to Owner.
	I. Lighting: Provide temporary lighting with local switching that provides adequate illumination for construction operations, observations, inspections, and traffic conditions.
	1. Install and operate temporary lighting that fulfills security and protection requirements without operating entire system.
	2. Install lighting for Project identification sign.

	J. Telephone Service: Cell phones will qualify as field office telephones.
	K. Provide a dedicated telephone line for each facsimile machine in each field office.
	1. At a location conspicuous to essential personnel, post a list of important telephone numbers including the following:
	a. Police and fire departments.
	b. Ambulance service.
	c. Contractor's home office.
	d. Contractor's emergency after-hours telephone number.
	e. Architect's office.
	f. Engineers' offices.
	g. Owner's office.
	h. Principal subcontractors' field and home offices.

	2. Provide superintendent with cellular telephone or portable two-way radio for use when away from field office.


	3.3 SUPPORT FACILITIES INSTALLATION
	A. General: Comply with the following:
	1. Provide construction for temporary offices, shops, and sheds located within construction area or within 30 feet (9 m) of building lines that is noncombustible according to ASTM E 136. Comply with NFPA 241.
	2. Maintain support facilities until Architect schedules Substantial Completion inspection. Remove before Substantial Completion. Personnel remaining after Substantial Completion will be permitted to use permanent facilities, under conditions acceptab...

	B. Traffic Controls: Comply with requirements of authorities having jurisdiction.
	1. Protect existing site improvements to remain including curbs, pavement, and utilities.
	2. Maintain access for fire-fighting equipment and access to fire hydrants.

	C. Parking:  Use designated areas of Owner's existing parking areas for construction personnel.
	1. Identification Signs: Provide Project identification signs as indicated on Drawings.
	2. Temporary Signs: Provide other signs as indicated and as required to inform public and individuals seeking entrance to Project.
	a. Provide temporary, directional signs for construction personnel and visitors.


	D. Waste Disposal Facilities: Provide waste-collection containers in sizes adequate to handle waste from construction operations. Comply with requirements of authorities having jurisdiction. Comply with progress cleaning requirements in Section 017300...
	E. Lifts and Hoists: Provide facilities necessary for hoisting materials and personnel.
	1. Truck cranes and similar devices used for hoisting materials and personnel are considered "tools and equipment" and not temporary facilities.


	3.4 SECURITY AND PROTECTION FACILITIES INSTALLATION
	A. Protection of Existing Facilities: Protect existing vegetation, equipment, structures, utilities, and other improvements at Project site and on adjacent properties, except those indicated to be removed or altered. Repair damage to existing facilities.
	B. Environmental Protection: Provide protection, operate temporary facilities, and conduct construction as required to comply with environmental regulations and that minimize possible air, waterway, and subsoil contamination or pollution or other unde...
	1. Comply with work restrictions specified in Section 011000 "Summary."

	C. Security Enclosure and Lockup: Install temporary enclosure around partially completed areas of construction. Provide lockable entrances to prevent unauthorized entrance, vandalism, theft, and similar violations of security. Lock entrances at end of...
	1. Coordinate security of existing building entrances with Owner. Secure at end of each work day.

	D. Barricades, Warning Signs, and Lights: Comply with requirements of authorities having jurisdiction for erecting structurally adequate barricades, including warning signs and lighting.
	E. Temporary Egress: Maintain temporary egress from existing occupied facilities as indicated and as required by authorities having jurisdiction.
	F. Temporary Enclosures: Provide temporary enclosures for protection of construction, in progress and completed, from exposure, foul weather, other construction operations, and similar activities. Provide temporary weathertight enclosure for building ...
	1. Where heating or cooling is needed and permanent enclosure is incomplete, insulate temporary enclosures.

	G. Temporary Partitions: Provide floor-to-ceiling dustproof partitions to limit dust and dirt migration and to separate areas occupied by Owner and tenants from fumes and noise.
	1. Construct dustproof partitions with gypsum wallboard with joints taped on occupied side, and fire-retardant-treated plywood on construction operations side.
	2. Construct dustproof partitions with two layers of 6-mil (0.14-mm) polyethylene sheet on each side. Cover floor with two layers of 6-mil (0.14-mm) polyethylene sheet, extending sheets 18 inches (460 mm) up the sidewalls. Overlap and tape full length...
	a. Construct vestibule and airlock at each entrance through temporary partition with not less than 48 inches (1219 mm) between doors. Maintain water-dampened foot mats in vestibule.

	3. Where fire-resistance-rated temporary partitions are indicated or are required by authorities having jurisdiction, construct partitions according to the rated assemblies.
	4. Insulate partitions to control noise transmission to occupied areas.
	5. Seal joints and perimeter. Equip partitions with gasketed dustproof doors and security locks where openings are required.
	6. Protect air-handling equipment.
	7. Provide walk-off mats at each entrance through temporary partition.

	H. Temporary Fire Protection: Install and maintain temporary fire-protection facilities of types needed to protect against reasonably predictable and controllable fire losses. Comply with NFPA 241; manage fire-prevention program.
	1. Prohibit smoking in construction areas.
	2. Supervise welding operations, combustion-type temporary heating units, and similar sources of fire ignition according to requirements of authorities having jurisdiction.
	3. Develop and supervise an overall fire-prevention and -protection program for personnel at Project site. Review needs with local fire department and establish procedures to be followed. Instruct personnel in methods and procedures. Post warnings and...
	4. Provide temporary standpipes and hoses for fire protection. Hang hoses with a warning sign stating that hoses are for fire-protection purposes only and are not to be removed. Match hose size with outlet size and equip with suitable nozzles.


	3.5 MOISTURE AND MOLD CONTROL
	A. Contractor's Moisture-Protection Plan: Avoid trapping water in finished work. Document visible signs of mold that may appear during construction.

	3.6 OPERATION, TERMINATION, AND REMOVAL
	A. Supervision: Enforce strict discipline in use of temporary facilities. To minimize waste and abuse, limit availability of temporary facilities to essential and intended uses.
	B. Maintenance: Maintain facilities in good operating condition until removal.
	1. Maintain operation of temporary enclosures, heating, cooling, humidity control, ventilation, and similar facilities on a 24-hour basis where required to achieve indicated results and to avoid possibility of damage.

	C. Temporary Facility Changeover: Do not change over from using temporary security and protection facilities to permanent facilities until Substantial Completion.
	D. Termination and Removal: Remove each temporary facility when need for its service has ended, when it has been replaced by authorized use of a permanent facility, or no later than Substantial Completion. Complete or, if necessary, restore permanent ...
	1. Materials and facilities that constitute temporary facilities are property of Contractor. Owner reserves right to take possession of Project identification signs.
	2. At Substantial Completion, repair, renovate, and clean permanent facilities used during construction period. Comply with final cleaning requirements specified in Section 017700 "Closeout Procedures."




	016000 fl - product requirements
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section includes administrative and procedural requirements for selection of products for use in Project; product delivery, storage, and handling; manufacturers' standard warranties on products; special warranties; and comparable products.
	B. Related Requirements:
	1. Section 011000 "Summary" for Contractor requirements related to Owner-furnished products.
	2. Section 012500 "Substitution Procedures (post-award)" for requests for substitutions.
	3. Section 014200 "References" for applicable industry standards for products specified.
	4. Section 01770 "Closeout Procedures" for submitting warranties.


	1.3 DEFINITIONS
	A. Products: Items obtained for incorporating into the Work, whether purchased for Project or taken from previously purchased stock. The term "product" includes the terms "material," "equipment," "system," and terms of similar intent.
	1. Named Products: Items identified by manufacturer's product name, including make or model number or other designation shown or listed in manufacturer's published product literature that is current as of date of the Contract Documents.
	2. New Products: Items that have not previously been incorporated into another project or facility. Salvaged items or items reused from other projects are not considered new products. Items that are manufactured or fabricated to include recycled conte...
	3. Comparable Product: Product by named manufacturer that is demonstrated and approved through the comparable product submittal process described in Part 2 "Comparable Products" Article, to have the indicated qualities related to type, function, dimen...

	B. Basis-of-Design Product Specification: A specification in which a single manufacturer's product is named and accompanied by the words "basis-of-design product," including make or model number or other designation. Published attributes and character...
	1. Evaluation of Comparable Products: In addition to the basis-of-design product description, product attributes and characteristics may be listed to establish the significant qualities related to type, function, in-service performance and physical pr...

	C. Subject to Compliance with Requirements: Where the phrase "Subject to compliance with requirements" introduces a product selection procedure in an individual Specification Section, provide products qualified under the specified product procedure. I...
	D. Comparable Product Request Submittal: An action submittal requesting consideration of a comparable product, including the following information:
	1. Identification of basis-of-design product or fabrication or installation method to be replaced, including Specification Section number and title and Drawing numbers and titles.
	2. Data indicating compliance with the requirements specified in Part 2 "Comparable Products" Article.

	E. Basis-of-Design Product Specification Submittal: An action submittal complying with requirements in Section 013300 "Submittal Procedures."
	F. Substitutions:  Changes in products, materials, equipment, and methods of construction from those required by the Contract Documents and proposed by Contractor. Refer to Section 012500 “Substitution Procedures (post-award)” for definition and limit...

	1.4 ACTION SUBMITTALS
	A. Comparable Product Requests: Submit request for consideration of each comparable product. Identify product or fabrication or installation method to be replaced. Include Specification Section number and title and Drawing numbers and titles.
	1. Include data to indicate compliance with the requirements specified in "Comparable Products" Article.
	2. Architect's Action: If necessary, Architect will request additional information or documentation for evaluation within one week of receipt of a comparable product request. Architect will notify Contractor of approval or rejection of proposed compar...
	a. Form of Approval: As specified in Section 013300 "Submittal Procedures."
	b. Use product specified if Architect does not issue a decision on use of a comparable product request within time allocated.


	B. Basis-of-Design Product Specification Submittal: Comply with requirements in Section 013300 "Submittal Procedures." Show compliance with requirements.

	1.5 QUALITY ASSURANCE
	A. Compatibility of Options: If Contractor is given option of selecting between two or more products for use on Project, select product compatible with products previously selected, even if previously selected products were also options.
	B. If connecting mechanical and electrical services, circuit breakers, conduit, motors, bases, and equipment requires that spaces are to be increased or reduced to accommodate deviations from named, or Basis of Design products, systems, or equipment, ...
	C. If modifications to the work are made necessary in order to accommodate deviations from named, or Basis of Design products, systems, or equipment, such modifications shall be coordinated with affected trades at no additional cost to the owner. If m...
	D. Identification of Products: Except for required labels and operating data, do not attach or imprint manufacturer or product names or trademarks on exposed surfaces of products or equipment that will be exposed to view in occupied spaces or on the e...
	1. Labels: Locate required product labels and stamps on a concealed surface, or, where required for observation following installation, on a visually accessible surface that is not conspicuous.
	2. Equipment Nameplates: Provide a permanent nameplate on each item of service- or power-operated equipment. Locate on a visually accessible but inconspicuous surface. Include information essential for operation, including the following:
	a. Name of product and manufacturer.
	b. Model and serial number.
	c. Capacity.
	d. Speed.
	e. Ratings.

	3. See individual identification Sections in Division 26 for additional equipment identification requirements.


	1.6 COORDINATION
	A. Modify or adjust affected work as necessary to integrate work of approved comparable products and approved substitutions.

	1.7 PRODUCT DELIVERY, STORAGE, AND HANDLING
	A. Deliver, store, and handle products, using means and methods that will prevent damage, deterioration, and loss, including theft and vandalism. Comply with manufacturer's written instructions. Keep all construction materials clean and free of delete...
	B. Delivery and Handling:
	1. Schedule delivery to minimize long-term storage at Project site and to prevent overcrowding of construction spaces.
	2. Coordinate delivery with installation time to ensure minimum holding time for items that are flammable, hazardous, easily damaged, or sensitive to deterioration, theft, and other losses.
	3. Deliver products to Project site in an undamaged condition in manufacturer's original sealed container or other packaging system, complete with labels and instructions for handling, storing, unpacking, protecting, and installing.
	4. Inspect products on delivery to determine compliance with the Contract Documents and that products are undamaged and properly protected.

	C. Storage:
	1. Provide a secure location and enclosure at Project site for storage of materials and equipment.
	2. Store products to allow for inspection and measurement of quantity or counting of units.
	3. Store materials in a manner that will not endanger Project structure.
	4. Store products that are subject to damage by the elements under cover in a weathertight enclosure above ground, with ventilation adequate to prevent condensation and with adequate protection from wind.
	5. Protect foam plastic from exposure to sunlight, except to extent necessary for period of installation and concealment.
	6. Comply with product manufacturer's written instructions for temperature, humidity, ventilation, and weather-protection requirements for storage.
	7. Protect stored products from damage and liquids from freezing.
	8. Provide a secure location and enclosure at Project site for storage of materials and equipment by Owner's construction forces. Coordinate location with Owner.


	1.8 PRODUCT WARRANTIES
	A. Warranties specified in other Sections shall be in addition to, and run concurrent with, other warranties required by the Contract Documents. Manufacturer's disclaimers and limitations on product warranties do not relieve Contractor of obligations ...
	1. Manufacturer's Warranty: Written standard warranty form furnished by individual manufacturer for a particular product and issued in the name of the Owner or endorsed by manufacturer to Owner.
	2. Special Warranty: Written warranty required by the Contract Documents to provide specific rights for Owner and issued in the name of the Owner or endorsed by manufacturer to Owner.

	B. Special Warranties: Prepare a written document that contains appropriate terms and identification, ready for execution.
	1. Manufacturer's Standard Form: Modified to include Project-specific information and properly executed.
	2. Specified Form: When specified forms are included in the Project Manual, prepare a written document, using indicated form properly executed.
	3. See other Sections for specific content requirements and particular requirements for submitting special warranties.

	C. Submittal Time: Comply with requirements in Section 017700 "Closeout Procedures."


	PART 2 -  PRODUCTS
	2.1 PRODUCT SELECTION PROCEDURES
	A. General Product Requirements: Provide products that comply with the Contract Documents, are undamaged and, unless otherwise indicated, are new at time of installation.
	1. Provide products complete with accessories, trim, finish, fasteners, and other items needed for a complete installation and indicated use and effect.
	2. Standard Products: If available, and unless custom products or nonstandard options are specified, provide standard products of types that have been produced and used successfully in similar situations on other projects.
	3. Owner reserves the right to limit selection to products with warranties meeting requirements of the Contract Documents.
	4. Where products are accompanied by the term "as selected," Architect will make selection.
	5. Descriptive, performance, and reference standard requirements in the Specifications establish salient characteristics of products.
	6. Or Equal: For products specified by name and accompanied by the term "or equal," "or approved equal," or "or approved," comply with requirements in "Comparable Products" Article to obtain approval for use of an unnamed product.
	a. Submit additional documentation required by Architect in order to establish equivalency of proposed products. Unless otherwise indicated, evaluation of "or equal" product status is by the Architect, whose determination is final.


	B. Product Selection Procedures:
	1. Any product whose manufacturer’s warranty requires operation of the building’s permanent HVAC system during and immediately following installation of their product will be rejected unless such manufacturer waives this requirement in writing, and al...
	2. Sole Product: Where Specifications name a single manufacturer and product, provide the named product that complies with requirements. Comparable products or substitutions for Contractor's convenience will not be considered.
	a. Sole product may be indicated by the phrase "Subject to compliance with requirements, provide the following."

	3. Sole Manufacturer/Source: Where Specifications name a single manufacturer or source, provide a product by the named manufacturer or source that complies with requirements. Comparable products or substitutions for Contractor's convenience will not b...
	a. Sole manufacturer/source may be indicated by the phrase "Subject to compliance with requirements, provide products by the following."

	4. Limited List of Products: Where Specifications include a list of names of both manufacturers and products, provide one of the products listed that complies with requirements. Comparable products or substitutions for Contractor's convenience will  b...
	a. Limited list of products may be indicated by the phrase "Subject to compliance with requirements, provide one of the following."

	5. Non-Limited List of Products: Where Specifications include a list of names of both available manufacturers and products, provide one of the products listed or an unnamed product that complies with requirements.
	a. Non-limited list of products is indicated by the phrase "Subject to compliance with requirements, available products that may be incorporated in the Work include, but are not limited to, the following."
	b. Provision of an unnamed product is not considered a substitution, if the product complies with requirements.

	6. Limited List of Manufacturers: Where Specifications include a list of manufacturers' names, provide a product by one of the manufacturers listed that complies with requirements. Comparable products or substitutions for Contractor's convenience will...
	a. Limited list of manufacturers is indicated by the phrase "Subject to compliance with requirements, provide products by one of the following."

	7. Non-Limited List of Manufacturers: Where Specifications include a list of available manufacturers, provide a product by one of the manufacturers listed or a product by an unnamed manufacturer that complies with requirements.
	a. Non-limited list of manufacturers is indicated by the phrase "Subject to compliance with requirements, available manufacturers whose products may be incorporated in the Work include, but are not limited to, the following."
	b. Provision of products of an unnamed manufacturer is not considered a substitution, if the product complies with requirements.

	8. Basis-of-Design Product: Where Specifications name a product, or refer to a product indicated on Drawings, and include a list of manufacturers, provide the specified or indicated product or a comparable product by one of the other named manufacture...
	a. For approval of products by unnamed manufacturers, comply with requirements in Section 012500 “Substitution Procedures (post-award)” for substitutions for convenience.


	C. Visual Matching Specification: Where Specifications require the phrase "match Architect's sample," provide a product that complies with requirements and matches Architect's sample. Architect's decision will be final on whether a proposed product ma...
	1. If no product available within specified category matches and complies with other specified requirements, comply with requirements in Section 012500 “Substitution Procedures (post-award)” for proposal of product.

	D. Visual Selection Specification: Where Specifications include the phrase "as selected by Architect from manufacturer's full range" or a similar phrase, select a product that complies with requirements. Architect will select color, gloss, pattern, de...
	E. Sustainable Product Selection: Where Specifications require product to meet sustainable product characteristics, select products complying with indicated requirements. Comply with requirements in Division 01 sustainability requirements Section and ...
	1. Select products for which sustainable design documentation submittals are available from manufacturer.

	A. Conditions for Consideration of Comparable Products: Architect will consider Contractor's request for comparable product when the following conditions are satisfied. If the following conditions are not satisfied, Architect may return requests witho...
	1. Evidence that proposed product does not require revisions to the Contract Documents, including revisions to structural, mechanical, plumbing, or electrical systems, is consistent with the Contract Documents, will produce the indicated results, and ...
	2. Detailed comparison of significant qualities of proposed product with those of the named basis-of-design product. Significant product qualities include attributes, such as type, function, in-service performance and physical properties, weight, dime...
	3. Evidence that proposed product provides specified warranty.
	4. List of similar installations for completed projects, with project names and addresses and names and addresses of architects and owners, if requested.
	5. Samples, if requested.

	B. Architect's Action on Comparable Products Submittal: If necessary, Architect will request additional information or documentation for evaluation, as specified in Section 013300 "Submittal Procedures."
	1. Form of Approval of Submittal: As specified in Section 013300 "Submittal Procedures."
	2. Use product specified if Architect does not issue a decision on use of a comparable product request within time allocated.

	C. Submittal Requirements, Two-Step Process: Approval by the Architect of Contractor's request for use of comparable product is not intended to satisfy other submittal requirements. Comply with specified submittal requirements.
	D. Submittal Requirements, Single-Step Process: When acceptable to Architect, incorporate specified submittal requirements of individual Specification Section in combined submittal for comparable products. Approval by the Architect of Contractor's req...


	PART 3 -  EXECUTION (Not Used)

	017300 fl - execution
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section includes general administrative and procedural requirements governing execution of the Work including, but not limited to, the following:
	1. Construction layout.
	2. Installation of the Work.
	3. Cutting and patching.
	4. Coordination of Owner-installed products.
	5. Progress cleaning.
	6. Starting and adjusting.
	7. Protection of installed construction.

	B. Related Requirements:
	1. Section 011000 "Summary" for limits on use of Project site.
	2. Section 013300 "Submittal Procedures" for submitting surveys.
	3. Section 017700 "Closeout Procedures" for submitting final property survey with Project Record Documents, recording of Owner-accepted deviations from indicated lines and levels, and final cleaning.


	1.3 DEFINITIONS
	A. Cutting: Removal of in-place construction necessary to permit installation or performance of other work.
	B. Patching: Fitting and repair work required to restore construction to original conditions after installation of other work.

	1.4 INFORMATIONAL SUBMITTALS
	A. Certificates: Submit certificate signed by land surveyor certifying that location and elevation of improvements comply with requirements.
	B. Cutting and Patching Plan: Submit plan describing procedures at least 10 days prior to the time cutting and patching will be performed. Include the following information:
	1. Extent: Describe reason for and extent of each occurrence of cutting and patching.
	2. Changes to In-Place Construction: Describe anticipated results. Include changes to structural elements and operating components as well as changes in building appearance and other significant visual elements.
	3. Products: List products to be used for patching and firms or entities that will perform patching work.
	4. Dates: Indicate when cutting and patching will be performed.
	5. Utilities and Mechanical and Electrical Systems: List services and systems that cutting and patching procedures will disturb or affect. List services and systems that will be relocated and those that will be temporarily out of service. Indicate len...
	a. Include description of provisions for temporary services and systems during interruption of permanent services and systems.



	1.5 QUALITY ASSURANCE
	A. Cutting and Patching Conference: Before proceeding, meet at Project site with parties involved in cutting and patching, including mechanical and electrical trades. Review areas of potential interference and conflict. Coordinate procedures and resol...
	B. Cutting and Patching: Comply with requirements for and limitations on cutting and patching of construction elements.
	1. Structural Elements: When cutting and patching structural elements, notify Architect of locations and details of cutting and await directions from Architect before proceeding. Shore, brace, and support structural elements during cutting and patchin...
	2. Effect repairs to those structural elements, operational elements, and other construction elements described in this Section, that are damaged by construction operations with designs and materials approved in writing by a Professional Engineer regi...
	3. Visual Elements: Do not cut and patch construction in a manner that results in visual evidence of cutting and patching. Do not cut and patch exposed construction in a manner that would, in Architect's opinion, reduce the building's aesthetic qualit...

	C. Manufacturer's Installation Instructions: Obtain and maintain on-site manufacturer's written recommendations and instructions for installation of products and equipment.


	PART 2 -  PRODUCTS
	2.1 MATERIALS
	A. General: Comply with requirements specified in other Sections.
	B. In-Place Materials: Use materials for patching identical to in-place materials. For exposed surfaces, use materials that visually match in-place adjacent surfaces to the fullest extent possible.
	1. If identical materials are unavailable or cannot be used, use materials that, when installed, will provide a match acceptable to Architect for the visual and functional performance of in-place materials.



	PART 3 -  EXECUTION
	3.1 EXAMINATION
	A. Existing Conditions: The existence and location of underground and other utilities and construction indicated as existing are not guaranteed. Before beginning sitework, investigate and verify the existence and location of underground utilities, and...
	1. Before construction, verify the location and invert elevation at points of connection of sanitary sewer, storm sewer, and water-service piping; underground electrical services, and other utilities.
	2. Furnish location data for work related to Project that must be performed by public utilities serving Project site.

	B. Written Report: Where a written report listing conditions detrimental to performance of the Work is required by other Sections, include the following:
	1. Description of the Work.
	2. List of detrimental conditions, including substrates.
	3. List of unacceptable installation tolerances.
	4. Recommended corrections.

	C. Proceed with installation only after unsatisfactory conditions have been corrected. Proceeding with the Work indicates acceptance of surfaces and conditions.

	3.2 PREPARATION
	A. Existing Utility Information: Furnish information to local utility and Owner that is necessary to adjust, move, or relocate existing utility structures, utility poles, lines, services, or other utility appurtenances located in or affected by constr...
	B. Field Measurements: Take field measurements as required to fit the Work properly. Recheck measurements before installing each product.
	C. Where portions of the Work are indicated to fit to other construction, verify dimensions of other construction by field measurements before fabrication. Coordinate fabrication schedule with construction progress to avoid delaying the Work.
	D. Space Requirements: Verify space requirements and dimensions of items shown diagrammatically on Drawings.
	E. Review of Contract Documents and Field Conditions: Immediately on discovery of the need for clarification of the Contract Documents caused by differing field conditions outside the control of Contractor, submit a request for information to Architec...

	3.3 CONSTRUCTION LAYOUT
	A. Verification: Before proceeding to lay out the Work, verify layout information shown on Drawings, in relation to the property survey and existing benchmarks. If discrepancies are discovered, notify Architect promptly.
	1. Establish benchmarks and control points to set lines and levels as needed to locate each element of Project.
	2. Establish limits on use of Project site.
	3. Establish dimensions within tolerances indicated. Do not scale Drawings to obtain required dimensions.
	4. Inform installers of lines and levels to which they must comply.
	5. Check the location, level and plumb, of every major element as the Work progresses.
	6. Notify Architect when deviations from required lines and levels exceed allowable tolerances.
	7. Close site surveys with an error of closure equal to or less than the standard established by authorities having jurisdiction.

	B. Site Improvements: Locate and lay out site improvements, including pavements, grading, fill and topsoil placement, utility slopes, and rim and invert elevations.
	C. Building Lines and Levels: Locate and lay out control lines and levels for structures, building foundations, column grids, and floor levels, including those required for mechanical and electrical work. Transfer survey markings and elevations for us...
	D. Record Log: Maintain a log of layout control work. Record deviations from required lines and levels. Include beginning and ending dates and times of surveys, weather conditions, name and duty of each survey party member, and types of instruments an...

	3.4 INSTALLATION
	A. General: Locate the Work and components of the Work accurately, in correct alignment and elevation, as indicated.
	1. Make vertical work plumb and make horizontal work level.
	2. Where space is limited, install components to maximize space available for maintenance and ease of removal for replacement.
	3. Conceal pipes, ducts, and wiring in finished areas unless otherwise indicated.
	4. Maintain minimum headroom clearance of 96 inches (2440 mm)  in occupied spaces and 90 inches (2300 mm)  in unoccupied spaces.

	B. Comply with manufacturer's written instructions and recommendations for installing products in applications indicated.
	C. Install products at the time and under conditions that will ensure the best possible results. Maintain conditions required for product performance until Substantial Completion.
	D. Conduct construction operations so no part of the Work is subjected to damaging operations or loading in excess of that expected during normal conditions of occupancy.
	E. Sequence the Work and allow adequate clearances to accommodate movement of construction items on site and placement in permanent locations.
	F. Tools and Equipment: Do not use tools or equipment that produce harmful noise levels.
	G. Templates: Obtain and distribute to the parties involved templates for work specified to be factory prepared and field installed. Check Shop Drawings of other work to confirm that adequate provisions are made for locating and installing products to...
	H. Attachment: Provide blocking and attachment plates and anchors and fasteners of adequate size and number to securely anchor each component in place, accurately located and aligned with other portions of the Work. Where size and type of attachments ...
	1. Mounting Heights: Where mounting heights are not indicated, mount components at heights directed by Architect.
	2. Allow for building movement, including thermal expansion and contraction.
	3. Coordinate installation of anchorages. Furnish setting drawings, templates, and directions for installing anchorages, including sleeves, concrete inserts, anchor bolts, and items with integral anchors, that are to be embedded in concrete or masonry...

	I. Joints: Make joints of uniform width. Where joint locations in exposed work are not indicated, arrange joints for the best visual effect. Fit exposed connections together to form hairline joints.
	J. Hazardous Materials: Use products, cleaners, and installation materials that are not considered hazardous.
	A. Cutting and Patching, General: Employ skilled workers to perform cutting and patching. Proceed with cutting and patching at the earliest feasible time, and complete without delay.
	1. Cut in-place construction to provide for installation of other components or performance of other construction, and subsequently patch as required to restore surfaces to their original condition.

	B. Existing Warranties: Remove, replace, patch, and repair materials and surfaces cut or damaged during installation or cutting and patching operations, by methods and with materials so as not to void existing warranties.
	C. Temporary Support: Provide temporary support of work to be cut.
	D. Protection: Protect in-place construction during cutting and patching to prevent damage. Provide protection from adverse weather conditions for portions of Project that might be exposed during cutting and patching operations.
	E. Adjacent Occupied Areas: Where interference with use of adjoining areas or interruption of free passage to adjoining areas is unavoidable, coordinate cutting and patching according to requirements in Section 011000 "Summary."
	F. Existing Utility Services and Mechanical/Electrical Systems: Where existing services/systems are required to be removed, relocated, or abandoned, bypass such services/systems before cutting to  prevent interruption to affected areas.
	G. Cutting: Cut in-place construction by sawing, drilling, breaking, chipping, grinding, and similar operations, including excavation, using methods least likely to damage elements retained or adjoining construction. If possible, review proposed proce...
	1. In general, use hand or small power tools designed for sawing and grinding, not hammering and chopping. Cut holes and slots neatly to minimum size required, and with minimum disturbance of adjacent surfaces. Temporarily cover openings when not in use.
	2. Finished Surfaces: Cut or drill from the exposed or finished side into concealed surfaces.
	3. Concrete: Cut using a cutting machine, such as an abrasive saw or a diamond-core drill.
	4. Excavating and Backfilling: Comply with requirements in applicable Sections where required by cutting and patching operations.
	5. Proceed with patching after construction operations requiring cutting are complete.

	H. Patching: Patch construction by filling, repairing, refinishing, closing up, and similar operations following performance of other work. Patch with durable seams that are as invisible as practicable. Provide materials and comply with installation r...
	1. Press Box Enclosure: Patch components in a manner that restores enclosure to a weathertight condition and ensures thermal and moisture integrity of building enclosure.

	I. Cleaning: Clean areas and spaces where cutting and patching are performed. Remove paint, mortar, oils, putty, and similar materials from adjacent finished surfaces.

	3.6 PROGRESS CLEANING
	A. General: Clean Project site and work areas daily, including common areas. Enforce requirements strictly. Dispose of materials lawfully.
	1. Comply with requirements in NFPA 241 for removal of combustible waste materials and debris.
	2. Do not hold waste materials more than seven days during normal weather or three days if the temperature is expected to rise above 75 deg F. Expedite disposal of waste materials in a legal manner within time limits stated above.
	3. Containerize hazardous and unsanitary waste materials separately from other waste. Mark containers appropriately and dispose of legally, according to regulations.
	a. Use containers intended for holding waste materials of type to be stored.

	4. Coordinate progress cleaning for joint-use areas where Contractor and other contractors are working concurrently.

	B. Site: Maintain Project site free of waste materials and debris.
	C. Work Areas: Clean areas where work is in progress to the level of cleanliness necessary for proper execution of the Work.
	1. Remove liquid spills promptly.
	2. Where dust would impair proper execution of the Work, broom-clean or vacuum the entire work area, as appropriate.

	D. Installed Work: Keep installed work clean. Clean installed surfaces according to written instructions of manufacturer or fabricator of product installed, using only cleaning materials specifically recommended. If specific cleaning materials are not...
	E. Concealed Spaces: Remove debris from concealed spaces before enclosing the space.
	F. Exposed Surfaces in Finished Areas: Clean exposed surfaces and protect as necessary to ensure freedom from damage and deterioration at time of Substantial Completion.
	G. Waste Disposal: Do not bury or burn waste materials on-site. Do not wash waste materials down sewers or into waterways. Comply with waste disposal requirements in Section 015000 "Temporary Facilities and Controls."
	H. During handling and installation, clean and protect construction in progress and adjoining materials already in place. Apply protective covering where required to ensure protection from damage or deterioration at Substantial Completion.
	I. Clean and provide maintenance on completed construction as frequently as necessary through the remainder of the construction period. Adjust and lubricate operable components to ensure operability without damaging effects.
	J. Limiting Exposures: Supervise construction operations to assure that no part of the construction, completed or in progress, is subject to harmful, dangerous, damaging, or otherwise deleterious exposure during the construction period.

	3.7 STARTING AND ADJUSTING
	A. Start equipment and operating components to confirm proper operation. Remove malfunctioning units, replace with new units, and retest.
	B. Adjust equipment for proper operation. Adjust operating components for proper operation without binding.
	C. Test each piece of equipment to verify proper operation. Test and adjust controls and safeties. Replace damaged and malfunctioning controls and equipment.
	D. Manufacturer's Field Service: Comply with qualification requirements in Section 014000 "Quality Requirements."

	3.8 PROTECTION OF INSTALLED CONSTRUCTION
	A. Provide final protection and maintain conditions that ensure installed Work is without damage or deterioration at time of Substantial Completion.
	B. Comply with manufacturer's written instructions for temperature and relative humidity.



	017700 fl - closeout procedures
	PART 1 -  GENERAL
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 01 Specification Sections, apply to this Section.
	A. Section includes administrative and procedural requirements for contract closeout, including, but not limited to, the following:
	1. Substantial Completion procedures.
	2. Final completion procedures.
	3. Warranties.
	4. Final cleaning.
	5. Repair of the Work.

	B. All submittals are to be submitted to Architect.
	C. Related Requirements:
	1. Section 017300 "Execution" for progress cleaning of Project site.
	2. Section 017823 "Operation and Maintenance Data" for operation and maintenance manual requirements.
	3. Section 017839 "Project Record Documents" for submitting record Drawings, record Specifications, and record Product Data.

	A. Product Data: For cleaning agents.
	B. Contractor's List of Incomplete Items: Initial submittal at Substantial Completion.
	C. Certified List of Incomplete Items: Final submittal at Final Completion.
	A. Certificates of Release: From authorities having jurisdiction.
	B. Certificate of Insurance: For continuing coverage.
	C. Field Report: For pest control inspection.
	A. Schedule of Maintenance Material Items: For maintenance material submittal items specified in other Sections.
	A. Contractor's List of Incomplete Items: Prepare and submit a list of items to be completed and corrected (Contractor's punch list), indicating the value of each item on the list and reasons why the Work is incomplete.
	B. Submittals Prior to Substantial Completion: Complete the following a minimum of 10  days prior to requesting inspection for determining date of Substantial Completion. List items below that are incomplete at time of request.
	1. Certificates of Release: Obtain and submit releases from authorities having jurisdiction permitting Owner unrestricted use of the Work and access to services and utilities. Include occupancy permits, operating certificates, and similar releases.
	2. Submit closeout submittals specified in other Division 01 Sections, including project record documents, operation and maintenance manuals, final completion construction photographic documentation, damage or settlement surveys, property surveys, and...
	3. Submit closeout submittals specified in individual Sections, including specific warranties, workmanship bonds, maintenance service agreements, final certifications, and similar documents.
	4. Submit maintenance material submittals specified in individual Sections, including tools, spare parts, extra materials, and similar items, and deliver to location designated by Architect. Label with manufacturer's name and model number where applic...
	a. Schedule of Maintenance Material Items: Prepare and submit schedule of maintenance material submittal items, including name and quantity of each item and name and number of related Specification Section. Obtain Architect's  signature for receipt of...

	5. Submit test/adjust/balance records.
	6. Submit changeover information related to Owner's occupancy, use, operation, and maintenance.

	C. Procedures Prior to Substantial Completion: Complete the following a minimum of 10  days prior to requesting inspection for determining date of Substantial Completion. List items below that are incomplete at time of request.
	1. Advise Owner of pending insurance changeover requirements.
	2. Make final changeover of permanent locks and deliver keys to Owner. Advise Owner's personnel of changeover in security provisions.
	3. Complete startup and testing of systems and equipment.
	4. Perform preventive maintenance on equipment used prior to Substantial Completion.
	5. Instruct Owner's personnel in operation, adjustment, and maintenance of products, equipment, and systems.
	6. Advise Owner of changeover in heat and other utilities.
	7. Participate with Owner in conducting inspection and walkthrough with local emergency responders.
	8. Terminate and remove temporary facilities from Project site, along with mockups, construction tools, and similar elements.
	9. Complete final cleaning requirements, including touchup painting.
	10. Touch up and otherwise repair and restore marred exposed finishes to eliminate visual defects.

	D. Inspection: Submit a written request for inspection to determine Substantial Completion a minimum of 10 days prior to date the work will be completed and ready for final inspection and tests. On receipt of request, Architect will either proceed wit...
	1. Reinspection: Request reinspection when the Work identified in previous inspections as incomplete is completed or corrected.
	2. Results of completed inspection will form the basis of requirements for final completion.

	A. Submittals Prior to Final Completion: Before requesting final inspection for determining final completion, complete the following:
	1. Submit a final Application for Payment according to Section 012900 "Payment Procedures."
	2. Certified List of Incomplete Items: Submit certified copy of Architect's Substantial Completion inspection list of items to be completed or corrected (punch list), endorsed and dated by Architect. Certified copy of the list shall state that each it...
	5. Certificate of Insurance: Submit evidence of final, continuing insurance coverage complying with insurance requirements.
	6. Submit pest-control final inspection report.

	B. Inspection: Submit a written request for final inspection to determine acceptance a minimum of 10 days prior to date the work will be completed and ready for final inspection and tests. On receipt of request, Architect will either proceed with insp...
	A. Organization of List: Include name and identification of each space and area affected by construction operations for incomplete items and items needing correction including, if necessary, areas disturbed by Contractor that are outside the limits of...
	1. Organize list of spaces in sequential order, starting with exterior areas first and proceeding from lowest floor to highest floor.
	2. Organize items applying to each space by major element, including categories for ceiling, individual walls, floors, equipment, and building systems.
	3. Include the following information at the top of each page:
	a. Project name.
	b. Date.
	c. Name of Architect.
	d. Name of Contractor.
	e. Page number.

	4. Submit list of incomplete items in one of the following formats:
	a. MS Excel electronic file. Architect will return annotated file.
	b. PDF electronic file. Architect will return annotated file.
	c. Three paper copies. Architect will return two copies.


	D. Time of Submittal: Submit written warranties on request of Architect for designated portions of the Work where commencement of warranties other than date of Substantial Completion is indicated, or when delay in submittal of warranties might limit O...
	E. Partial Occupancy: Submit properly executed warranties within 15  days of completion of designated portions of the Work that are completed and occupied or used by Owner during construction period by separate agreement with Contractor.
	F. Organize warranty documents into an orderly sequence based on the table of contents of Project Manual.
	1. Bind warranties and bonds in heavy-duty, three-ring, vinyl-covered, loose-leaf binders, thickness as necessary to accommodate contents, and sized to receive 8-1/2-by-11-inch (215-by-280-mm) paper.
	2. Provide heavy paper dividers with plastic-covered tabs for each separate warranty. Mark tab to identify the product or installation. Provide a typed description of the product or installation, including the name of the product and the name, address...
	3. Identify each binder on the front and spine with the typed or printed title "WARRANTIES," Project name, and name of Contractor.
	4. Warranty Electronic File: Scan warranties and bonds and assemble complete warranty and bond submittal package into a single indexed electronic PDF file with links enabling navigation to each item. Provide bookmarked table of contents at beginning o...

	G. Provide additional copies of each warranty to include in operation and maintenance manuals.
	C. Submittals Prior to Final Completion: Before requesting final inspection for determining final completion, complete the following:
	1. Certified List of Incomplete Items: Submit certified copy of Architect's Substantial Completion inspection list of items to be completed or corrected (punch list), endorsed and dated by Architect. Certified copy of the list shall state that each it...
	2. Certificate of Insurance: Submit evidence of final, continuing insurance coverage complying with insurance requirements.

	F. Certificates of Release: From legal authorities having jurisdiction.
	G. Schedule of Maintenance Material Items: For maintenance material submittal items specified in other Sections.

	PART 2 -  PRODUCTS
	A. Cleaning Agents: Use cleaning materials and agents recommended by manufacturer or fabricator of the surface to be cleaned. Do not use cleaning agents that are potentially hazardous to health or property or that might damage finished surfaces.
	1. Use cleaning products that comply with Green Seal's GS-37, or if GS-37 is not applicable, use products that comply with the California Code of Regulations maximum allowable VOC levels.


	PART 3 -  EXECUTION
	A. General: Perform final cleaning. Conduct cleaning and waste-removal operations to comply with local laws and ordinances and Federal and local environmental and antipollution regulations.
	B. Cleaning: Employ experienced workers or professional cleaners for final cleaning. Clean each surface or unit to condition expected in an average commercial building cleaning and maintenance program. Comply with manufacturer's written instructions.
	1. Complete the following cleaning operations before requesting inspection for certification of Substantial Completion for entire Project or for a designated portion of Project:
	a. Clean Project site, yard, and grounds, in areas disturbed by construction activities, including landscape development areas, of rubbish, waste material, litter, and other foreign substances.
	b. Sweep paved areas broom clean. Remove petrochemical spills, stains, and other foreign deposits.
	c. Remove tools, construction equipment, machinery, and surplus material from Project site.
	d. Remove snow and ice to provide safe access to building.
	e. Clean exposed exterior and interior hard-surfaced finishes to a dirt-free condition, free of stains, films, and similar foreign substances. Avoid disturbing natural weathering of exterior surfaces. Restore reflective surfaces to their original cond...
	f. Remove debris and surface dust from limited access spaces, including roofs, plenums, shafts, trenches, equipment vaults, manholes, attics, and similar spaces.
	g. Remove labels that are not permanent.
	h. Leave Project clean and ready for occupancy.


	C. Construction Waste Disposal: Comply with waste disposal requirements in Section 015000 "Temporary Facilities and Controls."
	A. Complete repair and restoration operations before requesting inspection for determination of Substantial Completion.
	B. Repair or remove and replace defective construction. Repairing includes replacing defective parts, refinishing damaged surfaces, touching up with matching materials, and properly adjusting operating equipment. Where damaged or worn items cannot be ...
	1. Remove and replace chipped, scratched, and broken glass, reflective surfaces, and other damaged transparent materials.
	2. Touch up and otherwise repair and restore marred or exposed finishes and surfaces. Replace finishes and surfaces that that already show evidence of repair or restoration.
	a. Do not paint over "UL" and other required labels and identification, including mechanical and electrical nameplates. Remove paint applied to required labels and identification.

	3. Replace parts subject to operating conditions during construction that may impede operation or reduce longevity.



	017823 fl - operation and maintenance data
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section includes administrative and procedural requirements for preparing operation and maintenance manuals, including the following:
	1. Operation and maintenance documentation directory.
	2. Product maintenance manuals.
	3. Systems and equipment maintenance manuals.

	B. Related Requirements:
	1. Section 013300 "Submittal Procedures" for submitting copies of submittals for operation and maintenance manuals.


	1.3 DEFINITIONS
	A. System: An organized collection of parts, equipment, or subsystems united by regular interaction.
	B. Subsystem: A portion of a system with characteristics similar to a system.

	1.4 CLOSEOUT SUBMITTALS
	A. Manual Content: Operations and maintenance manual content is specified in individual Specification Sections to be reviewed at the time of Section submittals. Submit reviewed manual content formatted and organized as required by this Section.
	1. Architect will comment on whether content of operations and maintenance submittals are acceptable.
	2. Where applicable, clarify and update reviewed manual content to correspond to revisions and field conditions.

	B. Format: Submit operations and maintenance manuals in the following format:
	1. PDF electronic file. Assemble each manual into a composite electronically indexed file. Submit on digital media acceptable to Architect.
	a. Name each indexed document file in composite electronic index with applicable item name. Include a complete electronically linked operation and maintenance directory.
	b. Enable inserted reviewer comments on draft submittals.

	2. Three paper copies. Include a complete operation and maintenance directory. Enclose title pages and directories in clear plastic sleeves. Architect will return two copies.

	C. Initial Manual Submittal: Submit draft copy of each manual at least 30 days before commencing demonstration and training. Architect will comment on whether general scope and content of manual are acceptable.
	D. Final Manual Submittal: Submit each manual in final form prior to requesting inspection for Substantial Completion and at least 15 days before commencing demonstration and training. Architect will return copy with comments.
	1. Correct or revise each manual to comply with Architect's comments. Submit copies of each corrected manual within 15 days of receipt of Architect's comments and prior to commencing demonstration and training.



	PART 2 -  PRODUCTS
	2.1 OPERATION AND MAINTENANCE DOCUMENTATION DIRECTORY
	A. Directory: Prepare a single, comprehensive directory of emergency, operation, and maintenance data and materials, listing items and their location to facilitate ready access to desired information. Include a section in the directory for each of the...
	1. List of documents.
	2. List of systems.
	3. List of equipment.
	4. Table of contents.

	B. Tables of Contents: Include a table of contents for each emergency, operation, and maintenance manual.

	2.2 REQUIREMENTS FOR EMERGENCY, OPERATION, AND MAINTENANCE MANUALS
	A. Organization: Unless otherwise indicated, organize each manual into a separate section for each system and subsystem, and a separate section for each piece of equipment not part of a system. Each manual shall contain the following materials, in the...
	1. Title page.
	2. Table of contents.
	3. Manual contents.

	B. Title Page: Include the following information:
	1. Subject matter included in manual.
	2. Name and address of Project.
	3. Name and address of Owner.
	4. Date of submittal.
	5. Name and contact information for Contractor.
	6. Name and contact information for Architect.
	7. Names and contact information for major consultants to the Architect that designed the systems contained in the manuals.
	8. Cross-reference to related systems in other operation and maintenance manuals.

	C. Table of Contents: List each product included in manual, identified by product name, indexed to the content of the volume, and cross-referenced to Specification Section number in Project Manual.
	1. If operation or maintenance documentation requires more than one volume to accommodate data, include comprehensive table of contents for all volumes in each volume of the set.

	D. Manual Contents: Organize into sets of manageable size. Arrange contents alphabetically by system, subsystem, and equipment. If possible, assemble instructions for subsystems, equipment, and components of one system into a single binder.
	E. Manuals, Electronic Files: Submit manuals in the form of a multiple file composite electronic PDF file for each manual type required.
	1. Electronic Files: Use electronic files prepared by manufacturer where available. Where scanning of paper documents is required, configure scanned file for minimum readable file size.
	2. File Names and Bookmarks: Enable bookmarking of individual documents based on file names. Name document files to correspond to system, subsystem, and equipment names used in manual directory and table of contents.
	3. Group documents for each system and subsystem into individual composite bookmarked files, then create composite manual, so that resulting bookmarks reflect the system, subsystem, and equipment names in a readily navigated file tree. Configure elect...

	F. Manuals, Paper Copy: Submit manuals in the form of hard copy, bound and labeled volumes.
	1. Binders: Heavy-duty, three-ring, vinyl-covered, loose-leaf  binders, in thickness necessary to accommodate contents, sized to hold 8-1/2-by-11-inch (215-by-280-mm) paper; with clear plastic sleeve on spine to hold label describing contents and with...
	a. If two or more binders are necessary to accommodate data of a system, organize data in each binder into groupings by subsystem and related components. Cross-reference other binders if necessary to provide essential information for proper operation ...
	b. Identify each binder on front and spine, with printed title "OPERATION AND MAINTENANCE MANUAL," Project title or name, and subject matter of contents, and indicate Specification Section number(s) on bottom of spine. Indicate volume number for multi...

	2. Dividers: Heavy-paper dividers with plastic-covered tabs for each section of the manual. Mark each tab to indicate contents. Include typed list of products and major components of equipment included in the section on each divider, cross-referenced ...
	3. Protective Plastic Sleeves: Transparent plastic sleeves designed to enclose diagnostic software storage media for computerized electronic equipment.
	4. Supplementary Text: Prepared on 8-1/2-by-11-inch (215-by-280-mm) white bond paper.
	5. Drawings: Attach reinforced, punched binder tabs on drawings and bind with text.
	a. If oversize drawings are necessary, fold drawings to same size as text pages and use as foldouts.
	b. If drawings are too large to be used as foldouts, fold and place drawings in labeled envelopes and bind envelopes in rear of manual. At appropriate locations in manual, insert typewritten pages indicating drawing titles, descriptions of contents, a...



	2.3 EMERGENCY MANUALS
	A. Content: Organize manual into a separate section for each of the following:
	1. Type of emergency.
	2. Emergency instructions.
	3. Emergency procedures.

	B. Type of Emergency: Where applicable for each type of emergency indicated below, include instructions and procedures for each system, subsystem, piece of equipment, and component:
	1. Power failure.
	2. System, subsystem, or equipment failure.

	C. Emergency Instructions: Describe and explain warnings, trouble indications, error messages, and similar codes and signals. Include responsibilities of Owner's operating personnel for notification of Installer, supplier, and manufacturer to maintain...
	D. Emergency Procedures: Include the following, as applicable:
	1. Instructions on stopping.
	2. Shutdown instructions for each type of emergency.
	3. Operating instructions for conditions outside normal operating limits.
	4. Required sequences for electric or electronic systems.
	5. Special operating instructions and procedures.


	2.4 OPERATION MANUALS
	A. Content: In addition to requirements in this Section, include operation data required in individual Specification Sections and the following information:
	1. System, subsystem, and equipment descriptions. Use designations for systems and equipment indicated on Contract Documents.
	2. Performance and design criteria if Contractor has delegated design responsibility.
	3. Operating standards.
	4. Operating procedures.
	5. Operating logs.
	6. Wiring diagrams.
	7. Control diagrams.
	8. Piped system diagrams.
	9. Precautions against improper use.
	10. License requirements including inspection and renewal dates.

	B. Descriptions: Include the following:
	1. Product name and model number. Use designations for products indicated on Contract Documents.
	2. Manufacturer's name.
	3. Equipment identification with serial number of each component.
	4. Equipment function.
	5. Operating characteristics.
	6. Limiting conditions.
	7. Performance curves.
	8. Engineering data and tests.
	9. Complete nomenclature and number of replacement parts.

	C. Operating Procedures: Include the following, as applicable:
	1. Startup procedures.
	2. Equipment or system break-in procedures.
	3. Routine and normal operating instructions.
	4. Regulation and control procedures.
	5. Instructions on stopping.
	6. Normal shutdown instructions.
	7. Seasonal and weekend operating instructions.
	8. Required sequences for electric or electronic systems.
	9. Special operating instructions and procedures.

	D. Systems and Equipment Controls: Describe the sequence of operation, and diagram controls as installed.

	2.5 PRODUCT MAINTENANCE MANUALS
	A. Content: Organize manual into a separate section for each product, material, and finish. Include source information, product information, maintenance procedures, repair materials and sources, and warranties and bonds, as described below.
	B. Source Information: List each product included in manual, identified by product name and arranged to match manual's table of contents. For each product, list name, address, and telephone number of Installer or supplier and maintenance service agent...
	C. Product Information: Include the following, as applicable:
	1. Product name and model number.
	2. Manufacturer's name.
	3. Color, pattern, and texture.
	4. Material and chemical composition.
	5. Reordering information for specially manufactured products.

	D. Maintenance Procedures: Include manufacturer's written recommendations and the following:
	1. Inspection procedures.
	2. Types of cleaning agents to be used and methods of cleaning.
	3. List of cleaning agents and methods of cleaning detrimental to product.
	4. Schedule for routine cleaning and maintenance.
	5. Repair instructions.

	E. Repair Materials and Sources: Include lists of materials and local sources of materials and related services.
	F. Warranties and Bonds: Include copies of warranties and bonds and lists of circumstances and conditions that would affect validity of warranties or bonds.
	1. Include procedures to follow and required notifications for warranty claims.


	2.6 SYSTEMS AND EQUIPMENT MAINTENANCE MANUALS
	A. Content: For each system, subsystem, and piece of equipment not part of a system, include source information, manufacturers' maintenance documentation, maintenance procedures, maintenance and service schedules, spare parts list and source informati...
	B. Source Information: List each system, subsystem, and piece of equipment included in manual, identified by product name and arranged to match manual's table of contents. For each product, list name, address, and telephone number of Installer or supp...
	C. Manufacturers' Maintenance Documentation: Manufacturers' maintenance documentation including the following information for each component part or piece of equipment:
	1. Standard maintenance instructions and bulletins.
	2. Drawings, diagrams, and instructions required for maintenance, including disassembly and component removal, replacement, and assembly.
	3. Identification and nomenclature of parts and components.
	4. List of items recommended to be stocked as spare parts.

	D. Maintenance Procedures: Include the following information and items that detail essential maintenance procedures:
	1. Test and inspection instructions.
	2. Troubleshooting guide.
	3. Precautions against improper maintenance.
	4. Disassembly; component removal, repair, and replacement; and reassembly instructions.
	5. Aligning, adjusting, and checking instructions.
	6. Demonstration and training video recording, if available.

	E. Maintenance and Service Schedules: Include service and lubrication requirements, list of required lubricants for equipment, and separate schedules for preventive and routine maintenance and service with standard time allotment.
	1. Scheduled Maintenance and Service: Tabulate actions for daily, weekly, monthly, quarterly, semiannual, and annual frequencies.
	2. Maintenance and Service Record: Include manufacturers' forms for recording maintenance.

	F. Spare Parts List and Source Information: Include lists of replacement and repair parts, with parts identified and cross-referenced to manufacturers' maintenance documentation and local sources of maintenance materials and related services.
	G. Maintenance Service Contracts: Include copies of maintenance agreements with name and telephone number of service agent.
	H. Warranties and Bonds: Include copies of warranties and bonds and lists of circumstances and conditions that would affect validity of warranties or bonds.
	1. Include procedures to follow and required notifications for warranty claims.



	PART 3 -  EXECUTION
	3.1 MANUAL PREPARATION
	A. Operation and Maintenance Documentation Directory: Prepare a separate manual that provides an organized reference to emergency, operation, and maintenance manuals.
	B. Emergency Manual: Assemble a complete set of emergency information indicating procedures for use by emergency personnel and by Owner's operating personnel for types of emergencies indicated.
	C. Product Maintenance Manual: Assemble a complete set of maintenance data indicating care and maintenance of each product, material, and finish incorporated into the Work.
	D. Operation and Maintenance Manuals: Assemble a complete set of operation and maintenance data indicating operation and maintenance of each system, subsystem, and piece of equipment not part of a system.
	1. Engage a factory-authorized service representative to assemble and prepare information for each system, subsystem, and piece of equipment not part of a system.
	2. Prepare a separate manual for each system and subsystem, in the form of an instructional manual for use by Owner's operating personnel.

	E. Manufacturers' Data: Where manuals contain manufacturers' standard printed data, include only sheets pertinent to product or component installed. Mark each sheet to identify each product or component incorporated into the Work.
	1. If data include more than one item in a tabular format, identify each item using appropriate references from the Contract Documents. Identify data applicable to the Work and delete references to information not applicable.
	2. Prepare supplementary text if manufacturers' standard printed data are not available and where the information is necessary for proper operation and maintenance of equipment or systems.

	F. Drawings: Prepare drawings supplementing manufacturers' printed data to illustrate the relationship of component parts of equipment and systems and to illustrate control sequence and flow diagrams. Coordinate these drawings with information contain...
	1. Do not use original project record documents as part of operation and maintenance manuals.
	2. Comply with requirements of newly prepared record Drawings in Section 017839 "Project Record Documents."

	G. Comply with Section 017700 "Closeout Procedures" for schedule for submitting operation and maintenance documentation.



	017839 fl - project record documents
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section includes administrative and procedural requirements for project record documents, including the following:
	1. Record Drawings.
	2. Record Specifications.
	3. Record Product Data.
	4. Miscellaneous record submittals.

	B. Related Requirements:
	1. Section 017700 "Closeout Procedures" for general closeout procedures.
	2. Section 017823 "Operation and Maintenance Data" for operation and maintenance manual requirements.


	1.3 CLOSEOUT SUBMITTALS
	A. Record Drawings: Comply with the following:
	1. Submit one paper-copy set of marked-up record prints.
	2. Submit record digital data files and one set of record digital data file plots.
	3. Plot each drawing file, whether or not changes and additional information were recorded.

	B. Record Specifications: Submit one paper copy and annotated PDF electronic files of Project's Specifications, including addenda and contract modifications.
	C. Record Product Data: Submit one paper copy and annotated PDF electronic files and directories of each submittal.
	1. Where record Product Data are required as part of operation and maintenance manuals, submit duplicate marked-up Product Data as a component of manual.

	D. Miscellaneous Record Submittals: See other Specification Sections for miscellaneous record-keeping requirements and submittals in connection with various construction activities. Submit one paper copy and annotated PDF electronic files and director...
	E. Reports: Submit written report monthly indicating items incorporated into project record documents concurrent with progress of the Work, including revisions, concealed conditions, field changes, product selections, and other notations incorporated.
	1. Submit with monthly Application and Certificate for Payment.



	PART 2 -  PRODUCTS
	2.1 RECORD DRAWINGS
	A. Record Prints: Maintain one set of marked-up paper copies of the Contract Drawings and Shop Drawings, incorporating new and revised drawings as modifications are issued.
	1. Preparation: Mark record prints to show the actual installation where installation varies from that shown originally. Require individual or entity who obtained record data, whether individual or entity is Installer, subcontractor, or similar entity...
	a. Give particular attention to information on concealed elements that would be difficult to identify or measure and record later.
	b. Accurately record information in an acceptable drawing technique.
	c. Record data as soon as possible after obtaining it.
	d. Record and check the markup before enclosing concealed installations.
	e. Cross-reference record prints to corresponding archive photographic documentation.

	2. Content: Types of items requiring marking include, but are not limited to, the following:
	a. Dimensional changes to Drawings.
	b. Revisions to details shown on Drawings.
	c. Depths of foundations below first floor.
	d. Locations and depths of underground utilities.
	e. Revisions to routing of piping and conduits.
	f. Revisions to electrical circuitry.
	g. Actual equipment locations.
	h. Duct size and routing.
	i. Locations of concealed internal utilities.
	j. Changes made by Change Order or Construction Change Directive.
	k. Changes made following Architect's written orders.
	l. Details not on the original Contract Drawings.
	m. Field records for variable and concealed conditions.
	n. Record information on the Work that is shown only schematically.

	3. Mark the Contract Drawings and Shop Drawings completely and accurately. Use personnel proficient at recording graphic information in production of marked-up record prints.
	4. Mark record sets with erasable, red-colored pencil. Use other colors to distinguish between changes for different categories of the Work at same location.
	5. Mark important additional information that was either shown schematically or omitted from original Drawings.
	6. Note Construction Change Directive numbers, alternate numbers, Change Order numbers, and similar identification, where applicable.

	B. Record Digital Data Files: Immediately before inspection for Certificate of Substantial Completion, review marked-up record prints with Architect. When authorized, prepare a full set of corrected digital data files of the Contract Drawings, as foll...
	1. Format: Annotated PDF electronic file with comment function enabled.
	2. Incorporate changes and additional information previously marked on record prints. Delete, redraw, and add details and notations where applicable.
	3. Refer instances of uncertainty to Architect for resolution.
	4. Architect will furnish Contractor one set of digital data files of the Contract Drawings for use in recording information.
	a. See Section 013300 "Submittal Procedures" for requirements related to use of Architect's digital data files.


	C. Format: Identify and date each record Drawing; include the designation "PROJECT RECORD DRAWING" in a prominent location.
	1. Record Prints: Organize record prints and newly prepared record Drawings into manageable sets. Bind each set with durable paper cover sheets. Include identification on cover sheets.
	2. Format: Annotated PDF electronic file with comment function enabled.
	3. Record Digital Data Files: Organize digital data information into separate electronic files that correspond to each sheet of the Contract Drawings. Name each file with the sheet identification. Include identification in each digital data file.
	4. Identification: As follows:
	a. Project name.
	b. Date.
	c. Designation "PROJECT RECORD DRAWINGS."
	d. Name of Architect.
	e. Name of Contractor.



	2.2 RECORD SPECIFICATIONS
	A. Preparation: Mark Specifications to indicate the actual product installation where installation varies from that indicated in Specifications, addenda, and contract modifications.
	1. Give particular attention to information on concealed products and installations that cannot be readily identified and recorded later.
	2. Mark copy with the proprietary name and model number of products, materials, and equipment furnished, including substitutions and product options selected.
	3. Record the name of manufacturer, supplier, Installer, and other information necessary to provide a record of selections made.
	4. For each principal product, indicate whether record Product Data has been submitted in operation and maintenance manuals instead of submitted as record Product Data.
	5. Note related Change Orders, record Product Data, and record Drawings where applicable.

	B. Format: Submit record Specifications as annotated PDF electronic file and paper copy.

	2.3 RECORD PRODUCT DATA
	A. Preparation: Mark Product Data to indicate the actual product installation where installation varies substantially from that indicated in Product Data submittal.
	1. Give particular attention to information on concealed products and installations that cannot be readily identified and recorded later.
	2. Include significant changes in the product delivered to Project site and changes in manufacturer's written instructions for installation.
	3. Note related Change Orders, record Specifications, and record Drawings where applicable.

	B. Format: Submit record Product Data as annotated PDF electronic file and paper copy.
	1. Include record Product Data directory organized by Specification Section number and title, electronically linked to each item of record Product Data.


	2.4 MISCELLANEOUS RECORD SUBMITTALS
	A. Assemble miscellaneous records required by other Specification Sections for miscellaneous record keeping and submittal in connection with actual performance of the Work. Bind or file miscellaneous records and identify each, ready for continued use ...
	B. Format: Submit miscellaneous record submittals as PDF electronic file and paper copy.
	1. Include miscellaneous record submittals directory organized by Specification Section number and title, electronically linked to each item of miscellaneous record submittals.



	PART 3 -  EXECUTION
	3.1 RECORDING AND MAINTENANCE
	A. Recording: Maintain one copy of each submittal during the construction period for project record document purposes. Post changes and revisions to project record documents as they occur; do not wait until end of Project.
	B. Maintenance of Record Documents and Samples: Store record documents and Samples in the field office apart from the Contract Documents used for construction. Do not use project record documents for construction purposes. Maintain record documents in...



	017900 FL - DEMONSTRATION AND TRAINING
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section includes administrative and procedural requirements for instructing Owner's personnel, including the following:
	1. Demonstration of operation of systems, subsystems, and equipment.
	2. Training in operation and maintenance of systems, subsystems, and equipment.


	1.3 INFORMATIONAL SUBMITTALS
	A. Instruction Program: Submit outline of instructional program for demonstration and training, including a list of training modules and a schedule of proposed dates, times, length of instruction time, and instructors' names for each training module. ...
	1. Indicate proposed training modules using manufacturer-produced demonstration and training video recordings for systems, equipment, and products in lieu of video recording of live instructional module.

	B. Qualification Data: For facilitator.
	C. Attendance Record: For each training module, submit list of participants and length of instruction time.
	D. Evaluations: For each participant and for each training module, submit results and documentation of performance-based test.

	1.4 CLOSEOUT SUBMITTALS
	A. Demonstration and Training Video Recordings: Submit two copies within seven days of end of each training module.
	1. Identification: On each copy, provide an applied label with the following information:
	a. Name of Project.
	b. Name and address of videographer.
	c. Name of Architect.
	d. Name of Contractor.
	e. Date of video recording.

	2. Transcript: Prepared and bound in format matching operation and maintenance manuals. Mark appropriate identification on front and spine of each binder. Include a cover sheet with same label information as the corresponding video recording. Include ...
	3. At completion of training, submit complete training manual(s) for Owner's use prepared and bound in format matching operation and maintenance manuals and  in PDF electronic file format on compact disc.


	1.5 QUALITY ASSURANCE
	A. Facilitator Qualifications: A firm or individual experienced in training or educating maintenance personnel in a training program similar in content and extent to that indicated for this Project, and whose work has resulted in training or education...
	B. Instructor Qualifications: A factory-authorized service representative, complying with requirements in Section 014000 "Quality Requirements," experienced in operation and maintenance procedures and training.
	C. Videographer Qualifications: A professional videographer who is experienced photographing demonstration and training events similar to those required.
	D. Pre-instruction Conference: Conduct conference at Project site to comply with requirements in Section 013100 "Project Management and Coordination." Review methods and procedures related to demonstration and training including, but not limited to, t...
	1. Inspect and discuss locations and other facilities required for instruction.
	2. Review and finalize instruction schedule and verify availability of educational materials, instructors' personnel, audiovisual equipment, and facilities needed to avoid delays.
	3. Review required content of instruction.
	4. For instruction that must occur outside, review weather and forecasted weather conditions and procedures to follow if conditions are unfavorable.


	1.6 COORDINATION
	A. Coordinate instruction schedule with Owner's operations. Adjust schedule as required to minimize disrupting Owner's operations and to ensure availability of Owner's personnel.
	B. Coordinate instructors, including providing notification of dates, times, length of instruction time, and course content.
	C. Coordinate content of training modules with content of approved emergency, operation, and maintenance manuals. Do not submit instruction program until operation and maintenance data has been reviewed and approved by Architect.


	PART 2 -  PRODUCTS
	2.1 INSTRUCTION PROGRAM
	A. Program Structure: Develop an instruction program that includes individual training modules for each system and for equipment not part of a system, as required by individual Specification Sections.
	B. Training Modules: Develop a learning objective and teaching outline for each module. Include a description of specific skills and knowledge that participant is expected to master. For each module, include instruction for the following as applicable...
	a. Performance curves.
	2. Documentation: Review the following items in detail:
	a. Emergency manuals.
	b. Operations manuals.
	c. Maintenance manuals.
	d. Project record documents.
	e. Identification systems.
	f. Warranties and bonds.
	g. Maintenance service agreements and similar continuing commitments.

	3. Emergencies: Include the following, as applicable:
	a. Instructions on meaning of warnings, trouble indications, and error messages.
	b. Instructions on stopping.
	c. Shutdown instructions for each type of emergency.
	d. Operating instructions for conditions outside of normal operating limits.
	e. Sequences for electric or electronic systems.
	f. Special operating instructions and procedures.

	4. Operations: Include the following, as applicable:
	a. Startup procedures.
	b. Equipment or system break-in procedures.
	c. Routine and normal operating instructions.
	d. Regulation and control procedures.
	e. Control sequences.
	f. Safety procedures.
	g. Instructions on stopping.
	h. Normal shutdown instructions.
	i. Operating procedures for emergencies.
	j. Operating procedures for system, subsystem, or equipment failure.
	k. Seasonal and weekend operating instructions.
	l. Required sequences for electric or electronic systems.
	m. Special operating instructions and procedures.

	5. Adjustments: Include the following:
	a. Alignments.
	b. Checking adjustments.
	c. Noise and vibration adjustments.
	d. Economy and efficiency adjustments.

	6. Troubleshooting: Include the following:
	a. Diagnostic instructions.
	b. Test and inspection procedures.

	7. Maintenance: Include the following:
	a. Inspection procedures.
	b. Types of cleaning agents to be used and methods of cleaning.
	c. List of cleaning agents and methods of cleaning detrimental to product.
	d. Procedures for routine cleaning
	e. Procedures for preventive maintenance.
	f. Procedures for routine maintenance.
	g. Instruction on use of special tools.

	8. Repairs: Include the following:
	a. Diagnosis instructions.
	b. Repair instructions.
	c. Disassembly; component removal, repair, and replacement; and reassembly instructions.
	d. Instructions for identifying parts and components.
	e. Review of spare parts needed for operation and maintenance.




	PART 3 -  EXECUTION
	3.1 PREPARATION
	A. Assemble educational materials necessary for instruction, including documentation and training module. Assemble training modules into a training manual organized in coordination with requirements in Section 017823 "Operation and Maintenance Data."
	B. Set up instructional equipment at instruction location.

	3.2 INSTRUCTION
	A. Facilitator: Engage a qualified facilitator to prepare instruction program and training modules, to coordinate instructors, and to coordinate between Contractor and Owner for number of participants, instruction times, and location.
	B. Engage qualified instructors to instruct Owner's personnel to adjust, operate, and maintain systems, subsystems, and equipment not part of a system.
	1. Furnish an instructor to describe basis of system design, operational requirements, criteria, and regulatory requirements.
	2. Owner will furnish an instructor to describe Owner's operational philosophy.
	3. Owner will furnish Contractor with names and positions of participants.

	C. Scheduling: Provide instruction at mutually agreed on times. For equipment that requires seasonal operation, provide similar instruction at start of each season.
	1. Schedule training with Owner, through Architect, with at least seven days' advance notice.

	D. Training Location and Reference Material: Conduct training on-site in the completed and fully operational facility using the actual equipment in-place. Conduct training using final operation and maintenance data submittals.
	E. Evaluation: At conclusion of each training module, assess and document each participant's mastery of module by use of  a demonstration performance-based test.
	F. Cleanup: Collect used and leftover educational materials and give to Owner. Remove instructional equipment. Restore systems and equipment to condition existing before initial training use.

	3.3 DEMONSTRATION AND TRAINING VIDEO RECORDINGS
	A. General: Engage a qualified commercial videographer to record demonstration and training video recordings. Record each training module separately. Include classroom instructions and demonstrations, board diagrams, and other visual aids, but not stu...
	1. At beginning of each training module, record each chart containing learning objective and lesson outline.

	B. Video: Provide minimum 640 x 480 video resolution converted to .mp4 format file type , on electronic media.
	1. Electronic Media: Read-only format compact disc acceptable to Owner, with commercial-grade graphic label.
	2. File Hierarchy: Organize folder structure and file locations according to project manual table of contents. Provide complete screen-based menu.
	3. File Names: Utilize file names based upon name of equipment generally described in video segment, as identified in Project specifications.
	4. Contractor and Installer Contact File: Using appropriate software, create a file for inclusion on the Equipment Demonstration and Training DVD that describes the following for each Contractor involved on the Project, arranged according to Project t...
	a. Name of Contractor/Installer.
	b. Business address.
	c. Business phone number.
	d. Point of contact.
	e. E-mail address.


	C. Recording: Mount camera on tripod before starting recording, unless otherwise necessary to adequately cover area of demonstration and training. Display continuous running time.
	1. Film training session(s) in segments not to exceed 15 minutes.
	a. Produce segments to present a single significant piece of equipment per segment.
	b. Organize segments with multiple pieces of equipment to follow order of Project Manual table of contents.
	c. Where a training session on a particular piece of equipment exceeds 15 minutes, stop filming and pause training session. Begin training session again upon commencement of new filming segment.


	D. Light Levels: Verify light levels are adequate to properly light equipment. Verify equipment markings are clearly visible prior to recording.
	1. Furnish additional portable lighting as required.

	E. Narration: Describe scenes on video recording by either audio narration by microphone or dubbing audio narration off-site after video recording is recorded. Include description of items being viewed.
	F. Transcript: Provide a transcript of the narration. Display images and running time captured from videotape opposite the corresponding narration segment.
	G. Video Recordings: Provide video recordings used as a component of training modules in same format as recordings of live training.



	024119 FL - SELECTIVE DEMOLITION
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section Includes:
	1. Demolition and removal of selected construction and items as indicated on Drawings.

	B. Related Requirements:
	1. Section 011000 "Summary" for restrictions on use of the premises, Owner-occupancy requirements, and phasing requirements.
	2. Section 017300 "Execution" for cutting and patching procedures.


	1.3 DEFINITIONS
	A. Remove: Detach items from existing construction and dispose of them off-site unless indicated to be salvaged or reinstalled.
	B. Remove and Salvage: Detach items from existing construction, in a manner to prevent damage, and deliver to Owner ready for reuse.
	C. Remove and Reinstall: Detach items from existing construction, in a manner to prevent damage, prepare for reuse, and reinstall where indicated.
	D. Existing to Remain: Leave existing items that are not to be removed and that are not otherwise indicated to be salvaged or reinstalled.
	E. Dismantle: To remove by disassembling or detaching an item from a surface, using gentle methods and equipment to prevent damage to the item and surfaces; disposing of items unless indicated to be salvaged or reinstalled.
	F. Utilities: Extensions of water supply, sewerage, storm drainage, electrical power, bottled or natural gas, piping and conductors traversing any portion of a building site from or toward a connection to a building.

	1.4 MATERIALS OWNERSHIP
	A. Unless otherwise indicated, demolition waste becomes property of Contractor.

	1.5 PREINSTALLATION MEETINGS
	A. Predemolition Conference: Conduct conference at Project site.
	1. Inspect and discuss condition of construction to be selectively demolished.
	2. Review structural load limitations of existing structure.
	3. Review and finalize selective demolition schedule and verify availability of materials, demolition personnel, equipment, and facilities needed to make progress and avoid delays.
	4. Review requirements of work performed by other trades that rely on substrates exposed by selective demolition operations.
	5. Review areas where existing construction is to remain and requires protection.


	1.6 INFORMATIONAL SUBMITTALS
	A. Proposed Protection Measures: Submit report, including Drawings, that indicates the measures proposed for protecting individuals and property, for environmental protection, for dust control and, for noise control. Indicate proposed locations and co...
	B. Schedule of Selective Demolition Activities: Indicate the following:
	1. Detailed sequence of selective demolition and removal work, with starting and ending dates for each activity. Ensure Owner's on-site operations are uninterrupted.
	2. Interruption of utility services. Indicate how long utility services will be interrupted.
	3. Coordination for shutoff, capping, and continuation of utility services.
	4. Coordination of Owner's continuing occupancy of portions of existing building and of Owner's partial occupancy of completed Work.

	C. Predemolition Photographs or Video: Show existing conditions of adjoining construction, including finish surfaces, that might be misconstrued as damage caused by demolition operations.
	D. Warranties: Documentation indicating that existing warranties are still in effect after completion of selective demolition.

	1.7 CLOSEOUT SUBMITTALS
	A. Inventory: Submit a list of items that have been removed and salvaged.

	1.8 FIELD CONDITIONS
	A. Conditions existing at time of inspection for bidding purpose will be maintained by Owner as far as practical.
	B. Notify Architect of discrepancies between existing conditions and Drawings before proceeding with selective demolition.
	C. Hazardous Materials: It is not expected that hazardous materials will be encountered in the Work.
	1. If suspected hazardous materials are encountered, do not disturb; immediately notify Architect and Owner. Hazardous materials will be removed by Owner under a separate contract.

	D. Storage or sale of removed items or materials on-site is not permitted.
	E. Utility Service: Maintain existing utilities indicated to remain in service and protect them against damage during selective demolition operations.
	1. Maintain fire-protection facilities in service during selective demolition operations.


	1.9 WARRANTY
	A. Existing Warranties: Remove, replace, patch, and repair materials and surfaces cut or damaged during selective demolition, by methods and with materials and using approved contractors so as not to void existing warranties. Notify warrantor before p...
	B. Notify warrantor on completion of selective demolition, and obtain documentation verifying that existing system has been inspected and warranty remains in effect. Submit documentation at Project closeout.

	1.10 COORDINATION
	A. Arrange selective demolition schedule so as not to interfere with Owner's operations.


	PART 2 -  PRODUCTS
	2.1 PERFORMANCE REQUIREMENTS
	A. Regulatory Requirements: Comply with governing EPA notification regulations before beginning selective demolition. Comply with hauling and disposal regulations of authorities having jurisdiction.
	B. Standards: Comply with American Society of Safety Engineers (ASSE) A10.6-2006 standard, Safety Requirements for Demolition for Construction and Demolition Operations, and NFPA 241.


	PART 3 -  EXECUTION
	3.1 EXAMINATION
	A. Verify that utilities have been disconnected and capped before starting selective demolition operations.
	B. Review Project Record Documents of existing construction or other existing condition and hazardous material information provided by Owner. Owner does not guarantee that existing conditions are same as those indicated in Project Record Documents.
	C. Verify that hazardous materials have been remediated before proceeding with building demolition operations.

	3.2 UTILITY SERVICES AND MECHANICAL/ELECTRICAL SYSTEMS
	A. Existing Services/Systems to Remain: Maintain services/systems indicated to remain and protect them against damage.
	B. Existing Services/Systems to Be Removed, Relocated, or Abandoned: Locate, identify, disconnect, and seal or cap off utility services and mechanical/electrical systems serving areas to be selectively demolished.
	1. Owner will arrange to shut off indicated services/systems when requested by Contractor.
	2. Arrange to shut off utilities with utility companies.
	3. If services/systems are required to be removed, relocated, or abandoned, provide temporary services/systems that bypass area of selective demolition and that maintain continuity of services/systems to other parts of building.
	4. Disconnect, demolish, and remove fire-suppression systems, plumbing, and HVAC systems, equipment, and components indicated on Drawings to be removed.
	a. Piping to Be Removed: Remove portion of piping indicated to be removed and cap or plug remaining piping with same or compatible piping material.
	b. Piping to Be Abandoned in Place: Drain piping and cap or plug piping with same or compatible piping material and leave in place.
	c. Equipment to Be Removed: Disconnect and cap services and remove equipment.
	d. Equipment to Be Removed and Reinstalled: Disconnect and cap services and remove, clean, and store equipment; when appropriate, reinstall, reconnect, and make equipment operational.
	e. Equipment to Be Removed and Salvaged: Disconnect and cap services and remove equipment and deliver to Owner.
	f. Ducts to Be Removed: Remove portion of ducts indicated to be removed and plug remaining ducts with same or compatible ductwork material.
	g. Ducts to Be Abandoned in Place: Cap or plug ducts with same or compatible ductwork material and leave in place.



	3.3 PROTECTION
	A. Temporary Protection: Provide temporary barricades and other protection required to prevent injury to people and damage to adjacent buildings and facilities to remain.
	1. Provide protection to ensure safe passage of people around selective demolition area and to and from occupied portions of building.
	2. Provide temporary weather protection, during interval between selective demolition of existing construction on exterior surfaces and new construction, to prevent water leakage and damage to structure and interior areas.
	3. Protect walls, ceilings, floors, and other existing finish work that are to remain or that are exposed during selective demolition operations.
	4. Cover and protect furniture, furnishings, and equipment that have not been removed.
	5. Comply with requirements for temporary enclosures, dust control, heating, and cooling specified in Section 015000 "Temporary Facilities and Controls."

	B. Temporary Shoring: Design, provide, and maintain shoring, bracing, and structural supports as required to preserve stability and prevent movement, settlement, or collapse of construction and finishes to remain, and to prevent unexpected or uncontro...
	1. Strengthen or add new supports when required during progress of selective demolition.

	C. Remove temporary barricades and protections where hazards no longer exist.

	3.4 SELECTIVE DEMOLITION, GENERAL
	A. General: Demolish and remove existing construction only to the extent required by new construction and as indicated. Use methods required to complete the Work within limitations of governing regulations and as follows:
	1. Proceed with selective demolition systematically, from higher to lower level. Complete selective demolition operations above each floor or tier before disturbing supporting members on the next lower level.
	2. Neatly cut openings and holes plumb, square, and true to dimensions required. Use cutting methods least likely to damage construction to remain or adjoining construction. Use hand tools or small power tools designed for sawing or grinding, not hamm...
	3. Cut or drill from the exposed or finished side into concealed surfaces to avoid marring existing finished surfaces.
	4. Do not use cutting torches until work area is cleared of flammable materials. At concealed spaces, such as duct and pipe interiors, verify condition and contents of hidden space before starting flame-cutting operations. Maintain portable fire-suppr...
	5. Maintain fire watch during and for at least twelve (12) hours after flame-cutting operations.
	6. Maintain adequate ventilation when using cutting torches.
	7. Remove decayed, vermin-infested, or otherwise dangerous or unsuitable materials and promptly dispose of off-site.
	8. Remove structural framing members and lower to ground by method suitable to avoid free fall and to prevent ground impact or dust generation.
	9. Locate selective demolition equipment and remove debris and materials so as not to impose excessive loads on supporting walls, floors, or framing.
	10. Dispose of demolished items and materials promptly.

	B. Site Access and Temporary Controls: Conduct selective demolition and debris-removal operations to ensure minimum interference with roads, streets, walks, walkways, and other adjacent occupied and used facilities.
	C. Existing Items to Remain: Protect construction indicated to remain against damage and soiling during selective demolition.
	D. When permitted by Architect, items may be removed to a suitable, protected storage location during selective demolition and cleaned and reinstalled in their original locations after selective demolition operations are complete.

	3.5 DISPOSAL OF DEMOLISHED MATERIALS
	A. Remove demolition waste materials from Project site and dispose of them in an EPA-approved construction and demolition waste landfill acceptable to authorities having jurisdiction.
	1. Do not allow demolished materials to accumulate on-site.
	2. Remove and transport debris in a manner that will prevent spillage on adjacent surfaces and areas.
	3. Remove debris from elevated portions of building by chute, hoist, or other device that will convey debris to grade level in a controlled descent.

	B. Burning: Do not burn demolished materials.

	3.6 CLEANING
	A. Clean adjacent structures and improvements of dust, dirt, and debris caused by selective demolition operations. Return adjacent areas to condition existing before selective demolition operations began.



	099123 FL - INTERIOR PAINTING
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section includes surface preparation and the application of paint systems on the following interior substrates:
	1. New electrical conduit.


	1.3 ACTION SUBMITTALS
	A. Product Data: For each type of product. Include preparation requirements and application instructions.
	1. Indicate VOC content.

	B. Samples for Initial Selection: For each type of topcoat product.
	C. Samples for Verification: For each type of paint system and in each color and gloss of topcoat.
	1. Submit Samples on rigid backing, 8 inches (200 mm) square.
	2. Label each coat of each Sample.
	3. Label each Sample for location and application area.

	D. Product List: For each product indicated, include the following:
	1. Cross-reference to paint system and locations of application areas. Use same designations indicated on Drawings and in schedules.


	1.4 MAINTENANCE MATERIAL SUBMITTALS
	A. Furnish extra materials, from the same product run, that match products installed and that are packaged with protective covering for storage and identified with labels describing contents.
	1. Paint: 5 percent, but not less than 1 gal. (3.8 L) of each material and color applied.


	1.5 DELIVERY, STORAGE, AND HANDLING
	A. Delivery and Handling: Deliver products to Project site in an undamaged condition in manufacturer's original sealed containers, complete with labels and instructions for handling, storing, unpacking, protecting, and installing. Packaging shall bear...
	1. Product name and type (description).
	2. Batch date.
	3. Color number.
	4. VOC content.
	5. Environmental handling requirements.
	6. Surface preparation requirements.
	7. Application instructions.

	B. Store materials not in use in tightly covered containers in well-ventilated areas with ambient temperatures continuously maintained at not less than 45 deg F (7 deg C).
	1. Maintain containers in clean condition, free of foreign materials and residue.
	2. Remove rags and waste from storage areas daily.


	1.6 FIELD CONDITIONS
	A. Apply paints only when temperature of surfaces to be painted and ambient air temperatures are between 50 and 95 deg F (10 and 35 deg C).
	B. Do not apply paints when relative humidity exceeds 85 percent; at temperatures less than 5 deg F (3 deg C) above the dew point; or to damp or wet surfaces.


	PART 2 -  PRODUCTS
	2.1 MANUFACTURERS
	A. Basis-of-Design Product: Subject to compliance with requirements, provide Sherwin-Williams Company (The); products indicated or comparable products from one of the following:
	1. Benjamin Moore & Co.
	2. PPG Architectural Coatings.
	3. Pratt & Lambert.
	4. Valspar Corporation - Architectural (Pro).

	B. Comparable Products: Comparable products of approved manufacturers will be considered in accordance with Section 016000 "Product Requirements," and the following:
	1. Products are approved by manufacturer in writing for application specified.
	2. Products meet performance and physical characteristics of basis of design product including published ratio of solids by volume, plus or minus two percent.

	C. Source Limitations: Obtain paint materials from single source from single listed manufacturer.
	1. Manufacturer's designations listed on a separate color schedule are for color reference only and do not indicate prior approval.


	2.2 PAINT, GENERAL
	A. Material Compatibility:
	1. Provide materials for use within each paint system that are compatible with one another and substrates indicated, under conditions of service and application as demonstrated by manufacturer, based on testing and field experience.
	2. For each coat in a paint system, provide products recommended in writing by manufacturers of topcoat for use in paint system and on substrate indicated.

	B. VOC Content: For field applications that are inside the weatherproofing system, paints and coatings shall provide materials that comply with VOC limits of authorities having jurisdiction and for interior paints and coatings applied at Project site,...
	1. Flat Paints and Coatings: 50 g/L.
	2. Primers, Sealers, and Undercoaters: 200 g/L.

	C. Low-Emitting Materials: Interior paints and coatings shall comply with the testing and product requirements of the California Department of Health Services' "Standard Practice for the Testing of Volatile Organic Emissions from Various Sources Using...
	D. Colors: As selected by Architect from manufacturer's standard and premium color range.


	PART 3 -  EXECUTION
	3.1 EXAMINATION
	A. Examine substrates and conditions, with Applicator present, for compliance with requirements for maximum moisture content and other conditions affecting performance of the Work. Verify suitability of substrates, including surface conditions and com...
	1. Report, in writing, conditions that may affect application, appearance, or performance of paint.

	B. Proceed with coating application only after unsatisfactory conditions have been corrected; application of coating indicates acceptance of surfaces and conditions.

	3.2 PREPARATION
	A. Comply with manufacturer's written instructions and recommendations in "MPI Manual" applicable to substrates indicated.
	B. Remove hardware, covers, plates, and similar items already in place that are removable and are not to be painted. If removal is impractical or impossible because of size or weight of item, provide surface-applied protection before surface preparati...
	1. After completing painting operations, use workers skilled in the trades involved to reinstall items that were removed. Remove surface-applied protection if any.

	C. Clean substrates of substances that could impair bond of paints, including dust, dirt, oil, grease, and incompatible paints and encapsulants.
	1. Remove incompatible primers and reprime substrate with compatible primers or apply tie coat as required to produce paint systems indicated.

	D. Electrical conduit: Remove rust, loose mill scale, and shop primer, if any. Clean using methods recommended in writing by paint manufacturer but not less than the following:
	1. SSPC-SP 2, "Hand Tool Cleaning.”
	2. SSPC-SP 3, "Power Tool Cleaning.”

	E. Galvanized-Metal Substrates: Remove grease and oil residue from galvanized sheet metal fabricated from coil stock by mechanical methods to produce clean, lightly etched surfaces that promote adhesion of subsequently applied paints.

	3.3 APPLICATION
	A. Apply paints according to manufacturer's written instructions and to recommendations in "MPI Manual."
	1. Use applicators and techniques suited for paint and substrate indicated.
	2. Paint surfaces behind movable equipment and furniture same as similar exposed surfaces.
	3. Primers specified in painting schedules may be omitted on items that are factory primed or factory finished if acceptable to topcoat manufacturers.

	B. Apply paints to produce surface films without cloudiness, spotting, holidays, laps, brush marks, roller tracking, runs, sags, ropiness, or other surface imperfections. Cut in sharp lines and color breaks.
	C. Painting Electrical Work:
	1. Paint the following work where exposed in occupied spaces:
	a. Metal conduit.
	b. Plastic conduit.



	3.4 CLEANING AND PROTECTION
	A. At end of each workday, remove rubbish, empty cans, rags, and other discarded materials from Project site.
	B. After completing paint application, clean spattered surfaces. Remove spattered paints by washing, scraping, or other methods. Do not scratch or damage adjacent finished surfaces.
	C. Protect work of other trades against damage from paint application. Correct damage to work of other trades by cleaning, repairing, replacing, and refinishing, as approved by Architect, and leave in an undamaged condition.
	D. At completion of construction activities of other trades, touch up and restore damaged or defaced painted surfaces.

	3.5 INTERIOR PAINTING SCHEDULE
	A. Metal Substrates – Conduit (Aluminum, Steel, Galvanized Steel):
	1. Latex System:
	a. Prime Coat: Primer, rust-inhibitive, water based:
	1) S-W Pro Industrial Pro-Cryl Universal Primer, B66-310 Series, at 5.0 to 10 mils (0.127 to 0.254 mm) wet, 2.0 to 4.0 mils (0.051 to 0.102 mm) dry.

	b. Intermediate Coat: Water-based acrylic, interior, matching topcoat.
	c. Topcoat: Water-based acrylic, gloss:
	1) S-W Pro Industrial Acrylic Gloss Coating, B66-660 Series, at 2.5 to 4.0 mils (0.064 to 0.102 mm) dry, per coat.
	1) S-W Pro Industrial Waterborne Acrylic DryFall Semi-Gloss, B42-83, at 5.8 mils (0.147 mm) wet, 2.3 mils (0.058 mm) dry.






	126600 FL - TELESCOPING STANDS
	PART 3 -  EXECUTION
	3.1 EXAMINATION
	A. Examine substrates, areas, and conditions, with Installer present, for compliance with requirements for installation tolerances and other conditions affecting performance of the Work.
	B. Proceed with installation only after unsatisfactory conditions have been corrected.

	3.2 INSTALLATION
	A. Install telescoping stands according to ICC 300 and manufacturer's written instructions.

	3.3 FIELD QUALITY CONTROL
	A. Testing Agency:  Engage a qualified testing agency to perform tests and inspections.
	B. Perform the following tests and inspections:
	1. ICC 300 Inspection: Inspect installed telescoping stands to verify that construction, installation, and operation are according to ICC 300 requirements.
	2. Test and adjust controls and safeties. Replace damaged and malfunctioning controls and equipment.

	C. Telescoping stands will be considered defective if they do not pass tests and inspections.
	D. Prepare test and inspection reports.

	3.4 ADJUSTING
	A. Adjust backrests so that they are at proper angles and aligned with each other in uniform rows.
	B. Adjust hardware and moving parts to function smoothly, and lubricate, test, and adjust each telescoping stand unit to operate according to manufacturer's written instructions.
	C. Clean installed telescoping stands on exposed and semiexposed surfaces. Touch up factory-applied finishes or replace components as required to restore damaged or soiled areas.
	D. Replace upholstery fabric damaged during installation or work of other trades.

	3.5 DEMONSTRATION
	A. Engage a factory-authorized service representative to train Owner's maintenance personnel to inspect, adjust, operate, and maintain telescoping stands.



	013100 fl - project management and coordination.pdf
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 01 Specification Sections, apply to this Section.
	A. Section includes administrative provisions for coordinating construction operations on Project including, but not limited to, the following:
	1. General coordination procedures.
	2. Requests for Information (RFIs).
	3. Project meetings.

	B. Related Requirements:
	1. Section 013200 "Construction Progress Documentation" for preparing and submitting Contractor's construction schedule.
	2. Section 017300 "Execution" for procedures for coordinating general installation and field-engineering services, including establishment of benchmarks and control points.
	3. Section 017700 "Closeout Procedures" for coordinating closeout of the Contract.


	1.3 DEFINITIONS
	A. RFI: Request from Owner, Architect, or Contractor seeking information required by or clarifications of the Contract Documents.
	A. Subcontract List: Prepare a written summary identifying individuals or firms proposed for each portion of the Work, including those who are to furnish products or equipment fabricated to a special design. Include the following information in tabula...
	1. Name, address, and telephone number of entity performing subcontract or supplying products.
	2. Number and title of related Specification Section(s) covered by subcontract.
	3. Drawing number and detail references, as appropriate, covered by subcontract.

	B. Key Personnel Names: Within 15 days of starting construction operations, submit a list of key personnel assignments, including superintendent and other personnel in attendance at Project site. Identify individuals and their duties and responsibilit...
	C. Provide names, addresses, and telephone numbers of individuals assigned as alternates in the absence of individuals assigned to Project.
	1. Post copies of list in project meeting room, in temporary field office, and by each temporary telephone. Keep list current at all times.

	D. Submit sample agendas for the following types of meetings:
	1. Preconstruction Conference
	2. Preinstallation Conferences
	3. Progress Meetings


	1.5 GENERAL COORDINATION PROCEDURES
	A. Coordination: Coordinate construction operations included in different Sections of the Specifications to ensure efficient and orderly installation of each part of the Work. Coordinate construction operations, included in different Sections, that de...
	B. Prepare memoranda for distribution to each party involved, outlining special procedures required for coordination. Include such items as required notices, reports, and list of attendees at meetings.
	C. Administrative Procedures: Coordinate scheduling and timing of required administrative procedures with other construction activities to avoid conflicts and to ensure orderly progress of the Work. Such administrative activities include, but are not ...
	1. Preparation of Contractor's construction schedule.
	2. Preparation of the schedule of values.
	3. Installation and removal of temporary facilities and controls.
	4. Delivery and processing of submittals.
	5. Progress meetings.
	6. Preinstallation conferences.
	7. Project closeout activities.
	8. Startup and adjustment of systems.

	D. Conservation: Coordinate construction activities to ensure that operations are carried out with consideration given to conservation of energy, water, and materials. Coordinate use of temporary utilities to minimize waste.
	1. Salvage materials and equipment involved in performance of, but not actually incorporated into, the Work. See other Sections for disposition of salvaged materials that are designated as Owner's property.


	1.6 REQUESTS FOR INFORMATION (RFIs)
	A. General: Immediately on discovery of the need for additional information or interpretation of the Contract Documents, Contractor shall prepare and submit an RFI in the form specified.
	1. Architect will return RFIs submitted to Architect by other entities controlled by Contractor with no response.
	2. Coordinate and submit RFIs in a prompt manner so as to avoid delays in Contractor's work or work of subcontractors.

	B. Content of the RFI: Include a detailed, legible description of item needing information or interpretation and the following:
	1. Project name.
	2. Project number.
	3. Date.
	4. Name of Contractor.
	5. Name of Architect.
	6. RFI number, numbered sequentially.
	7. RFI subject.
	8. Specification Section number and title and related paragraphs, as appropriate.
	9. Drawing number and detail references, as appropriate.
	10. Field dimensions and conditions, as appropriate.
	11. Contractor's suggested resolution. If Contractor's suggested resolution impacts the Contract Time or the Contract Sum, Contractor shall state impact in the RFI.
	12. Contractor's signature.
	13. Attachments: Include sketches, descriptions, measurements, photos, Product Data, Shop Drawings, coordination drawings, and other information necessary to fully describe items needing interpretation.
	a. Include dimensions, thicknesses, structural grid references, and details of affected materials, assemblies, and attachments on attached sketches.


	C. RFI Forms: AIA Document G716 Form bound in Project Manual.
	1. Attachments shall be hard copy or electronic files in Adobe Acrobat PDF format.

	D. Architect's Action: Architect will review each RFI, determine action required, and respond. Allow seven working days for Architect's response for each RFI. RFIs received by Architect after 1:00 p.m. will be considered as received the following work...
	1. The following Contractor-generated RFIs will be returned without action:
	a. Requests for approval of submittals.
	b. Requests for approval of substitutions.
	c. Requests for approval of Contractor's means and methods.
	d. Requests for coordination information already indicated in the Contract Documents.
	e. Requests for adjustments in the Contract Time or the Contract Sum.
	f. Requests for interpretation of Architect's actions on submittals.
	g. Incomplete RFIs or inaccurately prepared RFIs.

	2. Architect's action may include a request for additional information, in which case Architect's time for response will date from time of receipt of additional information.
	3. Architect's action on RFIs that may result in a change to the Contract Time or the Contract Sum may be eligible for Contractor to submit Change Proposal according to Section 012600 "Contract Modification Procedures."
	a. If Contractor believes the RFI response warrants change in the Contract Time or the Contract Sum, notify Architect in writing within 2 days of receipt of the RFI response.


	E. RFI Log: Prepare, maintain, and submit a tabular log of RFIs organized by the RFI number. Submit log weekly. Include the following:
	1. Project name.
	2. Name and address of Contractor.
	3. Name and address of Architect.
	4. RFI number including RFIs that were returned without action or withdrawn.
	5. RFI description.
	6. Date the RFI was submitted.
	7. Date Architect's response was received.

	F. On receipt of Architect's action, update the RFI log and immediately distribute the RFI response to affected parties. Review response and notify Architect within 2 days if Contractor disagrees with response.
	1. Identification of related Minor Change in the Work, Construction Change Directive, and Proposal Request, as appropriate.
	2. Identification of related Field Order, Work Change Directive, and Proposal Request, as appropriate.


	1.7 PROJECT MEETINGS
	A. General: Schedule and conduct meetings and conferences at Project site unless otherwise indicated.
	1. Attendees: Inform participants and others involved, and individuals whose presence is required, of date and time of each meeting. Notify Owner and Architect of scheduled meeting dates and times.
	2. Agenda: Prepare the meeting agenda. Distribute the agenda to all invited attendees.
	3. Minutes: Entity responsible for conducting meeting will record significant discussions and agreements achieved. Distribute the meeting minutes to everyone concerned, including Owner and Architect, within three days of the meeting.

	B. Preconstruction Conference: Architect will schedule and conduct   a preconstruction conference before starting construction, at a time convenient to Owner and Architect, but no later than 10 days after execution of the Agreement.
	1. Conduct the conference to review responsibilities and personnel assignments.
	2. Attendees: Authorized representatives of Owner, Architect, and their consultants; Contractor and its superintendent; major subcontractors; suppliers; and other concerned parties shall attend the conference.
	3. Participants at the conference shall be familiar with Project and authorized to conclude matters relating to the Work.
	4. Agenda: Discuss items of significance that could affect progress, including the following:
	a. Tentative construction schedule.
	b. Critical work sequencing and long-lead items.
	c. Designation of key personnel and their duties.
	d. Lines of communications.
	e. Procedures for processing field decisions and Change Orders.
	f. Procedures for RFIs.
	g. Procedures for processing Applications for Payment.
	h. Distribution of the Contract Documents.
	i. Submittal procedures.
	j. Preparation of record documents.
	k. Use of the premises.
	l. Work restrictions.
	m. Working hours.
	n. Owner's occupancy requirements.
	o. Responsibility for temporary facilities and controls.
	p. Procedures for disruptions and shutdowns.
	q. Parking availability.
	r. Office, work, and storage areas.
	s. Equipment deliveries and priorities.
	t. First aid.
	u. Security.
	v. Progress cleaning.

	5. Minutes: Entity responsible for conducting meeting will record and distribute meeting minutes.

	C. Preinstallation Conferences: Conduct a preinstallation conference at Project site before each construction activity that requires coordination with other construction.
	1. Attendees: Installer and representatives of manufacturers and fabricators involved in or affected by the installation and its coordination or integration with other materials and installations that have preceded or will follow, shall attend the mee...
	2. Agenda: Review progress of other construction activities and preparations for the particular activity under consideration, including requirements for the following:
	a. Contract Documents.
	b. Related RFIs.
	c. Related Change Orders.
	d. Purchases.
	e. Deliveries.
	f. Submittals.
	g. Possible conflicts.
	h. Compatibility requirements.
	i. Time schedules.
	j. Manufacturer's written instructions.
	k. Warranty requirements.
	l. Temporary facilities and controls.
	m. Space and access limitations.
	n. Regulations of authorities having jurisdiction.
	o. Testing and inspecting requirements.
	p. Installation procedures.
	q. Coordination with other work.
	r. Required performance results.
	s. Protection of adjacent work.
	t. Protection of construction and personnel.

	3. Record significant conference discussions, agreements, and disagreements, including required corrective measures and actions.
	4. Reporting: Distribute minutes of the meeting to each party present and to other parties requiring information.
	5. Do not proceed with installation if the conference cannot be successfully concluded. Initiate whatever actions are necessary to resolve impediments to performance of the Work and reconvene the conference at earliest feasible date.

	D. Project Closeout Conference: Schedule and conduct a project closeout conference, at a time convenient to Owner and Architect, but no later than 30 days prior to the scheduled date of Substantial Completion.
	1. Conduct the conference to review requirements and responsibilities related to Project closeout.
	2. Attendees: Authorized representatives of Owner, Architect, and their consultants; Contractor and its superintendent; major subcontractors; suppliers; and other concerned parties shall attend the meeting. Participants at the meeting shall be familia...
	3. Agenda: Discuss items of significance that could affect or delay Project closeout, including the following:
	a. Preparation of record documents.
	b. Procedures required prior to inspection for Substantial Completion and for final inspection for acceptance.
	c. Submittal of written warranties.
	d. Requirements for preparing operations and maintenance data.
	e. Requirements for delivery of material samples, attic stock, and spare parts.
	f. Requirements for demonstration and training.
	g. Preparation of Contractor's punch list.
	h. Procedures for processing Applications for Payment at Substantial Completion and for final payment.
	i. Submittal procedures.
	j. Coordination of Owner’s separate contracts.
	k. Responsibility for removing temporary facilities and controls.

	4. Minutes: Entity conducting meeting will record and distribute meeting minutes.



	PART 2 -  PRODUCTS (Not Used)
	PART 3 -  EXECUTION (Not Used)

	013200 fl - construction progress documentation.pdf
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section includes administrative and procedural requirements for documenting the progress of construction during performance of the Work, including the following:
	1. Contractor's construction schedule.
	2. Daily construction reports.
	3. Material location reports.

	B. Related Requirements:
	1. Section 013300 "Submittal Procedures" for submitting schedules and reports.
	2. Section 014000 "Quality Requirements" for submitting a schedule of tests and inspections.


	1.3 DEFINITIONS
	A. Approval of Schedule:  The purpose of the Architect’s review and approval of the schedule is to review for compliance with the Contract Documents.  The Architect’s review process may result in rejection of the proposed schedule due to plan for perf...
	B. Early Completion:  Early completion of the project is permitted, however, neither the Contractor nor the Owner are bound to an early completion, even if projected by and approved in the final version of the Contractor CPM Schedule.  The Contractor’...
	C. Contract Completion:  The Contract Completion Date is the projected completion date based on the contract construction duration as specified in this section and as referenced to the Owner’s published Notice to Proceed (NTP) date.  The Contractor’s ...
	D. Activity: A discrete part of a project that can be identified for planning, scheduling, monitoring, and controlling the construction project. Activities included in a construction schedule consume time and resources.
	E. Cost Loading: The allocation of the schedule of values for the completion of an activity as scheduled. The sum of costs for all activities must equal the total Contract Sum unless otherwise approved by Architect.
	F. Event: The starting or ending point of an activity.
	G. Float: The measure of leeway in starting and completing an activity.
	1. Float time is not for the exclusive use or benefit of either Owner or Contractor, but is a jointly owned, expiring Project resource available to both parties as needed to meet schedule milestones and Contract completion date.
	2. Free float is the amount of time an activity can be delayed without adversely affecting the early start of the successor activity.
	3. Total float is the measure of leeway in starting or completing an activity without adversely affecting the planned Project completion date.

	H. Resource Loading: The allocation of manpower and equipment necessary for the completion of an activity as scheduled.
	I. Delay Claims:  A period of time for which the project has been extended or work has not been performed which are excusable in accordance with the Contraction Documents.  A delay must be excusable in order to be the basis for an extension of time or...
	J. Excusable Delay:  An excusable delay shall be defined by the Contract Documents and typically involve matters beyond the Contractors control.  Examples of excusable delay include design errors and omissions, owners initiated changes, weather impact...
	K. Non-Excusable Delay:  A non-excusable delay is a delay for which the Contractor has assumed the risk in accordance with the Contract Documents.  It is the responsibility of the Contractor to prevent acts, or negligence, by the Contractor which may ...
	L. Concurrent Delay:  A concurrent delay is a second independent delay occurring during the same time period as the delay for which recover is sought.  A Contractor seeking increased compensation is ultimately responsible for the concurrent delay and ...

	1.4 INFORMATIONAL SUBMITTALS
	A. Format for Submittals: Submit required submittals in the following format:
	1. PDF electronic file.
	2. Five (5) total paper copies submitted to Architect.

	B. Contractor's Construction Schedule: Initial schedule, of size required to display entire schedule for entire construction period.
	1. Submit a working electronic copy of schedule, using software indicated, and labeled to comply with requirements for submittals. Include type of schedule (initial or updated) and date on label.

	C. Construction Schedule Updating Reports: Submit with Applications for Payment.
	D. Daily Construction Reports:  Submit at weekly intervals to Architect.
	E. Material Location Reports: Submit at monthly intervals.
	F. As-Built Construction Schedule: At the conclusion of the Contract Work or within thirty (30) days of substantial completion issued by the Architect provide an “As-Built” schedule showing actual start and finish dates for all work activities and mil...

	1.5 QUALITY ASSURANCE
	A. Prescheduling Conference: Conduct conference at Project site to comply with requirements in Section 013100 "Project Management and Coordination." Review methods and procedures related to the preliminary construction schedule and Contractor's constr...
	1. Review submittal requirements and procedures.
	2. Review time required for review of submittals and resubmittals.
	3. Review time required for Project closeout and Owner startup procedures.
	4. Review and finalize list of construction activities to be included in schedule.


	1.6 COORDINATION
	A. Coordinate preparation and processing of schedules and reports with performance of construction activities.
	B. Coordinate Contractor's construction schedule with the schedule of values, list of subcontracts, submittal schedule, progress reports, payment requests, and other required schedules and reports.
	1. Secure time commitments for performing critical elements of the Work from entities involved.
	2. Coordinate each construction activity in the network with other activities and schedule them in proper sequence.



	PART 2 -  PRODUCTS
	2.1 CONTRACTOR'S CONSTRUCTION SCHEDULE, GENERAL
	A. Time Frame: Extend schedule from date established for the Notice to Proceed to date of final completion.
	1. Contract completion date shall not be changed by submission of a schedule that shows an early completion date, unless specifically authorized by Change Order.

	B. Activities: Treat each story or separate area as a separate numbered activity for each main element of the Work. Comply with the following:
	1. Activity Duration: Define activities so no activity is longer than 10 days, unless specifically allowed by Architect.
	2. Procurement Activities: Include procurement process activities for the following long lead items and major items, requiring a cycle of more than 60 days, as separate activities in schedule. Procurement cycle activities include, but are not limited ...
	4. Startup and Testing Time: Include no fewer than 15 days for startup and testing.
	5. Substantial Completion: Indicate completion in advance of date established for Substantial Completion, and allow time for Architect's administrative procedures necessary for certification of Substantial Completion.
	6. Punch List and Final Completion: Include not more than 30 days for completion of punch list items and final completion.

	C. Constraints: Include constraints and work restrictions indicated in the Contract Documents and as follows in schedule, and show how the sequence of the Work is affected.
	1. Work by Owner: Include a separate activity for each portion of the Work performed by Owner.
	2. Work Restrictions: Show the effect of the following items on the schedule:
	a. Use of premises restrictions.
	b. Seasonal variations.

	3. Work Stages: Indicate important stages of construction for each major portion of the Work, including, but not limited to, the following:
	a. Subcontract awards.
	b. Submittals.
	c. Purchases.
	d. Fabrication.
	e. Deliveries.
	f. Installation.
	g. Tests and inspections.
	h. Adjusting.
	i. Startup and placement into final use and operation.

	4. Construction Areas:  Identify each major area of construction for each major portion of the Work.  Indicate where each construction activity within a major area must be sequenced or integrated with other construction activities.

	D. Construction Period (Time for Completion):  The Construction Period shall be as indicated on the Bid Form, the Agreement Between Owner and Contractor, and as it appears on the Owner issued Notice to Proceed.
	E. Liquidated Damages:  If the Contractor fails to complete the Work within the Time for Completion or the Contract Completion Date the Contractor shall be liable to the Owner in the amounts set forth as liquidated damages for delay until the Work is ...
	F. Upcoming Work Summary:  Prepare summary report indicating activities scheduled to occur or commence prior to submittal of next schedule update.  Summarize the following issues:
	1. Unresolved issues.
	2. Unanswered RFIs.
	3. Rejected or unreturned submittals.
	4. Notations on returned submittals.

	G. Recovery Schedule: When periodic update indicates the Work is 10 or more calendar days behind the current approved schedule, submit a separate recovery schedule indicating means by which Contractor intends to regain compliance with the schedule. In...
	H. Delays and Requests for Extension of Time
	1. The determination for an extension of Time for Completion or Contract Completion Date will be made by the Owner Representative in accordance with the General Conditions of the Contract for Construction (AIA A201- 2017), and attached Supplemental Co...
	2. The delay in activities which in according to mathematical analysis (fragnet) does not affect the Contract Completion Date will not provide a basis for an extension of time.  If an analysis concludes that an activity was delay and such delay impact...
	a. An event occurred.
	b. The Contractor was not responsible for the event and that event was beyond the control of the Contractor; and was without fault or negligence of the Contractor, subcontractor, or supplier; and the event was unforeseeable.
	c. The event was the type for which an excuse is graded in accordance with the Contract Documents.
	d. Major activities indicated on the Project Construction Schedule were delayed which impacted the critical path or made such activities critical.
	e. The event in fact caused a delay in the Work.
	f. The requested additional time request is an appropriate and reasonable extension of Contract time.

	3. If the Contractor is found eligible for an extension of the contract time, the Owner’s Representative will recommend contract modification extending the time establishing the new Contract Completion Date.  The extension of time will be made on a ca...
	4. Weather Impacts
	a. The Contract Time may be extended by Change Order for the number of days lost due to inclement weather occurring in excess of the “Maximum Expected Days Lost”, as shown on the following table and if it has impacted the Critical Path Schedule. Actua...
	b. Note: Calendar Day in this situation is Monday – Friday, Saturday, only if the contractor can provide evidence of a track record of having worked Saturdays; Sundays shall not be counted. If a day is lost due to weather, that does not allow the cont...
	c. All claims for extensions of time shall be made in writing to the Owner no more than seven (7) days after the beginning of the delay; otherwise, all such claims are waived by the Contractor.  In the case of the continuous delay, only one (1) writte...
	1) All weather impact time extensions shall be resolved monthly.  If time extensions are not resolved by the 15th of following month the Contractor waives all rights to extension of contract time for the past month.

	d. The Contractor agrees that an extension of time will not be granted for causes that do not in fact prevent progress and completion of the Work.
	e. All weather related claims under this contract are non-compensable.  On claims submitted, the Contractor shall be entitled to an extension of time to the contract completion date only.


	I. FAILURE TO PROSECUTE WORK
	1. In the event that the progress of the Work is delayed by any fault or neglect or act or failure to act on the part of the Contractor or any of its officers, agents, employees, subcontractors or suppliers then the Contractor shall in addition to all...
	2. Should the Contractor fail to make up for the time lost be reason of such delay, the Owner shall have the right to cause other Contractors and subcontractors including the Owner personnel to work overtime and to take whatever action it deems necess...
	3. In the event that the Contractor should at any time refuse or neglect to supply a sufficiency of skilled workers or materials of the proper quality and quantity or fail in any respect to prosecute the Work with promptness and diligence, or cause by...
	4. This provision is not intended to supersede or replace any of the Owner’s rights and remedies afforded to them under the Contract Agreement or law.


	2.2 CONTRACTOR'S CONSTRUCTION SCHEDULE (GANTT CHART)
	A. Gantt-Chart Schedule: Submit a comprehensive, fully developed, horizontal, Gantt-chart-type, Contractor's construction schedule within 15 days of date established for the Notice to Proceed. Base schedule on the startup construction schedule and add...
	B. Preparation: Indicate each significant construction activity separately. Identify first workday of each week with a continuous vertical line. For construction activities that require three months or longer to complete, indicate an estimated complet...

	2.3 REPORTS
	A. Daily Construction Reports:  Prepare and submit to the Architect within 48 hours of the day being recorded, a daily construction report recording the following information concerning events at Project site: Coordinate with Section 013100 “Project M...
	1. List of subcontractors at Project site.
	2. List of separate contractors at Project site.
	3. Approximate count of personnel at Project site.
	4. Equipment at Project site.
	5. Material deliveries.
	6. High and low temperatures and general weather conditions, including rain or snow.
	7. Accidents.
	8. Meetings and significant decisions.
	9. Stoppages, delays, shortages, and losses.
	10. Emergency procedures.
	11. Orders and requests of authorities having jurisdiction.
	12. Change Orders received and implemented.
	13. Construction Change Directives received and implemented.
	14. Services connected and disconnected.
	15. Equipment or system tests and startups.
	16. Partial completions and occupancies.
	17. Substantial Completions authorized.

	B. Material Location Reports: At monthly intervals, prepare and submit a comprehensive list of materials delivered to and stored at Project site. List shall be cumulative, showing materials previously reported plus items recently delivered. Include wi...
	1. Material stored prior to previous report and remaining in storage.
	2. Material stored prior to previous report and since removed from storage and installed.
	3. Material stored following previous report and remaining in storage.


	2.4 SPECIAL REPORTS
	A. General: Submit special reports directly to Owner within 2 days of an occurrence. Distribute copies of report to parties affected by the occurrence.


	PART 3 -  EXECUTION
	3.1 CONTRACTOR'S CONSTRUCTION SCHEDULE
	A. Contractor's Construction Schedule Updating:  At monthly intervals update the schedule to reflect actual construction progress and activities.  Issue schedule updates with each month’s pencil copy pay application.  No pencil copy pay application wi...
	1. Revise schedule immediately after each meeting where revisions have been recognized or made. Issue updated schedule concurrently with report of each meeting.
	2. Include a report with updated schedule that indicates every change, including, but not limited to, changes in logic, durations, actual starts and finishes, and activity durations.
	3. As the Work progresses, indicate final completion percentage for each activity.

	B. Distribution: Distribute copies of approved schedule to Architect, Owner, and other parties identified by Contractor with a need-to-know schedule responsibility.
	1. Post copies in Project meeting rooms and temporary field offices.
	2. When revisions are made, distribute updated schedules to the same parties and post in the same locations. Delete parties from distribution when they have completed their assigned portion of the Work and are no longer involved in performance of cons...
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	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section includes administrative and procedural requirements for quality assurance and quality control.
	B. Testing and inspecting services are required to verify compliance with requirements specified or indicated. These services do not relieve Contractor of responsibility for compliance with the Contract Document requirements.
	1. Specific quality-assurance and -control requirements for individual construction activities are specified in the Sections that specify those activities. Requirements in those Sections may also cover production of standard products.
	2. Specified tests, inspections, and related actions do not limit Contractor's other quality-assurance and -control procedures that facilitate compliance with the Contract Document requirements.
	3. Requirements for Contractor to provide quality-assurance and -control services required by Architect, Owner, or authorities having jurisdiction are not limited by provisions of this Section.
	4. Specific test and inspection requirements are not specified in this Section.


	1.3 DEFINITIONS
	A. Quality-Assurance Services: Activities, actions, and procedures performed before and during execution of the Work to guard against defects and deficiencies and substantiate that proposed construction will comply with requirements.
	B. Quality-Control Services: Tests, inspections, procedures, and related actions during and after execution of the Work to evaluate that actual products incorporated into the Work and completed construction comply with requirements. Services do not in...
	C. Preconstruction Testing: Tests and inspections performed specifically for Project before products and materials are incorporated into the Work, to verify performance or compliance with specified criteria.
	D. Product Testing: Tests and inspections that are performed by an NRTL, an NVLAP, or a testing agency qualified to conduct product testing and acceptable to authorities having jurisdiction, to establish product performance and compliance with specifi...
	E. Source Quality-Control Testing: Tests and inspections that are performed at the source, e.g., plant, mill, factory, or shop.
	F. Field Quality-Control Testing: Tests and inspections that are performed on-site for installation of the Work and for completed Work.
	G. Testing Agency: An entity engaged to perform specific tests, inspections, or both. Testing laboratory shall mean the same as testing agency.
	H. Installer/Applicator/Erector: Contractor or another entity engaged by Contractor as an employee, Subcontractor, or Sub-subcontractor, to perform a particular construction operation, including installation, erection, application, and similar operati...
	1. Use of trade-specific terminology in referring to a trade or entity does not require that certain construction activities be performed by accredited or unionized individuals, or that requirements specified apply exclusively to specific trade(s).

	I. Experienced: When used with an entity or individual, "experienced" means having successfully completed a minimum of five previous projects similar in nature, size, and extent to this Project; being familiar with special requirements indicated; and ...

	1.4 CONFLICTING REQUIREMENTS
	A. Referenced Standards: If compliance with two or more standards is specified and the standards establish different or conflicting requirements for minimum quantities or quality levels, comply with the most stringent requirement. Refer conflicting re...
	B. Minimum Quantity or Quality Levels: The quantity or quality level shown or specified shall be the minimum provided or performed. The actual installation may comply exactly with the minimum quantity or quality specified, or it may exceed the minimum...

	1.5 ACTION SUBMITTALS
	A. Shop Drawings: For   mockups, provide plans, sections, and elevations, indicating materials and size of mockup construction.
	1. Indicate manufacturer and model number of individual components.
	2. Provide axonometric drawings for conditions difficult to illustrate in two dimensions.


	1.6 INFORMATIONAL SUBMITTALS
	A. Contractor's Quality-Control Plan: For quality-assurance and quality-control activities and responsibilities.
	B. Qualification Data: For Contractor's quality-control personnel.
	C. Contractor's Statement of Responsibility: When required by authorities having jurisdiction, submit copy of written statement of responsibility sent to authorities having jurisdiction before starting work on the following systems:
	1. Seismic-force-resisting system, designated seismic system, or component listed in the designated seismic system quality-assurance plan prepared by Architect.
	2. Main wind-force-resisting system or a wind-resisting component listed in the wind-force-resisting system quality-assurance plan prepared by Architect.

	D. Testing Agency Qualifications: For testing agencies specified in "Quality Assurance" Article to demonstrate their capabilities and experience. Include proof of qualifications in the form of a recent report on the inspection of the testing agency by...
	E. Schedule of Tests and Inspections: Prepare in tabular form and include the following:
	1. Specification Section number and title.
	2. Entity responsible for performing tests and inspections.
	3. Description of test and inspection.
	4. Identification of applicable standards.
	5. Identification of test and inspection methods.
	6. Number of tests and inspections required.
	7. Time schedule or time span for tests and inspections.
	8. Requirements for obtaining samples.
	9. Unique characteristics of each quality-control service.


	1.7 CONTRACTOR'S QUALITY-CONTROL PLAN
	A. Quality-Control Plan, General: Submit quality-control plan within 10 days of Notice to Proceed, and not less than five  days prior to preconstruction conference. Submit in format acceptable to Architect. Identify personnel, procedures, controls, in...
	B. Submittal Procedure: Describe procedures for ensuring compliance with requirements through review and management of submittal process. Indicate qualifications of personnel responsible for submittal review.
	C. Testing and Inspection: In quality-control plan, include a comprehensive schedule of Work requiring testing or inspection, including the following:
	1. Contractor-performed tests and inspections including subcontractor-performed tests and inspections. Include required tests and inspections and Contractor-elected tests and inspections.
	2. Special inspections required by authorities having jurisdiction and indicated on the "Statement of Special Inspections."
	3. Owner-performed tests and inspections indicated in the Contract Documents.

	D. Continuous Inspection of Workmanship: Describe process for continuous inspection during construction to identify and correct deficiencies in workmanship in addition to testing and inspection specified. Indicate types of corrective actions to be req...
	E. Monitoring and Documentation: Maintain testing and inspection reports including log of approved and rejected results. Include work Architect has indicated as nonconforming or defective. Indicate corrective actions taken to bring nonconforming work ...

	1.8 REPORTS AND DOCUMENTS
	A. Test and Inspection Reports: Prepare and submit certified written reports specified in other Sections. Include the following:
	1. Date of issue.
	2. Project title and number.
	3. Name, address, and telephone number of testing agency.
	4. Dates and locations of samples and tests or inspections.
	5. Names of individuals making tests and inspections.
	6. Description of the Work and test and inspection method.
	7. Identification of product and Specification Section.
	8. Complete test or inspection data.
	9. Test and inspection results and an interpretation of test results.
	10. Record of temperature and weather conditions at time of sample taking and testing and inspecting.
	11. Comments or professional opinion on whether tested or inspected Work complies with the Contract Document requirements.
	12. Name and signature of laboratory inspector.
	13. Recommendations on retesting and reinspecting.

	B. Manufacturer's Technical Representative's Field Reports: Prepare written information documenting manufacturer's technical representative's tests and inspections specified in other Sections. Include the following:
	1. Name, address, and telephone number of technical representative making report.
	2. Statement on condition of substrates and their acceptability for installation of product.
	3. Statement that products at Project site comply with requirements.
	4. Summary of installation procedures being followed, whether they comply with requirements and, if not, what corrective action was taken.
	5. Results of operational and other tests and a statement of whether observed performance complies with requirements.
	6. Statement whether conditions, products, and installation will affect warranty.
	7. Other required items indicated in individual Specification Sections.

	C. Factory-Authorized Service Representative's Reports: Prepare written information documenting manufacturer's factory-authorized service representative's tests and inspections specified in other Sections. Include the following:
	1. Name, address, and telephone number of factory-authorized service representative making report.
	2. Statement that equipment complies with requirements.
	3. Results of operational and other tests and a statement of whether observed performance complies with requirements.
	4. Statement whether conditions, products, and installation will affect warranty.
	5. Other required items indicated in individual Specification Sections.

	D. Permits, Licenses, and Certificates: For Owner's records, submit copies of permits, licenses, certifications, inspection reports, releases, jurisdictional settlements, notices, receipts for fee payments, judgments, correspondence, records, and simi...

	1.9 QUALITY ASSURANCE
	A. General: Qualifications paragraphs in this article establish the minimum qualification levels required; individual Specification Sections specify additional requirements.
	B. Manufacturer Qualifications: A firm experienced in manufacturing products or systems similar to those indicated for this Project and with a record of successful in-service performance, as well as sufficient production capacity to produce required u...
	C. Fabricator Qualifications: A firm experienced in producing products similar to those indicated for this Project and with a record of successful in-service performance, as well as sufficient production capacity to produce required units.
	D. Installer Qualifications: A firm or individual experienced in installing, erecting, or assembling work similar in material, design, and extent to that indicated for this Project, whose work has resulted in construction with a record of successful i...
	E. Professional Engineer Qualifications: A professional engineer who is legally qualified to practice in jurisdiction where Project is located and who is experienced in providing engineering services of the kind indicated. Engineering services are def...
	F. Testing Agency Qualifications: An NRTL, an NVLAP, or an independent agency with the experience and capability to conduct testing and inspecting indicated, as documented according to ASTM E 329 ; and with additional qualifications specified in indiv...
	1. NRTL: A nationally recognized testing laboratory according to 29 CFR 1910.7.
	2. NVLAP: A testing agency accredited according to NIST's National Voluntary Laboratory Accreditation Program.

	G. Manufacturer's Technical Representative Qualifications: An authorized representative of manufacturer who is trained and approved by manufacturer to observe and inspect installation of manufacturer's products that are similar in material, design, an...
	H. Factory-Authorized Service Representative Qualifications: An authorized representative of manufacturer who is trained and approved by manufacturer to inspect installation of manufacturer's products that are similar in material, design, and extent t...

	1.10 QUALITY CONTROL
	A. Owner Responsibilities: Where quality-control services are indicated as Owner's responsibility, Owner will engage a qualified testing agency to perform these services.
	1. Owner will furnish Contractor with names, addresses, and telephone numbers of testing agencies engaged and a description of types of testing and inspecting they are engaged to perform.
	2. Costs for retesting and reinspecting construction that replaces or is necessitated by work that failed to comply with the Contract Documents will be charged to Contractor, and the Contract Sum will be adjusted by Change Order.

	B. Contractor Responsibilities: Tests and inspections not explicitly assigned to Owner are Contractor's responsibility. Perform additional quality-control activities required to verify that the Work complies with requirements, whether specified or not.
	1. Unless otherwise indicated, provide quality-control services specified and those required by authorities having jurisdiction. Perform quality-control services required of Contractor by authorities having jurisdiction, whether specified or not.
	2. Where services are indicated as Contractor's responsibility, engage a qualified testing agency to perform these quality-control services.
	a. Contractor shall not employ same entity engaged by Owner, unless agreed to in writing by Owner.

	3. Notify testing agencies at least 24 hours in advance of time when Work that requires testing or inspecting will be performed.
	4. Where quality-control services are indicated as Contractor's responsibility, submit a certified written report, in duplicate, of each quality-control service.
	5. Testing and inspecting requested by Contractor and not required by the Contract Documents are Contractor's responsibility.
	6. Submit additional copies of each written report directly to authorities having jurisdiction, when they so direct.

	C. Manufacturer's Field Services: Where indicated, engage a factory-authorized service representative to inspect field-assembled components and equipment installation, including service connections. Report results in writing as specified in Section 01...
	D. Manufacturer's Technical Services: Where indicated, engage a manufacturer's technical representative to observe and inspect the Work. Manufacturer's technical representative's services include participation in preinstallation conferences, examinati...
	E. Retesting/Reinspecting: Regardless of whether original tests or inspections were Contractor's responsibility, provide quality-control services, including retesting and reinspecting, for construction that replaced Work that failed to comply with the...
	F. Testing Agency Responsibilities: Cooperate with Architect and Contractor in performance of duties. Provide qualified personnel to perform required tests and inspections.
	1. Notify Architect and Contractor promptly of irregularities or deficiencies observed in the Work during performance of its services.
	2. Determine the location from which test samples will be taken and in which in-situ tests are conducted.
	3. Conduct and interpret tests and inspections and state in each report whether tested and inspected work complies with or deviates from requirements.
	4. Submit a certified written report, in duplicate, of each test, inspection, and similar quality-control service through Contractor.
	5. Do not release, revoke, alter, or increase the Contract Document requirements or approve or accept any portion of the Work.
	6. Do not perform any duties of Contractor.

	G. Associated Services: Cooperate with agencies performing required tests, inspections, and similar quality-control services, and provide reasonable auxiliary services as requested. Notify agency sufficiently in advance of operations to permit assignm...
	1. Access to the Work.
	2. Incidental labor and facilities necessary to facilitate tests and inspections.
	3. Adequate quantities of representative samples of materials that require testing and inspecting. Assist agency in obtaining samples.
	4. Facilities for storage and field curing of test samples.
	5. Delivery of samples to testing agencies.
	6. Preliminary design mix proposed for use for material mixes that require control by testing agency.
	7. Security and protection for samples and for testing and inspecting equipment at Project site.

	H. Coordination: Coordinate sequence of activities to accommodate required quality-assurance and -control services with a minimum of delay and to avoid necessity of removing and replacing construction to accommodate testing and inspecting.
	1. Schedule times for tests, inspections, obtaining samples, and similar activities.

	I. Schedule of Tests and Inspections: Prepare a schedule of tests, inspections, and similar quality-control services required by the Contract Documents. Coordinate and submit concurrently with Contractor's construction schedule. Update as the Work pro...
	1. Distribution: Distribute schedule to Owner, Architect, testing agencies, and each party involved in performance of portions of the Work where tests and inspections are required.


	1.11 SPECIAL TESTS AND INSPECTIONS
	A. Special Tests and Inspections: Engage a qualified testing agency to conduct special tests and inspections required by authorities having jurisdiction, and as follows:
	1. Verifying that manufacturer maintains detailed fabrication and quality-control procedures and reviews the completeness and adequacy of those procedures to perform the Work.
	2. Notifying Architect and Contractor promptly of irregularities and deficiencies observed in the Work during performance of its services.
	3. Submitting a certified written report of each test, inspection, and similar quality-control service to Architect with copy to Contractor and to authorities having jurisdiction.
	4. Submitting a final report of special tests and inspections at Substantial Completion, which includes a list of unresolved deficiencies.
	5. Interpreting tests and inspections and stating in each report whether tested and inspected work complies with or deviates from the Contract Documents.
	6. Retesting and reinspecting corrected work.



	PART 2 -  PRODUCTS (Not Used)
	PART 3 -  EXECUTION
	3.1 TEST AND INSPECTION LOG
	A. Test and Inspection Log: Prepare a record of tests and inspections. Include the following:
	1. Date test or inspection was conducted.
	2. Description of the Work tested or inspected.
	3. Date test or inspection results were transmitted to Architect.
	4. Identification of testing agency or special inspector conducting test or inspection.

	B. Maintain log at Project site. Post changes and revisions as they occur. Provide access to test and inspection log for Architect's reference during normal working hours.

	3.2 REPAIR AND PROTECTION
	A. General: On completion of testing, inspecting, sample taking, and similar services, repair damaged construction and restore substrates and finishes.
	1. Provide materials and comply with installation requirements specified in other Specification Sections or matching existing substrates and finishes. Restore patched areas and extend restoration into adjoining areas with durable seams that are as inv...

	B. Protect construction exposed by or for quality-control service activities.
	C. Repair and protection are Contractor's responsibility, regardless of the assignment of responsibility for quality-control services.
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	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. This Section includes the following:
	1. Hangers and supports for electrical equipment and systems.
	2. Construction requirements for concrete bases.


	1.3 DEFINITIONS
	A. EMT:  Electrical metallic tubing.
	B. IMC:  Intermediate metal conduit.
	C. RMC:  Rigid metal conduit.

	1.4 PERFORMANCE REQUIREMENTS
	A. Design supports for multiple raceways capable of supporting combined weight of supported systems and its contents.
	B. Design equipment supports capable of supporting combined operating weight of supported equipment and connected systems and components.
	C. Rated Strength:  Adequate in tension, shear, and pullout force to resist maximum loads calculated or imposed for this Project, with a minimum structural safety factor of five times the applied force.

	1.5 ACTION SUBMITTALS
	A. Product Data:  For the following:
	1. Steel slotted support systems.

	B. Shop Drawings: Show fabrication and installation details and include calculations for the following:
	1. Trapeze hangers.  Include Product Data for components.
	2. Steel slotted channel systems.  Include Product Data for components.
	3. Equipment supports.


	1.6 INFORMATIONAL SUBMITTALS
	A. Welding certificates.

	1.7 QUALITY ASSURANCE
	A. Welding:  Qualify procedures and personnel according to AWS D1.1/D1.1M, "Structural Welding Code - Steel."
	B. Comply with NFPA 70.

	1.8 COORDINATION
	A. Coordinate size and location of concrete bases.  Cast anchor-bolt inserts into bases.  Concrete, reinforcement, and formwork requirements are specified together with concrete Specifications.
	B. Coordinate installation of roof curbs, equipment supports, and roof penetrations.  These items are specified in Section 07720 "Roof Accessories."


	PART 2 -  PRODUCTS
	2.1 SUPPORT, ANCHORAGE, AND ATTACHMENT COMPONENTS
	A. Steel Slotted Support Systems:  Comply with MFMA-4, factory-fabricated components for field assembly.
	1. Manufacturers: Subject to compliance with requirements, provide products by one of the following:
	a. Allied Tube & Conduit.
	b. Cooper B-Line, Inc.; a division of Cooper Industries.
	c. ERICO International Corporation.
	d. GS Metals Corp.
	e. Thomas & Betts Corporation.
	f. Unistrut; Tyco International, Ltd.
	g. Wesanco, Inc.

	2. Metallic Coatings:  Hot-dip galvanized after fabrication and applied according to MFMA-4.
	3. Nonmetallic Coatings:  Manufacturer's standard PVC, polyurethane, or polyester coating applied according to MFMA-4.
	4. Painted Coatings:  Manufacturer's standard painted coating applied according to MFMA-4.
	5. Channel Dimensions:  Selected for applicable load criteria.

	B. Raceway and Cable Supports:  As described in NECA 1 and NECA 101.
	C. Conduit and Cable Support Devices:  Steel and malleable-iron hangers, clamps, and associated fittings, designed for types and sizes of raceway or cable to be supported.
	D. Support for Conductors in Vertical Conduit:  Factory-fabricated assembly consisting of threaded body and insulating wedging plug or plugs for non-armored electrical conductors or cables in riser conduits.  Plugs shall have number, size, and shape o...
	E. Structural Steel for Fabricated Supports and Restraints:  ASTM A 36/A 36M, steel plates, shapes, and bars; black and galvanized.
	F. Mounting, Anchoring, and Attachment Components:  Items for fastening electrical items or their supports to building surfaces include the following:
	1. Powder-Actuated Fasteners:  Threaded-steel stud, for use in hardened portland cement concrete, steel, or wood, with tension, shear, and pullout capacities appropriate for supported loads and building materials where used.
	a. Manufacturers:  Subject to compliance with requirements, provide products by one of the following:
	1) Hilti Inc.
	2) ITW Ramset/Red Head; a division of Illinois Tool Works, Inc.
	3) MKT Fastening, LLC.
	4) Simpson Strong-Tie Co., Inc.; Masterset Fastening Systems Unit.


	2. Mechanical-Expansion Anchors:  Insert-wedge-type, stainless steel, for use in hardened portland cement concrete with tension, shear, and pullout capacities appropriate for supported loads and building materials in which used.
	a. Manufacturers: Subject to compliance with requirements, provide products by one of the following:
	1) Cooper B-Line, Inc.; a division of Cooper Industries.
	2) Empire Tool and Manufacturing Co., Inc.
	3) Hilti Inc.
	4) ITW Ramset/Red Head; a division of Illinois Tool Works, Inc.
	5) MKT Fastening, LLC.


	3. Concrete Inserts:  Steel or malleable-iron, slotted support system units similar to MSS Type 18; complying with MFMA-4 or MSS SP-58.
	4. Clamps for Attachment to Steel Structural Elements:  MSS SP-58, type suitable for attached structural element.
	5. Through Bolts:  Structural type, hex head, and high strength.  Comply with ASTM A 325.
	6. Toggle Bolts:  All-steel springhead type.
	7. Hanger Rods:  Threaded steel.


	2.2 FABRICATED METAL EQUIPMENT SUPPORT ASSEMBLIES
	A. Description:  Welded or bolted, structural-steel shapes, shop or field fabricated to fit dimensions of supported equipment.
	B. Materials:  Comply with requirements in Section 05500 "Metal Fabrications" for steel shapes and plates.


	PART 3 -  EXECUTION
	3.1 APPLICATION
	A. Comply with NECA 1 and NECA 101 for application of hangers and supports for electrical equipment and systems except if requirements in this Section are stricter.
	B. Maximum Support Spacing and Minimum Hanger Rod Size for Raceway:  Space supports for EMT, IMC, and RMC as required by NFPA 70.  Minimum rod size shall be 1/4 inch in diameter.
	C. Multiple Raceways or Cables:  Install trapeze-type supports fabricated with steel slotted or other support system, sized so capacity can be increased by at least 25 percent in future without exceeding specified design load limits.
	1. Secure raceways and cables to these supports with single-bolt conduit clamps using spring friction action for retention in support channel.

	D. Spring-steel clamps designed for supporting single conduits without bolts may be used for 1-1/2-inch and smaller raceways serving branch circuits and communication systems above suspended ceilings and for fastening raceways to trapeze supports.

	3.2 SUPPORT INSTALLATION
	A. Comply with NECA 1 and NECA 101 for installation requirements except as specified in this Article.
	B. Raceway Support Methods:  In addition to methods described in NECA 1, EMT, IMC, and RMC may be supported by openings through structure members, as permitted in NFPA 70.
	C. Strength of Support Assemblies:  Where not indicated, select sizes of components so strength will be adequate to carry present and future static loads within specified loading limits.  Minimum static design load used for strength determination shal...
	D. Mounting and Anchorage of Surface-Mounted Equipment and Components:  Anchor and fasten electrical items and their supports to building structural elements by the following methods unless otherwise indicated by code:
	1. To Wood:  Fasten with lag screws or through bolts.
	2. To New Concrete:  Bolt to concrete inserts.
	3. To Masonry:  Approved toggle-type bolts on hollow masonry units and expansion anchor fasteners on solid masonry units.
	4. To Existing Concrete:  Expansion anchor fasteners.
	5. Instead of expansion anchors, powder-actuated driven threaded studs provided with lock washers and nuts may be used in existing standard-weight concrete 4 inches thick or greater.  Do not use for anchorage to lightweight-aggregate concrete or for s...
	6. To Steel:  Beam clamps (MSS Type 19, 21, 23, 25, or 27) complying with MSS SP-69.
	7. To Light Steel:  Sheet metal screws.
	8. Items Mounted on Hollow Walls and Nonstructural Building Surfaces:  Mount cabinets, panelboards, disconnect switches, control enclosures, pull and junction boxes, transformers, and other devices on slotted-channel racks attached to substrate.

	E. Drill holes for expansion anchors in concrete at locations and to depths that avoid reinforcing bars.

	3.3 INSTALLATION OF FABRICATED METAL SUPPORTS
	A. Comply with installation requirements in Section 05500 "Metal Fabrications" for site-fabricated metal supports.
	B. Cut, fit, and place miscellaneous metal supports accurately in location, alignment, and elevation to support and anchor electrical materials and equipment.
	C. Field Welding:  Comply with AWS D1.1/D1.1M.

	3.4 CONCRETE BASES
	A. Construct concrete bases of dimensions indicated but not less than 4 inches larger in both directions than supported unit, and so anchors will be a minimum of 10 bolt diameters from edge of the base.
	B. Use 3000-psi, 28-day compressive-strength concrete.  Concrete materials, reinforcement, and placement requirements are specified in Section 03300 "Cast-in-Place Concrete."
	C. Anchor equipment to concrete base.
	1. Place and secure anchorage devices.  Use supported equipment manufacturer's setting drawings, templates, diagrams, instructions, and directions furnished with items to be embedded.
	2. Install anchor bolts to elevations required for proper attachment to supported equipment.
	3. Install anchor bolts according to anchor-bolt manufacturer's written instructions.


	3.5 PAINTING
	A. Touchup:  Clean field welds and abraded areas of shop paint.  Paint exposed areas immediately after erecting hangers and supports.  Use same materials as used for shop painting.  Comply with SSPC-PA 1 requirements for touching up field-painted surf...
	1. Apply paint by brush or spray to provide minimum dry film thickness of 2.0 mils.

	B. Touchup:  Comply with requirements in Section 09911 "Exterior Painting", Section 09912 "Interior Painting" and Section 09960 "High Performance Coatings" for cleaning and touchup painting of field welds, bolted connections, and abraded areas of shop...
	C. Galvanized Surfaces:  Clean welds, bolted connections, and abraded areas and apply galvanizing-repair paint to comply with ASTM A 780.



	260533 raceways and boxes 16130
	A. Surface Metal Raceways:  Galvanized steel with snap-on covers.  Manufacturer's standard enamel finish in color selected by Architect.
	1. Manufacturers:  Subject to compliance with requirements, provide products by one of the following:
	a. Thomas & Betts Corporation.
	b. Walker Systems, Inc.; Wiremold Company (The).
	c. Wiremold Company (The); Electrical Sales Division.
	d. Mono Systems, Inc.
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	126600 FL - TELESCOPING STANDS.pdf
	L. Wall-Attached Telescoping Stands: Forward-folding system, in which the bleachers open in the forward direction by moving the front row away from the stack to the fully extended position and the rear of bleacher understructure permanently attaches t...
	1. Seat Type:  Benches.
	2. Electrical Characteristics for Each Seating Section: Motor horsepower and voltage as selected by telescoping stands system manufacturer.
	3. Electrical Controls:
	a. Control Devices:  Walk-along pendant control system.
	b. Separate control device is required for each bank of telescoping stands.
	c. Limit Switches: Automatically stop power system when telescoping stands reach fully opened or closed positions.
	d. Motion Monitor: Flashing light with self-contained warning horn, rated at 85 dB at 10 feet (3 m), mounted under telescoping seating for audio and visual warning during integral power operation.
	e. Transformer: As required to coordinate current characteristics of motor and control station with building electrical system.


	PART 3 -  EXECUTION
	3.1 EXAMINATION
	A. Examine substrates, areas, and conditions, with Installer present, for compliance with requirements for installation tolerances and other conditions affecting performance of the Work.
	B. Proceed with installation only after unsatisfactory conditions have been corrected.

	3.2 INSTALLATION
	A. Install telescoping stands according to ICC 300 and manufacturer's written instructions.

	3.3 FIELD QUALITY CONTROL
	A. Testing Agency:  Engage a qualified testing agency to perform tests and inspections.
	B. Perform the following tests and inspections:
	1. ICC 300 Inspection: Inspect installed telescoping stands to verify that construction, installation, and operation are according to ICC 300 requirements.
	2. Test and adjust controls and safeties. Replace damaged and malfunctioning controls and equipment.

	C. Telescoping stands will be considered defective if they do not pass tests and inspections.
	D. Prepare test and inspection reports.

	3.4 ADJUSTING
	A. Adjust backrests so that they are at proper angles and aligned with each other in uniform rows.
	B. Adjust hardware and moving parts to function smoothly, and lubricate, test, and adjust each telescoping stand unit to operate according to manufacturer's written instructions.
	C. Clean installed telescoping stands on exposed and semiexposed surfaces. Touch up factory-applied finishes or replace components as required to restore damaged or soiled areas.
	D. Replace upholstery fabric damaged during installation or work of other trades.

	3.5 DEMONSTRATION
	A. Engage a factory-authorized service representative to train Owner's maintenance personnel to inspect, adjust, operate, and maintain telescoping stands.
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	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section includes administrative and procedural requirements for alternates.

	1.3 DEFINITIONS
	A. Alternate: An amount proposed by bidders and stated on the Bid Form for certain work defined in the bidding requirements that may be added to or deducted from the base bid amount if Owner decides to accept a corresponding change either in the amoun...
	1. Alternates described in this Section are part of the Work only if enumerated in the Agreement.
	2. The cost for each alternate is the net addition to or deduction from the Contract Sum to incorporate alternate into the Work. No other adjustments are made to the Contract Sum.


	1.4 PROCEDURES
	A. Coordination: Revise or adjust affected adjacent work as necessary to completely integrate work of the alternate into Project.
	B. Notification: Immediately following award of the Contract, notify each party involved, in writing, of the status of each alternate. Indicate if alternates have been accepted, rejected, or deferred for later consideration. Include a complete descrip...
	C. Execute accepted alternates under the same conditions as other work of the Contract.
	D. Schedule: A schedule of alternates is included at the end of this Section. Specification Sections referenced in schedule contain requirements for materials necessary to achieve the work described under each alternate.


	PART 2 -  PRODUCTS (Not Used)
	PART 3 -  EXECUTION
	3.1 SCHEDULE OF ALTERNATES
	A. Add-Alternate Bid No. 1 - To extend the Contractor’s Warranty as described in Paragraph 3.5.1 of AIA Document A201 General Conditions of the Contract for Construction dated 2017 to a period of two years beginning on the date of Substantial Completi...
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