


 
 
 

The  following  documentation  is  an  electronically‐
submitted  vendor  response  to  an  advertised 
solicitation  from  the  West  Virginia  Purchasing 
Bulletin  within  the  Vendor  Self‐Service  portal  at 
wvOASIS.gov.  As part of the State of West Virginia’s 
procurement  process,  and  to  maintain  the 
transparency  of  the  bid‐opening  process,  this 
documentation  submitted  online  is  publicly  posted 
by  the  West  Virginia  Purchasing  Division  at 
WVPurchasing.gov with any other vendor responses 
to  this  solicitation  submitted  to  the  Purchasing 
Division in hard copy format. 
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Department of Administration
Purchasing Division
2019 Washington Street East
Post Office Box 50130
Charleston, WV 25305-0130

State of West Virginia
Solicitation Response

Proc Folder: 920610

Solicitation Description: Networking Infrastructure Equipment for Bldg 6 (OT22016)

Proc Type: Central Purchase Order

Solicitation Closes Solicitation Response Version

2021-08-31 13:30 SR 0231 ESR08312100000001502 1

VENDOR

000000210569
ALPHA TECHNOLOGIES INC

Solicitation Number: CRFQ 0231 OOT2200000001

Total Bid: 692854 Response Date: 2021-08-31 Response Time: 13:20:09

Comments:  

FOR INFORMATION CONTACT THE BUYER
Jessica S Chambers
(304) 558-0246
jessica.s.chambers@wv.gov

Vendor
Signature X                                                                     FEIN#                                                       DATE
All offers subject to all terms and conditions contained in this solicitation
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Line Comm Ln Desc Qty Unit Issue Unit Price Ln Total Or Contract Amount
1 Network Infrastructure Equipment - see 

attached Pricing Page
1.00000 EA 692854.000000 692854.00

Comm Code Manufacturer Specification Model #
43221700    

Commodity Line Comments: Delivery timeframe is an estimate based on current lead times.  Individual items could ship sooner or later than 
estimated 90 Day window.

Extended Description:

Overall Total Cost for Networking Infrastructure Equipment
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