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April 13, 2022

Attn: Mr. Joseph E Hager lll

Department of Administration, Purchasing Division
2019 Washington Street East

Charleston, WV 25305-0130

RE: WVDEP - Blue Knob Complex - DEP2200000009
Dear Mr. Hager and Selection Committee Members:

The Thrasher Group, Inc. is pleased to present our qualifications to the West Virginia Department
of Environmental Protection for the Blue Knob Complex project. As a West Virginia-based company
that has been serving the state for nearly 40 years, we understand the landscape of the area and
have the ability to provide the necessary services to restore the safety of the structures involved in
this project .

Thrasher has a longstanding reputation for successfully completing Abandoned Mine Land projects,
from emergency repairs to Grant projects and everything in between. Thrasher’s portfolio is full of
projects that meet the criteria you are looking for, including drainage control items, refuse, portals,
highwalls, and a wide variety of other related scopes. Our experience will allow us to work with you
to efficiently identify project goals, develop accurate plans, specifications, and budgets, and deliver
a successful outcome for the Blue Knob Complex.

The team proposed in this submission will serve as your primary engineers, but Thrasher has the
capability to supplement additional people on your projects as needed to ensure the WVDEP’s needs
are being met. Our office locations will also prove beneficial for this contract - with our Beaver office
just a short drive away, personnel will be close by to assist as needed.

We appreciate the opportunity to partner with you on this project and look forward to further
speaking with you about the needs this work will present.

Sincerely,
The Thrasher Group, Inc.

7/ C
Zachary Wright, MBA
Senior Project Manager

155 Blue Angel Lane | Beaver, WV 25813 | tel: 1-800-273-6541 | www.thethrashergroup.com
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THE THRASHER GROUP

Site Engineering Main Point of Contact:
Utility Engineering Zachary Wright, MBA
Architecture Senior Project Manager
Environmental Zwright@thethrashergroup.com
Survey Cell: 304-476-4972

Transportation Office: 304-343-7601
Construction Services

Geospatial

v v \'% v v \'% v v

@) 38 5 © 300

YEARS OFFICES EMPLOYEES
of delivering in West Virginia: 34 Licensed
successful Beaver Professional Engineers
projects Charleston Licensed
Scott Depot 10 Professional Surveyors
Bridgeport .
Martinsburg 6 Licensed
Professional Architects

Licensed
2 Professional
Landscape Architects

Diverse services that grow communities. THRASHER'S GOT IT.

WYV DEP - Blue Knob Complex - CEOI 0313 DEP2200000009 HHP\A\%HER



FIRM HISTORY

With a commitment to building business through “successful projects and repeat clientele,” H. Wood
Thrasher, PE and the late Henry A. Thrasher, PE, formed Thrasher Engineering, Incorporated in
Clarksburg, West Virginia in 1983. Since that time, the company - now known as The Thrasher Group,
Inc. - has transformed into one of the Mid-Atlantic region’s largest full-service privately owned
architectural and engineering firms.

Thrasher has grown from its original three employees to a current staff of over 300 and continues
to prosper. Instilled in each employee is a commitment to maintaining the highest standards of
professional service. Our team has the experience, knowledge, versatility, and integrity to get the
job done. With a 38-year history of driving infrastructure development for public and private clients,
we have a reputation of keeping our word and completing projects on time and on budget.

WYV DEP - Blue Knob Complex - CEOI 0313 DEP2200000009 '”'HLQ\/Q\\%HEIF)]



AML DESIGN

The Thrasher Group has provided design
services to a number of Abandoned Mine
Lands projects over the years. We are leaders
in the industry, having completed projects for
emergency repairs, using AML grants, and as
part of the AML Pilot Program.

Our team has been a part of all types of
AML work, including, but not limited to:

» Highwalls

» Portals

» Slope Stabilization

» Landslides

» AMD Treatment

» Refuse and Dump Improvements

» Drainage Control

Drainage Design: All AML projects completed
by Thrasher have required design of drainage
structures. These have included vegetated,
grouted, riprap channels, as well as culverts
and storm sewers. Drainage calculations are
completed to properly size all conveyences.

Permitting: the permitting process can delay
projects if they are not submitted correctly or
in a timely manner. Thrasher takes pride in our
ability to quickly obtain permits for our clients.
We are able to utilize our excellent relationship
with the WVDEP for NPDES permits as well as
our relationship with the West Virginia Division
of Highways for entrance and drainage
permits. We are also experienced in obtaining
Army Corp of Engineers permits from both the
Pittsburgh and Huntington District Offices for
stream bank restoration, wetland mitigation,
and construction, linear transportation
and utility line projects, and temporary
construction access and dewatering.

WYV DEP - Blue Knob Complex - CEOI 0313 DEP2200000009
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ENVIRONMENTAL SERVICES

In today’s ever-changing regulatory landscape,
compliance with federal and state environmental
laws is critical to the success of projects. Compliance
can often seem at odds with the project vision
and financial constraints. The Thrasher team
partners as a technical and regulatory advocate
to overcome obstacles and guide our clients
through complicated policies to achieve their
goals. From initial investigations to final design,
our environmental experts are there to assist in
all facets of our clients’ projects. Our team has
developed relationships with academic consultants
from multiple universities that are here to aid in
specialized assessments.

Thrasher’s offers a range of environmental
services, from abandoned mine land reclamation
to stream and wetland delineations and everything
in between. We have extensive experience with
site assessments, permitting, and every aspect
of environmental work that your project will
encompass.

In addition, our team has a host of experience with
Abandoned Mine Land (AML) projects and are
familiar with the intricacies involved

Environmental Services:

>

>

>

All Appropriate Inquiry (AAI)

Environmental Site Assessments

NEPA Compliance for Publicly Funded Projects
Ecological Studies

Brownfield Redevelopment

Industrial Hygiene and Demolition Planning
Underground Storage Tank (UST) Consulting
Services

Wetland Delineation, Design, and Mitigation
Remediation Investigation, Feasibility Studies,
and Design

Hydrogeologic and Geologic Investigations
Groundwater Monitoring

Sampling and Laboratory Analysis

Solid and Hazardous Waste Management
SPCC, GPP, SWPPP, GWPP, SWPPP
Environmental Compliance

Coal Combustion Residuals Rule Compliance
(CCR)

Stream Assessments, Design, and Mitigation
Erosion and Sediment Control Plans
Voluntary Remediation Program

Uniform Environmental

Covenants Act

CERCLA Preliminary Assessment

CERCLA Site Investigation

WYV DEP - Blue Knob Complex - CEOI 0313 DEP2200000009
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ENVIRONMENTAL PERMITTING

>

The Environmental Division of the Thrasher
Group provides permitting, consulting, and
assessment services to a multitude of clients
spanning the Mid-Atlantic region. With a
combined 40 years of permitting experience,
Thrasher’s Environmental Scientists, Permitting
Leads, and Project Managers are able to take
even the most complex and time restrictive
projects and provide clients with cost effective
and timely solutions.

Federal Permitting
> National Historic Preservation Act -
Section 106 Consultation
> State Historic Preservation Office or
Division of Culture and History
> Endangered Species Act - Section 7 and
Section 9 Consultations
> United States Fish and Wildlife
Service
> Clean Water Act - Section 404 Permits
> United States Army Corps of
Engineers

National Environmental Policy Act -

Categorical Exclusions, Environmental

Assessments, and Short Environmental

Assessment Forms

> United States Army Corps of

Engineers, Federal Aviation
Administration; Division of
Transportation; and Federal

Communications Commission

State and Local Permitting

>

State Responsible Regulations of the
Clean Water Act - Section 401 and 402
Permits

State Level Rare, Threatened, or
Endangered Species Consultations
State Level Aquatic Resource
Encroachment and Impact Permits
State Level Roadway Encroachment,
Crossing, and Occupancy Permits
State Level Industrial Waste Discharge
Permits

Local Level Floodplain or Building Permits

WYV DEP - Blue Knob Complex - CEOI 0313 DEP2200000009
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SURVEY AND MAPPING SERVICES

Thrasher employs one of the largest survey
departments in the Mid-Atlantic region and
offers a wide range of land surveying and
related services for federal, state, and private
clients. We are committed to evolving our
techniques and equipment to best serve our
clients and their growing needs.

At Thrasher, we are able to provide both
surveying and engineering services which
provide a distinct advantage over survey-
only companies. The combination of these
two services provide our surveyors with a
better understanding of what engineers and
architects require to develop an appropriate
design for different types of projects. Our
field and survey personnel offer extensive
experience, certified training, and flexibility to
meet our clients’ unique project schedules.

Route Location Surveys:

> Transmission Lines

> Natural Gas Pipelines

> Wind Turbine

> Roadway, Railway, and Rec Trails

GPS Surveys:

> Geodetic Control Networks

> Ground Control for Aerial Mapping
> Telecommunications

> FAA 1A and 2C Letters

General Survey Services:

>

>
>
>
>

V V V vV V V V V V VvV V

Large-Scale Boundary Work
Topographic Survey and Mapping
ALTA/ACSM Survey and Mapping
Lake and River Soundings

Accident Reconstruction Survey &
Mapping

Drug-free Zone Mapping

Expert Witness Testimony
Construction Layout

Permanent Project GPS Base Stations
Building Control and Layout
Road/Bridge Alignment and Staking
Sewer/Water/Pipeline

Site Layout

Quality Assurance Surveying
Volume/Quantity Surveys

As-Built Surveys

Coal and Energy Surveys:

>

>
>
>

Pre- and Post-Mining Blast Surveys
Water Quality Monitoring Plan
Construction Layout

Emergency Control Survey/Plans

WYV DEP - Blue Knob Complex - CEOI 0313 DEP2200000009
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QUALITY CONTROL POLICY )

Thrasher has an internal Quality Control Policy
to ensure our projects move forward efficiently
and effectively. The objectives of this policy
are to continually improve the quality of the
design and technical deliverables Thrasher
provides to its internal and external clients.

This policy illustrates the basic requirements
for quality control in our projects. It describes
the methods for checking and reviewing
product elements and client deliverables,
and includes rigorous  comprehensive
written check-lists for each stage of the
design process, document production, and
construction activities.

The purpose of these QC methodologies is to
reduce or eliminate the potential for errors,
omissions, ambiguities, and inconsistencies.

The policy outlines three main areas:

> General
Defines the purpose, intent
and limitations, definitions, and
implementation

— > Project Management Procedures
Presents required procedures specific to
this practice that allow for the efficient
and accurate management of projects

> Check and Final Review Procedures
Presents required procedures specific
to this practice that are used to insure
technical accuracy of the work product

WYV DEP - Blue Knob Complex - CEOI 0313 DEP2200000009 -”-HLQ\IA\\%HEIJQ]



SCHEDULING AND BUDGETING

@ : Budgeting

\—

Construction estimating and budgeting is one of the most important parts of what Thrasher can
provide you. Without accurate budgets, there is no tool to guide the design process and issues will
be inevitable. By including cost estimating as a part of the project scope from day one, we are able
to avoid issues before they arise and keep your project within a reasonable cost.

And our estimates go beyond the typical system - rather than simply providing cost per foot or
lump sum price, Thrasher will provide contractor-grade estimates that look at every part of the
project. We do detailed take-offs of materials and look at every man hour needed to complete a
project and factor this in accordingly. Then, we use our thorough understanding of the local market
and material costs to accurately design within your budget.

w—f

O

Thrasher realizes the importance of establishing and maintaining project schedules. Time means
money and making sure we help you spend your money wisely is our number one goal. Because
of this, our team puts an emphasis on ensuring project timetables are met and communication is
upheld throughout the process.

Scheduling

To accomplish these goals, Thrasher utilizes scheduling to track every stage of a project - from
design and bidding through construction completion. Keeping our owners up to speed with
progress is always our priority and ensures occupancy and owner supplied equipment are scheduled
accordingly.

WYV DEP - Blue Knob Complex - CEOI 0313 DEP2200000009 HHP\A\%HER



STAFFING PLAN

WEST VIRGINIA DEPARTMENT OF
ENVIRONMENTAL PROTECTION

RJ Hovatter, PE Chad Biller, PE
QA/QC Principal-in-Charge

Zachary Wright, MBA
Senior Project Manager

Brian Knight
Project Manager

Kevin Boetker Anthony Brown, PE Sarah Cook, MS
Staff Engineer Project Engineer Staff Geologist

R :»37
Q ~
|
) |
i
&
w

% /# Environmental & Geotechnical
W Engineering Solutions
W

NGE

Geotechnical Sub-Consultant

Survey Services Utility Engineering Construction Services
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CHAD BILLER, PE

Principal-in-Charge

Education

Bachelor of Science,
Civil Engineering

West Virginia University

Registrations
Professional Engineer:
> West Virginia

> Ohio

Affiliations

American Society of Highway

Engineers

> American Society of Civil
Engineers

> National Society of
Professional Engineers

Chad Biller, PE has extensive experience in all aspects of civil
engineering, but his primary emphasis lies in site development,
transportation, and airport projects. Chad’s expertise has made him
a go-to source for the design and site layout of nhumerous residential
and commercial sites all throughout the Mid-Atlantic region. His
knowledge of site design in the mountainous terrain of West Virginia
and the surrounding Appalachian basin is second to none.

As part of his role assisting our Land Development Market, Chad is
responsible for the development of project design, production of
project specifications and plans, bidding, quality assurance/quality
control, and project monitoring. He brings a deep breadth of knowledge
to the table, including creative problem solving skills, and decades of
hands-on experience implementing unique project delivery methods
individually tailored for his clients.

Experience

WVDEP AML

Landgraff Refuse Pile
Role: Principal-in-Charge
> McDowell County, WV

WVDEP AML

Stowe Landslide

Role: Principal-in-Charge
> Logan County, WV

WVDEP AML Anglins Run
Role: Principal-in-Charge
> Nicholas County, WV

WVDEP AML Squires Creek
Role: Principal-in-Charge
> Preston County, WV

WVDEP AML

Isaac Creek Landslide
Role: Principal-in-Charge
> Harrison County, WV

WVDEP AML Owl Creek
Highwall #2 Refuse

Role: Principal-in-Charge

> Monongalia County, WV

City of Salem Slip Repairs
Role: Project Manager
> Harrison County, WV

Fairmont State University
Storm Water Management Plan
Role: Principal-in-Charge

> Marion County, WV

Old Bridgeport Hill
Storm Drainage

Role: Principal-in-Charge
> Harrison County, WV

WYV DEP - Blue Knob Complex - CEOI 0313 DEP2200000009
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CHAD BILLER, PE )

Principal-in-Charge

Licensure Vertfication

Search: Details

WV Professional

Engineer:

Continuing
Education Claim:

WV Engineer
Intern:

Primary Address of
Record:

Primary Employer
of Record:

PE License Number: ||| ||l

PE License Status: Active
PE lssue Date: 02/23/71998
PE Expiration Date: 12/31/2022

Qualifying Hours from Last Renewal or Reinstatement: 85.00

Carryover Hours for Next Renewal: 15.00
Last Renewal or Reinstatement Date®: 12/21/2020

El Certification Number:

El Issue Date:

THE THRASHER GROUP, INC.
600 WHITE QAKS BOULEVARD
PO BOX 940

BRIDGEPORT, WV 26330

*  This date reflects the most recent license renewal (or reinstatement) date for this
licenzee. Continuing education hours earned prior to this date may not be used for
future renewals.

WYV DEP - Blue Knob Complex - CEOI 0313 DEP2200000009 '"'HLE_)\A\%HELQ]



RJ HOVATTER, PE

QA/QC

Education

Bachelor of Science,

Civil Engineering
Fairmont State University

Registrations

Richard “RJ” Hovatter, PE has spent most of his career working with
private and public clients on various site development projects. His
team of engineers are able to develop strategies to fit the needs of
each client. RJ is well versed in site design, grading, storm water and
erosion and sediment control plans. He has also managed over 35
Abandoned Mine Land Emergency and Abandoned Mine Land projects
across West Virginia, Maryland, and Ohio. His experience provides
clients with the reassurance that projects are inspected thoroughly.

He also leads a team of highly skilled engineers in developing innovative
slip remediation projects all across the Appalachian basin. RJ has
spent a large portion of his career evaluating critical land slips and
assessing feasible, sustainable solutions that serve both public and
private entities. His diverse portfolio of work has given RJ a refined
eye for potential land issues and slip-prone terrain, which ensures his

Professional Engineer:

>
>

West Virginia
Pennsylvania

Certifications and
Trainings

>

Level I Rosgen Natural
Stream Construction

Level Il Rosgen Natural
Stream Construction
HEC—RAS Operator Training
Short Course

Annual Oil & Gas Training
Pennsylvania—Expedited
Review of ESCGP-1

MSHA Training

clients projects are designed on safe, stable sites.

Experience

WVDEP AML Bloomingrose
(Tincher) Burning

Refuse Project

Role: QA/QC

> Boone County, WV

WVDEP AML

Canyon Refuse and Dump
Role: Project Manager

> Monongalia County, WV

WVDEP AML

Landgraff Refuse Pile Design
Role: Project Manager

> McDowell County, WV

WVDEP AML

Isaac Creek Landslide
Role: Principal-in-Charge
> Harrison County, WV

WVDEP AML

Stowe Landslide Emergency
Role: Project Manager

> Logan County, WV

WVDEP

Subsidence Depressions
Role: Project Manager

> Various Locations, WV

WVDEP AML Dansbranch
Landslide Emergency Project
Role: Project Manager

> Mingo County, WV

WVDEP AML

Lyons Landslide

Role: Project Manager

> Harrison County, WV

WV AML DEP

Shinns Run Portals
Role: Project Engineer
> Harrison County, WV

WestRidge Phase 1

Slip Repair

Role: Project Manager

> Monongalia County, WV

WYV DEP - Blue Knob Complex - CEOI 0313 DEP2200000009
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RJ HOVATTER, PE )

QA/QC

Licensure Verification
Search: Details

m RICHARD G. HOVATTER, JR

WV Professional [y 3RLETH Humber:-
Engineer:

PE License Status: Active
PE lssue Date: 12/17/2009
PE Expiration Date: 12/31/2022

LT LTS Qualifying Hours from Last Renewal or Reinstatement: 30.00
Education Claim:

Carryover Hours for Next Renewal: 0.00

Last Renewal or Reinstatement Date®: 12/30/2020

El Certification Hur'nl:ler:-

El Issue Date: 12/15/2005

gty Bl a1 LT THE THRASHER GROUR, INC.
LU 600 WHITE OAKS BOULEVARD

PO BOX 940

BRIDGEPORT, WV 26330

Primary Address of
Record:

%  This date reflects the most recent license renewal (or reinstatement) date for this
licensee. Continuing education hours earned prior to this date may not be used for
future renewals.
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ZACHARY WRIGHT, MBA

Senior Project Manager

Education

Master of Business
Administration,

Project Management
West Chester University

Master of Science,
Information Management
Marshall University

Bachelor of Science,
Mathematics
Concord University

Zachary Wright, MBA, has 20 years’ experience managing construction,
design, and environmental compliance projects throughout the Central
Appalachian and Mid-Atlantic Regions. Preforming oversite on projects
ranging from a $15 thousand to $40 million, Zac has expertise in cost
estimation, cost control, site monitoring, scheduling, bidding, payment
processing, regulatory compliance, and contract management.

Alarge portion of Zachary’s experience involves mining and reclamation
management projects. Having managed mine reclamation on more
than 200 sites across five states, the techniques and requirements of
reclamation and emergency response are second nature for Zachary.
Additionally, he has managed mine-related emergency responses from
start to finish and has the knowledge to quickly and effectively mobilize
staff, develop sound engineering plans, and complete projects with the
sense of urgency required to mitigate damage and cost.

Experience

WVDEP AML Bloomingrose
(Tincher) Burning 200 Mine Sites

Refuse Project Role: Chief compliance Officer
Role: Sr. Project Manager > Various Locations

> Boone County, WV

Southern Coal Corporation

Baldwin Impoundment and

WVDEP AML Special
Reclamation

Role: Sr. Project Manager

>  Greenbrier County, WV

Bevin's Branch Surface Mine
Flood and Breach
Emergency Response

Role: Mine Site Emergency
Response Director

> Pike County, KY

Derby Hollow Emergency
Role: Mine Site Emergency
Response Director

> Wise County, VA

Breach Emergency Response
Role: Mine Site Emergency
Response Director

> Anderson County, TN

Bishop Virginia Coal
Preparation Plant & Loadout
Role: Senior Project Manager
> Tazewell County, VA

Ravencliff-McGraws-
Saulsville Public

Service District
Alternate Water Source
Role: Project Manager

> Wyoming County, WV

WYV DEP - Blue Knob Complex - CEOI 0313 DEP2200000009
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BRIAN KNIGHT

Project Manager

Brian Knight serves as a Project Manager with Thrasher. Brian has over
18 years of experience as a drafter, project engineer/manager, and
project administrator with small engineering firms and large consulting
firms. Since then, Mr. Knight has been diligent in providing high-quality
and accurate project design and construction that meet deadlines and
maintain budgets.

Prior to his time at Thrasher, Brian was responsible for bidding. Billing,
reporting various projects, coordinating with vendors for material
shipments, and meeting with state officials. These are responsibilities
that help make Brian a valued Project Manager.

Experience
WVDEP AML Bloomingrose WVDEP
(Tincher) Burning Big Creek Portals
Refuse Project Role: Project Manager
Role: Project Manager > Fayette County, WV
> Boone County, WV
WVDEP Broad Run Portals

WVDEP Role: Project Manager
Glenn Alum Refuse Pile > Kanawha County, WV
Role: Project Manager

> Mingo County, WV WVDEP

Conley Branch

WVDEP Len’s Creek Portals
Role: Project Manager
> Boone County, WV

WVDEP Monarch Portals
Role: Project Manager
> Fayette County, WV

(Whitt) Landslide
Role: Project Manager
> Logan County, WV

WVDEP

Switzer (Ellis) Drainage
Role: Project Manager

> Logan County, WV

WVDEP Verner Landslide
Emergency Project

Role: Project Manager

> Logan County, WV

WYV DEP - Blue Knob Complex - CEOI 0313 DEP2200000009
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ANTHONY BROWN, PE

Project Engineer

Education

Bachelor of Science
Industrial Engineering
West Virginia University

Registrations
Professional Engineer:
>  West Virginia

> North Carolina

Anthony Brown, PE, has over 15 years’ experience managing
construction projects relating to water, sewer, site, stormwater,
demolition, FEMA mitigation and environmental compliance. Anthony
has expertise in advancing a project from conception to completion.
This includes cost estimation, funding acquisition, design, drafting,
cost control, construction management, financial monitoring, and

regulatory compliance.

Anthony’s overall experience and understanding allows him to push
projects in an efficient and timely manner.

Experience

WVDEP AML Bloomingrose
(Tincher) Burning

Refuse Project

Role: Project Engineer

> Boone County, WV

J2BTB Land Development
Surface Mine Permit and
Cabin Site

Role: Project Engineer

> Logan County, WV

Greenbrier County

Public Service District #2
FEMA Mitigation

Role: Project Manager

> Greenbrier County, WV

Bluefield Sanitary Board
Brushfork Sewer Upgrade
Role: Project Engineer

> Mercer County, WV

Page-Kincaid

Public Service District

Raw Water Capacity Upgrade
> Role: Project Manager

Greenbrier Public Service

District #2 Bingham Water
Line Extension

Role: Project Manager

>  Greenbrier County, WV

Town of Union UTC
Waterline Extension
Role: Project Manager

> Monroe County, WV

Cowen Public Service District
Water System Rehabilitation
Project Manager

> Webster County, WV

WYV DEP - Blue Knob Complex - CEOI 0313 DEP2200000009
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ANTHONY BROWN, PE )

Project Engineer

Search: Details

VAl = -1l PE License Number: -

Engineer:

PE License Status: Active
PE lssue Date: 06/17/2015
PE Expiration Date: 12/31/2022

oL TN ES Qualifying Hours from Last Renewal or Reinstatement: 37.00
Education Claim:

Carryover Hours for Next Renewal: 7.00
Last Renewal or Reinstatement Date": 12/18/2020

ARSI El Certification Number: [
Intern:

El Issue Date: 12/17 /2009

a1 =Tyl T LY THE THRASHER GROUF, INC.
LG 155 BLUE ANGEL LANE
BECKLEY, WV 25813

Primary Address of
Record:

»  This date reflects the most recent license renewal (or reinstatement) date for this
licensee. Continuing education hours earned prior to this date may not be used for
future renswals.
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KEVIN BOETKER

Staff Engineer

Kevin Boetker is an Engineering Technician who has served Thrasher’s
Water Resources Market. He has worked on various site development
projects such as Surface Mining Applications and Abandoned Mine
Land Emergency and Abandoned Mine Land projects since 2020.
Kevin has also been involved with the design of multiple water and
wastewater related projects primarily in Southern West Virginia as well
as Southwestern Virginia. For these projects, his primary responsibilities
include drafting, project layout for water and wastewater systems,
project design, and construction management.

Education

Bachelor of Science
Mechanical Engineering
Technology

West Virginia University
Institute of Technology
(Estimated graduation May
2023)

Additionally, Kevin also has worked with the Construction Services
Division to coordinate and execute a variety of tasks. Some of these
responsibilities include project coordinating, preparing plans, and
composing engineering inspection reports.

American Design and Drafting
Association Certificate Program
Academy of Careers and

Experience

WVDEP AML Bloomingrose
(Tincher) Burning Telecom Oak Hill Extension
Refuse Project Role: Engineering Technician

Role: Staff Engineer > Fayette County, WV
> Boone County, WV

AEP Overhead

Technology

Trainings

> OSHA Safety Certified

> CPR/First Aid

> USMC Tactical Combat
Casualty Care

Ravencliff-McGraws-
Saulsville

Public Service District

Route 97 Waterline Extension
Role: Engineering Technician

> Wyoming County, WV

AML Emergency

Response Landslide Project
Role: CADD Technician

> Kanawha County, WV

J2BTB Cabin Retreat

Site Development
Role: Engineering Technician
> Logan County, WV

Cedar Branch Creek Dam
Role: Engineering Technician
> Fayette County, WV

AEP Carbondale
Stormwater Pollution
Prevention Plan Project
Role: Engineering Technician
> Fayette County, WV

Fayette County Sanitary
Sewer Evaluation Survey
Role: Engineering Technician
> Raleigh County, WV

Ravencliff-McGraws-
Saulsville

Public Service District
Water Treatment Plant
System Replacement

Role: Engineering Technician
> Wyoming County, WV
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SARAH COOK, MS

Staff Geologist

Education

Master of Science,
Geology and Environmental
Science

University of Pittsburgh

Bachelor of Arts,
Environmental Geoscience,
Minor in Geology

West Virginia University

Certifications

> Water Environment
Federation (WEF) Students
and Young Professionals
Committee

> Water Environment
Federation (WEF) Water
Leadership Institute

> West Virginia Water
Environment Association

> Pittsburgh Collaboratory for
Water

> Geological Society of
America

Sarah Cook serves as a Project Coordinator in Thrasher’s Water
Resources Market. She brings a background in the public utility sector,
having worked on numerous water, sewer, and stormwater projects
in her career. She provides environmental and engineering support
for clients by assisting with project planning initiatives, including
scopes of work, proposals, and cost estimates. Sarah works directly
with Thrasher’s team of engineers to prepare and review funding
applications, permit documents, geological studies, preliminary
engineering reports, and other engineering reports. She also has
notable experience in data processing, hydrologic modeling, technical
writing, and scientific research. Sarah’s understanding of hydrology
and passion for the water industry empowers her to work on a variety

of projects at Thrasher.

Experience

Beckley Sanitary Board
Robert C. Byrd Drive
Stormwater Improvements
Role: Project Coordinator

> Raleigh County, WV

Town of Fayetteville
Lively Street

Drainage Improvements
Role: Project Coordinator
> Fayette County, WV

City of Mount Hope
MS4 Permitting

Role: Project Coordinator
> Fayette County, WV

Town of Rainelle

Storm Drain System

Role: Project Coordinator

>  Greenbrier County, WV

Beckley Sanitary Board
Pinecrest Stormwater
Improvements

Role: Project Coordinator
> Raleigh County, WV

Beckley Sanitary Board
Whitestick Stormwater
Improvements

Role: Project Coordinator
> Raleigh County, WV

Beckley Sanitary Board
Stormwater Capital
Improvement Plan

Role: Project Coordinator
> Raleigh County, WV

Wilderness Public Service
District Preliminary
Engineering Report

Role: Project Coordinator
> Nicholas County, WV
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NGE CONSULTING

Sub-consultant

Company Overview
NGE was founded in the fall of 2002 by Amy Veltri and John
Nottingham, a management team with a combined forty years of

Enwronmental&Geotechmcal industry experience. The family-based entrepreneurial spirit that
Englneerlng Solutions defined NGE's beginnings remains evident in the innovative solutions
we deliver to our loyal clients each and every day. Advances in
engineering, science and technology, coupled with regulatory, legal,
and compliance pressures create increasingly complex challenges

West Virginia Office for busi NGE stri to k ith th h ith
650 MacCorkle Avenue West or businesses. strives to keep pace wi ese changes, with an

St. Albans, WV 25177 eye to supporting our clients’ changing needs.
P: (304) 201-5180
F: (304) 201-5182

Locations

NGE has grown into a dependable and flexible environmental and
geotechnical consulting firm providing a wide range of professional

Pennsylvania Office . . . . . .
services, including Environmental Consulting, Geotechnical

171 Montour Run Road

Moon Twp, PA 15108 Engineering and Environmental Construction / Remediation. With
P: (412) 722-1970 clients across the nation, NGE added a second office location in
F: (412) 722-1929 West Virginia in 2003, and seeks to grow in the future by providing

consistent, quality service in a family-oriented atmosphere.

Since its inception, NGE has hired and retained the best and brightest
talent in the industry. Our staff have relevant experience and
qualifications to complete complex environmental and geotechnical
projects. NGE’s future is bright as we pursue a course of planned,
measured growth to meet the challenge of expansion without
diluting leadership or weakening the company’s ability to perform.
After establishing a solid foundation and longstanding reputation
in the region and across the nation as an innovative, sophisticated,
forward-thinking environmental and geotechnical consulting firm, we
are proud of our roots and the progressive environment we have
created for our dedicated employees.

NGE is an organization that is small enough to focus time on each client
but with a depth in talent and resources to successfully complete
large and complex projects. NGE provides superior environmental
and geotechnical services at a manageable price A family oriented
work atmosphere has fostered the growth of NGE's staff with the
best and brightest talent in the industry.

NGE has garnered a variety of certifications and awards over the years
in the environmental and geotechnical consulting industry. These
accomplishments and accolades bear testament to the impeccable
standards that we strive to achieve at NGE. They help differentiate
our company from our competitors and serve to distinguish our
employees as the “best of the best.”
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WORKLOAD AND AVAILABILITY

The Thrasher Group’s current workload will allow for immediate response to your needs. You will
have specifically appointed team members whose schedules will allow flexibility to enable them
to fulfill all delivery orders. In addition to these dedicated staff members, Thrasher has the ability
to provide additional assistance as needed. The company boasts a staff of more than 300 people
in five states, allowing us - if necessary - to pull more personnel to provide a timely response to
your needs. This amount of available staff enables us to adjust workloads to ensure the resources
needed to meet all project requirements and deadlines are made available, as well as to provide the
depth of expertise needed to address any planning, engineering or other challenges which arise.
Using a combination of technology and business acumen, Thrasher is better able to support all
aspects of a project to the extent requested by our clients. By integrating the mapping, engineering,
architectural, planning, surveying, environmental, construction monitoring and materials testing
staff, we are able to provide a wealth of experienced talent, bringing the best minds and proven
methods to every job.
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PROJECT EXPERIENCE

Bloomingrose was a surface refuse fire that

WVDEP AML Bloomingrose (Tincher) was affecting air quality in the community.

Thrasher produced the design plans and
specifications to mitigate the burning refuse
pile, temporary stream crossings, erosion
control, surveying, and utility coordination.
Thrasher also conducted the pre-bid meeting
for this project.

Burning Refuse

Location: Boone County, WV

Type of Project: Burning Refuse Reclamation
Thrasher Project Manager: Zachary Wright
and Brian Knight

Client Contact:

Mr. Patrick Murphy,

Southern Emergency Engineer
1159 Nick Rahall Greenway
Fayetteville, WV 25840
304-574-4465
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PROJECT EXPERIENCE

Squires Creek, located in Newburg, had two
refuse piles covering two to three acres of
land. The site had remains of a mine building,
unvegetated coal refuse, deep mine portals,
and acid mine drainage. Nearly all of the land
was unvegetated with signs of severe erosion.
Additionally, there were several public safety
hazards: steep outslopes with well-used ATV
trails up and down the face and deep mine
portals, one of which was open enough to

WVDEP AML Squires Creek Refuse
Location: Preston County, WV

Type of Project: Refuse and Portals
Thrasher Project Manager: Chad Biller

Client Contact:

Mr. Gregory Smith, PE

101 Cambridge Place | Bridgeport, WV 26330
304-842-1900

easily allow entrance.

Some of the major steps of the projectincluded
the following: site preparation (clearing and
grubbing, removing debris), construction and
installation of support areas, maintenance of
access roads, construction and installation
of drainage control items, re-vegetation of
disturbed areas, and regrading of portal sites
and refuse sites.
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PROJECT EXPERIENCE

This project locatedin Clarksburg, WV involved WVDEP AML Lambert’s Run Site #7
3 wet-seal portals that drain into a 0.7 acre Location: Harrison County, WV
impoundment. The three portals discharge Type of Project: Portals

approximately 500 to 3,000 gallons per Thrasher Project Manager: Chad Biller
minute of iron laden water into the main stem

of Lambert Run. This project is another in a Client Contact:

series of projects aimed at removing Lambert Guardians of the West Fork

Run (WV MW-16) from the state’s 303(d) list Mr. John Eleyette

of impaired watersheds. This is a project which 830 Benoni Avenue | Fairmont, WV 26554
will combat acid mine drainage emanating 304-627-1019

from three portals in the central region of the
Lambert Run watershed.

Thrasher’s plan for the project included,
constructing,  aeration  channels  and
approximately 4 acres of aerobic wetlands
to provide passive treatment of AMD. The
proposed treatments have been designed to
remove approximately 80% of the acid load.
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PROJECT EXPERIENCE

This project, located in Alton, WYV, involved WVDEP AML Swamp Run Refuse #1
a large ferric iron “mushroom” that takes up Location: Preston County, WV
approximately 0.87 acres. This was caused by Type of Project: Passive AMD Treatment
acid mine drainage (AMD) emanating from Thrasher Project Manager: Chad Biller

an entombed refuse fill above an unnamed

tributary of Swamp Run. The Swamp Run #1 Client Contact:

passive AMD treatment system utilized open Guardians of the West Fork

limestone channels channeling the toxic water Mr. John Eleyette

to a forebay, which controls larger storm event 830 Benoni Avenue | Fairmont, WV 26554
flow and separates that flow between primary 304-627-1019

and secondary limestone leech beds. These
beds are self-flushing with an automated inline
water level control structure. The treated
water from the leech beds will then discharge
into flushing ponds for solids removal before
being conveyed into a wetland finishing pool
prior to being released back into the unnamed
tributary.

The proposed treatments have been designed
to remove approximately 80% of the acid load
and should have a lifespan of 20 years.
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PROJECT EXPERIENCE

This Morgantown, WV project involved three
main sites which includes dangerous highwalls WVDEP AML Owl Creek Highwall #2

with heights between 20 and 70 feet, AMD
water impoundments on highwall benches,
exposed refuse on Booths Creek stream bank,
open and collapsed portals, and existing non-

Location: Monongalia County, WV
Type of Project: Highwall
Thrasher Project Manager: RJ Hovatter

functioning wet mine seal. Gl G T

' . Mr. Troy Schell, Northern Design Administrator
The scope of work included regrading the 101 Cambridge Place | Bridgeport, WV 26330
highwall bench and adjoining spoil piles 304-842-1900

to reclaim the highwalls, installing new or
replacing the existing wet/modified mine
seals for the portals producing AMD, and
installing bate gates in the open portals.
Additionally, Thrasher installed underdrains
or seep collectors to eliminate ponding areas
and construct conveyances to safely transport
stormwater and mine water in and around the
site. An Army Core of Engineers permit was
applied for stream bank restoration/repair of
Booths Creek and a temporary construction
access across the stream. The project site
covered a total area of 245 acres and
reclamation included * 113,000 cubic yards of
earthwork.
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PROJECT EXPERIENCE

WVDEP AML Canyon Refuse
Location: Monongalia County, WV
Type of Project: Refuse and Dump
Thrasher Project Manager: Chad Biller

Client Contact:

Darren Bennett

101 Cambridge Place | Bridgeport, WV 26330
304-842-1900

This project included ~76,500 cubic
yards of earthwork, ~3,300 linear
feet, and 8 mine seals.

The Canyon Refuse and Dump project was a site
Thrasher worked on in Morgantown, WV. This
project included a large scope, from mobilizing
equipment tore-vegetating disturbed areas. To
accomplish everything within the scope of this
project, Thrasher prepared the side (including
clearing and grubbing), constructed and
installed support areas, and maintained access
roads. Additionally, the team constructed and
installed drainage control items to convey
stormwater safely off-site through channels,
culverts, and outlet protection. Thrasher also
constructed and installed wet or modified mine
seals, re-graded the refuse sites, backfilled
highwalls, and ensured sediment control

compliance with the approved NPDES permit.

WYV DEP - Blue Knob Complex - CEOI 0313 DEP2200000009

TRIRASIRER



PROJECT EXPERIENCE

WVDEP AML Ridgeway Landslide
Location: Harrison County, WV

Type of Project: AML Emergency Landslide
Thrasher Project Manager: RJ Hovatter

Client Contact:

Eric Simpson, Northern Emergency Engineer
101 Cambridge Place | Bridgeport, WV 26330
304-842-1900

Ridgeway, in Bridgeport, was the site of an

AML emergency landslide that The Thrasher
AbandOnEd Group repaired. Our team engineered the
design of the slip remediation and was
responsible for bidding out both the soil
nail wall and earthwork construction for the
project. The project consisted of a soil nail wall
that is approximately 36 feet tall and 6,300
cubic yards of earthwork.

Reclamation
AWARDS

WYV DEP - Blue Knob Complex - CEOI 0313 DEP2200000009 '”'HLQ\/Q\\%HEIF)]



PROJECT EXPERIENCE

WVDEP AML Dans Branch Landslide
Location: Mingo County, WV

Type of Project: AML Emergency Landslide
Thrasher Project Manager: Chad Biller

Client Contact:

Jason Foster, Emergency Program Administrator
60157th Street, SE, Box 20 | Charleston, WV 25304
304-926-0499

Dansbranch was the site of an AML emergency
landslide that Thrasher worked to remediate.
Some of the major steps of the projectincluded
the following: site preparation (clearing and
grubbing, removing existing structures and
debris), construction and installation of

support areas, maintenance of access roads,
construction and installation of drainage ..................................................................................
control items to convey stormwater off-site, This project included "6,500 cubic yards
ensure sediment control compliance with the of earthwork and stabilizing the slope
NPDES permit, and re-vegetation of disturbed behind the residence.

areas. Thrasher also had to protect existing
structures during grading operations and the
installation of permanent rock fall protection
above structures. Construction on this project
cost approximately $352,370.
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GOALS AND OBJECTIVES

A critical step in meeting your goals is first
ensuring we understand them. Thrasher’s
team has thoroughly reviewed the Expression
of Interest request and is confident in our
ability to deliver the highest-quality solutions
to your problems. We are capable of meeting
each goal/objective you have outlined and
feel strongly that you will be satisfied with the
outcomes you receive.

Our team is prepared to complete all of the

following services:

Access or accesses as required

Coal refuse reclamation

Geotechnical investigation and analysis

Erosion and sediment control

Landslide and slop stabilization

Hydrologic and hydraulic analyses

Clear and grub affected areas

Regrade as necessary

Design installation of drainage channels,

underdrains, and/or other controls to

safely convey water off-site

> Condition/revegetate all disturbed areas
Obtain required permits as determined at
the Pre-Design Meeting

V V V V V V V V V

We understand your goals for the Blue
Knob Complex and will handle them in the
following manner:

» GOAL/OBJECTIVE 2.1

The Thrasher Group will evaluate the project
site and communicate effectively with the
WVDEP to develop construction plans and
technical specifications to address site specific
issues such as, but not limited to, mine portal
reclamation, drainage control, erosion and
sediment control, coal refuse reclamation and
slope stabilization using current and effective
engineering means and methods.

» GOAL/OBJECTIVE 2.2

We are confident that Thrasher can provide
all necessary services to obtain the required
permits and ensure NEPA compliance for AML.
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PROJECT MANAGEMENT PLAN

Brian Knight will be the Project Manager for
this project with Zachary Wright providing
oversight. They will be supported by a team
of qualified staff to perform the necessary
tasks for complete the survey, geotechnical
engineering, design, permitting, and bid
documents as required.

Both Zac and Brian will communicate with
the AML team to determine the preferred
timing for each project and will work with you
to establish the most realistic and efficient
schedule for all projects.

The general project approach we will follow
for your project is outlined below:

Step 1] Site Visit

Our assembled team of engineers and
technicians will conduct a site visit. This
group will evaluate the project conditions
and identify and document potential problem
areas. Thrasher will call the necessary utilities
prior to being on-site to help identify any
known utility locations. We will coordinate with
your team and any identified key stakeholders
to take all the facts into consideration during
this process.

Step 2 | Conceptual Design and Report
Thrasher will prepare a conceptual design
for the project at hand. Where applicable,
we will also provide design alternatives for
consideration. We will then prepare a written
report of the conceptual designs and outline
any issues.

Step 3 | Construction Documents

Our team will provide design solutions and
construction documents to the appropriate
personnel for the project. These plans will be
carried forward to final design based upon
the conceptual design report. In addition, with
Thrasher’s experience working on various
similar projects, a construction safety and

phasing plan will be developed and reviewed
with the owner to ensure a safe project during
construction.

We will complete the final design documents
based upon comments received and
conclusions throughout the design review
process. Our field evaluations and design
approach will specifically address these issues
in the construction documents.

Step 4 | Cost Estimates

Our project team will provide itemized cost
estimates at the following stages: conceptual
design, preliminary design, and final design.

Step 5 | Bid Process

We will assist the Owner and stakeholders
in preparation of the bid documents and will
attend pre-bid meetings and assist in issuance
of addenda.
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DESIGNATED CONTACT: Vendor appoints the individual identified in this Section as the
Contract Administrator and the initial point of contact for matters relating to this Contract.

Zachary Wirght, MBA - Senior Project Manager
(Name, Title)

Zachary Wright

(Printed Name and Title)

155 Blue Angel Lane, Beckley, WV 25813
(Address)

304-431-7800 / 304-425-0445

(Phone Number) / (Fax Number)
Zwright@thethrashergroup.com

(email address)

CERTIFICATION AND SIGNATURE: By signing below, or submitting documentation
through wvOASIS, | certify that: | have reviewed this Solicitation in its entirety; that |
understand the requirements, terms and conditions, and other information contained herein; that
this bid, offer or proposal constitutes an offer to the State that cannot be unilaterally withdrawn;
that the product or service proposed meets the mandatory requirements contained in the
Solicitation for that product or service, unless otherwise stated herein; that the Vendor accepts the
terms and conditions contained in the Solicitation, unless otherwise stated herein; that I am
submitting this bid, offer or proposal for review and consideration; that | am authorized by the
vendor to execute and submit this bid, offer, or proposal, or any documents related thereto on
vendor’s behalf; that | am authorized to bind the vendor in a contractual relationship; and that to
the best of my knowledge, the vendor has properly registered with any State agency that may
require registration.

By signing below, | further certify that | understand this Contract is subject to the
provisions of West Virginia Code § 5A-3-62, which automatically voids certain contract
clauses that violate State law.

The Thrasher Group, Inc.

(Awf(honzéd Slgnaturéé (Representatlve Name, Title)

Zachary Wright, MBA - Sr. Project Manager
(Printed Name and Title of Authorized Representative)

April 12, 2022
(Date)

304-431-7800 / 304-425-0445
(Phone Number) (Fax Number)

Revised 02/08/2022



ADDENDUM ACKNOWLEDGEMENT FORM
SOLICITATION NO.: ceol DEP 2200000008

Instructions: Please acknowledge receipt of all addenda issued with this solicitation by
completing this addendum acknowledgment form. Check the box next to each addendum
received and sign below. Failure to acknowledge addenda may result in bid disqualification.

Acknowledgment: | hereby acknowledge receipt of the following addenda and have made the
necessary revisions to my proposal, plans and/or specification, etc.

Addendum Numbers Received:
(Check the box next to each addendum received)

[ ] Addendum No. 1 [] Addendum No. 6
[] Addendum No. 2 []Addendum No. 7
[] Addendum No. 3 []Addendum No. 8
[] Addendum No. 4 []Addendum No. 9
[] Addendum No. 5 [ JAddendum No. 10

| understand that failure to confirm the receipt of addenda may be cause for rejection of this bid.
| further understand that any verbal representation made or assumed to be made during any oral
discussion held between Vendor’s representatives and any state personnel is not binding. Only
the information issued in writing and added to the specifications by an official addendum is
binding.

The Thrasher Group, Inc.
Company

) , /\
ChH / )

/) )) N )

/ / /// /

AutHorized Signature/
April 12, 2022

Date

NOTE: This addendum acknowledgement should be submitted with the bid to expedite
document processing.

Revised 02/08/2022



AMIL, CONSULTANT QUALIFICATION QUESTIONNAIRE

WEST VIRGINIA DEPARTMENT OF ENVIRONMENTAL PROTECTION

Attachment “A”

Blue Knob Complex CEOI
0313 DEP 2200000009

DATE

(DAY,

April 13, 2022

MONTH, YEAR) FEIN

55-0633596-6

1. FIRM NAME
THE THRASHER GROUP, INC.

2. HOME OFFICE BUSINESS ADDRESS 3.
600 WHITE OAKS BOULEVARD, BRIDGEPORT, WV 26330

FORMER FIRM NAME
THRASHER ENGINEERING

4. HOME OFFICE TELEPHONE
304-624-4108

5. ESTABLISHED
1983

(YEAR

6. TYPE OWNERSHIP 6a. WV REGISTERED DBE
Individual Corporation X (Disadvantaged Business
Partnership Joint-Venture Enterprise)

YES NO X

7. PRIMARY AML DESIGN OFFICE: ADDRESS/ TELEPHONE/ PERSON IN CHARGE/ NO. AML DESIGN PERSONNEL EACH OFFICE
600 WHITE OAKS BOULEVARD, BRIDGEPORT, WV 26330 / 304-624-4108 / CHAD Biller / 11

8. NAMES OF PRINCIPAL OFFICERS OR MEMBERS OF FIRM

WOODY THRASHER - President and CEO
LAUREN LINT - CFO

CLAY RILEY - COO of Design Services
Clayton White - COO of Field Services

8a. NAME, TITLE, & TELEPHONE NUMBER - OTHER PRINCIPALS

WM. RANDY WATSON - SHAREHOLDER (304) 326-6129 DOUG SMITH, PE, MBA - SHAREHOLDER (326)6372
CHADWICK BILLER, P.E. - SHAREHOLDER (304) 326-6127 HEIDI HANDLEY, CF APMP - SHAREHOLDER (304)612-6002
DAN FERRELL, P.E. - SHAREHOLDER (304) 288-7755 MICHAEL TYLER, PE -SHAREHOLDER (304)343-7601

CRAIG BAKER, ALEP - SHAREHOLDER (304) 669-3022  AMANDA CHEUVRONT, AIA - SHAREHOLDER (304)444-0360
ROBERT MILNE, P.E. - SHAREHOLDER (304) 326-6141 MATTHEW BREAKEY, AIA - SHAREHOLDER (304)641-3741
JONATHAN CARPENTER, P.E- SHAREHOLDER (304) 343-7601

CHAD RILEY, PE - SHAREHOLDER (304) 669-6992

KYLEA RADCLIFF, P.E. - SHAREHOLDER (304) 476-8033

STEVEN HAMIT, P.E. - SHAREHOLDER (304) 620-4790

JESSE ALDEN, P.E. - SHAREHOLDER (304) 476-8488

JASON BOYD, P.E. - SHAREHOLDER (304) 677-5142

JOE LOWTHER, P.S. - SHAREHOLDER (304) 677-5314

SAMUEL RICH, PLA - SHAREHOLDER (304)-848-6490

9. PERSONNEL BY DISCIPLINE

14 ADMINISTRATIVE
8 ARCHITECTS
BIOLOGIST
CADD OPERATORS
— CHEMICAL ENGINEERS
44 CIVIL ENGINEERS
8 CONSTRUCTION INSPECTORS
3 DESIGNERS
DRAFTSMEN

20

TOTAL NUMBER OF WV REGISTERED PROFESSIONAL ENGINEERS IN PRIMARY OFFICE:

ECOLOGISTS
ECONOMISTS

2  ELECTRICAL ENGINEERS

1 ESTIMATORS
3 GEOLOGISTS
HISTORIANS
1 HYDROLOGISTS

ENVIRONMENTALISTS

3 LANDSCAPE ARCHITECTS 2 STRUCTURAL ENGINEERS

1 MECHANICAL ENGINEERS 100 SURVEYORS

MINING ENGINEERS 3  TRAFFIC ENGINEERS

3 PHOTOGRAMMETRISTS 4 GIS SPECIALIST

2 PLANNERS: URBAN/REGIONAL 3 PIPELINE INSPECTOR
SANITARY ENGINEERS 15 MATERIALS TESTING TECH.
SOILS ENGINEERS 22 OTHER

SPECIFICATION 316 TOTAL PERSONNEL
3  WRITERS

39

*RPEs other than Civil and Mining must provide supporting documentation that qualifies them to supervise and perform

this type of work.

10.

HAS THIS JOINT-VENTURE WORKED TOGETHER BEFORE?

] YES X NO NOT APPLICABLE




11. OUTSIDE KEY CONSULTANTS/SUB-CONSULTANTS ANTICIPATED TO BE USED. Attach “AML Consultant Qualification Questionnaire”.

NAME AND ADDRESS: SPECIALTY: WORKED WITH BEFORE
NGE Consulting
650 Maccorkle Avenue. West, St. Albans, WV 25177 X Yes
304-201-5180

No

NAME AND ADDRESS: SPECIALTY: WORKED WITH BEFORE
Yes

No

NAME AND ADDRESS: SPECIALTY: WORKED WITH BEFORE
Yes

No

NAME AND ADDRESS: SPECIALTY: WORKED WITH BEFORE
Yes

No

NAME AND ADDRESS: SPECIALTY: WORKED WITH BEFORE
Yes

No

NAME AND ADDRESS: SPECIALTY: WORKED WITH BEFORE
Yes

No

NAME AND ADDRESS: SPECIALTY: WORKED WITH BEFORE
Yes

No

NAME AND ADDRESS: SPECIALTY: WORKED WITH BEFORE
Yes

No

NAME AND ADDRESS: SPECIALTY: WORKED WITH BEFORE
Yes

No




12.

Is your firm’s personnel experienced in Abandoned Mine Lands Remediation/Mine Reclamation Engineering?

X YES Description and Number of Projects

Thrasher performs engineering design services to the WV DEP for drainage, portal seals, highwall and other
remediation projects, as well as for water line and water treatment plant projects related to AML.
Numerous projects involving land remediation, storm water drainage, slip repair, mass grading in relation
to site development and highway projects are engineered by the firm on a regular basis.

Is your firm experienced in Soil Analysis?

X YES Description and Number of Projects: Thrasher maintains an AASHTO Certified materials testing and analysis lab at both the
Bridgeport and Beckley offices. Soil analysis experience is specifically in gradations and classification.

Is your firm experienced in hydrology and hydraulics?

X YES Description and Number of Projects: Throughout the state thrasher has done planning and design of bridges for the West
Virginia department of highways and the design of multiple private and municipal development projects located within floodplains. Thus, thrasher has
extensive experience in hydrology. We also have a vast amount of experience in hydraulic modeling for water and wastewater projects throughout
West Virginia.

Does your firm produce its own Aerial Photography and Develop Contour Mapping?

X YES Description and Number of Projects: Thrasher acquires aerial imagery using in house resources on smaller area projects. We
own and operate three UAS (unmanned aerial systems) for a variety of imagery missions for projects up to approximately 500 acres. For large mapping
projects, we use a commercial flying service. Thrasher has three FAA Certified pilots.

Thrasher has expertise and software in house and routinely performs aero triangulation, planimetric compilation, surface modeling, contour mapping
and digitally rectified imagery.

Thrasher has mapped and flown hundreds of projects during the last year.

Is your firm experienced in domestic waterline design? (Include any experience your firm has in
evaluation of aquifer degradation as a result of mining.)

XYES Description and Number of Projects: Thrasher has designed more water line systems than any other West Virginia firm. Projects
include new systems, extensions and replacements of water line distribution systems, many of which have been affected by Abandoned Mine Lands. Design
of the projects includes lines, booster stations, water treatment plants, and storage facilities.

Thrasher’s analysis and design also includes improvements and alternatives for water sources deemed ground water under the direct effect of surface water.

Is your firm experienced in Acid Mine Drainage
Evaluation and Abatement Design?

XYES Description and Number of Projects: Thrasher has been awarded and has successfully completed numerous reclamation projects
for WV DEP related specifically to acid mine drainage and abatement, as well as, multiple passive treatment systems designed for watershed protection
groups. The Charleston, WV branch of our company designed an award-winning water treatment plant for Martinka mines in Marion County, West
Virginia to treat mine drainage.




13. PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR AML PROJECT DESIGN (Furnish complete
data but keep to essentials)

NAME & TITLE (Last, First, Middle Int.) YEARS OF EXPERIENCE
YEARS OF AML DESIGN EXPERIENCE: | YEARS OF AML RELATED YEARS OF DOMESTIC
BILLER, CHADWICK D. — PRINCIPAL-IN-CHARGE 18 DESIGN EXPERIENCE: 23 WATERLINE DESIGN

EXPERIENCE: 23

Brief Explanation of Responsibilities:

Chadwick. Biller has experience in all aspects of engineering with specific emphasis on site development, highways, roads, bridges, and airports. Chad joined The Thrasher
Group, Inc. in 1999 and is a partner of The Thrasher Group. Chad is responsible for WV DEP AML project and public and private site development projects, specializing in
airports, highways, roads, and bridges. As Project Manager for all of the firm’s WVDOT/DOH projects, he has extensive knowledge of state and federal building standards .

EDUCATION (Degree, Year, Specialization:
Bachelor of Science, Civil Engineering, 1992 — West Virginia University

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS REGISTRATION (Type, Year, State)

¢ American Society of Civil Engineers Profess!onal Eng!neer, 1998, West Vlrgln'la
. . - . Professional Engineer, 1999, Pennsylvania
e Society of American Military Engineers

e National Society of Professional Engineers Professional Engineer, 2000, Ohlo-

13. PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR AML PROJECT DESIGN (Furnish complete
data but keep to essentials)

NAME & TITLE (Last, First, Middle Int.) YEARS OF EXPERIENCE
YEARS OF AML DESIGN YEARS OF AML RELATED YEARS OF DOMESTIC
HOVATTER, RICHARD (RJ) - QA/QC EXPERIENCE: 15 DESIGN EXPERIENCE: 15 WATERLINE DESIGN
EXPERIENCE: 15

Brief Explanation of Responsibilities

As QA/QC, RJ has completed the site design, grading, storm water and erosion and sediment control plans for over twenty private and commercial development. He has
also managed over 35 Abandoned Mine Land Emergency and Abandoned Mine Land projects in West Virginia, Maryland and Ohio. RJ has also been the lead on
numerous slip remediation projects.

EDUCATION (Degree, Year, Specialization)
Bachelor of Science, 2002, Civil Engineering Technology — Fairmont State University

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS REGISTRATION (Type, Year, State)

N/A Professional Engineer, 2009, West Virginia
Professional Engineer, 2010, Pennsylvania




13. PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR AML PROJECT DESIGN (Furnish complete
data but keep to essentials)

NAME & TITLE (Last, First, Middle Int.) YEARS OF EXPERIENCE
YEARS OF AML DESIGN EXPERIENCE: | YEARS OF AML RELATED YEARS OF DOMESTIC
3 DESIGN EXPERIENCE: 20 WATERLINE DESIGN

Wright, Zachary - Sr. Project Manager
EXPERIENCE: 3

Brief Explanation of Responsibilities:

Zachary Wright, MBA, has 20 years’ experience managing construction, design, and environmental compliance projects throughout the Central Appalachian and Mid-
Atlantic Regions. A large portion of Zachary’s experience involves mining and reclamation management projects. Having managed mine reclamation on more than 200
sites across five states, the techniques and requirements of reclamation and emergency response are second nature for Zachary. Additionally, he has managed mine-
related emergency responses from start to finish and has the knowledge to quickly and effectively mobilize staff and develop sound engineering plans.

EDUCATION (Degree, Year, Specialization:
Master of Business Administration, 2020, Project Management
Master of Science, 2005, Information Management

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS REGISTRATION (Type, Year, State)

N/A N/A

13. PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR AML PROJECT DESIGN (Furnish complete
data but keep to essentials)

NAME & TITLE (Last, First, Middle Int.) YEARS OF EXPERIENCE
YEARS OF AML DESIGN YEARS OF AML RELATED YEARS OF DOMESTIC
Knight, Brian - Project Manager EXPERIENCE: 7 DESIGN EXPERIENCE: 14 WATERLINE DESIGN
EXPERIENCE:12

Brief Explanation of Responsibilities

Brian Knight serves as a Project Manager with Thrasher. Brian has over 18 years of experience as a drafter, project engineer/manager, and project administrator with
small engineering firms and large consulting firms. Since then, Mr. Knight has been diligent in providing high-quality and accurate project design and construction that
meet deadlines and maintain budgets.

EDUCATION (Degree, Year, Specialization)
N/A

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS REGISTRATION (Type, Year, State)
N/A N/A




13. PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR AML PROJECT DESIGN (Furnish complete
data but keep to essentials)

NAME & TITLE (Last, First, MiddlelInt.) YEARS OF EXPERIENCE
YEARS OF AML DESIGN EXPERIENCE: | YEARS OF AML RELATED YEARS OF DOMESTIC
10 DESIGN EXPERIENCE: 13 WATERLINE DESIGN

Brown, Anthony - Project Engineer
EXPERIENCE: 13

Brief Explanation of Responsibilities:

Anthony Brown, PE, has over 15 years’ experience managing construction projects relating to water, sewer, site, stormwater, demolition, FEMA mitigation and
environmental compliance. Anthony has expertise in advancing a project from conception to completion. This includes cost estimation, funding acquisition, design,
drafting, cost control, construction management, financial monitoring, and regulatory compliance.

EDUCATION (Degree, Year, Specialization:
Bachelor of Science , 2007, Industrial Engineering

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS REGISTRATION (Type, Year, State)

N/A Professional Engineer, 2015, West Virginia-

13. PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR AML PROJECT DESIGN (Furnish complete
data but keep to essentials)

NAME & TITLE (Last, First, Middle Int.) YEARS OF EXPERIENCE
YEARS OF AML DESIGN YEARS OF AML RELATED YEARS OF DOMESTIC
Boetker, Kevin - Staff Engineer EXPERIENCE: 2 DESIGN EXPERIENCE: 2 WATERLINE DESIGN
EXPERIENCE: 2

Brief Explanation of Responsibilities

Kevin Boetker is an Engineering Technician who has served Thrasher’s Water Resources Market. He has worked on various site development projects such as Surface
Mining Applications and Abandoned Mine Land Emergency and Abandoned Mine Land projects since 2020. Kevin has also been involved with the design of multiple
water and wastewater related projects primarily in Southern West Virginia as well as Southwestern Virginia.

EDUCATION (Degree, Year, Specialization)
Bachelor of Science, Est. 2023, Mechanical Engineering Technology

MEMBERSHIP IN PROFESSIONAL REGISTRATION (Type, Year, State)
ORGANIZATIONS N/A N/A




13. PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR AML PROJECT DESIGN (Furnish complete
data but keep to essentials)

NAME & TITLE (Last, First,MiddlelInt.) YEARS OF EXPERIENCE
YEARS OF AML DESIGN EXPERIENCE: | YEARS OF AML RELATED YEARS OF DOMESTIC
c°0k’ Sarah - Staff Geologist 1 DESIGN EXPERIENCE: 1 WATERLINE DESIGN

EXPERIENCE: 3

Brief Explanation of Responsibilities:

Sarah Cook serves as a Project Coordinator and geologist in Thrasher’s Water Resources Market. She brings a background in the public utility sector, having
worked on numerous water, sewer, and stormwater projects in her career. She provides environmental and engineering support for clients by assisting with
project planning initiatives, including scopes of work, proposals, and cost estimates. Sarah works directly with Thrasher’s team of engineers to prepare and review
funding applications, permit documents, geological studies, preliminary engineering reports, and other engineering reports.

EDUCATION (Degree, Year, Specialization:
Master of Science, 2019, University of Pittsburgh
Bachelor of Arts, 2016, Environmental Geoscience

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS REGISTRATION (Type, Year, State)

Water Environment Federation (WEF) Students and Young Professionals Committee
Water Environment Federation (WEF) Water Leadership Institute

West Virginia Water Environment Association

Pittsburgh Collaboratory for Water

Geological Society of America




14. PROVIDE A LIST OF SOFTWARE AND EQUIPMENT AVAILABLE IN THE PRIMARY OFFICE WHICH WILL BE USED TO COMPLETE AML
DESIGN SERVICES

The Thrasher Group, Inc. will design work for AML utilizing one of the largest networks of computer aided design (CAD) equipment, software and trained personnel in the
state of West Virginia.

Connected through a virtual private network, our cad staff has the ability to share necessary plans among our locations. This will allow work designed for AML to be
prepared and updated at the office location that best meets the needs of the scope of services.

Civil 3D, Carlson and Microstation V8 Software is utilized at 35 CAD stations throughout our locations. Additionally, equipment includes 10 large format (Size E) plotters
and 5 large format plotter / scanners. CAD plans are prepared by both dedicated cad employees and by staff engineers and engineering technicians in each of the firm’s
offices.

Thrasher also utilizes top-of-the line survey equipment. Our survey work is accomplished with global positioning systems (GPS) and electronic distance measuring (EDM)
survey stations with data gathering capabilities. The survey crews and office support staff generate mapping deliverables in virtually any digital format referenced to
specified projection systems.

Additional survey services include: high accuracy monumentation, astronomic observations / orientation, NGS blue booking, hydrographic, terrestrial scanning, 3D as-
builts, 3d monitoring, sub-surface utility location / designation. The field crews are all equipped with late model four-wheel drive vehicles stocked with the most modern
equipment available to perform professional land surveying services.

e 111 TRIMBLE GNSS UNITS e CIVIL3D

e 68 TRIMBLE ROBOTS e  CARLSON AND MICROSTATION V8 SOFTWARE
e 2 PRECISE DIGITAL FIRST ORDER LEVELS WITH INVAR RODS e 35 CAD STATIONS

e 39 LEICA, NIKON OR TOPCON TOTAL STATIONS ALL MANAGED BY e 10 LARGE FORMAT (SIZE E) PLOTTERS AND

e  TRIMBLE TSC3 FIELD COMPUTERS e 5 LARGE FORMAT PLOTTER / SCANNERS

e 2 REMOTE CONTROLLED/UNMANNED MAPPING AERIAL PLATFORM e 73D SUB-SURFACE UTILITY LOCATORS

e HYDROGRAPHIC SURVEY VESSEL




15.

CURRENT ACTIVITIES ON WHICH YOUR FIRM IS THE DESIGNATED ENGINEER OF RECORD

PROJECT NAME, TYPE AND [ NAME AND ADDRESS OF NATURE OF YOUR FIRM’S [ ESTIMATED CONSTRUCTION PERCENT COMPLETE
LOCATION OWNER RESPONSIBILITY COST
PROVIDE ENGINEERING SERVICES TO
gg&ﬁu%%;ﬁ:ﬁrw‘gﬁr\gs ENVIRONMENTAL PROTECTION MITIGATE MINING RELATED
AND RECLAMATION OFFICE OF AML&R PROBLEMS ASSOCIATED WITH £1,600,000 505
NEAR MORGANTOWN WV 601 57TH ST SE CHARLESTON WV | ABANDONED MINE LANDS +600, 6
25304 (PERMITTING, DESIGN, CONSTRUCTION
MONONGALIA COUNTY MONITORING)
KEMPTON REFUSE REHABILITATION | ENVIRONMENTAL PROTECTION
TUCKER COUNTY, WV NEAR THOMAS OFFICE OF AML&R TBD 0%
601 57TH ST SE CHARLESTON WV
25304
HATFIELD-MCCOY REGIONAL
RECREATION AUTHORITY TWIN MR. JEFFREY LUSK, EXECUTIVE
HOLLOW CAMPGROUND AML PILOT | DIRECTOR 179 RITA MALL ROAD | TBD 30%

LOGAN COUNTY, WV

MAN, WV 2563 304-692-6782

TOTAL NUMBER OF PROJECTS:

3 of our current projects listed

TOTAL ESTIMATED CONSTRUCTION COSTS:

S N/A




le6.

CURRENT ACTIVITIES ON WHICH YOUR FIRM IS SERVING AS A SUB-CONSULTANT TO OTHERS

PROJECT NAME, TYPE

AND LOCATION

NATURE OF FIRMS
RESPONSIBILITY

NAME AND ADDRESS
OF OWNER

ESTIMATED
COMPLETION DATE

ESTIMATED CONSTRUCTION COST

ENTIRE PROJECT

YOUR FIRMS
RESPONSIBILITY




17. COMPLETED WORK WITHIN LAST 5 YEARS ON WHICH YOU WERE THE DESIGNATED ENGINEER OF RECORD:
AML RELATED PROJECTS FOR THE WVDEP AND WATERSHED PROTECTION GROUPS

PROJECT NAME, TYPE NAME AND ADDRESS ESTIMATED CONSTRUCTION COST YEAR CONSTRUCTED
AND LOCATION OF OWNER (YES OR NO)
STOWE (PRINCE) LANDSLIDE WV DEP, OFFICE OF AML&R
EMERGENCY AML 601 57™ STREET, SE $220,000.00 2016 YES
LOGAN COUNTY, WV CHARLESTON, WV 25304
LAMBERTON RUN SITE 7 GUARDIANS OF THE WEST FORK
PASSIVE AMD TREATMENT SYSTEM 830 BENONI AVE. $340,000.00 2016 YES
HARRISON COUNTY, WV FAIRMONT, WV 2554
SWAMP RUN #1 BUCKHANNON RIVER WATERSHED ASSOCIATION
PASSIVE AMD TREATMENT SYSTEM 112 FAYETTE STREET, $440,000.00 2016 NO
UPSHUR COUNTY, WV BUCKHANNON, WV 26201
NUTTER RUN LANSLIDE WYV DEP, NORTHERN EMERGENCY
EMERGENCY AML 101 CAMBRIDGE PLACE | BRIDGEPORT, WV 26330 $10,000,000 2017 YES
HARRISON COUNTY, WV 304-842-1900
RIDGEWAY DRIVE LANDSLIDE WYV DEP, NORTHERN EMERGENCY
EMERGENCY AML 101 CAMBRIDGE PLACE | BRIDGEPORT, WV 26330 $20,000,000 2018 YES
HARRISON COUNTY, WV 304-842-1900
ED GOWER HIGHWALL WV DEP, OFFICE OF AML&R
AML GRANT 601 57™ STREET, SE $11,080,655 2019 YES
UPSHUR COUNTY, WV CHARLESTON, WV 25304
HATFIELD-MCCOY REGIONAL RECREATION MR. JEFFREY LUSK, EXECUTIVE DIRECTOR MASTER PLANNING, RECLAMATION WORK, $1,700,000 YES
AUTHORITY 179 RITA MALL ROAD | MAN, WV 2563 UTILITY EXTENSIONS, BRIDGE DESIGN, ROAD
ASHLAND RESORT AML PILOT 304-692-6782 IMPROVEMENTS, ENVIRONMENTAL
MCDOWELL COUNTY, WV ASSESSMENTS, PERMITTING
DEVELOP CONSTRUCTION AND EROSION AND
IASBAAASDCSEEEI[() I.GII\INI)ESII:,IQ?\IEDS ENVIRONMENTAL PROTECTION SEDIMENT PLANS ALONG WITH TECHNICAL
AND RECLAMATION OFFICE OF AML&R SPECIFICATIONS TO STABILIZE THE LANDSLIDE $890,000 YES
NEAR DOLA WV HARRISON COUNTY 601 57TH ST SE CHARLESTON WYV 25304 AND RE-ESTABLISH THE ALIGNMENT OF ISAAC
CREEK ROAD (CR 16-1)
HATFIELD-MCCOY REGIONAL RECREATION MR. JEFFREY LUSK, EXECUTIVE DIRECTOR ENVIRONMNETAL PERMITTING AND $350,000 YES

AUTHORITY IVY BRANCH AML PILOT
PROJECT
BOONE COUNTY, WV

179 RITA MALL ROAD | MAN, WV 2563
304-692-6782

ASSESSMENTS, NEPA DOCUMENTATION,
ENGINEERING DESIGN, BIDDING,
CONSTRUCTION ADMINISTRATION




18. COMPLETED WORK WITHIN LAST 5 YEARS ON WHICH YOUR FIRM HAS BEEN A SUB-CONSULTANT TO OTHER FIRMS (INDICATE PHASE
OF WORK FOR WHICH YOUR FIRM WAS RESPONSIBLE)

PROJECT NAME, TYPE NAME AND ADDRESS ESTIMATED CONSTRUCTION COST YEAR CONSTRUCTED FIRM ASSOCIATED
AND LOCATION OF OWNER OF YOUR FIRM’S PORTION (YES OR NO) WITH

19. Use this space to provide any additional information or description of resources supporting your firm's
qualifications to perform work for the West Virginia Abandoned Mine Lands Program.

20. The foregoing ;sfh/stateventquﬂfacts.

/4

L MK Title: Sr-Project Manager Date: April 6, 2022

V77

/  .%acharyVVﬂ§ﬁt

Signature:

Printed Name:




BOND FORFEITURE and RELATED PROJECT EXPERIENCE MATRIX

PROJECT EXPERIENCE REQUIREMENTS Primary staff )
participation/capacity
Exp. Basis Additional info ##% M-Management
PROJECT Cp_ Corp provided in P-Professional
P-Personal Section (s)
* o = E]
&b g 2
5} E = & o ~ g
2 o Z = £ A% 2 ] % 5 ‘§ E 2 5
S 2 o |2 | E | 8 5 2 5 25 3 g = =
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SE|2E 2 |2 |2 | = 25| 8 5 SE| E%| £ | E £ S Z | =
25| 25| E | 53| 8 |2 |22|§ |2 |22 2|2 /5 |8 |s | B | =
ex | 2 & Ea| o = GE | I & 2E| SE| = g a 3 O o
Anglins Run Portals C X X X M
Roaring Creek C X X X X M
Shinns Run Portals P X X M/P
Squire’s Creek Portals C Project Experience X X X M
field (Lafert
8;2[:63 d (Laferty) C X X X X X M
Laurel Run C X X X X M P
Clarksburg Lyons
Landslide € * x * x M
Pleasant Valley C X X X X M P
Roger Camp Hill C X X X M P
Owl Creek Highwall C Project Experience X X X X X M P
Landgraff Refuse C X X X M P
Canyon Refuse & C Project Experience X X X X X M P
Dump
Stowe (Prince)
Landslide € x * x M P
Lamberts Run Site 7 C X X X X X X X M P
Swamp Run #1 C Project Experience X X X X X X X M P
Dans Branch C Project Experience X X X M P
Ed Gower Highwall #2 C X X X X M P
Martinka Mine C X X X X X X M P

*List whether project experience is corporate or personnel based or both

** Use this area to provide specific sections or pages if needed for reference

*** List primary design personnel and their functional capacity for the projects listed.




OMB # 1029-0119
Expiration Date:
10/31/2024
ABANDONEDMINELANDS (AML ) CONTRACTOR INFORMATIONFORM

You must complete this form for your AML contracting officer to request an eligibility evaluation from the
Office of Surface Mining Reclamation and Enforcement (OSMRE) to determine if you are eligible to receive an
AML contract. This requirement can be found under OSMRE'’s regulations at 30 CFR 874.16. NOTE: This
form must be signed and dated within 30 days of submission to be considered for a current bid.

Part A: General Information

Business Name:  The Thrasher Group, inc
Tax ID #: 55-0633506

Address: 600 White Oaks Bivd
City, State, & Zip: Bridgeport, WV 26330
Phone Number;:  800-273-8541

Email Address:

Part B: Obtain an Organizational Family Tree (OFT) from the Applicant Violator System (AVS)

If you plan to certify the existing AVS information or submit updates under Part C, you must include an OFT.
Instructions for downloading an OFT from the AVS can be found at:
htips://www.osmre.pov/resources/forms/OMB 1029-0119instructions. pdf

If you require assistance you may contact the AVS Office by phone at: 800-643-9748, or by email at:
avshelp(@osmre.gov.

Part C: Certifying and updating information in the AVS
Select one of the options, follow the instructions for the selected option, sign, and date below.

I, Lauren E. Lint , have express authority to certify that:
(Print Name)

1. Our business is listed in the AVS. The information is accurate, comfplete, and up to date. (If you select
this option, you must attach an Entity OFT from the AVS to this form). Do not complete Part D.

il 2. Our business is in the AVS. The information needs to be updated. (If you select this option, you must
' attach an Entity OFT from the AVS to this form). Complete Part D to provide the missing or
corrected information.

3. Our business is not listed in the AVS. The information needs to be added. Complete Part D to provide
the information.

F Bl /- ) |I

)

\f !
3/7/2022 /"'_-—;‘,v"z:; {Z-fﬁ-"L{_ f:‘"? 7L j CFO

Date ffi/ Signature Title




OMB # 1029-0119
Expiration Date:
10/31/2024
Part D: OFT Information

Contractor’s Business Name: The Thrasher Group, Inc

If the current Entity OFT information for your business is incomplete in the AVS, or if there is no information
in the AVS for your business, you must provide all of the following information as it applies to your business.
Please include additional copies of this page if the space below is not sufficient to capture all information.
Every officer (President, Vice President, Secretary, Treasurer, etc.);

AllDirectors, Partners, and Members;

All persons performing a function similar to aDirector;

Every person or business that owns 10% or more of the voting stock in your business;

Any other person(s) who has the ability to determine the manner in which the AML reclamation projectis
being conducted.

® Please list an end date for any person who is no longer with your business.

Name: Chad Rlley Name: Ron Stanley

Address: 600 White Oaks Bivd Address: 600 White Osks Bivd

City, State, Zip: Bridgeport, Wv 26330 _ City, State, Zip: Bridgeport, WV 26330

Begin Date: 9_’22,1 897 Begin Date: 02/04/2009

End Date: End Date:

% Ownership: 2.75% o % Ownership:

Position/Title: President Position/Title: Treasurer/Vice President -
Phone Number: 304-624-4108 Phone Number; 304-824-4108 -
Name: Cley Riley Name: Richard G. Hovatter Jr.

Address: 800 White Oaks Bivd — Address: 800 White Oaks Bivd

City, State, Zip: Bridgeport, WV 26330 City, State, Zip: Bridgeport, WV 26330

Begin Date: ~ 01/14/1909 ) Begin Date:  08/20/2011

End Date: End Date:

% Ownership: 2.56 % Ownership:

Position/Title: Secretary ] Position/Title; Senior Project Manager

Phone Number; 304-624-4108 Phone Number: 304-824-4108

PAPERWORK REDUCTION STATEMENT

The Paperwork Reduction Act of 1995 (44 U.S.C 3501) requires us to inform you that: Federal Agencies may
not conduct or sponsor, and a person is not required to respond to, a collection of information unless it displays
a current valid OMB control number. This information is necessary for all successful bidders prior to the
distribution of AML funds, and is required to obtain a benefit.

Public reporting burden for this form is estimated to range from 15 minutes to one hour, with an average of 30
minutes per response, including time for reviewing instructions, gather and maintaining data, and completing
and reviewing the form. You may direct comments regarding the burden estimate or any other aspect of this
form to the Information Collection Clearance Officer, Office of Surface Mining Reclamation and Enforcement,
1849 C Street, NW, Room 4559, Washington, DC 20240.



STATE OF WEST VIRGINIA
Purchasing Division

PURCHASING AFFIDAVIT

CONSTRUCTION CONTRACTS: Under W. Va. Code § 5-22-1(i), the contracting public entity shall not award a
construction contract to any bidder that is known to be in default on any monetary obligation owed to the state or a
political subdivision of the state, including, but not limited to, obligations related to payroll taxes, property taxes, sales and
use taxes, fire service fees, or other fines or fees.

ALL CONTRACTS: Under W. Va. Code §5A-3-10a, no contract or renewal of any contract may be awarded by the state
or any of its political subdivisions to any vendor or prospective vendor when the vendor or prospective vendor or a related
party to the vendor or prospective vendor is a debtor and: (1) the debt owed is an amount greater than one thousand
dollars in the aggregate; or (2) the debtor is in employer default.

EXCEPTION: The prohibition listed above does not apply where a vendor has contested any tax administered pursuant to chapter
eleven of the W. Va. Code, workers’ compensation premium, permit fee or environmental fee or assessment and the matter has
not become final or where the vendor has entered into a payment plan or agreement and the vendor is not in default of any of the
provisions of such plan or agreement.

DEFINITIONS:

“Debt” means any assessment, premium, penalty, fine, tax or other amount of money owed to the state or any of its political
subdivisions because of a judgment, fine, permit violation, license assessment, defaulted workers’ compensation premium, penalty
or other assessment presently delinquent or due and required to be paid to the state or any of its political subdivisions, including
any interest or additional penalties accrued thereon.

“Employer default” means having an outstanding balance or liability to the old fund or to the uninsured employers' fund or being
in policy default, as defined in W. Va. Code § 23-2c-2, failure to maintain mandatory workers' compensation coverage, or failure to
fully meet its obligations as a workers' compensation self-insured employer. An employer is not in employer default if it has entered
into a repayment agreement with the Insurance Commissioner and remains in compliance with the obligations under the
repayment agreement.

“Related party” means a party, whether an individual, corporation, partnership, association, limited liability company or any other
form or business association or other entity whatsoever, related to any vendor by blood, marriage, ownership or contract through
which the party has a relationship of ownership or other interest with the vendor so that the party will actually or by effect receive or
control a portion of the benefit, profit or other consideration from performance of a vendor contract with the party receiving an
amount that meets or exceed five percent of the total contract amount.

AFFIRMATION: By signing this form, the vendor’s authorized signer affirms and acknowledges under penalty of
law for false swearing (W. Va. Code §61-5-3) that: (1) for construction contracts, the vendor is not in default on
any monetary obligation owed to the state or a political subdivision of the state, and (2) for all other contracts,
that neither vendor nor any related party owe a debt as defined above and that neither vendor nor any related
party are in employer default as defined above, unless the debt or employer default is permitted under the
exception above.

WITNESS THE FOLLOWING SIGNATURE:
Vendor's Name: 1he Thrasher Group, Inc.

Authorized Signature: Date: April 6, 2022
State of VVest Virginia
County of Harrison , to-wit:
Taken, subscribed, and sworn to before me this 6 day of APTl ,2022.
My Commission expires May 4 ,2026.
AFFIX SEAL HERE CFFCALSER NOTARY PUBLIC

T oo € Marion

o d:) i‘p St A Purchasing Affidavit (Revised 01/19/2018)

My Commission Expires May 4, 2026
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