

The following documentation is an electronicallysubmitted vendor response to an advertised solicitation from the *West Virginia Purchasing Bulletin* within the Vendor Self-Service portal at *wvOASIS.gov*. As part of the State of West Virginia's procurement process, and to maintain the transparency of the bid-opening process, this documentation submitted online is publicly posted by the West Virginia Purchasing Division at *WVPurchasing.gov* with any other vendor responses to this solicitation submitted to the Purchasing Division in hard copy format.

WOASI	S			Jump to	FORMS	6 G	Mome 1	Personalize	Accessibility	App Help	C About	it 【
Velcome, Alisha S Pettit			Procure		Accounts F		Accounts I	Payable				
Solicitation Response(SR) Dept: 0313	ID: ESR041422000000635	7 Ver.: 1 Function: N	New Phase: Final	Modified by b	atch , 04/14	72022						
Header 🕅 1												
										-	List View	-
General Information Contact D	efault Values Discount	Document Information	Clarification Request									
Procurement Folder:	1015139				SO Do	oc Code: CE	01					
Procurement Type:	Central Purchase Order				1	SO Dept: 03	13					
Vendor ID:	VS0000018987	2			so	Doc ID: DE	P220000001	D				
Legal Name:	ASCENT CONSULTING AND EN	INGINEERING LLC			Publish	ed Date: 4/	13/22					
Alias/DBA:					Clo	se Date: 4/	4/22					
Total Bid:	\$0.00				Clos	se Time: 13	:30					
Response Date:	04/14/2022					Status: Ck	osed					
Response Time:	9:48			Solic	tation Desi	cription: A	ML/EOI Carbo	ondale (Hill) Portals	Phase II			
Responded By User ID:	Ascent2018	金							11.			
First Name:				Total of He	ader Attacl	hments: 1						
				Total	of All Attack	hments: 1						
Last Name:												
Email:	tanya@ascentconsultingeng											
Phone:	304-933-3463											
L												-



Department of Administration Purchasing Division 2019 Washington Street East Post Office Box 50130 Charleston, WV 25305-0130

State of West Virginia Solicitation Response

Proc Folder:	1015139	015139								
Solicitation Description:	AML/EOI Carbor	ML/EOI Carbondale (Hill) Portals Phase II								
Proc Type:	Central Purchase	Central Purchase Order								
Solicitation Closes		Solicitation Response	Version							
2022-04-14 13:30	SR 0313 ESR0414220000006357 1									

VENDOR										
VS0000018987 ASCENT CONSULTING AND ENGINEERING LLC										
Solicitation Number:	CEOI 0313 DEP2200000010									
Total Bid:	0	Response Date:	2022-04-14	Response Time:	09:48:45					
Comments:	Please note that we are resubr released so we wanted to mak Thank you.			was recieved before the	addendum was					

FOR INFORMATION CONTACT THE BUY Joseph E Hager III (304) 558-2306 joseph.e.hageriii@wv.gov	/ER		
Vendor Signature X	FEIN#	DATE	
All offers subject to all terms and condit	ions contained in this solicitation		

Line	Comm Ln Desc		Qty	Unit Issue	Unit Price	Ln Total Or Contract Amount
1	EOI Engineering Design S	ervices				0.00
Comm	Code	Manufacturer		Specifica	tion	Model #
811000	00					

Commodity Line Comments: Please note that we are resubmitting our response. Our orginal response was recieved before the addendum was released so we wanted to make sure we included our acknowledgement. Thank you.

Extended Description:

EOI Engineering Design Services



CEOI 0313 DEP2200000010

EOI-Carbondale (Hill) Portals Phase II – AML

DATE: April 14, 2022

SUBMITTED BY:

Ascent Consulting and Engineering LLC Point of Contact: Jeff Knepper 2361 Davisson Run Road, Suite 103, Clarksburg, WV 26301 Tel: 304-933-3463 E-mail: jeffk@ascentconsultingengineers.com Business Size Standard: Small Business DUNS No: 067289907 CAGE Code: 8NJW5



Proprietary Statement

The information specifically identified on all pages of this sources sought response constitutes trade secrets or confidential commercial and financial information which Ascent believes to be exempt from disclosure under the Freedom of Information Act. Ascent requests that this information not be disclosed to the public, except as may be required by law. Ascent also requests that this information not be used in whole or part by the government for any purpose other than to evaluate the proposal, except that if a contract is awarded to Ascent as a result of or in connection with the submission of a proposal, the Government shall have the right to use the information to the extent provided in the contract.



TABLE OF CONTENTS

1	EXPR	EXPRESSION OF INTEREST (EOI)1.								
2	EXPE	RIENCE – PROJECT SUMMARY INSERTS	1.							
3	OUTL	INE	2.							
	3.1	Key Personnel	2 .							
	3.2	Sub-Contactors	3.							
	3.3	Project Methodology	3.							
4	ΑΤΤΑ	CHMENT A – AML & RELATED PROJECT EXPERIENCE MATRIX (RPEM)								
5	ΑΤΤΑ	CHMENT B – CQQ	•••••							
6	ΑΤΤΑ	CHMENT C – RESUMES	•••••							
6	ΑΤΤΑ	CHMENT D – PROJECT TEAM	•••••							
7	ATTA	CHMENT E – CERTIFICATIONS/LICENSE	•••••							
8	ΑΤΤΑ	CHMENT F – REQUIRED FORMS	•••••							



1 EXPRESSION OF INTEREST

Ascent Consulting and Engineering, LLC (Ascent) presents this centralized expression of interest (CEOI) to participate in this project released by the **WVDEP Office of Abandoned Mine Lands and Reclamation** (**WVDEP-DLR-AML**). Ascent is prepared to meet the **WVDEP's** expectations sited within the original CEOI to provide the following engineering design services for the **Carbondale (Hill) Phase II** project located in, West Virginia:

- Mine Portal Reclamation
- Drainage Control
- Erosion and Sediment Control
- Slope Stabilization
- Hydrologic and Hydraulic Analysis

We acknowledge the importance of this opportunity and commit our experience and cooperation as outlined in the sections below:

- Experience Listing of Projects
- Outline (resources, sub-contractors, and key personnel)

Ascent Consulting and Engineering, LLC (Ascent) is a Small Business headquartered in Clarksburg, West Virginia. Collectively, our management team has over **50 years** of related experience. Ascent is equipped with a team of professionals, who are experts in their fields and have a comprehensive understanding of construction, engineering, environmental, and best management practices. Ascent has built a network of reliable subcontractors and will pull out all stops for the successful completion of this project! Ascent also maintains an AASHTO accredited materials testing laboratory and provides construction management and inspection services. *A true full-service firm!*

The **Ascent Team** stands out because of our core competencies that match the requirements of this solicitation:

- Experience working highly complex engineering design services projects.
- Fully licensed and insured.
- Direct AML project experience and strong references.
- Substantial experience with managing hundreds of projects and task orders simultaneously.
- An intimate understanding of state and federal standards for safety, and quality.
- Ability to determine the most efficient and cost-effective solutions that meet project goals.
- The Ascent Team has significant project experience in over 15 states.
- The Ascent Team can quickly respond to any Task Order that may be issued through this contract, wherever services are needed.

Ascent sincerely thanks the **WV Purchasing Division and the WVDEP-DLR-AML** for this unique and exciting opportunity. We greatly appreciate the opportunity to showcase our Team.

2 EXPERIENCE – PROJECT SUMMARY INSERTS

LEON STREET SLIP REPAIR



CHALLENGE


A slip occurred in the Town of Clarksburg, WV likely caused by slope instability. Ascent was contracted to investigate the slip and complete an engineering design to mitigate the hazard. The location of the slip affects a residence above and commercial businesses below.

SOLUTION

Ascent facilitated three test borings to evaluate the soil characteristics and subsurface structures at the slip location. The borings would help determine the cause of the slip and potential solutions. Upon further investigation the slope instability was the result of a collapsed room and pillar abandoned mine. Based on this information the engineers determined the mine void would be filled and sealed and an H-Pile Retaining Wall would be stalled to mitigate slope Funding was provided via the West Virginia stability. Department of Environmental Protection (WVDEP) Abandoned Land Mines (AML) Program. Total cost of project: \$1,200,000.

SCOPE INCLUDES:

- Survey and Mapping Services
- Geotechnical Evaluation
- Engineering design/specifications
- Environmental Assessment/NEPA
- Construction Pre-Bid
 Documents
- Construction Inspection



PROJECT MANAGER: MICHEAL NESTOR

PROJECT LOCATION: HARRISON COUNTY, WV

PROJECT STATUS: ACTIVE

BENEFIT

By finding the root cause of the slope stability the hazard was mitigated to the satisfaction of the WVDEP, the residence, and the commercial businesses on time and within a set budget.

ROARING CREEK



CHALLENGE

Abandoned mines and karst terrain was causing a loss of water from ponds located at a farm in Coalton, WV. The old mines and sinkhole instability were causing mine seepage to other parts of the farm.

SOLUTION

An extensive geotechnical investigation was conducted to map the various conduits of the mine portals and the hydrogeologic connections to the sinkholes. Once identified a wet mine seal design was developed. Based on the geotechnical grid the mine portals were spread across the vast terrain of the farm. The sinkholes and mine collapses were characterized, and measures were taken to stabilize them across the project area. The farm ponds were losing water and mine seepage was percolating back into the ponds. Regrading was performed around the pertinent site features to work around sinks, ensuring runoff would continue to the feed pond.

BENEFIT

The issues from the abandoned mines and the karst terrain allowed the farm to stabilize. The loss of pond water was corrected so water was retained, and mine seepage was directed elsewhere. The remediation and modifications were performed within on time and within a set budget.

SCOPE INCLUDES:

- Geotechnical Evaluation
- Piezometer Installation
- Wet Mine Seal Design
- Karst Terrain/Sinkhole
 Stabilization
- Acid Mine Drainage Remediation
- Drainage Conveyance



PROJECT MANAGER: MIKE NESTOR

PROJECT LOCATION: COALTON, WV

PROJECT STATUS: COMPLETED

THE SHILOH DEVELOPMENT



CHALLENGE

The Shiloh Development is approximately 100 acres of land off I-79 near Stonewood, WV. The initial investigation revealed an abandoned coal mine that required a geotechnical to determine the best remedial option for stability and remediation. Stream and wetland, cultural a habitat studies were also a part of this development.

SOLUTION

Ascent was tasked with investigating the characteristics of the existing abandoned coal mine. A geotechnical investigation was initiated to determine the extent and stability of the mine. These results are crucial to the civil design concept and site development. A stream and wetland delineation of the 100-acre property was suggested as well as a cultural resources and habitat survey. These studies are vital to understanding the property and what state and federal environmental permitting is required. The project has received \$5 million from the WVDEP AML Program.

BENEFIT

Understanding and characterizing the existence of the old coal mine helps correctly design necessary stability components within the full development of the site. It also adds an additional funding source in State and Federal Grant money for project completion.

SCOPE INCLUDES:

- Survey and Mapping Services
- Geotechnical Evaluation
- Engineering Concept
 Design
- Stream and Wetland Delineation
- Cultural Resources Survey
- Water Quality Assessment



PROJECT MANAGER: MICHEAL NESTOR

PROJECT LOCATION: HARRISON COUNTY, WV

PROJECT STATUS: ACTIVE COST: \$25 MILLION

VESUVIUS



SCOPE INCLUDES:

- Water Quality Assessment
- NPDES Compliance
- Acid Mine Drainage
 Remediation
- Geotechnical Investigation
- Drainage Conveyance

CHALLENGE


Water from 789 Globe Mine which is an old clay mine in Newell, WV was causing contamination to surface water streams. The iron rich water was causing water quality concerns to nearby industrial facilities and eventually to the Ohio River. The existing treatment system failed and the quantity of water from the mine rose exponentially.

SOLUTION

Ascent was tasked with developing a new system to treat the acid mine drainage as well as handle to increased quantity of mine water. A break-wall was installed in the first mine opening to act as a secondary containment to facilitate a steady flow rate. The mine water was pumped to a main aeration pond to facilitate iron sediment settlement. A series of ponds were modified to filter the heavy metals so the water could then be discharged to an onsite stream. With little area to work in Ascent designed a treatment system to handle the increased mine water volume and maintain compliance with the NPDES permit requirements.Extensive hydrogeologic and geotechnical investigations were conducted to determine the mine water pathways and the underground mine workings.

BENEFIT

By modifying the treatment system to handle the increased mine water compliance with the NPDES permit was achieved. Mine seepage and contamination no longer affected nearby industrial facilities or seeped to the Ohio River.



PROJECT MANAGER: JEFFREY KNEPPER

PROJECT LOCATION: NEWELL, WV

PROJECT STATUS: COMPLETED



3 OUTLINE

People and processes are important resources needed for the **WVDEP**. The section below defines Ascent's resources, subcontractors, and key personnel.

3.1 KEY PERSONNEL

Leadership and staffing are the most important quality of Ascent. Ascent's strategy and competitive advantage is founded on providing the most professional, technically competent, and highly trained leaders for each client. The table below lists the Ascent Key Personnel and their skills.

Michael Nestor, PE Managing Member	Mr. Nestor is the founder and Managing Member of Ascent Consulting and Engineering. He has over 18 years of engineering and consulting experience and previously served as the "Site Division Manager" for a larger, regional engineering firm. Mike will function as the Team Lead for this project, providing experience, communication, and QA/QC. Mike provides site development and re-use planning experience.
Jeff Knepper, CPG, LRS Senior Environmental Manager	Mr. Jeff Knepper will be the Licensed Remediation Specialist for the PCDA Remediation Project. Mr. Jeff Knepper is a senior environmental manager and former program manager for the West Virginia Department of Environmental Protection with over 24 years of experience. He worked with the Division of Water and Waste Management to review, develop and approve groundwater protection and remediation plans. He has worked closely with the WV Voluntary Remediation Program (VRP) and spent significant time negotiating as a regulator and consultant for remedial activities for the WVDEP and the EPA. He is a certified Professional Geologist and a West Virginia Licensed Remediation Specialist. Jeff will provide environmental support and leadership for this project.
Amanda Wright Environmental Manager	Amanda will be a subject matter expert while providing overall project management and guidance. Amanda Wright has over 18 years' experience managing large scale and complex environmental projects throughout WV, OH, & PA.
Megan Wagner Environmental Scientist	Megan is a certified wetland specialist with certifications from the USACE among others. She has over 7 years' experience in stream and wetland delineations, soil assessments, GIS mapping and data processing. Megan is also a Certified Asbestos Inspector.
Sara Hltaky Staff Scientist	Sara has over 4 years of experience with data collection, plan writing and mapping for a variety of earth disturbance and agriculture projects. Her experience also includes stream assessments and monitoring. Sara is also a Certified Asbestos Inspector.

Ascent Consulting and Engineering has formed a team of subcontractors, listed in the table below, who bring experience to cover all tasking for the **WVDEP**.



3.2 SUB-CONCONTRACTORS

Geotechnical Partner:

ECS MID-ATLANTIC, LLC

www.ecslimited.com



3.3 PROJECT METHODOLOGY

Ascent strongly believes that clear communication and expectations are at the core of every successful project. We will encourage a kickoff meeting with your staff and our design team at the onset of the project for discussion about existing conditions, project goals, availability of funds, site operations, and perceived challenges, etc. This meeting allows us to fully understand the project and to tailor our approach and communication to that of your liking. It is our goal to support the overall vision by providing our experienced team to offer valuable suggestions, looking for efficient ways to accomplish the project goals, and executing a plan that is easily understood, constructed, and ultimately fixes the problem.

At a minimum, Ascent facilitates projects according to the following procedure:

Project Kickoff Meeting

- Sets expectations for scope, budget, schedule, communication procedure, etc.
- Informs team with respect to subconsultants and other outside factors.
- Review of site history and preferred plan.
- Discuss preferences and limitations to site access and other important items.
- Develops "action items" and delivery dates based on various decision points.

Conceptual Layout and Preliminary Cost Estimation

- Ascent will develop hydrologic/hydraulic analyses of focus areas for the WVDEP. These models
 will confirm problem areas and help to identify potential areas for improvements to be
 implemented.
- On a conceptual level, Ascent will prepare recommendations for project implementation along with preliminary construction cost estimates and input on what each alternative will improve for overall drainage. The intent of this phase is to find the "most bang for your buck".
- After the concepts have been presented to and discussed with the stakeholders, Ascent will move forward with the design of the preferred alternative(s).
- During this process, various items are completed concurrently such as base mapping, ground survey, geotechnical evaluations, and the ultimate maintenance of the site. Any site work such as



clearing and grubbing or minor grading for rig access should be coordinated with the proposed plan in order minimize rework and help to hold down project costs.

- This stage allows the project team to refine the concept and identify anything initially unforeseen that would have an impact to project cost or constructability.
- Permit requirements will be evaluated and drafted during this phase.

Plan Production

- After budgets, feasibility, land acquisitions, etc. are confirmed, Ascent will begin assembling plans and specifications for construction as well as permit submittals.
- The Ascent Project Manager will provide a weekly email update to the WVDEP outlining work completed, the schedule ahead, and any changes. Significant changes or new information found that is anticipated to require project adjustments will be brought to the WVDEP immediately. Initial contact in this instance is always a phone call, followed by a recap email and in some cases, face to face meetings if representatives are available. Project budgets and schedules are re-evaluated at milestones (typically at 30%, 60%, and 90% completion).
- The keys to project success for this site include but are not limited to site investigation, removal
 of existing treatment systems, conveyance and mitigation of AMD drainage, conveyance of site
 runoff and impounded water, re-grading of the project area, and revegetation of all disturbed
 areas.

The existing treatment systems will be modified or removed based on design specifications. The level of modification will be determined based on the initial site investigation.

AMD will need to be relieved; they will focus on the design of the drainage conveyances as well as mitigation strategies. It will be important to plan not only for the final conditions but also for construction activities and grading operations that may need to be staged to prepare for possible release of water during construction activities.

Finally, the design will be evaluated for long term sustainability to reduce or completely eliminate maintenance after construction is complete. The plan will be devised in a way that fixes the problem at hand yet minimizes disturbance to the existing landscape. We understand that vegetation is an important factor to stabilization so any areas that can remain undisturbed will be exonerated from clearing and grubbing activities. In addition, areas that require clear cut will be planned for revegetation to re-stabilize the surface as quickly as possible. The team assembled for this project has extensive experience in geotechnical exploration and design, landslide remediation, hydrology/hydraulics, drainage design, permitting, and AMD treatment processes as well as many other relevant project tasks.

Construction Management and Project Inspection

The project manager in charge will also serve as the Project Manager throughout construction. He/She will help to identify the proper field personnel to inspect the project, will speak to the inspector daily, and will attend contractor/progress meetings throughout the duration of the project. He/She will review and submit daily reports to ownership and notify the Client immediately if any problems arise. The Project Manager will also review/approve pay applications submitted by the contractor.



Project Finalization

 Ascent will constantly evaluate progress to ensure that the project is on schedule and that pay applications are consistent with the work completed.

The primary objectives of the management framework / processes are:

• **Time, Cost and Scope** – Cost, schedule, and quality control are key components of the Ascent Team's management approach. This module is primarily concerned with defining and controlling the project; tracking, modifying, and controlling the steps for realizing the anticipated project benefits; and providing a structure to manage change. We will use cost, schedule, and quality performance measures agreed to during the kickoff meeting to monitor progress.

• **Communications and Reporting**: Ascent understands communication is a key to success for this effort, and good communication will deliver key messages to stakeholders and other team members. This includes status of activities, schedule, and informational awareness on the project and/or task, as well as reporting on a weekly, monthly, or contract basis.

- Financials: Ascent utilizes resource planning, cost estimating based on effort, cost budgeting and cost control
 processes to ensure that the project is completed within the approved budget. Projects are tracked financially,
 and billing activities are monitored and controlled along with the collection processes.
- **Quality Management**: All studies for the project will be performed to the industry standard to adhere to proven guidelines. The reports that are generated are peer reviewed internally as a quality control measure.
- Resource Management: Our resource management approach ensures that pre-planning, scheduling, and the allocation of Ascent's resources will maximize efficiency for the Brownfield Environmental Assessment and Planning project.
- **Change Management:** Ascent's change management approach is to first stop and pause to understand what is driving the change. Once this is understood, it is communicated directly to the client so that a clear path forward can be developed.
- Knowledge Management: Our knowledge management process includes collecting, organizing, clarifying, and disseminating information and knowledge throughout an organization and our customers. Ascent has developed and maintains an in-house Sharepoint knowledge management site. This knowledge management site is used to house project specific documentation including workflows for routing and approvals.
- Risk / Issue Management: Our risk management approach is to reduce the variation in expected project results, including cost, schedule, and performance. Risk management begins with the development of our Risk Management Plan that will continue throughout the life of the project with active participation by all stakeholders. Our PM will manage the Risk Plan, which will contain a description of the risk, the risk category, the risk impact assessment, the risk ranking and urgency, the originator, and the name of the assigned manager/staff member. All problems and issues associated with project performance or related issues will be identified, qualified, and documented in the form of action items, assigned to a responsible individual, entered our Quality Control database, and tracked to resolution. We will employ our rapid issue escalation process via daily stand-up meetings and weekly status reports from our key personnel staff. The Project Manager will ensure that any adverse trends are analyzed for root causes and that appropriate corrective actions are taken.

ATTACHMENT A

AML and RELATED PRO	ML and RELATED PROJECT EXPERIENCE MATRIX																						
	PROJECT EXPERIENCE REQUIREMENTS										PRIMARY STAFF PARTICIPATION/CAPACITY *** M=Management P=Professional												
PROJECT	Exp. Basis C=Corp. P=Personnel *	Additional Info Provided in Section (s) **	Abandoned Surface Mine Reclamation	Abandoned Deep Mine Reclamation	Portal/Shaft Closure	Hydrologic/Hydraulic Design/Eval.	Remining Evaluation	Mine/Refuse Fire Abatement	Subsidence Investigation Mitigation	Hazardous Waste Disposal	Project Specifications	Water Quality Evaluation/Nitigation/ Replacement	Construction Inspection/Manageme nt	Water Treatment	Eq;uipment/Structure Removal	Stream Restoration	Geotechnical/Stability	Michael Nestor	Eric Short	Jeff Knepper	Zachary Assaro	Devon Shrewsberry	Keith Axton
Anglins Run - AML	Р		x	x	x	x					x						x	P	P				
Roaring Creek - AML	Р		x	x	x	x			x		x					x	x	Р	Р				
Lowndes Hill Slip Repair	C/P		x						x		×		x				×	M/P	Р		P		
ND Paper Slip Repair	C/P											x	x				×	м	Р	P		Р	P
Sole/Morris Compressor	C/P					x							x				x		M/P		Р	Р	P
Gnats Run Slip Repair	C/P					x											x		Р		М	Р	P
Fort Martin Road	C/P					x					x		x					М	Р		Р	Р	Р
Tyler County 4H Bridge	C/P					x											x	M/P	P	Р		Р	P
Leon Street Slip Repair - AML	C/P		x	x					x								×	М	P	P		Р	P
Vesuvious Clay Mine	C/P		x	x		x		x	x	×		x	x	×	x					P	м		
White Oaks Phase II	Р					x					x					x	x	M/P			M/P	Р	
Camden Slip Repair	C/P					x					x		x				x	M/P	Р	Р			Р
Dominion Pipelines	C/P									x	x		x			x		М	Р	Р	Р	Р	P

* List whether project experience is corporate or personnel based or both.

** Use this area to provide specific sections or pages if needed for reference.

*** List Primary Design personnel and their functional capacity for the projects listed.

ATTACHMENT B

W		NT OF ENVIRONMENTAL PROTECTIONALIFICATION QUESTIONNAIRE	ON Attachment "A"					
PROJECT NAME Francis Drainage Maintenance	DATE (DAY, MONT January 11, 202		40					
1. FIRM NAME Ascent Consulting and Engi LLC	neering, 2361 Davi	CE BUSINESS ADDRESS 3. FOR sson Run Rd Suite 103 N/A g, WV 26301	RMER FIRM NAME A					
4. HOME OFFICE TELEPHONE (304) 933-3463	5. ESTABLISHED (YEAR) 2018	6. TYPE OWNERSHIP Individual Corporation ØPartnership Joint-Venture	6a. WV REGISTERED DBE (Disadvantaged Business Enterprise) YES Ø NO					
		N IN CHARGE/ NO. AML DESIGN PERSON 04)933-3463/ Michael Nestor, PE /						
 NAMES OF PRINCIPAL OFFICER Michael R. Nestor, PE (Managi Zachary L. Assaro (Member) PERSONNEL BY DISCIPLINE 		8a. NAME, TITLE, & TELEPHONE NUM	BER - OTHER PRINCIPALS					
1 ADMINISTRATIVE ARCHITECTS BIOLOGIST 2 CADD OPERATORS CHEMICAL ENGINEERS 7 CIVIL ENGINEERS 21 CONSTRUCTION INSPECTORS DESIGNERS DRAFTSMEN	 ECOLOGISTS ECONOMISTS ELECTRICAL ENGINEERS ENVIRONMENTALISTS ESTIMATORS GEOLOGISTS HISTORIANS HYDROLOGISTS 	 LANDSCAPE ARCHITECTS MECHANICAL ENGINEERS MINING ENGINEERS PHOTOGRAMMETRISTS PLANNERS: URBAN/REGIONAL SANITARY ENGINEERS SOILS ENGINEERS SPECIFICATION WRITERS 	 STRUCTURAL ENGINEERS SURVEYORS TRAFFIC ENGINEERS OTHER 42 TOTAL PERSONNELL 					
— DRAFTSMEN WRITERS TOTAL NUMBER OF WV REGISTERED PROFESSIONAL ENGINEERS IN PRIMARY OFFICE: 2 *RPEs other than Civil and Mining must provide supporting documentation that qualifies them to supervise and perform this type of work.								
10. HAS THIS JOINT-VENTURE WO	RKED TOGETHER BEFORE? N/A	□ YES □ NO						

11. OUTSIDE KEY CONSULTANTS/SU	B-CONSULTANTS ANTICIPATED TO BE USED. Attach "A	AML Consultant Qualification Questionnaire".
NAME AND ADDRESS:	SPECIALTY: Geotech	WORKED WITH BEFORE Yes
NAME AND ADDRESS:	SPECIALTY:	No
NAME AND ADDRESS.		Yes
NAME AND ADDRESS:	SPECIALTY:	No WORKED WITH BEFORE
		Yes
NAME AND ADDRESS:	SPECIALTY:	No WORKED WITH BEFORE
		Yes
NAME AND ADDRESS:	SPECIALTY:	No WORKED WITH BEFORE
		Yes
NAME AND ADDRESS:	SPECIALTY:	No WORKED WITH BEFORE
		Yes No
NAME AND ADDRESS:	SPECIALTY:	WORKED WITH BEFORE
		Yes No
NAME AND ADDRESS:	SPECIALTY:	WORKED WITH BEFORE
		Yes No
NAME AND ADDRESS:	SPECIALTY:	WORKED WITH BEFORE
		I CS

12. A. Is your firm's personnel experienced in Abandoned Mine Lands Remediation/Mine Reclamation Engineering?
YES Description and Number of Projects: Performed design for various projects dealing with mine seepage
and ground instability. Coordinated drilling/monitoring activities, designed wet mine seals, drainage conveyances,
E&S measures, and slip repairs, etc. Approximately 13 projects completed. Specifically, Mr. Nestor was heavily
involved in the Anglins Run and Roaring Creek projects as well as several others. Mr. Knepper has been involved with
several AMD remediation active and passive treatment systems.
NO
B. Is your firm experienced in Soil Analysis?
YES Description and Number of Projects: Ascent staff is experienced with identifying hydric soils
applicable to wetlands and subsequent permitting needs. Ascent is also experienced with reading boring logs and
coordinating with Geotechnical Engineers in order to apply information to practical designs. Ascent personnel has
provided such services on dozens of projects. Ascent's Environmental Division Manager is a Certified Professional
<u>Geologist.</u>
NO
C. Is your firm experienced in hydrology and hydraulics?
(YES) Description and Number of Projects: Ascent personnel performs pre and post watershed analyses on a
variety of projects. We have completed drainage studies for municipalities, private development projects, and AML
projects. We have also performed stream analyses for bridge replacement projects and development in flood prone
areas. This type of work is performed in nearly every project Ascent works on and has been completed in hundreds of
projects.
NO
D. Does your firm produce its own Aerial Photography and Develop Contour Mapping?
\frown
(YES) Description and Number of Projects:
NO Ascent produces aerial photography and develops contour mapping in-house. Ascent recently formed a
survey division which includes 6 in-house surveyors.
survey division which includes 6 in-house surveyors.
<pre>survey division which includes 6 in-house surveyors. E. Is your firm experienced in domestic waterline design? (Include any experience your firm has in</pre>
survey division which includes 6 in-house surveyors.
<pre>survey division which includes 6 in-house surveyors. E. Is your firm experienced in domestic waterline design? (Include any experience your firm has in</pre>
<pre>survey division which includes 6 in-house surveyors. E. Is your firm experienced in domestic waterline design? (Include any experience your firm has in evaluation of aquifer degradation as a result of mining.)</pre>
 <u>survey division which includes 6 in-house surveyors.</u> E. Is your firm experienced in domestic waterline design? (Include any experience your firm has in evaluation of aquifer degradation as a result of mining.) <u>YES</u> Description and Number of Projects: <u>Ascent is experienced with the design and layout of potable</u>
<u>survey division which includes 6 in-house surveyors.</u> E. Is your firm experienced in domestic waterline design? (Include any experience your firm has in evaluation of aquifer degradation as a result of mining.) <u>YES</u> Description and Number of Projects: <u>Ascent is experienced with the design and layout of potable</u> water systems for commercial and residential development projects. We have completed dozens of mainline extensions
Survey division which includes 6 in-house surveyors. E. Is your firm experienced in domestic waterline design? (Include any experience your firm has in evaluation of aquifer degradation as a result of mining.) (YES) Description and Number of Projects: Ascent is experienced with the design and layout of potable water systems for commercial and residential development projects. We have completed dozens of mainline extensions and/or replacement projects. Ascent's Environmental Manager does have experience with aquifer degradation as it

F. Is your firm experienced in Acid Mine Drainage Evaluation and Abatement Design?

YES Description and Number of Projects: <u>Ascent Personnel has developed several projects dealing with</u> evaluation of Acid Mine Drainage and design of conveyance/treatment systems. <u>Approximately 13 projects completed. In</u> addition, Jeff Knepper (Ascent) has extensive experience in Acid Mine drainage treatment both on the consulting side as well as the Regulatory side. He was formerly an Environmental Resources Program Manager for the Department of Mining and Reclamation for the WVDEP.

NO

 PERSONAL HISTORY STATEMENT OF PR data but keep to essentials) 	INCIPALS AND ASSOCIATES RESPO	NSIBLE FOR AML PROJECT DESIGN	(Furnish complete					
NAME & TITLE (Last, First, Middle Int.)		YEARS OF EXPERIENCE						
Nestor, Michael, R.	YEARS OF AML DESIGN EXPERIENCE: 15		YEARS OF DOMESTIC WATERLINE DESIGN EXPERIENCE: 18					
Brief Explanation of Responsibilitie	'S	I	l					
Mr. Nestor has served in various rol Mr. Nestor worked as a staff enginee division for a large regional design Managing Member for the firm. He is review for projects. Mr. Nestor has transportation/access roads, landsli	r, project engineer, project firm before starting Ascent very heavily involved in all and continues to work with dr des, etc.	manager, and then led an entition Consulting and Engineering. He aspects of the firm's work in	re site development e now serves as the cluding design and					
EDUCATION (Degree, Year, Specializat Bachelor of Science in Engineering T								
MEMBERSHIP IN PROFESSIONAL ORGANIZAT	IONS	REGISTRATION (Type, Year, St.						
American Society of Civil Engineers		Professional Engineer, 2009, WV						
American Society of Highway Engineer	s (Past President of NCWV	Professional Engineer, 2020,						
Region)		Professional Engineer, 2020, Professional Engineer, 2020,						
13. PERSONAL HISTORY STATEMENT OF PR data but keep to essentials)	INCIPALS AND ASSOCIATES RESPO							
NAME & TITLE (Last, First, Middle Int.) Assaro, Zachary, L.		YEARS OF EXPERIENCE						
	YEARS OF AML DESIGN EXPERIENCE: 7	YEARS OF AML RELATED DESIGN EXPERIENCE: 9	YEARS OF DOMESTIC WATERLINE DESIGN EXPERIENCE:9					
Brief Explanation of Responsibilitie Mr. Assaro served as a staff enginee		project manager within a lar	ge regional design firm					
prior to joining Ascent Consulting a								
management work for a variety of pro	ject types including but not	limited to access roads, drain	nage and stormwater					
management, land development, public	utilities, slip repairs, etc	<u>.</u>						
	ion)							
Bachelor of Science in Engineering T	echnology, 2012							
MEMBERSHIP IN PROFESSIONAL ORGANIZAT	IONS	REGISTRATION (Type, Year, St. N/A	ate)					

 PERSONAL HISTORY STATEMENT OF PR data but keep to essentials) 	INCIPALS AND ASSOCIATES RESPO	NSIBLE FOR AML PROJECT DESIGN	(Furnish complete		
NAME & TITLE (Last, First, Middle Int.)	YEARS OF EXPERIENCE				
Short, Eric, M.	YEARS OF AML DESIGN EXPERIENCE: 13	YEARS OF AML RELATED DESIGN EXPERIENCE:18	YEARS OF DOMESTIC WATERLINE DESIGN EXPERIENCE:18		
Brief Explanation of Responsibilitie Mr. Short has been involved in nearl for Ascent Consulting and Engineerin access road design, E&S plans, drain	y every facet of civil engine g. Mr. Shorts experiences cov	ers large land development pro			
EDUCATION (Degree, Year, Specializat Bachelor of science in Engineering T					
MEMBERSHIP IN PROFESSIONAL ORGANIZATIONSREGISTRATION (Type, Year, State)American Society of Civil EngineersN/AAmerican Society of Highway EngineersN/A					
 PERSONAL HISTORY STATEMENT OF PR data but keep to essentials) 	INCIPALS AND ASSOCIATES RESPO	NSIBLE FOR AML PROJECT DESIGN	(Furnish complete		
NAME & TITLE (Last, First, Middle Int.)		YEARS OF EXPERIENCE			
Knepper, Jeffrey	YEARS OF AML DESIGN EXPERIENCE: 13	YEARS OF AML RELATED DESIGN EXPERIENCE:24	YEARS OF DOMESTIC WATERLINE DESIGN EXPERIENCE:0		
Brief Explanation of Responsibilities Mr. Knepper serves as Ascent's Environmental Division Manager however maintains a wide variety of duties within the Company. Jeff is a certified professional Geologist, licensed remediation specialist, and carries certifications in above ground storage tanks. Jeff previously served as an Environmental Resources Program Manager for WVDEP, handing permitting and compliance approvals for mining facilities in the state of WV. His background covers investigation work, regulatory/compliance, hydrogeology, remediation and treatment systems.					
EDUCATION (Degree, Year, Specialization) Bachelor of Science in Geology, 1998 (West Virginia University)					
MEMBERSHIP IN PROFESSIONAL ORGANIZAT American Institute of Professional G West Virginia Manufacturers Associat GO WV PIOGA (PA)	eologists	REGISTRATION (Type, Year, State) Professional Geologist, VA Licensed Remediation Specialist, WV Certified Aboveground Storage Tank Inspector, STI- SP001 Certified Aboveground Storage Tank Inspector, PA			

14. PROVIDE A LIST OF SOFTWARE AND EQUIPMENT AVAILABLE IN THE PRIMARY OFFICE WHICH WILL BE USED TO COMPLETE AML DESIGN SERVICES
Auto CAD Civil 3D (2020), Microsoft Suite, Vehicle Tracking, Hydraflow Add on from Auto Desk, HEC-RAS, Google Earth,
GPS Pathfinder Office, Terrain Navigator Pro, ARC GIS, Adobe Acrobat DC, Sage (Financial Software)

PROJECT NAME, TYPE AND LOCATION	NAME AND ADDRESS OF OWNER	NATURE OF YOUR FIRM'S RESPONSIBILITY	ESTIMATED CONSTRUCTION COST	PERCENT COMPLETE	
Cacapon Resort State Park I&I Study	WVDNR 324 4 Th Avenue South Charleston, WV 25303	Preliminary Engineering Study to determine needed system upgrades	Not yet determined	15% Design	
Realisations 789, AMD Treatment, Hancock County WV	Vesuvius 250 Parkwest drive Pittsburgh PA	Active and passive AMD treatment systems, Permitting, UIC.	\$1,500,000	100% Complete	
Lost Creek Natural Gas replacement, 2.5 mile replacement, Harrison County WV	Dominion Energy Transmission Southern Regional Headquarters, Weston, WV	Transmission Line design, environmental clearances&permitting, construction administration, survey, inspection	\$5,000,000	Design Complete/ Construction Starts Spring 2021	
Leon Street Slip, AML Grant, Clarksburg WV	Town of Clarksburg, WV	Hydrologic Analysis, Slip Repair, NEPA development, AML grant preparation	\$1,000,000	50% complete - Construction phase	
Cocum Slip Repair	Southwester Energy 1300 Fort Pierpont Dr Morgantown, WV 26508	Evaluate Existing slip in roadway, perform geotechnical investigation, and design slip repair plan	\$1,000,000	25% Design	
Lewis County Broadband	Lewis County Commission	110 Center Avenue Weston, WV 26452	\$500,000	2%	
Gnats Run Road Slip	Antero Resources White Oaks Blvd. Bridgeport, WV	Geotechnical Evaluation, slip repair design	\$250,000	95% Design	
OTAL NUMBER OF PROJECT	S:7	TOTAL ESTIM	ATED CONSTRUCTION COSTS:	\$8,250,000	

PROJECT NAME, TYPE AND LOCATION	NATURE OF FIRMS RESPONSIBILITY	NAME AND ADDRESS OF OWNER	ESTIMATED COMPLETION DATE	ESTIMATED CONSTRUCTION COST		
				ENTIRE PROJECT	YOUR FIRMS RESPONSIBILITY	
Concrete Testing And Inspections	Testing and Inspections	Antero Resources, Bear Contracting, City of Buckhannon, Wolfe's Excavating	Ongoing	Varies	Varies	
Paving Projects Numerous	Testing and Inspections	Wolfe Excavating Bear Contracting Mountaineer Contractors Stantec	Ongoing	Varies	Varies	
Bartlett House	Site Plan for new structure	Bartlett House 1110 University Ave Morgantown, WV 26505	September 2020	Unknown	\$50,000	
ND Paper - various projects	Structure engineering and mechanical component drawings	ND Paper 702 AFR Drive Fairmont, WV 26554	Ongoing	\$40,000,000	Varies	
Ridgedale Retaining Wall	Retaining Wall Design and detailing	Monongalia County Schools	Just completed	Unknown	\$50,000	

17. COMPLETED WORK WITHIN LAS	T 5 YEARS ON WHICH YOUR FIRM W	AS THE DESIGNATED ENGINEER OF RECOR	D	
PROJECT NAME, TYPE AND LOCATION	NAME AND ADDRESS OF OWNER	ESTIMATED CONSTRUCTION COST	YEAR	CONSTRUCTED (YES OR NO)
Fort Martin Road Maintenance Monongalia County, WV & turning lane/entry improvements	Longview Power 1375 Fort Martin Rd Maidsville, WV 26541	\$125,00 & \$600,000	2018/ 2019	YES YES
Lowndes Hill Slip Repair Harrison County, WV	City of Clarksburg 222 West Main Street Clarksburg, WV 26301	\$200,000	2018	YES
The Vale, Residential Housing, Bridgeport, WV	Trailhead Investments, LLC. 721 Brightridge Drive Bridgeport, WV 26330	\$1,900,000	2018- 2019	YES
Realisations 789, AMD Treatment, Hancock County WV	Vesuvius 250 Parkwest Drive Pittsburgh PA	\$1,500,000	2018- 2020	YES
Camden Slip Repair & Drainage Improvements	Mountain V Oil and Gas Bridgeport, WV	\$500,000	2020	YES
TL 255 Natural Gas replacement, 5 mile replacement, Wood County WV	Dominion Energy Transmission Southern Regional Headquarters, Weston, WV	\$9,900,000	2020	YES
Sole/Morris Compressor Station, 12 acre compressor pad for natural gas operations, Tyler County, WV	Antero Resources White Oaks Blvd. Bridgeport, WV	\$1,000,000	2019	YES
ND Paper Slip, repair of slip along Monongahela River, Marion County	ND Paper 702 AFR Drive Fairmont, WV 26554	\$500,000	2020	YES

18. COMPLETED WORK WITHIN LAST 5 YEARS ON WHICH YOUR FIRM HAS BEEN A SUB-CONSULTANT TO OTHER FIRMS (INDICATE PHASE							
	CH YOUR FIRM WAS RESPONS		T	1			
PROJECT NAME, TYPE	NAME AND ADDRESS	ESTIMATED CONSTRUCTION COST	YEAR	CONSTRUCTED	FIRM ASSOCIATED		
AND LOCATION	OF OWNER	OF YOUR FIRM'S PORTION		(YES OR NO)	WITH		
Leon Street Slip,	Town of Clarksburg, WV	\$1,000,000	2021	Design	Desmone		
AML grant funded,				Complete	Architecture		
Clarksburg WV							
WVU Hospitals	WVU Hospitals	\$500,000	2019	NO	Paradigm		
Rehab Center					Architecture		
10							
		information or description of re st Virginia Abandoned Mine Land:					
senior level design professionals that have a wide variety of experience in the industry. Our size allows us to communicate effectively internally as well as with our clientele, often producing innovative ideas helping to							
		b with inexperienced designers a					
		inage which is very well suited					
	relationships with valued subs that make Geotechnical and Survey project components seamless with the rest of our						
operations.							
20. The foregoing is a statement of facts.							
Signature: Michael	l R Nestor	Title: Managing Membe	er	Date: 4/11/22			
Printed Name: Michael							
Printed Name:							

ATTACHMENT C

Consulting & Engineering

REGISTRATIONS

Professional Engineer:

- West Virginia
- Virginia,
- Ohio
- Pennsylvania
- Maryland

ASSOCIATIONS

- American Society of Civil Engineers.
- American Society of Highway Engineers (Past President of NCWV Region).

EDUCATION

Fairmont State College, Fairmont, WV Bachelor of Science in Engineering Technology

YEARS EXPERIENCE

- 16 years
- 2 1/2 years at ACE

Email: mike@ascentconsultingengineers.com

MICHAEL NESTOR, PE

SUMMARY

Mr. Nestor is a Civil Engineer registered professionally in WV and serves as the Managing Member of Ascent Consulting and Engineering, LLC. He has over 16 years of consulting experience focusing on land development projects and stormwater management in WV, MD, and PA. His expertise allows him to guide projects from concept to completion by understanding the goals/vision of the project, effectively communicating with the project team, and paying careful attention to the details. Mr. Nestor will be responsible for leading and client communication on this project.

EXPERIENCE

ASCENT CONSULTING AND ENGINEERING, (CLARKSBURG, WV)

Mr. Nestor is the founding/managing member of Ascent. He is responsible for the day to day operations of the firm and Quality Assurance/Control. In addition, Mike serves as the Engineering Division Manager, working with Engineers, CAD Techs, etc. to ensure projects include practical and efficient designs, and are delivered in a timely manner.

THE THRASHER GROUP, (BRIDGEPORT, WV)

Throughout Mr. Nestor's employment with The Thrasher Group, he served in a variety of roles ranging from Staff Engineer up to Site Group Division Manager. This allowed him to work on teams for a wide variety of projects and in a range of capacities.

BUSINESS AND INDSUSTRIAL PARKS

Designed and permitted the sites for multiple commercial and industrial properties ranging from major development projects such as the White Oaks Business Park and West Ridge Development to individual development sites for commercial and retail uses.

ROADS/SIDEWALKS

Designed and managed various roadway projects ranging from new road builds to maintenance and improvement projects.

STORMWATER MANAGEMENT

Designed numerous stormwater management facilities and developed stormwater management programs for compliance to the State of WV's MS4 Program in several communities.



REGISTRATIONS

Certified Professional Geologist – Virginia
Licensed Remediation Specialist – West Virginia
Certified Aboveground
Storage Tank Inspector – STI-SP001
Certified Aboveground Storage Tank Inspector – Pennsylvania

EDUCATION

West Virginia University, Morgantown, WV – Bachelor of Science in Geology – 1998

ASSOCIATIONS

- American Institute of Professional Geologist
 West Virginia
- Manufacturers Association
- IOGA of West Virginia
- PIOGA PA

YEARS EXPERIENCE

- 20+ years
- 1 ½ years at ACE

Email: jeffk@ascentconsultingengineers.com

JEFFREY KNEPPER, CPG, LRS

SUMMARY

Mr. Knepper has 20 years of experience working on complex environmental and regulatory projects specializing in environmental/regulatory compliance, remediation, permitting, and aboveground storage Tank (AST) services. Mr. Knepper is adept at developing practical and innovative solutions to challenging environmental issues often faced by oil and gas and other industrial clients. His track record in regulatory compliance, permitting, soil and groundwater remediation, and environmental impacts make him a key team member on projects. Mr. Knepper is a certified professional geologist and a WV licensed remediation specialist. Mr. Knepper is an experienced AST inspector with over 1,000 completed inspections in various states including: WV, PA, OH, KY, WI, MI, VA and NY.

EXPERIENCE

ENVIRONMENTAL INVESTIGATIONS

CPFilms, Industrial Facility, Fieldale, VA – Mr. Knepper performed nature and extent and site characterization studies for volatile organic compounds. He developed corrective action plans, installed groundwater monitoring wells and performed statistical analyses on results.

Federal Mogul, Industrial Facility, Winchester, VA – Mr. Knepper performed groundwater sampling and statistical analyses on results to determine the cause of upgradient groundwater contamination. Mr. Knepper received a commendation from the Virginia Department of Environmental Quality for exemplary sampling methods and techniques.

U.S. Silica, Berkeley Springs, WV – Mr. Knepper led the field operations team at an emergency spill cleanup for chemicals which included: sulfuric acid, caustic soda and petroleum sulfonate from aboveground storage tanks. Mr. Knepper's full knowledge of the WVDEP regulations for tanks and site cleanup proved invaluable in minimizing potential contamination and receiving high praise from the WVDEP.

ENVIRONMENTAL REGULATORY AND COMPLIANCE

Dominion Energy Transmission, Bridgeport, WV – Mr. Knepper developed a permitting guide to monitor permit conditions, permit expirations and regulatory deadlines. This guide encompassed all of Dominion's permits. It helped to mainstream and organize permits regardless of personnel responsibilities and turnover.

American Electric Power, Mountaineer Plant, New Haven, WV - Mr. Knepper developed the first Carbon Capture and Sequestration (CCS) permit in WV and the United States. The permit was issued prior to the Environmental Protection Agency releasing the regulations for the newly established class VI rules which now govern CCS.

UNDERGROUND INJECTION CONTROL

Mr. Knepper has over 10 years of experience working with underground injection control projects. He was the state-wide Environmental Resources Program Manager for WV handling all permitting and compliance approvals for mining facilities working closely with various mining companies including: Wolf Run Mining, Greenbrier Minerals, Independence Coal, Brooks Run Mining, Mid-Vol Coal Sales, Pinnacle Mining, ICG-Beckley, LLC and many more. Mr. Knepper has also provided this knowledge to the consulting realm as an alternative to existing permits or lack of efficiency in current treatment options.

Vesuvius, Globe Mine, Newell, WV – Mr. Knepper led a team to renew a NPDES permit at an old clay mine. The facility had been violation for many years because of the high concentration of iron. Mr. Knepper was instrumental in renewing the NPDES permit and providing an alternative to help bring the facility back into compliance with the WVDEP.

HYDROGEOLOGY

Georgia Pacific, Industrial Facility – Martinsville, VA - Mr. Knepper performed groundwater sampling and statistical analyses on volatile organic compounds, metals and semi-volatile organic compounds from groundwater samples.

Scott County, Gate City, VA – Mr. Knepper performed site characterization studies on volatile organic compounds contaminating multiple sites. Mr. Knepper prepared corrective action plans and nature and extent studies. He also performed groundwater statistics that were used by the VDEQ as a model for how to perform the various investigations and studies.

Patrick County, Stuart, VA – Mr. Knepper helped design and manage a gas extraction system for the County. He also was instrumental in the approval of a corrective action plan from the VDEQ for vinyl chloride contamination. Mr. Knepper developed alternatives the State of Virginia now uses to evaluate nature and extent studies and site characterization reports.



EDUCATION

MBA, International Business,

Salem International University, 2011

BA, Liberal Studies, Salem International University, 2004

YEARS EXPERIENCE

- 17+ years
- 6 months at ACE

ASSOCIATIONS

- Board Member of The Women's Energy Network WV
- Marcellus Shale Coalition
- West Virginia Natural Gas Association
- West Virginia Independent Oil & Gas Association
- Pennsylvania Independent Oil and Gas Association
- Ohio Oil & Gas Association
- 2018 Young Gun Nominee West Virginia Executive

Email:

amanda@ascentconsultingengineers.com

AMANDA WRIGHT SR PROJECT MANAGER

SUMMARY

Ms. Amanda Wright is a Senior Project Manager and Lead Liaison for Ascent services. Amanda Wright has nearly 20 years of experience within leadership roles, risk assessment, environmental compliance, permitting, safety, and project management. She has been involved in numerous commercial, residential, and energy infrastructure projects located within WV, PA, TN, OH, KY, and VA. E.g., land development, ASTs, impoundments, well pads, access roads, roadway repairs, gathering lines, and water and gas pipeline projects.

EXPERIENCE

DIEFFENBAUCH & HRITZ

Director, Regulatory Compliance

Key member of the organization & heavily involved in all aspects of the firm's day to day operations. Managed regulatory, permitting, and environmental compliance activities associated with all projects. Responsible for coordinating environmental, survey, and geotechnical services, as well as, supervising engineering design and permitting for a wide range of clients.

RICE ENERGY

Permitting & Regulatory Compliance Manager

Managed engineering, permitting, and environmental compliance activities associated with all projects for Rice Energy. Managed the regulatory & compliance team within PA & OH, encompassing the following aspects: surface permitting, surface use permitting, site & roadway compliance, & sub-surface permitting. Heavily involved with each project beginning with the inception through construction and reclamation. Direct point of contact for all regulatory matters and was the lead on all zoning and surface use permitting from a local, state, and federal level.

CONSOL ENERGY

Manager-Gas Permitting-Southern Region

Managed the southern permitting team within the southern region (WV, OH, PA, KY, VA, & TN) which included engineering, permitting, and environmental compliance activities associated with all projects for CONSOL including JV partners Noble, Antero, & DTI. Managed the regulatory & compliance team, encompassing the following aspects: surface permitting, surface use permitting, site & roadway compliance, & sub-surface permitting. Heavily involved with each project beginning with the initial kick off project feasibility through construction and reclamation. Direct point of contact for all regulatory matters and was the lead on all zoning and surface use permitting from a local, state, and federal level.



EDUCATION

B.S. Environmental Studies: Fisheries & Wildlife

California University of Pennsylvania, 2014

YEARS EXPERIENCE

• 7+ Years

CERTIFICATIONS

- 10 Hour OSHA Construction & Health Certification, 2015
- 40-Hour Army Corps of Engineers Wetland Delineation Certification, Richard Chinn Environmental Training, 2015
- Morphological Soils Investigations Certification, PADEP, 2016
- Ohio Rapid Assessment Method for Wetlands v. 5.0 Training Course, 2017
- PADEP One-Day Technical Training, 2017
- Asbestos Building Inspector Certification – December 2021
- WV Licensed Asbestos Inspector Issued December 2021

ASSOCIATIONS

- Member of The Women's Energy Network WV
- University Relations Chair Air & Waste Management Association

Email:

megan@ascentconsultingengineers.com

MEGAN WAGNER ENVIRONMENTAL SCIENTIST

SUMMARY

Ms. Megan Wagner is an Environmental Scientist for Ascent services. Ms. Wagner has approximately 7 years of experience with data collection, report writing and GIS mapping for a variety of projects. Her experience includes stream and wetland delineations, soil assessments, infiltration testing, soil profiling, stream assessments and monitoring, BMP suitability reports, habitat assessments, permit writing, Phase 1 reporting, SWPPP, GPP, and SPCC plans, stormwater sampling, and GIS mapping/data processing. She is a certified Asbestos Inspector with a license in West Virginia. She has been involved in numerous projects located within WV, PA, and OH. The range of projects include, well pads, access roads, road upgrades, gathering lines, ASTs, impoundments, modifications, slip repairs, and water and gas pipeline projects.

EXPERIENCE

DIEFFENBAUCH & HRITZ

Environmental Scientist II, GIS Technician

Generated field work, data collection, and report writing for stream and wetland delineations. Completed nationwide permits and stream activity permits. Operated soil infiltration testing and subsurface evaluations for soil assessment reports. Performed rare, threatened, and endangered species studies and regulatory coordination, habitat assessment and plant relocation projects. Conducted stream assessment, monitoring, and macroinvertebrate surveys. Completed mapping, GIS, and GPS data with ArcGIS 10.6 and Trimble Geo 7x Units. Performed erosion and sediment control inspections.

SUTTON AVIAN RESEARCH CENTER Survey Technician

Was responsible for collection of all field data on federally threatened Lesser Prairie Chicken. Performed habitat assessment based on vegetation and topography. Completed triangulation points for determined Leks. Utilized four-wheel drive on rough terrain/roads. Identified target species as well as multiple grassland birds.

ALLEGHENY WOOD PRODUCTS Forestry Intern

Assisted forestry with research on the Blackwater Canyon Habitat Conservation Plan (HCP). Maximized research on Indiana bat, Northern long-eared bat, Virginia bat, and Cheat Mountain salamander for better understanding of endangered species present and to assist forestry on proposing a proper HCP to allow timber harvest on the Blackwater Canyon property.



EDUCATION

B.S. Biology Waynesburg University, 2018

YEARS EXPERIENCE

• 4+ Years

CERTIFICATIONS/TRAINING

- Environmentally Sensitive
 Maintenance Certification- 2018
- Agricultural Conservation Technicians Bootcamp Level I- 2019
- NM Managing Nutrients Workshop- 2019
- NM Plan Writing Workshop- 2019
- NM Plan Review Workshop- 2019
- NM ACA & Manure Storage Workshop- 2019
- NM Stormwater & Soil Loss Workshop- 2019
- NM P Index Workshop- 2019
- Erosion and Sediment Control Plan Review Training- 2019
- Asbestos Building Inspector Certification – December 2021
- WV Licensed Asbestos Inspector Issued December 2021
- 38-Hour Army Corps of Engineers Wetland Delineation Certification, Richard Chinn Environmental Training, 2022

Email:

sara@ascentconsultingengineers.com

SARA HLATKY STAFF SCIENTIST

SUMMARY

Ms. Sara Hlatky is a Staff Scientist at Ascent services. Ms. Hlatky has approximately 4 years of experience with data collection, plan reviewing, plan writing and mapping for a variety of projects for earth disturbance and agriculture. She is a certified, licensed Asbestos Inspector in West Virginia. Her experience includes soil assessments, soil profiling, stream assessments and monitoring, BMPs for agriculture and earth disturbance, mapping, plan review, plan writing and data processing. She has been involved in numerous earth disturbance projects and agriculture planning projects located within PA. Range of projects include but not limited to DGLVR, slip repairs, well pads, commercial buildings, water and gas pipeline, rotational grazing, and ACA management.

EXPERIENCE

Greene County Conservation District Conservation Specialist

Managed and oversaw all District and District delegated programs at various levels. Programs include but not limited to: Agriculture, Nutrient Management, CH-102 Erosion and Sediment Control, CH-105 Water Obstructions and Encroachments, and DGLVR. Duties included: plan review, plan writing, soil sampling, E&S inspections. Managed the Districts' Greene County's Reinvestment in Agriculture Cost Share Enhancement Program (GRACE) program solely; the program promotes soil and water conservation through agriculture BMP implementation. Conducted all field and administrative work for GRACE.

Reliance Laboratories

Environmental Field Technician


Responsible for collection, sampling and environmental reporting of stormwater, wastewater and drinking water for government-regulatory entities, commercial and domestic clientele.

Waynesburg University Research

Abiotic and biotic impacts of acid mine drainage in Dunkard Creek-Greene County, PA

Conducted research on environmental impacts of acid mine drainage in Dunkard Creek, Greene County. Research involved stream monitoring, water sampling and macroinvertebrate surveying. Research was presented at two events: oral presentation at the Association of Southeastern Biologists 79th Annual Meeting in Myrtle Beach, SC and poster presentation at Waynesburg University's Research Symposium in Waynesburg, PA.

ATTACHMENT D



ATTACHMENT E



west virginia department of environmental protection

Division of Land Restoration 601 57th Street SE Charleston, WV 25304 Harold D. Ward, Cabinet Secretary www.dep.wv.gov

October 13, 2021

Jeffrey Knepper Ascent Consulting & Engineering, LLC 2361 Davisson Run Road Clarksburg, WV 26301

Renewal - Licensed Remediation Specialist Certification

Dear Mr. Knepper:

Congratulations! We are pleased to inform you that you have filed your renewal application in accordance with appropriate time frames along with evidence of continuing education in the environmental remediation field. You have completed in a timely manner all of the license renewal requirements.

Please find your Licensed Remediation Specialist Renewed License Certificate enclosed and you may continue to practice as a licensed remediation specialist.

Sincerely,

Michael Sheehan Acting Director

Enclosure: LRS License Renewal Certificate ec: LRS file: Registration Number 290 Renewal



West Virginia

Department of

Environmental Protection

KNEPPER, JEFFREY S


Licensed Remediation Specialist

Registration Number:

10/01/2021 - 09/30/2023

Date Issued - Date Expires

Director, Division of Land Restoration





I, Mac Warner, Secretary of State of the State of West Virginia, hereby certify that

ASCENT CONSULTING AND ENGINEERING LLC

made application to the West Virginia Secretary of State's Office to be a registered limited liability company in the State of West Virginia on January 26, 2018. The application was received and found to conform to law.

The company is filed as an at-will company, for an indefinite period.

I further certify that the company has not been revoked or administratively dissolved by the State of West Virginia nor has the West Virginia Secretary of State issued a Certificate of Cancellation or Termination to the company.

Accordingly, I hereby issue this Certificate of Existence

'TANI

CERTIFICATE OF EXISTENCE

Validation ID:3WV1G_DBDBQ


Given under my hand and the Great Seal of the State of West Virginia on this day of

February 25, 2021

Mac Warner

Secretary of State

Notice: A certificate issued electronically from the West Virginia Secretary of State's Web site is fully and immediately valid and effective. However, as an option, the issuance and validity of a certificate obtained electronically may be established by visiting the Certificate Validation Page of the Secretary of State's Web site, https://apps.wv.gov/sos/businessentitysearch/validate.aspx entering the validation ID displayed on the certificate, and following the instructions displayed. Confirming the issuance of a certificate is merely optional and is not necessary to the valid and effective issuance of a certificate.



CONTRACTOR LICENSE

Authorized by the

West Virginia Contractor Licensing Board

Number:

WV058563

Classification: GENERAL BUILDING

> ASCENT CONSULTING AND ENGINEERING L DBA ASCENT CONSULTING AND ENGINEERING L 2361 DAVISSON RUN RD STE 103 CLARKSBURG, WV 26301

Date Issued

MAY 08, 2021

Expiration Date

MAY 08, 2022

Authorized Company Signature

Chair, West Virginia Contractor Licensing Board

This license, or a copy thereof, must be posted in a conspicuous place at every construction site where work is being performed. This license number must appear in all advertisements, on all bid submissions and on all fully executed and binding contracts. This license cannot be assigned or transferred by licensee. Issued under provisions of West Virginia Code, Chapter 21, Article 11.

ATTACHMENT F

STATE OF WEST VIRGINIA Purchasing Division PURCHASING AFFIDAVIT

CONSTRUCTION CONTRACTS: Under W. Va. Code § 5-22-1(i), the contracting public entity shall not award a construction contract to any bidder that is known to be in default on any monetary obligation owed to the state or a political subdivision of the state, including, but not limited to, obligations related to payroll taxes, property taxes, sales and use taxes, fire service fees, or other fines or fees.

ALL CONTRACTS: Under W. Va. Code §5A-3-10a, no contract or renewal of any contract may be awarded by the state or any of its political subdivisions to any vendor or prospective vendor when the vendor or prospective vendor or a related party to the vendor or prospective vendor is a debtor and: (1) the debt owed is an amount greater than one thousand dollars in the aggregate; or (2) the debtor is in employer default.

EXCEPTION: The prohibition listed above does not apply where a vendor has contested any tax administered pursuant to chapter eleven of the W. Va. Code, workers' compensation premium, permit fee or environmental fee or assessment and the matter has not become final or where the vendor has entered into a payment plan or agreement and the vendor is not in default of any of the provisions of such plan or agreement.

DEFINITIONS:

"Debt" means any assessment, premium, penalty, fine, tax or other amount of money owed to the state or any of its political subdivisions because of a judgment, fine, permit violation, license assessment, defaulted workers' compensation premium, penalty or other assessment presently delinquent or due and required to be paid to the state or any of its political subdivisions, including any interest or additional penalties accrued thereon.

"Employer default" means having an outstanding balance or liability to the old fund or to the uninsured employers' fund or being in policy default, as defined in W. Va. Code § 23-2c-2, failure to maintain mandatory workers' compensation coverage, or failure to fully meet its obligations as a workers' compensation self-insured employer. An employer is not in employer default if it has entered into a repayment agreement with the Insurance Commissioner and remains in compliance with the obligations under the repayment agreement.

"Related party" means a party, whether an individual, corporation, partnership, association, limited liability company or any other form or business association or other entity whatsoever, related to any vendor by blood, marriage, ownership or contract through which the party has a relationship of ownership or other interest with the vendor so that the party will actually or by effect receive or control a portion of the benefit, profit or other consideration from performance of a vendor contract with the party receiving an amount that meets or exceed five percent of the total contract amount.

AFFIRMATION: By signing this form, the vendor's authorized signer affirms and acknowledges under penalty of law for false swearing (W. Va. Code §61-5-3) that: (1) for construction contracts, the vendor is not in default on any monetary obligation owed to the state or a political subdivision of the state, and (2) for all other contracts, that neither vendor nor any related party owe a debt as defined above and that neither vendor nor any related party are in employer default as defined above, unless the debt or employer default is permitted under the exception above.

WITNESS THE FOLLOWING SIGNATURE:

Vendor's Name: Ascent Consulting and E	ngineering, LLC
Authorized Signature:	Date: 4/5/2022
State of West Virginia	
County of Harrison, to-wit:	
Taken, subscribed, and sworn to before me this 5th	day of April, 20 <u>22</u> .
My Commission expires May 30,	, 20 <u>76</u>
AFFIX SEAL HERE OFFICIAL SEAL NOTARY PUBLIC STATE OF WEST VIRGINIA John E Robinson Jr. 401 Maryland Avenue Nutter Fort, WV 26301 My Commission Expires May 30, 2026	NOTARY PUBLIC Purchasing Affidavit (Revised 01/19/2018)

DESIGNATED CONTACT: Vendor appoints the individual identified in this Section as the Contract Administrator and the initial point of contact for matters relating to this Contract.

SKIEICE, Mai	naging Member
(Name, Title)	Junior
Michael R. Nestor, Managing Member	
(Printed Name and Title)	
2361 Davisson Run Rd Suite 103	
(Address)	
Clarksburg, WV 26301	
(Phone Number) / (Fax Number)	
amanda@ascentconsuitingengineers.com	
(email address)	

CERTIFICATION AND SIGNATURE: By signing below, or submitting documentation through wvOASIS, I certify that: I have reviewed this Solicitation in its entirety; that I understand the requirements, terms and conditions, and other information contained herein; that this bid, offer or proposal constitutes an offer to the State that cannot be unilaterally withdrawn; that the product or service proposed meets the mandatory requirements contained in the Solicitation for that product or service, unless otherwise stated herein; that the Vendor accepts the terms and conditions contained in the Solicitation, unless otherwise stated herein; that I am submitting this bid, offer or proposal for review and consideration; that I am authorized by the vendor to execute and submit this bid, offer, or proposal, or any documents related thereto on vendor's behalf; that I am authorized to bind the vendor in a contractual relationship; and that to the best of my knowledge, the vendor has properly registered with any State agency that may require registration.

By signing below, I further certify that I understand this Contract is subject to the provisions of West Virginia Code § 5A-3-62, which automatically voids certain contract clauses that violate State law.

Ascent Consulting and Engineering, LLC

(Company)

(Authorized Signature) (Representative Name, Title)

Michael R. Nestor, Managing Member (Printed Name and Title of Authorized Representative)

4/5/2022

(Date)

304-933-3463

(Phone Number) (Fax Number)

Revised 02/08/2022

ADDENDUM ACKNOWLEDGEMENT FORM SOLICITATION NO.:

Instructions: Please acknowledge receipt of all addenda issued with this solicitation by completing this addendum acknowledgment form. Check the box next to each addendum received and sign below. Failure to acknowledge addenda may result in bid disqualification.

Acknowledgment: I hereby acknowledge receipt of the following addenda and have made the necessary revisions to my proposal, plans and/or specification, etc.

Addendum Numbers Received:

(Check the box next to each addendum received)

[x]	Addendum No. 1	[]	Addendum No. 6
[]	Addendum No. 2	[]	Addendum No. 7
[]	Addendum No. 3	[]	Addendum No. 8
[]	Addendum No. 4	[]	Addendum No. 9
[]	Addendum No. 5	[]	Addendum No. 10

I understand that failure to confirm the receipt of addenda may be cause for rejection of this bid. I further understand that any verbal representation made or assumed to be made during any oral discussion held between Vendor's representatives and any state personnel is not binding. Only the information issued in writing and added to the specifications by an official addendum is binding.

Ascent Consulting and Engineering, LLC.
Company
Michael R. Nestor
Authorized Signature
04 14 2022
Date

NOTE: This addendum acknowledgement should be submitted with the bid to expedite document processing. Revised 6/8/2012