

VEZDOR

RFQ COPY

TYPE NAME/ADDRESS HERE

State of West Virginia Department of Administration Purchasing Division 2019 Washington Street East Post Office Box 50130 Charleston, WV 25305-0130

Request for Quotation

RFQ NUMBER DEFK11014

ं	 Þ	A	G	Ε	े	ं
				1		

ADDRESS CORRESPONDENCE TO ATTENTION OF

BUYER 32

304-558-2544

T

DIV ENGINEERING & FACILITIES ARMORY BOARD SECTION

1707 COONSKIN DRIVE CHARLESTON, WV 25311-1099 304-341-6368

DATE PRINTED TERMS OF SALE SHIP VIA FOB. FREIGHT TERMS 08/31/2010 BID OPENING DATE: 09/09/2010 OPENING TIME BID01:30PM CAT. LINE QUANTITY UOP ITEM NUMBER UNIT PRICE AMOUNT ADDEDNUM #01 THIS ADDENDUM IS ISSUED TO MODIFY, CLARIFY, ADD TO, and answer vendor questions per the attached docu-MENTATION. NOTE: NO ADDITIONAL QUESTIONS WILL BE ACCEPTED OR ACKNOWLEDGED b001 968-20 ÜΒ 1 MODIFIED RECORD FIRING RANGE INSTALLATION IS THE END OF REQ DEFK11014 ***** THIS SEE REVERSE SIDE FOR TERMS AND CONDITIONS SIGNATURE TELEPHONE DATE TITLE ADDRESS CHANGES TO BE NOTED ABOVE

GENERAL TERMS & CONDITIONS REQUEST FOR QUOTATION (RFQ) AND REQUEST FOR PROPOSAL (RFP)

- 1. Awards will be made in the best interest of the State of West Virginia.
- 2. The State may accept or reject in part, or in whole, any bid.
- 3. Prior to any award, the apparent successful vendor must be properly registered with the Purchasing Division and have paid the required \$125 fee.
- 4. All services performed or goods delivered under State Purchase Order/Contracts are to be continued for the term of the Purchase Order/Contracts, contingent upon funds being appropriated by the Legislature or otherwise being made available. In the event funds are not appropriated or otherwise available for these services or goods this Purchase Order/Contract becomes void and of no effect after June 30.
- 5. Payment may only be made after the delivery and acceptance of goods or services.
- 6. Interest may be paid for late payment in accordance with the West Virginia Code.
- 7. Vendor preference will be granted upon written request in accordance with the West Virginia Code.
- 8. The State of West Virginia is exempt from federal and state taxes and will not pay or reimburse such taxes.
- 9. The Director of Purchasing may cancel any Purchase Order/Contract upon 30 days written notice to the seller.
- 10. The laws of the State of West Virginia and the Legislative Rules of the Purchasing Division shall govern the purchasing process.
- 11. Any reference to automatic renewal is hereby deleted. The Contract may be renewed only upon mutual written agreement of the parties.
- 12. BANKRUPTCY: In the event the vendor/contractor files for bankruptcy protection, the State may deem this contract null and void, and terminate such contract without further order.
- 13. HIPAA BUSINESS ASSOCIATE ADDENDUM: The West Virginia State Government HIPAA Business Associate Addendum (BAA), approved by the Attorney General, is available online at www.state.wv.us/admin/purchase/vrc/hipaa.htm and is hereby made part of the agreement. Provided that the Agency meets the definition of a Cover Entity (45 CFR §160.103) and will be disclosing Protected Health Information (45 CFR §160.103) to the vendor.
- 14. CONFIDENTIALITY: The vendor agrees that he or she will not disclose to anyone, directly or indirectly, any such personally identifiable information or other confidential information gained from the agency, unless the individual who is the subject of the information consents to the disclosure in writing or the disclosure is made pursuant to the agency's policies, procedures, and rules. Vendor further agrees to comply with the Confidentiality Policies and Information Security Accountability Requirements, set forth in http://www.state.wv.us/admin/purchase/privacy/noticeConfidentiality.pdf.
- 15. LICENSING: Vendors must be licensed and in good standing in accordance with any and all state and local laws and requirements by any state or local agency of West Virginia, including, but not limited to, the West Virginia Secretary of State's Office, the West Virginia Tax Department, and the West Virginia Insurance Commission. The vendor must provide all necessary releases to obtain information to enable the director or spending unit to verify that the vendor is licensed and in good standing with the above entities.
- 16. ANTITRUST: In submitting a bid to any agency for the State of West Virginia, the bidder offers and agrees that if the bid is accepted the bidder will convey, sell, assign or transfer to the State of West Virginia all rights, title and interest in and to all causes of action it may now or hereafter acquire under the antitrust laws of the United States and the State of West Virginia for price fixing and/or unreasonable restraints of trade relating to the particular commodities or services purchased or acquired by the State of West Virginia. Such assignment shall be made and become effective at the time the purchasing agency tenders the initial payment to the bidder.

I certify that this bid is made without prior understanding, agreement, or connection with any corporation, firm, limited liability company, partnership, or person or entity submitting a bid for the same material, supplies, equipment or services and is in all respects fair and without collusion or Fraud. I further certify that I am authorized to sign the certification on behalf of the bidder or this bid.

INSTRUCTIONS TO BIDDERS

- 1. Use the quotation forms provided by the Purchasing Division. Complete all sections of the quotation form.
- 2. Items offered must be in compliance with the specifications. Any deviation from the specifications must be clearly indicated by the bidder. Alternates offered by the bidder as **EQUAL** to the specifications must be clearly defined. A bidder offering an alternate should attach complete specifications and literature to the bid. The Purchasing Division may waive minor deviations to specifications.
- 3. Unit prices shall prevail in case of discrepancy. All quotations are considered F.O.B. destination unless alternate shipping terms are clearly identified in the quotation.
- 4. All quotations must be delivered by the bidder to the office listed below prior to the date and time of the bid opening. Failure of the bidder to deliver the quotations on time will result in bid disqualifications: Department of Administration, Purchasing Division, 2019 Washington Street East, P.O. Box 50130, Charleston, WV 25305-0130
- 5. Communication during the solicitation, bid, evaluation or award periods, except through the Purchasing Division, is strictly prohibited (W.Va. C.S.R. §148-1-6.6).



MEETING MINUTES

an SAIC company

We believe the following record to be an accurate summary of decisions and related discussions. We will appreciate notification of exceptions to this record within 10 (ten) days of its receipt. Failing such notification, we will consider this a statement of fact in which you concur.

Project: WVARNG-Camp Dawson-MRF Range	Project No. <u>4060620000</u>
Written by: Dayne Weierbach	Date Written: 08/27/2010
Subject: Pre-Bid Meeting Date: 25-August-2010	Location: <u>Camp Dawson, RTI</u> Time: <u>1330 (EST)</u>

Project Pre-Bid Meeting, Modified Record Fire Range (MRFR) PN: 540103A

Darrell Sears opened the Pre-Bid Meeting by introducing the Camp Dawson Training Operations staff, Camp Dawson Training Site Engineering staff and the Designer staff present at the meeting. Mr. Sears also provided contact information for appropriate C&FMO staff involved with the project as well as contact information for the Designer.

The Bid Opening is set for 09 September 2010 at 1:30pm.

Contractor Questions are due by 3:00pm on 27 August 2010.

Contractor Questions and Clarifications During Pre-Bid Meeting

- 1. Contractor asked for clarification on Alternate Bid Items No. 8 and 9. ABI No. 8 is for all downrange power and data as direct buried cable. ABI No. 9 is for all downrange power and data lines run in conduit. Each ABI should be bid as a standalone alternate and include "all cable, conductors, conduit, excavation, backfill, labor, equipment, tools, and incidentals to complete the item of work". WVARNG will select either ABI No. 8 or ABI No 9 and not both alternates.
- 2. Will Contractors be permitted to work on the site 5 or 6 days per week?
- 3. Will burning be permitted on site?
- 4. Seeding: Will Contractor be required to place topsoil on all disturbed areas? WVARNG indicated that they will only require topsoil around the building pads in the Support Area. No topsoil will be required downrange. Seeding of all disturbed areas will still be required to stabilize disturbed areas and prevent erosion. Benham will add these clarifications to the Bid Item Descriptions in Addendum 1.
- What will be the basis of award for the contract? WVARNG indicated that the basis for award will be the lowest overall bid including the Base Bid and government selected Alternate Bid Items.

- 6. Will the Contractor have to obtain an NPDES or Stormwater Permit for the project? WVARNG has already obtained the NPDES permit through WVDEP and is currently posted at the site. The Contractor will be responsible for renewing the permit before it expires and as often as necessary to complete the project. The renewal fees will be the Contractor's responsibility.
- 7. The "Rock Clause" allows the contractor to build up an area to provide the required cover over the power and data lines as long as the new material does not impact line-of-sight or drainage, and the contractor gets approval prior to implementing the fill procedure. How will the fill for this alternate trenching procedure be paid for and will there be a pay item for it?
- 8. Will topsoil be available on site or will it need to be imported?
- 9. Please clarify the purpose of the additional \$100,000 indicated for Bid Item 2: General Construction Administration.
- 10. Bid Item 36: Range Control Tower. Is the wiring for power, telephone and downrange data (in the event ABI # 8 or ABI # 9 are picked up) from the base of the tower into the control room included in the cost of the prepackaged Tower? WVARNG will confirm and address this question in Addendum No. 1.
- 11. How will Contractor be compensated for large rocks/boulders encountered in excavation that cannot be used in fill, thus increasing the amount of borrow needed on the site? Will the Contractor be permitted to exceed the borrow quantity listed in the Bid Item Descriptions in the event the encounter rock in the excavation? How will these quantities (Cut, Fill, Borrow, Rock, and Additional Borrow) be measured and paid for?
- 12. Is the proposed Borrow Site accessible to the project site? WVARNG showed the Contractors the Borrow Site during the field portion of the Pre-Bid Meeting.
- 13. Is there enough borrow available in the proposed Borrow Site for the project?
- 14. Who is providing and pulling telephone wiring from Calvert's Corner to the Control Tower?
- 15. The Power Company will provide and pull the power wiring from Calvert's Corner to the transformer(s) in the Support Area and will be providing and installing the transformer(s) in the Support Area on pads provided and installed by the Contractor.
- 16. Bid Item 43: Site Access Road includes 6,865 CY of excavation. Does this quantity balance for the Site Access Road or will there be borrow or excess associated with this Bid Item?
- 17. Can a Value Engineering section be added to the specifications for this project?
- 18. Can Contractor's perform additional Site Visits prior to the Bid Opening?
- 19. Can the Pre-Bid Meeting Sign-In Sheet be posted as part of the Addendum?
- 20. Section II Bid Items and Unit Costs is missing Bid Item 35: Communications (To the Support Area and Control Tower). Benham will add this item and renumber Bid Items 35 through 45 as 36 through 46 in Addendum 1.

- 21. Bid Item 4: Clearing and Grubbing The site has been previously cleared through timber harvesting operations in 2008. Clearing will be minimal for the project since most of the trees have been cleared from the site and only a few small trees remain scattered throughout the site. The work for this item will be largely limited to grubbing the brush on the site and removing stumps only in those areas where grading operations and/or utility trenching are occurring.
- 22. If there is not enough borrow material in the Borrow Area to finish the site, and expansion of the borrow area requires additional clearing, how will that clearing be measured and paid for?
- 23. Can on-site excavated rock be crushed and used on-site for crushed aggregate roads and/or drainage layers under target emplacements?

A Site Visit with the Interested Parties was conducted immediately following the Contractor Question portion of the Pre-Bid Meeting. Questions from Contractors during the Site Visit are captured above to the best of our knowledge.

The Site Visit and the Pre-Bid Meeting concluded at the Calvert's Corner Borrow Site at approximately 3:30pm.

1. Contractor asked for clarification on Alternate Bid Items No. 8 and 9.

ABI No. 8 is for all downrange power and data as direct burial cable. ABI No. 9 is for all downrange power and data lines run in conduit. Each ABI should be bid as a standalone alternate and include "all cable, conductors, conduit, excavation, backfill, labor, equipment, tools and incidentals to complete the item of work." WVARNG will select either ABI No. 8 or ABI No. 9 and not both alternates.

2. Will the Contractor be permitted to work on the site five or six days per week?

As long as the contractor abides by the specifications and the Superintendent of work is on site.

3. Will burning be permitted on site?

Yes, burning is permitted by the contractor. Contractor is responsible for obtaining any permits and cost associated. Furthermore, the contractor is responsible for abiding by the all rules and regulations set forth by the Local, State and Federal Government. Contractor is also responsible for coordination with Range Control and Operations at Camp Dawson

4. Seeding: Will Contractor be required to place topsoil on all disturbed areas?

WVARNG indicated that they will only require topsoil around the building pads in the Support Area. No topsoil will be required downrange. Seeding of all disturbed areas will still be required to stabilize disturbed areas and prevent erosion.

5. What will be the basis of award for the contract?

WVARNG indicated that the basis for award will be the lowest overall bid including the Base Bid and government selected Alternate Bid Items.

6. Will the Contractor have to obtain a NPDES or Stormwater Permit for the project?

WVARNG has already obtained the NPDES permit through WVDEP and is currently posted at the site. The Contractor will be responsible for renewing the permit before it expires and as often as necessary to complete the project. The renewal fees will be the Contractor's responsibility.

7. The "Rock Clause" allows the Contractor to build up an area to provide the required cover over the power and data lines as long as the new material does not impact the line-of-site or drainage and the Contractor gets approval prior to implementing the fill procedure. How will the fill for this alternate trenching procedure be paid for and will there be a pay item for it?

No separate item for pay, work is incidental and in lieu of trenching.

8. Will topsoil be available on site or will it need to be imported?

Refer to "Report of Subsurface Exploration and Geotechnical Engineering Evaluation" dated June 2007 and included in the Bid documents. This report indicates that topsoil

ranging from 4 to 7 inches in thickness was observed on site at the boring locations. Topsoil is also available at Camp Dawson proper for the use by the Contractor

9. Please clarify the purpose of the additional \$100,000 indicated in Bid Item 2: General Construction Administration.

Refer to Section III – Bid Item Descriptions, Bid Item No. 2, Description "The item includes paying a person to serve as an observer and administrator for the duration of the construction project. The person shall be a person selected by and reporting directly to the WVARNG. The Contractor shall pay the salary of the person as directed by WVARNG. The total amount paid to the person shall not exceed \$100,000.00."

10. Bid Item 36: Range Control Tower. Is the wiring for power, telephone and downrange data (in the event ABI No. 8 or ABI No. 9 is picked up) from the base of the tower into the control room included in the cost of the prepackaged tower?

It is the contractor's responsibility to coordinate these issues with KCON or the selected tower provider. However, it is the contractor's responsibility to provide a complete usable facility.

11. How will the Contractor be compensated for large rocks/boulders encountered in excavation that cannot be used as fill, thus increasing the amount of borrow needed on the site? Will the Contractor be permitted to exceed the borrow quantity listed in the Bid Item Descriptions in the event they encounter rock in the excavation? How will these quantities (Cut, Fill, Borrow, Rock and Additional Borrow) be measured and paid for?

All material must be used and is inclusive with the bid. However, rocks too large that are excavated for fill can be used in the embankments and ditch lines where specified. See specifications for further instruction.

12. Is the proposed Borrow Site accessible to the project site?

Yes. WVARNG showed the Contractors the Borrow Site during the field portion of the Pre-Bid Meeting.

13. Is there enough Borrow available in the proposed borrow site for the project:

Refer to the NRCS report included in the Bid Document behind the Specifications section "31 00 00 EARTHWORK". This report indicates that there is approximately 65,000 cubic yards of material available. It is the Contractor's responsibility to determine whether the estimated amount of available borrow is sufficient.

14. Who is providing and pulling telephone wiring from Calvert's Corner to the Control Tower?

Refer to Section III – Bid Item Descriptions, Bid Item 35: Communications. The Contractor shall be responsible for providing and pulling the telephone wiring from the point of connection near Calvert's Corner to the Control Tower.

15. The Power Company will provide and pull the power wiring from Calvert's Corner to the transformer(s) in the Support Area and will be providing and installing the transformer(s) in the Support Area on pads provided and installed by the Contractor.

No further clarification required.

16. Bid Item 43: Site Access Road includes 6865 CY of excavation. Does this Quantity balance for the site Access Road or will there be borrow or excess associated with this Bid Item?

Review of the construction documents including cross sections included in the construction documents indicates that the excavation in this item is excess material.

17. Can a Value Engineering section be added to the specifications for this project?

Substitutions offered with proposed a cost savings must be supplied with a cost analysis and project savings any proposed savings will be shared with the government on a 60%/40% split with the Government obtaining the 60% of the proposed savings.

18. Can Contractors perform additional site visits prior to the Bid Opening?

Yes, coordinate with Camp Dawson Operations 304- 791-4474

19. Can the Pre-Bid Meeting sign-in sheet be posted as a part of the Addendum?

Yes. This Item will be included in the Addendum.

20. Section II – Bid Items and Unit Cost is missing Bid Item 35: Communications (To the Support Area and Control Tower).

Benham will add this item and renumber bid items 35 through 45 as 36 through 46 in Addendum No. 1.

21. Bid Item No. 4: Clearing and Grubbing – The site has been previously cleared through timber harvesting operations in 2008. Clearing will be minimal for the project since most of the trees have been cleared from the site and only a few small trees remain scattered throughout the site. The work for this item will be largely limited to grubbing the brush on site and removing stumps only in those areas where grading operations and/or utility trenching are occurring.

No separate item will be provided for additional clearing. This is incidental to the work.

22. If there is not enough borrow material in the Borrow Area to finish the site, and expansion of the borrow area requires additional clearing, how will that be measured and paid for?

Section II – Bid Items and Unit Costs, Site Work, Item No. 9 indicates that a volume of 49,500 CY of off-site fill will be needed. The NRCS report included in the Bid Document behind the Specifications section "31 00 00 EARTHWORK" indicates that there is approximately 65,000 cubic yards of material available.

23. Can on-site excavated rock be crushed and used on site for crushed aggregate roads and or drainage layers under target placements?

Crushed rock form site may be used as stone base as long as material meets characteristic and gradation for WV DOT approved materials for such use. Additional rock may be placed within the structural fill embankments or rock line ditches. There is no separate payment for these items, any work or cost is incidental.

24.

01200 page 2 paragraph 1.4d and 1.5c 1.5d Contractor is responsible for meeting minutes.

Changes to, Contracting Officer (CO) reserves the right to change or appoint a person or entity to record the official meeting minutes for the construction meetings.

25. Are there any ballistic ratings for the range control towers? Or any other buildings?

No

	ARMY. MIL	Email Address Dav. WEAVER OUS, ARMY, MIL
		Repersinitves Name/C/ 6/ CAVER
Fax#		
304-791-4160		Company (AMP DAWSUN
Phone #	Mailing Address	Firm & repersentive name
	(CAN)	Email Address Sprant Tragabrownian
304-366-9456	V5572	Repersinitives Name JAMES E BROWN IT
Fax#	FARRAGONT WI	7
304-363-450	ZIS MICCST	Company (04.DROWN \$SONTN
Phone #	Mailing Address	Firm & repersentive name
	stane, com	Email Address david, wathing @ Kanawhas Tone,
304-755-8274	Manager of the Control of the Contro	Repersinitives Name David Machias
Fax#	10. Tro, WU 25/43	Pu
304-783-8271	po Box 503	S Company Kanawa STOLO
Phone #	Mailing Address	Firm & repersentive name
	@ BENHAM. COM	Email Address DAYME. WEIERBACH @
918-492-1031	TUSA OF 74103	Repersinitves Name TAYYE YEIERBACH
Fax#		•
918.810.2050	I W. SED ST.	Company DMZIAS
Phone #	Mailing Address	Firm & repersentive name
	W.	Email Address Janellia, Sears QUS, arny
35H-5H-6488	1831	Repersinitives Name Darrell A Seas
Fax #	Phosphow. 1.50	1
34561-6676	1207 Conskin drive	Company (Stinzo
Phone #	Mailing Address	Firm & repersentive name
	Modified Recore Fire Range DEFK 11014	Modified Recore

020 020 102	Com	Address Dytsin
Fax #	ELKINS WV 26241	Repersinityes Name Which Ca. Th
3046768770	PO Ba 2417	company Master Source Med Atlantic
Phone #	Mailing Address	Firm & repersentive name
		Email Address & Curry @ Rylow inc . com
412 392 2526		Repersinitives Name Bud Curry
Fax #	PGH PA 15222	
412.392-2525	2525 Liberty AVE	Company RACON CONST. INC
Phone #	Mailing Address	Firm & repersentive name
		Email Address James & Hunles, Not.
5012 8105		Repersinitves Name LAULO Rober son
Fax#	Ridgeley wo 26753	ブ ツ -
304790-0287	Rt 2 Box 398	Company Owens Trucking
Phone #	Mailing Address	Firm & repersentive name
		Email Address gary of og/cogman. Com
361-334-6326	21550	Repersinityes Name GARY Tinsley
Fax#	Oakland, MD.	Ar .
301.334.6326	P.O. Box 635	Company Robset BCITLEL EXC
Phone #	Mailing Address	Firm & repersentive name
		Email Address TAM ES. AllEn C JF/AllEnCo. com
3044728897	26201	Repersinityes Name JAMES HILEM
Fax#	Bukhannon wu	Shire
30/472 8890	PO130X2049	Company JFAILEN CO
Phone #	Mailing Address	Firm & repersentive name
	ange DEFK 11014	Modified Recore Fire Range DEFK 11014

Email Address (OSIENDORTO CAREBERT GOOD, COM	persinitves Name Jon 0572 Nort	Company HARSEL LUC	Firm & repersentive name	Email Address Store Janes @ / 4292 9000		Company Large be Comp	Firm & repersentive name	Email Address o RANGE CONSTRO AOL.CoM	Repersinityes Name うみいひ wAEE	80	Company ORANGE CONST, CORT.	Firm & repersentive name	Email Address	Repersinitives Name $Q \sim A$		in company Danhill Const Co		Email Address PASCS. STS & MARCA. Com	E SLAD IL.		TO Company PRO CONTRACTIVE, INC	Firm & repersentive name	Modified Recore Fire Range DEFK 11014
	Consermo Mo	P.O. Box 1210	Mailing Address	briley lood by V 26767	Cumberland St E	Rufe 1 B. x 84	Mailing Address		26	3	170 OLD CHEAT RD.	Mailing Address			Janley RRIDER	P. C. Box 685	Mailing Address		•	Clarks bury and 26302	P.O. Box 2442	Mailing Address	nge DEFK 11014
	Fax# 301-729-0163	301-729-8900	Phone #	7 304-738- 3384	-T1	304-738-3300	Phone #		(304)291-6975	Fax #	(304)291-6765	Phone #		204-637-1501	Fax#	304-632-160	Phone #		34 612 - 24w	Fax #	304 berryon	Phone #	

Modified Recore Fire Range DEFK	ange DEFK 11014	
Firm & repersentive name	Mailing Address	Phone #
company All authoring and	POBOX 92	304697-7131 A
	MT-STORM WV 26739	Fax#
Repersinitves Name Joseph Kizmille		697 7199
Email Address Kitzniller Josen @ msn. 102	msn. loa	
Firm & repersentive name	Mailing Address	Phone #
Company SUNCISE CONSTRUCTION CO THE	Kl 2 Box 256	304-457-2109
	Mensusus w	Fax#
Repersinitves	26405	457-2115
in the second of		
riiii sa reperacitave tiaitie	Mailing Address	Phone #
Company		
		Fax#
Repersinitves Name		
Email Address		the state of the s
Firm & repersentive name	Mailing Address	Phone #
Company		
	,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,	Fax #
Repersinitves Name		
Email Address	10000	
Firm & repersentive name	Mailing Address	Phone #
Company		
		Fax #
Repersinitves Name		
Email Address		

SECTION II - BID ITEMS AND UNIT COSTS

The costs indicated below are included in, and are a breakdown of, the Base Bid. In the event the total segregated prices shown below differ from the Base Bid indicated above, the Base Bid will govern.

In the event that unit quantities stated below differ from quantities required for completion of the Work, unit costs as stated below shall be the basis of adjustments in Contract Sum, in accordance with Contract Conditions, General Provisions, Section 012200-Unit Prices and Section 012600-Contract Modification Procedures.

SITE WORK

NO	. ITEM	UNIT	QUANTITY	UNIT PRICE	TOTAL
1	MOBILIZATION/ DEMOBILIZATION	LS.	1		
2	GENERAL CONSTRUCTION ADMINISTRATION	LS.	1 _		
3	QUALITY CONTROL	LS.	1		
4	CLEARING AND GRUBBING	AC.	37		
5	EROSION AND SEDIMENT CONTROL	LS.	1		
6	SEEDING	AC.	33		
7	EXCAVATION - UNCLASSIFIED (ON SITE)	CY.	14,500		
8	FILL - UNCLASSIFIED (ON SITE)	CY.	14,500		
9	BORROW (OFF SITE)	CY.	49,500		
10	STRUCTURAL FILL	CY.	525	·····	<u>. </u>
11	ONE MAN FIGHTING POSITION	EA.	16		
12	STATIONARY INFANTRY TARGET EMPLACEMENT (SIT)	EA.	144 _	·	
13	RANGE FLAG POLE	EA.	1 _		
14	24' LOCKABLE - DOUBLE SWING POLE GATE	EA.	2 _		
15	LANE MARKERS (4'×4', 4'×8')	LS.	1 _		
16	CRUSHED AGGREGATE (12-INCH THICK)	TON	6,580		
17	CRUSHED AGGREGATE (8-INCH THICK)	TON	2,420		
18	CRUSHED AGGREGATE (4-INCH THICK)	TON	110		
19	30" CORRUGATED HDPE PIPE	LF.	257		
20	24" CORRUGATED HDPE PIPE	LF.	52		
21	18" CORRUGATED HDPE PIPE	LF.	265		
22	15" CORRUGATED HDPE PIPE	LF.	115		
23	4' ID MANHOLE	BA.	1	······································	
24	AREA INLETS	EA.	4 _		
25	30' FLARED END SECTION	EA.	4		·
26	24' FLARED END SECTION	EA.	1	 	
27	18' FLARED END SECTION	EA,	4 _		
28	30" CONCRETE HEADWALL	EA.	4	······································	
29	24" CONCRETE HEADWALL	EA.	1 _		
30	18" CONCRETE HEADWALL	EA.	2	· · · · · · · ·	¥
31	RIP RAP APRON	CY.	45		
32	CONCRETE FILLED PIPE (BOLLARDS)	EA.	12 _		
				SUBTOTAL	

SECTION II - BID ITEMS AND UNIT COSTS

<u>UTILITIES</u>

33	ELECTRICAL SERVICE (TO SUPPORT AREA AND CONTROL TOWER)	LS	1		
34	SITE LIGHTING AT FIRING LINE	LS	1		
35	COMMUNICATIONS (TO SUPPORT AREA AND CONTROL TOWER)	LS	1		
				SUBTOTAL	
BUII	<u>LDINGS</u>				
36	RANGE CONTROL TOWER	LS	1		
				BID TOTAL	
ALTI	ERNATE BID ITEMS				
NO.	ITEM	UNIT	QUANTITY	UNIT PRICE	TOTAL
NO. 37	ITEM GENERAL INSTRUCTION BUILDING (ALT. BID NO. 1)	UNIT LS.	QUANTITY 1		TOTAL
			_		
37	GENERAL INSTRUCTION BUILDING (ALT. BID NO. 1)	LS.	1 .		
37 38	GENERAL INSTRUCTION BUILDING (ALT. BID NO. 1) MESS SHELTER (ALT. BID NO. 2)	LS.	1 .		
37 38 39	GENERAL INSTRUCTION BUILDING (ALT. BID NO. 1) MESS SHELTER (ALT. BID NO. 2) BLEACHER ENCLOSURE (ALT. BID NO. 3)	LS. LS. LS.	1 .		
37 38 39 40	GENERAL INSTRUCTION BUILDING (ALT. BID NO. 1) MESS SHELTER (ALT. BID NO. 2) BLEACHER ENCLOSURE (ALT. BID NO. 3) AMMO BREAKDOWN BUILDING (ALT. BID NO. 4)	LS. LS. LS.	1 - 1 - 1		
37 38 39 40 41	GENERAL INSTRUCTION BUILDING (ALT. BID NO. 1) MESS SHELTER (ALT. BID NO. 2) BLEACHER ENCLOSURE (ALT. BID NO. 3) AMMO BREAKDOWN BUILDING (ALT. BID NO. 4) OPERATIONS / STORAGE BUILDING (ALT. BID NO. 5)	LS. LS. LS. LS. LS	1		
37 38 39 40 41 42	GENERAL INSTRUCTION BUILDING (ALT. BID NO. 1) MESS SHELTER (ALT. BID NO. 2) BLEACHER ENCLOSURE (ALT. BID NO. 3) AMMO BREAKDOWN BUILDING (ALT. BID NO. 4) OPERATIONS / STORAGE BUILDING (ALT. BID NO. 5) LATRINE (ALT. BID NO. 6)	LS. LS. LS. LS LS	1 - 1 - 1 - 1 - 1 - 1		
37 38 39 40 41 42 43	GENERAL INSTRUCTION BUILDING (ALT. BID NO. 1) MESS SHELTER (ALT. BID NO. 2) BLEACHER ENCLOSURE (ALT. BID NO. 3) AMMO BREAKDOWN BUILDING (ALT. BID NO. 4) OPERATIONS / STORAGE BUILDING (ALT. BID NO. 5) LATRINE (ALT. BID NO. 6) SITE ACCESS ROAD (STA. 0+40 TO STA. 16+80) - (ALT. BID NO. 7) DOWN RANGE POWER AND DATA DIRECT BURIED (ALTERNATE BID	LS. LS. LS. LS LS LS LS LS	1		
37 38 39 40 41 42 43 44	GENERAL INSTRUCTION BUILDING (ALT. BID NO. 1) MESS SHELTER (ALT. BID NO. 2) BLEACHER ENCLOSURE (ALT. BID NO. 3) AMMO BREAKDOWN BUILDING (ALT. BID NO. 4) OPERATIONS / STORAGE BUILDING (ALT. BID NO. 5) LATRINE (ALT. BID NO. 6) SITE ACCESS ROAD (STA. 0+40 TO STA. 16+80) - (ALT. BID NO. 7) DOWN RANGE POWER AND DATA DIRECT BURIED (ALTERNATE BID ITEM NO. 8) DOWN RANGE POWER AND DATA IN CONDUIT (ALTERNATE BID ITEM	LS. LS. LS. LS LS LS LS LS LS	1		
37 38 39 40 41 42 43 44	GENERAL INSTRUCTION BUILDING (ALT. BID NO. 1) MESS SHELTER (ALT. BID NO. 2) BLEACHER ENCLOSURE (ALT. BID NO. 3) AMMO BREAKDOWN BUILDING (ALT. BID NO. 4) OPERATIONS / STORAGE BUILDING (ALT. BID NO. 5) LATRINE (ALT. BID NO. 6) SITE ACCESS ROAD (STA. 0+40 TO STA. 16+80) - (ALT. BID NO. 7) DOWN RANGE POWER AND DATA DIRECT BURIED (ALTERNATE BID ITEM NO. 8) DOWN RANGE POWER AND DATA IN CONDUIT (ALTERNATE BID ITEM NO. 9)	LS. LS. LS			

ADDITIVE BID ITEMS TOTAL