## **BID FORM - SECTION II – (Unit Prices)**

The costs indicated below are included in, and are a breakdown of, the Base Bid. In the event the total segregated prices shown below differ from the Base Bid indicated above, the Base Bid will govern.

In the event that unit quantities stated below differ from quantities required for completion of the Work, unit costs as stated below shall be the basis of adjustments in Contract Sum, in accordance with Contract Conditions, Section 012200 – Unit Prices.

Description	Unit	Quantity	Unit Price	Amount
Contract Administration				
Armed Forces Readiness Center	LS	1		
Fire Pump	LS	1		
Kitchen, Chair/Table Storage, Corridor	LS	1		
Mobilization/Demobilization	LS	1		
General Administration	LS	1		
Project Quality Control	LS	1		
paration	-			
WVDOH Encroachment Permit (Allowance No. 1)	LS	1	\$2,000.00	
Site Preparation	LS	1		
Building Demolition	LS	1		
Sediment and Erosion Control	LS	1		
Retention Pond	LS	1		
Waste Removal	TN	2		
Utility Relocation (Allowance No. 2)	LS	1	\$5,000.00	
rk				
Unclassified Excavation	СҮ	64,000		
Lean concrete Backfill	СҮ	200		
	Contract Administration   Armed Forces Readiness Center   Fire Pump   Kitchen, Chair/Table Storage, Corridor   Mobilization/Demobilization   General Administration   Project Quality Control   Daration   WVDOH Encroachment Permit (Allowance No. 1)   Site Preparation   Building Demolition   Sediment and Erosion Control   Retention Pond   Waste Removal   Utility Relocation (Allowance No. 2)   rk   Unclassified Excavation	Contract AdministrationArmed Forces Readiness CenterLSFire PumpLSKitchen, Chair/Table Storage, CorridorLSMobilization/DemobilizationLSGeneral AdministrationLSProject Quality ControlLSwVDOH Encroachment PermitLSAllowance No. 1)LSSite PreparationLSBuilding DemolitionLSSediment and Erosion ControlLSRetention PondLSWaste RemovalTNUtility Relocation (Allowance No. 2)LSrkUnclassified ExcavationCY	Contract AdministrationArmed Forces Readiness CenterLS1Fire PumpLS1Kitchen, Chair/Table Storage, CorridorLS1Mobilization/DemobilizationLS1General AdministrationLS1Project Quality ControlLS1DarationLS1WVDOH Encroachment Permit (Allowance No. 1)LS1Site PreparationLS1Building DemolitionLS1Sediment and Erosion ControlLS1Retention PondLS1Waste Removal (Allowance No. 2)TN2Utility Relocation (Allowance No. 2)LS1rkUnclassified ExcavationCY64,000	Contract AdministrationArmed Forces Readiness CenterLS1Fire PumpLS1Kitchen, Chair/Table Storage, CorridorLS1Mobilization/DemobilizationLS1General AdministrationLS1Orject Quality ControlLS1Project Quality ControlLS1Ste PreparationLS1Site PreparationLS1Building DemolitionLS1Sediment and Erosion ControlLS1LS11Waste RemovalTN2Utility Relocation (Allowance No. 2)LS1StreemovalCY64,000

14	Subgrade Preparation	SY	30,000	
15	Soil Drying	TN	100	
16	Removal and Replacement	CY	2,000	
17	Over-Excavation	SY	500	
18	6" Subsurface Drains	LF	1,500	
Roads a	and Paving			-
19	7" Concrete Paving	SY	13,600	
20	Free Draining Base Trench and Piping	LF	4,078	
21	Fabric Separation	SY	13,600	
22	Fabric Woven	SY	10,180	
23	Hardstand Paving	SY	10,180	
24	Pavement Marking	LS	1	
25	Wheel Stops	EA	146	
26	Concrete Curbing	LF	58	
27	Signage	LS	1	
28	Gravel Apron	LF	758	
Miscell	aneous			
29	Sidewalk	SY	1,100	
30	Type I Lawns	LS	1	
31	Type II Lawns	LS	1	
32	Type III Ground Cover	LS	1	
33	Farm Gate	EA	1	
34	5' Personnel Gate	EA	2	
35	16' Double Swing Gate	EA	2	

36	20' Sliding Gate	EA	1	
37	24' Sliding Gate	EA	1	
38	Field Fencing	LF	3,045	
39	Security Fencing	LF	1,252	
40	40' Flagpole	EA	1	
41	Force Protection Wall	LF	960	
42	Loading Dock Wall	LS	1	
43	Bollards 8"	EA	13	
44	Bollards 12"	EA	2	
45	Bollards Removable	EA	3	
46	Trash Enclosure	LS	1	
47	Not Used	-	-	
48	Gravel Maintenance Strip	LF	652	
Water				
49	4" PVC Water	LF	15	
50	6" PVC Water	LF	1,795	
51	10" PVC Water	LF	143	
52	12" PVC Water	LF	244	
53	12" DIP Water	LF	40	
54	Fire Hydrant	EA	3	
Sewer				
55	Manholes, Sanitary Sewer	VF	35	
56	Frame and Cover, Sanitary Sewer	EA	5	
57	4" PVC Sanitary Sewer	LF	50	

1	1		1	1 1
58	6" PVC Sanitary Sewer	LF	181	
59	8" PVC Sanitary Sewer	LF	350	
60	8" DIP Sanitary Sewer	LF	40	
Gas				· · ·
61	3" Gas Service Line	LF	652	
Storm I	Drainage			
62	6" PVC Storm	LF	518	
63	8"PVC Storm	LF	815	
64	12" PVC Storm	LF	245	
65	12" HDPE Storm	LF	232	
66	18" HDPE Storm	LF	1,152	
67	24" HDPE Storm	LF	707	
68	30" HDPE Storm	LF	459	
69	Type 2 Ditch	LF	30	
70	Type 4 Ditch	LF	3,488	
71	Junction Box	EA	3	
72	Type "B" Drop Inlets	EA	19	
73	Type "G" Drop Inlets	EA	3	
74	12" In-Line Yard Drain	EA	4	
75	Drain Basin	EA	15	
76	Trench Drain and Grate	LF	24	
77	Concrete Headwall	EA	4	
			BAS	E BID TOTAL

BID	BID ALTERNATES - DEDUCTIVE						
	BID ALTERNATE #1 – Asphalt Paving –WRITE IN DEDUCT OR ADD						
78	HMA Wearing Course	TN	1,006				
79	HMA Base Course	TN	4,348				
80	Free Draining Base	TN	2,818				
19	7" Concrete Paving (Deduct)	SY	-3,201				
				Alt. Total			

## BID ALTERNATES - ADDITIVE

## BID ALTERNATE #2 – Wash Rack

DID ALIERINAIE #2 – Wash Rack						
19	7" Concrete Paving	SY	700			
20	Free Draining Base Trench and Piping	LF	176			
21	Fabric Separation	SY	700			
81	1-1/2" PVC Water	LF	636			
58	6" PVC Sanitary Sewer	LF	68			
82	Cleanout, Sanitary Sewer	EA	1			
83	Oil/Water Separator	EA	1			
84	Vehicle Wash Rack	LS	1			
				Alt. Total		

BID AL	BID ALTERNATE #3 – Loading Ramp					
19	7" Concrete Paving	SY	1,390			
20	Free Draining Base Trench and Piping	LF	40			
21	Fabric Separation	SY	1,390			
88	30' Double Swing Gate	EA	1			
65	12" HDPE Storm	LF	130			
72	Type "B" Drop Inlets	EA	2			
89	Loading Ramp	LS	1			
				Alt. Total		

BID AL	BID ALTERNATE #6 – Military Equipment Parking Concrete Paving					
19	7" Concrete Paving	SY	9,393			
21	Fabric Separation	SY	9,393			
22	Fabric Woven (Deduct)	SY	-9,393			
23	Hardstand Paving (Deduct)	SY	-9,393			
				Alt. Total		

BID AL	BID ALTERNATE #7 – Fuel Point						
19	7" Concrete Paving	SY	855				
20	Free Draining Base Trench and Piping	LF	223				
21	Fabric Separation	SY	855				
58	6" PVC Sanitary Sewer	LF	110				
60	8" DIP Sanitary Sewer	LF	40				
82	Cleanout, Sanitary Sewer	EA	1				
85	Fuel Point	LS	1				
86	Fuel Dispensing System (Allowance No. 3)	LS	1	\$66,000.00			
				Alt. Total			

BID ALTERNATE #10 – Security Fencing Upgrade					
87	Upgrade to 8' Fabric	LS	1		
				Alt. Total	