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INSTRUCTTONS TO VENDORS SUBMITTING BIDS

1. REVIEW DOCUMENTS THOROUGHLY: The attached documents contain a solicitation for bids.
Please read these instructions and all documents attached in their entirety. These instructions provide
critical information about requirements that if overlooked could lead to disqualification of a Vendor’s
bid. All bids must be submitted in accordance with the provisions contained in these instructions and
the Solicitation. Failure to do so may result in disqualification of Vendor’s bid.

2. MANDATORY TERMS: The Solicitation may contain mandatory provisions identified by the use of
the words “must,” “will,” and “shall.” Failure to comply with a mandatory term in the Solicitation will
result in bid disqualification.

3. PREBID MEETING: The item identified below shall applyto this Solicitation.

Z' A pre-bid meeting will not be held prior to bid opening.

A NON-MANDATORY PRE-BID meeting will be held at the following place and time:

l A MANDATORY PRE-BID meeting will be held at the following place and time:

All Vendors submitting a bid must attend the mandatory pre-bid meeting. Failure to attend the mandatory
pre-bid meeting shall result in disqualification of the Vendor’s bid. No one person attending the pre-bid
meeting may represent more than one Vendor.

An attendance sheet provided at the pre-bid meeting shall serve as the official document verifying
attendance. The State will not accept any other form of proof or documentation to verify attendance.
Any person attending the pre-bid meeting on behalf of a Vendor must list on the attendance sheet his
or her name and the name of the Vendor he or she is representing. Additionally, the person attending
the pre-bid meeting should include the Vendor’s E-Mail address, phone number, and Fax number on
the attendance sheet. It is the Vendor’s responsibility to locate the attendance sheet and provide the
required information. Failure to complete the attendance sheet as required may result in disqualification of
Vendor’s bid.
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All Vendors should arrive prior to the starting time for the pre-bid. Vendors who arrive after the
starting time but prior to the end of the pre-bid will be permitted to sign in, but are charged with
knowing all matters discussed at the pre-bid.

Questions submitted at least five business days prior to a scheduled pre-bid will be discussed at the pre-
bid meeting if possible. Any discussions or answers to questions at the pre-bid meeting are preliminary
in nature and are non-binding. Official and binding answers to questions will be published in a written
addendum to the Solicitation prior to bid opening.

4. VENDOR QUESTION DEADLINE: Vendors may submit questions relating to this Solicitation to the
Purchasing Division. Questions must be submitted in writing. All questions must be submitted on or
before the date listed below and to the address listed below in order to be considered. A written
response will be published in a Solicitation addendum if a response is possible and appropriate. Non-
written discussions, conversations, or questions and answers regarding this Solicitation are preliminary
in nature and are non-binding.

Question Submission Deadline: April 30, 2014 at 5:00 PM EST

Submit Questions to: Crystal Rink
2019 Washington Street, East
Charleston, WV 25305
Fax: (304) 558-4115
(Vendors should not use this fax number for bid submission)
Email: crystal.g.rink@wv.gov

S. VERBAL COMMUNICATION: Any verbal communication between the Vendor and any State
personnel is not binding, including that made at the mandatory pre-bid conference. Only information
issued in writing and added to the Solicitation by an official written addendum by the Purchasing
Division is binding.

6. BID SUBMISSION: All bids must be signed and delivered by the Vendor to the Purchasing Division
at the address listed below on or before the date and time of the bid opening. Any bid received by the
Purchasing Division staff is considered to be in the possession of the Purchasing Division and will not
be returned for any reason. The Purchasing Division will not accept bids, modification of bids, or
addendum acknowledgment forms via e-mail. Acceptable delivery methods include hand delivery, delivery
by courier, or facsimile. The bid deliveryaddress is:

Department of Administration, Purchasing Division

2019 Washington Street East
Charleston, WV 25305-0130
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The bid should contain the information listed below on the face of the envelope or the bid may not be
considered:
SEALED BID:
BUYER:
SOLICITATION NO.:
BID OPENING DATE:
BID OPENING TIME:

FAX NUMBER:

In the event that Vendor is responding to a request for proposal, the Vendor shall submit one original
technical and one original cost proposal plus _n/a convenience copies of each to the Purchasing
Division at the address shown above. Additionally, the Vendor should identifythe bid type as either a
technical or cost proposal on the face of each bid envelope submitted in response to a request for
proposal as follows:

BID TYPE: Technical
Cost

7. BID OPENING: Bids submitted in response to this Solicitation will be opened at the location
identified below on the date and time listed below. Delivery of a bid after the bid opening date and time
will result in bid disqualification. For purposes of this Solicitation, a bid is considered delivered when
time stamped by the official Purchasing Division time clock.

Bid Opening Date and Time: May 14, 2014 at 1:30 PM EST

Bid Opening Location: Department of Administration, Purchasing Division
2019 Washington Street East
Charleston, WV 25305-0130

8. ADDENDUM ACKNOWLEDGEMENT: Changes or revisions to this Solicitation will be made by
an official written addendum issued by the Purchasing Division. Vendor should acknowledge receipt of
all addenda issued with this Solicitation by completing an Addendum Acknowledgment Form, a copy of
which is included herewith. Failure to acknowledge addenda may result in bid disqualification. The
addendum acknowledgement should be submitted with the bid to expedite document processing.

9. BID FORMATTING: Vendor should type or electronically enter the information onto its bid to

prevent errors in the evaluation. Failure to type or electronically enter the information may result
in bid disqualification.
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GENERAL TERMS AND CONDITIONS:

1. CONTRACTUAL AGREEMENT: Issuance of a Purchase Order signed by the Purchasing Division
Director, or his designee, and approved as to form by the Attorney General’s office constitutes
acceptance of this Contract made by and between the State of West Virginia and the Vendor. Vendor’s
signature on its bid signifies Vendor’s agreement to be bound by and accept the terms and conditions
contained in this Contract.

2. DEFINITIONS: As used in this Solicitation/Contract, the following terms shall have the meanings
attributed to them below. Additional definitions may be found in the specifications included with this
Solicitation/Contract.

2.1 “Agency” or “Agencies” means the agency, board, commission, or other entity of the State of
West Virginia that is identified on the first page of the Solicitation or any other public entity
seeking to procure goods or services under this Contract.

2.2 “Contract” means the binding agreement that is entered into between the State and the Vendor
to provide the goods and services requested in the Solicitation.

2.3 “Director” means the Director of the West Virginia Department of Administration, Purchasing
Division.

2.4 “Purchasing Division” means the West Virginia Department of Administration, Purchasing
Division.

2.5 “Purchase Order” means the document signed by the Agency and the Purchasing Division, and
approved as to form by the Attorney General, that identifies the Vendor as the successful bidder

and Contract holder.

2.6 “Solicitation” means the official solicitation published by the Purchasing Division and identified
by number on the first page thereof.

2.7 “State” means the State of West Virginia and/or any of its agencies, commissions, boards, etc.
as context requires.

2.8 “Vendor” or “Vendors” means any entity submitting a bid in response to the Solicitation, the
entity that has been selected as the lowest responsible bidder, or the entity that has been awarded

the Contract as context requires.
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3. CONTRACT TERM; RENEWAL; EXTENSION: The term of this Contract shall be determined in
accordance with the category that has been identified as applicable to this Contract below:

Term Contract

Revised 04/09/2014

Initial Contract Term: This Contract becomes effective on award

and extends for a period of ~May 31, 2015 year(s).

Renewal Term: This Contract may be renewed upon the mutual written consent of the
Agency, and the Vendor, with approval of the Purchasing Division and the Attorney
General’s office (Attorney General approval is as to form only). Any request for renewal
must be submitted to the Purchasing Division Director thirty (30) days prior to the expiration
date of the initial contract term or appropriate renewal term. A Contract renewal shall be in
accordance with the terms and conditions of the original contract. Renewal of this Contract
is limited to 2 successive one (1) year periods. Automatic renewal of
this Contract is prohibited. Notwithstanding the foregoing, Purchasing Division approval is
not required on agency delegated or exempt purchases. Attorney General approval may be
required for vendor terms and conditions.

Reasonable Time Extension: At the sole discretion of the Purchasing Division Director,
and with approval from the Attorney General’s office (Attorney General approval is as to
form only), this Contract may be extended for a reasonable time after the initial Contract
term or after any renewal term as may be necessary to obtain a new contract or renew this
Contract. Any reasonable time extension shall not exceed twelve (12) months. Vendor may
avoid a reasonable time extension by providing the Purchasing Division Director with written
notice of Vendor’s desire to terminate this Contract 30 days prior to the expiration of the then
current term. During any reasonable time extension period, the Vendor may terminate this
Contract for any reason upon giving the Purchasing Division Director 30 days written notice.
Automatic extension of this Contract is prohibited. Notwithstanding the foregoing, Purchasing
Division approval is not required on agency delegated or exempt purchases, but Attorney
General approval may be required.

Release Order Limitations: In the event that this contract permits release orders, a release
order may only be issued during the time this Contract is in effect. Any release order issued
within one year of the expiration of this Contract shall be effective for one year from the date
the release order is issued. No release order may be extended beyond one year after this Contract
has expired.

Fixed Period Contract: This Contract becomes effective upon Vendor’s receipt of the notice to
proceed and must be completed within days.
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One Time Purchase: The term of this Contract shall run from the issuance of the Purchase
Order until all of the goods contracted for have been delivered, but in no event shall this Contract
extend for more than one fiscal year.

[ Other: See attached.

4. NOTICE TO PROCEED: Vendor shall begin performance of this Contract immediately upon
receiving notice to proceed unless otherwise instructed by the Agency. Unless otherwise specified, the
fully executed Purchase Order will be considered notice to proceed

5. QUANTITIES: The quantities required under this Contract shall be determined in accordance with
the category that has been identified as applicable to this Contract below.

|‘/ Open End Contract: Quantities listed in this Solicitation are approximations only, based on
estimates supplied by the Agency. It is understood and agreed that the Contract shall cover the
quantities actually ordered for delivery during the term of the Contract, whether more or less
than the quantities shown.

Service: The scope of the service to be provided will be more clearly defined in the
specifications included herewith.

[ Combined Service and Goods: The scope of the service and deliverable goods to be provided
will be more clearlydefined in the specifications included herewith.

E‘ One Time Purchase: This Contract is for the purchase of a set quantity of goods that are
identified in the specifications included herewith. Once those items have been delivered, no
additional goods may be procured under this Contract without an appropriate change order
approved by the Vendor, Agency, Purchasing Division, and Attorney General’s office.

6. PRICING: The pricing set forth herein is firm for the life of the Contract, unless specified elsewhere
within this Solicitation/Contract by the State. A Vendor’s inclusion of price adjustment provisions in its
bid, without an express authorization from the State in the Solicitation to do so, may result in bid
disqualification.

7. EMERGENCY PURCHASES: The Purchasing Division Director may authorize the Agency to
purchase goods or services in the open market that Vendor would otherwise provide under this Contract
if those goods or services are for immediate or expedited delivery in an emergency. Emergencies shall
include, but are not limited to, delays in transportation or an unanticipated increase in the volume of
work. An emergency purchase in the open market, approved by the Purchasing Division Director, shall
not constitute of breach of this Contract and shall not entitle the Vendor to any form of compensation or
damages. This provision does not excuse the State from fulfilling its obligations under a One Time
Purchase contract.

8. REQUIRED DOCUMENTS: All of the items checked below must be provided to the Purchasing
Division by the Vendor as specified below.
Revised 04/09/2014



D BID BOND: All Vendors shall furnish a bid bond in the amount of five percent (5%) of the
total amount of the bid protecting the State of West Virginia. The bid bond must be submitted

with the bid.

D PERFORMANCE BOND: The apparent successful Vendor shall provide a performance bond
in the amount of . The performance bond must be
issued and received by the Purchasing Division prior to Contract award. On construction

contracts, the performance bond must be 100% of the Contract value.

D LABOR/MATERIAL PAYMENT BOND: The apparent successful Vendor shall provide a
labor/material payment bond in the amount of 100% of the Contract value. The labor/material
payment bond must be issued and delivered to the Purchasing Division prior to Contract award.

In lieu of the Bid Bond, Performance Bond, and Labor/Material Payment Bond, the Vendor may provide
certified checks, cashier’s checks, or irrevocable letters of credit. Any certified check, cashier’s check,
or irrevocable letter of credit provided in lieu of a bond must be of the same amount and delivered on the
same schedule as the bond it replaces. A letter of credit submitted in lieu of a performance and
labor/material payment bond will only be allowed for projects under $100,000. Personal or business
checks are not acceptable.

D MAINTENANCE BOND: The apparent successful Vendor shall provide a two (2) year
maintenance bond covering the roofing system. The maintenance bond must be issued and delivered
to the Purchasing Division prior to Contract award.

'Z‘ WORKERS’ COMPENSATION INSURANCE: The apparent successful Vendor shall have
appropriate workers’ compensation insurance and shall provide proof thereof upon request.

‘z INSURANCE: The apparent successful Vendor shall furnish proof of the following insurance
- prior to Contract award and shall list the state as a certificate holder:

v Commercial General Liability Insurance:

$250,000.00 gy Of MOre,
Builders Risk Insurance: builders risk — all risk insurance in an amount equal to
100% of the amount of the Contract.

Revised 04/09/2014
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The apparent successful Vendor shall also furnish proof of any additional insurance requirements
contained in the specifications prior to Contract award regardless of whether or not that
insurance requirement is listed above.

[ LICENSE(S) / CERTIFICATIONS / PERMITS: In addition to anything required under the
Section entitled Licensing, of the General Terms and Conditions, the apparent successful Vendor
shall furnish proof of the following licenses, certifications, and/or permits prior to Contract
award, in a form acceptable to the Purchasing Division.

[

[

The apparent successful Vendor shall also furnish proof of any additional licenses or certifications
contained in the specifications prior to Contract award regardless of whether or not that
requirement is listed above.

9. LITIGATION BOND: The Director reserves the right to require any Vendor that files a protest of an
award to submit a litigation bond in the amount equal to one percent of the lowest bid submitted or
$5,000, whichever is greater. The entire amount of the bond shall be forfeited if the hearing officer
determines that the protest was filed for frivolous or improper purpose, including but not limited to, the

purpose of harassing, causing unnecessary delay, or needless expense for the Agency. All litigation
bonds shall be made payable to the Purchasing Division. In lieu of a bond, the protester may submit a
cashier’s check or certified check payable to the Purchasing Division. Cashier’s or certified checks will
be deposited with and held by the State Treasurer’s office. If it is determined that the protest has not
been filed for frivolous or improper purpose, the bond or deposit shall be returned in its entirety.

10. ALTERNATES: Any model, brand, or specification listed herein establishes the acceptable level of
quality only and is not intended to reflect a preference for, or in any way favor, a particular brand or
vendor. Vendors may bid alternates to a listed model or brand provided that the alternate is at least
equal to the model or brand and complies with the required specifications. The equality of any alternate
being bid shall be determined by the State at its sole discretion. Any Vendor bidding an alternate model
or brand should clearly identify the alternate items in its bid and should include manufacturer’s
specifications, industry literature, and/or any other relevant documentation demonstrating the equality of
the alternate items. Failure to provide information for alternate items may be grounds for rejection of a
Vendor’s bid.

11. EXCEPTIONS AND CLARIFICATIONS: The Solicitation contains the specifications that shall form
the basis of a contractual agreement. Vendor shall clearly mark any exceptions, clarifications, or
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other proposed modifications in its bid. Exceptions to, clarifications of, or modifications of a requirement
or term and condition of the Solicitation may result in bid disqualification.

12. LIQUIDATED DAMAGES: Vendor shall pay liquidated damages in the amount
n/a for n/a

This clause shall in no way be considered exclusive and shall not limit the State or Agency’s right to
pursue any other available remedy.

13. ACCEPTANCE/REJECTION: The State may accept or reject any bid in whole, or in part. Vendor’s
signature on its bid signifies acceptance of the terms and conditions contained in the Solicitation and
Vendor agrees to be bound by the terms of the Contract, as reflected in the Purchase Order, upon receipt.

14. REGISTRATION:  Prior to Contract award, the apparent successful Vendor must be properly
registered with the West Virginia Purchasing Division and must have paid the $125 fee if applicable.

15. COMMUNICATION LIMITATIONS: In accordance with West Virginia Code of State Rules §148-
1-6.6, communication with the State of West Virginia or any of its employees regarding this Solicitation
during the solicitation, bid, evaluation or award periods, except through the Purchasing Division, is
strictly prohibited without prior Purchasing Division approval. Purchasing Division approval for such
communication is implied for all agency delegated and exempt purchases.

16. FUNDING: This Contract shall continue for the term stated herein, contingent upon funds being
appropriated by the Legislature or otherwise being made available. In the event funds are not appropriated
or otherwise made available, this Contract becomes void and of no effect beginning on July 1 of the fiscal
year for which funding has not been appropriated or otherwise made available.

17. PAYMENT: Payment in advance is prohibited under this Contract. Payment may only be made after
the delivery and acceptance of goods or services. The Vendor shall submit invoices, in arrears, to the
Agency at the address on the face of the purchase order labeled “Invoice To.”

18. UNIT PRICE: Unit prices shall prevail in cases of a discrepancyin the Vendor’s bid.
19. DELIVERY: All quotations are considered freight on board destination (“F.0.B. destination™) unless
alternate shipping terms are clearly identified in the bid. Vendor’s listing of shipping terms that contradict

the shipping terms expresslyrequired by this Solicitation may result in bid disqualification.

20. INTEREST: Interest attributable to late payment will only be permitted if authorized by the West
Virginia Code. Presently, there is no provision in the law for interest on late payments.

21. PREFERENCE: Vendor Preference may only be granted upon written request and only in accordance

with the West Virginia Code § 5A-3-37 and the West Virginia Code of State Rules. A Resident Vendor
Certification form has been attached hereto to allow Vendor to apply for the preference. Vendor’s
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failure to submit the Resident Vendor Certification form with its bid will result in denial of Vendor
Preference. Vendor Preference does not applyto construction projects.

22. SMALL, WOMEN-OWNED, OR MINORITY-OWNED BUSINESSES: For any solicitations
publicly advertised for bid on or after July 1, 2012, in accordance with West Virginia Code §5A-3-
37(a)(7) and W. Va. CSR § 148-22-9, any non-resident vendor certified as a small, women-owned, or
minority-owned business under W. Va. CSR § 148-22-9 shall be provided the same preference made
available to any resident vendor. Any non-resident small, women-owned, or minority-owned business
must identify itself as such in writing, must submit that writing to the Purchasing Division with its bid,
and must be properly certified under W. Va. CSR § 148-22-9 prior to submission of its bid to receive the
preferences made available to resident vendors. Preference for a non-resident small, women-owned, or
minority owned business shall be applied in accordance with W. Va. CSR § 148-22-9.

23. TAXES: The Vendor shall pay any applicable sales, use, personal property or any other taxes arising
out of this Contract and the transactions contemplated thereby. The State of West Virginia is exempt
from federal and state taxes and will not pay or reimburse such taxes.

24. CANCELLATION: The Purchasing Division Director reserves the right to cancel this Contract
immediately upon written notice to the vendor if the materials or workmanship supplied do not conform
to the specifications contained in the Contract. The Purchasing Division Director may cancel any
purchase or Contract upon 30 days written notice to the Vendor in accordance with West Virginia Code
of State Rules § 148-1-7.16.2.

25. WAIVER OF MINOR IRREGULARITIES: The Director reserves the right to waive minor
irregularities in bids or specifications in accordance with West Virginia Code of State Rules § 148-1-4.6.

26. TIME: Time is of the essence with regard to all matters of time and performance in this Contract.

27. APPLICABLE LAW: This Contract is governed by and interpreted under West Virginia law without
giving effect to its choice of law principles. Any information provided in specification manuals, or any
other source, verbal or written, which contradicts or violates the West Virginia Constitution, West
Virginia Code or West Virginia Code of State Rules is void and of no effect.

28. COMPLIANCE: Vendor shall comply with all applicable federal, state, and local laws, regulations and
ordinances. By submitting a bid, Vendors acknowledge that they have reviewed, understand, and will
comply with all applicable law.

29. PREVAILING WAGE: On any contract for the construction of a public improvement, Vendor and any
subcontractors utilized by Vendor shall pay a rate or rates of wages which shall not be less than the fair
minimum rate or rates of wages (prevailing wage), as established by the West Virginia Division of
Labor under West Virginia Code §§ 21-5A-1 et seq. and available at http://www.sos.wv.gov/administrative-
law/wagerates/Pages/default.aspx. Vendor shall be responsible for ensuring compliance with prevailing
wage requirements and determining when prevailing wage
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requirements are applicable. The required contract provisions contained in West Virginia Code of State
Rules § 42-7-3 are specificallyincorporated herein by reference.

30. ARBITRATION: Any references made to arbitration contained in this Contract, Vendor’s bid, or in
any American Institute of Architects documents pertaining to this Contract are hereby deleted, void, and
of no effect.

31. MODIFICATIONS: This writing is the parties’ final expression of intent. Notwithstanding anything
contained in this Contract to the contrary, no modification of this Contract shall be binding without
mutual written consent of the Agency, and the Vendor, with approval of the Purchasing Division and the
Attorney General’s office (Attorney General approval is as to form only). No Change shall be
implemented by the Vendor until such time as the Vendor receives an approved written change
order from the Purchasing Division.

32. WAIVER: The failure of either party to insist upon a strict performance of any of the terms or
provision of this Contract, or to exercise any option, right, or remedy herein contained, shall not be
construed as a waiver or a relinquishment for the future of such term, provision, option, right, or remedy,
but the same shall continue in full force and effect. Any waiver must be expressly stated in writing and
signed by the waiving party.

33. SUBSEQUENT FORMS: The terms and conditions contained in this Contract shall supersede any and
all subsequent terms and conditions which may appear on any form documents submitted by Vendor to
the Agency or Purchasing Division such as price lists, order forms, invoices, sales agreements, or
maintenance agreements, and includes internet websites or other electronic documents. Acceptance or
use of Vendor’s forms does not constitute acceptance of the terms and conditions contained thereon.

34. ASSIGNMENT: Neither this Contract nor any monies due, or to become due hereunder, may be
assigned by the Vendor without the express written consent of the Agency, the Purchasing Division, the
Attorney General’s office (as to form only), and any other government agency or office that may be
required to approve such assignments. Notwithstanding the foregoing, Purchasing Division approval
may or may not be required on certain agency delegated or exempt purchases.

35. WARRANTY: The Vendor expressly warrants that the goods and/or services covered by this Contract
will: (a) conform to the specifications, drawings, samples, or other description furnished or specified by
the Agency, (b) be merchantable and fit for the purpose intended; and (c) be free from defect in material
and workmanship.

36. STATE EMPLOYEES: State employees are not permitted to utilize this Contract for personal use and
the Vendor is prohibited from permitting or facilitating the same.

37. BANKRUPTCY: In the event the Vendor files for bankruptcy protection, the State of West Virginia
may deem this Contract null and void, and terminate this Contract without notice.
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38, [RESERVED)]

39. CONFIDENTIALITY: The Vendor agrees that it will not disclose to anyone, directly or indirectly, any
such personally identifiable information or other confidential information gained from the Agency,
unless the individual who is the subject of the information consents to the disclosure in writing or the
disclosure i1s made pursuant to the Agency’s policies, procedures, and rules. Vendor further agrees to
comply with the Confidentiality Policies and Information Security Accountability Requirements, set

forth in http://www.state.wv.us/admin/purchase/privacy/default.html.

40. DISCLOSURE: Vendor’s response to the Solicitation and the resulting Contract are considered public
documents and will be disclosed to the public in accordance with the laws, rules, and policies governing
the West Virginia Purchasing Division. Those laws include, but are not limited to, the Freedom of
Information Act found in West Virginia Code § 29B-1-1 et seq.

If a Vendor considers any part of its bid to be exempt from public disclosure, Vendor must so indicate
by specifically identifying the exempt information, identifying the exemption that applies, providing a
detailed justification for the exemption, segregating the exempt information from the general bid
information, and submitting the exempt information as part of its bid but in a segregated and clearly
identifiable format. Failure to comply with the foregoing requirements will result in public disclosure
of the Vendor’s bid without further notice. A Vendor’s act of marking all or nearly all of its bid as
exempt 1s not sufficient to avoid disclosure and WILL NOT BE HONORED. Vendor’s act of marking a
bid or any part thereof as “confidential” or “proprietary” is not sufficient to avoid disclosure and WILL
NOT BE HONORED. In addition, a legend or other statement indicating that all or substantially all of
the bid is exempt from disclosure is not sufficient to avoid disclosure and WILL NOT BE HONORED.
Vendor will be required to defend any claimed exemption for nondisclosure in the event of an
administrative or judicial challenge to the State’s nondisclosure. Vendor must indemnify the State for
any costs incurred related to any exemptions claimed by Vendor. Any questions regarding the
applicability of the various public records laws should be addressed to your own legal counsel prior to
bid submission.

41. LICENSING: In accordance with West Virginia Code of State Rules §148-1-6.1.7, Vendor must be
licensed and in good standing in accordance with any and all state and local laws and requirements by
any state or local agency of West Virginia, including, but not limited to, the West Virginia Secretary of
State’s Office, the West Virginia Tax Department, West Virginia Insurance Commission, or any other
state agency or political subdivision. Upon request, the Vendor must provide all necessary releases to
obtain information to enable the Purchasing Division Director or the Agency to verify that the Vendor is
licensed and in good standing with the above entities.

42. ANTITRUST: In submitting a bid to, signing a contract with, or accepting a Purchase Order from any
agency of the State of West Virginia, the Vendor agrees to convey, sell, assign, or transfer to the State of
West Virginia all rights, title, and interest in and to all causes of action it may now or hereafter acquire
under the antitrust laws of the United States and the State of West Virginia for price fixing and/or
unreasonable restraints of trade relating to the particular commodities or services purchased or acquired
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by the State of West Virginia. Such assignment shall be made and become effective at the time the

purchasing agency tenders the initial payment to Vendor.

43. VENDOR CERTIFICATIONS: By signing its bid or entering into this Contract, Vendor certifies (1)
that its bid was made without prior understanding, agreement, or connection with any corporation, firm,
limited liability company, partnership, person or entity submitting a bid for the same material, supplies,
equipment or services; (2) that its bid is in all respects fair and without collusion or fraud; (3) that this
Contract is accepted or entered into without any prior understanding, agreement, or connection to any
other entity that could be considered a violation of law; and (4) that it has reviewed this RFQ in its
entirety, understands the requirements, terms and conditions, and other information contained herein.
Vendor’s signature on its bid also affirms that neither it nor its representatives have any interest, nor
shall acquire any interest, direct or indirect, which would compromise the performance of its services
hereunder. Any such interests shall be promptly presented in detail to the Agency.

The individual signing this bid on behalf of Vendor certifies that he or she is authorized by the Vendor
to execute this bid or any documents related thereto on Vendor’s behalf; that he or she is authorized to
bind the Vendor in a contractual relationship; and that, to the best of his or her knowledge, the Vendor
has properly registered with any State agency that may require registration.

44. PURCHASING CARD ACCEPTANCE: The State of West Virginia currently utilizes a Purchasing
Card program, administered under contract by a banking institution, to process payment for goods and
services. The Vendor must accept the State of West Virginia’s Purchasing Card for payment of all
orders under this Contract unless the box below is checked.

Vendor is not required to accept the State of West Virginia’s Purchasing Card as payment for all
goods and services.

45. VENDOR RELATIONSHIP: The relationship of the Vendor to the State shall be that of an
independent contractor and no principal-agent relationship or employer-employee relationship is
contemplated or created by this Contract. The Vendor as an independent contractor is solely liable for
the acts and omissions of its employees and agents. Vendor shall be responsible for selecting, supervising,
and compensating any and all individuals employed pursuant to the terms of this Solicitation and
resulting contract. Neither the Vendor, nor any employees or subcontractors of the Vendor, shall be
deemed to be employees of the State for any purpose whatsoever. Vendor shall be exclusively
responsible for payment of employees and contractors for all wages and salaries, taxes, withholding
payments, penalties, fees, fringe benefits, professional liability insurance premiums, contributions to
insurance and pension, or other deferred compensation plans, including but not limited to, Workers’
Compensation and Social Security obligations, licensing fees, efc. and the filing of all necessary
documents, forms and returns pertinent to all of the foregoing. Vendor shall hold harmless the State, and
shall provide the State and Agency with a defense against any and all claims including, but not limited
to, the foregoing payments, withholdings, contributions, taxes, Social Security taxes, and employer
income tax returns.

46. INDEMNIFICATION: The Vendor agrees to indemnify, defend, and hold harmless the State and the
Agency, their officers, and employees from and against: (1) Any claims or losses for services rendered
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by any subcontractor, person, or firm performing or supplying services, materials, or supplies in
connection with the performance of the Contract; (2) Any claims or losses resulting to any person or
entity injured or damaged by the Vendor, its officers, employees, or subcontractors by the publication,
translation, reproduction, delivery, performance, use, or disposition of any data used under the
Contract in a manner not authorized by the Contract, or by Federal or State statutes or regulations;
and (3) Any failure of the Vendor, its officers, employees, or subcontractors to observe State and
Federal laws including, but not limited to, labor and wage and hour laws.

47. PURCHASING AFFIDAVIT: In accordance with West Virginia Code § 5A-3-10a, all Vendors
are required to sign, notarize, and submit the Purchasing Affidavit stating that neither the Vendor nor
a related party owe a debt to the State in excess of $1,000. The affidavit must be submitted prior to
award, but should be submitted with the Vendor’s bid. A copy of the Purchasing Affidavit is
included herewith.

48. ADDITIONAL AGENCY AND LOCAL GOVERNMENT USE: This Contract may be utilized
by and extends to other agencies, spending units, and political subdivisions of the State of West
Virginia; county, municipal, and other local government bodies; and school districts (“Other
Government Entities”). This Contract shall be extended to the aforementioned Other Government
Entities on the same prices, terms, and conditions as those offered and agreed to in this Contract. If
the Vendor does not wish to extend the prices, terms, and conditions of its bid and subsequent contract
to the Other Government Entities, the Vendor must clearly indicate such refusal in its bid. A refusal
to extend this Contract to the Other Government Entities shall not impact or influence the award of
this Contract in any manner.

49. CONFLICT OF INTEREST: Vendor, its officers or members or employees, shall not presently
have or acquire any interest, direct or indirect, which would conflict with or compromise the
performance of its obligations hereunder. Vendor shall periodically inquire of its officers, members
and employees to ensure that a conflict of interest does not arise. Any conflict of interest discovered
shall be promptly presented in detail to the Agency.

50. REPORTS: Vendor shall provide the Agency and/or the Purchasing Division with the
following reports identified by a checked box below:

[v'] Such reports as the Agency and/or the Purchasing Division may request. Requested reports may
include, but are not limited to, quantities purchased, agencies utilizing the contract, total contract
expenditures by agency, etc.

| Quarterly reports detailing the total quantity of purchases in units and dollars, along with a listing
of purchases by agency. Quarterly reports should be delivered to the Purchasing Division via
email at purchasing.requisitions@wyv.gov.

51. BACKGROUND CHECK: In accordance with W. Va. Code § 15-2D-3, the Director of the
Division of Protective Services shall require any service provider whose employees are regularly
employed on the grounds or in the buildings of the Capitol complex or who have access to sensitive or

critical information
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to submit to a fingerprint-based state and federal background inquiry through the state repository.
The service provider is responsible for any costs associated with the fingerprint-based state and federal
background inquiry.

After the contract for such services has been approved, but before any such employees are permitted to
be on the grounds or in the buildings of the Capitol complex or have access to sensitive or critical
information, the service provider shall submit a list of all persons who will be physically present and
working at the Capitol complex to the Director of the Division of Protective Services for purposes of
verifying compliance with this provision.

The State reserves the right to prohibit a service provider’s employees from accessing sensitive or
critical information or to be present at the Capitol complex based upon results addressed from a criminal
background check.

Service providers should contact the West Virginia Division of Protective Services by phone at
(304)558-9911 for more information.

52. PREFERENCE FOR USE OF DOMESTIC STEEL PRODUCTS: Except when authorized by the
Director of the Purchasing Division pursuant to W. Va. Code § 5A-3-56, no contractor may use or
supply steel products for a State Contract Project other than those steel products made in the United
States. A contractor who uses steel products in violation of this section may be subject to civil penalties
pursuant to W. Va. Code § 5A-3-56. As used in this section:

a. “State Contract Project” means any erection or construction of, or any addition to, alteration of
or other improvement to any building or structure, including, but not limited to, roads or highways,
or the installation of any heating or cooling or ventilating plants or other equipment, or the
supply of and materials for such projects, pursuant to a contract with the State of West
Virginia for which bids were solicited on or after June 6, 2001.

b. “Steel Products” means products rolled, formed, shaped, drawn, extruded, forged, cast, fabricated
or otherwise similarly processed, or processed by a combination of two or more or
such operations, from steel made by the open heath, basic oxygen, electric furnace, Bessemer or
other steel making process.

The Purchasing Division Director may, in writing, authorize the use of foreign steel products if:

a. The cost for each contract item used does not exceed one tenth of one percent (.1%) of the total
contract cost or two thousand five hundred dollars ($2,500.00), whichever is greater. For the
purposes of this section, the cost is the value of the steel product as delivered to the project; or

b. The Director of the Purchasing Division determines that specified steel materials are not
produced in the United States in sufficient quantity or otherwise are not reasonably available to
meet contract requirements.
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53. PREFERENCE FOR USE OF DOMESTIC ALUMINUM, GLASS, AND STEEL: In Accordance

with W. Va. Code § 5-19-1 et seq., and W. Va. CSR § 148-10-1 et seq., for every contract or subcontract,

subject to the limitations contained herein, for the construction, reconstruction, alteration, repair,
improvement or maintenance of public works or for the purchase of any item of machinery or
equipment to be used at sites of public works, only domestic aluminum, glass or steel products shall be
supplied unless the spending officer determines, in writing, after the receipt of offers or bids, (1) that the
cost of domestic aluminum, glass or steel products is unreasonable or inconsistent with the public
interest of the State of West Virginia, (2) that domestic aluminum, glass or steel products are not
produced in sufficient quantities to meet the contract requirements, or (3) the available domestic
aluminum, glass, or steel do not meet the contract specifications. This provision only applies to public
works contracts awarded in an amount more than fifty thousand dollars ($50,000) or public works
contracts that require more than ten thousand pounds of steel products.

The cost of domestic aluminum, glass, or steel products may be unreasonable if the cost is more than
twenty percent (20%) of the bid or offered price for foreign made aluminum, glass, or steel products. If
the domestic aluminum, glass or steel products to be supplied or produced in a “substantial labor surplus
area”, as defined by the United States Department of Labor, the cost of domestic aluminum, glass, or
steel products may be unreasonable if the cost is more than thirty percent (30%) of the bid or offered
price for foreign made aluminum, glass, or steel products.

This preference shall be applied to an item of machinery or equipment, as indicated above, when the
item is a single unit of equipment or machinery manufactured primarily of aluminum, glass or steel, is
part of a public works contract and has the sole purpose or of being a permanent part of a single public
works project. This provision does not apply to equipment or machinery purchased by a spending unit
for use by that spending unit and not as part of a single public works project.

All bids and offers including domestic aluminum, glass or steel products that exceed bid or offer prices
including foreign aluminum, glass or steel products after application of the preferences provided in this
provision may be reduced to a price equal to or lower than the lowest bid or offer price for foreign
aluminum, glass or steel products plus the applicable preference. If the reduced bid or offer prices are
made in writing and supersede the prior bid or offer prices, all bids or offers, including the reduced bid
or offer prices, will be reevaluated in accordance with this rule.
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ERTIFICATION A IGNATURE PAGE

By signing below, I certify that I have reviewed this Solicitation in its entirety; understand the requirements,
terms and conditions, and other information contained herein; that I am submitting this bid or proposal for
review and consideration; that Iam authorized by the bidder to execute this bid or any documents related
thereto on bidder’s behalf; that Iam authorized to bind the bidder in a contractual relationship; and that to the
best of my knowledge, the bidder has properlyregistered with any State agency that may require

registration.

(Company)

(Authorized Signature)

{Representative Name, Title)

(Phone Number) (Fax Number)

(Date)
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ADDENDUM ACKNOWLEDGEMENT FORM
SOLICITATION NO,; 6614C040

Instructions: Please acknowledge receipt of all addenda issued with this solicitation by completing this
addendum acknowledgment form. Check the box next to each addendum received and sign below.
Failure to acknowledge addenda may result in bid disqualification.

Acknowledgment: Therebyacknowledge receipt of the following addenda and have made the
necessary revisions to my proposal, plans and/or specification, etc.

Wmndum received)
Addendum No. 1 | Addendum No. 6
[ Addendum No. 2 [ Addendum No. 7
Addendum No. 3 | Addendum No. 8
| Addendum No. 4 [ Addendum No. 9
| Addendum No. 5 | Addendum No. 10

I understand that failure to confirm the receipt of addenda may be cause for rejection of this bid. I
further understand that any verbal representation made or assumed to be made during any oral
discussion held between Vendor’s representatives and any state personnel is not binding. Only the
information issued in writing and added to the specifications byan official addendum is binding.

Company

Authorized Signature

Date

NOTE: This addendum acknowledgement should be submitted with the bid to expedite document processing.
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SPECIFICATIONS

1. PURPOSE AND SCOPE: The West Virginia Purchasing Division is soliciting bids on
behalf of the West Virginia Division of Highways to establish an open-end contract for
Sodium Chloride (Roadway Salt) for use in Snow Removal and Ice Control throughout
the state of West Virginia by Vendor delivery to specific WVDOH locations and for the
pickup by WVDOH owned and/or rented trucks.

This contract shall become effective upon award and extends until May 31, 2015. This
contract may be renewed at the same price, terms and conditions of the original contract
including any subsequent change orders upon the mutual written consent of the WVDOH
and the Vendor(s), with approval of the Purchasing Division and the Attorney General’s
office limited to two successive one-year periods.

2. DEFINITIONS: The terms listed below shall have the meanings assigned to them
below. Additional definitions can be found in section 2 of the General Terms and
Conditions.

2.1 “Contract Item” or “Contract Items” means the list of items identified in
Section 3.2.

2.2 “Pricing Pages” means the schedule of prices, estimated order quantity and totals
attached hereto as Exhibit A, Exhibit B and Exhibit C and used to evaluate the
RFQ.

2.3 “RFQ” means the official request for quotation published by the Purchasing
Division and identified as 6614C040.

24 “WVDOH” used throughout this RFQ means the West Virginia Division of
Highways.

2.5 “ASTM?” used throughout this RFQ means the American Society for Testing and
Materials. Reference: www.astm.org.

2.6 “Contractor” or “Vendor” used throughout this RFQ and in any cited sections of
the West Virginia Department of Transportation, Division of Highways Standard
Specifications, Roads and Bridges, adopted 2010, as modified by all subsequent
annual Supplemental Specifications, are interchangeable.

2.7 “Standard Spees” used throughout this RFQ means the West Virginia Department
of Transportation, Division of Highways Standard Specifications, Roads and
Bridges, adopted 2010, as modified by all subsequent annual Supplemental
Specifications.
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3. GENERAL REQUIREMENTS:

3.1  The following sections of the Standard Specs shall apply to the administration of
this contract: Sections 101, 102.4, 102.5, 105.1, 105.3, 105.4, 105.10, 105.11,
105.12, 105.13, 106.3, 106.4, 106.5, 106.6, 106.7, 106.9, 107.1, 107.2, 107.3,
107.14, 107.19, 107.20, 108.8, 109.1, 109.2, 109.20 and 308.5.

A complete hard copy of the Standard Specs may be obtained from:
West Virginia Division of Highways
Contract Administration
Building 5, Room 722
1900 Kanawha Boulevard, East
Charleston, West Virginia 25305
(Phone) 304-558-2885

A complete electronic copy of the Standard Specs may be obtained by sourcing:
http://www.transportation.wv.gov/highways/Contractadmin/specifications/2010StandSpec/Pages/default.aspx

NOTE: The requirements of Standard Specs section 109.20, PRICE
ADJUSTMENT FOR LOAD LIMIT VIOLATIONS, shall
apply to all material supplied under this contract. This will
include material loaded by the Vendor into WVYDOH owned
and/or rented trucks.

3.2 Contract Items and Mandatory Requirements: Vendor shall provide Agency
with the Contract Items listed below on an open-end and continuing basis.
Contract Items must meet or exceed the mandatory requirements as shown below.

3.2.1 Materials: Sodium Chloride shall conform to the requirements of ASTM
D632-83 and Type I, Grade 1 and shall be delivered in bulk.

3.2.2 Sampling and Testing: Upon award of this Contract, the Vendor shall
provide the WVDOH with the proposed source of supply. Acceptance
shall be based on suppliers’ certification of quality and gradation. This
information shall be directed to:

WVDOH, Materials Division
190 Dry Branch Road
Charleston, WV 25306
Phone: 304-558-3175

The WVDOH may conduct sampling and testing to verify material quality
or gradation.
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4. CONTRACT AWARD:

4.1

4.2

Contract Award: The Contract is intended to provide Agencies with a purchase
price for Sodium Chloride for all WVDOH location sites. The Contract shall be
awarded to the Vendor that provides Sodium Chloride meeting the required
specifications according to the following:

Qualified responsible Vendors which meet all mandatory requirements of this
contract that have submitted a valid bid for Sodium Chloride on Pricing Pages,
Exhibit A, Division’s Storage Site, Summer Fill, will be awarded a contract for
those counties for which their bid is low.

Qualified responsible Vendors which meet all mandatory requirements of this
contract that have submitted a valid bid for Sodium Chloride on Pricing Pages,
Exhibit B, Division’s Storage Site, Seasonal Fill, will be awarded a contract for
those counties for which their bid is low.

All qualified responsible Vendors which meet all mandatory requirements of this
Contract that have submitted a valid bid for Sodium Chloride on Pricing Pages,
Exhibit C, Vendor’s Storage Site will be awarded a contract for this Pricing Page.

Pricing Pages: The Pricing Pages are divided into three Exhibits: 1) Exhibit A,
Division’s Storage Site, Summer Fill, 2) Exhibit B, Division’s Storage Site,
Seasonal Fill and 3) Exhibit C, Vendor’s Storage Site.

NOTE: An award for a County is based on the District where that County
is located per the Pricing Page, Exhibit A and Exhibit B. Although the
WYV Turnpike services Counties that are located in a District, the WVDOH
and the WV Turnpike do not necessarily service out of the same storage
sites. Example: If a Vendor is low bid for District 1, Kanawha County,
that does not guarantee that the Vendor will be low bid for WV Turnpike,
Kanawha County.

4.2.1 Vendor should complete the Pricing Pages, Exhibit A, Division’s Storage
Site, Summer Fill, by providing delivery unit prices for Sodium Chloride,
per County as requested. Vendors may bid any or all Counties on the
Pricing Pages.

Vendor shall submit one bid price for a specific County which shall
include all of that County’s storage sites at one unit price per County.

The Pricing Pages, Exhibit A, Division’s Storage Sites, Summer Fill,
contain a list of the delivery locations, per District, per County with actual
usage quantities per Storage Site. Guarantee is 100% delivery.
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4.3

4.2.2  Vendor should complete the Pricing Pages, Exhibit B, Division’s Storage
Site, Seasonal Fill, by providing delivery unit prices for Sodium Chloride,
per County as requested. Vendors may bid any or all Counties on the
Pricing Pages.

Vendor shall submit one bid price for a specific County which shall
include all of that County’s storage sites at one unit price per County.

The Pricing Pages, Exhibit B, Division’s Storage Sites, Seasonal Fill,
contain a list of the delivery locations, per District, per County with
estimated usage quantities per Storage Site. Guarantee is per Section
6121,

4.2.3 Vendor should complete the Pricing Pages, Exhibit C, Vendor’s Storage
Site, by providing pickup unit prices of Sodium Chloride from the
Vendor’s storage location by any District within the State of WV.

Vendor should type or electronically enter the information into the Pricing Pages to
prevent errors in the evaluation. The Pricing Pages were created as a Microsoft
Excel document and Vendor can request an electronic copy for bid purposes by
sending an email request to the following address: crystal.g.rink@wv.gov.

Appendix A: Additional information regarding Pricing Page, Exhibit A and
Exhibit B can be found in this Appendix. This is an informational spreadsheet
providing the Vendors with on-site contact information and billing information.
This spreadsheet may be updated by the WVDOH at any time during the term of
this contract.

5. ORDERING AND PAYMENT:

-8 |

Ordering: Vendor shall accept orders by regular mail, facsimile, e-mail, or any
other written forms of communication. Vendor may, but is not required to, accept
on-line orders through a secure internet ordering portal/website. If Vendor has the
ability to accept on-line orders, it should include in its response a brief description
of how Agencies may utilize the on-line ordering system. Any on-line ordering
system must have the capability to restrict prices and available items to conform to
the Catalog originally submitted with this RFQ. Vendor shall ensure that its
on-line ordering system is properly secured prior to processing Agency orders
on-line.

Revised 1/14/2014

23



REQUEST FOR QUOTATION
6614C040 Sodium Chloride (Roadway Salt)

5.1.1 Ordering for Exhibit A, Summer Fill: Within two weeks after award of
the Contract to the Vendor, an Agency Release will be issued to the
vendor. Delivery for this release shall be according to Section 6.1.1.

3d.2 Ordering for Exhibit B, Season Fill: An Agency Release will be issued
to the awarded Vendor at the time that delivery is needed. Delivery for
this release shall be according to Section 6.1.2.

3.1.53 Ordering for Exhibit C, Vendor’s Storage Site: An Agency Release
will be issued to the awarded Vendor when pickup, by the WVDOH, from
the Vendor’s storage site is more feasible than delivery by the Vendor.

5.2 Payment: Vendor shall accept payment in accordance with the payment
procedures of the State of West Virginia. The State of West Virginia currently
utilizes a Purchasing Card program, administered under contract by a banking
institution, to process payment for goods and services. The Vendor must accept the
State of West Virginia’s Purchasing Card for payment of all orders under this
Contract.

6. DELIVERY AND RETURN:
6.1 Delivery Time:

6.1.1  An Agency Release for 100% of the quantity listed for delivery on Pricing
Pages, Exhibit A, Division’s Storage Site, Summer Fill will be issued to
the awarded Vendor within two weeks after award of this Contract. The
Vendor shall complete delivery of this Agency Release between June 1,
2014 and October 1, 2014.

6.1.2  An Agency Release for delivery on Pricing Pages, Exhibit B, Division’s
Storage Site, Seasonal Fill will be issued to the awarded Vendor at the
time delivery is needed. There is no typical or average order size.

When an Agency Release is issued to an awarded Vendor, from October 2
2014 through March 15, 2015. a delivery date of four (4) working days
shall be established by the WVDOH and provided on the Agency Release;
however, the WVDOH shall have the option of accepting an alternative
delivery schedule provided by the awarded Vendor which shall be
established at the time of the Agency Release.

An initial delivery must be made on the established delivery date with
delivery completely filled within ten (10) working days. The first day of
the four (4) working days will be considered 12:01 AM, the morning
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(working day) following the issue of the Agency Release.

When an Agency Release is issued to an awarded Vendor, from March 16
2015 through May 31, 2015. a delivery date of ten (10) working days
shall be established by the WVDOH and provided on the Agency Release;
however, the WVDOH shall have the option of accepting-an alternative
delivery schedule provided by the awarded Vendor which shall be
established at the time of the Agency Release.

No Vendor is authorized to ship, nor is the WVDOH authorized to receive
materials prior to the issuance of an Agency Release.

Original delivery tickets for each delivered load to the WVDOH storage
sites must be signed and retained by a WVDOH representative at the
delivery location.

6.1.2.1 Acceptance and Delivery Guarantee for Pricing Pages, Exhibit
B, Division’s Storage Site, Seasonal Fill: The WVDOH
guarantees acceptance of 80% of the total estimated quantity
awarded to an individual Vendor. The Vendor shall guarantee
delivery, as requested by the WVDOH, of 120% of the total
estimated quantity award to an individual Vendor., All guaranteed
delivers shall be completed prior to May 31, 2014.

Conditions may dictate adjustment of the actual quantities
delivered to specified locations.

EXAMPLE: The total estimated quantity on this Contract for
Pricing Pages, Exhibit B, Division’s Storage Site, Seasonal Fill is
283,750 tons. If one Vendor is awarded 43,000 total tons, the
WVDOH guarantees acceptance of 34,400 total tons (80%) while
the same Vendor shall guarantee delivery of 51,600 total tons
(120%). Acceptance and delivery tonnage shall be considered total

tonnage to that Vendor. not per District, County and/or Storage
Site.

6.2 Late or Inability to Delivery: The Agency placing the order under this Contract
must be notified in writing if orders will be delayed for any reason. Any delay in
delivery that could cause harm to an Agency will be grounds for cancellation of the
delayed order, and/or obtaining the items ordered from a third party.

If an initial delivery has not been received at the WVDOH site after five (5)
working days from October 2, 2014 through March 15, 2015 and an alternative

Revised 1/14/2014

25



REQUEST FOR QUOTATION

6614C040 Sodium Chloride (Roadway Salf) 26

delivery schedule has not been established for this delivery, the WVDOH Central
Office, reserves the right to cancel the Agency Release and proceed to obtain the
required quantity of Sodium Chloride from an alternative economical source.

At the discretion of the WVDOH, the first alternate economical source shall be the
next low bidder, if that bidder has availability; or secondly, may obtain pricing on
the Open Market.

The quantity, required to fulfill the canceled Agency Release obtained through an
alternate economical source, will be deducted from the awarded Vendor’s 80%
guaranteed minimum quantity.

If the alternate economical source chosen to fulfill this request is a Vendor which
has also been awarded a Contract for other WVDOH storage sites, this quantity
shall be included in that Vendor’s 80% guaranteed minimum quantity.

The WVDOH reserves the right to invoice the awarded Vendor the difference in
cost from that Vendor’s price and the alternative economical source’s price. In
addition to the difference in cost, the WVDOH may include, but not limited to, any
additional transportation charges associated with this delivery to fulfill the need of
the cancelled Agency Release.

6.3 Delivery Payment/Risk of Loss: Standard order delivery shall be F.O.B.
destination to the Agency’s location. Vendor shall include the cost of standard
order delivery charges in its bid pricing/discount and is not permitted to charge the
Agency separately for such delivery. The Agency will pay delivery charges on all
emergency orders provided that Vendor invoices those delivery costs as a separate
charge with the original freight bill attached to the invoice.

6.4 Return of Unacceptable Items: If the Agency deems the Contract Items to be
unacceptable, the Contract Items shall be returned to Vendor at Vendor’s expense
and with no restocking charge. Vendor shall either make arrangements for the
return within five (5) days of being notified that items are unacceptable, or permit
the Agency to arrange for the return and reimburse Agency for delivery expenses.
If the original packaging cannot be utilized for the return, Vendor will supply the
Agency with appropriate return packaging upon request. All returns of
unacceptable items shall be F.O.B. the Agency’s location. The returned product
shall either be replaced, or the Agency shall receive a full credit or refund for the
purchase price, at the Agency’s discretion.
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6.5 Return Due to Agency Error: Items ordered in error by the Agency will be
returned for credit within 30 days of receipt, F.O.B. Vendor’s location. Vendor
shall not charge a restocking fee if returned products are in a resalable condition.
Items shall be deemed to be in a resalable condition if they are unused and in the
original packaging. Any restocking fee for items not in a resalable condition shall
be the lower of the Vendor’s customary restocking fee or 5% of the total invoiced
value of the returned items.

7. MISCELLANEOUS:

7.1  No Substitutions: The Vendor shall supply only Contract Items submitted in
response to the RFQ unless a contract modification is approved in accordance
with the provisions contained in this Contract.

7.2 Vendor Supply: The Vendor must carry sufficient inventory of the Contract
Items being offered to fulfill its obligations under this Contract. By signing its
bid, the Vendor certifies that it can supply the Contract Items contained in its bid
response.

7.3  Reports: The Vendor shall provide quarterly reports and annual summaries to
the Agency showing the quantities of Contract Items purchased per storage
site/County and the total dollar value of the Contract Items purchased. Failure to
supply such reports may be grounds for cancellation of this Contract.

7.4  Contract Manager: During its performance of this Contract, the Vendor must
designate and maintain a primary contract manager responsible for overseeing the
Vendor’s responsibilities under this Contract. The Contract manager must be
available during normal business hours to address any customer service or other
issues related to this Contract. The Vendor should list its Contract manager and
his or her contact information below.

Contract Manager:
Telephone Number:
Fax Number:

Email Address:
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Exhibit A, SUMMER FILL

Sodium Chloride

Pricing -
Pag 661400 e
Vendor shall bid all of a County’s deliverylstorage sites at one unit price per County.
Unit of Measure shall be PER TON for all locations. Vendor may bid any or all Counties.
Extended Cost is calculated by multiplying "Guaranteed Quantity for County"
by the "Unit Cost Per Ton".
Delivery: F.0.B. WV Division of Highways Storage Site
DISTRICT 1
SUMMER FILL
Guaranteed Unit Cost Extended
County Delivery/Storage Site Number Tons Per Ton Cost
Boone  |Clinton @ WV85 200 ' s
Boone Rock Creek 450
Boone Seth 350
Boone Total Guaranteed Quantity for County 1,000
Clay Widen Road & CR 11 100
Clay Maysel | 50
Clay Total Guaranteed Quantity for County 150
Kanawha |[Chelyan 1,000
Kanawha |Elkview 500
Kanawha |North Charleston 400
Kanawha |St. Albans 2,100
Kanawha (l-64 @ Scary Creek 1,160
Kanawha |I-64 @ Rt. 119 and Penn. Avenue 550
Kanawha [I-77 @ Sissonville 400
Kanawha |I-79 @ Amma 400
Kanawha |Corridor G @ Alum Creek 50
|Kanawha [Total Guaranteed Quantity for County 6,550
Mason . |Pt. Pleasant 700
Mason Total Guaranteed Quantity for County 700
Putham  [Red House 125 g :
Putnam  [Hurricane @ Rt. 34 700 ‘
Putnam |US 35 2,200 =
Putnam  |Total Guaranteed Quantity for County 3,025

Guaranteed Total per District

11,425

Quantities listed in this RFQ as SUMMER FILL are exact quantities.

Itis understood and agreed that the SUMMER FILL shall be ordered and delivered at the quantities listed in the schedule.



Pricing  Exhibit A, SUMMER FILL Sodium Chloride 6614C040
Page 29
Vendor shall bid all of a County’s delivery/storage sites at one unit price per County.
Unit of Measure shall be PER TON for all locations. Vendor may bid any or all Counties.
Extended Cost is calculated by multiplying "Guaranteed Quantity for County"
by the "Unit Cost Per Ton".
Delivery: F.O.B. WV Division of Highways Storage Site
DISTRICT 2
SUMMER FILL
Guaranteed Unit Cost Extended
County Delivery/Storage Site Number Tons Per Ton Cost
Cabell Barboursville : 2100
Cabell I-64 @ Huntington 600
Cabell Total Guaranteed Quantity for County 2700
Lincoln West Hamlin 450
Lincoln  |Yawkey 300
Lincoln Harts 200
Lincoln Total Guaranteed Quantity for County 950
Logan Corridor G @ Chapmanville 600
Logan Wilkinson 700
Logan Man 1300
Logan Total Guaranteed Quantity for County 2600
Mingo Corridor G @ Miller's Creek, Bldg #03011 350
Mingo Mingo Cty @Miller's Creek, Bldg #03025 300
Mingo Gilbert | 250
Mingo Total Guaranteed Quantity for County 900
Wayne Pritchard 2800
Wayne Wayne 600
Wayne Crum 300
Wayne Total Guaranteed Quantity for County 3700

Guaranteed Total per District

I B

Quantities listed in this RFQ as SUMMER FILL are exact quantities.
It is understood and agreed that the SUMMER FILL shall be ordered and delivered at the quantities listed in the schedule.
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Vendor shall bid all of a County's delivery/storage sites at one unit price per County.
Unit of Measure shall be PER TON for all locations. Vendor may bid any or all Counties.
Extended Cost is calculated by multiplying "Guaranteed Quantity for County”
by the "Unit Cost Per Ton".
Delivery: F.0.B. WV Division of Highways Storage Site
DISTRICT 3
SUMMER FILL
Guaranteed Unit Cost Extended
County Delivery/Storage Site Number Tons Per Ton Cost
Calhoun  |Millstone 4,000 e AR
Calhoun (Total Guaranteed Quantity for County 4,000
Jackson |Ripley 800
Jackson  [I-77 @ Medina 700
Jackson [Total Guaranteed Quantity for County 1,500
Pleasants |Belmont 700
Pleasants |Total Guaranteed Quantity for County 700
Ritchie APD Pennsboro 1,500
Ritchie Ellenboro 700
Ritchie Corridor D @ Nutter Farm 200
Ritchie Smithville 200
Ritchie Total Guaranteed Quantity for County 2,600
Roane Lefthand @ WV 36 200
Roane Ambler Ridge @ US 119 400
Roane Spencer 600
Roane Total Guaranteed Quantity for County 1,200
Wirt Elizabeth 600
Wirt Total Guaranteed Quantity for County 600
Wood Parkersburg @ Rt. 95S 3,000
Wood I-77 @ Parkersburg 0
Wood Corridor D @ Riverhill 2,000
Wood Total Guaranteed Quantity for County 5,000
Guaranteed Total per District 15,600

Quantities listed in this RFQ as SUMMER FILL are exact quantities.

It is understood and agreed that the SUMMER FILL shall be ordered and delivered at the quantities listed in the schedule.
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: Vendor shall bid all of a County's delivery/storage sites at one unit price per County.
Unit of Measure shall be PER TON for all locations. Vendor may bid any or all Counties.
Extended Cost is calculated by multiplying "Guaranteed Quantity for County"”
by the "Unit Cost Per Ton".
Delivery: F.0.B. WV Division of Highways Storage Site
DISTRICT 4
SUMMER FILL |
Guaranteed Unit Cost Extended
County Delivery/Storage Site Number Tons Per Ton Cost
Doddridge  |Smithburg 350
Doddridge |Total Guaranteed Quantity for County 350
Harrison  |Gore ' 1,600
Harrison  [Saltwell 500
Harrison  [I-79 @ Lost Creek 490
Harrison  [APD 50 @ Tunnel Hill 1,000
Harrison  [Total Guaranteed Quantity for County 3,990
Marion Fairmont 650
Marion Mannington 550
Marion Total Guaranteed Quantity for County 1,200
Monongalia |I-79 @ Goshen Road 490
Monongalia [Ridgedale 3,200
Monongalia |Pentress 600
Monongalia |Total Guaranteed Quantity for County 4,290
Preston Bruceton Mills 2,250
Preston Albright 50
Preston Terra Alta 175
Preston Fellowsville 275
Preston Aurora 100
Preston -68 @ Cooper's Rock , 225
Preston Total Guaranteed Quantity for County 3,600
Taylor Fetterman/Prunytown 450
Taylor Total Guaranteed Quantity for County 450

Guaranteed Total per District

T

Quantities listed in this RFQ as SUMMER FILL are exact quantities.
It is understood and agreed that the SUMMER FILL shall be ordered and delivered at the quantities listed in the schedule.
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Vendor shall bid all of a County's delivery/storage sites at one unit price per County.
Unit of Measure shall be PER TON for all locations. Vendor may bid any or all Counties.
Extended Cost is calculated by multiplying "Guaranteed Quantity for County”
by the "Unit Cost Per Ton".
Delivery: F.O.B. WV Division of Highways Storage Site
DISTRICT 5
SUMMER FILL
Guaranteed Unit Cost Extended
County Delivery/Storage Site Number Tons Per Ton Cost
Berkeley |1-81 @ Martinsburg (0571) 600
Berkeley |1867 Rock Cliff Drive (0502) 1,200
Berkeley |I-81 @ Exit 8 (0571) 1,000
Berkeley |Total Guaranteed Quantity for County 2,800
Grant Petersburg ' 400
Grant Mt. Storm 400
Grant Corridor H @ Knobley Road (0582) 3,300
Grant Total Guaranteed Quantity for County 4,100
Hampshire |Romney 700
Hampshire |Capon Bridge 600
Hampshire [Slanesville 300
Hampshire |Total Guaranteed Quantity for County 1,600
Hardy Moorefield 200
Hardy Baker 600
Hardy Total Guaranteed Quantity for County 800
Jefferson [Charles Town (0519) 3,300
Jefferson  [Charles Town - New Shed (0564) 4,000
Jefferson |Total Guaranteed Quantity for County 7,300
Mineral ~ |New Creek 400
Mineral  |Sky Line 200
Mineral  |Short Gap 500
Mineral  [District Headquarters 600
Mineral  [Total Guaranteed Quantity for County 1,700
Morgan  |Berkeley Springs 300
Morgan  [Largent _ 200
Morgan |Total Guaranteed Quantity for County 500
Guaranteed Total per District 18,800 i

Quantities listed in this RFQ as SUMMER FILL are exact quantities.
It is understood and agreed that the SUMMER FILL shall be ordered and delivered at the quantities listed in the schedule.
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Vendor shall bid all of a County's delivery/storage sites at one unit price per County.
Unit of Measure shall be PER TON for all locations. Vendor may bid any or all Counties.
Extended Cost is calculated by multiplying "Guaranteed Quantity for County"
by the "Unit Cost Per Ton".
Delivery: F.0.B. WV Division of Highways Storage Site
DISTRICT 6
SUMMER FILL
Guaranteed Unit Cost Extended
County Delivery/Storage Site Number Tons Per Ton Cost
Brooke  |Wellsburg 500
Brooke Weirton 400
Brooke  |Total Guaranteed Quantity for County 900
Hancock |New Manchester 1200
Hancock |[Total Guaranteed Quantity for County 1200
Marshall |Glen Dale 500
Marshall . |Cameron 140
Marshall  |Sand Hill 75
Marshall  |Total Guaranteed Quantity for County 715
Ohio Triadelphia 500
Ohio I-70 @ Triadelphia 400
Ohio Total Guaranteed Quantity for County 900
Tyler Sistersville 600
Tyler Centerville 360
Tyler Total Guaranteed Quantity for County 960
Wetzel New Martinsville 0
Wetzel Pine Grove 0
Wetzel Hundred | 0
Wetzel Total Guaranteed Quantity for County 0

Guaranteed Total per District

T

Quantities listed in this RFQ as SUMMER FILL are exact quantities.

It is understood and agreed that the SUMMER FILL shall be ordered and delivered at the quantities listed in the schedule. '
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Vendor shall bid all of a County's delivery/storage sites at one unit price per County.
Unit of Measure shall be PER TON for all locations. Vendor may bid any or all Counties.
Extended Cost is calculated by multiplying "Guaranteed Quantity for County"
by the "Unit Cost Per Ton".
Delivery: F.O.B. WV Division of Highways Storage Site
DISTRICT 7
SUMMER FILL
Guaranteed Unit Cost Extended
County Delivery/Storage Site Number Tons Per Ton Cost
Barbour  [Phillipi 350
Barbour  |Belington 370
Barbour  |Total Guaranteed Quantity for County 720
Braxton  |Gassaway 600
Braxton  |Heaters 250
Braxton  {I-79 @ Coon Knob 550
Braxton  [I-79 @ Burnsville 450
Braxton  |Total Guaranteed Quantity for County 1,850
Gilmer Glenville 600
Gilmer  |Total Guaranteed Quantity for County 600
Lewis Weston (Ben Dale) 850
Lewis Corridor H @ Mudlick 600
Lewis Total Guaranteed Quantity for County 1,450
Upshur  [Clow Lot @ Buckhannon 700
Upshur  [Tennerton , 410
Upshur  |Kanawha Head 300
Upshur  |Total Guaranteed Quantity for County 1,410
Webster  |Cherry Falls 70
Webster |Cowen 150
Webster  |Hacker Valley 250
Webster  [Total Guaranteed Quantity for County 470

Guaranteed Total per District

6,500

e

Quantities listed in this RFQ as SUMMER FILL are exact quantities.

Itis understood and agreed that the SUMMER FILL shall be ordered and delivered at the quantities listed in the schedule.
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Vendor shall bid all of a County's delivery/storage sites at one unit price per County.
Unit of Measure shall be PER TON for all locations. Vendor may bid any or all Counties.
Extended Cost is calculated by multiplying "Guaranteed Quantlty for County"
by the "Unit Cost Per Ton".
Delivery: F.0.B. WV Division of Highways Storage Site
DISTRICT 8
: SUMMER FILL
Guaranteed Unit Cost Extended
County Delivery/Storage Site Number Tons Per Ton Cost
Pendleton {Franklin, 220 North 180
Pendleton |Judy Gap 80
Pendleton  [Brandywine 160
Pendleton |Onego 270
Pendleton |Franklin, 220 South 110
Pendleton |Total Guaranteed Quantity for County 800
Pocahontas |Marlinton 230
|Pocahontas |Seebert 160
Pocahontas |Greenbank 30
Pocahontas |Bartow (Thornwood) 50
Pocahontas |Snowshoe 0
Pocahontas |Slaty Fork , 160
Pocahontas {Total Guaranteed Quantity for County 630
Randolph  |Elkins ' 420
Randolph  |Harman 280
Randolph  |Coalton 520
Randolph  |Valley Head 360
Randolph  |Mill Creek 500
Randolph  |Pickens 310
Randolph  |Corridor H Lot @ Elkins 3000
Randolph |Total Guaranteed Quantity for County 5390
Tucker Parsons 280
Tucker Thomas 3200
Tucker Total Guaranteed Quantity for County 3480

Guaranteed Total per District

o [

Quantities listed in this RFQ as SUMMER FILL are exact quantities.
It is understood and agreed that the SUMMER FILL shall be ordered and delivered at the quantities listed in the schedule.
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Vendor shall bid all of a County's delivery/storage sites at one unit price per County.
Unit of Measure shall be PER TON for all locations. Vendor may bid any or all Counties.
Extended Cost is calculated by multiplying "Guaranteed Quantity for County"
by the "Unit Cost Per Ton".
Delivery: F.0.B. WV Division of Highways Storage Site
DISTRICT 9
SUMMER FILL
. Guaranteed Unit Cost Extended
County Delivery/Storage Site Number Tons Per Ton Cost
Fayette  |Oak Hill 1200 fre | e
Fayette Lookout 700
Fayette Falls View 0
Fayette Total Guaranteed Quantity for County 1900
Greenbrier |Lewisburg 450
Greenbrier |Crawley 550
Greenbrier |(I-64 @ Hart's Run 300
Greenbrier |Total Guaranteed Quantity for County 1300
Monroe Union : 350
Monroe Peterstown 400
Monroe Total Guaranteed Quantity for County 750
Nicholas  |Summersville 1400
Nicholas  |Curtin 600
Nicholas  |Corridor L @ Muddlety 4500
Nicholas  |Total Guaranteed Quantity for County 6500
Summers  |Hinton 400
Summers |Total Guaranteed Quantity for County 400

Guaranteed Total per District

o [

Quantities listed in this RFQ as SUMMER FILL are exact quantities.
It is understood and agreed that the SUMMER FILL shall be ordered and delivered at the quantities listed in the schedule.
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Vendor shall bid all of a County's delivery/storage sites at one unit price per County.
Unit of Measure shall be PER TON for all locations. Vendor may bid any or all Counties.
Extended Cost is calculated by multiplying "Guaranteed Quantity for County"
by the "Unit Cost Per Ton".
Delivery: F.0.B. WV Division of Highways Storage Site
DISTRICT 10
SUMMER FILL
Guaranteed Unit Cost Extended
County Delivery/Storage Site Number Tons Per Ton Cost
McDowell |Havaco 3,000
McDowell [Yukon 400
McDowell |Johnnycake Mountain 600
McDowell |Raysel 500
McDowell |Total Guaranteed Quantity for County 4,500
Mercer Princeton @ WV 20 3,500
Mercer Flat Top 500
Mercer I-77 @ Princeton 2,500
Mercer  |Total Guaranteed Quantity for County 6,500
Raleigh  [Skelton 2,500
Raleigh  |Bolt 400
Raleigh  |I-64 @ Bragg 1,000
Raleigh  |Total Guaranteed Quantity for County 3,900
Wyoming [Pineville 4,700
Wyoming [Still Run 1,700
Wyoming |Hanover 0
Wyoming |Total Guaranteed Quantity for County 6,400

Guaranteed Total per District

rio [

Quantities listed in this RFQ as SUMMER FILL are exact quantities.

It is understood and agreed that the SUMMER FILL shall be ordered and delivered at the quantities listed in the schedule.
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Vendor shall bid all of a County's delivery/storage sites at one unit price per County.

Unit of Measure shall be PER TON for all locations. Vendor may bid any or all Counties.

Extended Cost is calculated by multiplying "Guaranteed Quantity for County”
by the "Unit Cost Per Ton".

Delivery: F.0.B. WV Division of Highways Storage Site

WV Turnpike
SUMMER FILL
Guaranteed Unit Cost Extended
County Delivery/Storage Site Number Tons Per Ton Cost
Kanawha |[Chelyan 1,800
Kanawha |Standard 2,700
Kanawha |Total Guaranteed Quantity for County 4,500
Mercer Princeton 1,800
Mercer  |Total Guaranteed Quantity for County 1,800
Raleigh  [Beckley 1,900
Raleigh  |Ghent 2,600
Raleigh  |Total Guaranteed Quantity for County 4,500
Guaranteed Total per District 10,800

Quantities listed in this RFQ as SUMMER FILL are exact quantities.
It is understood and agreed that the SUMMER FILL shall be ordered and delivered at the quantities listed in the schedule.
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Vendor shall bid all of a County's delivery/storage sites at one unit price per County.
Unit of Measure shall be PER TON for all locations. Vendor may bid any or all Counties.
Extended Cost is calculated by multiplying "Total Estimated Quantity for County"
by the "Unit Cost Per Ton".
Delivery: F.0.B. WV Division of Highways Storage Site
DISTRICT 1
SEASONAL FILL
Estimated Unit Cost Extended
County Delivery/Storage Site Number Tons Per Ton Cost
Boone Clinton @ WV85 850
Boone Rock Creek 1,560
Boone Seth 850
Boone Total Estimated Quantity for County 3,000
Clay Widen Road & CR 11 1,350
Clay Maysel 450
Clay Total Estimated Quantity for County 1,800
Kanawha |Chelyan | 2,000
Kanawha |Elkview 1,850
Kanawha |North Charleston 2,000
Kanawha |St. Albans 3,000
Kanawha |I-64 @ Scary Creek 2,000
~ |Kanawha |I-64 @ Rt. 119 and Penn. Avenue 1,700
Kanawha |I-77 @ Sissonville 1,350
Kanawha |I-79 @ Amma 1,700
Kanawha |Corridor G @ Alum Creek 1,700
Kanawha [Total Estimated Quantity for County 17,300
Mason Pt. Pleasant 3,000
Mason Total Estimated Quantity for County 3,000
Putnam  |Red House 1,300
Putnam  |Hurricane @ Rt. 34 1,700
Putnam  |US 35 1,500
Putnam  [Total Estimated Quantity for County 4,500

Estimated Totals per District

o

Quantities listed in this RFQ as SEASONAL FILL are estimated quantities.
Itis understood and agreed that the SEASONAL FILL shall cover the quantities actually ordered for delivery during the term of the
contract, whether more or less than the quantities listed in the schedule, while meeting the 80% minimum or the 120 maximum.
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Vendor shall bid all of a County's delivery/storage sites at one unit price per County.
Unit of Measure shall be PER TON for all locations. Vendor may bid any or all Counties.
Extended Cost is calculated by multiplying "Total Estimated Quantity for County"
by the "Unit Cost Per Ton".
Delivery: F.0.B. WV Division of Highways Storage Site
DISTRICT 2
SEASONAL FILL
: Estimated Unit Cost Extended
County Delivery/Storage Site Number Tons Per Ton Cost
Cabell Barboursville 6500
Cabell I-64 @ Huntington 2200
Cabell Total Estimated Quantity for County 8700
Lincoln West Hamlin 1750
Lincoln Yawkey 1300
Lincoln Harts 1300
Lincoln Total Estimated Quantity for County 4350
Logan Corridor G @ Chapmanville 2250
Logan Wilkinson 1700
Logan Man 1300
Logan Total Estimated Quantity for County 5250
Mingo Corridor G @ Miller's Creek, Bldg #03011 1800
Mingo Mingo Cty @Miller's Creek, Bldg #03025 2000
Mingo Gilbert 650
Mingo Total Estimated Quantity for County 4450
Wayne Pritchard 2200
Wayne  [Wayne 2000
Wayne Crum 1400
Wayne Total Estimated Quantity for County 5600

Estimated Totals per District

o [

Quantities listed in this RFQ as SEASONAL FILL are estimated quantities.
It is understood and agreed that the SEASONAL FILL shall cover the quantities actually ordered for delivery during the term of the
contract, whether more or less than the quantities listed in the schedule, while meeting the 80% minimum or the 120 maximum.
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Vendor shall bid all of a County's delivery/storage sites at one unit price per County.
Unit of Measure shall be PER TON for all locations. Vendor may bid any or all Counties.
Extended Cost is calculated by multiplying "Total Estimated Quantity for County™
by the "Unit Cost Per Ton".
Delivery: F.O.B. WV Division of Highways Storage Site
DISTRICT 3
SEASONAL FILL
Estimated Unit Cost Extended
County Delivery/Storage Site Number Tons Per Ton Cost
Calhoun  [Millstone 3,000
Calhoun |Total Estimated Quantity for County 3,000
Jackson  [Ripley 3,000
Jackson  |I-77 @ Medina 1,400
Jackson [Total Estimated Quantity for County 4,400
Pleasants |Belmont 2,500
Pleasants |Total Estimated Quantity for County 2,500
Ritchie APD Pennsboro 2,000
Ritchie Ellenboro 3,000
Ritchie Corridor D @ Nutter Farm 400
Ritchie Smithville 300
Ritchie Total Estimated Quantity for County 5,700
Roane Lefthand @ WV 36 700
Roane Ambler Ridge @ US 119 200
Roane Spencer 1,400
Roane Total Estimated Quantity for County 2,300
Wirt Elizabeth 1,400
Wirt Total Estimated Quantity for County 1,400
Wood Parkersburg @ Rt. 955 5,000
Wood |-77 @ Parkersburg 10,000
Wood Corridor D @ Riverhill 2,000
Wood Total Estimated Quantity for County 17,000
Estimated Totals per District 36,300

Quantities listed in this RFQ as SEASONAL FILL are estimated quantities.
It is understood and agreed that the SEASONAL FILL shall cover the quantities actually ordered for delivery during the term of the
contract, whether more or less than the quantities listed in the schedule, while meeting the 80% minimum or the 120 maximum.
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Vendor shall bid all of a County's delivery/storage sites at one unit price per County.
Unit of Measure shall be PER TON for all locations. Vendor may bid any or all Counties.
Extended Cost is calculated by multiplying "Total Estimated Quantlty for County"
by the "Unit Cost Per Ton".
Delivery: F.0.B. WV Division of Highways Storage Site
'DISTRICT 4
| SEASONAL FILL |
Estimated Unit Cost Extended
County Delivery/Storage Site Number Tons Per Ton ~ Cost
Doddridge  |Smithburg 1,500
Doddridge |Total Estimated Quantity for County 1,500
Harrison Gore 3,000
Harrison  |Saltwell 700
Harrison I-79 @ Lost Creek 1,800
Harrison  |APD 50 @ Tunnel Hill 1,300
Harrison  |Total Estimated Quantity for County 6,800
Marion Fairmont 1,400
Marion Mannington 750
Marion Total Estimated Quantity for County 2,150
Monongalia |I-79 @ Goshen Road 2,000
Monongalia |Ridgedale 3,500
Monongalia |Pentress 1,000
Monongalia [Total Estimated Quantity for County 6,500
Preston Bruceton Mills 4,500
Preston Albright 2,000
Preston Terra Alta 1,000
Preston Fellowsville 1,000
Preston Aurora 1,000
Preston I-68 @ Cooper's Rock 2,500
Preston  |Total Estimated Quantity for County 12,000
Taylor Fetterman/Prunytown 2,000
Taylor Total Estimated Quantity for County 2,000

Estimated Totals per District

o5 [

Quantities listed in this RFQ as SEASONAL FILL are estimated quantities.

Itis understood and agreed that the SEASONAL FILL shall cover the quantities actually ordered for delivery during the term of the
contract, whether more or less than the quantities listed in the schedule, while meeting the 80% minimum or the 120 maximum.
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Vendor shall bid all of a County's delivery/storage sites at one unit price per County.
Unit of Measure shall be PER TON for all locations. Vendor may bid any or all Counties.
Extended Cost is calculated by multiplying "Total Estimated Quantity for County"
by the "Unit Cost Per Ton".
Delivery: F.0.B. WV Division of Highways Storage Site
DISTRICT 5 ,
SEASONAL FILL
Estimated Unit Cost Extended
County Delivery/Storage Site Number Tons Per Ton Cost
Berkeley |[I-81 @ Martinsburg (0571) 1,000 :
Berkeley [1867 Rock Cliff Drive (0502) 1,500
Berkeley |I-81 @ Exit 8 (0571) 950
Berkeley |Total Estimated Quantity for County 3,450
Grant Petersburg 1,300
Grant Mt. Storm 1,500
Grant Corridor H @ Knobley Road (0582) 3,000
Grant Total Estimated Quantity for County 5,800
Hampshire [Romney 1,500
Hampshire |Capon Bridge 750
Hampshire |Slanesville 450
Hampshire [Total Estimated Quantity for County 2,700
Hardy Moorefield 1,400
Hardy Baker 1,800
Hardy Total Estimated Quantity for County 3,200
Jefferson |Charles Town (0519) 2,800
Jefferson [Charles Town - New Shed (0564) 3,000
Jefferson |Total Estimated Quantity for County 5,800
Mineral ~ |New Creek 1,000
Mineral  |Sky Line 700
Mineral  |Short Gap 600
Mineral  |District Headquarters 750
Mineral  [Total Estimated Quantity for County 3,050
Morgan  |Berkeley Springs 1,600
Morgan  |Largent 400
Morgan  |Total Estimated Quantity for County 2,000

Estimated Totals per District

zoon [

Quantities listed in this RFQ as SEASONAL FILL are estimated quantities.
Itis understood and agreed that the SEASONAL FILL shall cover the quantities actually ordered for delivery during the term of the
contract, whether more or less than the quantities listed in the schedule, while meeting the 80% minimum or the 120 maximum.
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Vendor shall bid all of a County's delivery/storage sites at one unit price per County.
Unit of Measure shall be PER TON for all locations. Vendor may bid any or all Counties.

Extended Cost is calculated by multiplying "Total Estimated Quantity for County"

by the "Unit Cost Per Ton".

Delivery: F.O.B. WV Division of Highways Storage Site

DISTRICT 6
SEASONAL FILL
Estimated Unit Cost Extended
County Delivery/Storage Site Number Tons Per Ton Cost

Brooke Wellsburg 1500
Brooke  [Weirton 1000
Brooke  |Total Estimated Quantity for County 2500
Hancock |[New Manchester 2800
Hancock |[Total Estimated Quantity for County 2800
Marshall  |Glen Dale 3000
Marshall {Cameron 1500
Marshall  [Sand Hill 750
Marshall  [Total Estimated Quantity for County 9250
Ohio Triadelphia 4000
Ohio I-70 @ Triadelphia 3000
Ohio Total Estimated Quantity for County 7000
Tyler Sistersville 1200
Tyler Centerville 1000
Tyler Total Estimated Quantity for County 2200
Wetzel New Martinsville 1000

- |Wetzel Pine Grove 800
Wetzel Hundred . 1200
Wetzel  |Total Estimated Quantity for County 3000

Estimated Totals per District

77 [

Quantities listed in this RFQ as SEASONAL FILL are estimated quantities.
It is understood and agreed that the SEASONAL FILL shall cover the quantities actually ordered for delivery during the term of the
contract, whether more or less than the quantities listed in the schedule, while meeting the 80% minimum or the 120 maximum.
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Vendor shall bid all of a County's delivery/storage sites at one unit price per County.
Unit of Measure shall be PER TON for all locations. Vendor may bid any or all Counties.

Extended Cost is calculated by multiplying "Total Estimated Quantlty for County"
by the "Unit Cost Per Ton".

Delivery: F.0.B. WV Division of Highways Storage Site

DISTRICT 7
SEASONAL FILL
Estimated Unit Cost Extended
County Delivery/Storage Site Number Tons Per Ton Cost

Barbour  |Phillipi 2,500
Barbour  |Belington 2,000
Barbour  |Total Estimated Quantity for County 4,500
Braxton  |Gassaway 2,400
Braxton Heaters 1,400
|Braxton  [I-79 @ Coon Knob 2,800
Braxton - |I-79 @ Burnsville 2,900
Braxton  |Total Estimated Quantity for County 9,500
Gilmer Glenville 2,000
Gilmer Total Estimated Quantity for County 2,000
Lewis Weston (Ben Dale) 3,000
Lewis  |Corridor H @ Mudlick 1,500
Lewis Total Estimated Quantity for County 4,500
Upshur  |Clow Lot @ Buckhannon 4,700

Upshur  |Tennerton 400

Upshur  [Kanawha Head 900
Upshur  [Total Estimated Quantity for County 6,000
Webster  [Cherry Falls 1,200
|Webster |Cowen 1,200

Webster  |Hacker Valley 600
Webster |Total Estimated Quantity for County 3,000
Estimated Totals per District 29,500

Quantities listed in this RFQ as SEASONAL FILL are estimated quantities.
Itis understood and agreed that the SEASONAL FILL shall cover the quantities actually ordered for delivery during the term of the
contract, whether more or less than the quantities listed in the schedule, while meeting the 80% minimum or the 120 maximum.
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Vendor shall bid all of a County's delivery/storage sites at one unit price per County.
Unit of Measure shall be PER TON for all locations. Vendor may bid any or all Counties.
Extended Cost is calculated by multiplying "Total Estimated Quantity for County"
by the "Unit Cost Per Ton".
Delivery: F.0.B. WV Division of Highways Storage Site
DISTRICT 8
SEASONAL FILL
Estimated Unit Cost Extended
County Delivery/Storage Site Number Tons Per Ton Cost
Pendleton |Franklin, 220 North 700
Pendleton |Judy Gap 500
|Pendleton  |Brandywine 400
Pendleton |{Onego : 300
Pendleton |Franklin, 220 South 200
Pendleton [Total Estimated Quantity for County 2100
Pocahontas [Marlinton 800
Pocahontas |Seebert 600
Pocahontas |Greenbank 500
Pocahontas |Bartow (Thornwood) 500
Pocahontas |Snowshoe 200
Pocahontas |Slaty Fork 500
Pocahontas |Total Estimated Quantity for County 3100
Randolph  |Elkins 2600
Randolph  [Harman 1200
Randolph  |Coalton 1200
Randolph  |Valley Head 1000
Randolph  |Mill Creek 1400
Randolph  |Pickens 500
Randolph  |Corridor H Lot @ Elkins 1500
Randolph  |Total Estimated Quantity for County 9400
Tucker Parsons 1200
Tucker Thomas 1300
Tucker Total Estimated Quantity for County 2500

Estimated Totals per District

60— [

Quantities listed in this RFQ as SEASONAL FILL are estimated quantities.

Itis understood and agreed that the SEASONAL FILL shall cover the quantities actually ordered for delivery during the term of the
contract, whether more or less than the quantities listed in the schedule, while meeting the 80% minimum or the 120 maximum.
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Vendor shall bid all of a County's delivery/storage sites at one unit price per County.
Unit of Measure shall be PER TON for all locations. Vendor may bid any or all Counties.
Extended Cost is calculated by multiplying "Total Estimated Quantity for County"
by the "Unit Cost Per Ton".
Delivery: F.0.B. WV Division of Highways Storage Site
DISTRICT 9
SEASONAL FILL
Estimated Unit Cost Extended
County Delivery/Storage Site Number Tons Per Ton Cost
Fayette  |Oak Hill 3000 SRS i
Fayette Lookout 2000
Fayette Falls View 0
Fayette Total Estimated Quantity for County 5000
Greenbrier |Lewisburg 1600
Greenbrier |Crawley 2900
Greenbrier |I-64 @ Hart's Run 1000
Greenbrier |Total Estimated Quantity for County 5500
Monroe Union 1000
Monroe Peterstown _ 1000
Monroe Total Estimated Quantity for County 2000
Nicholas  |Summersville 2000
Nicholas  |Curtin 1500
Nicholas  |Corridor L @ Muddlety 500
Nicholas  |Total Estimated Quantity for County 4000
Summers  [Hinton 1500
Summers (Total Estimated Quantity for County 1500
Estimated Totals per District 18,000

Quantities listed in this RFQ as SEASONAL FILL are estimated quantities.

Itis understood and agreed that the SEASONAL FILL shall cover the quantities actually ordered for delivery during the term of the
contract, whether more or less than the quantities listed in the schedule, while meeting the 80% minimum or the 120 maximum.



Exhibit B, SEASONAL FILL

Sodium Chloride

Pricing 6614C040
Page ' 48
Vendor shall bid all of a County's delivery/storage sites at one unit price per County.
Unit of Measure shall be PER TON for all locations. Vendor may bid any or all Counties.
Extended Cost is calculated by multiplying "Total Estimated Quantity for County”
by the "Unit Cost Per Ton".
Delivery: F.0.B. WV Division of Highways Storage Site
DISTRICT 10
SEASONAL FILL
Estimated Unit Cost Extended
County Delivery/Storage Site Number Tons Per Ton Cost
McDowell [Havaco 1,500
McDowell [Yukon 400
McDowell [Johnnycake Mountain 200
McDowell [Raysel 200
McDowell |Total Estimated Quantity for County 2,300
Mercer Princeton @ WV 20 4,500
Mercer  |Flat Top 1,000
Mercer I-77 @ Princeton 3,000
Mercer  |Total Estimated Quantity for County 8,500
Raleigh  |Skelton 5,000
Raleigh  |Bolt 2,000
Raleigh  |I-64 @ Bragg 5,000
|Raleigh  {Total Estimated Quantity for County 12,000
Wyoming |Pineville 2,000
Wyoming |Still Run 800
Wyoming |Hanover 100
Wyoming - [Total Estimated Quantity for County 2,900

Estimated Totals per District

25,700

Quantities listed in this RFQ as SEASONAL FILL are estimated quantities.
Itis understood and agreed that the SEASONAL FILL shall cover the quantities actually ordered for delivery during the term of the
contract, whether more or less than the quantities listed in the schedule, while meeting the 80% minimum or the 120 maximum.




Pricing | Exhibit B, SEASONAL FILL Sodium Chloride 6614C040

Page 49
Vendor shall bid all of a County's delivery/storage sites at one unit price per County.

Unit of Measure shall be PER TON for all locations. Vendor may bid any or all Counties.

Extended Cost is calculated by multiplying "Total Estimated Quantity for County”
by the "Unit Cost Per Ton". '

Delivery: F.0.B. WV Division of Highways Storage Site

WV Turnpike
SEASONAL FILL
Estimated Unit Cost Extended
County Delivery/Storage Site | Number Tons Per Ton ~ Cost
Kanawha |Chelyan 1,000
Kanawha |Standard 3,500
Kanawha |Total Estimated Quantity for County 4,500
Mercer Princeton 1,500
Mercer  [Total Estimated Quantity for County 1,500
Raleigh - |Beckley 8,500
Raleigh  |Ghent 5,000
Raleigh  [Total Estimated Quantity for County 13,500
Estimated Totals per District | 19,500

Quantities listed in this RFQ as SEASONAL FILL are estimated quantities.
Itis understood and agreed that the SEASONAL FILL shall cover the quantities actually ordered for delivery during the term of the
contract, whether more or less than the quantities listed in the schedule, while meeting the 80% minimum or the 120 maximum.



Pricing Exhibit C, Pickup Sodium Chloride

Page

F.0.B. Vendor's Storage Site

6614C040

Location of Storage Site

Cost Pér Ton*

*Bid price shall include cost of vendor loading District's trucks.

It is understood and agreed that Pickup Unit prices from the Vendor's Storage Sites shall be available to

any District within the State of WV during the term of the contract.
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APPENDIX A Sodium Chloride 6614C040 STORAGE SITE ADDRESSES AND CONTACT INFORMATION
DISTRICT 1 Delivery: F.O.B. WV Division of Highways Storage Site
Storage Site Storage Site Contact Phone Number
County Delivery/Storage Site Physical Address Bill-to Address Contact Name Contact Email Address
Boone Clinton @ WV85 WV 85 above Van 203 DOH Garage Road Keither Baisden 304-369-7809
Wharton, WV 25208 Danville, WV 25053 keither.r.baisden@wv.gov
Boone Rock Creek 203 DOH Garage Road 203 DOH Garage Road Keither Baisden 304-369-7809
Danville, WV 25053 Danville, WV 25053 keither.r.baisden@wv.gov
Boone Seth 9288 Coal River Road 203 DOH Garage Road Keither Baisden 304-369-7809
Seth, WV 25181 Danville, WV 25053 keither.r.baisden@wv.gov
Clay Widen Road & CR 11 4476 Triplett Ridge Road 4476 Triplett Ridge Road Clark Samples 304-587-4241
Clay, WV 25043 Clay, WV 25043 clark.h.samples@wv.gov
Clay Maysel Route 4 4476 Triplett Ridge Road Clark Samples 304-587-4241
Maysel, WV 25133 Clay, WV 25043 clark.h.samples@wv.gov
Kanawha Chelyan 14987 MacCorkle Avenue 1334 Smith Street Ronald Lawrence 304-558-3010
, Cabin Creek, WV 25035 Charleston, WV 25301 ronald.lawrence@wv.gov
Kanawha Elkview 115 Frame Road 115 Frame Road Fred Hanshaw 304-558-9155
Elkview, WV 25071 Elkview, WV 25071 fred.w.hanshaw@wv.gov
Kanawha North Charleston 2800 W. Washington 2800 W. Washington Kenney Hammrick 304-744-3050
Charleston, WV 25387 Charleston, WV 25387 kenney.r-hammrick@wv.gov
Kanawha St. Albans 2334 MacCorkle Avenue 2334 MacCorkle Avenue Barbara Engelhardt 304-722-0621
St Albans, WV 25177 St. Albans, WV 25177 barbara.j.engelhardt@wv.gov
Kanawha I-64 @ Scary Creek 704 Winfield Road 704 Winfield Road Rick Hazlewood 304-759-0713
St. Albans, WV 25177 St. Albans, WV 25177 rick.e.hazlewood@wv.gov
Kanawha I-64 @ Rt. 119 and Penn. Avenue 2266 Pennsylvania Avenue 2266 Pennsylvania Avenue Chuck Ward 304-342-2520
_ Charleston, WV 25302 Charleston, WV 25302 charles.e.ward@wv.gov
Kanawha I-77 @ Sissonville 36 Allen Fork Road 36 Allen Fork Road Stanley King 304-988-3241
: Sissonville, WV 25320 Sissonville, WV 25320 stanley.w.king@wv.gov
Kanawha I-79 @ Amma 3134 Amma Road 3134 Amma Road Kenny Miller 304-565-9801
Amma, WV 25005 Amma, WV 25005 kenny.a.miller@wv.gov
Kanawha Corridor G @ Alum Creek 401 Champion Drive 401 Champion Drive Jackie Blankenship 304-756-3634
South Charleston, WV 25309 South Charleston, WV 25309 jackie.p.blankenship@wv.gov
Mason Pt. Pleasant 2702 Jackson Avenue 2702 Jackson Avenue Ernie Watterson 304-675-0853
Point Pleasant, WV 25550 Point Pleasant, WV 25550 ermnie.p.watterson@wv.gov
Putnam Red House Route 62 Box 2 3526 Teays Valley Road Eddie Smithers 304-586-2023
Red House, WV 25168 Hurricane, WV 25526 james.e.smithers@wv.gov
Putnam Hurricane @ Rt. 34 3256 Teays Valley Road 3256 Teays Valley Road Eddie Smithers 304-586-2023
Hurricane, WV 25526 Hurricane, WV 25526 james.e.smithers@wv.gov
Putnam UsS 35 US35Lat38 34' 39.71°N 70 Winfield Road Stephen Meeks 304-759-0713
Longitude 82 00' 54.58" W St. Albans, WV 25177 stephen.|. meeks@wv.gov
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APPENDIX A

Sodium Chloride

6614C040

STORAGE SITE ADDRESSES AND CONTACT INFORMATION

DISTRICT 2 Delivery: F.O.B. WV Division of Highways Storage Site
Storage Site Storage Site
County Delivery/Storage Site Physical Address Bill-to Address Contact Name | Contact Phone # Contact Email Address
Cabell Barboursville 6200 Route 60 East P.O. Box 880 Candis Adkins | 304-736-3111 candis.d.adkins@wv.gov
Barboursville, WV 25504 Huntington, WV 25712 Brian Conrad 304-528-5674 brian.conrad@wv.gov
Cabell |-64 @ Huntington 3100 16th Street Road P.O. Box 880 Bobby Smith 304-528-5669 bobby.g.smith@wv.gov
Huntington, WV 25704 Huntington, WV 25712 Willis Wilks 304-528-5669 willis.d. wilks@wv.gov
Lincoln West Hamlin 7338 State Route 10 P.O. Box 880 Rodney Snodgrass| 304-528-5685 | rodney.a.snodgrass@wv.gov
West Hamlin, WV 25571 Huntington, WV 25712 Dennis Lawson | 304-824-3434 dennis.e.lawson@wv.gov
Lincoln Yawkey WV State Route 3 P.O. Box 880 Rodney Snodgrass| 304-528-5685 | rodney.a.snodgrass@wv.gov
Yawkey, WV 25573 Huntington, WV 25712 Dennis Lawson | 304-824-3434 dennis.e.lawson@wv.gov
Lincaln Harts McClellan Highway P.O. Box 880 Rodney Snodgrass| 304-528-5685 | rodney.a.snodgrass@wv.gov
Harts, WV 25524 Huntington, WV 25712 Dennis Lawson | 304-824-3434 dennis.e.lawson@wv.gov
Logan Corridor G @ Chapmanville 8100 Old Logan Road P.O. Box 880 Elizabeth Spry | 304-528-5684 elizabeth.a.spry@wv.gov
Chapmanville, WV 25508 Huntington, WV 25712 Enoch Workman | 304-792-7031 enoch.f.workman@wv.gov
Logan Wilkinson 127 Springfield Road P.O. Box 880 Elizabeth Spry | 304-792-7035 elizabeth.a.spry@wv.gov
Wilkinson, WV 25653 Huntington, WV 25712 Enoch Workman |  304-528-5684 enoch.f workman@wv.gov
Logan Man 4801 Buffalo Creek Road P.0. Box 880 Elizabeth Spry | 304-792-7035 elizabeth.a.spry@wv.gov
Ambherstdale, WV 25607 Huntington, WV 25712 Enoch Workman | 304-583-2188 enoch.f workman@wv.gov
Mingo Corridor G @ Miller's Creek 1 Highway Garage Road P.O. Box 880 Johnny Kirk 304-528-5682 johnny.m.kirk@wv.gov
Building #03011 Williamson, WV 25661 Huntington, WV 25712 Dallas Messer | 304-235-6060 dallas. messer@wv.gov
Mingo Mingo County @Miller's Creek 1 Highway Garage Road P.0. Box 880 Tenna Brinager | 304-235-6003 tenna.c.brinager@wv.gov
Building #03025 Williamson, WV 25661 Huntington, WV 25712 John Marcum | 304-528-5682 john.h.marcum@wv.gov
Mingo Gilbert us 52 P.O. Box 880 Tenna Brinager | 304-235-6003 tenna.c.brinager@wv.gov
Gilbert, WV 25621 Huntington, WV 25712 John Marcum 304-528-5682 john.h.marcum@wv.gov
Wayne Pritchard 1249 Prichard Road P.O. Box 880 Ellen Spry 304-528-5681 ellen.e.dabney-spry@wv.gov
' Prichard, WV 25555 Huntington, WV 25712 Glenn Matthews | 304-486-5010 glenn.a.matthews@wv.gov
Wayne Wayne 326 Third Street P.O. Box 880 Ellen Spry 304-528-5681 ellen.e.dabney-spry@wv.gov
Wayne, WV 25571 Huntington, WV 25712 Glenn Matthews | 304-528-5681 glenn.a.matthews@wv.gov
Wayne Crum 20351 Tolsia Highway P.0O. Box 880 Ellen Spry 304-528-5681 ellen.e.dabney-spry@wv.gov
Crum, WV 25669 Huntington, WV 25712 Glenn Matthews | 304-393-2181 glenn.a.matthews@wv.gov
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APPENDIX A Sodium Chloride 6614C040 STORAGE SITE ADDRESSES AND CONTACT INFORMATION
DISTRICT 3 Delivery: F.O.B. WV Division of Highways Storage Site
Storage Site Storage Site Contact Phone Number
County Delivery/Storage Site Physical Address Bill-to Address Contact Name Contact Email Address
Calhoun Millstone 7619 S. Calhoun Highway 7619 S. Calhoun Highway Chris Carter 304-420-4710
Millstone, WV 25261 Millstone, WV 25261 chris.|.carter@wv.gov
Jackson Ripley 946 Claylick Road 946 Claylick Road Kathy White 304-372-7857
Ripley, WV 25271 Ripley, WV 25271 kathy.j.white@wv.gov
Jackson I-77 @ Medina 2600 Medina Road 624 Depot Street Jody Browning 304-420-4610
Ravenswood, WV 26164 Parkersburg, WV 26101 ‘jody.a.browning@wv.gov
Pleasants Belmont WV Route 2 401 2nd Street Amanda Nichols 304-420-4705
Belmont, WV 26134 Belmont, WV 26134 amanda.l.nichols@wv.gov
Ritchie APD Pennsboro 41 Ritchie Industrial Park Road 624 Depot Street John Barberio 304-659-3027
Pennsboro, WV 26415 Parkersburg, WV 26101 john.m.barberio@wv.gov
Ritchie Ellenboro 731 Ellenboro Road Route 1, Box 92 Sandy Armentrout 304-420-4706
Harrisville, WV 26362 Harrisville, WV 26362 sandy.j.armentrout@wv.gov
Ritchie Corridor D @ Nutter Farm Nutter Farm @ US 50 624 Depot Street Kevin Reynolds 304-420-4703
Cairo, WV 26337 Parkersburg, WV 26101 kevin.c.reynolds@wv.gov
Ritchie Smithville #18 Main Street Route 1, Box 92 Sandy Armentrout 304-420-4706
Smithville, WV 26178 Harrisville, WV 26362 sandy.j.armentrout@wv.gov
Roane Lefthand @ WV 36 9734 Clay Road 269 Charleston Road Terri Walker 304-927-0962
Left Hand, WV 25251 Spencer, WV 25276 terri.a.walker@wv.gov
Roane Ambler Ridge @ US 119 US 119 @ Ambler Ridge 269 Charleston Road Terri Walker 304-927-0962
Walton, WV 25286 Spencer, WV 25276 terri.a.walker@wv.gov
Roane Spencer 269 Charleston Road 269 Charleston Road Terri Walker 304-927-0962
Spencer, WV 25276 Spencer, WV 25276 terri.a.walker@wv.gov
Wirt Elizabeth 610 Schoolview Street 610 Schoolview Street Chasity Stephens 304-420-4707
Elizabeth, WV 26143 Elizabeth, WV 26143 chasity.r.stephens@wv.gov
Wood Parkersburg @ Rt. 95S 905 Lubeck Avenue 905 Lubeck Avenue Tammy McCauley 304-420-4700
Parkersburg, WV 26101 Parkersburg, WV 26101 tammy.m.mccauley@wv.gov
Wood I-77 @ Parkersburg 1758 Mill Run Road 624 Depot Street Kevin Reynolds 304-420-4703
Parkersburg, WV 26101 Parkersburg, WV 26101 kevin.c.reynolds@wv.gov
Wood Corridor D @ Riverhill 253 @ River Hill Road 624 Depot Street Kevin Reynolds 304-420-4703

Washington, WV 26181

Parkersburg, WV 26101

kevin.c.reynolds@wv.gov
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APPENDIX A Sodium Chloride 6614C040 STORAGE SITE ADDRESSES AND CONTACT INFORMATION
DISTRICT 4 Delivery: F.O.B. WV Division of Highways Storage Site
Storage Site Storage Site
County Delivery/Storage Site Physical Address Bill-to Address Contact Name | Contact Phone # Contact Email Address
Doddridge Smithburg Old Route 50 P. 0. Box 4220 Anthony Lopez | 304-627-2412 anthony.|.lopez@wv.gov
Smithburg, WV 26456 Clarksburg, WV 26302 Ruth Sheets 304-627-2412 ruth.m.sheets@wv.gov
Harrison Gore Route 20 P. 0. Box 4220 Pueblo Bianco | 304-627-2140 pueblo.bianco@wv.gov
Gore, WV 26301 Clarksburg, WV 26302 Teresa Kirkpatrick | 304-627-2140 teresa.j.kirkpatrick@wv.gov
Harrison Saltwell Exit 125 off I-79, North of P. O. Box 4220 Bob Suan 304-627-2411 bob.g.suan@wv.gov
Clarksburg, WV 26301 Clarksburg, WV 26302 Cliff Fulton 304-627-2411 clifford. w.fultn@wv.gv
Harrison I-79 @ Lost Creek Exit 110 off I-79 P. 0. Box 4220 Bob Suan 304-627-2411 bob.g.suan@wv.gov
Lost Creek, WV 26385 Clarksburg, WV 26302 Cliff Fulton 304-627-2411 clifford. w.fultn@wv.gv
Harrison APD 50 @ Tunnel Hill Jet US 50 & Co Route 50/7 P. O. Box 4220 Roger Grimes | 304-627-2410 roger.g.grimes@wv.gov
Tunnel Hill, WV 26426 Clarksburg, WV 26302 Robbie Wilmoth | 304-627-2410 robert.a.wilmoth@wv.gov
Marion Fairmont 916 Country Club Road P. 0. Box 4220 Jeff Pethtel 304-367-2730 jeff.| pethtel@wv.gov
Fairmont, WV 26554 Clarksburg, WV 26302
Marion Mannington US Route 250 P.0.Box 4220 Don Luzadder | 304-986-2600 donald.e.luzadder@wv.gov
Mannington, WV 26582 Clarksburg, WV 26302
Monongalia I-79 @ Goshen Road Exit 146 off I-79 P. 0. Box 4220 Norm Cunningham | 304-285-3145 norm.r.cunningham@wv.gov
Goshen Road, WV 26508 Clarksburg, WV 26302 Dave McComick david.a.mccormick@wv.gov
Monongalia Ridgedale 1510 Grafton Road P. 0. Box 4220 Don Skinner 304-285-3207 donald.|.skinner@wv.gov
Morgantown, WV 26508 Clarksburg, WV 26302
Monongalia Pentress WV Route 7 P. 0. Box 4220 Ron Cumpston- | 304-879-5275 donald.l.skinner@wv.gov
Pentress, WV 26544 Clarksburg, WV 26302
Preston Bruceton Mills WV Route 26 South of P. 0. Box 4220 Bob Denkenberger | 304-379-2162 joe.p.cline@wv.gov
Bruceton Mills, WV 26525 Clarksburg, WV 26302
Preston Albright 216 St. Joe Road P. 0. Box 4220 Joe Cline 304-329-0192 joe.p.cline@wv.gov
Albright, WV 26519 Clarksburg, WV 26302
Preston Terra Alta WV Route 7 East of P. 0. Box 4220 Dale Funk 304-789-2521 joe.p.cline@wv.gov
Terra Alta, WV 26764 Clarksburg, WV 26302
Preston Fellowsville US Route 50 East of P. 0. Box 4220 Sam Cline 304-892-3955 joe.p.cline@wv.gov
Fellowsville, WV 26444 Clarksburg, WV 26302
Preston Aurora US Route 50 West of P. O. Box 4220 Harlin Wolfe 304-735-3311 joe.p.cline@wv.gov
Aurora, WV 26705 Clarksburg, WV 26302
Preston I-68 @ Cooper's Rock Exit 15 off -68 P. O. Box 4220 Mike Pingley 304-285-3206 michael.|.pingley@wv.gov
Coopers Rock, WV 26525 Clarksburg, WV 26302
Taylor Fetterman/Prunytown US 250 East of P. 0. Box 4220 John Corio 304-265-6110 john.r.corio@wv.gov

Pruntytown, WV 26354

Clarksburg, WV 26302
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APPENDIX A Sodium Chloride 6614C040 STORAGE SITE ADDRESSES AND CONTACT INFORMATION
DISTRICT 5 Delivery: F.O.B. WV Division of Highways Storage Site
Storage Site Storage Site Contact Phone Number
County Delivery/Storage Site Physical Address Bill-to Address Contact Name Contact Email Address
Berkeley I-81 @ Martinsburg - 0571 Storage Bldg 1867 Rock Cliff Drive 1867 Rock Cliff Drive Jimmy Kees 304-267-0085
Martinsburg, WV 25401 Martinsburg, WV 25401 jimmy.l kees@wv.gov
Berkeley 1867 Rock Cliff Drive - 0502 Storage Bldg 1867 Rock Cliff Drive 1867 Rock Cliff Drive Nancy Minnick 304-267-0060
Martinsburg, WV 25401 Martinsburg, WV 25401 nancy.e.minnick@wv.gov
Berkeley I-81 @ Exit 8 Behind Park n Ride 1867 Rock Cliff Drive Nancy Minnick 304-267-0060
Exit 8 South Bound 25401 Martinsburg, WV 25401 nancy.e.minnick@wv.gov
Grant Petersburg H.C. 59, Box 245 (Route 28) H.C. 59, Box 245 Glenna Lott 304-257-4455
Petersburg, WV 26847 Petersburg, WV 26847 glenna.d.lott@wv.gov
Grant Mt. Storm Comer of WV 42 & Route 50 H.C. 59, Box 245 Glenna Lott 304-257-4455
Mt. Storm, WV 26739 Petersburg, WV 26847 glenna.d lott@wv.gov
Grant Corridor H @ Knobley Road US Route 48 (off of Corridor H) 2104 State Route 55 Donna Eye 304-434-2525
Maysville, WV 26833 Moorefield, WV 26836 donna.k.eye@wv.gov
Hampshire Romney H. C. 64, Box 232 (Jersey Mtn. Road) H.C. 64, Box 232 Julie Greene 304-822-4167
Romney, WV 26757 Romney, WV 26847 julie.g.greene@wv.gov
Hampshire Capon Bridge Route 50 H.C. 64, Box 232 Julie Greene 304-822-4167
Capon Bridge, WV 26711 Romney, WV 26847 julie.g.greene@wv.gov
Hampshire Slanesville Route 29 H.C. 64, Box 232 Julie Greene 304-822-4167
Slanesville, WV 25444 Romney, WV 26847 julie.g.greene@wv.gov
Hardy Moorefield 2104 State Route 55 2104 State Route 55 Donna Eye 304-434-2525
Moorefield, WV 26836 Moorefield, WV 26836 donna.k.eye@wv.gov
County Baker County Route 29 2104 State Route 55 Donna Eye 304-434-2525
Baker, WV 26801 Moorefield, WV 26836 donna.k.eye@wv.gov
Jefferson Charles Town - 0519 Storage Bldg 1301 Leetown Pike 1301 Leetown Pike Kevin Dodson 304-725-5821
: Kearneysville, WV 25430 Kearneysville, WV 25430 kevin.m.dodson@wv.gov
Jefferson Charles Town - New Shed - 0564 1301 Leetown Pike 1301 Leetown Pike Nathan Ware 304-725-5821
Storage Bldg {on same lot as above) Keameysville, WV 25430 nathan.b.ware@wv.gov
Mineral New Creek HC 72, Box 72AA (US Route 50) H.C. 72, Box 72AA Steve Reel 304-788-1221
New Creek, WV 26743 New Creek, WV 26743 steven.p.reel@wv.gov
Mineral Sky Line Route 42 H.C. 72, Box 72AA Steve Reel 304-788-1221
Elk Garden, WV 26717 New Creek, WV 26743 steven.p.reel@wv.gov
Mineral Short Gap Route 28 H.C. 72, Box 72AA Steve Reel 304-788-1221
Ridgeley, WV 26753 New Creek, WV 26743 steven.p.reel@wv.gov
Mineral District Headquarters US Route 50 P.0. Box 99 Jim Wolford 304-289-2261
Burlington, WV 26710 Burlington, WV 26710 jim.d.wolford@wv.gov
Morgan Berkeley Springs 166 DOH Lane (off of US 522) 166 DOH Lane Rodney Crowell 304-258-2578
Berkeley Springs, WV 25411 Berkeley Springs, WV 25411 _ rodney.b.crowell@wv.gov
Morgan Largent Route 9 166 DOH Lane Rodney Crowell 304-258-2578

Great Cacapon, WV 25422

Berkeley Springs, WV 25411

rodney.b.crowell@wv.gov
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APPENDIX A Sodium Chiloride 6614C040 STORAGE SITE ADDRESSES AND CONTACT INFORMATION
DISTRICT 6 Delivery: F.O.B. WV Division of Highways Storage Site
Storage Site Storage Site Contact Phone Number
County Delivery/Storage Site Physical Address Bill-to Address Contact Name Contact Email Address
Brooke Wellsburg WV Route 2, Box 615 WV Route 2, Box 615 Beth Green 304-238-1199
Wellsburg, WV 26070 Wellsburg, WV beth.a.green@wv.gov
Brooke Weirton 1225 Rice Road WV Route 2, Box 615 Beth Green 304-238-1199
Weirton, WV 26062 Wellsburg, WV 26070 beth.a.green@wv.gov
Hancock New Manchester 1936 Veterans Bivd 1936 Veterans Bivd Melissa Parmenter 304-238-1200
New Cumberland, WV 26047 New Cumberland, WV melissa.r.parmenter@wv.gov
Marshall Glen Dale 100 Wheeling Avenue 100 Wheeling Avenue Carrie Gralinski 304-843-4055
Glen Dale, WV 26038 Glen Dale, WV carrie.a.gralinski@wv.gov
Marshall Cameron 33 Courtright Lane 100 Wheeling Avenue Carrie Gralinski 304-843-4055
Cameron, WV 26033 Glen Dale, WV 26038 carrie.a.gralinski@wv.gov
Marshall Sand Hill RD 4, Box 269A 100 Wheeling Avenue Carrie Gralinski 304-843-4055
Cameron, WV 26033 Glen Dale, WV 26038 carrie.a.gralinski@wv.gov
Ohio Triadelphia 3870 National Road 3870 National Road Sue Toland 304-238-1202
Triadelphia, WV 26059 Triadelphia, WV sue.d.toland@wv.gov
Ohio I-70 @ Triadelphia 566 Woodland Acres Road 3870 National Road Dave Millhouse 304-238-1065
Wheeling, WV 26003 Traiadelphia, WV david.a.millhouse@wv.gov
Tyler Sistersville 730 Tyler Highway 730 Tyler Highway Thelma Deaton 304-843-4057
Sistersville, WV 26175 Sistersville, WV thelma.f.deaton@wv.gov
Tyler Centerville 4901 Middle Island Road 730 Tyler Highway Thelma Deaton 304-843-4057
Alma, WV 26320 Sistersville, WV thelma.f.deaton@wv.gov
Wetzel New Martinsville N. State Route 2, Box 641 N. State Route 2, Box 641 Donna Palmer 304-843-4058
New Martinsville, WV 26155 New Martinsville, WV donna.l.paimer@wv.gov
Wetzel Pine Grove WV 20, MP 1714 N. State Route 2, Box 641 Dave Sivert 304-889-3251
Pine Grove, WV 26419 New Martinsville, WV david .k sivert@wv.gov
Wetzel Hundred usS 250, MP3.00 N. State Route 2, Box 641 Mark Poe 304-775-5240

Hundred, WV 286575

New Martinsville, WV

mark.d.poe@wv.gov
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Sodium Chloride

APPENDIX A 6614C040 STORAGE SITE ADDRESSES AND CONTACT INFORMATION
DISTRICT 7 Delivery: F.0.B. WV Division of Highways Storage Site
Storage Site Storage Site Contact Phone Number
County Delivery/Storage Site Physical Address Bill-to Address Contact Name Contact Email Address
Barbour Phillipi 1439 Mansfield Drive P. O. Box 1228 Jacqueline Haddix 304-457-1597
Philippi, WV 26416 Weston, WV 26452 jacqueline.m.haddix@wv.gov
Barbour Belington 248 Dunham Cut Road P. O. Box 1228 Jacqueline Haddix 304-457-1597
Belington, WV 26250 Weston, WV 26452 jacqueline.m.haddix@wv.gov
Braxton Gassaway 1001 State Street P. O. Box 1228 Carolyn Miller 304-364-5238
Gassaway, WV 26624 Weston, WV 26452 carolyn.m.miller@wv.gov
Braxton Heaters 5206 Gauley Turnpike P. O. Box 1228 Carolyn Miller 304-364-5238
Heaters, WV 26627 Weston, WV 26452 carolyn.m.miller@wv.gov
Braxton I-79 @ Coon Knob 80 Coon Knob, DOH Road P. O. Box 1228 Charles Armstead 304-364-8440
Sutton, WV 26601 Weston, WV 26452 charles.g.armstead@wv.gov
Braxton I-79 @ Burnsville 888 Burnsville Road P. 0. Box 1228 Roger Balser 304-853-2454
Burnsville, WV 26335 Weston, WV 26452 roger.|.balser@wv.gov
Gilmer Glenville 3531 US 33, East P. 0. Box 1228 Cathy Shackleford 304-462-7325
Glenville, WV 26351 Weston, WV 26452 cathy.a.shackleford@wv.gov
Lewis Weston (Ben Dale) 937 US 19, South P. O. Box 1228 Gaylene Hacker 304-269-0470
Weston, WV 26452 Weston, WV 26452 e.gaylene.hacker@wv.gov
Lewis Corridor H @ Mudlick 309 Mudlick Road P. O. Box 1228 Harley Smith 304-473-4304
Weston, WV 26452 Weston, WV 26452 harley.d.smith@wv.gov
Upshur Clow Lot @ Buckhannon 493 Mudlick Road P. O. Box 1228 Aleece Williams 304-473-4225
Buckhannon, WV 26201 Weston, WV 26452 c.aleece.williams@wv.gov
Upshur Tennerton 646 Route 20, South P. O. Box 1228 Aleece Williams 304-473-4225
Buckhannon, WV 26201 Weston, WV 26452 c.aleece.williams@wv.gov
Upshur Kanawha Head 18022 Route 20, South P. 0. Box 1228 Aleece Williams 304-473-4225
Buckhannon, WV 26201 Weston, WV 26452 c.aleece.williams@wv.gov
Webster Cherry Falls 808 Point Mountain Road P. O. Box 1228 Theresa Gibson 304-847-2114
Webster Springs, WV 26288 Weston, WV 26452 theresa.j.gibson@wv.gov
Webster Cowen 6402 Webster Road P. O. Box 1228 Theresa Gibson 304-847-2114
. Cowen, WV 26206 Weston, WV 26452 theresa.j.gibson@wv.gov
Webster Hacker Valley 56 Pickens Grade Road P. 0. Box 1228 Theresa Gibson 304-847-2114
Hacker Valley WV 26222 Weston, WV 26452 theresa.j.gibson@wv.gov
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APPENDIXA  Sodium Chloride 6614C040 STORAGE SITE ADDRESSES AND CONTACT INFORMATION
DISTRICT 8 Delivery: F.0.B. WV Division of Highways Storage Site
Storage Site Storage Site Contact Phone Number
County Delivery/Storage Site Physical Address Bill-to Address Contact Name Contact Email Address
Pendleton Franklin, 220 North 3153 Petersburg Pike P.0.Box 1516 Dywayne Stout (304) 358-2215
Franklin, WV 26807 Elkins, WV 26241 dywayne.h.stout@wv.gov
Pendleton Judy Gap 12795 Mountaineer Drive P.O.Box 1516 Dywayne Stout (304) 358-2215
US 33, Riverton, WV 26814 Elkins, WV dywayne.h.stout@wv.gov
Pendleton Brandywine 12211 Blue Gray Trail P.O. Box 1616 Dywayne Stout (304) 358-2215
CR 21, Brandywine, WV 26802 Elkins, WV dywayne.h. stout@wv.gov
Pendleton Onego 3354 Allegheny Drive P.0.Box 1516 Dywayne Stout (304) 358-2215
US 33, Seneca Rocks, WV 26884 Elkins, WV dywayne.h.stout@wv.gov
Pendleton Franklin, 220 South 6591 Upper South Branch Road P. 0. Box 1516 Dywayne Stout (304) 358-2215
Franklin, WV 26807 Elkins, WV 26241 dywayne.h.stout@wv.gov
Pocahontas Marlinton Us 219 P. 0. Box 1516 Sam McPaters (304) 799-4867
Marlinton, WV 24954 Elkins, WV 26241 samuel.c. mcpaters@wv.gov
Pocahontas Seebert CR27 P. 0. Box 1516 Sam McPaters (304) 799-4867
Seebert, WV 24346 Elkins, WV 26241 samuel.c.mcpaters@wv.gov
Pocahontas Greenbank WV 28 P. 0. Box 1516 Sam McPaters (304) 799-4867
Green Bank, WV 24944 Elkins, WV 26241 samuel.c.mcpaters@wv.gov
Pocahontas Bartow (Thormwood) WV 28 P. 0. Box 1516 Sam McPaters (304) 799-4867
Bartow, WV 24920 Elkins, WV 26241 samuel.c.mcpaters@wv.gov
Pocahontas Snowshoe CRY9/3 P. 0. Box 1516 Sam McPaters (304) 799-4867
Snowshoe, WV 26209 Elkins, WV 26241 samuel.c.mcpaters@wv.gov
Pocahontas Slaty Fork us 219 P. 0. Box 1516 Sam McPaters (304) 799-4867
Slaty Fork, WV 26291 Elkins, WV 26241 samuel.c.mcpaters@wv.gov
Randolph Elkins 108 Beverly Pike P.0.Box 1516 Raymond Yeager (304) 637-0266
Elkins, WV 26241 Elkins, WV 26241 raymond.w.yeager@wv.gov
Randolph Harman Us a3 P. 0. Box 1516 Raymond Yeager (304) 637-0266
Harman, WV 26241 Elkins, WV 26241 raymond.w.yeager@wv.gov
Randolph Coalton CR53 P. 0. Box 1516 Raymond Yeager (304) 637-0266
Coalton, WV 26257 Elkins, WV 26241 raymond.w.yeager@wv.gov
Randolph Valley Head WV 15 P. 0. Box 1516 Raymond Yeager (304) 637-0266
Valley Head, WV 26294 Elkins, WV 26241 raymond.w.yeager@wv.gov
Randolph Mill Creek Us 218 P. 0. Box 1516 Raymond Yeager (304) 637-0266
Mill Creek, WV 26280 Elkins, WV 26241 raymond.w.yeager@wv.gov
Randolph Pickens CR 45 P. 0. Box 1516 Raymond Yeager (304) 637-0266
Pickens, WV 26230 Elkins, WV 26241 raymond.w.yeager@wv.gov
Randolph Corridor H Lot @ Elkins US 219 North P.0.Box 1516 David Skidmore (304) 637-0220
Elkins, WV 26241 Elkins, WV 26241 david.r.skidmore@wv.gov
Tucker Parsons 9209 Seneca Trail P.0.Box 1516 Barry Gardner (304) 478-2304
Parsons, WV 26287 Elkins, WV 26241 lewis.b.gardner@wv.gov
Tucker Thomas WV 32 P. Q. Box 1516 Barry Gardner (304) 478-2304

Thomas, WV 26292

Elkins, WV 26241

lewis b.gardner@wv.gov
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APPENDIX A

Sodium Chloride

6614C040

STORAGE SITE ADDRESSES AND CONTACT INFORMATION

DISTRICT 9 Delivery: F.O.B. WV Division of Highways Storage Site
Storage Site Storage Site Contact Phone Number
County Delivery/Storage Site Physical Address Bill-to Address Contact Name Contact Email Address
Fayette Oak Hill 3121 Main Street, WV 16 146 Stonehouse Road Danny Hypes 304-256-6940
Oak Hill, WV 25901 Lewisburg, 24901 danny.h.hypes@wv.gov
Fayette Lookout 4064 Clifftop Road 146 Stonehouse Road Larry Bragg 304-574-0373
Lookout, WV 25868 Lewisburg, 24901 danny.h.hypes@wv.gov
Fayette Falls View 5727 Midland Trail 146 Stonehouse Road Steve Neil 304-779-2860
Charlton Heights, WV 25040 Lewisburg, 24901 steven.b.neil@wv.gov
Greenbrier Lewisburg 700 N Jefferson Street, US 219 146 Stonehouse Road Pat McCabe 304-647-7465
Lewisburg, WV 24901 Lewisburg, 24901 patrick.d.mccabe@wv.gov
Greenbrier Crawley 157 Midland Trail / West, US 60 146 Stonehouse Road Rick Viers 304-392-6712
Crawley, WV 24931 Lewisburg, 24901 richard.a.viers@wv.gov
Greenbrier I-64 @ Hart's Run 297 John Bowling Jr Lane, Exit 175 off I-64 146 Stonehouse Road Steve Hawkins 304-536-1472
Caldwell, WV 24925 Lewisburg, 24901 steven.j.hawkins@wv.gov
Monroe Union 875 Sweet Springs Valley Road 146 Stonehouse Road Greg Sibold 304-772-3037
Union, WV 24983 , Lewisburg, 24901 william.g.sibold@wv.gov
Monroe Peterstown 511 Ballard-Red Sulphur Parkway 146 Stonehouse Road Elwin Dillon 304-753-9778
Peterstown, WV 24963 Lewisburg, 24901 william.g.sibold@wv.gov
Nicholas Summersville 777 Tumpike Road, WV 39 146 Stonehouse Road John Jarrell Sr 304-872-0811
Summersville, WV 26651 Lewisburg, 24901 john.c jarrell@wv.gov
Nicholas Curtin 5498 Richwood Road 146 Stonehouse Road Scott Robinson 304-846-9501
Richwood, WV 26261 Lewisburg, 24901 dana.s.robinson@wv.gov
Nicholas Corridor L @ Muddlety 50 State Garage Road, Muddlety 146 Stonehouse Road Charles Reel 304-872-0823
Summersville, WV 26651 Lewisburg, 24901 charles.j.reel@wv.gov
Summers Hinton 20414 State Route 12 146 Stonehouse Road James Hardy 304-466-2802

Hinton, WV 25951

Lewisburg, 24901

james.g.hardy@wv.gov
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APPENDIX A Sodium Chloride 6614C040 STORAGE SITE ADDRESSES AND CONTACT INFORMATION
DISTRICT 10 Delivery: F.0.B. WV Division of Highways Storage Site
Storage Site Storage Site
County Delivery/Storage Site Physical Address Bill-to Address Contact Name Contact Phone # Contact Email Address
McDowell Havaco 100 Headquarters Lane 270 Hardwood Lane Arlie Matney 304-436-6896 arlie.e. matney@wv.gov
Havaco, WV 24801 Princeton, WV 24740 Debbie McCracken 304-436-8411 debra.s.mccracken@wv.gov
McDowell Yukon 383 Marshall Highway 270 Hardwood Lane Arlie Matney 304-436-6896 arlie.e.matney@wv.gov
Yukon, WV 24892 Princeton, WV 24740 Debbie McCracken 304-436-8411 debra.s.mccracken@wv.gov
McDowell Johnnycake Mountain 72 Coal Heritage Rd 270 Hardwood Lane Arlie Matney 304-436-6896 arlie.e. matney@wv.gov
Johnny Cake, WV 24844 Princeton, WV 24740 Debbie McCracken 304-436-8411 debra.s.mccracken@wv.gov
McDowell Raysel N 37.3461 W 81.7791 270 Hardwood Lane Arlie Matney 304-436-6896 arlie.e. matney@wv.gov
Raysel, WV 24879 Princeton, WV 24740 Debbie McCracken 304-436-8411 debra.s.mccracken@wv.gov
Mercer Princeton @ WV 20 454 New Hope Rd 270 Hardwood Lane Mike McMillion 304-425-2782 mike.r.mcmillion@wv.gov
Princeton, WV 24740 Princeton, WV 24740 Melanie Blankenship 304-425-2025 melanie.g.blankenship@wv.gov
Floyd Ricks 304-787-3311 floyd.e.ricks@wv.gov
Mercer Flat Top 21585 Beckley Road 270 Hardwood Lane Mike McMillion 304-425-2782 mike.r.mcmillion@wv.gov
Flat Top, WV 25841 Princeton, WV 24740 Melanie Blankenship 304-425-2025 melanie.g.blankenship@wv.gov
Floyd Ricks 304-787-3311 floyd.e.ricks@wv.gov
Mercer I-77 @ Princeton 320 Ambrose Lane 270 Hardwood Lane Choskie Harmon 304-487-5280 choskie.a.harmon@wv.gov
Princeton, WV 24740 Princeton, WV 24740 Claude Smith 304-487-5228 claude.d.smith@wv.gov
Raleigh Skelton 379 Market Road 270 Hardwood Lane Johnny Vass 304-256-6830 johnny.a.vass@wv.gov
Beckley, WV 25801 Princeton, WV 24740 Marcia McGrady 304-256-6746 marcia.d.mcgrady@wv.gov
Raleigh Bolt 2314 Bolt Road 270 Hardwood Lane Johnny Vass 304-256-6830 johnny.a.vass@wv.gov
Bolt, WV 25817 Princeton, WV 24740 Marcia McGrady 304-256-6746 marcia.d.mcgrady@wv.gov
Scott Bolen 304-256-6830 scott.d.bolen@wv.gov
Raleigh 1-64 @ Bragg 200 Samaritan Drive 270 Hardwood Lane Joe Adkins 304-763-6312 r.joe.adkins@wv.gov
Shady Spring, WV 25918 Princeton, WV 24740
Wyoming Pineville 1409 Bearhole Rd (WV 97) 270 Hardwood Lane Tom Ellis 304-732-7280 thomas.e ellis@wv.gov
Pineville, WV 24874 Princeton, WV 24740 Debbie Hale 304-732-7031 deborah.|.hale@wv.gov
Wyoming Still Run 9390 River Road 270 Hardwood Lane Tom Ellis 304-732-7280 thomas.e.ellis@wv.gov
Still Run, WV 25882 Princeton, WV 24740 Debbie Hale 304-732-7031 deborah.|.hale@wv.gov
William Talbert 304-294-4123
Wyoming Hanover 2959 US 52 270 Hardwood Lane Tom Ellis 304-732-7280 thomas.e.ellis@wv.gov
Hanover, WV 24839 Princeton, WV 24740 Debbie Hale 304-732-7031 deborah.|.hale@wv.gov

Shannon Stewart
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APPENDIX A Sodium Chloride 6614C040 STORAGE SITE ADDRESSES AND CONTACT INFORMATION
WV TURNPIKE  Delivery: F.O0.B. WV Turnpike Storage Site
Storage Site Storage Site Contact Phone Number
County Delivery/Storage Site Physical Address Bill-to Address Contact Name Contact Email Address
Kanawha Chelyan Slaughters Creek Road at Route 61
Chelyan, WV 25335
Kanawha Standard 6951 Paint Creek Road All Invoices sent to:
Standard, WV 25136 Judia Purdue,
Mercer Princeton 297 Ambrose Lane Finance Department Besys Bl 304-640-8614
Princeton, WV 24740 WV Parkways Authority ave rug dpugh@wvturnpike.com
Raleigh Beckley 201 Pikeview Drive P. O. Box 1469
Beckley, WV 25801 Charleston, WV 25325
Raleigh Ghent Odd Road at I-77

Ghent, WV 25843
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Rev. 04/14 State of West Virginia
VENDOR PREFERENCE CERTIFICATE 62

Certification and application* is hereby made for Preference in accordance with West Virginia Code, §5A-3-37. (Does not apply to
construction contracts). West Virginia Code, §5A-3-37, provides an opportunity for qualifying vendors to request (at the time of bid)
preference for their residency status. Such preference is an evaluation method only and will be applied only to the cost bid in
accordance with the West Virginia Code. This certificate for application is to be used to request such preference. The Purchasing
Division will make the determination of the Vendor Preference, if applicable.

1. Application is made for 2.5% vendor preference for the reason checked:

Bidder is an individual resident vendor and has resided continuously in West Virginia for four (4) years immediately preced-
ing the date of this certification; or,

Bidder is a partnership, association or corporation resident vendor and has maintained its headquarters or principal place of
business continuously in West Virginia for four (4) years immediately preceding the date of this certification; or 80% of the
ownership interest of Bidder is held by another individual, partnership, association or corporation resident vendor who has
maintained its headquarters or principal place of business continuously in West Virginia for four (4) years immediately
preceding the date of this certification; or,

Bidder is a nonresident vendor which has an affiliate or subsidiary which employs a minimum of one hundred state residents
and which has maintained its headquarters or principal place of business within West Virginia continuously for the four (4)
years immediately preceding the date of this certification; or,

2. Application is made for 2.5% vendor preference for the reason checked:
Bidder is a resident vendor who certifies that, during the life of the contract, on average at least 75% of the employees
working on the project being bid are residents of West Virginia who have resided in the state continuously for the two years
immediately preceding submission of this bid; or,

Application is made for 2.5% vendor preference for the reason checked:

Bidder is a nonresident vendor employing a minimum of one hundred state residents or is a nonresident vendor with an
affiliate or subsidiary which maintains its headquarters or principal place of business within West Virginia employing a
minimum of one hundred state residents who certifies that, during the life of the contract, on average at least 75% of the
employees or Bidder's affiliate’s or subsidiary’s employees are residents of West Virginia who have resided in the state
continuously for the two years immediately preceding submission of this bid; or,

4. Application is made for 5% vendor preference for the reason checked:
Bidder meets either the requirement of both subdivisions (1) and (2) or subdivision (1) and (3) as stated above; or,

ad

5. Application is made for 3.5% vendor preference who is a veteran for the reason checked:
Bidder is an individual resident vendor who is a veteran of the United States armed forces, the reserves or the National Guard
and has resided in West Virginia continuously for the four years immediately preceding the date on which the bid is
submitted; or,

6. Application is made for 3.5% vendor preference who is a veteran for the reason checked:

Bidder is a resident vendor who is a veteran of the United States armed forces, the reserves or the National Guard, if, for
purposes of producing or distributing the commodities or completing the project which is the subject of the vendor’s bid and
continuously over the entire term of the project, on average at least seventy-five percent of the vendor's employees are
residents of West Virginia who have resided in the state continuously for the two immediately preceding years.

7. Application is made for preference as a non-resident small, women- and minority-owned business, in accor-
dance with West Virginia Code §5A-3-59 and West Virginia Code of State Rules.

Bidder has been or expects to be approved prior to contract award by the Purchasing Division as a certified small, women-
and minority-owned business.

Bidder understands if the Secretary of Revenue determines that a Bidder receiving preference has failed to continue to meet the
requirements for such preference, the Secretary may order the Director of Purchasing to: (a) reject the bid; or (b) assess a penalty
against such Bidder in an amount not to exceed 5% of the bid amount and that such penalty will be paid to the contracting agency
or deducted from any unpaid balance on the contract or purchase order.

By submission of this certificate, Bidder agrees to disclose any reasonably requested information to the Purchasing Division and
authorizes the Department of Revenue to disclose to the Director of Purchasing appropriate information verifying that Bidder has paid
the required business taxes, provided that such information does not contain the amounts of taxes paid nor any other information
deemed by the Tax Commissioner to be confidential.

Under penalty of law for false swearing (West Virginia Code, §61-5-3), Bidder hereby certifies that this certificate is true
and accurate in all respects; and that if a contract is issued to Bidder and if anything contained within this certificate
changes during the term of the contract, Bidder will notify the Purchasing Division in writing immediately.

Bidder: Signed:

Date: Title:
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STATE OF WEST VIRGINIA
Purchasing Division

PURCHASING AFFIDAVIT

the aggregate; or (2) the debtor is in employer default.

EXCEPTION: The prohibition listed above does not apply where a vendor has contested any tax administered pursuant to
chapter eleven of the W. Va. Code, workers' compensation premium, permit fee or environmental fee or assessment and

DEFINITIONS:

“Debt” means any assessment, premium, penalty, fine, tax or other amount of money owed to the state or any of its
political subdivisions because of a judgment, fine, permit violation, license assessment, defaulted workers'
compensation premium, penalty or other assessment presently delinquent or due and required to be paid to the state
or any of its political subdivisions, including any interest or additional penalties accrued thereon.

“Employer default” means having an outstanding balance or liability to the old fund or to the uninsured employers'
fund or being in policy default, as defined in W. Va. Code § 23-2¢-2, failure to maintain mandatory workers'
compensation coverage, or failure to fully meet its obligations as a workers' compensation self-insured employer. An
employer is not in employer default if it has entered into a repayment agreement with the Insurance Commissioner
and remains in compliance with the obligations under the repayment agreement.

“Related party” means a party, whether an individual, corporation, partnership, association, limited liability company
or any other form or business association or other entity whatsoever, related to any vendor by blood, marriage,
ownership or contract through which the party has a relationship of ownership or other interest with the vendor so that
the party will actually or by effect receive or control a portion of the benefit, profit or other consideration from
performance of a vendor contract with the party receiving an amount that meets or exceed five percent of the total
contract amount.

AFFIRMATION: By signing this form, the vendor's authorized signer affirms and acknowledges under penaity of
law for false swearing (W. Va. Code §61-5-3) that neither vendor nor any related party owe a debt as defined

above and that neither vendor nor any related party are in employer default as defined above, unless the debt or
employer default is permitted under the exception above.

WITNESS THE FOLLOWING SIGNATURE:

Vendor's Name:

Authorized Signature: _ Date:

State of

County of , to-wit;

Taken, subscribed, and sworn to before methis __ day of ‘ .20 .

My Commission expires ; .20 .

AFFIX SEAL HERE NOTARY PUBLIC

Purchasing Affidavit (Revised 07/01/201 2)

NOTE:
Vendor and Notary’s date must be the same.
Notary required to AFFIX SEAL on Purchasing Affidavit.
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SECTION 101
DEFINITION OF TERMS

101.1-ABBREVIATIONS: .

Whenever the following abbreviations are used in these Specifications,
Plans or Contract Documents, they are to be construed the same as the respective
expressions represented:

AAN
AAR

AASHTO

AlA
AISC
AlSI
AMA
AMS
ANSI
ARA
AREA

AREMA

ASCE
ASD
ASLA
ASTM
ATSSA
AWWA
AWS
FHWA

FSS

IEEE
IPCEA
ISA

MIL

MP
NBFU
NEC
NEMA
NFPA
PEI-ALS
UL

SAE
SSPC
TTE-TTP

American Association of Nurserymen

Association of American Railroads

American Association of State Highway and
Transportation Officials

American Institute of Architects

American Institute of Steel Construction, Incorporated
American Iron and Steel Institute

Automotive Manufacturer's Association

Aerospace Material Specification

American National Standards Institute

American Railway Association

American Railway Engineering Association
American Railway Engineering and Maintenance of Way
Association

American Society of Civil Engineers

Aluminum Standards & Data-Aluminum Association
American Society of Landscape Architects
American Society for Testing and Materials
American Traffic Safety Services Association
American Water Works Association

American Welding Society

Federal Highway Administration

Federal Specifications and Standards, General Services
Administration

Institute of Electronic and Electrical Engineers
Insulated Power Cable Engineers Association
Instrument Society of America

Military Specification

Materials Procedure (see 101.2 in definition)
National Board of Fire Underwriters

National Electric Code

National Electrical Manufacturer's Association
National Fire Protection Association

Porcelain Enamel Institute: Aluminum Standards
Underwriters Laboratories

Society of Automotive Engineers

Society for Protective Coatings

Federal Specifications and Standards



101.2-DEFINITIONS:
e

ACCESS CONNECTION-Any roadway facility by means of which
vehicles enter or leave arterial highways.

ADVERTISEMENTS-The public announcement, as required by law,
inviting bids for work to be performed, or material to be furnished.

ARTERIAL HIGHWAY-A general term denoting a highway primarily
for through traffic.

AUXILIARY LANE-The portion of the roadway adjoining the traveled
way for parking, speed-change or other purposes supplementary to
through traffic movement.

AWARD-The acceptance by the Division of a bid.
sl

BASE COURSE-A layer or layers of specified material of designated
thickness placed on a subbase or a subgrade to support a surface course or
courses.

BIDDER-An individual, firm, corporation, or combination thereof, acting
directly or through a duly authorized representative, and prequalified
according to the requirements and provisions of the Division, submitting a
bid for the proposed work.

BRIDGE-A structure, including supports, erected over a depression or an
obstruction, such as water, a highway or railway and having a track or
passageway for carrying traffic or other moving loads and having a length
measured along the center of roadway of more than 20 ft. (6.1 meters)
between undercopings of abutments or extreme ends of openings for
multiple boxes.

The length of a bridge structure is the overall length measured along the
line of survey stationing back to back of abutments if present, otherwise,
end to end of the bridge floor, but in no case less than the total clear
opening of the structure. Roadway width is the clear width measured at
right angles to the longitudinal centerline of the bridge between the bottom
of curbs.

s

CALENDAR DAY-Every day shown on the calendar.



CERTIFIED TECHNICIAN-A Certified Technician is an individual
who has been examined by the joint Industry-Division Certification Board
and deemed competent in the particular technical field for which the
individual has been examined. This competency is documented by written
notification and issuance of a certificate to the individual and remains in
effect for a given period of time as determined by the regulations of the
Board. Should any questions develop concerning the status of an
individual, verification may be made through the Training section of the
Personnel Division of the Division.

CHANGE ORDER-A general term referring to force account work
orders, supplemental agreements, and work orders of the Contract.

CHANNEL-A natural or artificial water course.

CITY, TOWN OR DISTRICT-A subdivision of the county used to
designate or identify the location of the proposed work.

COMMISSIONER-West Virginia Commissioner of Highways.

CONSTRUCTION LIMITS-The physical limits of construction as
described by designated lines drawn on the Plans.

CONTRACT-The written agreement between the Division and the
Contractor covering the performance of the work, the furnishing of labor,
equipment and materials, and the basis of payment. The Contract includes
the invitation of bids, proposal, contract form, contract bond,
specifications, supplemental specifications, special provisions, plans,
notice to proceed, any change orders and supplemental agreements that are
required to complete the construction of the work in an acceptable manner,
including authorized extensions thereof, all of which constitute one
instrument.

CONTRACT BOND-The approved form of security, executed by the
Contractor and their surety, guaranteeing completion of the work and
payment of all legal debts pertaining to the construction of the project.

CONTRACT PERIOD-The period from the specified date of
commencement of work to the specified date of completion of the work,
both dates inclusive, as is specified in the Contract.

CONTRACT TIME-The number of work or calendar days specified in the
proposal, indicating the time allowed for the completion of the work
contemplated, including authorized time extensions.

CONTRACTOR-The individual, firm or corporation, party of the second
part to the Contract, acting directly or through their agents, employees, or
subcontractors.



CONTROL OF ACCESS, FULL-The condition where the right of
owners or occupants of abutting land or other persons to access, light, air
or view in connection with a highway is fully controlled by public
authority. The authority to control access is exercised to give preference
to through traffic by providing access connections with selected public
roads only and by prohibiting crossings at grade or direct driveway
connections.

CONTROL OF ACCESS, PARTIAL-The condition where the right of
owners or occupants of abutting land or other persons to access, light, air
or view in connection with a highway is partially controlled by public
authority. The authority to control access is exercised to give preference
to through traffic to a degree that, in addition to access connections with
selected public roads, there may be some crossings at grade and some
private driveway connections.

COUNTY-The County or Counties of West Virginia in which the work is
to be done.

CULVERT-Any structure not classified as a bridge which provides an
opening under the roadway.

~D ~
DEPARTMENT-West Virginia Department of Transportation.
DIVISION-West Virginia Division of Highways

DIVIDED HIGHWAY-A highway with separated roadways for traffic in
opposite directions.

a B

EASEMENT-A right acquired by one party to use land belonging to
another party for a specified purpose.

EMBANKMENT-The structure of soils, soils aggregate and broken rock
between the embankment foundation and the subgrade.

EMBANKMENT FOUNDATION-The material below the original
ground surface whose physical characteristics affect the support of the
embankment.

EMPLOYEE-Any person working on behalf of the project who is under
the direction of the Contractor or any subcontractor.

ENGINEER-The State Highway Engineer of the Division, or an
authorized representative, limited by the scope of duties assigned.



EQUIPMENT-AIl machinery and equipment, together with the necessary
supplies for upkeep and maintenance, and also tools and apparatus
necessary for the proper construction and acceptable completion of the
work.

ESTIMATES-The official written itemization of the value of materials in
place and work performed.

EXPRESSWAY-A divided arterial highway for through traffic with full
or partial control of access and generally with grade separations at
intersections.

EXTRA WORK-An item of work not provided for in the contract as
awarded, but found essential to the satisfactory completion of the Contract
within its intended scope. See further 104.3.

~F~

FORCE ACCOUNT WORK ORDER-An order signed by the Engineer
or an authorized representative, directing additional work to be performed,
with payments based on labor, materials used, equipment cost, plus
specified percentages.

FREEWAY-An expressway with full control of access.

FRONTAGE STREET OR ROAD-A local street or road auxiliary to
and located on the side of an arterial highway for service to abutting
property and adjacent areas, and for control of access.

s A e
i s

HIGHWAY-The entire improvement comprising the entire right-of-way.
See definition for Road in Section 101.

HIGHWAY GRADE SEPARATION-Any structure carrying highway or
street traffic over or under another highway or street.

HOLIDAYS-Official holidays are New Year's Day, Martin Luther King,
Jr. Day, President’s Day, Memorial Day, West Virginia Day,
Independence Day, Labor Day, Columbus Day, Veteran's Day,
Thanksgiving Day, Christmas Day, and any day in which an election
(Primary or General) is held through the State and such other days as the
President, Governor, or other duly constituted authority shall proclaim to
be holidays. If a holiday falls of Sunday, the following Monday shall be
observed in lieu thereof. If a holiday falls on a Saturday, the previous
Friday shall be observed in lieu thereof.



o

INSPECTOR-The Engineer's authorized representative assigned to make
any or all necessary inspection of the work as further described in 105.10.

INSTRUCTIONS TO BIDDERS-The notice to Contractors containing
all necessary information as to provisions, requirements, date and time of
submitting Proposals.

INVITATION FOR BIDS-The advertisement for bids, as required by
law, inviting bids for work to be performed or material to be furnished.

ITEM-A specifically described unit of work for which a price is provided
in the contract.

-
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LABORATORY-The testing laboratories of the Division or any other
testing laboratory designated by the Division.

LOT-A Iot is an isolated quantity of specified material from a single
source or a measured amount of specified construction assumed to be
produced by the same process.
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MATERIALS-Any substances specified for use in the construction of the
project and its appurtenances.

MATERIALS PROCEDURE-A procedure defining standard methods or
guidelines for the inspection, sampling, testing, evaluation, and
documentation of the Material's Division activities relative to the quality
assurance program for materials, products, and processes. Each Materials
Procedure is identified by the letters MP followed by seven digits, (i.e. MP
XXX XX.XX).

MEDIAN-The portion of a divided highway separating the traveled ways
for traffic in opposite directions.

MEDIAN LANE-A speed-change lane within the median to
accommodate left-turning vehicles.



MULTIPLE DEFICIENCY-A multiple deficiency is defined as a failure
to meet specified requirements involving more than one characteristic of a
material within the same lot.

s M

NOTICE TO PROCEED-Written notice to the Contractor to proceed
with the contract work including, when applicable, the date of beginning
of contract time.

s
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PARKING LANE-An auxiliary lane primarily for the purpose of
vehicular parking.

PARKWAY-An arterial highway for non-commercial traffic, with full or
partial control of access, and usually located within a park or a ribbon of
parklike development. :

PAVEMENT STRUCTURE-The combination of subbase, base course,
and surface course placed on a subgrade to support the traffic load and
distribute it to the roadbed.

PLANS-The approved Plans, profiles, typical cross sections, working
drawings, standard drawings, and supplemental drawings, or exact
reproductions thereof, which show the location, character, dimensions and
details of the work to be done.

PRE-CONSTRUCTION CONFERENCE-A conference normally called
by the District Engineer, following award and prior to start of
construction, to be attended by Division officials and by the responsible
officials of the Contractor and other affected parties.

PRE-QUALIFICATION STATEMENT-The approved _form or forms
upon which Contractors shall furnish information as to their ability to
perform work, their experience, personnel, equipment and financial
condition.

PROFILE GRADE-The trace of a vertical plane intersecting the top
surface of the proposed wearing surface, usually along the longitudinal
centerline of the roadway. Profile grade means either elevation or gradient
of such trace according to the context.

PROJECT-The specific section of the highway, together with all
appurtenances and construction to be performed, under the Contract.



PROJECT ENGINEER OR PROJECT SUPERVISOR-The
representative of the Engineer on a project. See further 105.9.

PROPOSAL-The offer of a bidder, on the prescribed form, to perform the
work and to furnish the labor and material at the prices quoted.

PROPOSAL FORM-The approved form on which the Division requires
a bid to be prepared and submitted for the work.

PROPOSAL GUARANTY-The security furnished with a bid to
guarantee that the bidder will enter into the Contract if their bid is

accepted.
~Q~
.

RAILWAY-HIGHWAY SEPARATION-Any structure carrying
highway traffic over or under the tracks of any railway.

RAMP-A connecting roadway between two intersecting highways,
usually at a highway grade separation.

RIGHT-OF-WAY-A general term denoting land, property, or interest,
usually in a strip, acquired for or devoted to a highway.

ROAD-A general term denoting a public way for purposes of vehicular
travel, including the entire area within the right-of-way, or needed for the
maintenance of travel. See West Virginia Code, Chapter 17, Article 1,
Section 3.

ROADBED-The grade portion of a highway, within top and side slopes,
prepared as a foundation for the pavement structure and shoulders.

ROADSIDE-A general term denoting the area adjoining the outer edge of
the roadway. Extensive areas between the roadways of a divided highway
may also be considered roadside.

ROADSIDE DEVELOPMENT-Those items necessary to the complete
highway which provide for the preservation of landscape materials and
features; the rehabilitation and protection against erosion of all areas
disturbed by construction through seeding, sodding, mulching and the
placing of other ground covers; such suitable planting and other
improvements as may increase the effectiveness and enhance the
appearance of the highway.

ROADWAY-The portion of the highway within limits of construction.
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SEASONAL RESTRICTIONS-Limitations imposed on the work which
prohibit the Contractor from performing certain types of work during
specific seasons of the year.

SHOULDERS-The portion of the roadway contiguous with the traveled
way for accommodation of stopped vehicles, for emergency use, and for
lateral support of base and surface courses.

SIDEWALK-That portion of the roadway primarily intended for the use
of pedestrians.

SINGLE DEFICIENCY-A single deficiency is defined as a failure to
meet specified requirements involving one characteristic of a material.

SPECIAL PROVISIONS-Additions and revisions to the Standard and
Supplemental Specifications covering conditions peculiar to an individual
project.

SPECIALTY ITEM-An item of work designated as “Specialty Item” in
the proposal that is limited to work which requires highly specialized
knowledge, craftsmanship, or equipment that is not ordinarily available in
contracting organizations prequalified to bid and is usually limited to
minor components of the overall Contract.

SPECIFICATIONS-A general term applied to all directions, provisions,
and requirements pertaining to performance of the work.

STATE-The State of West Virginia.

STREET-A general term denoting a public way for purposes of vehicular
travel, including the entire area within the right-of-way.

STRUCTURES-Bridges, culverts, catch basins, drop inlets, retaining
walls, cribbing, manholes, endwalls, buildings, sewers, service pipes,
underdrains, foundation drains, and other features which may be
encountered in the work and not otherwise classed.

SUBBASE-The layer or layers of specified or selected materials of
designed thickness placed on a subgrade to support a base course.

SUBCONTRACTOR-An individual, firm, or corporation to whom the
Contractor sublets part of the Contract.

SUBGRADE-The upper portion of a roadbed upon which the pavement
structure and shoulders are constructed.
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SUBSTANTIAL COMPLETION or SUBSTANTIALLY
COMPLETE-The work on the Contract will be considered substantially
complete when the Project could be opened continuously for the safe,
convenient, and unimpeded use of the traveling public, or the Project has
met the intention of the plans, as reasonably determined by the Engineer.

SUBSTRUCTURE-AII that part of the structure below the bearings of
simple and continuous spans, skewbacks of arches and tops of footings of
rigid frames, together with the backwalls, wingwalls, and wing protection
railings.

SUPERINTENDENT-The Contractor's authorized representative in
responsible charge of the work.

SUPERSTRUCTURE-The entire structure except the substructure.

SUPPLEMENTAL AGREEMENT-A modification of the Contract
covering changes in the Plans or quantities, or both, and establishing the
basis of payment and time adjustment for the work necessitated by reason
of the modification, requiring the signature of the Commissioner, the
Contractor, and the Surety, or their authorized representatives.

SUPPLEMENTAL SPECIFICATIONS-Additions to and revisions of
the Standard Specifications that are approved subsequent to issuance of
the printed book. Supplemental Specifications prevail over Standard

Specifications when in conflict therewith.

SURETY-The corporation, partnership, or individual, other than the
Contractor, executing a bond furnished by the Contractor.

e’

TEMPORARY STRUCTURE-A structure required for the use of traffic
or other purpose while construction is in progress and not to be retained as
a part of the improvement.

TITLES-The titles or headings of the sections and subsections are
intended for convenience of reference and shall not be considered as
having any bearing on their interpretation except those titles and headings
used in conjunction with the definition of terms.

TRAFFIC LANE-The portion of the roadway for the movement of a
single line of vehicles.

TRAVELED WAY-The portion of the roadway for the movement of
vehicles, exclusive of shoulders and auxiliary lanes.

11
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WORK-Work shall mean the furnishing of all labor, materials,
equipment, and other incidentals necessary or convenient to the successful
completion of the project and the carrying out of all duties and obligations
imposed by the contract.

WORKING DAY-Every day shown on the calendar, exclusive of
Saturdays, Sundays, and Holidays as set forth in definitions for Holidays
in Section 101, on which weather and other conditions not under the
control of the Contractor will permit construction operations to proceed
for a minimum of five hours with normal working forces engaged in
performing the controlling item or items of work.

WORKING DRAWINGS-The Contractor shall submit to the Engineer
all stress sheets, shop drawings, erection plans, falsework plans,
framework plans, cofferdam plans, bending diagrams for reinforcing steel,
or any other supplemental plans or similar data for the Engineer’s use.

WORK ORDER-A written order, signed by the Engineer, requiring
certain performance by the Contractor without negotiation. Such order
shall not change quantities of major items beyond the twenty-five percent
(25%) limitations, shall not create new items, nor make revisions to item
prices.

~X ~
~Y ~
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101.3-INTERPRETATIONS:

In order to avoid cumbersome and confusing repetition of expressions in
these Specifications, it is provided that whenever anything is, or is to be done, if|
as, or, when, or where "contemplated, required, determined, directed, specified,
authorized, ordered, given, designated, indicated, considered necessary, deemed
necessary, permitted, reserved, suspended, established, approval, approved,
disapproved, acceptable, unacceptable, suitable, accepted, satisfactory,
unsatisfactory, sufficient, insufficient, rejected, or condemned," it shall be
understood as if the expression were followed by the words "by the Engineer" or
"to the Engineer".
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The Division may at its discretion issue to a Contractor a Proposal
requiring prequalification in excess of the amount allotted the Contractor provided
it considers that this Contractor is particularly fitted by reason of their experience
or equipment, or both, to perform work of this type involved in an amount
exceeding their prequalification limits and further provided that the prospective
bidder furnish the Division with a letter from a reputable Surety advising of their
willingness to furnish bond to the Contractor for the project.

When more than one project is advertised, Proposals will be issued on as
many projects as the Contractor requests, providing the Contractor is qualified as
above for each individual project, but no contracts will be awarded exceeding the
permissible limit of the Contractor's prequalification rating except as otherwise
provided in 103.1.

102.4-INTERPRETATION OF APPROXIMATE ESTIMATES:

The quantities appearing in the proposal form are approximate only and
are prepared for the comparison of bids. Payment to the Contractor will be made
only for the work accepted, or for materials furnished in accordance with the
Contract. If upon completion of the construction the actual quantities show either
increase or decrease, the unit bid prices offered in the Proposal will prevail except
as further provided.

102.5-EXAMINATION OF PLANS, SPECIFICATIONS, AND SITE OF
WORK:

The bidder is required to examine carefully the Plans, Specifications,
Supplemental Specifications, contract forms, and the site of the work
contemplated. The submission of a bid shall be considered prima facie evidence
that the bidder has made such examination and has judged for and satisfied
themselves as to the character, quality, and quantity of work to be performed and
material required to be furnished under the Contract.

102.6-PREPARATION OF PROPOSAL:

The bidders Proposal must be submitted through the Division’s Bid
Express Website. The bidder must furnish a unit price or a lump sum price as
called for in the Proposal, in numerical figures, for each pay item listed, except
that in the case of alternates, the bid may be made on only one alternate if so
desired.

The Contractor or qualified and authorized agent shall use a digital
signature as provided at law for the Proposal submission.

The proposal shall comply with West Virginia Contractor Licensing Act,
Chapter 21, Article 11 Code of West Virginia, except that on Federal-Aid Projects
a Contractor’s license is not required at time of bid, but will be required before
work can begin.

102.7-IRREGULAR PROPOSALS:
Proposals will be considered irregular and will be rejected for any of the
following reasons:
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SECTION 105
CONTROL OF WORK

105.1-AUTHORITY OF THE ENGINEER:

The Engineer will decide all questions which may arise as to the quantity,
quality, and acceptability of materials furnished and work performed, and as to
the rate of progress of the work; all questions which may arise as to the
interpretation of the Plans and Specifications; and all questions as to the
acceptable fulfillment of the Contract on the part of the Contractor. The decision
of the Engineer will be final.

The Engineer will have the authority to suspend the work wholly or in part
due to the failure of the Contractor to correct conditions unsafe for the employees
or the general public, for failure to carry out orders, for such periods as the
Engineer may deem necessary due to unsuitable weather, for conditions
considered unsuitable for the prosecution of the work, or for any other condition
or reason deemed to be in the public interest. All such suspension orders will be
directed to the Contractor in writing.

The Engineer is not authorized to increase the obligation of the Division to
any Contract except as provided.

105.2-PLANS AND WORKING DRAWINGS:

Approved Plans will show the location, profile, typical cross section,
structures, except as specified, incidental items, and a summary of all items
appearing in the Proposal. Any deviations which may be required by the
exigencies of the construction will be determined by the Engineer and authorized
by the Engineer in writing. The Contractor shall keep one set of approved Plans
available on the work at all times.

Plans will show such details as are necessary to give a comprehensive idea
of the construction contemplated. Any information which may be shown on
drawings regarding results obtained from test piles or borings will be a record of
conditions encountered at the place where such test piles were driven or borings
were made, as nearly as these conditions could be interpreted by the Engineer
observing the operations. The Contractor shall interpret the data in the light of
their own experience. The Contractor is not bound to accept or rely on the data
shown on the drawings, but may make such additional borings and investigations,
including test piles, as the Contractor may desire in order to satisfy themselves
concerning the lengths of piles and the conditions governing or entering into the
construction of foundations.

The Plans will show the foundation depths and dimensions on which the
estimate of quantities is based. These depths and foundation dimensions,
however, are subject to such variations as may be necessary to secure a
foundation satisfactory to the Engineer, and the right is expressly reserved to
increase or diminish the dimensions and depths of the foundations as the Engineer
may determine.

The Contractor shall submit to the Engineer all stress sheets, shop
drawings, erection plans, falsework plans, framework plans, cofferdam plans,
bending diagrams for reinforcing steel, or any other supplemental plans or similar
data for the Engineers use.
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any submittal which does not comply with the requirements of this Special
Provision. The verification and distribution or rejection of Contractor
approved shop drawings will normally require seven (7) calendar days
after receipt of the drawings.

Additional certifications and/or slightly different wording of the above
tow certification may be used if approval is given by the Legal Division.
This approval must be obtained prior to any submission of contractor
approved shop drawings. This approval may take up to thirty (30) days to
be obtained. If this approval is obtained, a copy of the approval letter
must be submitted with the first submission of shop drawings for
distribution. '

The Division shall reserve the right to review any submission of shop
drawings or catalog sheets. This review shall not delay the contractor in
the construction project or delay the distribution of the approved shop
drawings or catalog sheets.

105.3-CONFORMITY WITH PLANS AND SPECIFICATIONS:

All work performed and all materials furnished shall be in reasonably
close conformity with the lines, grades, cross sections, dimensions and material
requirements, including tolerances, shown on the Plans or indicated in the
Specifications.

Should the Engineer determine the materials, or the finished product do
not conform to the Specifications or the Plans, the Engineer will then make a
determination if the work will be accepted and remain in place in accordance with
106.3.1 and 106.7. In this event, the Engineer will document the basis of
acceptance by contract modification which will provide for an adjusted payment.
All nonconforming material or construction judged to be inadequate for the use
intended shall be either reworked or removed and replaced at no expense to the
Division.

Each supplemental agreement containing an adjusted price will also have
added the sum of Two Hundred Dollars to each adjusted price, for the Divisions
administration costs, to be deducted from monies due the Contractor.

105.4-COORDINATION OF PLANS, SPECIFICATIONS, SUPPLEMENTAL
SPECIFICATIONS, AND SPECIAL PROVISIONS:

These Specifications, the Supplemental Specifications, the Plans, Special
provisions, and all Supplementary Documents are essential parts of the Contract,
and a requirement occurring in one is as binding as though occurring in all. They
are intended to be complementary and to describe and provide for a complete
work. In case of discrepancy, calculated dimensions will govern over scaled
dimensions; Supplemental Specifications will govern over Specifications; Plans
will govern over Specifications and Supplemental Specifications; Special
Provisions will govern over Specifications, Supplemental Specifications and
Plans. When the plans provide that new work is to connect with existing
structures, the Contractor must verify all dimensions with the Engineer before
proceeding with the work.

The Specifications, Supplemental Specifications, and Special Provisions
are in dual units. The first Primary unit is in English with the Metric unit
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following in parentheses “( )”. The Metric values are considered replacements for
the English units and they are not conversions. '

The Contractor shall take no advantage of any apparent error or omission
in the Plans or Specifications. In the event the Contractor discovers such an error
or omission, the Contractor shall immediately notify the Engineer. The Engineer
will then make such corrections and interpretations as may be deemed necessary
for fulfilling the intent of the Plans and Specifications.

105.5-COOPERATION BY CONTRACTOR:

The Contractor will be furnished One (1) complete set of plans and profile
sheets, and one (1) set of Cross Sections upon request, without charge. The
Contractor shall maintain on the Project at all times one complete set of Plans,
Specifications, and Special Provisions.

The Contractor shall give the work the constant attention necessary to
facilitate the progress thereof, and shall cooperate with the Engineer, their
inspectors, other Contractors, and utilities in every way possible.

The Contractor shall have on the work at all times, as an agent, a
competent superintendent capable of reading and thoroughly understanding the
Plans and Specifications, and thoroughly experienced in the type of work being
performed, who shall receive instructions from the Engineer or an authorized
representatives. The Superintendent shall have full authority to execute orders or
directions of the Engineer without delay, and to promptly supply such materials,
equipment, tools, labor, and incidentals as may be required. Such
superintendence shall be furnished irrespective of the amount of work sublet.

The Contractor shall furnish to the Engineer a list of addresses and
telephone numbers of their personnel who may be reached in case of emergency
during hours when no work is to be performed. On weekends, holidays, during
suspensions of work, and during storms the Contractor shall alert certain of their
personnel to stand by and shall inform the Engineer of arrangements so made.

The Contractor shall provide all reasonable facilities and furnish the
Division the information, assistance and samples required by the Engineer and
Inspector for proper inspecting or testing of materials and workmanship.

On some contracts it may be necessary, to insure proper coordination
between the work of the Contractor and the work of various utilities, to hold a
pre-construction utility meeting. The Division will arrange for the affected
utilities to be present. The Contractor or their representative, authorized to make
decisions for them in regard to the scheduling of the proposed work, is required to
attend the meeting. A report of the pre-construction utility meeting will be
prepared and distributed by the Engineer to all represented at the meeting.

105.6-COOPERATION WITH UTILITIES:

The Division will notify all utility companies, all pipe line owners, or
other parties affected, and endeavor to have all necessary adjustments of the
public or private utility fixtures, sewers, pipe lines, and other appurtenances
within or adjacent to the limits of construction, made as soon as practicable.

Water lines, gas lines, wire lines, sewer lines, service connections, water
and gas meter boxes, water and gas valve boxes, light standards, cableways,
signals, and all other utility appurtenances within the limits of the proposed
construction which are to be relocated or adjusted are to be moved by the owners
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with that of the others in an acceptable manner and shall perform it in proper
sequence to that of the others.

In the event the Engineer finds further coordination effort is necessary, the
Engineer shall call a meeting of the Contractors involved. After the meeting has
been held, the Engineer may notify the Contractors of the action required of each
and the Engineer's decision shall be final.

105.8-CONSTRUCTION STAKES, LINES AND GRADES:

Except when "Construction Layout Stakes", is included in the Contract,
the Engineer will set construction stakes establishing lines, slopes and continuous
profile-grade, together with necessary reference stakes and bench marks. The
Engineer will set sufficient right-of-way stakes to define the right-of-way limits.
The Engineer will set stakes to mark centerline and establish bench marks for
bridges and special structures as may be considered necessary.

The stakes and marks in the paragraph above shall constitute field control
by and in accordance with which the Contractor shall establish all additional
stakes and marks necessary to secure a correct layout of all the work. All stakes,
except those set by the Engineer, shall be furnished by the Contractor. The
Contractor shall not engage the services of any person or person in the employ of
the Division for the performance of any of the Contractor's layout work.

The Contractor shall be responsible for having the finished work in
reasonably close conformity with the lines, grades, elevations, and dimensions
called for on the Plans or established by the Engineer. The Contractor shall be
held responsible for the preservation of stakes, marks, and references, and shall
have them reset at the Contractor's expense when they are damaged, lost,
displaced, or removed.

105.9-AUTHORITY AND DUTIES OF THE PROJECT ENGINEER OR
PROJECT SUPERVISOR:

The project Engineer or Supervisor has immediate charge of the
engineering details of each construction project. The Engineer or Supervisor are
responsible for the administration and satisfactory completion of the project.

The Project Engineer or Supervisor has the authority to reject defective
material and to suspend any work that is being improperly performed.

The Project Engineer or Supervisor will have the authority to suspend the
work wholly or in part due to the failure of the Contractor to correct conditions
unsafe for the employees or the general public; for failure to carry out provisions
of the Contract; for failure to carry out orders; for such periods as they may deem
necessary due to unsuitable weather. All such suspension orders will be directed
to the Contractor in writing. The suspension of the work for the above reasons
does no relieve the Contractor of their responsibility according to 107.16.

105.10-AUTHORITY AND DUTIES OF THE INSPECTOR:

Inspectors employed by the Division will be authorized to inspect all work
done and materials furnished. Such inspection may extend to all or any part of the
work and to the preparation, fabrication or manufacture of the materials to be
used. The Inspector is not authorized to alter or waive the provisions of the
Contract. The Inspector is authorized to call the attention of the Contractor to any
failure of the work or materials to conform to the Specifications and Contract.
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The Inspector is authorized to reject materials which do not meet specification
requirements or suspend the portion of the work involved until any question at
issue can be referred to the Project Engineer or Project Supervisor. The Inspector
is not authorized to issue instructions contrary to the Plans and Specifications.
The Inspector shall not act as foreman or perform other duties for the Contractor,
nor interfere with the management of the work by the latter.

105.11-INSPECTION OF WORK AND MATERIALS:

All materials and each part or detail of the work shall be subject to
inspection by the Engineer. The Engineer or a representative shall be allowed
access to all parts of the work and shall be furnished with such information and
assistance by the Contractor as is required to make a complete and detailed
inspection. To facilitate the inspection of materials, all delivery tickets shall
contain as a minimum the information required in MP 700.00.01.

At the Engineer's request, the Contractor, at any time before acceptance of
the work, shall remove or uncover such portions of the finished work as may be
directed. After examination, the Contractor shall restore said portions of the work
to the standard required by the Specifications. Should the work thus exposed or
examined prove acceptable, the uncovering, or removing, and the replacing of the
covering or making good of the parts removed will be paid for as extra work; but
should the work so exposed or examined prove unacceptable, the uncovering, or
removing, and the replacing of the covering or making good of the parts removed
shall be at the Contractor's expense.

Any work done or materials used without supervision or inspection by an
authorized Division representative may be ordered removed and replaced at the
Contractor's expense. Failure to reject any defective material or work shall not in
any way prevent later rejection when such defects are discovered, nor obligate the
Division to final acceptance.

When any unit of government or political subdivision or any railroad
corporation is to pay a portion of the cost of the work covered by this Contract, its
respective representatives shall have the right to inspect the work. Such
inspection shall in no sense make any unit of government or political subdivision
or any railroad corporation a party to this Contract, and shall in no way interfere
with the rights of either party hereunder.

No work shall be done at night, Saturdays, Sundays, or Holidays
without documented prior approval of the Engineer.

105.12-REMOVAL OF UNACCEPTABLE AND UNAUTHORIZED WORK:

Except as provided in 105.3, all work which does not conform to the
requirements of the Contract will be considered as unacceptable work.

Unaccepted work, whether the result of poor workmanship, use of
defective materials, damage through carelessness or any other cause, found to
exist prior to the final acceptance of the work, shall be removed immediately and
replaced in an acceptable manner.

Unacceptable material shall be removed from the job site.

No work shall be done without lines and grades having been given or
approved by the Engineer. Work done contrary to the instructions of the
Engineer, work done beyond the lines shown on the Plans, or as given, except as
specified, or any extra work done without authority, will be considered as
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unauthorized and will not be paid for under the provisions of the Contract. Work
so done may be ordered removed or replaced at the Contractor's expense.

Upon failure on the part of the Contractor to comply promptly with any
order of the Engineer, made under the provisions of this Subsection, the Engineer
will have authority to cause unacceptable work to be remedied or removed and
replaced and unauthorized work to be removed, and to deduct the costs from any
monies due or to become due the Contractor.

105.13-LOAD RESTRICTIONS:

The Contractor shall comply with all legal load restrictions in the hauling
of materials on public roads. A special permit will not relieve the Contractor of
liability for damage which may result from the moving of equipment.

The operation of equipment of such weight or so loaded as to cause
damage to structures or the roadway or to any other type of construction will not
be permitted. Hauling of materials over the base course or surface course under
construction shall be limited as directed. No loads will be permitted on a concrete
pavement, base or structure before the expiration of the curing period. In no case
shall legal load limits be exceeded unless permitted in writing. The Contractor
shall be responsible for all damage done by their own equipment.

105.14-MAINTENANCE DURING CONSTRUCTION:

The Contractor shall maintain the work during construction and until the
project is accepted except as otherwise provided in 105.16.1. This maintenance
shall constitute continuous and effective work prosecuted day by day, with
adequate equipment and forces to the end that the roadway and structures are kept
in satisfactory condition at all times. '

In the case of a Contract for the placing of a course upon a course or
subgrade previously constructed, the Contractor shall maintain the previous
course or subgrade during all construction operations.

All cost of maintenance work during construction and before the project is
accepted shall be included in the unit prices bid on the various pay items, and the
Contractor will not be paid an additional amount for such work except as
otherwise provided in 104.5.

105.15-FAILURE TO MAINTAIN ROADWAY OR STRUCTURE:

If the Contractor, at any time, fails to comply with the provisions of
105.14, the Engineer will immediately notify the Contractor of such non-
compliance. If the Contractor fails to remedy unsatisfactory maintenance within
24 hours after receipt of such notice, the Engineer may immediately proceed to
maintain the project, and the entire cost of maintenance will be deducted from
monies due or to become due the Contractor on their Contract.

105.16-ACCEPTANCE:

105.16.1-Partial Acceptance: Ifat any time during the prosecution of the
project, the Contractor completes a unit or portion of the project, such as a
structure, an interchange, or a section of road or pavement, the Contractor
may request the Engineer to make final inspection of that unit. If the Engineer
finds upon inspection that the unit has been completed in compliance with the
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as provided in 652 without additional compensation. Where practicable,
borrow pits, gravel pits, and quarry sites shall be located so they will not be
visible from the highway.

In accordance with the agreement between the Division of Highways and
the Division of Environmental Protection, the Contractor cannot furnish
material from borrow areas outside the right of way for any other public or
private use.

106.3-SAMPLES, TESTS, CITED SPECIFICATIONS:

All materials will be inspected, tested and approved prior to incorporation
into the work. Any work which incorporates materials prior to the above
evaluation shall be performed at the Contractor's risk, and may subsequently be
considered as unacceptable. Unless otherwise specified, the materials shall meet
the applicable Standard or Interim Specifications of the American Association of
State Highway and Transportation Officials, the Standard or Tentative
Specifications of the American Society for Testing and Materials, or Standards
adopted by other specifying agencies, with preference given in the same order in
which the above agencies are listed. The specification which is current at the time
of advertisement for bids shall govern, except that, with the approval of the
Engineer, subsequent revisions or adoptions may govern. All materials being
used are subject to inspection, testing or rejection at any time prior to final
acceptance of the completed work.

The Contractor shall be responsible for the quality of construction and
materials incorporated. When called for in the Specifications, the Contractor shall
perform all necessary process control inspection, sampling and testing. All
materials will be approved for acceptance through the Division's acceptance
procedures.  The Division has the exclusive right and responsibility for
determining the acceptability of the construction and materials incorporated. The
Division may use the results of the Contractor's inspection, sampling and testing
for acceptance purposes.

Lot or sublot sizes will normally be designated. In the event that
operational conditions cause work to be interrupted, or only partially completed
before the lot size designated has been achieved, the lot or sublot may be
redefined by the Engineer as being either the amount of work accomplished
within the day or that work partially completed combined with the next lot or
sublot of work. It is the intent of these Specifications that the number of samples
required to evaluate each lot or sublot will be unchanged even when the lot or
sublot is redefined.

When an acceptance plan is cited, it shall be in accordance with 106.3.1.

106.3.1-Acceptance Plans:

106.3.1.1-Percent Within Tolerance: The percentage of each lot or
sublot of material, product, item of construction, or completed
construction within the specified tolerances will be determined by the
procedures as referenced by the specification requirements. When West
Virginia AP-A is referenced, it will consist of Tables 106-1 to 106-5
inclusive, published in MP 106.00.20.
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106.3.1.2-Sampling of Reworked Lots or Sublots: It is the intent of
these Specifications that lots or sublots of materials, products, items of
construction or completed construction meet specification requirements at
the time of submission. Lots or sublots generally will not be resampled
unless reworked before submission. Sampling after reworking will be at
the expense of the Contractor.

106.4-PLANT INSPECTION:
The Engineer may undertake the inspection of materials at the source.
In the event plant inspection is undertaken, the following conditions shall

be met:

i. The Engineer shall have the cooperation and assistance of the
Contractor and the producer with whom the Contractor has
contracted for materials.

ii. The Engineer shall have full entry at all times to such parts of the plant
as may concern the manufacture or production of the materials
being furnished.

iii. Adequate safety measures are to be provided and maintained.

The Division reserves the right to retest all materials, which have been
tested and accepted at the source of supply, after the materials have been
delivered to the project and prior to incorporation into the work and to reject all
materials which, when retested, do not meet the requirements of these
Specifications or those established for the specific project.

106.5-STORAGE OF MATERIALS:

Materials shall be so stored as to assure the preservation of their quality
and fitness for the work. Stored materials, even though approved before storage,
may again be inspected prior to their use in the work. Stored materials shall be
located so as to facilitate their prompt inspection. Approved portions of the right-
of-way may be used for storage purposes and for the placing of the Contractor’s

plant and equipment, but any additional space required therefore must be provided -

by them at their expense. Private property shall not be used for storage purposes
without written permission of the owner or lessee, and if requested by the
Engineer, copies of such written permission shall be furnished. All storage sites
shall be restored to their original condition by the Contractor at their expense.
This shall not apply to the stripping and storing of topsoil, or to other materials
salvaged from the work.

Care shall be exercised to protect finished concrete surfaces from being
stained from storing or placing materials, including but not limited to reinforcing
bars or mesh or unpainted structural steel, on same. Any such material so stored
shall be adequately protected from weather. Any stains resulting from storage of
materials on finished concrete surfaces shall be removed by the Contractor at their
expense.

Aggregate stockpiles may be made on ground that is denuded of
vegetation, hard, and well drained. If necessary, the ground shall be covered with
two inch (50 mm) plank. Different kinds and sizes of aggregates shall be kept
separate during transportation, handling, and storage until batched. If necessary,
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partitions of suitable height and strength shall be constructed between stockpiles
to prevent different materials from becoming mixed. Care must be taken to
prevent segregation of the coarse and fine particles of aggregates from taking
place during handling or hauling. The inclusion of foreign materials will not be
permitted. Aggregates placed directly on the ground shall not be removed from
the stockpiles within one foot (300 mm) of the ground until the final cleaning up
of the work, and then only the clean aggregate will be permitted to be used.

106.6-HANDLING MATERIALS:

All materials shall be handled in such manner as to preserve their quality
and fitness for the work. Aggregates shall be transported from the storage site to
the work in tight vehicles, so constructed as to prevent loss or segregation of
materials after loading and measuring, in order that there may be no
inconsistencies in the quantities of materials intended for incorporation in the
work as loaded and the quantities as actually received at the place of operations.

106.7-UNACCEPTABLE MATERIALS:

106.7.1-Acceptance or Rejection: - Following the application of the
appropriate acceptance plan, the decision of the Engineer will be final as to
the acceptance, rejection, or acceptance at an adjusted price of sampled lots or
sublots.

106.7.2-Disposition of Lots or Sublots: Lots or sublots not conforming
to specification requirements may be reworked or removed and replaced and
resubmitted for acceptance. All nonconforming lots or sublots evaluated as
unsatisfactory for the use intended shall be reworked or removed and replaced
and resubmitted for acceptance. When the evaluation indicates the lots or
sublots may satisfactorily remain in place, acceptance will be an adjusted
price as stated in the Specifications or as directed by the Engineer.

106.8-DIVISION-FURNISHED MATERIAL:

The Contractor shall furnish all materials required to complete the work,
except those specified to be furnished by the Division.

Materials furnished by the Division will be delivered or made available to
the Contractor at the points specified in the Contract.

The cost of handling and placing all materials after they are furnished to
the Contractor shall be considered as included in the contract price for the item in
connection with which they are used.

The Contractor will be held responsible for all material delivered to them,
and deductions will be made from any monies due the Contractor to make good
any shortages and deficiencies, from any cause whatsoever, and for any damage
which may occur after such delivery, and for any demurrage charges.

106.9-SILENCE OF SPECIFICATIONS:

The apparent silence of these Specifications, Supplemental Specifications,
plans and Special Provisions as to any detail, or the apparent omission from them
of a detailed description concerning any point shall be regarded as meaning that
only material and workmanship of acceptable quality are to be used.
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SECTION 107
LEGAL RELATIONS AND RESPONSIBILITY TO PUBLIC

107.1-LAWS TO BE OBSERVED:

The Contractor shall keep fully informed of all Federal and State laws, all
local laws, ordinances, and regulations and all orders and decrees of bodies or
tribunals having any jurisdiction or authority, which in any manner affect those
engaged or employed on the work, or which in any way affect the conduct of the
work. The Contractor shall at all times observe and comply with all such laws,
ordinances, regulations, orders and decrees; and shall protect and indemnify the
State and its representatives against any claim or liability arising from or based on
the violation of any such laws, ordinances, regulations, orders, or decrees,
whether by themselves, their subcontractors or their employees.

107.2-PERMITS, LICENSES AND TAXES:

The Contractor shall procure all permits and licenses, pay all charges, fees,
and taxes, and give all notices necessary and incidental to the due and lawful
prosecution of the work. '

107.3-PATENTED DEVICES, MATERIALS, AND PROCESSES:

If the Contractor employs any design, devise, material, or process covered
by letters of patent or copyright, the Contractor shall provide for such use by
suitable legal agreement with the patentee or owner. The Contractor and the
surety shall indemnify and save harmless the Division, and affected third party, or
political subdivision from and claims for infringement by reasons of the use of
any such patented design, device, material or process, or any trademark or
copyright, and shall indemnify the Division for any costs, expenses, and damages
which it may be obligated to pay by reason of any infringement, at any time
during the prosecution or after the completion of the work.

107.4-RESTORATION OF SURFACES OPENED BY PERMIT:

The right to construct or reconstruct any utility service in the highway or
street or to grant permits for same, at any time, is expressly reserved by the
Division for the proper authorities of the municipality in which the work is done,
and the Contractor shall not be entitled to any damages either for the digging up
of the street or for any delay occasioned.

Any individual, firm, or corporation wishing to make an opening in the
highway must secure a permit from the Division. The Contractor shall allow
parties bearing such permits, and only those parties, to make openings in the
highway. The Contractor shall, when ordered by the Engineer, make in an
acceptable manner all necessary repairs due to such openings and such necessary
work will paid for as "Extra Work", or as provided in these Specifications, and
will be subject to the same conditions as original work performed.

107.5-FEDERAL-AID PROVISIONS:

When the United States Government pays any portion of the cost of a
project, the Federal Laws and the Rules and Regulations made pursuant to such
laws must be observed by the Contractor, and the work shall be subject to the
inspection of the appropriate Federal Agency.
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107.12-PROTECTION AND RESTORATION OF PROPERTY AND

LANDSCAPE:

The Contractor shall be responsible for the preservation of all public and
private property and shall protect carefully from disturbance or damage all land
monuments and property marks until the Engineer has witnessed or otherwise
referenced their location and shall not move them until directed.

The Contractor shall be responsible for all damage or injury to property of
any character, during the prosecution of the work, resulting from any act,
omission, neglect, or misconduct in the Contractor's manner or method of
executing the work, or at any time due to defective work or materials, and this
responsibility will not be released until the project shall have been completed and
accepted.

When or where and direct or indirect damage or injury is done to public or
private property by or on account of any act, omission, neglect, or misconduct in
the execution of the work, or in consequence of the nonexecution thereof by the
Contractor, the Contractor shall restore, at their own expense, such property to a
condition similar or equal to that existing before such damage or injury was done,
by repairing, rebuilding, or otherwise restoring as may be directed, or the
Contractor shall make good such damage or injury in as acceptable manner.

107.13-FOREST PROTECTION:

In carrying out work within or adjacent to State or National Forests, the
Contractor shall comply with all regulations of the State Fire Marshall, Division
of Natural Resources, or any other authority having jurisdiction, governing the
protection of forests and the carrying out of work within forests, and shall observe
all sanitary laws and regulations with respect to the performance of work in forest
areas. The Contractor shall keep the areas in an orderly condition, dispose of all
refuse, obtain permits for the construction and maintenance of all construction
camps, stores, warehouses, residences, latrines, cesspools, septic tank, and other
structures in accordance with the requirements of the Forest Supervisor.

The Contractor shall take all reasonable precaution to prevent and
suppress forest fires and shall require their employees and subcontractors, both
independently and at the request of forest officials, to do all reasonably within
their power to prevent and suppress and to assist in preventing and suppressing
forest fires and to make every possible effort to notify a forest official at the
earliest possible moment of the location and extent of any fire seen by them.

107.14-RESPONSIBILITY FOR DAMAGE CLAIMS:

The Contractor shall indemnify and save harmless the Division, its
officers and employees, from all suits, actions, or claims of any character brought
because of any injuries or damage received or sustained by any person, persons,
or property on account of the operations of the Contractor; or on account of or in
consequence of any neglect in safeguarding the work; or through use of
unacceptable materials in constructing the work; or because of any act or
omission, neglect, or misconduct of the Contractor; or because of any claims or
amounts recovered from any infringements of patent, trademark, or copyright; or
from any claims or amounts arising or recovered under the "Worker's
Compensation Act," or any other law, ordinance, order, or decree; and so much of
the money due the Contractor under and by virtue of their Contract as may be
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considered necessary by the Division for such purpose may be retained for the use
of the Division or, in case no money is due, their surety may be held until such
suit or suits, action or actions, claim or claims for injuries or damages as aforesaid
shall have been settled and suitable evidence to that effect furnished to the
Division; except that money due the Contractor will not be withheld when the
Contractor produces satisfactory evidence that the Contractor is adequately
protected by public liability and property damage insurance.

107.15-OPENING SECTIONS OF PROJECT TO TRAFFIC:

At the option of the Engineer, certain sections of the work may be opened
for traffic. Such opening will not constitute acceptance of the work, or any part
thereof, or a waiver of any provisions of the Contract; provided however, that on
such portions of the project as are accepted for use of traffic, the Contractor shall
not be required to assume any expense entailed in maintaining the roadway for
traffic. Such expense will be borne by the Division or will be compensated for in
the manner provided in 109.4. Any damage to the highway not attributable to
traffic which might occur on such section, except slides, shall be repaired by the
Contractor at their expense. The removal of slides shall be performed by the
Contractor and payment will be in accordance with 104.3. '

If the Contractor is dilatory in completing shoulders, drainage structures,
or other features of the work, the Engineer may order all or a portion of the
project open to traffic, but in such event the Contractor shall not be relieved of
their liability and responsibility during the period the work is so opened prior to
final acceptance. The Contractor shall conduct the remainder of their construction
operations so as to cause the least obstruction to traffic.

107.16-CONTRACTOR'S RESPONSIBILITY FOR WORK:

Until final written acceptance of the project by the Engineer, the
Contractor shall have the charge and care thereof and shall take every precaution
against injury or damage to any part thereof by the action of the elements, or from
the nonexecution of the work. The Contractor shall rebuild, repair, restore, and
make good all injuries or damages to any portion of the work occasioned by any
of the above causes before final acceptance and shall bear the expense thereof
except damage to the work due to unforeseeable causes beyond the control of and
without the fault of or negligence of the Contractor, including but not restricted to
acts of God, of the public enemy or governmental authorities.

In case of suspension of work from any cause whatever, the Contractor
shall be responsible for the project and shall take such precautions as may be
necessary to prevent damage to the project, provide for normal drainage and to
erect any necessary temporary structures, signs, or other facilities at their expense.
During such period of suspension of work, the Contractor shall properly and
continuously maintain in an acceptable growing condition all living material in
newly established plantings, seedings, and soddings furnished under their
Contract, and shall take adequate precautions to protect new tree growth and other
important vegetative growth against injury.

107.17-CONTRACTOR'S RESPONSIBILITY FOR UTILITY PROPERTY
AND SERVICES:
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At points where the Contractor's operations are adjacent to properties of
railway, telegraph, telephone, and power companies, or are adjacent to other
property, damage to which might result in considerable expense, loss, or
inconvenience, work shall not be commenced until all arrangements necessary for
the protection thereof have been made.

The Contractor shall cooperate with the owners of any underground or
overhead utility lines in their removal and rearrangement operations in order that
these operations may progress in a reasonable manner, that duplication of
rearrangement work may be reduced to a minimum, and that services rendered by

those parties will not be unnecessarily interrupted.

' In the event of interruption to water or utility services as a result of
accidental breakage, or as a result of being exposed or unsupported, the
Contractor shall promptly notify the proper authority and shall cooperate with
such authority in the restoration of service. If water service is interrupted, repair
work shall be continuous until the service is restored. No work shall be
undertaken around fire hydrants until provisions for continued service have been
approved by the local fire authority.

107.18-FURNISHING RIGHT-OF-WAY:
The Division will be responsible for securing all necessary right-of-way in
advance of construction. Any exceptions will be indicated in the Contract.

107.19-PERSONAL LIABILITY OF PUBLIC OFFICIALS:

In carrying out any of the provisions of these Specifications, or is
exercising and power or authority granted to them by or within the scope of the
Contract, there shall be no liability upon the Commissioner, Engineer, or their
authorized representatives, either personally or as officials of the State, it being
understood that in all such matters they act solely as agents and representatives of
the Division.

107.20-NO WAIVER OF LEGAL RIGHTS:

The Division shall not be precluded or estopped by any measurement,
estimate, or certificate made either before or after the completion and acceptance
of the work and payment therefor, from showing the true amount and character of
the work performed and materials furnished by the Contractor, nor from showing
that any such measurement, estimate or certificate is untrue or is incorrectly made,
nor that the work or materials do not in fact conform to the Contract. The
Division shall not be precluded or estopped, notwithstanding and such
measurement, estimate, or certificate and payment in accordance therewith, from
recovering from the Contractor or sureties, or both, such damage as it may sustain
by reason of their failure to comply with the terms of the Contract. Neither the
acceptance by the Division or any representative of the Division, nor any payment
for or acceptance of the whole or any part of the work, nor any extension of time,
nor any possession taken by the Division, shall operate as a waiver of any portion
of the Contract or of any power reserved or of any right to damages. A waiver of
any breach of the Contract shall not be held to be a waiver of any other or
subsequent breach.
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108.8-DEFAULT AND TERMINATION OF CONTRACT:

If the Contractor:
1. fails to begin work under the Contract within the time specified in
the "Notice to Proceed"; or
2. fails to perform the work with sufficient employees and equipment
or sufficient materials to assure the prompt completion of the
work; or
3. performs the work unsuitably or neglects or refuses to remove
materials or to perform anew such work as may be rejected as
unacceptable and unsuitable;
4. discontinues the prosecution of the work; or
5. fails to resume work which has been discontinued within a
reasonable time after notice to do so; or
6. becomes insolvent or is declared bankrupt or commits any act of
bankruptcy or insolvency; or
7. allows any final judgment to stand against the Contractor
unsatisfied for a period of ten (10) days; or
makes an assignment for the benefit of creditors; or
9. for any other cause whatsoever, fails to carry out the Contract
terms in an acceptable manner;

oo

the Engineer will give notice in writing to the Contractor and his/her Surety of
such delay, neglect or default. If the Contractor or Surety, within a period of ten
(10) days after such notice, shall not proceed in accordance therewith, the
Division will, upon written notification from the Engineer of the fact of such
delay, neglect, or default and the Contractor's failure to comply with such notice,
have full power and authority, without violating the Contract, to terminate the
Contract. The Division may appropriate or use any or all materials and equipment
on the ground as may be suitable and acceptable and may enter into an agreement
with another contractor for the completion of the Contract according to the terms
and provisions thereof, or use such other methods as in the opinion of the
Engineer will be required for the completion of the Contract in an acceptable
manner.

All cost charges incurred by the Division, together with the cost of
completing the work under Contract, will be deducted from any money due or
which may become due the Contractor. If such expense exceeds the sum which
would have been payable under the Contract, then the Contractor and the surety
shall be liable and shall pay to the Division the amount of such excess.

108.9-TERMINATION OF CONTRACT FOR CONVENIENCE OF THE
STATE:

The Division may terminate the entire Contract or any portion thereof, if
the Engineer determines that a termination is in the Division’s interest. The
Engineer will deliver to the Contractor a Notice of Termination specifying the
extent of termination and the effective date.
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SECTION 109
MEASUREMENT AND PAYMENT

109.1-MEASUREMENT OF QUANTITIES:

All work completed under the Contract will be measured by the Engineer
according to United States standard measure.

The method of measurement and computations to be used in determining
of quantities of materials furnished and of work performed under the Contract will
be those methods generally recognized as conforming to good engineering
practice.

 Unless otherwise indicated, the requirements prescribed shall govern.

Earthwork will be computed by the average end area method, using the
horizontal length measured along the centerline as the distance between sections,
applying corrections for curvature where the apparent error exceeds 25 percent of
the volume in any one cut. Other acceptable methods may be used.

Unless otherwise specified, longitudinal measurements for area
computations will be made horizontally and no deductions will be made for
individual fixtures having an area of nine square feet (one square meter) or less.
Unless otherwise specified, transverse measurements for area computations will
be the neat dimensions shown on the Plans or ordered in writing by the Engineer.

Structures will be measured according to neat lines shown on the Plans or
as altered to fit field conditions.

All items which are measured by the linear foot (meter), such as pipe
culverts, guardrail, underdrains, etc., will be measured parallel to the base or
foundations upon which such structures are placed.

The term "gage" when used in connection with the measurements of
plates, will mean the U.S. Standard Gage.

The galvanized sheet thicknesses to be used in the manufacture of metal
cribbing, corrugated steel culvert pipe, underdrain pipe, plate pipe, pipe arches,
plate pipe arches and plate arches shall be as specified in AASHTO M 36 or
AASHTO M 167. The sheet thicknesses to be used in the manufacture of
corrugated aluminum alloy culvert pipe, underdrain pipe, plate pipe, pipe arches,
plate pipe arches and plate arches shall be as specified in AASHTO M 196 or
AASHTO M 219.

The "size number" used in the measurement of wire will be as specified in
AASHTO M 32 or AASHTO M 225.

The term ton will mean the short ton consisting of 2,000 Ib (The term
megagram is defined as a mass of 1,000 kg). All materials which are measured or
proportioned by weight shall be weighed on approved scales by competent,
qualified personnel. Scales for weighing shall be of either the beam type,
springless-dial type or digital recorder type. All plant and truck scales and
metering devices shall be inspected, approved and sealed in accordance with the
requirements of the West Virginia Division of Labor, Bureau of Weights and
Measures, or other appropriate agencies of the State or its political subdivisions.
Poises shall be designed to be locked in any position to prevent unauthorized
changes. When the beam type scales are used, provisions for a "telltale" dial shall
be made for indicating to the operator that the required load in the weighing
hopper is being approached. A device on the weighing beams shall clearly
indicate the critical position.
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Truck scales shall be provided by the producer or Contractor, except that
truck scales are not required where the material is weighed at properly calibrated
automatic batching plant facilities which are equipped with digital print-out
equipment. The scales shall be of sufficient size and capacity to weigh the
heaviest loaded trucks that are used for delivery of the material. All truck scales
shall be mounted on solid foundations which will ensure their remaining plumb
and level. _

A weigh person shall be provided by the producer. The weigh person
shall certify that the weight of the material, as determined either by the truck
scales or from the digital print-out of the weights, is correct. To signify the
certification of weight the weigh person must either sign their full name on each
ticket, or if the ticket printer prints the weigh person’s full name they must at least
initial each ticket.

Each truck shall be weighed empty prior to each load, except at automatic
batch plants approved to operate without truck scales. A digital recorder shall be
required on all truck scales. The digital recorder shall produce a printed record of
the gross, tare and net weights, and the time, date, truck identification and project
number. Provision shall be made for constant zero compensation and further
provision shall be made so that the scales may not be manually manipulated
during the printing process. The system shall be interlocked so as to allow
printing only when the scale has come to rest.

In case of a breakdown of the automatic equipment, the Engineer may
permit manual operation for a reasonable time, normally not to exceed 48 hours,
while the equipment is being repaired.

If material is shipped by rail, the car weight may be accepted provided the
actual weight of material only will be paid for. However, car weights will not be
acceptable for material to be passed through mixing plants.

Devices, used to meter or measure component or other materials in a
simultaneous manner, shall be located so as to be readily accessible and visible to
a single Inspector, unless otherwise directed by the Engineer.

Materials to be measured by volume in the hauling vehicle shall be hauled
in approved vehicles and measured at the point of delivery. Vehicles for this
purpose may be of any size or type acceptable to the Engineer, provided that the
body is of such shape that the actual contents may be readily and accurately
determined. All vehicles shall be loaded to at least their water level capacity, and
all loads shall be leveled when the vehicles arrive at the point of delivery.

When approved by the Engineer, material specified to be measured by the
cubic yard (meter) may be weighed and these weights converted to cubic yard
(meter)s for payment purposes. Further, when it is impractical to measure the
material by weighing, or in its original position, the material will be measured in
its final position and adjusted by a volume change factor. These conversion
factors will be determined by the Engineer and shall be agreed to by the
Contractor before these methods of measurement are used.

When bituminous material is measured by volume, the measured volume
at loading temperature shall be converted to volume at 60° F (15° C) using the
temperature correction factors in 705 for asphaltic materials and 706 for tar
materials, except that when volume is measured by an approved temperature
compensated metering device, no further volume correction for temperature shall
be required. When bituminous material is measured by weight, the actual specific
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gravity, API gravity, or weight per gallon (liter) of the material shall be used to
convert the measured weight to volume at 60° F (15° C). The Contractor shall
furnish all information necessary as determined solely by the Division to
determine the amount of bituminous material actually incorporated into the
project.

Net certified scale weights or weights based on certified volumes in the
case of rail shipments will be used as a basis of measurement, subject to
correction when bituminous material has been lost from the car or the distributor,
wasted, or otherwise not incorporated in the work.

When bituminous materials are shipped by truck or transport, net certified
weights or volume, subject to correction for loss or foaming may be used for
computing quantities.

Cement will be measured by the cwt (hundredweight = 100 Ib) (kilogram).
For the purpose of determining the total amount used in the mixture, one bag of
cement shall be considered as weighing 0.94 cwt (42.64 kg), and one barrel of
cement shall be considered as weighing 3.76 cwt (175.55 kg).

Timber will be measured by the thousand feet board measure (mfbm)
(cubic meters) actually incorporated in the structure. Measurement will be based
on nominal widths and thicknesses and the extreme length of each piece.

The term "lump sum" when used as an item of payment will mean

complete payment for the work described in the Contract.

When a complete structure or structural unit (in effect, "lump sum" work)
is specified as the unit of measurement, the unit will be construed to include all
necessary fittings and accessories.

When standard manufactured items are specified such as fence, wire,
plates, rolled shapes, pipe conduit, etc., and these items are identified by gage,
unit weight, section dimensions, etc., such identification will be considered to be
nominal weights or dimensions. Unless more stringently controlled by tolerances
in cited specifications, manufacturing tolerances established by the industries
involved will be accepted.

109.2-SCOPE OF PAYMENT:

The Contractor shall receive and accept compensation provided for in the
Contract as full payment for furnishing all materials and for performing all work
under the Contract in a complete and acceptable manner and for all risk, loss,
damage, or expense of whatever character arising out of the nature of the work or
the prosecution thereof, subject to the provisions of 107.20.

If the "Basis of Payment" clause in the Specifications relating to any unit
price in the bid schedule requires that the unit price cover and be considered
compensation for certain work or material essential to the item, this work or
material will not also be measured or paid for under any other pay item which
may appear elsewhere in the Specifications, except as provided in 104.6.

When the Contract specifies payment of an item or a portion of an item on
a plan quantity basis, the quantities for payment will be those shown on the Plans
with deductions from or additions to such quantities resulting from authorized
deviations from the Plans.
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If the Contractor believes that a quantity which is specified for payment on
a plan quantity basis is incorrect, the Contractor may request the Division in
writing to check the questionable quantity. The request shall be accompanied by
calculations, drawing, or other evidence indicating why the plan quantity is
believed to be in error. If the plan quantity is found to be in error, payment will be
made in accordance with the corrected plan quantity.

The Division reserves the right to check the quantity of an item which is
specified for payment on a plan quantity basis if there is reason to believe that it is
inaccurate. If the quantity is found to be in error, payment will be made in
accordance with the corrected plan quantity.

Should the Division determine during construction that conditions have
varied from those anticipated in design to the extent that actual measurement of a
plan-quantity item is warranted, the Division will make such measurement, and
payment will be based in lieu of the plan quantity. .

109.2.1-General Basis of Adjusted Payment:

109.2.1.1-Single Deficiency: In the case of the single characteristic
deficiency, the resulting deficiency shall be used directly to determine an
adjusted price.

109.2.1.2-Multiple Deficiency: In the case of a multiple deficiency,
the related adjusted percentage of contract price as determined by the
acceptance plan for each characteristic shall be determined and the
resulting percent of contract price to be paid shall be the product of these
related adjusted percentages.

109.2.2-Basis of Charges for Additional Testing: When additional
acceptance testing is performed by the Division for reworked lots or
sublots in accordance with 106.3.1.2, the cost of such testing will be
deducted on current estimates from the amount due the Contractor by the
Division. The cost of such testing will be determined in accordance with
the unit costs per test as shown in Table 9-1, published in MP 109.00.20.

109.3-COMPENSATION FOR ALTERED QUANTITIES:

When the accepted quantities of work vary from the quantities in the bid
schedule, the Contractor shall accept as payment in full, so far as contract items
are concerned, payment at the original contract unit price for the accepted
quantities of work done. No allowance except as provided in 104.2 will be made
for any increased expense, loss of expected reimbursement, or loss of anticipated
profits suffered or claimed by the Contractor resulting either directly from such
alterations of indirectly from unbalanced allocation among the contract items of
overhead expense on the part of the bidder and subsequent loss of expected
reimbursements therefore or from any other cause.

Increased work involving supplemental agreements will be paid for as
stipulated in such agreements. The Contractor shall furnish substantiating data
required in the preparation of these agreements.
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The “C” values given per gallon of Liquid Asphalt Material is based on the
use of an emulsion which is assumed to contain 65% asphalt material and a gallon
of emulsion weights 8.43 pounds of a liter of emulsion weights 1.00 kg. If a cut-
back asphalt is used “C” as given in the above table must be multiplied by 1.54 to
arrive at a modified “C” factor for use in the formula. No change will be made in
the Adjustable Material Cost (C) for variations between these assumptions and
actual factors. ,

The adjustable materials costs (C;) and (C,) are based on the approved job
mix formula for the specific asphalt mixture being placed in accordance with the
following formulae:

(CH)=ILhxA.x1ton or [(Cy)=IpxAcXx 1 megagram |

Where A. equals the approved asphalt content expressed in decimals, i.e. 5.8%
asphalt content equals 0.058. When reclaimed asphalt pavement (RAP) is used in
the mix, A is the % virgin or new asphalt added to the mix.

(C)=Ipx A x 1.6 tons/cy or [(C;)=IpAx1.9 mg/m3 x 1 meter ]

where A equals approved asphalt content expressed in decimals and it is assumed
that a cubic yard of asphalt treated open-graded free draining base weights 1.6
tons or 1.9 Mg. No change will be made in C, for variations between this
assumption and the actual factor.

109.11 THROUGH 109.19-BLANK:
109.20-LOAD LIMIT VIOLATIONS AND WEIGH TICKETS:

The Allowable Gross Weight for any vehicle being used to haul materials
on publicly maintained highways under the terms of this contract shall be as
follows.

Title 23 Code of Federal Regulations, Section 658.17, establishes
maximum allowable gross weight on the Interstate System. The maximum
allowable gross weight on WV and US Routes will be as established in Chapter
17C, Articles 17 and 17A of the Official Code of West Virginia as amended. The
Public Service Commission, Weight Enforcement Section is respon51ble for the
enforcement of these provisions.

A weigh ticket shall be required with each load of material from a
commercial source which would normally have truck scales. This includes, but is
not limited to, all asphalt paving materials and all aggregates regardless of the
contract pay unit. The weigh ticket shall include gross, tare, and net weights, time
and date of loading, Item Number or Description of Materials, Contract Number
or Project Number, number of axles on haul unit, license number of haul unit, and
signature of the weigher certifying that all information on the ticket is correct. If
the weigher’s name is printed by the computer on the ticket, then it only needs to
be initialed by the weigher.

For material from a commercial source or a batch plant, which would not
normally have truck scales, a weigh ticket documenting the tare weight, number
of axles on the haul unit, license number of haul unit, date weighed, location of

32



scales, and signature of the weigher certifying that all information on the ticket is
correct, may be supplied for each haul unit as an alternate to the ticket required in
the previous paragraph. The tare weight ticket shall be supplied for each contract
on a yearly basis and when modifications are made to the vehicle or combination
of vehicles. The weight of the material delivered shall be calculated and
furnished by the vendor/supplier shipping the material to the project site or DOH
facility. This includes, but is not limited to, concrete, structural steel, piling,
reinforcing steel and all prepackaged material of known weight, such as cement,
grout, fertilizer, lime, abrasives, etc.

If the haul unit is a combination of vehicles, the license number shall be
supplied for each component. The tare weight shall be for the complete haul unit.

All weighing shall be done on scales approved and sealed by the West
Virginia Division of Labor, Bureau of Weights and Measures. If the scales are
moved or upon the request of the Engineer, the scales shall be reapproved and
sealed. The Engineer shall be notified of any scale malfunctions. The Division of
Highways may, at its option, accept inspection and sealing by out of state
agencies when the material is being loaded outside West Virginia.

Any material, covered by this provision, which is delivered without the
proper weigh ticket shall not be accepted by the Division of Highways.

Nothing in this provision relieves any party from compliance with the
State Law on load limits or any fines which may be assessed for violation of said
law.
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with any listed requirements. The various contact information required shall
be filled out and completed with valid and applicable information which the
Division may verify. If the contact information is unable to be verified then
any questions associated with this information may not be answered.

Questions and Answers are for informational purposes only. Any posted
questions or answers do not alter the terms and conditions of the advertised
Contract in question. Official changes to the Contract shall only be issued by
the Division through an addendum to the applicable Contract.

Potential Bidders may ask questions up until the time of the posted letting
with no exceptions. However it should be noted that any questions that may
necessitate a change to the Contract should be asked seven (7) days prior to
the posted letting date to allow the Division to issue an addendum to modify

the Contract, if necessary. Questions received three (3) working days or more

in advance of a posted Letting should be answered prior to the time of the
posted letting. Questions received within three (3) working days of the posted
time of Letting may or may not be answered as time allows.

SECTION 107
LEGAL RELATIONS AND RESPONSIBILITY TO PUBLIC

107.1-LAWS TO BE OBSERVED:

DELETE THE LAST SENTENCE AND REPLACE WITH THE
FOLLOWING:

The Contractor shall at all times observe and comply with all such laws,
ordinances, regulations, orders and decrees; and shall protect and indemnify,
defend and hold DOH harmless from any and all claims, liabilities and causes of
action for any fines or penalties imposed on DOH by any state or federal agency
because of violation by CONTRACTOR or any of its subcontractors and/or
consultants of any state or federal law or regulation.

107.2-PERMITS, LICENSES, AND TAXES:
ADD THE FOLLOWING PARAGRAPH TO THE SECTION:

The Contractor shall provide the Division with sufficient documentation
that all applicable taxes have been paid within 120 days of the project acceptance
as provided for in 105.16. The Division shall have the right to revoke the
Contractor’s Prequalification until the Contractor provides sufficient
documentation that all taxes have been paid or are the subject of a timely filed
dispute currently pending in a court or other body having legal authority and
Jjurisdiction to hear the dispute.

107.14-RESPONSIBILITY FOR DAMAGE CLAIMS:
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DELETE THE SECTION AND REPLACE WITH THE FOLLOWING:
107.14-RESPONSIBILITY FOR DAMAGE CLAIMS:

The Contractor shall indemnify and save harmless the Division, its
officers and employees, from all suits, actions, or claims of any character brought
because of any injuries or damage received or sustained by any person, persons,
or property on account of the operations of the Contractor, its subcontractors
and/or consultants; or on account of or in consequence of any neglect in
safeguarding the work; or through use of unacceptable materials in constructing
the work; or because of any act or omission, neglect, or misconduct of the
Contractor its subcontractors and/or consultants; or because of any claims or
amounts recovered from any infringements of patent, trademark, or copyright; or
from any claims or amounts arising or recovered under the "Worker's
Compensation Act," or any other law, ordinance, order, or decree; and so much of
the money due the Contractor under and by virtue of their Contract as may be
considered necessary by the Division for such purpose may be retained for the use
of the Division or, in case no money is due, their surety may be held until such
suit or suits, action or actions, claim or claims for injuries or damages as aforesaid
shall have been settled and suitable evidence to that effect furnished to the
Division; except that money due the Contractor will not be withheld when the
Contractor produces satisfactory evidence that the Contractor is adequately
protected by public liability and property damage insurance.

107.21-PROTECTION OF RIVERS, STREAMS, AND IMPOUNDMENTS:
107.21.1-Erosion and Siltation Control:

DELETE THE ENTIRE SUB-SUBSECTION AND TITLE AND
REPLACE WITH THE FOLLOWING:

107.21.1-Erosion and Sedimentation Control:

The Contractor shall be responsible for water quality throughout the
duration of construction in accordance with the National Pollutant Discharge
Elimination System (NPDES) permit registration with the West Virginia
Department of Environmental Protection Agency (WVDEP). The Contractor
will responsible for the following:

i.  Developing and implementing an effective erosion and sediment
control plan.

ii.  Directing the construction, operation, maintenance and dismantling
of temporary erosion and sediment control features.
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