



Department of Administration  
 Purchasing Division  
 2019 Washington Street East  
 Post Office Box 50130  
 Charleston, WV 25305-0130

# State of West Virginia Master Agreement

Order Date: 08-30-2022

CORRECT ORDER NUMBER MUST  
 APPEAR ON ALL PACKAGES, INVOICES,  
 AND SHIPPING PAPERS. QUESTIONS  
 CONCERNING THIS ORDER SHOULD BE  
 DIRECTED TO THE DEPARTMENT  
 CONTACT.

Order Number:	CMA 0212 0212 EQRENT22A 2	Procurement Folder:	967650
Document Name:	SWC: EQRENT22A	Reason for Modification:	CO#01 is issued to incorporate Amendment #1 to mirror the NASPO Master Agreement No. 41156 updating pricing. No Other Changes.
Document Description:	Statewide Contract for Equipment Rental Services		
Procurement Type:	Statewide MA (Open End)		
Buyer Name:			
Telephone:			
Email:			
Shipping Method:	Best Way	Effective Start Date:	2021-11-15
Free on Board:	FOB Dest, Freight Prepaid	Effective End Date:	2023-02-21

VENDOR				DEPARTMENT CONTACT	
Vendor Customer Code:	000000229372			Requestor Name:	Mark A Atkins
UNITED RENTALS NORTH AMERICA INC 100 FIRST STAMFORD PLACE SUITE 700				Requestor Phone:	(304) 558-2307
STAMFORD CT 06902				Requestor Email:	mark.a.atkins@wv.gov
US				<b>23</b> FILE LOCATION _____	
Vendor Contact Phone:	5049156013	Extension:			
<b>Discount Details:</b>					
	<b>Discount Allowed</b>	<b>Discount Percentage</b>	<b>Discount Days</b>		
#1	No	0.0000	0		
#2	No				
#3	No				
#4	No				

INVOICE TO	SHIP TO
VARIOUS AGENCY LOCATIONS AS INDICATED BY ORDER	STATE OF WEST VIRGINIA VARIOUS LOCATIONS AS INDICATED BY ORDER
No City WV 99999	No City WV 99999
US	US

Total Order Amount:	Open End
---------------------	----------

Purchasing Division's File Copy

**ENTERED**

*MA 08/30/2022*  
 PURCHASING DIVISION AUTHORIZATION  
 DATE: *9/6/22*  
 ELECTRONIC SIGNATURE ON FILE

ATTORNEY GENERAL APPROVAL AS TO FORM  
 DATE: *9/8/2022*  
 ELECTRONIC SIGNATURE ON FILE

ENCUMBRANCE CERTIFICATION  
 DATE: *9/9/2022*  
 ELECTRONIC SIGNATURE ON FILE

**Extended Description:**

CHANGE ORDER #01

Change Order No. 01 is issued to incorporate Amendment #1 with updated pricing pages to align with the NASPO Master Agreement Number 41156, per the attached documents.

Effective Amendment Date: 09/19/2022 (Pricing Update).

All provisions of the Original Contract and subsequent Change Orders not modified herein shall remain in full force and effect.

No Other Changes.

STATEWIDE COOPERATIVE AWARD (NASPO)

CMA 0212 EQRENT22A EQUIPMENT RENTAL SERVICES

This Statewide Open-End Contract with United Rentals (North America), Inc. is to provide Equipment Rental Services to all State Agencies and Political Subdivisions located within the State of West Virginia via the attached Participating Addendum Agreement (Master Agreement No. 41156), all incorporated herein by reference and made apart hereof.

Effective Date of Contract: 11/15/2021 through 02/21/2023.

Line	Commodity Code	Manufacturer	Model No	Unit	Unit Price
1	72141702			LS	0.000000
	<b>Service From</b>	<b>Service To</b>			

Commodity Line Description: Equipment Rental Service

**Extended Description:**

See Attached Pricing Pages for Contract Pricing



Atkins, Mark A <mark.a.atkins@wv.gov>

---

## NASPO ValuePoint MA41156 Update

1 message

---

Bayne McDowell <bmcowell@ur.com>

Mon, Aug 22, 2022 at 12:12 PM

To: "mark.a.atkins@wv.gov" <mark.a.atkins@wv.gov>, "jessica.l.hovanec@wv.gov" <jessica.l.hovanec@wv.gov>

Cc: Brad Laws <jlaws@ur.com>, Aaron Bolen <abolen@ur.com>, Walter Kay <wkay@ur.com>, King Minter <aminter@ur.com>

Dear West Virginia:

Pursuant to section 3.3 of the Standard Contract Services agreement, a request was sent to the State of Vermont at the contract one-year anniversary for a price adjustment. Upon the states review, our proposal was accepted, the addendum was completed this month and the new rates are attached for your review. Additionally, all related documents have been loaded to the NASPO ValuePoint website under our contract-landing page (see link→ <https://www.naspovaluepoint.org/portfolio/equipment-rental-services/united-rentals-north-america-inc/>).

Please note that the new pricing will go into effect on September 19, 2022, so please update your state procurement site to reflect the new pricing.

Please let me know if you have any questions or concerns and thanks for your continued partnership with United Rentals.



**Bayne McDowell**

**Government Accounts Manager**



Forbes World's Best Employers 2020

**Newsweek:** America's Most Responsible Companies for 2021

**C 845.762.2719**

**E [bmcowell@ur.com](mailto:bmcowell@ur.com)**

**[UnitedRentals.com](https://www.unitedrentals.com)**

---

 **1660696621\_8\_2022 Price Document\_United Rentals.xls**  
1066K

STATE OF VERMONT  
CONTRACT AMENDMENT

It is hereby agreed by and between the State of Vermont, Office of Purchasing and Contracting (the "State") and United Rentals (North America), Inc., with a principal place of business in Stamford CT, (the "Contractor") that the contract between them originally dated as of February 22, 2021, Contract # 41156, as amended to date, (the "Contract") is hereby amended as follows:

I. **Attachment B-1, United Rentals Price Schedule** is amended as follows:

Attachment B-1 is hereby deleted in its entirety and replaced in the attachment to this Amendment.

Taxes Due to the State. Contractor certifies under the pains and penalties of perjury that, as of the date this contract amendment is signed, the Contractor is in good standing with respect to, or in full compliance with a plan to pay, any and all taxes due the State of Vermont.

Child Support (Applicable to natural persons only; not applicable to corporations, partnerships or LLCs). Contractor is under no obligation to pay child support or is in good standing with respect to or in full compliance with a plan to pay any and all child support payable under a support order as of the date of this amendment.

Certification Regarding Suspension or Debarment. Contractor certifies under the pains and penalties of perjury that, as of the date this contract amendment is signed, neither Contractor nor Contractor's principals (officers, directors, owners, or partners) are presently debarred, suspended, proposed for debarment, declared ineligible or excluded from participation in federal programs, or programs supported in whole or in part by federal funds.

Contractor further certifies under pains and penalties of perjury that, as of the date this contract amendment is signed, Contractor is not presently debarred, suspended, nor named on the State's debarment list at: <http://bgs.vermont.gov/purchasing-contracting/debarment>

This document consists of 2 pages. Except as modified by this Amendment No 1 all provisions of the Contract remain in full force and effect.

*[Remainder of Page Intentionally Left Blank]*

Contract # 41156  
Amendment #1

The signatures of the undersigned indicate that each has read and agrees to be bound by this Amendment to the Contract.

**STATE OF VERMONT**

DocuSigned by:  
**By:** David DiBiase  
76D2B80A477C443...

**Name:** Jennifer M.V. Fitch

**Title:** BGS Commissioner

**Date:** 8/4/2022

**UNITED RENTALS (NORTH AMERICA), INC.**

**By:** Brad Laws

**Name:** Brad Laws

**Title:** Sr. Manager, Government Accounts

**Date:** 8-1-2022

Attachment 20.6

Tab-A US Equipment Rental Zones

<b>Zone</b>	<b>State Groupings</b>
1	OR, WA
2	ID, MT
3	CA, NV
4	CO,UT, WY
5	MN, WI
6	ND, SD
7	AR, LA, MS
8	IA, KS, MO. NE
9	OK, TX
10	IL, IN, MN, OH
11	KY
12	TN
13	AL, FL, GA
14	NC, SC
15	CT, MA, ME, NH, VT, RI
16	NJ, NY
17	DC, DE, MD, PA, VA, WV
18	AK
19	HI



Specific equipment below for the basis of Award. List of additional equipment should be identified in the Additional Offerings Tab.

RENTAL ZONES >>>>>>				17					
Category of Equipment	MAKE	MODEL	SIZE	Pickup & Delivery Charges	Site Delivery		Daily	Weekly	Monthly
					Emergency Response	Normal Response			
<b>Aerial Work Platforms</b>									
Electric Scissor Lift 24-26'	JLG	2632ES	26'	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 219	\$ 406	\$ 1,794
Electric Scissor Lift 30-35'	JLG	3246ES	32'	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 261	\$ 621	\$ 2,767
Articulating Boom 30'	GENIE	Z34RC	34'	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 318	\$ 781	\$ 3,295
Articulating Boom 45'	GENIE	Z45ZLS	45'	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 365	\$ 914	\$ 3,818
Straight Boom 45-47'	GENIE	S45	45'	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 345	\$ 914	\$ 3,818
Straight Boom 40-42'	GENIE	S40	40'	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 329	\$ 847	\$ 3,556
<b>Air Compressors and Air Tools</b>									
Compressor 175-195 cfm	ATLAS COPCO	XAS185	185CFM	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 120	\$ 301	\$ 1,222
Compressor 350-450 cfm	ATLAS COPCO	XAS375	375CFM	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 261	\$ 629	\$ 2,605
Pavement Breaker 30 lbs	VARIOUS	VARIOUS	30#	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 52	\$ 133	\$ 541
Pavement Breaker 60 lbs	VARIOUS	VARIOUS	60#	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 59	\$ 157	\$ 627
Rock Drill 10-19 lbs	VARIOUS	VARIOUS	34#	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 103	\$ 234	\$ 955
Rock Drill 30-39 lbs	VARIOUS	VARIOUS	34#	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 103	\$ 234	\$ 955
<b>Air Handlers and Chillers</b>									
Air Drier, 200 cfm	HANUSON	RDH155OGAC	200CFM	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 278	\$ 636	\$ 2,508
Air Drier, 250-500 cfm	AIR TEC	TWR520R-A3	500CFM	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 278	\$ 636	\$ 2,508
Air Chiller, 30 Ton	TRANE	CGAM030	30TON	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 625	\$ 1,549	\$ 6,200
Air Chiller, 60 Ton	TRANE	CGAM060	60TON	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,070	\$ 2,138	\$ 8,259
Spot Cooler, 1-1.5 Ton	DENSO	CLASSIPLUS14	1TON	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 249	\$ 506	\$ 1,932
Spot Cooler, 2 Ton	OCEANAIRE	QWC6034QC	2TON	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 418	\$ 797	\$ 2,430
Duct, 10" x 25"	VARIOUS	VARIOUS	10"	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 17	\$ 41	\$ 114
Duct, 12" x 25"	VARIOUS	VARIOUS	12"	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 17	\$ 41	\$ 114
<b>Arrow Board and Traffic Control</b>									
Arrow Board, Solar	WANCO	WTSP55-LSA	STD	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 111	\$ 319	\$ 657
Arrow Board with Alternator	FORD	F650	STD	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 543	\$ 1,358	\$ 3,395
Message Board, Solar	WANCO	WTMMB	STD	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 307	\$ 725	\$ 1,295
<b>Compaction, Tampers, Rollers, Hamburgs</b>									
Hammer, Small, 1200-2250lbs. Impact	MULTIQUIP	M1840	STD	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 87	\$ 261	\$ 551
Hammer, Medium, 2400-2800 lbs. Impact	WACKER	B550-4AS	STD	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 103	\$ 303	\$ 650
Vibratory Plate Compactor, Small 5000-7500 lbs.	MULTIQUIP	MVC8VTHW	STD	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 102	\$ 272	\$ 648
Vibratory Plate Compactor, Medium, 11,000 lbs.	WACKER	DPUS454HS	STD	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 218	\$ 619	\$ 1,241
Roller, Double Drum Smooth, Small 1-2 Tons	WACKER	RD12A-80	1.5TON	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 286	\$ 658	\$ 1,883
Roller, Double Drum Smooth, Large 2.5-5 Tons	BOMAG	BW120SL-5	3TON	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 349	\$ 891	\$ 2,178
Vibratory Roller, Single Drum Smooth, 40-49"	BOMAG	BW124PDH-40	47"	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 425	\$ 1,073	\$ 2,630
Vibratory Roller, Single Drum Smooth, 50-56"	BOMAG	BW135PDE-40	56"	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 507	\$ 1,256	\$ 3,135
Walk-behind Roller, Double Drum Smooth, 18-20"	MULTIQUIP	MN800GS	24"	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 252	\$ 774	\$ 1,853
<b>Concrete &amp; Masonry Tools</b>									
Air Chipping Gun, Chisel 2"	VARIOUS	VARIOUS	15#	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 52	\$ 124	\$ 251
Breaker Bar 1/2"	NO BID	NO BID	NO BID				NO BID	NO BID	NO BID
Breaker Bar 3/4"	NO BID	NO BID	NO BID				NO BID	NO BID	NO BID
Drill Steel, 24"	NO BID	NO BID	NO BID				NO BID	NO BID	NO BID
Drill Steel, 48"	NO BID	NO BID	NO BID				NO BID	NO BID	NO BID
Air Hose, 3/4" x 50'	VARIOUS	VARIOUS	STD	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 14	\$ 25	\$ 54
Air Hose, 1/2" x 50'	VARIOUS	VARIOUS	STD	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 14	\$ 25	\$ 54
<b>Dump Trucks</b>									
Dump Truck, 5 Yard	FORD	F550	5YD	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 338	\$ 950	\$ 2,172
Dump Truck, 5 Yard, Class B	FORD	F650	5YD	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 362	\$ 983	\$ 2,285
Dump Truck, 5 Yard, Class C	952	F750XL	5YD	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 376	\$ 983	\$ 2,850
Dump Truck, 10-14 Yard	FREIGHTLINER	M2106DUMP	10YD	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 744	\$ 1,809	\$ 4,861
<b>Earthmoving Equipment, Backhoes</b>									
Backhoe Loader, compact, 20-29 hp 2wd	TEREX/TSC	T5C	20#P	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 212	\$ 495	\$ 1,282
Backhoe Loader, 60-90 hp, 4wd	CASE	580N	60#P	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 342	\$ 812	\$ 2,192
<b>Earthmoving Equip., Dozers</b>									
Dozer, crawler, 70-79 hp, standard track	JOHN DEERE	450K	70#P	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 587	\$ 1,397	\$ 3,793
Dozer, crawler, 70-79 hp, low ground pressure	JOHN DEERE	450LGP	70#P	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 504	\$ 1,621	\$ 3,913
<b>Earthmoving Equip., Excavators</b>									
Excavator, 25000-30000 lb	JOHN DEERE	130E	25,000#	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 763	\$ 2,019	\$ 4,889
Excavator, 45000-50000 lb	JOHN DEERE	210GLC	46,000#	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 968	\$ 2,511	\$ 6,325
Excavator, Attachment, Hydraulic Thumb	VARIOUS	VARIOUS	STD	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 395	\$ 942	\$ 2,197
<b>Earthmoving Equip., Skid Steer Excavator</b>									
Excavator, Mini, 2000-3500 lb	TAKEUCHI	TB210R	2000#	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 231	\$ 674	\$ 1,634
Excavator, Mini, 6000-7500 lb	TAKEUCHI	TB300	6300#	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 281	\$ 774	\$ 1,845
Excavator, Mini, Attachment, Breaker	VARIOUS	VARIOUS	STD	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 215	\$ 557	\$ 1,365
<b>Earthmoving Equip., Skid Steer Loader</b>									
Skid Steer Loader, 1700-1850#	BOBCAT	SS50	1750#	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 273	\$ 789	\$ 1,660
Skid Steer Loader, 1900-2000#	BOBCAT	SS70	1950#	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 292	\$ 815	\$ 1,889
Skid Steer Attachment, Sweeper/Broom	VARIOUS	VARIOUS	STD	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 135	\$ 317	\$ 811
Skid Steer Attachment, Fork	VARIOUS	VARIOUS	STD	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 57	\$ 142	\$ 342
Skid Steer Attachment, Brush Hog/Brush Cutter	NO BID	NO BID	NO BID				NO BID	NO BID	NO BID
Skid Steer Attachment, 1400 lb Auger	VARIOUS	VARIOUS	STD	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 112	\$ 276	\$ 752
<b>Earthmoving Equip., Tractor Loaders</b>									
Skid Steer Tractor Loader, 1700-1950#	TAKEUCHI	TLCR	1900#	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 351	\$ 1,056	\$ 2,331
Skid Steer Tractor Loader, 2000-2350#	TAKEUCHI	TLCW	2200#	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 362	\$ 1,078	\$ 2,455
<b>Earthmoving Equip., Sweeper</b>									
Sweeper, Ride On, 6' Windrow	LAYMOR	SM300-6	6'	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 275	\$ 812	\$ 1,865
Sweeper, Ride On, 8' Windrow	LAYMOR	SM500-8	8'	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 321	\$ 947	\$ 2,136
<b>Earthmoving Equip., Tractors</b>									
Tractor, 35-39 hp	JOHN DEERE	3039R	38#P	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 281	\$ 688	\$ 1,720
Tractor, 40-49 hp	JOHN DEERE	4105	45#P	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 344	\$ 889	\$ 2,152
Tractor, Attachment, Rotary Cutter	VARIOUS	VARIOUS	STD	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 199	\$ 607	\$ 1,198
<b>Earthmoving Equip., Tractorhoes</b>									
Tractorhoes, Walk-Behind, 11-15 hp, 1 tire	VERMEER	RTX130	11#P	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 235	\$ 721	\$ 1,552
Tractorhoes, Walk-Behind, 18-27 hp, 2 tire	VERMEER	RTX150	20#P	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 270	\$ 831	\$ 1,881
Tractorhoes, Ride-On, 32-55 hp	VERMEER	RT450	45#P	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 381	\$ 1,066	\$ 2,495
<b>Earthmoving Equip., Wheel Loaders</b>									
Wheel Loader, 2.5-2.9 cy	CASE	621G	2.5YD	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 668	\$ 1,913	\$ 5,179
Wheel Loader, 3.0-3.4 cy	JOHN DEERE	544L	3YD	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 825	\$ 2,111	\$ 5,548
<b>Forklifts &amp; Material Handling</b>									
Forklift, WHEELED Electric	VARIOUS	VARIOUS	STD	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 206	\$ 583	\$ 1,200
Forklift, WHEELED Pneumatic	DOOSAN	G30R	5000#	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 217	\$ 615	\$ 1,303
Forklift Rough Terrain 8000# 15-22' 2WD	CASE	588H	8000#	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 373	\$ 932	\$ 2,328
Forklift Variable Reach 10000# 40-49"	SKYTRAK	10042	42"	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 605	\$ 1,636	\$ 4,128
34" towable art manlift	GENIE	T234	34"	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 329	\$ 829	\$ 1,785
37" art electric manlift	GENIE	Z30	37"	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 318	\$ 781	\$ 1,753
37" one man single manlift driveable	GENIE	GR-20	20"	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 183	\$ 367	\$ 573
12' one man single manlift driveable	GENIE	GR-12	12"	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 142	\$ 290	\$ 465
15' single manlift push-type push around	GENIE	AWP-20S	20"	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 174	\$ 408	\$ 718
24' single manlift push-type push around	GENIE	AWP-25SDC	25"	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 186	\$ 429	\$ 771
40' manlift straight boom	GENIE	S-40	40"	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 329	\$ 847	\$ 1,956
60' manlift straight boom	GENIE	S-60	60"	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 468	\$ 1,185	\$ 2,867
<b>Generators</b>									
2500 watt generator	MULTIQUIP	GA25HR	2500W	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 62	\$ 194	\$ 466
5000 watt generator	MULTIQUIP	GA50HR	5000W	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 76	\$ 239	\$ 565
5000 watt generator	HONDA	ER5000	5000W	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 95	\$ 312	\$ 648
10,000 watt generator	MULTIQUIP	GA975EA	10,000W	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 142	\$ 399	\$ 741
<b>Heaters</b>									
Heater, 20 KW Electric	VARIOUS	VARIOUS	STD	\$148 Each					



Specific equipment below for the basis of Award. List of additional equipment should be identified in the Additional Offerings Tab.

RENTAL ZONES >>>>>>				17						
Category of Equipment	MAKE	MODEL	SIZE	LEASE PERIOD >>>>	Pickup & Delivery Charges	Site Delivery	Site Delivery	Daily	Weekly	Monthly
						Emergency Response	Normal Response			
Pool Driver	VARIOUS		STD		\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 79	\$ 263	\$ 667
Stamp Grinder	VARIOUS	VARIOUS	STD		\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 287	\$ 907	\$ 1,577
Light Towers										
10K 14' 10KZ-14' 10KZ-14' 10KZ-14' 10KZ-14' 10KZ-14' 10KZ-14'	MAGNUM PRO	MLT3060	STD		\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 115	\$ 281	\$ 616
Pumps, Hoses and Accessories										
4" diesel double diaphragm pump	SMALL LINE	SLDDPHE	4"		\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 125	\$ 373	\$ 1,119
4" electric self-priming trash pump	PIONEER	ES409175-25	4"		\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 233	\$ 716	\$ 2,224
6" electric self-priming trash pump	ODRILL-MCM	PC36T	6"		\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 274	\$ 794	\$ 2,166
6" diesel self-priming trash pump	WACKER	PT6LT	6"		\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 217	\$ 683	\$ 2,055
6" electric self-priming trash pump	PIONEER	PP88512171-100	6"		\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 458	\$ 1,346	\$ 3,869
6" diesel self-priming silent trash pump	PIONEER	PP88512171	6"		\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 478	\$ 1,343	\$ 4,030
10" diesel self-priming trash pump	PIONEER	VP108	10"		\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 746	\$ 1,559	\$ 4,445
10" diesel self-priming silent pump	PIONEER	SAPP12517171606	10"		\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 3,049	\$ 2,408	\$ 7,494
12" electric self-priming trash pump	PIONEER	PP10C140171-200	12"		\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,136	\$ 1,478	\$ 4,109
12" diesel self-priming trash pump	PIONEER	PP125171716068	12"		\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,136	\$ 1,729	\$ 5,156
Hose 2.50 PVC suction-camlock	VARIOUS	VARIOUS	STD		\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 13	\$ 40	\$ 126
Hose 2.50 layflat discharge camlock	VARIOUS	VARIOUS	STD		\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 15	\$ 44	\$ 122
Hose 3.00 pvc suction-camlock	VARIOUS	VARIOUS	STD		\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 18	\$ 54	\$ 163
Hose 4.50 layflat discharge camlock	VARIOUS	VARIOUS	STD		\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 34	\$ 74	\$ 202
Hose 8.00 stainless-steel	VARIOUS	VARIOUS	STD		\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 89	\$ 273	\$ 837
Washers/Washers										
Pressure washer 4000 PSI	M-T-M	CA-4004-3M4H	4000PSI		\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 125	\$ 410	\$ 832
Pressure washer gas 3000 PSI	M-T-M	CW-3004-4MGH	3000PSI		\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 128	\$ 320	\$ 797
Scaldbinding										
SCAFFOLD FRAME 5' X 5' SINGLE LADDER	VARIOUS	VARIOUS	STD		\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 7	\$ 14	\$ 20
SCAFFOLD PLANK 19" X 10'	VARIOUS	VARIOUS	STD		\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 7	\$ 14	\$ 33
SCAFFOLD ROLLING 6' X 30'	VARIOUS	VARIOUS	STD		\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 26	\$ 68	\$ 155
Telehandlers										
Telehandler, Capacity Max Load, 5,000 lbs.	GENIE	GT15519	5,000lb		\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 344	\$ 1,060	\$ 2,238
Telehandler, Capacity Max Load, 6,000 lbs.	SKYTRAK	6042	6,000lb		\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 433	\$ 1,221	\$ 1,578
Telehandler, Capacity Max Load, 7,000 lbs.	ICB	5042	7,000lb		\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 490	\$ 1,348	\$ 1,318
Trench, Power and Hand										
SAW CUT-OFF 12" GAS	STIHL	TS410-12	12"		\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 71	\$ 212	\$ 537
SAW CUT-OFF 14" GAS	STIHL	TS420-14	14"		\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 95	\$ 240	\$ 590
SAW TIRE 10"	HUSQVARNA	TS 70	10"		\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 95	\$ 235	\$ 581
DIAMOND BLADE 14"	VARIOUS	VARIOUS	14"		\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 59	\$ 161	\$ 378
LASER SELF-LEVELING CONSTRUCTION	TRIMBLE	LL3009-2	STD		\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 73	\$ 162	\$ 384
Trench, Boxes and Shoring										
TRENCH BOX 8' X 6'	SPEEDSHORE	TS-0808TL4	8X6		\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 166	\$ 358	\$ 1,331
TRENCH BOX 8' X 8'	SPEEDSHORE	TS-0808TL4	8X8		\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 244	\$ 595	\$ 1,488
TRENCH BOX 8' X 10'	PRO TECH	PT-041000	8X10		\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 263	\$ 649	\$ 1,613
TRENCH BOX 8' X 16'	CEBDA	C6M-LR5B-816FB	8X16		\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 357	\$ 843	\$ 2,054
TRENCH BOX 8' X 12'	SPEEDSHORE	TS-0812UR4	8X12		\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 273	\$ 679	\$ 1,580
TRENCH BOX 8' X 20'	GROUNDWORK	MB1014	8X20		\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 444	\$ 987	\$ 2,325
TRENCH BOX 8' X 24'	XTERRA	URS-6M-424SKE	8X24		\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 457	\$ 1,074	\$ 2,678
TRENCH BOX 4' X 10'	SPEEDSHORE	TS-0410UR4H	4X10		\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 154	\$ 395	\$ 1,017
TRENCH BOX 4' X 12'	VESTEK	CAMA12	4X12		\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 160	\$ 404	\$ 1,041
TRENCH BOX 4' X 16'	XTERRA	URS-4M-416FB	4X16		\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 193	\$ 516	\$ 1,357
BEDDING BOX 3 YARD	XTERRA	XBB-3H	9Y0		\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 853	\$ 906	\$ 1,174
BEDDING BOX 12 YARD	XTERRA	XBB-12S	12Y0		\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 847	\$ 862	\$ 2,458
SHIELD HYDRAULIC 6' X 6'	SPEEDSHORE	SS-0608-M-40SPD	6X6		\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 246	\$ 599	\$ 1,678
SHIELD HYDRAULIC 6' X 6'	SPEEDSHORE	SS-0606-M-40SPD	6X6		\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 216	\$ 538	\$ 1,334
SHIELD HYDRAULIC 6' X 8'	SPEEDSHORE	SS-0608-SW-M	6X8		\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 267	\$ 668	\$ 1,645
SHIELD HYDRAULIC 6' X 10'	SPEEDSHORE	SS-0810-SW	8X10		\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 265	\$ 660	\$ 1,962
SHIELD HYDRAULIC 6' X 12'	SPEEDSHORE	SS-0812-SW	8X12		\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 296	\$ 756	\$ 2,115
TRENCH BOX ALUMINUM 4' X 14' W/STEEL FRAME	SPEEDSHORE	APS-SF-0414BKE	STD		\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 172	\$ 502	\$ 1,497
TRENCH BOX ALUMINUM 4' X 30' W/STEEL FRAME	SPEEDSHORE	APS-SF-0810KE	STD		\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 193	\$ 573	\$ 1,714
Water Trucks, Trailers										
TRUCK WATER 2000-2500 GALLON	FREIGHTLINR	M2 106 WATER	2000GAL		\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 431	\$ 1,337	\$ 2,815
TRUCK WATER 3000-3500 GALLON	FREIGHTLINR	M3 106 WATER	3000GAL		\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 633	\$ 1,792	\$ 4,430
Welding										
WELDER ARC 160-160-AMP	MILLERLEC	BLUE STAR 185	180AMP		\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 90	\$ 225	\$ 563
WELDER ARC 225 AMP	MILLERWELD	BOBCAT225	225AMP		\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 100	\$ 252	\$ 630
*We reserve the right to offer equal to or greater than the specified make/model examples listed above										
COMPANY NAME: United Rentals (North America) SIGNATURE:										

Insert additional lines under each category as necessary.		See below explanation regarding pricing in Zone 19 (Pawnee)				Pickup & Delivery Charges		Site Delivery Emergency Response	Site Delivery Normal Response	Daily	Weekly	Monthly
Category of Equipment	Make	Model	Size	Rental Zone(s)								
<b>Aerial Work Platforms</b>												
SCISSOR LIFT 10-13' ELECTRIC	MEC	1330	10'	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 137	\$ 266	\$ 465		
SCISSOR LIFT 14-18' ELECTRIC	GENIE	G51550	14'	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 145	\$ 290	\$ 459		
VERTICAL LIFT 15' ELEC SELF PROPELLED	BRAVI	LEONARDO	15'	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 178	\$ 325	\$ 526		
SCISSOR LIFT 19' ELECTRIC	GENIE	G51930	19'	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 161	\$ 295	\$ 520		
SCISSOR LIFT 20-21' ELECTRIC	GENIE	G52032	20'	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 168	\$ 301	\$ 544		
SCISSOR LIFT 20-22' ELECTRIC WIDE	GENIE	G52046	20'	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 168	\$ 301	\$ 544		
SCISSOR LIFT 24-26' ELECTRIC 46-68" WIDE	GENIE	G52646	26'	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 219	\$ 406	\$ 794		
SCISSOR LIFT 25-27' IC 4WD	GENIE	2669RT	26'	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 261	\$ 626	\$ 1,287		
SCISSOR LIFT 30-33' ELECTRIC 32" WIDE	GENIE	G53232	32'	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 261	\$ 621	\$ 1,147		
SCISSOR LIFT 30-33' ELECTRIC 68" WIDE	GENIE	G53246	32'	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 231	\$ 539	\$ 994		
SCISSOR LIFT 30-35' IC 4WD	GENIE	3369RT	32'	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 325	\$ 719	\$ 1,488		
PUSHAROUND 26-35' DC	GENIE	AWP905DC	30'	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 186	\$ 429	\$ 771		
SCISSOR LIFT 39-40' ELECTRIC	GENIE	G4069	39'	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 362	\$ 794	\$ 1,557		
SCISSOR LIFT 36-49' IC 4WD	GENIE	G5490RT	40'	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 433	\$ 825	\$ 1,622		
PUSHAROUND 36-49' DC	GENIE	AWP405DC	36'	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 226	\$ 581	\$ 1,099		
SCISSOR LIFT 50-59' IC 4WD	GENIE	G5590RT	53'	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 475	\$ 1,063	\$ 2,122		
SCISSOR LIFT 39-40' ELECTRIC 45-48"WIDE	GENIE	G54046	39'	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 398	\$ 803	\$ 1,581		
BOOM 34-39' ARTICULATING DC	GENIE	234N	34'	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 340	\$ 837	\$ 1,619		
BOOM 40-46' ARTICULATING ELEC NARROW	GENIE	Z60R1	40'	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 352	\$ 914	\$ 2,018		
BOOM 43-46' ARTICULATING ELECTRIC	GENIE	Z45	45'	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 373	\$ 949	\$ 2,077		
BOOM 46-50' TOWABLE	GENIE	T250	50'	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 364	\$ 977	\$ 2,193		
BOOM 60-64' ARTICULATING	GENIE	Z60	60'	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 486	\$ 1,179	\$ 2,422		
BOOM 60-64' TELESCOPIC ELECT/MULTI PWR	JLG	M500P	60'	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 589	\$ 1,334	\$ 2,800		
BOOM 60-64' TELESCOPIC TRACKS	JLG	600SC	60'	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 594	\$ 1,484	\$ 3,420		
BOOM 65-70' TELESCOPIC	GENIE	S65	65'	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 466	\$ 1,185	\$ 2,667		
BOOM 65-70' TELESCOPIC TRACKS	GENIE	S65TRAX	65'	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 717	\$ 1,740	\$ 3,811		
BOOM 76-80' ARTICULATING	GENIE	Z80	80'	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 784	\$ 2,074	\$ 4,405		
BOOM 76-80' TELESCOPIC	GENIE	S80	80'	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 784	\$ 2,074	\$ 4,405		
BOOM 84-86' TELESCOPIC 4WD	GENIE	S85	85'	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 784	\$ 2,074	\$ 4,405		
BOOM 85-95' ATRIUM	REACHMASTER	F595	85'	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 4,004	\$ 7,079	\$ 17,696		
BOOM 96-105' TELESCOPIC 4WD	GENIE	S105	105'	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,183	\$ 3,232	\$ 7,972		
BOOM 125' TELESCOPIC WITH JIB 4WD	GENIE	S125	125'	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,498	\$ 4,042	\$ 8,865		
BOOM 125' ARTICULATING IC 4WD	GENIE	Z125	120'	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,498	\$ 4,042	\$ 8,865		
BOOM 120' TELESCOPIC 4WD	GENIE	S120	120'	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,583	\$ 3,886	\$ 8,368		
BOOM 135' TELESCOPIC WITH JIB 4WD	GENIE	SX135	135'	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,727	\$ 4,711	\$ 9,792		
BOOM 135' ARTICULATING IC 4WD	GENIE	Z135	135'	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,821	\$ 4,830	\$ 10,897		
BOOM 150' TELESCOPIC IC 4WD	JLG	1500S1	150'	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 3,927	\$ 9,193	\$ 21,889		
BOOM 69-72' DSL/AC ART NARROW CRAWL	TUEPEN	LE023GT	70'	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,422	\$ 3,848	\$ 19,121		
BOOM 69-72' DSL/AC ART NARROW CRAWL	TUEPEN	LE023GT	70'	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,679	\$ 4,007	\$ 13,320		
BOOM 59-63' L1/BAT/AC ART NARROW	JLG	X600AJ	60'	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,879	\$ 4,007	\$ 13,320		
BOOM 54-56' L1/BAT/AC ART NARROW	TUEPEN	TL63A	55'	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,951	\$ 3,495	\$ 7,747		
BOOM 54-56' DSL/AC ART NARROW CR	TUEPEN	LE038GT	55'	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,029	\$ 2,673	\$ 6,215		
BOOM 48-53' DSL/AC ART NARROW CR	TUEPEN	TL53A	50'	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,015	\$ 2,190	\$ 5,216		
BOOM 42-48' DSL/AC ART NARROW CR	TUEPEN	TL44A	42'	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 705	\$ 1,502	\$ 3,171		
BOOM 75-85' TELESCOPIC COMPACT T	TUEPEN	TL75S	80'	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 2,581	\$ 6,310	\$ 16,924		
SCISSOR LIFT 20-21' ELECTRIC POWER DECK	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 368	\$ 801	\$ 1,544		
PUSHAROUND 15-20' DC	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 145	\$ 343	\$ 606		
SCISSOR LIFT 24-26' ELECTRIC 68" LENGTH	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 219	\$ 406	\$ 794		
SCISSOR LIFT 24-26' ELECTRIC 30-36" WIDE	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 241	\$ 516	\$ 1,098		
SCISSOR LIFT 25-27' ELECTRIC 4WD	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 261	\$ 626	\$ 1,287		
SCISSOR LIFT 25-27' IC 4WD	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 157	\$ 351	\$ 754		
PUSHAROUND LIFT STRADDLE ATTACHMENT	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 174	\$ 406	\$ 719		
SCISSOR LIFT 30-33' ELECTRIC 32" WIDE	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 261	\$ 621	\$ 1,167		
SCISSOR LIFT 30-35' ELECTRIC 46-48" WIDE	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 231	\$ 539	\$ 994		
SCISSOR LIFT 30-33' ELECTRIC 68" WIDE	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 269	\$ 626	\$ 1,166		
SCISSOR LIFT 30-35' ELECTRIC 4WD	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 335	\$ 678	\$ 1,359		
SCISSOR LIFT 30-35' IC 4WD SPEED LEVEL	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 352	\$ 786	\$ 1,705		
SCISSOR LIFT 36-49' IC 4WD	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 348	\$ 794	\$ 1,617		
SCISSOR LIFT 45' ELECTRIC 55" WIDE	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 392	\$ 797	\$ 1,947		
SCISSOR LIFT 50-59' IC 4WD	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 475	\$ 1,083	\$ 2,121		
SCISSOR LIFT 60-70' IC 4WD	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 706	\$ 1,651	\$ 3,973		
BOOM 34-40' BUCKET TRUCK	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 547	\$ 1,418	\$ 3,857		
BOOM 34-40' BUCKET VAN	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 546	\$ 1,475	\$ 4,389		
BOOM 55-60' BUCKET TRUCK	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 700	\$ 1,899	\$ 5,183		
GLAZER PACKAGE FOR BOOM	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 15	\$ 82	\$ 78		
BOOM VERTICAL MAST 26' SELF PROPELLED	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 310	\$ 857	\$ 1,835		
BOOM 30-35' ARTICULATING IC 4WD	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 862	\$ 892	\$ 1,899		
BOOM 30-35' ARTICULATING DC	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 318	\$ 781	\$ 1,759		
BOOM 30-36' TOWABLE	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 829	\$ 829	\$ 1,785		
BOOM 35-42' GAS/AC ART NARROW CRAWLER	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 518	\$ 1,395	\$ 2,959		
BOOM 40-50' ARTICULATING	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 845	\$ 914	\$ 2,018		
BOOM 45-50' TELESCOPIC 4WD	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 929	\$ 897	\$ 1,956		
BOOM 37-44' TELESCOPIC	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 608	\$ 1,804	\$ 3,989		
BOOM 42-44' L1/BAT/AC ART NARROW CRAWLER	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 589	\$ 1,334	\$ 2,890		
BOOM 60-64' ARTICULATING ELEC/MULTI PWR	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 456	\$ 1,179	\$ 2,867		
BOOM 60-64' TELESCOPIC ELECT/MULTI PWR	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 448	\$ 1,185	\$ 2,867		
BOOM 59-63' L1/BAT/AC ART NARROW	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,858	\$ 4,088	\$ 8,908		
BOOM 75-85' L1/BAT/AC STR NARROW CRAWLER	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 2,581	\$ 6,310	\$ 16,924		
BOOM 180-185' TELESCOPIC	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 5,229	\$ 12,285	\$ 27,422		
<b>Air Compressors and Air Tools</b>												
COMPRESSOR 175-195 CFM TIER 4	ATLASCOPCO	XAS185	185CFM	1-18	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 207	\$ 525	\$ 942		
COMPRESSOR 200-245 CFM DIESEL	SULLAIR	D210PHD	210CFM	1-18	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 163	\$ 415	\$ 1,009		
COMPRESSOR 250-345 CFM	DOOSAN	P250/HP210WDD	250CFM	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 198	\$ 499	\$ 1,349		
COMPRESSOR 400-445 CFM DIESEL	ATLASCOPCO	XATS400	400CFM	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 279	\$ 684	\$ 1,724		
COMPRESSOR 350-450 CFM TIER 4	DOOSAN	HP450/VHP400WCU	450CFM	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 473	\$ 1,243	\$ 2,499		
COMPRESSOR 750-795 CFM DIESEL	ATLASCOPCO	XAS750D	750CFM	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 484	\$ 1,219	\$ 3,018		
COMPRESSOR 750-795 CFM DIESEL TIER 4	DOOSAN	HP750WCU-T4F	750CFM	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 571	\$ 1,464	\$ 3,621		
COMPRESSOR 750-795 CFM HIGH PRESSURE	DOOSAN	XHP750	750CFM	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 489	\$ 1,207	\$ 2		



SCARIFIER ROTO PEEN AIR HANDHELD HEPA	ROTO PEEN	194.0405 4"	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 120	\$ 270	\$ 692
RIVET BUSTER AIR JUMBO	TAMCO	133	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 78	\$ 193	\$ 455
AIR FLUX SCALER	TAMCO	5F-A11	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 19	\$ 42	\$ 100
IMPACT WRENCH AIR 1/2"	INGERSOLL RAND	22350TMAX	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 38	\$ 84	\$ 200
BREAKER PAVEMENT AIR 90#	ATLASCOPCO	P80	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 67	\$ 170	\$ 414
ROCK DRILL AIR 50-59 LB	TAMCO	60-1	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 112	\$ 273	\$ 649
ROCK DRILL AIR 60-69 LB	ATLASCOPCO	RH 858 L	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 127	\$ 265	\$ 630
ROCK SPLITTER AIR 12#	ELCO INTRN	00-12	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 893	\$ 996	\$ 2,432
PUMP HYDRAULIC AIR ROCK SPLITTER	ELCO INTRN	02C	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 182	\$ 466	\$ 1,160
TAMPER BACKFILL AIR	APT	M131	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 48	\$ 107	\$ 260
MANIFOLD 4 WAY HOSE BRIDLE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 28	\$ 70	\$ 171
COMPRESSOR 750-795 CFM 150 PSI T4	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 543	\$ 1,472	\$ 3,849
COMPRESSOR 1300-1500 CFM DIESEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 677	\$ 1,817	\$ 4,326
COMPRESSOR 1300-1500 CFM DIESEL TIER 4	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 796	\$ 2,042	\$ 5,093
COMPRESSOR 1300-1600 CFM OIL FREE W/COMP	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 2,890	\$ 7,243	\$ 18,085
COMPRESSOR 1600-1800 CFM TIER 3	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 924	\$ 2,375	\$ 5,726
COMPRESSOR 151-200HP ROTARY SCREW	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 636	\$ 1,588	\$ 3,926
BORING TOOL AIR 3"-3.9"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 265	\$ 677	\$ 1,684
BORING TOOL AIR 4"-4.9"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 297	\$ 747	\$ 1,868
CHIPPING GUN AIR 15#	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 52	\$ 121	\$ 291
BREAKER PAVEMENT AIR 30#	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 52	\$ 135	\$ 344
BREAKER PAVEMENT AIR 60#	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 58	\$ 157	\$ 367
POST DRIVER AIR	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 75	\$ 170	\$ 406
RIVET BUSTER AIR	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 65	\$ 169	\$ 407
ROCK DRILL AIR 30-39 LB	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 103	\$ 234	\$ 555
AIR HOSE 3/4" X 50'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 14	\$ 25	\$ 54
AIR HOSE 2" X 50'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 25	\$ 81	\$ 189
WHIP CHECK	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 9	\$ 11	\$ 26
BULL HOSE 2" X 25'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 17	\$ 39	\$ 176
BULL HOSE 2" X 50'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 25	\$ 68	\$ 182
ASPHALT CUTTER 1 1/8" X 6"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 11	\$ 54	\$ 100
CHISEL 1" X 4 1/4"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 6	\$ 11	\$ 23
CHISEL 1" X 4 1/4" X 3"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 6	\$ 11	\$ 23
CHISEL 1 3/4" X 6"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 6	\$ 11	\$ 23
CHISEL 1 7/8" X 6"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 6	\$ 11	\$ 23
CHISEL 1 7/8" X 6" X 3"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 14	\$ 35	\$ 86
CLAY SPADE 1 1/8" X 6"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 5	\$ 11	\$ 25
MOBIL POINT 1" X 4 1/4"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 6	\$ 11	\$ 25
MOBIL POINT 1 1/4" X 6"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 5	\$ 13	\$ 27
MOBIL POINT 1 1/8" X 6"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 9	\$ 18	\$ 31
MOBIL POINT 12" OVAL COLLARED	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 9	\$ 18	\$ 31
DRILL SLAB RIDER PNEUMATIC DOWEL 1 GANG	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 266	\$ 733	\$ 2,118
Air Handlers and Chillers										
Generators										
Heaters										
AFTERCOOLER PACKAGE 1600 CFM	P89D:8547ARKER	ACR1600-060828	1600cfm	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 278	\$ 436	\$ 2,508
1001 - 1600 CFM DRYER	PARKER	TF-TWR1900R	1600CFM	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 358	\$ 1,672	\$ 5,015
AFTERCOOLER PACKAGE 1600 CFM	PARKER	ACR1600-060828	1600cfm	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 327	\$ 915	\$ 2,373
GENERATOR 1400-1799 KVA	CUMMINS	1250DFLC	1500KVA	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 3,585	\$ 7,170	\$ 21,500
GENERATOR 250-299 KVA	CUMMINS	C2006R WOG	250KVA	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 880	\$ 1,832	\$ 4,733
GENERATOR 1000-1199 KVA	CUMMINS	C800 D6RG	1000KVA	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 3,766	\$ 6,289	\$ 19,064
GENERATOR 800-999 KVA	CUMMINS	750DFHA-362	900KVA	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 2,034	\$ 5,624	\$ 10,632
GENERATOR 2200-2499 KVA	CUMMINS	DDKC	2300KVA	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 5,735	\$ 11,470	\$ 34,400
GENERATOR 1600 AMP	MULTIQUIP	SG1600C4F	1600AMP	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,372	\$ 2,632	\$ 7,402
GENERATOR 90-99 KVA	ATLASCOPCO	QAS90	90KVA	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 327	\$ 775	\$ 2,159
GENERATOR 2000-2199 KVA	MULTIQUIP	GC1500C	2000KVA	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 5,375	\$ 10,750	\$ 32,250
GENERATOR 200-219 KVA	HIPOWER	HRW-205 TG	200KVA	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 648	\$ 1,264	\$ 4,012
GENERATOR 3.0-3.4 KW	WACKER	GPS200	3KW	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 64	\$ 202	\$ 498
GENERATOR 12.0-14.9 KW	MI-T-M	GEN-14000-1MHE	12KW	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 182	\$ 456	\$ 912
GENERATOR 2.0-2.4 KW	HONDA	EU2200TA	2KW	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 57	\$ 182	\$ 457
GENERATOR 4.0-4.4 KW	HONDA	EB4000X1	4KW	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 80	\$ 260	\$ 578
GENERATOR 5.5-5.9 KW	WACKER	GP5800A	5KW	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 95	\$ 312	\$ 648
GENERATOR 6.0-6.4 KW	MI-T-M	GEN-6000-3MHD	6KW	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 98	\$ 319	\$ 667
GENERATOR 6.5-6.9 KW	HONDA	EB6500	6.5KW	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 99	\$ 321	\$ 672
GENERATOR 7.0-7.4 KW	MULTIQUIP	DACT0005A5	7KW	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 108	\$ 348	\$ 695
GENERATOR 15.0-17.9 KW	MULTIQUIP	DCA15SPX	15KW	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 239	\$ 604	\$ 1,319
GENERATOR 15.0-17.9 KW TIER 4	MULTIQUIP	DCA15SPX4F	TIER4	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 276	\$ 794	\$ 1,481
GENERATOR 19-29 KVA	MULTIQUIP	DCA25USHCAN	19KW	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 253	\$ 505	\$ 1,005
GENERATOR 19-29 KVA TIER 4	WACKER	G25 T4F	TIER4	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 253	\$ 505	\$ 1,005
GENERATOR 30-39 KVA	MAGNUM PRO	MMG35FH	30KVA	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 247	\$ 636	\$ 1,309
GENERATOR 30-39 KVA TIER 4	MAGNUM PRO	MMG35DF4	TIER4	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 283	\$ 769	\$ 1,775
GENERATOR 40-44 KVA	MAGNUM PRO	MMG45FHK	40KVA	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 290	\$ 581	\$ 1,220
GENERATOR 40-44 KVA TIER 4	MULTIQUIP	DCA05KSHU4F	TIER4	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 308	\$ 809	\$ 1,623
GENERATOR 45-49 KVA	MULTIQUIP	DCA45SHU4C	45KVA	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 256	\$ 716	\$ 1,485
GENERATOR 45-49 KVA TIER 4	MAGNUM PRO	MMG45F4F	TIER4	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 342	\$ 683	\$ 2,048
GENERATOR 50-59 KVA	MAGNUM PRO	MMG55FHDCCAN	50KVA	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 342	\$ 683	\$ 2,048
GENERATOR 50-59 KVA TIER 4	WACKER	G50 T4F	TIER4	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 344	\$ 977	\$ 2,260
GENERATOR 70-84 KVA	CUMMINS	C60D6R	70KVA	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 346	\$ 826	\$ 2,057
GENERATOR 70-84 KVA TIER 4	MAGNUM PRO	MDG75DF4	TIER4	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 385	\$ 1,060	\$ 2,445
GENERATOR 85-89 KVA	DOOSAN	G85WCU-3A-T4I	85KVA	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 356	\$ 907	\$ 2,254
GENERATOR 100-109 KVA	MAGNUM PRO	MMG100D	100KVA	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 424	\$ 945	\$ 2,461
GENERATOR 100-109 KVA TIER 4	MAGNUM PRO	MDG100DF4	TIER4	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 465	\$ 1,330	\$ 3,777
GENERATOR 110-124 KVA	MAGNUM PRO	MMG120	110KVA	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 430	\$ 860	\$ 2,580
GENERATOR 110-124 KVA TIER 4	Wacker	G120	TIER4	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 430	\$ 860	\$ 2,580
GENERATOR 125-149 KVA	CUMMINS	C100D6R	125KVA	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 484	\$ 968	\$ 2,903
GENERATOR 125-149 KVA TIER 4	CUMMINS	C100D2RE	TIER4	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 549	\$ 1,101	\$ 3,301
GENERATOR 150-179 KVA	DOOSAN	G125WCU	150KVA	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 538	\$ 1,075	\$ 3,223
GENERATOR 150-179 KVA TIER 4	MULTIQUIP	DCA150S3U4F	TIER4	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 622	\$ 1,328	\$ 3,949
GENERATOR 180-199 KVA	DOOSAN	G185WJP-2A-FX13	180KVA	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 699	\$ 1,383	\$ 3,548
GENERATOR 180-199 KVA TIER 4	CUMMINS	C150D2RE	TIER4	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 718	\$ 1,407	\$ 4,185
GENERATOR 220-249 KVA	CUMMINS	DSGAD	220KVA	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 648	\$ 1,264	\$ 4,012
GENERATOR 220-249 KVA TIER 4	MULTIQUIP	DCA220S1UC6	TIER4	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours</				



Attachment 20.6  
Tab-A US Equipment Rental Zones

GENERATOR 180-199 KVA 600 VOLT	DOOSAN	G185	180KVA	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 769	\$ 1,727	\$ 5,878
GENERATOR 220-249 KVA NATURAL GAS	CUMMINS	DSGAD	220KVA	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 452	\$ 9,078	\$ 12,900
GENERATOR 220-249 KVA OFF SHORE	CUMMINS	DSGAD	220KVA	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 321	\$ 2,165	\$ 8,990
GENERATOR 250-299 KVA 600 VOLT	CUMMINS	C200D6R WOG	250KVA	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,021	\$ 2,444	\$ 8,249
GENERATOR 250-299 KVA NATURAL GAS	CUMMINS	C200D6R WOG	250KVA	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 2,026	\$ 5,679	\$ 17,684
GENERATOR 300-349 KVA 600 VOLT	CUMMINS	DDQAA	300KVA	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,105	\$ 2,287	\$ 7,146
GENERATOR 350-399 KVA 600 VOLT	CUMMINS	C300D6R WOG	350KVA	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,420	\$ 2,780	\$ 8,652
GENERATOR 350-399 KVA OFF SHORE	CUMMINS	C300D6R WOG	350KVA	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 538	\$ 3,583	\$ 16,875
GENERATOR 400-499 KVA 600 VOLT	DOOSAN	G450	400KVA	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,456	\$ 2,854	\$ 8,882
GENERATOR 500-599 KVA	DOOSAN	G570	500KVA	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,959	\$ 2,827	\$ 8,883
GENERATOR 500-599 KVA 600 VOLT	DOOSAN	G573	500KVA	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,391	\$ 3,229	\$ 9,123
GENERATOR 600-699 KVA 600 VOLT	CUMMINS	C500D6R	600KVA	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,495	\$ 3,755	\$ 10,665
GENERATOR 600-699 KVA OFF SHORE	CUMMINS	C500D6R	600KVA	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 858	\$ 4,867	\$ 19,861
GENERATOR 800-999 KVA 600 VOLT	CUMMINS	750DFHA-362	800KVA	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 2,688	\$ 5,726	\$ 16,225
GENERATOR 1200-1399 KVA 600 VOLT	CUMMINS	C1000D6R	1200KVA	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 2,792	\$ 6,205	\$ 17,048
200 AMP CAM/50 AMP SPLITTER PANEL UL	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 97	\$ 228	\$ 487
1200 AMP MULTI PANEL	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 290	\$ 548	\$ 1,683
1200 AMP TRANSFER SWITCH DUAL	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 928	\$ 606	\$ 1,536
2"-150W CHILLER HOSE W/QUICK CONNECTS	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 17	\$ 37	\$ 106
20" X 20" X 20" WYE	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 45	\$ 86	\$ 275
200 AMP DISCONNECT	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 124	\$ 225	\$ 702
200 AMP MULTI PANEL	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 46	\$ 124	\$ 261
200 AMP TRANSFER SWITCH 480V	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 806	\$ 496	\$ 1,394
200 AMP TRANSFER SWITCH DUAL	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 837	\$ 520	\$ 1,461
2000 AMP 480V DISCONNECT	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 610	\$ 950	\$ 2,820
2000 AMP TRANSFER SWITCH 480V	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 497	\$ 981	\$ 2,900
3" X 25' CHILLER SUCTION HOSE	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 14	\$ 30	\$ 83
3" X 25' CHILLER HOSE SUCTION	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 87	\$ 68	\$ 216
3"-150W CHILLER HOSE W/QUICK CONNECTS	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 32	\$ 46	\$ 141
3000 AMP DISCONNECT	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 993	\$ 2,885	\$ 8,666
30KVA POWER DISTRIBUTION 480/600V INPUT	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 95	\$ 249	\$ 536
4" FLANGE TO 4" QUICK CONNECT MALE	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 19	\$ 24	\$ 75
4" QUICK CONNECT 90'S	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 22	\$ 45	\$ 131
4" STEEL BRAIDED HOSE 20'	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 118	\$ 225	\$ 702
4" X 20' CHILLER HOSE SUCTION	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 30	\$ 47	\$ 144
4"-150W CHILLER HOSE W/QUICK CONNECTS	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 22	\$ 41	\$ 120
400 AMP 480V MULTI PANEL	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 222	\$ 484	\$ 1,670
400 AMP DISCONNECT	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 206	\$ 351	\$ 1,101
400 AMP TRANSFER SWITCH 208V	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 507	\$ 807	\$ 2,372
400 AMP TRANSFER SWITCH DUAL	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 479	\$ 801	\$ 2,441
400 AMP TRANSFER SWITCH MANUAL 208-600V	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 209	\$ 398	\$ 1,216
400A CAM/100A 208V SPLITTER PANEL UL	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 157	\$ 269	\$ 742
400A CAM/100A 480V SPLITTER PANEL	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 130	\$ 271	\$ 793
50 AMP CALIFORNIA TO 50 AMP RV ADAPTOR	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 15	\$ 33	\$ 94
6" FLANGE 25' HOSE	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 35	\$ 56	\$ 174
6" X 20' CHILLER HOSE SUCTION	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 7	\$ 22	\$ 66
6" X 25' CHILLER HOSE SUCTION GROOVED	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 35	\$ 53	\$ 146
600 AMP MULTI PANEL	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 206	\$ 345	\$ 1,082
600 AMP NEMA 1 480V TRANSFER SWITCH	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 430	\$ 827	\$ 2,493
600 AMP NEMA 1 DUAL VOLT TRANSFER SWITCH	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 599	\$ 904	\$ 2,808
600 AMP TRANSFER SWITCH DUAL	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 470	\$ 887	\$ 2,759
600 AMP TRANSFER SWITCH MANUAL 208-600V	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 239	\$ 428	\$ 1,354
600DAMP COMMON BUSS	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 455	\$ 1,301	\$ 3,329
800 AMP DISCONNECT	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 565	\$ 874	\$ 2,695
800 AMP TRANSFER SWITCH DUAL	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 837	\$ 506	\$ 1,408
800 AMP TRANSFER SWITCH MANUAL 208-600V	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 312	\$ 568	\$ 1,768
A/C DUCT Y SPLITTER	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 31	\$ 62	\$ 183
A/C DUCTING 14" X 25'	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 17	\$ 43	\$ 117
A/C DUCTING 20" X 15'	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 48	\$ 51	\$ 145
A/C DUCTING 20" X 25'	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 41	\$ 87	\$ 237
A/C DUCTING 20" X 25' RETURN 3" PITCH	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 41	\$ 87	\$ 237
A/C DUCTING Y 20" SPLITTER	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 12	\$ 25	\$ 77
AIR CIRCULATING FAN 28"-36"	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 37	\$ 126	\$ 300
AIR CIRCULATING FAN 42"	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 61	\$ 156	\$ 380
AIR CIRCULATING FAN 48"	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 60	\$ 135	\$ 320
AIR CONDITION 10 TON DX 208V	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 589	\$ 1,172	\$ 3,509
AIR CONDITION 10 TON DX 480V	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 617	\$ 1,217	\$ 3,509
AIR CONDITION 10 TON VERTICAL	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 470	\$ 896	\$ 2,878
AIR CONDITION 12 TON PAC SLIM	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 901	\$ 1,714	\$ 4,906
AIR CONDITION 15 TON DX 208V	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 458	\$ 943	\$ 2,499
AIR CONDITION 20 TON	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 684	\$ 1,425	\$ 3,688
AIR CONDITION 20 TON HIGH STATIC	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,339	\$ 3,402	\$ 7,265
AIR CONDITION 20-25 TON VERTICAL	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 895	\$ 1,888	\$ 4,633
AIR CONDITION 25-30 TON WITH HEAT 480V	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 908	\$ 1,905	\$ 5,716
AIR CONDITION 25-30 TON WITH HEAT 600V	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,364	\$ 2,234	\$ 6,948
AIR CONDITION 26000 BTU	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 190	\$ 566	\$ 1,181
AIR CONDITION 3.5 TON WITH HEAT	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 482	\$ 772	\$ 2,585
AIR CONDITION 40 TON	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,078	\$ 2,136	\$ 6,490
AIR CONDITION 40 TON HP HIGH STATIC	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,301	\$ 2,602	\$ 7,794
AIR CONDITION 5 TON DX 208V	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 496	\$ 1,011	\$ 3,093
AIR CONDITION 5 TON DX 480V	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 496	\$ 1,011	\$ 3,093
AIR CONDITION 50 - 60 TON	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,613	\$ 3,225	\$ 9,675
AIR CONDITION 60 TON HIGH STATIC	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 2,536	\$ 5,204	\$ 13,017
AIR CONDITION 80 TON	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 2,288	\$ 4,178	\$ 14,091
AIR CONDITION 80 TON HIGH STATIC (XP)	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,227	\$ 3,141	\$ 7,312
AIR HANDLER 100 TON	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 778	\$ 1,459	\$ 4,388
AIR HANDLER 120 TON	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 849	\$ 1,621	\$ 4,861
AIR HANDLER 120 TON W/240KW HEAT	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 2,839	\$ 5,509	\$ 17,301
AIR HANDLER 50-70 TON	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 635	\$ 1,256	\$ 3,771
AIR PURIFIER	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 91	\$ 246	\$ 564
AIR SCRUBBER 1900 CFM	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 129	\$ 285	\$ 716
AIR SCRUBBER 2400 CFM	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 187	\$ 470	\$ 1,174
AIR SCRUBBER 500 CFM	VARIOUS	VARIOUS	STD	1-19	\$					



CABLE 4/0 JUMPER DOUBLE FEMALE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 7	\$ 9	\$ 90
CABLE 4/0 TYPE W EXT 10' W/BLK M&F CAM	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 31	\$ 60	\$ 179
CABLE 4/0 X 10'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 29	\$ 77	\$ 244
CABLE 4/0 X 25'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 24	\$ 66	\$ 204
CABLE 4/0 X 3' JUMPER	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 8	\$ 15	\$ 47
CABLE 4/0 X 5' BARE TO BARE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 26	\$ 48	\$ 155
CABLE 4/4 TYPE W SO [54 AMP] 25'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 16	\$ 32	\$ 99
CABLE 4/4 TYPE W SO [54 AMP] 75'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 14	\$ 31	\$ 81
CABLE 4/4 TYPE W SO [93 AMP] 100'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 45	\$ 85	\$ 262
CABLE 4/4 TYPE W SO [93 AMP] 150'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 20	\$ 44	\$ 110
CABLE 4/5 BAND CAMLOCK FEMALE 140 AMP 10'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 7	\$ 15	\$ 39
CABLE 4/5 BAND CAMLOCK MALE 140 AMP 10'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 7	\$ 15	\$ 39
CABLE 4/5 Banded Camlock (140 AMP) 50'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 26	\$ 70	\$ 160
CABLE 6 #4 - 100' LENGTH	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 29	\$ 61	\$ 148
CABLE 6 #4 50 AMP 50'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 22	\$ 44	\$ 118
CABLE 6 #4 60V AC 60'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 87	\$ 61	\$ 189
CABLE 8 #4 TYPE W SO [54 AMP] 35'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 20	\$ 35	\$ 109
CABLE BANDED 5 WIRE 50'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 59	\$ 120	\$ 350
CABLE TAIL #2 FEMALE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 21	\$ 44	\$ 112
CABLE TAIL #2 MALE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 6	\$ 13	\$ 24
CABLE TAIL 4/0 FEMALE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 6	\$ 14	\$ 33
CABLE TAIL 4/0 MALE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 6	\$ 12	\$ 24
CABLE TAIL 6/4 FEMALE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 6	\$ 12	\$ 23
CABLE TAIL 6/4 MALE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 9	\$ 14	\$ 33
CARPET BLOWER DRYER	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 31	\$ 67	\$ 161
CARPET BLOWER DRYER 3 SPEED	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 31	\$ 71	\$ 170
CHILLER 10 - 19 TON	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 506	\$ 1,065	\$ 3,087
CHILLER 100 - 124 TON	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,801	\$ 3,601	\$ 10,750
CHILLER 125 - 149 TON	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 2,150	\$ 4,300	\$ 12,900
CHILLER 170 TON	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 2,686	\$ 4,690	\$ 14,821
CHILLER 200 - 249 TON MOBILE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 2,688	\$ 5,375	\$ 16,125
CHILLER 300 - 399 TON	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 4,610	\$ 7,377	\$ 22,962
CHILLER 400 - 499 TON	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 4,778	\$ 8,399	\$ 24,897
CHILLER 500 TON AIR COOLED	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 5,966	\$ 10,429	\$ 31,490
CHILLER 500 TON WATER-COOLED	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 6,345	\$ 11,501	\$ 37,186
CHILLER 70 TON	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,778	\$ 2,788	\$ 8,283
CHILLER MAINFOLDS	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 67	\$ 107	\$ 330
CHILLER PUMP 12000 GPM	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 3,284	\$ 6,188	\$ 19,298
CHILLER PUMP 1200-1500 GPM	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 436	\$ 855	\$ 2,571
CHILLER PUMP 1800 GPM	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 356	\$ 1,090	\$ 3,397
CHILLER PUMP 2000 GPM	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 357	\$ 914	\$ 2,785
CHILLER PUMP 2500 GPM	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 171	\$ 280	\$ 851
CHILLER PUMP 3000 GPM	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 125	\$ 244	\$ 726
CHILLER PUMP 3500 GPM	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 2,366	\$ 4,613	\$ 11,253
CHILLER PUMP 500 GPM	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 354	\$ 613	\$ 1,851
CHILLER PUMP 700 GPM	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 18	\$ 36	\$ 113
CHILLER TEES 6" AND GREATER	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 17	\$ 36	\$ 113
CHILLER VALVES 6" AND GREATER	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 17	\$ 35	\$ 109
CHILLER VALVES LESS THAN 6"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 801	\$ 1,700	\$ 5,440
COOLING TOWER 300 TON	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 2,311	\$ 4,389	\$ 13,638
CORD RACK MOUNT C13/14	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 3	\$ 3	\$ 10
CORD RACK MOUNT C19/20	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 3	\$ 3	\$ 10
DEHUMIDIFIER DESICCANT 10000 CFM	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,838	\$ 17,058	\$ 51,595
DEHUMIDIFIER DESICCANT 15000 CFM	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 3,499	\$ 14,394	\$ 41,757
DEHUMIDIFIER DESICCANT 2000 CFM	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 804	\$ 1,534	\$ 4,610
DEHUMIDIFIER DESICCANT 3000 CFM	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,080	\$ 4,680	\$ 20,195
DEHUMIDIFIER DESICCANT 500 CFM	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 583	\$ 1,150	\$ 4,816
DEHUMIDIFIER DESICCANT 5000 CFM E/G	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,511	\$ 7,973	\$ 30,885
DEHUMIDIFIER LARGE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 131	\$ 281	\$ 692
DEHUMIDIFIER MEDIUM	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 89	\$ 224	\$ 538
DEHUMIDIFIER SMALL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 67	\$ 188	\$ 469
DIST PANEL WITH 50A TWIST LOCK 400A RV	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 264	\$ 401	\$ 1,263
DISTRIBUTION BOX 100 AMP RV	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 62	\$ 185	\$ 427
DISTRIBUTION BOX 200 AMP RV	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 197	\$ 289	\$ 786
DISTRIBUTION BOX 50 AMP RV	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 44	\$ 114	\$ 288
DISTRIBUTION BOX 50 X 30 AMP RV	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 44	\$ 83	\$ 181
DISTRIBUTION PANEL 10 OUTLET	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 60	\$ 167	\$ 355
DISTRIBUTION PANEL 200 AMP	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 227	\$ 441	\$ 1,380
DRUM FAN 36"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 51	\$ 113	\$ 290
DRUM FAN 42"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 61	\$ 143	\$ 358
DRUM FAN 48"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 70	\$ 171	\$ 426
DRYHEAT CENTRAL HEATING UNIT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 712	\$ 1,830	\$ 4,578
DUCT 12"x8" W/CEILING TILE KIT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 17	\$ 33	\$ 92
DUCT DIFFUSER 20"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 45	\$ 89	\$ 278
DUCT HOSE 12" X 25'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 22	\$ 60	\$ 116
DUCT HOSE 16" X 50'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 19	\$ 58	\$ 104
DUCT HOSE 8" X 25'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 18	\$ 50	\$ 97
DUCT PVC SMOOTH 8" X 24'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 206	\$ 636	\$ 1,684
EDISON PANEL 100 AMP UL CAM GFCI	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 75	\$ 168	\$ 492
EVAPORATIVE COOLING FAN 16"-18"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 61	\$ 136	\$ 324
EVAPORATIVE COOLING FAN 24"-36"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 154	\$ 345	\$ 829
EVAPORATIVE COOLING FAN 48"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 168	\$ 431	\$ 1,129
FAN 30"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 61	\$ 143	\$ 353
FAN FLOOR 36"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 19	\$ 38	\$ 112
FAN HIGH VOLUME 20"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 40	\$ 126	\$ 306
FAN PEDESTAL 30"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 22	\$ 57	\$ 115
FAN WATER COOLED	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 177	\$ 384	\$ 886
FUEL GAS CONDITIONER 100 MCFD	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 257	\$ 1,762	\$ 7,312
GROUND HEATER 5000-6000 SQ FT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,082	\$ 3,045	\$ 8,398
GROUND ROD	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 14	\$ 29	\$ 77
HARDWIRE PANEL 300 AMP	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 144	\$ 282	\$ 677
HARDWIRE PANEL 400 AMP	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 202	\$ 405	\$ 1,285
HARDWIRE PANEL 800 AMP	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 975	\$ 722	\$ 2,354
HEAT DUCT 12" X 25' HIGH TEMP	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 26	\$ 64	\$ 182
HEAT DUCT 16" X 10'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours			



Attachment 20.6  
Tab-A US Equipment Rental Zones

HEATER 9 KW ELECTRIC 220V	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 60	\$ 118	\$ 366
HEATER DIRECT 1.5MM BTU	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 941	\$ 1,076	\$ 2,248
HEATER DIRECT 3MM BTU	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 149	\$ 401	\$ 860
HEATER DIRECT 400K BTU	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 99	\$ 256	\$ 586
HEATER DIRECT 750K BTU LPG/NATURAL GAS	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 92	\$ 236	\$ 515
HEATER DRY 150 KW ELECTRIC 300 DEGREE	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 929	\$ 1,687	\$ 4,474
HEATER DRY 20-30 KW 600V ELECTRIC	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 89	\$ 259	\$ 570
HEATER DRY 60 KW ELECTRIC 300 DEGREE	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 461	\$ 870	\$ 2,335
HEATER DRY 75 KW ELECTRIC	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 598	\$ 1,014	\$ 3,146
HEATER ELECTRIC 35KW-30KW 480V 3 PHASE	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 79	\$ 219	\$ 510
HEATER ELECTRIC 9KW-15KW 240V 1 PHASE	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 61	\$ 164	\$ 363
HEATER FORCED AIR 350K-375K BTU LPG	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 123	\$ 318	\$ 716
HEATER INDIRECT 1MM BTU SKID MOUNTED	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 945	\$ 976	\$ 2,094
HEATER INDIRECT 200K-250K BTU KEROSENE	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 181	\$ 441	\$ 995
HEATER INDIRECT 300K BTU KEROSENE	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 190	\$ 529	\$ 1,095
HEATER INDIRECT 400K BTU	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 220	\$ 533	\$ 1,206
HEATER INDIRECT 500K BTU DUAL FUEL	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 510	\$ 1,421	\$ 2,994
HEATER INDIRECT 700K BTU SELF CONTAINED	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 891	\$ 1,876	\$ 5,045
HEATER INDIRECT 750K BTU DIESEL	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 672	\$ 1,518	\$ 4,368
HEATER INLINE 50 - 75 KW	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 272	\$ 543	\$ 1,611
HEATER LARGE PATIO	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 51	\$ 164	\$ 305
HEATER RADIANT 95K BTU PROPANE	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 30	\$ 65	\$ 162
HEATER SPACE 150K BTU PROPANE	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 67	\$ 172	\$ 382
HEATER SPACE INDIRECT 90K-100K BTU KERO	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 83	\$ 206	\$ 638
HOSE TPU CHILLER 3" X 25'	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 21	\$ 32	\$ 91
HOSE TPU CHILLER 3" X 50'	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 18	\$ 36	\$ 112
HOSE TPU CHILLER 4" X 50'	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 17	\$ 38	\$ 113
HOSE TPU CHILLER 6" X 50'	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 30	\$ 70	\$ 178
LOAD BANK 1000KW RESISTIVE	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,515	\$ 2,452	\$ 7,626
LOAD BANK 17.5KW RACK MOUNT	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 254	\$ 533	\$ 1,660
LOAD BANK 2000KW RESISTIVE	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 3,345	\$ 5,807	\$ 15,520
LOAD BANK 400-499KW RESISTIVE	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 740	\$ 1,212	\$ 3,772
LOAD BANK 400KW RESISTIVE 600 VOLT	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,160	\$ 2,662	\$ 8,284
LOAD BANK 500-599KW RESISTIVE	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 611	\$ 1,169	\$ 3,520
LOAD BANK 600-699KW RESISTIVE	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 971	\$ 1,561	\$ 4,854
MINI CAM 100'	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 35	\$ 66	\$ 193
MINI CAM 50'	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 23	\$ 44	\$ 138
MINI CAM FEMALE TALE	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 12	\$ 21	\$ 64
MINI CAM MALE TALE	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 12	\$ 21	\$ 68
MOTOR STARTER 100 AMP	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 88	\$ 191	\$ 594
NEUTRAL GROUND RESISTOR 480V	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 175	\$ 492	\$ 1,506
NEUTRAL GROUND RESISTOR 600V	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 106	\$ 399	\$ 1,211
PLATE HEAT EXCHANGER 300-399 SQ FT	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 2,596	\$ 2,596	\$ 7,699
PLATE HEAT EXCHANGER 900-999 SQ FT	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 6,973	\$ 6,973	\$ 20,680
POWER DISTRIBUTION PANEL	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 101	\$ 209	\$ 602
PROD GAS SCRUBBER 100 MCFD	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 60	\$ 407	\$ 1,690
QUAD BOX 10/5 EXTENSION CORD 100' 30AMP	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 25	\$ 49	\$ 148
QUAD BOX 10/5 EXTENSION CORD 25' 30AMP	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 12	\$ 23	\$ 59
QUAD BOX 10/5 EXTENSION CORD 50' 30AMP	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 15	\$ 30	\$ 91
QUAD BOX 12/5 EXTENSION CORD 100'	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 38	\$ 69	\$ 181
QUAD BOX 12/5 EXTENSION CORD 50'	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 23	\$ 44	\$ 137
QUAD BOX FEED THRU 10/5 (30 AMP)	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 24	\$ 46	\$ 143
QUAD BOX FEEDER PANEL 100 AMP UL CAM	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 87	\$ 137	\$ 399
QUAD BOX FEEDER PANEL 100 AMP X 30 AMP	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 125	\$ 207	\$ 632
QUAD BOX FEEDER PANEL 200 AMP	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 130	\$ 277	\$ 803
QUAD BOX FEEDER PANEL 200 AMP X 30 AMP	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 260	\$ 500	\$ 1,588
QUAD BOX MINI 10/5 (30 AMP)	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 20	\$ 38	\$ 121
QUAD BOX STRING 10/5 (30 AMP)	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 26	\$ 49	\$ 153
QUAD BOX STRING GFCI 50' W/20' SPACING	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 29	\$ 41	\$ 116
SENTRY NEGATIVE AIR FILTER	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 93	\$ 222	\$ 575
SPIDER BOX CABLE	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 58	\$ 116	\$ 350
SPIDER BOX PANEL GFCI	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 137	\$ 274	\$ 807
SPOT COOLER 10K-14K BTU W/HEAT	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 249	\$ 506	\$ 1,392
SPOT COOLER 18K BTU 3.5 TON 110V	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 209	\$ 458	\$ 1,193
SPOT COOLER 18K BTU WATER COOLED	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 204	\$ 495	\$ 1,218
SPOT COOLER 35K BTU 3 TON 220V	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 418	\$ 797	\$ 2,430
SPOT COOLER 60K BTU 5 TON 480V	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 287	\$ 594	\$ 1,535
SPOT COOLER 60K BTU 5 TON 480V W/HEAT	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 536	\$ 1,021	\$ 3,172
SPOT COOLER 85K BTU 5 TON 208V W/HEAT	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 493	\$ 948	\$ 2,841
SPOT COOLER 85K BTU 5 TON 240V	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 493	\$ 948	\$ 2,841
SPOT COOLER 85K BTU 5 TON 240V WATERCOOL	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 493	\$ 948	\$ 2,841
STARLINE TERMINAL BLOCK 225A	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 95	\$ 177	\$ 544
STARLINE TERMINAL BLOCK 250A	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 94	\$ 185	\$ 562
TEE 6" VICTAULIC	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 15	\$ 25	\$ 77
TEES 400 AMP F/F/F/M CROWFOOT	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 8	\$ 16	\$ 47
TEES 400 AMP F/F/F/M	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 7	\$ 15	\$ 40
TEES 400 AMP M/M/F REV	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 8	\$ 16	\$ 40
TEES 400 AMP M/M/M/F CROWFOOT	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 9	\$ 15	\$ 47
TEES F/F/F/M Y CORD WITH TAIL	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 8	\$ 19	\$ 40
TOWER PUMP 1500 GPM 50HP	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 332	\$ 898	\$ 2,604
TRANSFORMER 1000KVA 3 PHASE DRY	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 729	\$ 1,464	\$ 4,993
TRANSFORMER 100-149KVA 3 PHASE	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 217	\$ 398	\$ 1,206
TRANSFORMER 10KVA 480/208V 1 PHASE	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 108	\$ 219	\$ 661
TRANSFORMER 110-150KVA ISOLATION	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 268	\$ 496	\$ 1,591
TRANSFORMER 118KVA 575-480/266V 3 PHASE	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 81	\$ 230	\$ 484
TRANSFORMER 150KVA 3 PHASE	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 312	\$ 592	\$ 1,931
TRANSFORMER 150KVA 400 AMP DIST PANEL	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 228	\$ 551	\$ 1,419
TRANSFORMER 156KVA 3 PHASE DRY	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,322	\$ 2,531	\$ 8,118
TRANSFORMER 15KVA 480-240/120V 1 PHASE	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 82	\$ 176	\$ 366
TRANSFORMER 15KVA 575-240/120V 1 PHASE	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 47	\$ 133	\$ 284
TRANSFORMER 15KVA MILL PANEL 480/575V	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 131	\$ 286	\$ 773
TRANSFORMER 167KVA 480-240/120V 1 PHASE	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 132	\$ 297	\$ 767
TRANSFORMER 225KVA 3 PHASE DRY	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 339	\$ 728	\$ 2,082
TRANSFORMER 225KVA										



TRANSFORMER ISOLATION 208V/208V	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 194	\$ 812	\$ 971
TUBE HEAT EXCHANGER 0-99 SQ FT	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,316	\$ 1,116	\$ 3,904
TUBE HEAT EXCHANGER 1000-1999 SQ FT	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 6,062	\$ 6,062	\$ 17,977
TUBE HEAT EXCHANGER 100-249 SQ FT	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,729	\$ 1,729	\$ 5,228
TUBE HEAT EXCHANGER 4000-4999 SQ FT	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 7,839	\$ 7,839	\$ 25,249
TURNAROUND 400A FEMALE-FEMALE 16 SERIES	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 9	\$ 15	\$ 47
TURNAROUND 400A MALE-MALE 16 SERIES	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 9	\$ 15	\$ 47
VICTAULIC ELBOW 3" 90 DEGREE	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 10	\$ 15	\$ 46
VICTAULIC ELBOW 6" 45 DEGREE	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 12	\$ 22	\$ 63
VICTAULIC ELBOW 6" 90 DEGREE	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 7	\$ 13	\$ 39
VICTAULIC FITTING 3"	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 10	\$ 17	\$ 54
VICTAULIC FITTING 4"	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 9	\$ 17	\$ 52
VICTAULIC FITTING 6"	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 9	\$ 18	\$ 53
VICTAULIC REDUCER 6" X 4"	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 5	\$ 8	\$ 25
VICTAULIC TO FLANGE 6"	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 33	\$ 23	\$ 72
VICTAULIC TO FLANGE FITTING 8"	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 32	\$ 22	\$ 70
GENERATOR 2.5-2.9 KW	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 62	\$ 194	\$ 466
GENERATOR 3.5-3.9 KW	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 76	\$ 239	\$ 566
GENERATOR 5.5-5.9 KW	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 97	\$ 317	\$ 661
GENERATOR 9.6-9.9 KW	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 126	\$ 384	\$ 712
GENERATOR 19-29 KVA 600 VOLT	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 253	\$ 503	\$ 1,505
GENERATOR 60-69 KVA TIER 4	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 344	\$ 641	\$ 2,457
GENERATOR 70-84 KVA 600 VOLT	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 346	\$ 826	\$ 2,057
GENERATOR 85-89 KVA TIER 4	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 411	\$ 1,020	\$ 2,705
GENERATOR 90-99 KVA TIER 4	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 376	\$ 1,233	\$ 2,881
GENERATOR 125-149 KVA 600 VOLT	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 232	\$ 1,550	\$ 6,494
GENERATOR 200-219 KVA	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 691	\$ 1,616	\$ 4,147
LOAD BANK RACK MOUNT	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 261	\$ 523	\$ 1,589
LOAD BANK 100KW NETWORKABLE	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 327	\$ 545	\$ 1,417
LOAD BANK 100KW 600 VOLT	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 460	\$ 840	\$ 2,531
LOAD BANK 100KW	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 291	\$ 581	\$ 1,743
LOAD BANK 100KW RESISTIVE 600 VO	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 345	\$ 690	\$ 2,070
LOAD BANK 125 KW	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 291	\$ 581	\$ 1,743
LOAD BANK 200-299KW RESISTIVE	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 349	\$ 697	\$ 2,091
LOAD BANK 250KW	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 392	\$ 779	\$ 2,329
LOAD BANK 300-399KW RESISTIVE	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 406	\$ 813	\$ 2,440
LOAD BANK 400KW NETWORKABLE	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 474	\$ 948	\$ 2,843
LOAD BANK 400KW	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 474	\$ 948	\$ 2,843
LOAD BANK 400KW RESISTIVE 600 VOLT	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 687	\$ 1,394	\$ 4,182
LOAD BANK 600KW 600 VOLT	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 687	\$ 1,394	\$ 4,182
LOAD BANK 600KW NETWORKABLE	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 813	\$ 1,626	\$ 4,879
LOAD BANK 700KW	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 2,317	\$ 4,629	\$ 13,875
LOAD BANK 1250KW 600 VOLT	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 929	\$ 1,859	\$ 5,376
LOAD BANK 1000KW 600 VOLT	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,046	\$ 2,091	\$ 6,279
LOAD BANK 1000KW NETWORKABLE	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,162	\$ 2,324	\$ 6,971
LOAD BANK 100KW	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,453	\$ 2,904	\$ 9,715
LOAD BANK 1250KW NETWORKABLE	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,743	\$ 3,485	\$ 10,455
LOAD BANK 2500KW NETWORKABLE	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 3,324	\$ 6,647	\$ 19,941
LOAD BANK 100KW SUITCASE	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 347	\$ 679	\$ 1,705
LOAD BANK 2500KW RESISTIVE	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 4,304	\$ 7,103	\$ 22,112
LOAD BANK 2500KW 600V	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 4,026	\$ 8,052	\$ 24,155
LOAD BANK 5000KW RESISTIVE	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 5,809	\$ 11,618	\$ 34,853
LOAD BANK 6MVA RES/REAC	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 9,734	\$ 18,462	\$ 55,784
LOAD BANK 3000KW RESISTIVE	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 5,230	\$ 7,105	\$ 22,125
LOAD BANK 4000KW RESISTIVE	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 4,647	\$ 9,294	\$ 27,882
LOAD BANK 40KVAR REACTIVE 60HZ	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 465	\$ 931	\$ 2,778
LOAD BANK 40KVAR REACTIVE 400HZ	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 546	\$ 1,081	\$ 3,237
LOAD BANK 300KVAR 400 HZ	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,534	\$ 3,062	\$ 9,173
LOAD BANK 1000KVARC CAPACITIVE	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 2,824	\$ 3,485	\$ 10,456
LOAD BANK 2000KVARC CAPACITIVE	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 4,522	\$ 7,105	\$ 20,717
LOAD BANK 150KW AUTO	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 779	\$ 722	\$ 2,256
LOAD BANK 150 AMP DC	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,154	\$ 2,301	\$ 6,898
LOAD BANK 55KW RESISTIVE	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 81	\$ 182	\$ 564
LOAD BANK 1600 PORTABLE	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 924	\$ 1,842	\$ 5,520
LOAD BANK 300KVAR REACTIVE	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,549	\$ 3,092	\$ 9,264
LOAD BANK 500AMP DC	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 924	\$ 1,842	\$ 5,520
LOAD BANK 1000AMP DC	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 892	\$ 779	\$ 2,325
LOAD BANK 1850AMP DC	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 465	\$ 931	\$ 2,778
LOAD BANK 1.8MVA RES/REAC	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 3,485	\$ 5,229	\$ 15,684
LOAD BANK 3.3MVA RES/REAC	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 5,809	\$ 9,261	\$ 27,603
LOAD BANK 6.25MVA RES/REAC	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 11,618	\$ 17,428	\$ 52,779
A/C DUCTING 12" X 25'	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 17	\$ 41	\$ 114
A/C DUCTING 16" X 25' SUPPLY	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 35	\$ 59	\$ 170
AIR CONDITION 12 TON CLIMATE 208V W/HEAT	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 901	\$ 1,714	\$ 4,806
AIR CONDITION 12 TON CLIMATE 480V	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 901	\$ 1,714	\$ 4,806
AIR CONDITION 30 TON 76KW	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,123	\$ 2,247	\$ 6,719
AIR CONDITION 5 TON CLIMATE 208V	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 696	\$ 1,392	\$ 4,169
AIR CONDITION 5 TON CLIMATE 208V W/HEAT	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 696	\$ 1,392	\$ 4,169
AIR CONDITION 5 TON CLIMATE 480V	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 696	\$ 1,392	\$ 4,169
AIR CONDITION 5 TON CLIMATE 480V W/HEAT	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 696	\$ 1,392	\$ 4,169
BLOWER 8,000-11,000 CFM	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 80	\$ 180	\$ 426
BLOWER AXIAL 20" ELECTRIC	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 74	\$ 189	\$ 452
CABLE 15KV 4/0 SHIELD W/SC 50'	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 174	\$ 174	\$ 522
CABLE 4/0 AWG 400 AMP 25' CAM	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 24	\$ 43	\$ 127
CABLE JUMPERS	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 14	\$ 14	\$ 14
CABLE TAIL 15KV 4/0 SHLD W/DB15'	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 174	\$ 174	\$ 522
CHILLER 20 - 29 TON	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 577	\$ 1,191	\$ 3,632
CHILLER 30 - 39 TON	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 625	\$ 1,249	\$ 3,920
CHILLER 60 - 79 TON	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,070	\$ 2,138	\$ 6,299
CHILLER COR. BOX	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 707	\$ 1,123	\$ 3,864
COOLING FAN 14 000 CFM, 115V ELEC OPERATION	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 187	\$ 375	\$ 1,125
COOLING TOWER 1000 TON	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 5,000	\$ 8,571	\$ 26,688
COOLING TOWER 2000 TON	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 6,811	\$ 13,167	\$ 41,001
COOLING TOWER 3000 TON	VARIOUS</									



HEATER INDIRECT 350K-399K BTU LPG/NG	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 87	\$ 193	\$ 412
HEATER INFRARED 110K BTU KEROSENE	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 82	\$ 208	\$ 496
HEATER SPACE 200K BTU KEROSENE	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 85	\$ 207	\$ 474
HOSE TPU CHILLER 4" X 25'	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 17	\$ 35	\$ 104
HOSE TPU CHILLER 6" X 25'	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 52	\$ 43	\$ 224
PANEL POWER DISTRIBUTION	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 575	\$ 1,150	\$ 3,451
PLATE HEAT EXCHANGER	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 3,471	\$ 3,471	\$ 9,547
PLATE HEAT EXCHANGER 600-699 SQ FT	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 4,171	\$ 4,171	\$ 12,170
PROPANE TANK 10 FORKLIFT	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 17	\$ 17	\$ 52
PROPANE TANK 25 GALLON 100#	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 7	\$ 13	\$ 35
PROPANE TANK 35# UCLUD	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 5	\$ 9	\$ 15
PROPANE TANK 55# VAPOR	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 6	\$ 11	\$ 19
PROPANE TANK 7.5 GALLON 30#	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 6	\$ 12	\$ 25
SPOT COOLER 10-14K BTU 1.2 TON 110V	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 249	\$ 506	\$ 1,392
SPOT COOLER 22K BTU 1.8 TON 208V	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 234	\$ 538	\$ 1,340
SPOT COOLER 60K BTU 5 TON 480V WATERCOOL	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 493	\$ 948	\$ 2,641
STARLINE TERMINAL TAP CAN 400A	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 63	\$ 127	\$ 380
TRANSFORMER 112.5KVA 480-208/120V 3 PHAS	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,629	\$ 3,055	\$ 927
TRANSFORMER 4000KVA 3 PHASE DRY	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,028	\$ 2,720	\$ 7,694
TRANSFORMER 7000KVA MULTI TAP	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 9,031	\$ 8,710	\$ 27,094
TUBE HEAT EXCHANGER 2000-2999 SQ FT	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 7,906	\$ 8,121	\$ 25,285
TUBE HEAT EXCHANGER 500-999 SQ FT	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 4,316	\$ 4,316	\$ 12,799
EXTENSION CORD 10/3 50' UG	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 6	\$ 12	\$ 28
EXTENSION CORD 12/3 10'	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 15	\$ 29	\$ 49
EXTENSION CORD 12/3 50' 110V	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 5	\$ 10	\$ 25
EXTENSION CORD 12/3 100' 110V	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 6	\$ 13	\$ 30
EXTENSION CORD 50' 120V	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 5	\$ 15	\$ 31
BOX TEMPOWER GFI DISTRIBUTION	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 26	\$ 61	\$ 148
CORD TEMPOWER 6/4 50'	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 28	\$ 68	\$ 88
CORD TEMPOWER 6/4 100'	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 26	\$ 68	\$ 155
HEATER CONVECTION 200K-250K BTU	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 28	\$ 80	\$ 168
<b>Compaction, Tampers, Rollers, Rammers</b>										
RAMMER LARGE 2900-3600 LBS/BLOW	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 105	\$ 310	\$ 662
RAMMER LARGE DIESEL	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 131	\$ 322	\$ 825
ROLLER 1.5 TON DOUBLE DRUM SMOOTH D&L	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 365	\$ 901	\$ 2,301
ROLLER 1.5 TON PNEUMATIC	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 642	\$ 1,096	\$ 5,463
ROLLER 24-33" WALKBEHIND PAD	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 308	\$ 886	\$ 2,063
ROLLER 40-49" VIB SINGLE DRUM SMOOTH	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 425	\$ 1,079	\$ 2,830
ROLLER 4-7 TON DOUBLE DRUM SMOOTH	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 852	\$ 951	\$ 1,948
ROLLER 50-55" VIB SINGLE DRUM SMOOTH	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 522	\$ 1,292	\$ 3,166
ROLLER 60-69" VIB ART DOUBLE DRUM SMOOTH	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 586	\$ 1,998	\$ 6,317
ROLLER 61-70" VIB SINGLE DRUM PAD	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 358	\$ 1,503	\$ 3,751
ROLLER 61-70" VIB SINGLE DRUM SMOOTH	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 348	\$ 1,487	\$ 3,580
ROLLER 70-79" VIB ART DOUBLE DRUM SMOOTH	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,204	\$ 9,725	\$ 6,494
ROLLER 80-89" VIB SINGLE DRUM PAD	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 816	\$ 1,997	\$ 4,984
ROLLER 80-89" VIB SINGLE DRUM SMOOTH	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 778	\$ 1,886	\$ 4,739
VIB PLATE REVERSIBLE 14000-15999# IMPACT	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 310	\$ 939	\$ 1,667
VIB PLATE REVERSIBLE 5000-5999# IMPACT	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 125	\$ 338	\$ 798
VIB PLATE REVERSIBLE 6000-6999# IMPACT	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 164	\$ 455	\$ 990
VIB PLATE REVERSIBLE 7000-8599# IMPACT	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 178	\$ 544	\$ 1,130
VIB PLATE REVERSIBLE 8600-10999# IMPACT	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 238	\$ 619	\$ 1,341
RENTAL - TOOL PACKAGE PRO BOX	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 19	\$ 24	\$ 77
RAMMER MEDIUM 2400-2800 LBS/BLOW	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 103	\$ 303	\$ 650
ROLLER 1.5 TON DOUBLE DRUM SMOOTH GAS	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 286	\$ 688	\$ 1,883
ROLLER 18-25" WALKBEHIND DBL DRUM SMOOTH	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 252	\$ 774	\$ 1,815
ROLLER 2.0 TON DOUBLE DRUM SMOOTH	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 295	\$ 751	\$ 1,922
ROLLER 3-5 TON DOUBLE DRUM SMOOTH	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 349	\$ 891	\$ 2,178
ROLLER 41-49" VIB SINGLE DRUM PAD	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 403	\$ 1,064	\$ 2,511
ROLLER 50-59" VIB SINGLE DRUM PAD	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 507	\$ 1,254	\$ 3,195
ROLLER 50-59" VIB ART DOUBLE DRUM SMOOTH	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 232	\$ 850	\$ 3,787
ROLLER 80-99" VIB ART DOUBLE DRUM SMOOTH	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 665	\$ 2,110	\$ 5,986
ROLLER ATTACHMENT 84" PAD SHELL	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 91	\$ 97	\$ 208
VIB PLATE MEDIUM 3000-5000# IMPACT	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 102	\$ 272	\$ 643
VIB PLATE REVERSIBLE 11000-13999# IMPACT	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 241	\$ 712	\$ 1,588
<b>Concrete Mixers &amp; Pumps</b>										
BENDER REBAR 1" ELECTRIC	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 201	\$ 494	\$ 1,224
BUCKET CONCRETE 1 YARD	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 97	\$ 240	\$ 589
BUGGY 15-19 CUBIC FEET POWERED TRACK	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 200	\$ 656	\$ 1,187
BUGGY 15-19 CUBIC FEET POWERED WHEEL	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 159	\$ 527	\$ 833
CABLE PULLER TUGGER 10000# ELECTRIC	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 375	\$ 795	\$ 1,930
CABLE PULLER TUGGER 2000# ELECTRIC	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 100	\$ 207	\$ 507
CABLE PULLER TUGGER 4000# ELECTRIC	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 153	\$ 338	\$ 802
CABLE PULLER TUGGER 5000# ELECTRIC	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 265	\$ 577	\$ 1,370
CABLE PULLER TUGGER 6500# ELECTRIC	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 278	\$ 618	\$ 1,384
CABLE PULLER TUGGER FLOOR MOUNT	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 14	\$ 30	\$ 69
CAULKING GUN CORDLESS	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 14	\$ 32	\$ 72
CHARGER GANG RADIO	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 19	\$ 45	\$ 105
CONCRETE GRINDER 2 HEAD 1 PHASE 1.SHP	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 187	\$ 465	\$ 1,159
CORE DRILL ELECTRIC 13-15 AMP	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 123	\$ 345	\$ 782
CORE DRILL ELECTRIC 17-23 AMP	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 132	\$ 365	\$ 717
CORE DRILL HAND HELD	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 102	\$ 299	\$ 697
CRIMPER DIELESS MANUAL	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 74	\$ 162	\$ 386
DEMO HAMMER 20-25# ELECTRIC	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 86	\$ 211	\$ 527
DEMO HAMMER 30-34# ELECTRIC	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 93	\$ 211	\$ 568
DEMO HAMMER 60# ELECTRIC	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 126	\$ 317	\$ 770
DEMO HAMMER TILE STRIPPING CART	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 62	\$ 158	\$ 203
DIAMOND CORE BIT 12"	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 162	\$ 162	\$ 162
DIAMOND CORE BIT 3"	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 39	\$ 39	\$ 39
DIAMOND CORE BIT 4"	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 53	\$ 53	\$ 59
DRILL CORE RIG ELECTRIC 10" WITH VACUUM	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 87	\$ 222	\$ 565
DRILL PRESS MAGNETIC 1 1/2"	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 117	\$ 260	\$ 619
DRILL PRESS MAGNETIC 1 1/2"	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 87	\$ 179	\$ 426
FINISHER CONCRETE 45"-48"	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 104	\$ 258	\$ 654
FLOOR POLISHER/STRIPPER 17"	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 75	\$ 170	\$ 416
FLOOR SCRUBBER 28" WALKBEHIND	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 292	\$ 743	\$ 1,804
HEPA										



PORTA POWER PUMP 50-100 TON	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 16	\$ 47	\$ 124
PULLER HYDRAULIC 60TON 6" STROKE	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 317	\$ 711	\$ 1,653
PUMP HYD HAND 10K PSI 100-300 CUBIC INCH	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 95	\$ 77	\$ 183
PUMP HYD HAND 10K PSI DOUBLE ACTION	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 174	\$ 886	\$ 919
PUNCH KNOCKOUT SET 1/2"-2" RATCHET	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 23	\$ 49	\$ 118
PUNCH KNOCKOUT SET CORDLESS	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 75	\$ 169	\$ 576
PUNCH SET HYDRAULIC 25-35 TON	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 186	\$ 414	\$ 985
PUNCH SET HYDRAULIC 50 TON	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 277	\$ 615	\$ 1,464
RADIO 2 WAY SITE	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 37	\$ 80	\$ 178
RADIO HAND HELD EXPLOSION PROOF WITH MIC	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 30	\$ 62	\$ 149
RADIO INTRINSIC DIGITAL UHF 8/50	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 5	\$ 30	\$ 120
RADIO INTRINSIC DIGITAL VHF 150M	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 5	\$ 28	\$ 112
RAM HYDRAULIC 10 TON 1" STROKE	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 17	\$ 40	\$ 92
RAM HYDRAULIC 10 TON 6.13" STROKE	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 20	\$ 45	\$ 107
RAM HYDRAULIC 100 TON 3" STROKE	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 94	\$ 210	\$ 492
RAM HYDRAULIC 100 TON 6.63" STROKE	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 190	\$ 299	\$ 711
RAM HYDRAULIC 15 TON 2" STROKE	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 21	\$ 48	\$ 115
RAM HYDRAULIC 15 TON 4" STROKE	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 24	\$ 53	\$ 128
RAM HYDRAULIC 150 TON 2" STROKE	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 153	\$ 296	\$ 660
RAM HYDRAULIC 5 TON 1" STROKE	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 15	\$ 33	\$ 78
RAM HYDRAULIC 5 TON 5" STROKE	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 16	\$ 36	\$ 81
RAM HYDRAULIC 50 TON 0.63" STROKE	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 40	\$ 92	\$ 213
RAM HYDRAULIC 55 TON 4.25" STROKE	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 52	\$ 116	\$ 276
RAM HYDRAULIC 60 TON 3" STROKE HOLLOW	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 94	\$ 210	\$ 502
REBAR CUTTER 1" ELECTRIC HYDRAULIC	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 92	\$ 210	\$ 502
REBAR CUTTER 3/4" ELECTRIC HYDRAULIC	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 67	\$ 152	\$ 369
REBAR CUTTER BENDER 5/8"	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 32	\$ 70	\$ 169
ROTARY HAMMER CORDLESS SDS	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 41	\$ 93	\$ 217
ROTARY HAMMER ELECTRIC FOR LG SPLINE	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 100	\$ 249	\$ 590
ROTARY HAMMER LARGE SDS MAX ELECTRIC	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 92	\$ 230	\$ 578
ROTARY HAMMER MEDIUM SDS ELECTRIC	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 33	\$ 102	\$ 288
ROTARY HAMMER SMALL SDS ELECTRIC	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 50	\$ 109	\$ 260
ROTARY HAMMER XL SDS MAX ELECTRIC	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 111	\$ 265	\$ 688
SANDBLAST POT 200#	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 178	\$ 407	\$ 1,057
SANDBLAST POT 300#	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 185	\$ 462	\$ 1,141
SCRUBBER FLOOR RIDE ON	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 505	\$ 1,230	\$ 3,124
SHEAR WRENCH 3/4"-1 1/8" ELECTRIC	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 168	\$ 395	\$ 898
SHEAR WRENCH 3/4"-1" ELECTRIC	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 149	\$ 358	\$ 804
SHEAR WRENCH 5/8"-7/8" ELECTRIC	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 100	\$ 221	\$ 511
TAPE FISH	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 10	\$ 24	\$ 55
TAPE FISH STEEL 100' WITH CASE	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 16	\$ 35	\$ 83
TILE STRIPPER 100-199# 110 VOLT	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 77	\$ 212	\$ 530
TUGGER REEL STAND 13"-28"	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 35	\$ 81	\$ 191
TUGGER REEL STAND 22"-54"	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 38	\$ 85	\$ 204
VACUUM INDUSTRIAL PNEUMATIC 55 GALLON	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 114	\$ 267	\$ 625
VACUUM WET/DRY 10-14 GALLON	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 37	\$ 82	\$ 195
VACUUM WET/DRY 30 GALLON	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 28	\$ 66	\$ 157
VIBRATOR AIR CONCRETE SMALL	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 85	\$ 263	\$ 718
VIBRATOR CONCRETE LARGE	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 35	\$ 82	\$ 207
VIBRATOR CONCRETE MOTOR ELECTRIC	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 38	\$ 109	\$ 255
VIBRATOR MOTOR 2HP ELECTRIC	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 36	\$ 211	\$ 419
VIBRATOR MOTOR 3HP ELECTRIC	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 35	\$ 196	\$ 498
BUGGY 15-19 CUBIC FEET POWERED PROPANE	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 167	\$ 591	\$ 1,077
BUGGY 20-30 CUBIC FEET POWERED WHEEL	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 183	\$ 482	\$ 1,022
BULL FLOAT EXTENSION HANDLE 6'	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 8	\$ 12	\$ 32
BULL FLOAT MAGNESIUM BULK	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 26	\$ 74	\$ 164
CARPET EXTRACTOR RIDE DN	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 368	\$ 1,062	\$ 2,454
CONCRETE GRINDER 1 HEAD 1 PHASE 115 VOLT	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 182	\$ 574	\$ 759
CONCRETE GRINDER 1 HEAD 1 PHASE 230 VOLT	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 137	\$ 409	\$ 817
CONCRETE GRINDER 2 HEAD GAS	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 119	\$ 362	\$ 797
CONCRETE GRINDER 3 HEAD 1 PHASE	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 154	\$ 478	\$ 1,002
CONCRETE GRINDER RENTAL HEAD	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 71	\$ 194	\$ 396
CONCRETE HAND TOOL	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 52	\$ 103	\$ 184
CORE DRILL EXTENSION 12"	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 13	\$ 17	\$ 28
CORE DRILL STAND	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 12	\$ 36	\$ 70
CPM 8 GENERAL PURPOSE SETUP	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 128	\$ 321	\$ 644
DIAMOND CORE BIT 1 1/2"	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 141	\$ 313	\$ 745
DIAMOND CORE BIT 10"	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 21	\$ 21	\$ 21
DIAMOND CORE BIT 1 1/2"	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 143	\$ 143	\$ 143
DIAMOND CORE BIT 2"	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 39	\$ 39	\$ 39
DIAMOND CORE BIT 3 1/2"	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 28	\$ 28	\$ 28
DIAMOND CORE BIT 4 1/2"	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 43	\$ 43	\$ 43
DIAMOND CORE BIT 5"	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 53	\$ 53	\$ 53
DIAMOND CORE BIT 6"	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 66	\$ 66	\$ 66
DIAMOND CORE BIT 8"	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 76	\$ 76	\$ 76
DRILL PRESS MAGNETIC 3/4"	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 110	\$ 110	\$ 110
DYMA-DOTS GRINDER INSERT	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 104	\$ 233	\$ 555
DYMA-SERT DIAMOND HEADS	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 91	\$ 247	\$ 629
FINISHER CONCRETE 36"	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 89	\$ 256	\$ 604
FLOOR SCRUBBER 14" WALKBEHIND	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 83	\$ 258	\$ 575
FLOOR SCRUBBER 20" WALKBEHIND	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 164	\$ 435	\$ 811
FLOOR SCRUBBER 24" WALKBEHIND	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 184	\$ 475	\$ 1,006
FLOOR SCRUBBER 32" WALKBEHIND	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 229	\$ 688	\$ 1,753
GRINDER STONES	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 235	\$ 706	\$ 1,486
HARDWOOD SANDER 8" DRUM W/DUST BAG	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 25	\$ 72	\$ 150
MIXER CONCRETE 2-3 CUBIC FEET ELECTRIC	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 67	\$ 309	\$ 871
MIXER CONCRETE 6 CUBIC FEET	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 62	\$ 226	\$ 462
MIXER MORTAR 9-9.9 CUBIC FEET ELECTRIC	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 96	\$ 294	\$ 709
PIPE BENDER ELECTRIC 1/2"-2"	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 56	\$ 158	\$ 341
RIDE ON FLOOR SCRAPER ELECTRIC 1150W	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 209	\$ 466	\$ 1,109
SANDBLAST POT 150W	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 627	\$ 1,963	\$ 4,525
SANDBLAST POT 150W	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 157	\$ 374	\$ 1,035
SANDBLAST POT 150W	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 83	\$ 277	\$ 693
CHAIN HOIST ELECTRIC 1000LB	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 105	\$ 220	\$ 524
CHAIN HOIST ELECTRIC 2000LB	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 123	\$ 274	\$ 654
CHAIN HOIST ELECTRIC 2000/4000	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 157	\$ 350	\$ 835



Attachment 20.6  
Tab-A US Equipment Rental Zones

AUGER HYDRAULIC 1 MAN	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 102	\$ 947	\$ 765
AUGER GAS 2 MAN	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 112	\$ 290	\$ 721
AUGER TOWABLE GAS	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 120	\$ 830	\$ 823
AUGER BIT 6"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 17	\$ 40	\$ 99
AUGER BIT 8"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 19	\$ 49	\$ 122
AUGER BIT 8" FOR 1 MAN AUGER	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 10	\$ 44	\$ 55
AUGER BIT 10"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 19	\$ 54	\$ 94
AUGER BIT 12"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 23	\$ 34	\$ 86
CHIPPER 6" SELF FEED	VARIOUS	VARIOUS	STD	1 - 19	\$349 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 234	\$ 560	\$ 1,430
CHIPPER 12"-13"	VARIOUS	VARIOUS	STD	1 - 19	\$349 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 488	\$ 1,216	\$ 2,867
CHIPPER 14"-15"	VARIOUS	VARIOUS	STD	1 - 19	\$349 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 542	\$ 1,354	\$ 3,485
CHIPPER 18"	VARIOUS	VARIOUS	STD	1 - 19	\$349 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 607	\$ 1,403	\$ 3,506
SPLITTER LOG GAS HYDRAULIC	VARIOUS	VARIOUS	STD	1 - 19	\$349 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 107	\$ 267	\$ 779
STUMP GRINDER MEDIUM 11-14HP	VARIOUS	VARIOUS	STD	1 - 19	\$349 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 217	\$ 705	\$ 1,639
STUMP GRINDER 20-30HP HYDRAULIC	VARIOUS	VARIOUS	STD	1 - 19	\$349 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 294	\$ 969	\$ 2,139
MOWER COMMERCIAL 60" 45"	VARIOUS	VARIOUS	STD	1 - 19	\$349 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 287	\$ 907	\$ 1,577
MOWER WEED SELF POWERED	VARIOUS	VARIOUS	STD	1 - 19	\$349 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 168	\$ 524	\$ 1,012
TILLER 5HP WALKBEHIND	VARIOUS	VARIOUS	STD	1 - 19	\$349 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 121	\$ 367	\$ 881
TILLER 6-8HP REAR TINE	VARIOUS	VARIOUS	STD	1 - 19	\$349 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 84	\$ 265	\$ 506
TILLER 13HP WALKBEHIND REAR TINE	VARIOUS	VARIOUS	STD	1 - 19	\$349 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 89	\$ 243	\$ 729
BACKPACK BLOWER LARGE	VARIOUS	VARIOUS	STD	1 - 19	\$349 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 144	\$ 404	\$ 1,211
BLOWER WALKBEHIND 8-10HP	VARIOUS	VARIOUS	STD	1 - 19	\$349 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 42	\$ 136	\$ 295
BLOWER WALKBEHIND 13HP	VARIOUS	VARIOUS	STD	1 - 19	\$349 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 52	\$ 204	\$ 387
SPRAYER POWER 30 GALLON	VARIOUS	VARIOUS	STD	1 - 19	\$349 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 72	\$ 184	\$ 303
SPRAYER 3 GALLON HAND	VARIOUS	VARIOUS	STD	1 - 19	\$349 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 84	\$ 211	\$ 327
STRAW BLOWER	VARIOUS	VARIOUS	STD	1 - 19	\$349 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 8	\$ 18	\$ 47
ROLLER LAWN	VARIOUS	VARIOUS	STD	1 - 19	\$349 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 222	\$ 568	\$ 1,410
HYDROSEEDER 600-800 GALLON	VARIOUS	VARIOUS	STD	1 - 19	\$349 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 17	\$ 51	\$ 102
LADDER STEP 16"	VARIOUS	VARIOUS	STD	1 - 19	\$349 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 290	\$ 959	\$ 1,707
LADDER STEP 16" FIBERGLASS	VARIOUS	VARIOUS	STD	1 - 19	\$349 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 62	\$ 183	\$ 314
SANDER ORBITAL ELECTRIC	VARIOUS	VARIOUS	STD	1 - 19	\$349 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 69	\$ 150	\$ 439
SCALER NEEDLE AIR SMALL	VARIOUS	VARIOUS	STD	1 - 19	\$349 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 16	\$ 36	\$ 84
SCARIFIER EDGER ATTACHMENT	VARIOUS	VARIOUS	STD	1 - 19	\$349 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 64	\$ 191	\$ 458
SELF CONTAINED MOBILE COMMUNICATION UNIT	VARIOUS	VARIOUS	STD	1 - 19	\$349 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 286	\$ 1,604	\$ 3,850
SHOTBLASTER 3" 110 VOLT	VARIOUS	VARIOUS	STD	1 - 19	\$349 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 350	\$ 876	\$ 2,181
VACUUM ELEC CONCRETE DUST	VARIOUS	VARIOUS	STD	1 - 19	\$349 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 39	\$ 86	\$ 205
VACUUM ELEC CONCRETE DUST MULTI STAGE	VARIOUS	VARIOUS	STD	1 - 19	\$349 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 104	\$ 231	\$ 551
VIBRATOR BACKPACK GAS POWERED	VARIOUS	VARIOUS	STD	1 - 19	\$349 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 91	\$ 297	\$ 588
VIBRATOR FLEX SHAFT 10"	VARIOUS	VARIOUS	STD	1 - 19	\$349 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 35	\$ 77	\$ 182
VIBRATOR HEAD 1 3/4"	VARIOUS	VARIOUS	STD	1 - 19	\$349 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 17	\$ 38	\$ 91
VIBRATOR MOTOR 1HP ELECTRIC	VARIOUS	VARIOUS	STD	1 - 19	\$349 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 61	\$ 142	\$ 339
VIBRATOR SHAFT 1 1/2" W/HP	VARIOUS	VARIOUS	STD	1 - 19	\$349 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 39	\$ 118	\$ 236
WATER TANK FOR CORE DRILL	VARIOUS	VARIOUS	STD	1 - 19	\$349 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 16	\$ 35	\$ 83
TILE STRIPPER 200-399" 110 VOLT	VARIOUS	VARIOUS	STD	1 - 19	\$349 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 298	\$ 1,009	\$ 2,072
PAINT SPRAYER .5-75 GPM AIRLESS	VARIOUS	VARIOUS	STD	1 - 19	\$349 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 91	\$ 264	\$ 747
PIPE CUTTER HINGED 2"-4"	VARIOUS	VARIOUS	STD	1 - 19	\$349 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 28	\$ 65	\$ 150
PIPE CUTTER HINGED 4"-6"	VARIOUS	VARIOUS	STD	1 - 19	\$349 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 42	\$ 95	\$ 238
PIPE CUTTER HINGED 8"-12"	VARIOUS	VARIOUS	STD	1 - 19	\$349 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 88	\$ 199	\$ 505
PIPE CUTTER ROTARY 10"-14"	VARIOUS	VARIOUS	STD	1 - 19	\$349 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 111	\$ 265	\$ 631
PIPE CUTTER CAST IRON 6"	VARIOUS	VARIOUS	STD	1 - 19	\$349 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 13	\$ 31	\$ 78
PIPE WRENCH 48"	VARIOUS	VARIOUS	STD	1 - 19	\$349 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 20	\$ 45	\$ 107
PIPE WRENCH 48" BULK	VARIOUS	VARIOUS	STD	1 - 19	\$349 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 17	\$ 35	\$ 84
PIPE WRENCH 60"	VARIOUS	VARIOUS	STD	1 - 19	\$349 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 21	\$ 49	\$ 117
PIPE THREADER 700 HANDHELD ELECTRIC	VARIOUS	VARIOUS	STD	1 - 19	\$349 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 56	\$ 126	\$ 299
PIPE THREADER 1/2"-2" 535 POWERED	VARIOUS	VARIOUS	STD	1 - 19	\$349 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 115	\$ 293	\$ 717
PIPE THREADER 1/2"-2" 300 POWERED	VARIOUS	VARIOUS	STD	1 - 19	\$349 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 115	\$ 309	\$ 760
PIPE THREADER 1/2"-4" 1224 POWERED	VARIOUS	VARIOUS	STD	1 - 19	\$349 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 188	\$ 471	\$ 1,177
PLUG HOSE ROPE 20" WITH GAUGE	VARIOUS	VARIOUS	STD	1 - 19	\$349 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 18	\$ 38	\$ 91
PIPE JACK STAND	VARIOUS	VARIOUS	STD	1 - 19	\$349 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 9	\$ 21	\$ 49
SEWER CAMERA WITH 125' CABLE	VARIOUS	VARIOUS	STD	1 - 19	\$349 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 138	\$ 497	\$ 1,321
SEWER CAMERA WITH 200' CABLE	VARIOUS	VARIOUS	STD	1 - 19	\$349 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 146	\$ 485	\$ 1,308
SNAKE POWER 1/2" X 50' ELECTRIC	VARIOUS	VARIOUS	STD	1 - 19	\$349 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 59	\$ 157	\$ 368
SNAKE POWER 3/4" X 100' ELECTRIC	VARIOUS	VARIOUS	STD	1 - 19	\$349 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 90	\$ 261	\$ 555
ELECTRIC EEL	VARIOUS	VARIOUS	STD	1 - 19	\$349 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 87	\$ 270	\$ 538
SNAKE POWER 5/8" X 100' ELECTRIC	VARIOUS	VARIOUS	STD	1 - 19	\$349 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 86	\$ 259	\$ 551
TRUCK WITH ARROW BOARD & ATTENUATOR	VARIOUS	VARIOUS	STD	1 - 19	\$349 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 543	\$ 1,358	\$ 3,395
TRAILER MOUNTED ATTENUATOR W/ARROWBOARD	VARIOUS	VARIOUS	STD	1 - 19	\$349 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 488	\$ 1,165	\$ 2,790
SAW CONCRETE 18" GAS	VARIOUS	VARIOUS	STD	1 - 19	\$349 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 112	\$ 291	\$ 754
SAW BRICK/MASONRY 14" ELECTRIC	VARIOUS	VARIOUS	STD	1 - 19	\$349 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 48	\$ 144	\$ 372
CHAINSAW 18"	VARIOUS	VARIOUS	STD	1 - 19	\$349 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 75	\$ 206	\$ 485
CHAINSAW 20"	VARIOUS	VARIOUS	STD	1 - 19	\$349 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 70	\$ 208	\$ 570
CHAINSAW CONCRETE GAS	VARIOUS	VARIOUS	STD	1 - 19	\$349 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 189	\$ 561	\$ 1,302
SAW CONCRETE 13HP	VARIOUS	VARIOUS	STD	1 - 19	\$349 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 122	\$ 327	\$ 781
SAW CONCRETE 10-13HP SELF PROPELLED	VARIOUS	VARIOUS	STD	1 - 19	\$349 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 88	\$ 262	\$ 719
SAW CONCRETE 20-29HP SELF PROPELLED	VARIOUS	VARIOUS	STD	1 - 19	\$349 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 157	\$ 435	\$ 983
SAW CONCRETE 30-39HP SELF PROPELLED	VARIOUS	VARIOUS	STD	1 - 19	\$349 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 170	\$ 504	\$ 1,394
SAW CONCRETE 40-49HP SELF PROPELLED	VARIOUS	VARIOUS	STD	1 - 19	\$349 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 259	\$ 746	\$ 1,845
SAW CONCRETE 60-69HP SELF PROPELLED	VARIOUS	VARIOUS	STD	1 - 19	\$349 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 297	\$ 896	\$ 1,909
SAW CONCRETE OVER 69HP SELF PROPELLED	VARIOUS	VARIOUS	STD	1 - 19	\$349 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 926	\$ 924	\$ 1,834
SAW CUT-OFF 12" GAS	VARIOUS	VARIOUS	STD	1 - 19	\$349 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 71	\$ 212	\$ 557
SAW CUT-OFF 14" ELECTRIC	VARIOUS	VARIOUS	STD	1 - 19	\$349 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 64	\$ 144	\$ 341
SAW CUT-OFF 14" GAS	VARIOUS	VARIOUS	STD	1 - 19	\$349 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 95	\$ 240	\$ 590
SAW TILE 10"	VARIOUS	VARIOUS	STD	1 - 19	\$349 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 95	\$ 236	\$ 581
BLADE DIAMOND ASPHALT 18"	VARIOUS	VARIOUS	STD	1 - 19	\$349 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 89	\$ 219	\$ 427
BLADE DIAMOND ASPHALT 20"	VARIOUS	VARIOUS	STD	1 - 19	\$349 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 162	\$ 569	\$ 654
DIAMOND BLADE 14"	VARIOUS	VARIOUS	STD	1 - 19	\$349 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 59	\$ 161	\$ 378
BLADE DIAMOND CONCRETE 18"	VARIOUS	VARIOUS	STD	1 - 19	\$349 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 68	\$ 184	\$ 388
BLADE DIAMOND CONCRETE 18"	VARIOUS	VARIOUS	STD	1 - 19	\$349 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 99	\$ 313	\$ 547
BLADE DIAMOND CONCRETE 20"	VARIOUS	VARIOUS	STD	1 - 19	\$349 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 116	\$ 270	\$ 489
BLADE DIAMOND CONCRETE 24"	VARIOUS	VARIOUS	STD	1 - 19	\$349 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 136	\$ 395	\$ 800
BASE PLATE SWIVEL GALVANIZED	VARIOUS	VARIOUS	STD	1 - 19	\$349 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 17	\$ 40	\$ 84
BASE PLATE	VARIOUS	VARIOUS	STD	1 - 19	\$349 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 18	\$ 30	\$ 88
GUARD RAIL POST	VARIOUS	VARIOUS	STD	1 - 19	\$349 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 4	\$ 10	\$ 25
LOCKING PIN	VARIOUS	VARIOUS	STD	1 - 19	\$349 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 3	\$ 4	\$ 9
TRENCH BRIDGE WHEEL KIT	VARIOUS	VARIOUS	STD	1 - 19	\$349 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 97	\$ 135	\$ 320
TRENCH BRIDGE STEEL 8"	VARIOUS	VARIOUS	STD	1 - 19	\$349 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 55	\$ 159	\$ 465
TRENCH BRIDGE STEEL 12"	VARIOUS	VARIOUS	STD							



SCAFFOLD PLANK 19" X 10'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 7	\$ 14	\$ 39
WALKBOARD 18" X 7"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 7	\$ 12	\$ 22
SCAFFOLDING SIDE BRACES	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 8	\$ 7	\$ 10
SCAFFOLD ROLLING 6' X 30"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 26	\$ 68	\$ 155
SCREWJACK WITH BASE PLATE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 5	\$ 7	\$ 19
BASE PLATE FIXED	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 2	\$ 8	\$ 21
END FRAME 6'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 7	\$ 8	\$ 21
MP BAKER SCAFFOLD 39"H X 6' X 29"W	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 55	\$ 105	\$ 209
SCAFFOLD TOWER 12' ROLLING	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 98	\$ 206	\$ 477
BIT CARBIDE MISCELLANEOUS SIZE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 13	\$ 37	\$ 72
BIT SDS MAX 1 1/2" X 18"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 13	\$ 48	\$ 109
BLADE TILE STRIPPING DEMO/ROTARY HAMMER	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 30	\$ 77	\$ 177
LOCATOR PIPE AND CABLE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 110	\$ 245	\$ 584
ASPHALT KETTLES 170 GALLONS	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 292	\$ 693	\$ 1,725
CRIMPER PIPE PRESS RINGS XL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 150	\$ 354	\$ 794
BRAKE ALUMINUM SIDING	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 84	\$ 214	\$ 451
CRIMPER PIPE CORDLESS	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 213	\$ 472	\$ 1,124
SPREADER HYDRAULIC SAND/SALT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 107	\$ 303	\$ 669
Earthmoving Equipment, Backhoe										
Earthmoving Equip, Dozer										
Earthmoving Equip, Excavators										
Earthmoving Equip, Mini Excavator										
Earthmoving Equip, Skid Steer Loader										
Earthmoving Equip, Track Loader										
Earthmoving Equip, Sweeper										
Earthmoving Equip, Tractors										
Earthmoving Equip, Trencher										
Earthmoving Equip, Wheel Loaders										
BACKHOE BREAKER	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 880	\$ 821	\$ 2,002
BACKHOE BUCKET 24"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 94	\$ 73	\$ 170
BACKHOE VIBRATORY PLATE COMPACTOR	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 203	\$ 510	\$ 1,269
BACKHOE/LOADER 60-90HP 2WD	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 801	\$ 740	\$ 1,841
BACKHOE/LOADER 60-90HP 2WD EXT-A-HOE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 807	\$ 760	\$ 1,919
BACKHOE/LOADER 60-90HP 4WD CAB	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 427	\$ 1,252	\$ 1,827
BACKHOE/LOADER 60-90HP 4WD CAB EXT-A-HOE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 427	\$ 1,385	\$ 2,168
BACKHOE/LOADER 60-90HP 4WD EXT-A-HOE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 353	\$ 955	\$ 2,197
BACKHOE/LOADER 91-104HP 4WD EXT-A-HOE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 438	\$ 1,309	\$ 2,956
DOZER LOW GROUND PRESSURE 100-115HP	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 871	\$ 2,241	\$ 5,468
DOZER LOW GROUND PRESSURE 75-80HP	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 623	\$ 1,775	\$ 4,216
DOZER LOW GROUND PRESSURE 90-95HP	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 761	\$ 2,019	\$ 4,809
DOZER STANDARD TRACK 75-80HP	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 586	\$ 1,641	\$ 3,979
DOZER STANDARD TRACK 90-95HP	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 690	\$ 1,858	\$ 4,557
EXCAVATOR 100000-109999#	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,853	\$ 5,948	\$ 14,795
EXCAVATOR 30000-34999#	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 910	\$ 2,082	\$ 5,008
EXCAVATOR 35000-39999#	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 847	\$ 2,185	\$ 5,521
EXCAVATOR 40000-42999#	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 835	\$ 2,390	\$ 5,712
EXCAVATOR 50000-55999#	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,162	\$ 2,901	\$ 7,465
EXCAVATOR 63000-66999#	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,528	\$ 3,756	\$ 10,158
EXCAVATOR 70000-79000#	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,712	\$ 4,606	\$ 11,920
EXCAVATOR BREAKER 1500-2000#	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 621	\$ 1,565	\$ 3,906
EXCAVATOR BREAKER 3000-3500#	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 635	\$ 1,877	\$ 4,931
EXCAVATOR VIB PILE HAMMER ATTACHMENT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,177	\$ 3,024	\$ 7,835
FARM TRACTOR 50HP	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 235	\$ 686	\$ 2,334
LOADER LANDSCAPER 4WD	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 295	\$ 896	\$ 1,999
LOADER WHEEL 1.0-1.4 CUBIC YARD	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 426	\$ 1,164	\$ 2,690
LOADER WHEEL 3.5-3.9 CUBIC YARD	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 937	\$ 2,338	\$ 5,848
LOADER WHEEL 4.0 CUBIC YARD	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,236	\$ 3,066	\$ 7,298
LOADER WHEEL 5.0-5.9 CUBIC YARD	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,519	\$ 3,791	\$ 9,469
MINI EXCAVATOR 10000-13999# REDUCED TAIL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 445	\$ 1,296	\$ 2,833
MINI EXCAVATOR 10000-14000#	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 868	\$ 1,045	\$ 2,408
MINI EXCAVATOR 15000-19999#	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 502	\$ 1,448	\$ 3,372
MINI EXCAVATOR 3000-3999#	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 267	\$ 799	\$ 1,751
MINI EXCAVATOR 5800-7999#	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 296	\$ 784	\$ 1,908
MINI EXCAVATOR 7400-9199#	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 825	\$ 889	\$ 2,021
MINI EXCAVATOR 9200-9999#	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 851	\$ 937	\$ 2,290
MINI EXCAVATOR BUCKET 12"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 6	\$ 11	\$ 17
MINI EXCAVATOR BUCKET 18"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 8	\$ 15	\$ 23
MINI EXCAVATOR BUCKET 24"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 9	\$ 17	\$ 29
MOTORGRADER 195-205HP 14' BLADE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,157	\$ 4,272	\$ 10,293
SKID STEER AUGER BIT 12"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 41	\$ 107	\$ 296
SKID STEER AUGER BIT 24"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 55	\$ 151	\$ 344
SKID STEER BREAKER	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 218	\$ 621	\$ 1,842
SKID STEER GRAPPLE BUCKET	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 122	\$ 298	\$ 726
SKID STEER LOADER 1351-1699#	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 292	\$ 674	\$ 1,492
SKID STEER LOADER 2001-2599#	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 278	\$ 895	\$ 2,051
SKID STEER LOADER 2600# AND OVER	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 942	\$ 1,028	\$ 2,331
SKID STEER LOADER 601-850#	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 238	\$ 660	\$ 1,485
SKID STEER TRACK LOADER 1300-1699#	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 942	\$ 1,028	\$ 2,331
SKID STEER TRACK LOADER 2400-2799#	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 427	\$ 1,100	\$ 2,418
SKID STEER TRACK LOADER 2800-3399#	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 487	\$ 1,262	\$ 2,759
SKID STEER TRACK LOADER WALKBEHIND	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 220	\$ 530	\$ 1,326
SKID STEER TRENCHER ATTACHMENT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 185	\$ 455	\$ 1,138
SWEEPER RIDE ON PICK UP	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 521	\$ 1,942	\$ 3,446
SWEEPER/SCRUBBER RIDE ON	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 21	\$ 1,904	\$ 3,216
TRENCHER 16-27HP WALKBEHIND TIRE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 254	\$ 750	\$ 1,738
TRENCHER RIDE ON WITH BACKHOE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 415	\$ 1,073	\$ 2,472
BACKHOE 18" COMPACTION WHEEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 188	\$ 434	\$ 943
BACKHOE AUSSER POWER UNIT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 196	\$ 532	\$ 1,124
BACKHOE BUCKET 18"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 9	\$ 11	\$ 24
BACKHOE BUCKET 30"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 13	\$ 30	\$ 52
BACKHOE/LOADER 60-90HP 4WD	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 842	\$ 912	\$ 2,191
BACKHOE/LOADER COMPACT 20-29HP 2WD	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 232	\$ 495	\$ 1,289
BACKHOE/LOADER COMPACT 20-29HP 4WD	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 236	\$ 696	\$ 1,483
BACKHOE/LOADER OVER 105HP 4WD EXT-A-HOE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 949	\$ 1,588	\$ 3,757
BACKHOE/LOADER OVER 121HP 4WD	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 536	\$ 1,921	\$ 4,266
BACKHOE/LOADER OVER 121HP 4WD EXT-HOE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 528	\$ 1,804	\$ 4,066
DOZER BRUSH RAKE LARGE EQUIPMENT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 100	\$ 280	\$ 417



Attachment 20.6  
Tab-A US Equipment Rental Zones

EXCAVATOR BREAKER 4000-4500#	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 749	\$ 2,451	\$ 6,055
EXCAVATOR BREAKER 5000#	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 796	\$ 2,103	\$ 5,568
EXCAVATOR BUCKET 36"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 5	\$ 0	\$ 26
EXCAVATOR BUCKET 48"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 12	\$ 35	\$ 75
EXCAVATOR COMPACTION WHEEL 24"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 245	\$ 628	\$ 1,208
EXCAVATOR COMPACTION WHEEL 36"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 208	\$ 690	\$ 1,251
EXCAVATOR GRAPPLE THUMB 7500#	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 58	\$ 148	\$ 316
FARM TRACTOR 30HP	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 281	\$ 688	\$ 1,720
FARM TRACTOR 40HP	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 844	\$ 889	\$ 2,152
FARM TRACTOR 60HP	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 227	\$ 808	\$ 2,185
FARM TRACTOR 90HP+	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 446	\$ 1,438	\$ 4,179
FARM TRACTOR BOX BLADE 60"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 179	\$ 402	\$ 818
FARM TRACTOR MOWER ATTACHMENT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 193	\$ 607	\$ 1,198
LOADER TRACK 2.0 CUBIC YARD	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,008	\$ 2,527	\$ 6,820
LOADER WHEEL .59 CUBIC YARD AND UNDER	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 399	\$ 1,083	\$ 2,107
LOADER WHEEL 2.0-2.5 CUBIC YARD	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 559	\$ 1,781	\$ 4,680
LOADER WHEEL 2.5-2.9 CUBIC YARD	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 668	\$ 1,913	\$ 5,179
LOADER WHEEL 3.0-3.4 CUBIC YARD	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 825	\$ 2,111	\$ 5,549
LOADER WHEEL FORK ATTACHMENT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 43	\$ 154	\$ 399
LOADER WHEEL ROOT RAKE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 73	\$ 219	\$ 459
LOADER WHEEL SNOW BUCKET	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 350	\$ 423	\$ 651
MINI EX BRUSH CUTTER/MOWER	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 109	\$ 551	\$ 1,103
MINI EXCAVATOR 2000-2999#	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 231	\$ 674	\$ 1,634
MINI EXCAVATOR 4000-4999#	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 291	\$ 856	\$ 2,009
MINI EXCAVATOR 6000-6799#	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 281	\$ 774	\$ 1,845
MINI EXCAVATOR 8500# ZERO TAIL SWING	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 341	\$ 1,012	\$ 2,379
MINI EXCAVATOR AUGER POWER UNIT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 170	\$ 480	\$ 1,647
MINI EXCAVATOR BREAKER	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 215	\$ 557	\$ 1,365
MINI EXCAVATOR BUCKET 12" SMOOTH	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 2	\$ 6	\$ 10
MINI EXCAVATOR BUCKET 18" SMOOTH	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 7	\$ 18	\$ 37
MINI EXCAVATOR BUCKET 24" SMOOTH	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 11	\$ 57	\$ 114
MINI EXCAVATOR BUCKET 30"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 5	\$ 13	\$ 24
MINI EXCAVATOR BUCKET 36"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 7	\$ 16	\$ 30
MINI EXCAVATOR BUCKET 36" DITCHING	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 35	\$ 58	\$ 106
MINI EXCAVATOR BUCKET 36" SMOOTH	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 7	\$ 16	\$ 25
MINI EXCAVATOR BUCKET CLEAN OUT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 17	\$ 29	\$ 56
MINI EXCAVATOR POWERTILT ATTACHMENT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 85	\$ 190	\$ 364
MINI EXCAVATOR VIBRATORY PLATE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 218	\$ 508	\$ 1,041
MOTORGRADER 125HP 12' BLADE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 793	\$ 2,340	\$ 5,474
MOTORGRADER 206-235HP 14' BLADE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,187	\$ 3,391	\$ 8,246
SCREENALU (SIFTER)	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,171	\$ 3,011	\$ 7,529
SKID STEER 72" DOZER BLADE ATTACHMENT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 94	\$ 274	\$ 615
SKID STEER ANGLE BROOM	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 135	\$ 317	\$ 811
SKID STEER AUGER BIT 18"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 46	\$ 138	\$ 218
SKID STEER AUGER BIT 30"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 58	\$ 156	\$ 326
SKID STEER AUGER BIT 36"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 75	\$ 186	\$ 465
SKID STEER AUGER BIT 6"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 31	\$ 96	\$ 224
SKID STEER AUGER BIT 9"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 44	\$ 109	\$ 273
SKID STEER AUGER EXTENSION	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 21	\$ 106	\$ 213
SKID STEER AUGER EXTENSION 2' HEX	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 32	\$ 116	\$ 209
SKID STEER AUGER POWER UNIT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 112	\$ 276	\$ 732
SKID STEER BRUSH MOWER ATTACHMENT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 192	\$ 397	\$ 1,297
SKID STEER BUCKET 36" SMOOTH	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 8	\$ 30	\$ 97
SKID STEER BUCKET 60" SMOOTH	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 9	\$ 23	\$ 53
SKID STEER BUCKET 66" SMOOTH	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 2	\$ 6	\$ 13
SKID STEER BUCKET 66" TOOTH	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 6	\$ 14	\$ 26
SKID STEER BUCKET 68" SMOOTH	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 3	\$ 9	\$ 21
SKID STEER BUCKET 72" SMOOTH	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 45	\$ 84	\$ 260
SKID STEER BUCKET 72" TOOTH	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 6	\$ 18	\$ 41
SKID STEER BUCKET 74" SMOOTH	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 3	\$ 11	\$ 20
SKID STEER BUCKET 78" SMOOTH	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 6	\$ 13	\$ 26
SKID STEER BUCKET 78" TOOTH	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 3	\$ 10	\$ 21
SKID STEER FORK ATTACHMENT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 57	\$ 142	\$ 342
SKID STEER FORK ATTACHMENT HEAVY DUTY	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 52	\$ 179	\$ 419
SKID STEER GRAPPLE FORK ATTACHMENT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 157	\$ 392	\$ 812
SKID STEER LANDSCAPE RAKE ATTACHMENT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 175	\$ 475	\$ 918
SKID STEER LOADER 1700-1899#	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 273	\$ 789	\$ 1,600
SKID STEER LOADER 1900-2000#	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 292	\$ 825	\$ 1,869
SKID STEER MINI 601-950# DSL TRACKED	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 218	\$ 660	\$ 1,485
SKID STEER MINI AUGER POWER UNIT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 34	\$ 99	\$ 211
SKID STEER MULCHING HEAD	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 139	\$ 357	\$ 864
SKID STEER PICKUP BROOM WITH DUMP BUCKET	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 369	\$ 1,190	\$ 3,477
SKID STEER PLANNER ATTACHMENT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 197	\$ 513	\$ 1,281
SKID STEER ROCKHOUND	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 115	\$ 303	\$ 609
SKID STEER ROOT GRAPPLE BUCKET	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 23	\$ 69	\$ 165
SKID STEER SNOW BUCKET	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 76	\$ 214	\$ 448
SKID STEER SNOW PLOW ATTACHMENT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 351	\$ 1,056	\$ 2,331
SKID STEER TRACK LOADER 1700-1999#	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 362	\$ 1,078	\$ 2,455
SKID STEER TRACK LOADER 2000-2999#	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 491	\$ 1,312	\$ 2,955
SKID STEER TRACK LOADER 3400# AND OVER	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 383	\$ 1,156	\$ 2,518
SWEEPER 8' 4 WHEEL CAB	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 350	\$ 977	\$ 2,309
SWEEPER 8' 4 WHEEL ROPS	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 275	\$ 812	\$ 1,865
SWEEPER RIDE ON 6' WINDROW	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 821	\$ 947	\$ 2,196
SWEEPER RIDE ON 8' WINDROW THREE WHEEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 285	\$ 721	\$ 1,592
TRENCHER 11-15HP WALKBEHIND TIRE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 242	\$ 720	\$ 1,473
TRENCHER 16-27HP WALKBEHIND TRACK	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 270	\$ 831	\$ 1,881
TRENCHER 32-50HP	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 381	\$ 1,066	\$ 2,495
TRENCHER 51-69HP	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 532	\$ 1,523	\$ 3,511
TRENCHER WALKBEHIND 5-10HP	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 107	\$ 301	\$ 736
SWEEPER WALKBEHIND	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 172	\$ 433	\$ 921
<b>Forklifts &amp; Material Handling</b>										
<b>Forklifts</b>										
FORKLIFT 4500# 15' & UP VARIABLE REACH	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 335	\$ 982	\$ 2,199
FORKLIFT 6' FORKS	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 28	\$ 86	\$ 110
FORKLIFT JB	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 58	\$ 144	\$ 361
FORKLIFT MATERIAL BUCKET	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 72	\$ 246	\$ 349



FORKLIFT W/SE 5000# DIESEL	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 217	\$ 615	\$ 1,805
FORKLIFT W/SE 5000# LOW PROFILE GAS/LP	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 217	\$ 615	\$ 1,805
FORKLIFT W/SE 5000# PNEU DF QUADMAST	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 217	\$ 615	\$ 1,805
FORKLIFT W/SE 6000# CUSHION	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 241	\$ 755	\$ 1,544
FORKLIFT W/SE 6000# DIESEL	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 241	\$ 755	\$ 1,544
FORKLIFT W/SE 6000# GAS/LP	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 241	\$ 755	\$ 1,544
FORKLIFT W/SE 6000# PNEU NMT DF QUADMAST	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 241	\$ 755	\$ 1,544
FORKLIFT W/SE 6000# PNEUMATIC	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 241	\$ 755	\$ 1,544
FORKLIFT W/SE 8000# DIESEL	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 296	\$ 864	\$ 1,815
FORKLIFT W/SE 8000# GAS/LP	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 296	\$ 864	\$ 1,815
FORKLIFT W/SE 8000# PNEUMATIC	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 296	\$ 864	\$ 1,815
TRUSS BOOM 1500# CAPACITY 10' LONG	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 72	\$ 168	\$ 370
CRANE HOOK ATTACHMENT FOR FORKLIFT	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 61	\$ 159	\$ 395
DOLLY APPLIANCE WITH STRAP	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 24	\$ 74	\$ 143
DOLLY STAIR CLIMBING	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 190	\$ 420	\$ 1,001
FORK EXT FOR MATERIAL LIFT SET OF 2	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 9	\$ 25	\$ 51
FORK EXTENSIONS 6'	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 25	\$ 67	\$ 150
FORK EXTENSIONS 8'	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 40	\$ 101	\$ 225
FORKLIFT 4' PALLET FORKS	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 5	\$ 13	\$ 25
FORKLIFT 5000# 16-20" VARIABLE REACH	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 344	\$ 1,060	\$ 2,238
FORKLIFT 8' FORKS	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 30	\$ 58	\$ 131
FORKLIFT HOPPER 1.5 YARD	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 66	\$ 173	\$ 375
FORKLIFT HOPPER 2 YARD	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 109	\$ 224	\$ 377
FORKLIFT MAN CAGE 4' X 8'	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 60	\$ 169	\$ 414
FORKLIFT ROUGH TERRAIN 8000# 15-22' 2WD	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 378	\$ 832	\$ 2,328
FORKLIFT ROUGH TERRAIN 8000# 15-22' 4WD	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 399	\$ 862	\$ 2,373
FORKLIFT TOW AND LIFT ATTACHMENT	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 64	\$ 167	\$ 431
FORKLIFT VARIABLE REACH 10000# 40-49'	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 65	\$ 163	\$ 4,128
FORKLIFT VARIABLE REACH 14000# 55' 8' UP	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 836	\$ 2,362	\$ 5,575
FORKLIFT VARIABLE REACH 15-16000# 40-55'	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,041	\$ 2,805	\$ 6,940
FORKLIFT VARIABLE REACH 16-18000# 32' 8' UP	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,357	\$ 3,530	\$ 9,080
FORKLIFT VARIABLE REACH 20000# 32' 8' UP	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,671	\$ 5,098	\$ 13,258
FORKLIFT VARIABLE REACH 6000# 15'	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 416	\$ 1,162	\$ 2,347
FORKLIFT VARIABLE REACH 7000# 38'	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 474	\$ 1,246	\$ 2,929
FORKLIFT W/SE 10000# 12500# DIESEL	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 851	\$ 910	\$ 2,522
FORKLIFT W/SE 25000# 30000# PNEUMATIC	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 684	\$ 2,184	\$ 5,459
FORKLIFT W/SE 3500# ELECTRIC	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 206	\$ 589	\$ 1,200
FORKLIFT W/SE 4500# ELECTRIC	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 211	\$ 600	\$ 1,217
FORKLIFT W/SE 5000# ELECTRIC	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 217	\$ 615	\$ 1,305
FORKLIFT W/SE 5000# CUSHION	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 217	\$ 615	\$ 1,305
FORKLIFT W/SE 5000# GAS/LP	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 217	\$ 615	\$ 1,305
TRUSS BOOM 2000# CAPACITY 12' 10" LONG	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 93	\$ 243	\$ 561
GANTRY CRANE ALUMINUM 2 TON 10'	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 186	\$ 412	\$ 982
GANTRY CRANE ALUMINUM 2 TON 15'	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 192	\$ 486	\$ 1,017
GANTRY CRANE ALUMINUM 2 TON 8'	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 204	\$ 454	\$ 1,061
GANTRY CRANE ALUMINUM 3 TON	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 404	\$ 841	\$ 2,095
GANTRY CRANE ALUMINUM 5 TON	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 469	\$ 1,043	\$ 2,484
GANTRY CRANE STEEL 10 TON	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 386	\$ 884	\$ 2,105
JACK PALLET 4,000# ELECTRIC	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 133	\$ 320	\$ 763
JACK PALLET HYDRAULIC	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 60	\$ 180	\$ 413
LIFT MATERIAL 13-15' 700-1000# MANUAL	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 92	\$ 244	\$ 580
LIFT MATERIAL 16-18' 400-650# MANUAL	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 104	\$ 246	\$ 585
LIFT MATERIAL 19-20' 700-800# MANUAL	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 104	\$ 250	\$ 587
LIFT MATERIAL 24-25' 400-650# MANUAL	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 117	\$ 296	\$ 669
LIFT MATERIAL 6-12' 0-400# MANUAL	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 78	\$ 177	\$ 412
LIFT MATERIAL 6-12' 400-700# MANUAL	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 78	\$ 252	\$ 319
LIFT MATERIAL 6-12' 700-1000# MANUAL	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 87	\$ 244	\$ 314
MACHINE SKATE SET 15 TON (4X3.75)	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 120	\$ 267	\$ 635
PALLET JACK (BULK)	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 57	\$ 171	\$ 413
SHACKLE SCREW PIN 1 3/8" & 3/2 TON	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 8	\$ 7	\$ 17
SLING WIRE 3/8" X 10'	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 30	\$ 63	\$ 158
TELESCOPIC HANDLER 13200# 96' ROTATING BOO	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 4,439	\$ 8,918	\$ 15,554
<b>Light Towers</b>										
HAND LAMP 12V FLUORESCENT EMP PROOF	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 38	\$ 88	\$ 211
LIGHT STAND 1 X 1000W METAL HALIDE	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 44	\$ 98	\$ 239
LIGHT STRING 100'	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 27	\$ 59	\$ 142
LIGHT TOWER OFFSHORE RATED	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 288	\$ 1,972	\$ 7,954
LIGHT TOWER TOWABLE SOLAR POWER	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 191	\$ 435	\$ 1,190
LIGHT TOWER WITH 16-20KW GENERATOR	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 924	\$ 896	\$ 2,006
LIGHT WOBBLE 1 X 400W 110V METAL HALIDE	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 94	\$ 76	\$ 179
DISTRIBUTION BOX	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 85	\$ 62	\$ 139
LIGHT STAND 2 X 1000W METAL HALIDE	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 88	\$ 150	\$ 357
LIGHT TOWER ELECTRIC PUSHAROUND	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 102	\$ 251	\$ 610
LIGHT TOWER TOWABLE SMALL	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 115	\$ 281	\$ 616
LIGHT TOWER TOWABLE SMALL VERT MAST	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 115	\$ 281	\$ 616
LIGHT TOWER VERTICAL MAST W/16-20KW GEN	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 227	\$ 750	\$ 2,348
LIGHT TOWER WATER TANK TRAILER COMBO	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 158	\$ 368	\$ 1,011
LIGHT TOWER 4-7KW VERT MAST EXTENDED	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 176	\$ 407	\$ 1,150
LIGHT TOWER 8-15KW	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 118	\$ 371	\$ 1,105
LIGHT TOWER 8-15KW VERT MAST	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 129	\$ 376	\$ 1,177
<b>Pumps, Hoses and Accessories</b>										
<b>Tanks, Frac, Poly, Stainless Steel</b>										
<b>Water Treatment, Filtration Systems</b>										
<b>Containment Products</b>										
1 X 50 HYD HOSE	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 22	\$ 63	\$ 204
10' BRIDGE STYLE ROAD CROSSING	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 155	\$ 464	\$ 1,193
10 X 10 CONTAINMENT BERM	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 78	\$ 173	\$ 506
10 X 16 CONTAINMENT BERM	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 82	\$ 182	\$ 486
10' X 20' PORTABLE SPILL CONTAINMENT	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 99	\$ 106	\$ 257
10 X 50 CONTAINMENT BERM	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 58	\$ 176	\$ 528
10' ROAD CROSSING	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 166	\$ 498	\$ 1,499
10HP HYDRAULIC POWER UNIT	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 143	\$ 455	\$ 981
1-1/4 X 50 HYDRAULIC HOSE	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 25	\$ 73	\$ 220
12 X 12 CONTAINMENT BERM	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 56	\$ 139	\$ 372
12 X 12' PORTABLE SPILL CONTAINMENT	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 78	\$ 191	\$ 476
12 X 16 CONTAINMENT BERM	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4					



Attachment 20.6  
Tab-A US Equipment Rental Zones

18" HDPE PIPE DR17	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 9	\$ 4	\$ 11
20 X 25 CONTAINMENT BERM	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 169	\$ 963	\$ 993
20KW SUBMERSIBLE POWER UNIT	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 294	\$ 713	\$ 2,218
24" TEE FLOAT HDPE	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 132	\$ 858	\$ 1,035
25HP HYDRAULIC POWER UNIT	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 259	\$ 509	\$ 1,538
3" HYDRAULIC PUMP HEAD - CAST IRON	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 163	\$ 444	\$ 877
3" VICTAULIC CLAMP	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1	\$ 1	\$ 4
90° AXIAL-FLOW PUMP HEAD	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,857	\$ 6,046	\$ 18,138
4" CS FILTER POT - 800 GPM	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 876	\$ 737	\$ 2,292
4" HDPE PIPE DR17	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1	\$ 8	\$ 9
4" HYDRAULIC PUMP HEAD - CAST IRON	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 103	\$ 306	\$ 916
4" HYDRAULIC PUMP HEAD - DIGESTER	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 103	\$ 306	\$ 916
4" HYDRAULIC PUMP HEAD - SLURRYGATE	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 102	\$ 306	\$ 916
4" HYDRAULIC PUMP HEAD - STAINLESS	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 103	\$ 306	\$ 916
4" HYDRAULIC PUMP HEAD - VORTEX	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 203	\$ 387	\$ 1,205
4" QC 90 BEND	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 4	\$ 10	\$ 88
4" TEE	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 29	\$ 48	\$ 147
4" VICTAULIC CLAMP	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1	\$ 2	\$ 8
50 X 50 CONTAINMENT BERM	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 195	\$ 586	\$ 1,761
6 X 6 CONTAINMENT BERM	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 21	\$ 48	\$ 139
6" CS FILTER POT - 1200 GPM	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 357	\$ 803	\$ 2,459
6" HYDRAULIC PUMP HEAD - CAST IRON	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 122	\$ 366	\$ 1,098
6" HYDRAULIC PUMP HEAD - SLURRYGATE	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 117	\$ 352	\$ 1,095
6" HYDRAULIC PUMP HEAD - STAINLESS	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 124	\$ 370	\$ 1,109
6" QC FLG X SOCKET	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 6	\$ 11	\$ 96
6" VICTAULIC CLAMP	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 8	\$ 6	\$ 19
6" WATER TREE	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 84	\$ 254	\$ 763
65HP HYDRAULIC POWER UNIT	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 334	\$ 856	\$ 2,977
6X20 WELLPOINT HEADER PIPE	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 17	\$ 51	\$ 151
6XS DIESEL PUMP - MULTI STAGE HORIZONTAL	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 6,935	\$ 14,610	\$ 42,187
8 X 10 CONTAINMENT BERM	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 40	\$ 95	\$ 251
8 X 6 CONTAINMENT BERM	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 54	\$ 142	\$ 349
8 X 6 FLANGED REDUCER	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 16	\$ 81	\$ 91
8 X 6 QC REDUCER	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 8	\$ 13	\$ 43
8 X 8 CONTAINMENT BERM	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 62	\$ 156	\$ 379
8" CS FILTER POT - 1600 GPM	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 533	\$ 1,180	\$ 3,590
8" HDPE PIPE DR17	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 2	\$ 3	\$ 6
8" HYDRAULIC PUMP HEAD - CAST IRON	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 150	\$ 449	\$ 1,347
8" ROAD CROSSING DOUBLE WIDE	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 192	\$ 575	\$ 1,726
8" SUBMERSIBLE ORIDGE-HEAVY DUTY 75HP	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 434	\$ 859	\$ 2,673
8" VICTAULIC 90	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 6	\$ 11	\$ 37
8" VICTAULIC CLAMP	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 2	\$ 7	\$ 20
8XW SUBMERSIBLE POWER UNIT	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 177	\$ 471	\$ 1,467
8X20 BAUER PIPE	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 12	\$ 38	\$ 115
90'S	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 11	\$ 27	\$ 69
AUDIBLE HIGH LEVEL ALARM	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 96	\$ 167	\$ 502
AUTO DIAL MONITOR SYSTEM	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 123	\$ 244	\$ 758
BERM 10'X10' PORTABLE SPILL CONTAINMENT	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 60	\$ 123	\$ 297
BOX 18 YD PLASTIC LID ROLL OFF	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 61	\$ 181	\$ 543
BOX 20 YD ROLL TARP ROLL OFF	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 94	\$ 100	\$ 299
BOX 25 YD DEWATERING ROLL TARP	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 161	\$ 481	\$ 1,444
BOX 25 YD DEWATERING ROLL TARP W/INSERT	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 156	\$ 468	\$ 1,404
BOX 25 YD DEWATERING VACUUM	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 183	\$ 549	\$ 1,649
BOX 25 YD METAL LID ROLL OFF	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 44	\$ 151	\$ 394
BOX 25 YD ROLL TARP ROLL OFF	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 30	\$ 92	\$ 276
BOX 25 YD VACUUM ROLL OFF	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 183	\$ 549	\$ 1,649
BOX 30 YD TRASH ROLL OFF	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 85	\$ 103	\$ 311
BUTTERFLY VALVES	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 15	\$ 45	\$ 184
CLARIFIER INSERTS	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 895	\$ 1,582	\$ 5,424
FILTER 10X LB KLEEN WATER DUAL	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 657	\$ 1,878	\$ 5,920
FILTER 2K LB HYPRES KLEEN WATER W/INT	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 84	\$ 253	\$ 757
FILTER 3" DUPLEX B&G CS	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 133	\$ 339	\$ 1,017
FILTER 3" DUPLEX B&G SST	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 183	\$ 549	\$ 1,649
FILTER 4" 54" DIA/METER SAND	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 899	\$ 1,198	\$ 3,892
FILTER 6" SIMPLEX BAGS	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 382	\$ 1,146	\$ 3,439
FILTER 8" SIMPLEX BAGS SST	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 510	\$ 931	\$ 2,795
FITTING 4" BALL VALVE QC	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 17	\$ 29	\$ 92
FITTING 4" CAMLOCK	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 16	\$ 24	\$ 69
FITTING 4" FEMALE CAMLOCK TO FLANGE	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 8	\$ 15	\$ 46
FITTING ELBOW 4" 90 DEGREES	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 18	\$ 39	\$ 101
FITTING ELBOW 6" 90 DEGREES	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 16	\$ 24	\$ 73
FITTING ELBOW 8" 90 DEGREES	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 21	\$ 35	\$ 113
FITTING FLANGE 3"	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 28	\$ 35	\$ 107
FITTING FLANGE 4"	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 10	\$ 15	\$ 46
FITTING FLANGE 6"	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 10	\$ 17	\$ 47
FITTING FLANGE 8"	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 11	\$ 15	\$ 47
FITTING FLANGED END 8"	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 11	\$ 15	\$ 47
FITTING REDUCER 10" X 6"	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 18	\$ 30	\$ 81
FITTING REDUCER 20" X 12"	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 71	\$ 113	\$ 365
FITTING REDUCER 6" X 4"	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 9	\$ 15	\$ 38
FITTING REDUCER 8" X 6"	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 17	\$ 27	\$ 83
FLANGED REDUCERS (ALL SIZES)	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 16	\$ 35	\$ 95
FLOAT SWITCH	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 20	\$ 51	\$ 125
GARDEN HOSE 50'	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 11	\$ 26	\$ 49
GATE VALVE 6" AND UNDER	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 30	\$ 60	\$ 180
GATE VALVE 6" AND UNDER STAINLESS STEEL	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 25	\$ 48	\$ 152
GATE VALVE 8"	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 44	\$ 85	\$ 297
HOSE 1 1/2X20 RUBBER SUCTION - CAMLOCK	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 13	\$ 34	\$ 65
HOSE 10 X 10 STAINLESS - FLANGED	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 160	\$ 305	\$ 946
HOSE 10X20 OSD - FLANGED	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 90	\$ 201	\$ 546
HOSE 10X20 STAINLESS - FLANGED	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 108	\$ 337	\$ 990
HOSE 12X10 RUBBER SUCTION - QC	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 112	\$ 336	\$ 1,008
HOSE 12X20 KANAFLEX SUCTION - QC	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 46	\$ 137	\$ 411
HOSE 12X20 OSD - FLANGED	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 56	\$ 167	\$ 501
HOSE 12X30 OSD DISCHARGE - FLANGED	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 144	\$ 284	\$ 1,253
HOSE 14X20 OSD - FLANGED	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 94	\$ 284	\$ 852
HOSE 2X20 CHEMICAL - CAMLOCK (55)	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$		



HOSE 4X20 CHEMICAL - CAMLOCK (SS)	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 48	\$ 137	\$ 410
HOSE 4X20 CHEMICAL - FLANGED (SS)	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 48	\$ 144	\$ 418
HOSE 4X20 KANAFLEX SUCTION - CAMLOCK	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 21	\$ 65	\$ 197
HOSE 4X20 KANAFLEX SUCTION - QC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 21	\$ 65	\$ 197
HOSE 4X20 OSD - FLANGED	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 48	\$ 146	\$ 438
HOSE 4X20 PVC SUCTION - CAMLOCK	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 27	\$ 69	\$ 207
HOSE 4X20 RUBBER SUCTION - CAMLOCK	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 27	\$ 72	\$ 215
HOSE 4X20 RUBBER SUCTION - QC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 12	\$ 38	\$ 116
HOSE 4X20 RUBBER SUCTION - VIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 13	\$ 81	\$ 108
HOSE 4X20 STAINLESS - FLANGED	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 52	\$ 154	\$ 473
HOSE 4X20 TANK TRUCK - CAMLOCK	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 45	\$ 103	\$ 288
HOSE 4X20 TANK TRUCK - FLANGED	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 87	\$ 110	\$ 81
HOSE 4X20 TANK TRUCK - HAMMER	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 87	\$ 110	\$ 81
HOSE 4X25 BLACK WATER SUCTION - CAMLOCK	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 87	\$ 110	\$ 81
HOSE 4X50 LAYFLAT DISCHARGE - QC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 20	\$ 52	\$ 119
HOSE 4X50 RUBBER DISCHARGE - CAMLOCK	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 19	\$ 42	\$ 126
HOSE 4X50 RUBBER DISCHARGE - QC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 84	\$ 74	\$ 202
HOSE 6X10 OSD - FLANGED	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 49	\$ 95	\$ 299
HOSE 6X10 RUBBER SUCTION - CAMLOCK	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 24	\$ 46	\$ 143
HOSE 6X20 CHEMICAL - FLANGED (CS)	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 110	\$ 213	\$ 688
HOSE 6X20 CHEMICAL - FLANGED (SS)	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 69	\$ 207	\$ 621
HOSE 6X20 COMPOSITE OSD - FLANGED	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 109	\$ 218	\$ 665
HOSE 6X20 KANAFLEX SUCTION - CAMLOCK	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 40	\$ 94	\$ 273
HOSE 6X20 KANAFLEX SUCTION - QC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 26	\$ 76	\$ 228
HOSE 6X20 OSD - FLANGED	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 55	\$ 185	\$ 500
HOSE 6X20 PVC SUCTION - CAMLOCK	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 35	\$ 81	\$ 243
HOSE 6X20 RUBBER SUCTION - CAMLOCK	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 85	\$ 87	\$ 258
HOSE 6X20 RUBBER SUCTION - CAMLOCK (SS)	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 60	\$ 117	\$ 363
HOSE 6X20 RUBBER SUCTION - FLANGED	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 43	\$ 115	\$ 312
HOSE 6X20 RUBBER SUCTION - QC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 53	\$ 107	\$ 330
HOSE 6X20 RUBBER SUCTION - VIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 24	\$ 45	\$ 158
HOSE 6X20 STAINLESS - FLANGED	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 70	\$ 209	\$ 628
HOSE 6X20 TANK TRUCK - CAMLOCK	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 88	\$ 113	\$ 840
HOSE 6X25 RUBBER SUCTION - CAMLOCK	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 84	\$ 88	\$ 243
HOSE 6X30 LAYFLAT DISCHARGE - CAMLOCK	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 37	\$ 97	\$ 279
HOSE 6X30 LAYFLAT DISCHARGE - QC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 24	\$ 72	\$ 217
HOSE 6X30 RUBBER DISCHARGE - CAMLOCK	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 44	\$ 98	\$ 286
HOSE 6X30 RUBBER DISCHARGE - QC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 31	\$ 89	\$ 264
HOSE 8X10 RUBBER SUCTION - CAMLO	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 48	\$ 118	\$ 349
HOSE 8X10 RUBBER SUCTION - CAMLOCK	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 27	\$ 81	\$ 243
HOSE 8X20 COMPOSITE OSD - FLANGED	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 126	\$ 248	\$ 771
HOSE 8X20 KANAFLEX SUCTION - CAMLOCK	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 44	\$ 146	\$ 407
HOSE 8X20 KANAFLEX SUCTION - QC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 40	\$ 88	\$ 246
HOSE 8X20 OSD - FLANGED	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 96	\$ 292	\$ 876
HOSE 8X20 RUBBER SUCTION - CAMLO	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 45	\$ 135	\$ 401
HOSE 8X20 RUBBER SUCTION - QC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 39	\$ 118	\$ 353
HOSE 8X20 RUBBER SUCTION - VIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 31	\$ 75	\$ 224
HOSE 8X20 TANK TRUCK - BAUER	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 64	\$ 192	\$ 577
HOSE 8X20 TANK TRUCK - CAMLOCK	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 63	\$ 189	\$ 565
HOSE 8X25 RUBBER DISCHARGE - BAUER	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 92	\$ 183	\$ 563
HOSE 8X30 LAYFLAT DISCHARGE - CAMLOCK	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 91	\$ 95	\$ 288
HOSE 8X30 RUBBER DISCHARGE - CAMLOCK	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 57	\$ 173	\$ 522
HOSE 8X30 RUBBER DISCHARGE - QC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 35	\$ 104	\$ 315
MANIFOLD 6" X 12"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 343	\$ 603	\$ 1,739
MISC FITTINGS	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 15	\$ 44	\$ 94
MOBILE PIPE RACK	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 82	\$ 161	\$ 502
MODEL 12HS PUMP 12" TMSN JSV (OVT) PRIME HH	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 552	\$ 1,635	\$ 4,966
MODEL 12SV PUMP 12" DBA-TMSN JSV (OVT) PRIM	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 552	\$ 1,635	\$ 4,966
MODEL 12R ROTARY PUMP 12" TMSN ROTARY WELLPOINT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 564	\$ 1,093	\$ 3,278
MODEL 18S PUMP 18" TMSN JSC ENV PRIME HH	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,250	\$ 3,752	\$ 11,256
MODEL 4JA HAND PUMP 4" TMSN J HAND PRIME JET	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 278	\$ 834	\$ 2,503
MODEL 4JC PUMP 4" VAC ASSIST - ELECTRIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 243	\$ 728	\$ 2,185
MODEL 4KB ENVIRO 4" TMSN HTC ENV PRIME TRASH	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 375	\$ 1,126	\$ 3,377
MODEL 4KV PUMP 4" TMSN JSV (OVT) PRIME HH	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 265	\$ 795	\$ 2,384
MODEL 4V ELECTRIC PUMP 4" TMSN TS SELF PRIME TRASH	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 193	\$ 579	\$ 1,738
MODEL 6JB HAND PUMP 6" TMSN J HAND PRIME JET	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 326	\$ 977	\$ 2,930
MODEL 6JC PUMP 6" DBA-TMSN JSV (OVT) PRIME	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 320	\$ 960	\$ 2,880
MODEL 6JCB ENVIRO PUMP 6" TMSN HTC ENV PRIME TRASH	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 430	\$ 1,291	\$ 3,873
MODEL 6TVS PUMP 6" TMSN TSV AIX PRIME OT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 298	\$ 894	\$ 2,682
MODEL 8JC PUMP 8" VAC ASSIST - ELECTRIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 386	\$ 1,159	\$ 3,476
MODEL 8RW ROTARY PUMP 8" TMSN ROTARY WELLPOINT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 330	\$ 960	\$ 2,880
MONITOR REMOTE PUMP	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 223	\$ 356	\$ 1,099
PIPE 6" X 20' SCHEDULE 40 CPVC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 25	\$ 88	\$ 115
PIPE FUSION MACHINE 1"-4"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 162	\$ 343	\$ 857
PIPE FUSION MACHINE 12" - 36"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 2,346	\$ 6,248	\$ 15,300
PIPE FUSION MACHINE 2" - 6"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 204	\$ 452	\$ 1,077
PIPE FUSION MACHINE 2" - 8"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 275	\$ 674	\$ 1,501
PIPE FUSION MACHINE 4" - 12" ROLLING	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 493	\$ 1,097	\$ 2,612
PIPE FUSION MACHINE 4" - 12" TRACK	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 625	\$ 1,455	\$ 3,807
PIPE FUSION MACHINE 6" - 18" ROLLING	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 892	\$ 2,075	\$ 4,850
PIPE FUSION MACHINE 6" - 18" TRACK	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,031	\$ 2,360	\$ 5,617
PIPE FUSION MACHINE 6" - 20" TRACK	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,294	\$ 2,987	\$ 7,248
PIPE FUSION MACHINE 8" - 24"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 2,463	\$ 5,630	\$ 13,034
PROP FLOW METERS ALL SIZES	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 237	\$ 460	\$ 1,429
PUMP 1" TO 1.5" AOD - ALUMINUM	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 82	\$ 286	\$ 856
PUMP 1" TO 1.5" AOD - POLY	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 102	\$ 308	\$ 916
PUMP 1" TO 1.5" AOD - STAINLESS	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 108	\$ 308	\$ 925
PUMP 1.2" AOD - ALUMINUM	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 73	\$ 147	\$ 455
PUMP 1.2" AOD - POLY	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 127	\$ 254	\$ 768
PUMP 1.2" AOD - STAINLESS	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 140	\$ 303	\$ 854
PUMP 10" ELECTRIC SUBMERSIBLE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 584	\$ 1,466	\$ 3,615
PUMP 100B DBA-SILENCER VAC ASSIST-DIESEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,370	\$ 3,766	\$ 10,729
PUMP 100B DBA-SILENCER VENTURI PRIME-DSL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4				



Attachment 20.6  
Tab-A US Equipment Rental Zones

PUMP 3" ADD - POLY	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 290	\$ 578	\$ 1,801
PUMP 3" ADD - STAINLESS	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 154	\$ 462	\$ 1,387
PUMP 3" DEWATERING	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 55	\$ 167	\$ 513
PUMP 3" DIAPHRAGM	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 89	\$ 252	\$ 548
PUMP 3" DIAPHRAGM ELECTRIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 83	\$ 238	\$ 548
PUMP 3" ELECTRIC SUBMERSIBLE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 81	\$ 219	\$ 512
PUMP 3" SELF PRIME - ELECTRIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 223	\$ 661	\$ 2,113
PUMP 3" TRASH	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 55	\$ 167	\$ 499
PUMP 3" VENTURI PRIME - DIESEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 166	\$ 497	\$ 1,490
PUMP 3X2 STANDARD CENTRIFUGAL - ELECTRIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 528	\$ 1,038	\$ 3,026
PUMP 4" DBA-SILENCER VAC ASSIST - DIESEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 289	\$ 739	\$ 2,055
PUMP 4" DEWATERING	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 157	\$ 474	\$ 1,343
PUMP 4" DOUBLE DIAPHRAGM - DIESEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 125	\$ 373	\$ 1,119
PUMP 4" ELECTRIC SUBMERSIBLE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 140	\$ 348	\$ 866
PUMP 4" ELECTRIC SUBMERSIBLE RIG	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 137	\$ 329	\$ 1,026
PUMP 4" SELF PRIME - DIESEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 205	\$ 639	\$ 1,938
PUMP 4" SLIDGEMASTER (TRAILER MOUNTED)	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,076	\$ 3,169	\$ 9,685
PUMP 4" VAC ASSIST - DIESEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 503	\$ 995	\$ 3,422
PUMP 4" VENTURI PRIME - DIESEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 205	\$ 594	\$ 1,826
PUMP 4X2 STANDARD CENTRIFUGAL - ELECTRIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 217	\$ 559	\$ 1,381
PUMP 4X3 MISSION MAGNUM - DIESEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,033	\$ 1,870	\$ 5,110
PUMP 4X3 SUPER VAC ASSIST - DIESEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 704	\$ 1,384	\$ 4,305
PUMP 5X3 VAC ASSIST - DIESEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,186	\$ 2,179	\$ 6,818
PUMP 5X3 VAC ASSIST - ELECTRIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 323	\$ 907	\$ 2,779
PUMP 5X3 VENTURI PRIME - DIESEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 636	\$ 1,232	\$ 3,838
PUMP 6" DBA-SILENCER VAC ASSIST - DIESEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 411	\$ 966	\$ 2,477
PUMP 6" ELECTRIC SUBMERSIBLE 15-30 HP	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 288	\$ 913	\$ 2,625
PUMP 6" ELECTRIC SUBMERSIBLE 30-60 HP	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 315	\$ 792	\$ 1,982
PUMP 6" MANHOLE SUBMERSIBLE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 581	\$ 1,149	\$ 3,578
PUMP 6" PISTON DBA-WELLPOINT - DIESEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 156	\$ 369	\$ 1,131
PUMP 6" SUPER VAC ASSIST - DIESEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 976	\$ 1,859	\$ 2,672
PUMP 6" SUPER VAC ASSIST - ELECTRIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 908	\$ 1,804	\$ 5,814
PUMP 6" VAC ASSIST - DIESEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 287	\$ 857	\$ 2,511
PUMP 6" VAC ASSIST - ELECTRIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 287	\$ 861	\$ 2,936
PUMP 6" VENTURI PRIME - DIESEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 238	\$ 704	\$ 2,113
PUMP 6" VENTURI PRIME - ELECTRIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 246	\$ 731	\$ 2,192
PUMP 6" VENTURI PRIME - DIESEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 319	\$ 848	\$ 2,045
PUMP 6" VENTURI PRIME - ELECTRIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 315	\$ 1,043	\$ 3,247
PUMP 6" VENTURI PRIME - DIESEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 668	\$ 1,640	\$ 4,093
PUMP 6" VENTURI PRIME - ELECTRIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 423	\$ 1,291	\$ 3,804
PUMP 6" VENTURI PRIME - DIESEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 668	\$ 1,454	\$ 4,444
PUMP 6" VENTURI PRIME - ELECTRIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 992	\$ 1,941	\$ 5,947
PUMP 6X3 SS VAC ASSIST - DIESEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 858	\$ 1,878	\$ 5,393
PUMP 6X3 VAC ASSIST - DIESEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,121	\$ 1,199	\$ 6,442
PUMP 6X3 VENTURI PRIME - DIESEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,165	\$ 2,007	\$ 7,452
PUMP 6X4 DBA-SILENCER SUPER VACASSIST-DL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 800	\$ 1,831	\$ 5,860
PUMP 6X4 STANDARD CENTRIFUGAL - ELECTRIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 353	\$ 1,058	\$ 3,175
PUMP 6X4 SUPER VAC ASSIST - DIESEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 354	\$ 1,043	\$ 3,187
PUMP 6" DBA-SILENCER VAC ASSIST - DIESEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 461	\$ 1,132	\$ 2,886
PUMP 6" DBA-VAC ASSIST CUTTER - DIESEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 476	\$ 1,072	\$ 3,399
PUMP 6" ELECTRIC SUBMERSIBLE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 445	\$ 846	\$ 2,639
PUMP 6" PISTON DBA-WELLPOINT - DIESEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 479	\$ 974	\$ 3,088
PUMP 6" ROTARY DBA-WELLPOINT DIESEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 445	\$ 846	\$ 2,639
PUMP 6" ROTARY WELLPOINT - DIESEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 479	\$ 974	\$ 3,088
PUMP 6" ROTARY WELLPOINT - ELECTRIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 371	\$ 707	\$ 2,302
PUMP 6" SUPER VAC ASSIST - DIESEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 458	\$ 1,046	\$ 3,268
PUMP 6" SUPER VENTURI PRIME - DIESEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 475	\$ 1,132	\$ 3,821
PUMP 6" VAC ASSIST - DIESEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 402	\$ 1,278	\$ 3,835
PUMP 6" VENTURI PRIME - DIESEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 526	\$ 1,122	\$ 3,252
PUMP 8" DBA-SILENCER SUPER VACASSIST-DL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,291	\$ 3,633	\$ 10,615
PUMP 8" SUPER VAC ASSIST - DIESEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,076	\$ 3,169	\$ 9,244
PUMP 8" SUPER VENTURI PRIME - DIESEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,651	\$ 3,748	\$ 11,479
PUMP 8" VAC ASSIST - DIESEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 838	\$ 2,208	\$ 5,408
PUMP 8" VENTURI PRIME - DIESEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 626	\$ 1,706	\$ 4,104
PUMP 8" VENTURI PRIME - ELECTRIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 110	\$ 230	\$ 668
PUMP 8" VENTURI PRIME - DIESEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 98	\$ 374	\$ 790
PUMP 8" VENTURI PRIME - ELECTRIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 871	\$ 1,861	\$ 5,795
PUMP 8" VENTURI PRIME - DIESEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 3	\$ 10	\$ 34
PUMP 8" VENTURI PRIME - ELECTRIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 26	\$ 51	\$ 161
PUMP 8" VENTURI PRIME - DIESEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 89	\$ 74	\$ 230
PUMP 8" VENTURI PRIME - ELECTRIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 125	\$ 375	\$ 1,119
PUMP 8" VENTURI PRIME - DIESEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 215	\$ 575	\$ 2,025
PUMP 8" VENTURI PRIME - ELECTRIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 201	\$ 604	\$ 1,813
PUMP 8" VENTURI PRIME - DIESEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 392	\$ 1,177	\$ 3,532
PUMP 8" VENTURI PRIME - ELECTRIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 288	\$ 862	\$ 2,585
PUMP 8" VENTURI PRIME - DIESEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 128	\$ 385	\$ 1,156
PUMP 8" VENTURI PRIME - ELECTRIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 980	\$ 1,140	\$ 3,411
PUMP 8" VENTURI PRIME - DIESEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 982	\$ 1,175	\$ 3,516
PUMP 8" VENTURI PRIME - ELECTRIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 102	\$ 307	\$ 921
PUMP 8" VENTURI PRIME - DIESEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 128	\$ 384	\$ 1,132
PUMP 8" VENTURI PRIME - ELECTRIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 95	\$ 288	\$ 862
PUMP 8" VENTURI PRIME - DIESEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 102	\$ 308	\$ 922
PUMP 8" VENTURI PRIME - ELECTRIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 128	\$ 383	\$ 1,150
PUMP 8" VENTURI PRIME - DIESEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 112	\$ 338	\$ 1,016
PUMP 8" VENTURI PRIME - ELECTRIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 206	\$ 617	\$ 1,849
PUMP 8" VENTURI PRIME - DIESEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 139	\$ 417	\$ 1,282
PUMP 8" VENTURI PRIME - ELECTRIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 107	\$ 319	\$ 956
PUMP 8" VENTURI PRIME - DIESEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 128	\$ 383	\$ 1,150
PUMP 8" VENTURI PRIME - ELECTRIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 135	\$ 406	\$ 1,216
PUMP 8" VENTURI PRIME - DIESEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 200	\$ 299	\$ 897
PUMP 8" VENTURI PRIME - ELECTRIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 116	\$ 348	\$ 1,044
PUMP 8" VENTURI PRIME - DIESEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 119	\$ 358	\$ 1,076
PUMP 8" VENTURI PRIME - ELECTRIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 128		



TOTE BOX SHIPPING SMALL	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 2	\$ 4	\$ 6
TRAILER DUMP	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 164	\$ 524	\$ 1,143
TRAILER EQUIP 12'-14" TO BK DRP DCK TNDM	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 71	\$ 272	\$ 636
TRAILER EQUIP 16'-18" TO BK DRP	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 104	\$ 373	\$ 1,120
TRAILER EQUIP 18'-20' 9-12K DRP DCK TNDM	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 67	\$ 192	\$ 666
TRAILER EQUIPMENT SMALL	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 55	\$ 137	\$ 842
TRAILER EQUIPMENT TANDEM AXLE	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 84	\$ 259	\$ 591
TRAILER EVAPORATIVE COOLING	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 410	\$ 912	\$ 2,713
TRAILER TILLER	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 10	\$ 94	\$ 101
TRAILER TILT 12'-16" 10K TO 14K	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 108	\$ 268	\$ 669
TRAILER TILT 12'-16" TO 9.999K TANDEM	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 71	\$ 269	\$ 589
TRAILER TILT 6' X 14" DOUBLE AXLE	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 152	\$ 445	\$ 1,190
TRAILER TILT 8'-14" UP TO 7K SINGLE	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 61	\$ 192	\$ 424
TRAILER UTILITY HYDRAULIC TANDEM	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 77	\$ 289	\$ 498
TRAILER WATER TANK 500 GALLON	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 139	\$ 417	\$ 904
TS	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 22	\$ 96	\$ 148
UNIVERSAL MANIFOLD 4 WAY	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 126	\$ 368	\$ 1,130
VALVE BUTTERFLY 4"	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 20	\$ 90	\$ 92
VALVE BUTTERFLY 6"	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 27	\$ 98	\$ 193
VFD PANEL - 100HP - 460V - NEMA 3R DR 4	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 574	\$ 1,340	\$ 3,883
VFD PANEL - 350HP - 460V - NEMA 3R DR 4	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,443	\$ 3,169	\$ 9,411
VFD PANEL - 400HP - 460V - NEMA 3R DR 4	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,404	\$ 3,011	\$ 9,407
VFD PANEL - 500HP - 460V - NEMA 3R DR 4	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 911	\$ 1,736	\$ 5,545
VFD PANEL - 60HP - 460V - NEMA 3R DR 4	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 576	\$ 1,265	\$ 3,883
WIRELESS TELEMETRY MESSENGER SYSTEM	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 125	\$ 244	\$ 759
Y'S	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 29	\$ 72	\$ 174
10 X 12 CONTAINMENT BERM	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 81	\$ 139	\$ 331
10 X 25 CONTAINMENT BERM	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 24	\$ 153	\$ 463
12' BRIDGE STYLE ROAD CROSSING	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 181	\$ 498	\$ 1,641
12" HYDRAULIC PUMP HEAD - CAST IRON	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 195	\$ 605	\$ 1,834
12IN 45 DEGREE STEEL ELBOW	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 11	\$ 91	\$ 99
15' BRIDGE STYLE ROAD CROSSING	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 398	\$ 825	\$ 1,885
18" HDPE PIPE DR26	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 2	\$ 6	\$ 15
2" ELECTRIC SUBMERSIBLE TRASH	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 33	\$ 159	\$ 364
2" HYDRAULIC SUBMERSIBLE PUMP HEAD	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 50	\$ 99	\$ 310
24" HDPE TEE	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 12	\$ 29	\$ 74
4" HYDRAULIC PUMP HEAD - SLUDGE	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 224	\$ 437	\$ 1,362
4" QC VENT PIPE	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 6	\$ 10	\$ 28
42" AXIAL-FLOW PUMP HEAD	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 2,190	\$ 4,308	\$ 13,415
500HP HYDRAULIC POWER UNIT	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 3,940	\$ 7,162	\$ 22,385
6" HYDRAULIC PUMP HEAD - FAST FLOW	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 607	\$ 1,189	\$ 3,697
6" HYDRAULIC PUMP HEAD - SLUDGE	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 275	\$ 534	\$ 1,660
74HP TMSN 32HPU HYDRAULIC POWER UNIT	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 380	\$ 480	\$ 1,345
8" ROAD CROSSING	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 195	\$ 429	\$ 1,027
8" TMSN HYDRAULIC PUMP HEAD - 80HST	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 90	\$ 263	\$ 777
8X20 HDPE DR17 QC	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 28	\$ 52	\$ 153
FILTER 12" 24 BAG CS	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 613	\$ 1,903	\$ 3,473
FILTER 4" 4 BAG CS	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 239	\$ 608	\$ 1,789
FITTING 6" FEMALE CAMLOCK TO MALE NPT	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 11	\$ 28	\$ 72
HANGING ACOUSTIC NOISE BARRIER 6.5' X 4'	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 15	\$ 28	\$ 62
HITCH SLIDE IN	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 9	\$ 29	\$ 53
HITCH SLIDE IN PINTLE COMBO	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 17	\$ 53	\$ 128
HOSE 10X20 RUBBER SUCTION - VIC	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 61	\$ 173	\$ 571
HOSE 10X50 RUBBER DISCHARGE - VICTAULIC	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 84	\$ 185	\$ 609
HOSE 12X20 RUBBER SUCTION - FLANGED	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 195	\$ 316	\$ 970
HOSE 12X25 LAYFLAT DISCHARGE - QC	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 116	\$ 231	\$ 737
HOSE 2X50 LAYFLAT DISCHARGE - CAMLOCK	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 15	\$ 44	\$ 122
HOSE 2X50 LAYFLAT DISCHARGE - NPT	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 12	\$ 37	\$ 72
HOSE 3X20 KANAFLEX SUCTION - CAMLOCK	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 16	\$ 44	\$ 124
HOSE 3X20 PVC SUCTION - CAMLOCK	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 18	\$ 54	\$ 163
HOSE 3X50 LAYFLAT DISCHARGE - NPT	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 16	\$ 39	\$ 93
HOSE 4X10 TANK TRUCK - QC	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 8	\$ 58	\$ 102
HOSE 4X20 COMPOSITE - FLANGED	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 48	\$ 112	\$ 318
HOSE 4X30 COMPOSITE DISCHARGE	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 53	\$ 108	\$ 324
HOSE 4X50 LAYFLAT DISCHARGE - CAMLOCK	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 25	\$ 69	\$ 219
HOSE 6X20 TANK TRUCK - BAUER	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 79	\$ 161	\$ 485
HOSE 8X10 KANAFLEX SUCTION - QC	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 55	\$ 113	\$ 324
HOSE 8X20 RUBBER SUCTION - FLANGED	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 70	\$ 139	\$ 418
HOSE 8X30 STAINLESS - FLANGED	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 89	\$ 273	\$ 857
HOSE 8X50 LAYFLAT DISCHARGE - QC	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 45	\$ 152	\$ 449
MAT POLYETHYLENE 4' X 8' GROUND COVER	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 14	\$ 44	\$ 77
PIPE FREEZING UNIT	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 140	\$ 313	\$ 777
PIPE FUSION MACHINE 1/2"-2"	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 74	\$ 166	\$ 392
PUMP 1" TO 1.5" AOD - CAST IRON	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 62	\$ 125	\$ 386
PUMP 100X 5S SUPER VAC ASSIST - DIESEL	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,120	\$ 4,494	\$ 13,981
PUMP 100X SUPER VAC ASSIST - DIESEL	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 979	\$ 3,081	\$ 9,244
PUMP 100X VAC ASSIST W/CONTAINMENT	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,454	\$ 2,612	\$ 8,021
PUMP 100X VENTURI PRIME - DIESEL	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 746	\$ 1,559	\$ 4,445
PUMP 100X VENTURI PRIME - DSL-GOOSENECK	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,771	\$ 2,836	\$ 8,266
PUMP 12" DBA-TMSN JSC ENV PRIME HH - DIE	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 656	\$ 1,766	\$ 4,986
PUMP 12" DBA-TMSN ROTARY WELLPPOINT - DIE	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 366	\$ 1,143	\$ 2,950
PUMP 12" SUPERVAC ASSIST - DIESEL	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,136	\$ 1,729	\$ 5,136
PUMP 12" TMSN JSC ENV PRIME HH - DIESEL	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 628	\$ 1,709	\$ 4,431
PUMP 12" VAC ASSIST - ELECTRIC	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,136	\$ 1,478	\$ 4,109
PUMP 12"DBA-SILCNER SUPER VAC ASSIST-OSL	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,158	\$ 1,845	\$ 5,635
PUMP 14" VENTURI PRIME - DIESEL	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,422	\$ 2,781	\$ 8,462
PUMP 18" DBA-TMSN JSC ENV PRIME HH - DIE	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 866	\$ 2,342	\$ 6,513
PUMP 18" SUPER VAC ASSIST - ELECTRIC	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,283	\$ 4,282	\$ 13,323
PUMP 18" TMSN JSC ENV PRIME HH - DIESEL	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,165	\$ 2,750	\$ 7,538
PUMP 2" DIAPHRAGM ELECTRIC	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,854	\$ 3,460	\$ 10,077
PUMP 30" VAC ASSIST - DIESEL	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 47	\$ 113	\$ 342
PUMP 30X2 VAC ASSIST - ELECTRIC	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 7,548	\$ 11,496	\$ 35,764
PUMP 4" DBA-TMSN JSC ENV PRIME HH - DIESEL	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 593	\$ 1,163	\$ 3,621
PUMP 4" DBA-TMSN JSC ENV PRIME HH - DI	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours				



PUMP 6" TMSN J5V (OVT) PRIME OT - DIESEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 269	\$ 695	\$ 1,944
PUMP 6X3 DBA-SILENCER VAC ASSIST - DSL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,099	\$ 2,227	\$ 6,390
PUMP 6X4 SUPER VENTURI PRIME - DIESEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,202	\$ 2,462	\$ 8,022
PUMP 8" DBA-SILENCER SUPER VACASSIST-DSL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 478	\$ 1,343	\$ 4,090
PUMP 8" DBA-TMSN J5C ENV PRIME HH - DIES	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 899	\$ 985	\$ 2,758
PUMP 8" DBA-TMSN ROTARY WELLPOINT - DIES	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 821	\$ 849	\$ 2,441
PUMP 8" SS VENTURI PRIME - DIESEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 518	\$ 1,014	\$ 3,159
PUMP 8" SUPER VAC ASSIST - ELECTRIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 458	\$ 1,344	\$ 3,869
PUMP 8" TMSN J5C ENV PRIME HH - DIESEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 404	\$ 1,017	\$ 2,841
PUMP CONTROL PANEL TRANSDUCER	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 47	\$ 110	\$ 291
PUMP HYDROSTATIC TEST 10K PSI AIR	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 225	\$ 498	\$ 1,186
REEL HOSE 122660 DISCHARGE - VIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 317	\$ 786	\$ 2,321
REEL HOSE DEPLOYMENT SYSTEM	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 573	\$ 1,109	\$ 2,878
SEDIMENT TANK 5000 GALLON	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 256	\$ 788	\$ 2,304
TANK 21K GAL T-OIL FXDAXL VPR TIGHT UNE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 72	\$ 509	\$ 2,032
TANK FUEL 251-300 GALLON	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 329	\$ 657	\$ 1,971
TANK FUEL DOUBLE WALL 500-550GAL W/DPUMP	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 125	\$ 250	\$ 739
TRAILER CAR	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 124	\$ 284	\$ 1,481
TRAILER CONCRETE MIXER 1YD GAS	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 55	\$ 137	\$ 676
TRAILER DUMP 10'-12' 9K TO 12K TANDEM	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 216	\$ 495	\$ 1,374
TRAILER DUMP 10'-12' 9K OFFROAD TAND	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 198	\$ 545	\$ 1,341
TRAILER DUMP 10'-12' TO 9K TANDEM	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 179	\$ 536	\$ 1,262
TRAILER DUMP 14'-16' TO 14K TANDEM	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 198	\$ 692	\$ 1,656
TRAILER EQUIP 14'-16' 9-12K DRP DCK YNDM	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 91	\$ 318	\$ 709
TRAILER EQUIP 38-20 12K-15K DCK OVR TNDM	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 196	\$ 468	\$ 1,033
TRAILER EQUIPMENT DOUBLE AXLE 10 TON	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 155	\$ 571	\$ 1,251
TRAILER EQUIPMENT DOUBLE AXLE SPECIAL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 159	\$ 890	\$ 1,061
TRAILER FURNITURE 5' X 8'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 54	\$ 203	\$ 452
TRAILER GAS DUMP 14'-16' TO 14K TANDEM	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 197	\$ 586	\$ 1,476
TRAILER GAS DUMP 8'-12' TO 9K TANDEM	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 75	\$ 288	\$ 720
TRAILER LOWBOY 40-49 TON HYDRATAIL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 192	\$ 672	\$ 1,920
TRAILER REEL SMALL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 216	\$ 480	\$ 1,144
TRAILER TAG 20,000LB	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 175	\$ 503	\$ 821
TRAILER TILT 7' X 18' TANDEM AXLE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 95	\$ 342	\$ 816
TRAILER UTILITY 8'-10' TO 2K SINGLE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 70	\$ 229	\$ 482
TRAILER UTILITY HYDRAULIC SINGLE AXLE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 68	\$ 223	\$ 895
TRAILER WALKBEHIND TRENCHER	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 17	\$ 58	\$ 146
24" HDPE PIPE DR17	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 6	\$ 7	\$ 18
<b>Pressure Washers</b>										
PRESSURE WASHER 3000 PSI ON TRAILER	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 804	\$ 992	\$ 2,399
PRESSURE WASHER GAS 2500 PSI	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 112	\$ 270	\$ 682
PRESSURE WASHER GAS 2700 PSI	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 116	\$ 286	\$ 709
PRESSURE WASHER GAS 3500 PSI	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 128	\$ 320	\$ 797
PRESSURE WASHER HOT ELECTRIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 156	\$ 446	\$ 998
PRESSURE WASHER HOT GAS	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 174	\$ 320	\$ 1,146
PRESSURE WASHER 3500 PSI ON TRAILER	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 828	\$ 1,076	\$ 3,159
PRESSURE WASHER 4000 PSI	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 195	\$ 410	\$ 852
PRESSURE WASHER 5000 PSI	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 108	\$ 429	\$ 1,263
PRESSURE WASHER HYDRO SCRUBBER	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 44	\$ 136	\$ 288
PRESSURE WASHER HOSE 50' EXTENSION	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 17	\$ 39	\$ 68
PRESSURE WASHER GAS 3000 PSI	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 123	\$ 335	\$ 835
<b>Trench, Beams and Shoring</b>										
BARRIER WALL WATER FILL TL3 HIGH	VARIOUS	VARIOUS	4BRIDLE	1 - 19	\$249 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 45	\$ 84	\$ 208
2' EXTENSION FOR ARCH SPREADER	VARIOUS	VARIOUS	4BRIDLE	1 - 19	\$249 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 27	\$ 70	\$ 178
2' EXTENSION LEGS PACKAGE FOR BOXES	VARIOUS	VARIOUS	4BRIDLE	1 - 19	\$249 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 9	\$ 30	\$ 74
2' LEGS FOR MANGUARD (4/SET)	VARIOUS	VARIOUS	4BRIDLE	1 - 19	\$249 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 28	\$ 83	\$ 228
4' EXTENSION FOR ARCH SPREADER	VARIOUS	VARIOUS	4BRIDLE	1 - 19	\$249 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 34	\$ 83	\$ 215
ADJUSTABLE SPREADER 26"-36"	VARIOUS	VARIOUS	4BRIDLE	1 - 19	\$249 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 4	\$ 9	\$ 25
ADJUSTABLE SPREADER 40"-60"	EME	PRO11000R	5TON	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 4	\$ 9	\$ 25
ADJUSTABLE SPREADER 48"-72"	EME	PRO6000R	3TON	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 4	\$ 9	\$ 26
ADJUSTABLE SPREADERS	EME	4400R-10	10TON	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 10	\$ 26	\$ 61
AIR SPACE MONITOR	SUMNER	GH-2T-12 ALUM	2TON	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 149	\$ 158	\$ 440
ARCH SPREADER	EME	4400T	2CRANE	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 162	\$ 603	\$ 1,044
BALLOON LIGHT 1000WATT WITH STAND	GENIE	SLC-18	16MATERIAL	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 78	\$ 167	\$ 398
BARREL TRAFFIC CONTROL NR	GENIE	SLC-24	24MATERIAL	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 6	\$ 15	\$ 33
BARRIER WALL 4" PLASTIC WATER FI	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 18	\$ 45	\$ 135
BARRIER WALL END 5' WATER FILL	GENIE	GL-12	6MATERIAL	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 19	\$ 51	\$ 144
CHAIN SLING SHORBRACE 2M	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 88	\$ 237	\$ 743
CYLINDER EXTENSION 24" VERTICAL SHORE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 4	\$ 15	\$ 37
CYLINDER EXTENSION 42" VERTICAL SHORE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 4	\$ 15	\$ 32
CYLINDER EXTENSION 56" VERTICAL SHORE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 4	\$ 13	\$ 67
END MEMBER 10'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 7	\$ 15	\$ 41
END MEMBER 4'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 4	\$ 9	\$ 21
END MEMBER 6'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 5	\$ 11	\$ 28
END MEMBER 8'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 6	\$ 13	\$ 35
FIN BOARD 4' X 4'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 13	\$ 34	\$ 81
FIN BOARD 4' X 6'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 15	\$ 37	\$ 91
GAS DETECTOR 4 GAS	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 53	\$ 184	\$ 527
KIT:1.5' SHORE 17-27" CYL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 19	\$ 25	\$ 58
KIT:1.5' SHORE 22-36" CYL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 20	\$ 26	\$ 76
KIT:1.5' SHORE 28-46" CYL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 22	\$ 35	\$ 90
KIT:1.5' SHORE 34-55" CYL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 23	\$ 41	\$ 100
KIT:1.5' SHORE 40-64" CYL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 25	\$ 48	\$ 119
KIT:1.5' SHORE 42-69" CYL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 24	\$ 49	\$ 114
KIT:1.5' SHORE 52-88" CYL	MSA	10163034	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 27	\$ 60	\$ 125
KIT:2' SHORE 52-88" CYL	MSA	4XR	4DETECTOR	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 27	\$ 60	\$ 125
KIT:3' SHORE 22-36" CYL	VARIOUS	VARIOUS	6ACOUSTIC	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 22	\$ 50	\$ 128
KIT:3' SHORE 28-46" CYL	ONSET	HOB0 U30 G5M	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 26	\$ 74	\$ 173
KIT:3' SHORE 34-55" CYL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 35	\$ 80	\$ 194
KIT:3' SHORE 40-64" CYL	VARIOUS	VARIOUS	3WALL	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 35	\$ 85	\$ 213
KIT:3' SHORE 52-88" CYL	VARIOUS	VARIOUS	6FIRMS	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 23	\$ 55	\$ 139
KIT:5' SHORE 17-27" CYL	VARIOUS	VARIOUS	5WALL	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 23	\$ 55	\$ 139
KIT:5' SHORE 22-36" CYL	VARIOUS	VARIOUS	4WALL	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 25	\$ 57	\$ 140
KIT:5' SHORE 28-46" CYL	VARIOUS	VARIOUS	4WALL	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 25	\$ 57	\$ 140
KIT:5' SHORE 34-55" CYL	MULTIQUP	GBW	100DLIGHT	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 34	\$ 71	\$ 216
KIT:5' SHORE 52-88" CYL	MULTIQUP									



Attachment 20.6  
Tab-A US Equipment Rental Zones

LIFTING TOOL CROSSING PLATE	VARIOUS	VARIOUS	2LEGS	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 5	\$ 18	\$ 40
LOW GLARE LIGHT DIFFUSER	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 74	\$ 164	\$ 890
MANHOLE BOX 4' X 8'	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 110	\$ 260	\$ 641
MANHOLE BOX 8' X 10'	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 209	\$ 538	\$ 1,610
MANHOLE BOX 8' X 10' OCTAGON	VARIOUS	VARIOUS	2EXTENSION	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 196	\$ 502	\$ 1,484
MANHOLE BOX 8' X 12'	VARIOUS	VARIOUS	4EXTENSION	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 318	\$ 795	\$ 1,987
MANHOLE BRACE 3" CYLINDER ASSEMBLY	VARIOUS	VARIOUS	36SHIELD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 134	\$ 312	\$ 818
MANHOLE SHIELD ROUND 4' X 8'	VARIOUS	VARIOUS	48SHIELD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 112	\$ 288	\$ 725
MANHOLE SHIELD ROUND 8' X 10'	VARIOUS	VARIOUS	60SHIELD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 125	\$ 297	\$ 797
MODULAR SHIELD PANEL 24" X 10'	VARIOUS	VARIOUS	96SHIELD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 35	\$ 90	\$ 202
MODULAR SHIELD PANEL 24" X 12'	VARIOUS	VARIOUS	24SHIELD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 37	\$ 97	\$ 221
MODULAR SHIELD PANEL 24" X 14'	VARIOUS	VARIOUS	24SHIELD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 36	\$ 94	\$ 215
MODULAR SHIELD PANEL 24" X 4'	VARIOUS	VARIOUS	24SHIELD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 17	\$ 49	\$ 111
MODULAR SHIELD PANEL 24" X 6'	VARIOUS	VARIOUS	24SHIELD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 24	\$ 61	\$ 154
MODULAR SHIELD PANEL 24" X 8'	VARIOUS	VARIOUS	24SHIELD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 37	\$ 94	\$ 200
MODULAR SHIELD STRUT 36"	VARIOUS	VARIOUS	2EXTENSION	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 8	\$ 19	\$ 48
MODULAR SHIELD STRUT 48"	VARIOUS	VARIOUS	4FIN	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 7	\$ 21	\$ 57
MODULAR SHIELD STRUT 60"	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 11	\$ 39	\$ 76
MODULAR SHIELD STRUT 96"	VARIOUS	VARIOUS	8BAR	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 25	\$ 67	\$ 186
PIPE PULLER	VARIOUS	VARIOUS	10BAR	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 5	\$ 18	\$ 40
PLATE LIFTING RING STANDARD	SPEEDSHORE	MHSO-0810-DWRC	8BOX	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 10	\$ 29	\$ 87
PLUG BLOCK 4" - 6"	SPEEDSHORE	MG-8.5X8	8SHIELD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 5	\$ 18	\$ 40
PLUG FLOW THRU 15"-30"/4"	SPEEDSHORE	MHS-0408-SW	4BOX	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 109	\$ 293	\$ 802
PLUG FLOW THRU 24"-48"/4"	SPEEDSHORE	MHS-0810DW	8BOX	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 320	\$ 813	\$ 2,165
PLUG FLOW THRU 60"-96"/4"	SPEEDSHORE	MHS-0812DW	8BOX	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 608	\$ 1,265	\$ 3,557
PLUG HOSE ROPE 20" WITH GAUGE	SPEEDSHORE	TS-0810URA	8BOX	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 12	\$ 33	\$ 85
PLUG TEST 12"-18"	SPEEDSHORE	TS-0816URASKE	8BOX	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 106	\$ 263	\$ 659
PLUG TEST 15"-30"	SPEEDSHORE	TS-0812LURASKE	8BOX	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 128	\$ 315	\$ 785
PLUG TEST 6"-10"	SPEEDSHORE	TS-0812LUR4H	8BOX	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 49	\$ 128	\$ 309
PLUG TEST 8"-12"	SPEEDSHORE	TS-0820UR6SKE	8BOX	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 51	\$ 132	\$ 318
PLUG TEST DOME HEAD 24"-48"	SPEEDSHORE	TS-0820UR6	8BOX	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 181	\$ 557	\$ 1,479
POLYETHYLENE FIN BOARD 4' X 8'	SPEEDSHORE	TS-0820UR4	8BOX	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 20	\$ 42	\$ 94
PROTECTIVE SLIVER 15"-30" FOR PLUG	SPEEDSHORE	TS-0824DW8	8BOX	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 6	\$ 15	\$ 39
RELEASE TOOL 30"	SPEEDSHORE	TS-0824UR4HSKE	8BOX	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 9	\$ 21	\$ 52
RELEASE TOOL 48"	SPEEDSHORE	TS-0412UR4H FB	4BOX	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 11	\$ 26	\$ 63
RELEASE TOOL 96"	SPEEDSHORE	TS-0420UR4	4BOX	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 17	\$ 29	\$ 87
REMOVAL HOOK 48"	SPEEDSHORE	TS-0420DW6	4BOX	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 6	\$ 18	\$ 52
ROAD PLATE 4' X 8'	SPEEDSHORE	TS-0424UR4H	4BOX	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 42	\$ 110	\$ 286
ROAD PLATE 5' X 10'	SPEEDSHORE	TS-0612UR4SKE	6BOX	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 53	\$ 150	\$ 366
ROAD PLATE 5' X 12'	SPEEDSHORE	TS-0610UR4SKE	6BOX	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 60	\$ 151	\$ 379
ROAD PLATE 5' X 8'	SPEEDSHORE	TS-0620UR4SKE	6BOX	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 50	\$ 141	\$ 354
ROAD PLATE 6' X 10'	SPEEDSHORE	TS-624UR5KE	6BOX	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 64	\$ 158	\$ 393
ROAD PLATE 6' X 12'	SPEEDSHORE	TS-1010UR4	10BOX	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 64	\$ 159	\$ 391
ROAD PLATE 8' X 10'	SPEEDSHORE	TS-1011DW6FB	10BOX	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 76	\$ 169	\$ 470
ROAD PLATE 8' X 12'	SPEEDSHORE	TS-1012UR4SKE	10BOX	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 78	\$ 203	\$ 477
ROAD PLATE 8' X 15'	SPEEDSHORE	TS-1016DW6FB	10BOX	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 82	\$ 201	\$ 503
ROAD PLATE 8' X 16'	SPEEDSHORE	TS-1016DW4FB	10BOX	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 58	\$ 172	\$ 513
ROAD PLATE 8' X 16' X 1 1/2"	SPEEDSHORE	TS-1020UR4FB-SP	10BOX	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 89	\$ 215	\$ 536
ROAD PLATE 8' X 20'	SPEEDSHORE	TS-1020UR6SKE	10BOX	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 13	\$ 28	\$ 70
ROPE 30' INFLATION HOSE WITH GAUGE	SPEEDSHORE	TS-1024UR6HSKE	10BOX	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 42	\$ 98	\$ 216
SHORING PUMP HAND	SPEEDSHORE	TS-1024UR4FB	10BOX	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 4	\$ 9	\$ 25
SPEED STRUT MOD 40 (25"-40")	SPEEDSHORE	TS-1024UR4SKE	10BOX	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 4	\$ 9	\$ 25
SPEED STRUT MOD 59 (38"-59")	SPEEDSHORE	MG-8.5X4	4SHIELD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 4	\$ 9	\$ 25
SPEED STRUT MOD 68 (44"-68") HYDRAULIC	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 4	\$ 9	\$ 25
SPEED STRUT MOD 92 (56"-92")	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 4	\$ 9	\$ 25
SPREADER BAR (KIT) 8" X 4.5'	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 5	\$ 13	\$ 41
SPREADER BAR PIN 10"	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1	\$ 3	\$ 7
STACKING PIN FOR ALUMINUM BOX	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 3	\$ 8	\$ 26
STACKING PINS	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 3	\$ 8	\$ 22
THE BACK STRUT CONNECTOR	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 59	\$ 168	\$ 492
TREAD CLEANING PLATE 8' X 10'	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 116	\$ 228	\$ 456
TRENCH BOX 4' X 12' WITH 4" WALL	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 160	\$ 404	\$ 1,041
TRENCH BOX 4' X 20' WITH 5" WALL	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 230	\$ 586	\$ 1,629
TRENCH BOX ALUM 8' X 12' W/STEEL FRAME	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 244	\$ 718	\$ 2,054
TRENCH BOX ALUM 8' X 24' W/STEEL FRAME	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 316	\$ 784	\$ 2,109
TRENCH BOX ALUM 8' X 36' W/STEEL FRAME	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 362	\$ 886	\$ 2,110
TRENCH BOX ALUMINUM 8' X 12'	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 300	\$ 773	\$ 2,142
TRENCH BOX ALUMINUM 8' X 14'	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 328	\$ 801	\$ 2,325
TRENCH BOX ALUMINUM 8' X 16'	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 42	\$ 140	\$ 385
TRENCH BOX ALUMINUM 8' X 18'	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 116	\$ 316	\$ 752
TRENCH BOX ALUMINUM 8' X 20'	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 28	\$ 62	\$ 167
TRENCH BOX ALUMINUM 8' X 24'	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 81	\$ 213	\$ 565
TRENCH BOX ALUMINUM 8' X 36'	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 7	\$ 19	\$ 55
TRENCH BOX ALUMINUM 8' X 48'	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 13	\$ 45	\$ 130
TRIPOD RESCUE KIT	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 20	\$ 58	\$ 147
WATER FILLED 6" BARRIERS	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 57	\$ 105	\$ 230
WATER FILLED BARRIER CRASH ARRAY COMPONE	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 19	\$ 47	\$ 109
1' EXTENSION FOR ARCH SPREADER	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 20	\$ 49	\$ 114
1.5' TRENCH SHORE 17"-27" CYLINDER	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 86	\$ 212	\$ 529
10' BAB ALUMINUM SHEETING	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 103	\$ 244	\$ 623
10' BAB SHEETING FRAME	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 191	\$ 475	\$ 1,181
10' WALTER RAIL	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 22	\$ 55	\$ 130
12"-24" PLUG W/4" BYPASS W/RV & SLEEVE	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 23	\$ 41	\$ 100
15"-30"/32" PLUG W/4" BYPASS W/RV & SLEEVE	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 27	\$ 78	\$ 207
15"-30"/32" PLUG W/8" BYPASS W/RV & SLEEVE	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 6	\$ 16	\$ 41
16" WALTER RAIL	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 28	\$ 94	\$ 255
17"-27" CYLINDER ASSEMBLY	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 35	\$ 113	\$ 283
2' EXTENSION LEGS PACKAGE FOR ALUM BOXES	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 65	\$ 158	\$ 438
20' HD LIFT LINE W/GUAGE	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 35	\$ 158	\$ 449
210 BBP BUILD A BOX PANEL 120"	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 23	\$ 41	\$ 100
212 BBP BUILD A BOX PANEL 144"	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 23	\$ 41	\$ 100
214 BBP BUILD A BOX PANEL 168"	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 18	\$ 36	\$ 117
216 BBP BUILD A BOX PANEL 192"	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 19	\$ 43	\$ 130
22"-36" CYLINDER ASSEMBLY	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 20	\$ 54	\$ 14



8" BAB SHEETING FRAME	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 47	\$ 93	\$ 217
8" EXTENSION FOR ARCH SPREADER	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 38	\$ 94	\$ 251
9" WALKER RAIL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 17	\$ 44	\$ 109
8" SPREADER BAR (LINEAR FEET)	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 7	\$ 18	\$ 26
ADJUSTABLE SPREADER 24"-36"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 24	\$ 75	\$ 224
ADJUSTABLE SPREADER 27"-36"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 3	\$ 7	\$ 16
ADJUSTABLE SPREADER 28"-46"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 27	\$ 57	\$ 141
ADJUSTABLE SPREADER 32"-48"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 9	\$ 20	\$ 56
ADJUSTABLE SPREADER 35"-48"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 4	\$ 9	\$ 25
ADJUSTABLE SPREADER 36"-60"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 29	\$ 45	\$ 154
ADJUSTABLE SPREADER 52"-84"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 15	\$ 27	\$ 83
ADJUSTABLE SPREADER 52"-88"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 16	\$ 48	\$ 141
ADJUSTABLE SPREADER 60"-86"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 15	\$ 37	\$ 91
ADJUSTABLE SPREADER 72"-104"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 6	\$ 9	\$ 22
ADJUSTABLE SPREADER 74"-120"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 6	\$ 15	\$ 44
ADJUSTABLE SPREADER 76"-120"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 10	\$ 78	\$ 180
ADJUSTABLE STRUTS 56"-92" STATIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 28	\$ 84	\$ 251
AIR N VAC VACUUM TESTER	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 68	\$ 171	\$ 465
AIR TEST PANEL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 177	\$ 423	\$ 993
ALUM PANEL SHIELD 08-16	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 333	\$ 825	\$ 2,108
ALUM SHORE SHIELD 10-10	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 314	\$ 786	\$ 2,147
ALUM SHORE SHIELD 8-6 SW	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 282	\$ 573	\$ 1,419
ALUMINUM SHIELD, 6" X 12"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 215	\$ 531	\$ 1,581
ARCH EXTENSION 5' BUILD A BOX	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 69	\$ 182	\$ 467
ARCH SPREADER A-1 SHORT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 122	\$ 358	\$ 1,093
ARROW BOARD SOLAR	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 111	\$ 319	\$ 657
AUTO FLAGGER SYSTEM	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 574	\$ 1,867	\$ 5,265
BALLOON LIGHT 2000-1600 WATT/CART	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 98	\$ 238	\$ 519
BALLOON LIGHT LED WITH STAND	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 87	\$ 192	\$ 458
BARREL BASE TRAFFIC CONTROL 40W RUBBER	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 3	\$ 5	\$ 12
BARREL BASE TRAFFIC CONTROL TIRE RING	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 3	\$ 5	\$ 11
BARREL TRAFFIC CONTROL 4" HI	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 3	\$ 9	\$ 32
BARREL TRAFFIC CONTROL 6" HI	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 3	\$ 11	\$ 38
BARRICADE PLASTIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 8	\$ 15	\$ 40
BARRICADE SAWHORSE 144" X 8" EG B5	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 9	\$ 21	\$ 32
BARRICADE SAWHORSE 96" X 8" EG B5	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 8	\$ 30	\$ 91
BARRICADE T1 24" X 8" EG	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 3	\$ 16	\$ 41
BARRICADE T2 24" X 8" EG	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 3	\$ 11	\$ 40
BARRICADE T3 96" X 8" EG B5	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 4	\$ 19	\$ 71
BARRICADE T3 96" X 8" HI B5	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 6	\$ 29	\$ 81
BARRICADE T3 LEG/FOOT/SKID PLASTIC	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 4	\$ 25	\$ 68
BARRIER WALL 10' CONCRETE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 4	\$ 7	\$ 14
BARRIER WALL LIFTING DEVICE 30 000LBS	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 17	\$ 46	\$ 133
BARRIER WALL LIFTING DEVICE 9000	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 133	\$ 288	\$ 866
BARRIER WALL LIFTING DEVICE LP 12,000LBS	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 179	\$ 404	\$ 1,234
BASE CHANNELIZER TUBE 10-20W RUBBER	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 133	\$ 288	\$ 866
BASE CONE 11-20W RUBBER	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 3	\$ 8	\$ 27
BBC 120 CORNER END POST 320"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 3	\$ 6	\$ 20
BBC 24 CORNER END POST 24"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 28	\$ 94	\$ 255
BBC 48 CORNER END POST 48"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 12	\$ 44	\$ 131
BBC 72 CORNER END POST 72"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 19	\$ 43	\$ 150
BBC 96 CORNER END POST 96"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 21	\$ 64	\$ 163
BEDDING BOX 12 YARD HEAVY DUTY	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 21	\$ 52	\$ 122
BEDDING BOX 5 YARD	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 847	\$ 862	\$ 2,458
BEDDING BOX 7 YARD	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 255	\$ 587	\$ 1,465
BEDDING BOX 8 YARD	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 348	\$ 617	\$ 1,893
BEDDING BOX 9 YARD	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 329	\$ 587	\$ 1,801
BEDDING BOX 9 YARD HEAVY DUTY	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 365	\$ 908	\$ 2,174
BIKE RACK - EVENT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 365	\$ 908	\$ 2,174
BRACKET SIGN	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 20	\$ 20	\$ 20
CHANNELIZER TUBE 42" WITH 2"-3" HI	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 3	\$ 5	\$ 14
CHUTE LINE STRING 15"-24"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 6	\$ 8	\$ 29
CHUTE LINE STRING 8"-12"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 21	\$ 48	\$ 121
CLAMP PIPE PULLING	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 16	\$ 33	\$ 81
CLEANING BALL 6"-10"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 5	\$ 8	\$ 8
COMPOSITE MAT HD	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 23	\$ 68	\$ 192
COMPOSITE MAT MEDIUM DUTY	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 13	\$ 92	\$ 395
COMPOSITE MAT PINS	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 19	\$ 56	\$ 148
COMPOSITE MAT T-BAR TOOL	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 2	\$ 9	\$ 28
CRANE MAT 20'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 56	\$ 110	\$ 329
CROSSING PLATE LIFT SCREW 1.25"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 5	\$ 18	\$ 40
CYLINDER EXTENSION 90" VERTICAL SHORE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 22	\$ 58	\$ 171
DAVIT ARM & FREE STANDING PORTABLE BASE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 77	\$ 300	\$ 897
DAVIT ARM VEHICLE HITCH MOUNT	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 348	\$ 1,037	\$ 2,468
DAVIT LOWER MAST EXTENSION 36"	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 210	\$ 448	\$ 687
END MEMBER 1'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 3	\$ 5	\$ 12
END MEMBER 12'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 8	\$ 17	\$ 46
END MEMBER 2'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 3	\$ 5	\$ 12
END SHORE 5'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 43	\$ 123	\$ 309
END SHORE 6'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 142	\$ 364	\$ 849
END SHORE 8'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 146	\$ 379	\$ 995
EXIT GRID DAMP	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 39	\$ 92	\$ 266
FIN BOARD 4' X 12'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 18	\$ 49	\$ 108
FLAG WARNING (SIGN STAND TYPE)	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 4	\$ 7	\$ 14
FLOW THRU FLUG 20-36" W/B" OUTLET	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 102	\$ 257	\$ 639
GAS DETECTOR 4 GAS W/INTEGRAL PUMP	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 84	\$ 265	\$ 656
GAS DETECTOR 5 GAS	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 84	\$ 276	\$ 782
GRASPER CONE 42" HI	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 3	\$ 8	\$ 24
GROUND RELEASE SHACKLE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 22	\$ 63	\$ 195
HAND PUMP WITH GAUGE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 11	\$ 29	\$ 88
HOSE TRIPLE TEST 25'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 16	\$ 40	\$ 106
HOSE VACUUM 3/4" X 20'	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 3	\$ 4	\$ 6
HOSE .96" HI-PRESSURE	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 9	\$ 16	\$ 43
HYDRAULIC SHORE 308"-144" #3 EXTENSION	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 7	\$ 17	\$ 41
HYDRAULIC SHORE 43"-61" #1 EXTENSION	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 6	\$ 7	\$ 13
HYDRAULIC SHORE 76"-112" #1 EXTENSION	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 6	\$ 14	\$ 30
HYDRAULIC SHORE 94"-130" #2 EXTENSION	VARIOUS	VARIOUS	STD	1 - 19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 7	\$ 16	\$ 38
JOINT TESTER 36"-42"	VARIOUS	VARIOUS	STD							



KIT-7' SHORE 40-64' CYL	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 35	\$ 85	\$ 213
LADDER UPPER SECTION FOR TRENCH SHIELD	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 23	\$ 50	\$ 143
LASER SELF LEVELING CONSTRUCTION	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 79	\$ 162	\$ 384
LIFE LINE RESCUEUR 50'	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 114	\$ 941	\$ 1,023
LIFE LINE SELF RETRACTING 130'	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 60	\$ 182	\$ 540
LIFE LINE SELF RETRACTING 50'	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 60	\$ 182	\$ 540
LIFT LINE 20'	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 6	\$ 16	\$ 35
LIFTING BRIDLE 4 LEG X 10' ADJUSTABLE	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 22	\$ 81	\$ 235
LIFTING BRIDLE 4 LEG X 4'	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 11	\$ 23	\$ 63
LIFTING DEVICE	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 5	\$ 18	\$ 40
LIFTING EYE LITE SHIELD (4/5/SET)	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 4	\$ 11	\$ 26
LINE STRINGS FAN	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 122	\$ 301	\$ 748
MANDREL 10' 5%	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 67	\$ 138	\$ 416
MANDREL 12' 5%	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 68	\$ 219	\$ 421
MANDREL 15' 5%	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 68	\$ 216	\$ 432
MANDREL 15' 7.5%	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 92	\$ 228	\$ 681
MANDREL 18' 5%	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 147	\$ 362	\$ 905
MANDREL 21' 5%	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 139	\$ 344	\$ 861
MANDREL 24' 5%	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 139	\$ 344	\$ 861
MANDREL 4' 5%	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 59	\$ 131	\$ 335
MANDREL 6' 5%	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 53	\$ 175	\$ 394
MANDREL 6' 7.5%	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 7	\$ 18	\$ 43
MANDREL 8' 5%	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 54	\$ 133	\$ 401
MANDREL FRAME 18"-27"	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 25	\$ 64	\$ 162
MANDREL FRAME 8"-12"/15"	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 22	\$ 56	\$ 153
MANGUARD 6' X 8' WITH RC 24	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 125	\$ 297	\$ 737
MANGUARD 6' X 4'	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 80	\$ 240	\$ 502
MANHOLE BOX 10' X 10' WITH CUT OUT	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 206	\$ 547	\$ 1,636
MANHOLE BOX 10" X 8' L	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 197	\$ 522	\$ 1,563
MANHOLE BOX 4' X 10'	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 117	\$ 310	\$ 827
MANHOLE BOX 4' X 12'	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 106	\$ 270	\$ 826
MANHOLE BOX 4' X 12' OCTAGON	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 162	\$ 403	\$ 1,004
MANHOLE BOX 4' X 8' OCTAGON	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 85	\$ 251	\$ 753
MANHOLE BOX 8' X 10' WITH CUT OUT	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 209	\$ 538	\$ 1,610
MANHOLE BOX 8' X 12' OCTAGON	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 309	\$ 795	\$ 1,891
MANHOLE BOX 8' X 12' WITH CUT OUT	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 518	\$ 736	\$ 1,987
MANHOLE BOX 8' X 8'	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 134	\$ 474	\$ 1,389
MANHOLE BOX 8' X 8' OCTAGON	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 176	\$ 453	\$ 1,099
MANHOLE BOX 8' X 8' WITH CUT OUT	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 176	\$ 467	\$ 1,399
MANHOLE CYL FOR 10' OVERSLEEVE	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 165	\$ 363	\$ 784
MANHOLE BRACE RELEASE TOOL 48IN	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 11	\$ 26	\$ 44
MANHOLE BRACE RELEASE TOOL 96IN	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 11	\$ 26	\$ 63
MANHOLE GUARD DAVIT ARM	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 106	\$ 214	\$ 428
MANHOLE SHIELD 12-12 RC	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 182	\$ 449	\$ 1,601
MANHOLE SHIELD ROUND 4' X 10'	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 113	\$ 348	\$ 872
MANHOLE SHIELD ROUND 8' X 10'	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 233	\$ 572	\$ 1,437
MANHOLE SHIELD ROUND 8' X 10' W/ CUT OUT	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 233	\$ 572	\$ 1,437
MANHOLE SHIELD ROUND 8' X 8.5'	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 166	\$ 405	\$ 1,106
MANHOLE SHIELD ROUND 8' X 8.5' W/CUT OUT	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 191	\$ 474	\$ 1,180
MANHOLE TESTER 24" COMPLETE	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 204	\$ 481	\$ 1,160
MANHOLE TESTER 38" COMPLETE	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 80	\$ 191	\$ 464
MANHOLE TESTER 38" WITHOUT PUMP	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 65	\$ 138	\$ 462
MANHOLE VACUUM TEST COVER 24"-30"	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 75	\$ 219	\$ 654
MANHOLE VACUUM TEST COVER 30"-36"	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 75	\$ 263	\$ 783
MANHOLE VACUUM TEST PUMP	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 82	\$ 203	\$ 494
MANHOLE HOSE BRIDLE 4-WAY	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 18	\$ 42	\$ 103
MAPS ARCH TUBE EXTENSION 60" - 84"	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 27	\$ 62	\$ 137
MAPS ARCH TUBE EXTENSION 72" - 96"	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 38	\$ 95	\$ 235
MAPS ARCH TUBE EXTENSION 96"-120"	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 53	\$ 132	\$ 330
MAPS END SHIELD 6X6 W/40X4 NRC CUTOUT	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 98	\$ 251	\$ 642
MAPS GUARD RAIL BRACKET	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1	\$ 3	\$ 9
MESSAGE BOARD SOLAR	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 307	\$ 725	\$ 1,295
MESSAGE BOARD SOLAR MINI	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 280	\$ 557	\$ 1,886
MODULAR SHIELD HIGH CLEARANCE ARCH	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 23	\$ 81	\$ 242
MODULAR SHIELD PANEL 24" X 16"	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 66	\$ 154	\$ 358
MODULAR SHIELD PANEL 24" X 3'	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 17	\$ 44	\$ 110
MODULAR SHIELD PANEL 24" X 5'	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 19	\$ 48	\$ 137
MODULAR SHIELD POST CORNER 120"	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 16	\$ 46	\$ 93
MODULAR SHIELD POST CORNER 24"	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 6	\$ 14	\$ 32
MODULAR SHIELD POST CORNER 72"	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 12	\$ 36	\$ 77
MODULAR SHIELD POST CORNER 84"	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 13	\$ 34	\$ 81
MODULAR SHIELD STRUT 72"	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 12	\$ 35	\$ 83
MODULAR SHIELD STRUT 84"	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 13	\$ 35	\$ 83
OBJECT MARKER HI	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 3	\$ 5	\$ 15
PADDLE 18" EG STOP /SLOW	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 6	\$ 25	\$ 100
PADDLE 24" EG STOP /SLOW	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 11	\$ 29	\$ 57
PANEL PORTABLE AIR-LOC CONTROL	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 153	\$ 360	\$ 912
PANEL SHIELD ALUMINUM 6' X 16'	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 843	\$ 845	\$ 1,106
PANEL SHIELD ALUMINUM 8' X 6'	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 194	\$ 485	\$ 1,111
PEL-GUARD MANHOLE GUARD	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 26	\$ 63	\$ 158
PIPE TUGGER LEG	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 13	\$ 23	\$ 57
PIPE TUGGER PULLING BAR	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 2	\$ 4	\$ 7
PIT KIT COLLAR CONNECTOR (SET OF 4)	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 267	\$ 825	\$ 1,631
PLATE RAMP 48"	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 57	\$ 113	\$ 225
PLUG 42"-78" MULTI SIZE DOME HEAD	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 476	\$ 1,184	\$ 2,960
PLUG AIR TEST PANEL	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 81	\$ 202	\$ 508
PLUG BACK/BLOCK 10"	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 23	\$ 90	\$ 269
PLUG BACK/BLOCK 12"	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 23	\$ 55	\$ 135
PLUG BACK/BLOCK 12" - 18"	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 121	\$ 395	\$ 1,129
PLUG BACK/BLOCK 12"-24" W/IV & SLEEVE	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 179	\$ 457	\$ 1,352
PLUG BACK/BLOCK 2" - 6"	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 24	\$ 71	\$ 213
PLUG BACK/BLOCK 20"-36" W/IV & SLEEVE	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 243	\$ 592	\$ 1,779
PLUG BACK/BLOCK 24"-48" W/IV & SLEEVE	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 340	\$ 845	\$ 1,213
PLUG BACK/BLOCK 3"	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 5	\$ 24	\$ 83
PLUG BACK/BLOCK 4"	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 16	\$ 45	\$ 131
PLUG BACK/BLOCK 4" - 8"	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 15	\$ 38	\$ 82
PLUG BACK/BLOCK 4" - 6"	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours				



Attachment 20.6  
Tab-A US Equipment Rental Zones

PLUG HOSE 20" READ BACK	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 11	\$ 26	\$ 53
PLUG HOSE ROPE 20"	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 9	\$ 19	\$ 45
PLUG LOCATER 12" X 24" REAR	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 95	\$ 237	\$ 592
PLUG LOCATER 20" X 36" FRONT	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 133	\$ 332	\$ 824
PLUG LOCATER 24" X 48" REAR	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 153	\$ 440	\$ 1,188
PLUG LOCATER 6" X 10" REAR	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 24	\$ 64	\$ 184
PLUG MECHANICAL 10"	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 27	\$ 70	\$ 205
PLUG MECHANICAL 12"	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 23	\$ 66	\$ 197
PLUG MECHANICAL 24"	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 4	\$ 22	\$ 77
PLUG MECHANICAL 8"	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 7	\$ 19	\$ 46
PLUG MECHANICAL 6"	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 5	\$ 24	\$ 83
PLUG MECHANICAL 8"	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 17	\$ 47	\$ 139
PLUG MECHANICAL 8"	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 17	\$ 60	\$ 177
PLUG MUM-BALL 12"-24"	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 16	\$ 57	\$ 168
PLUG PIPE MULTI SIZE 20"-40"	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 121	\$ 296	\$ 711
PLUG PIPE MULTI SIZE 24"-36"	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 147	\$ 360	\$ 897
PLUG TEST 12"	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 200	\$ 599	\$ 1,791
PLUG TEST 15"-80"	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 140	\$ 354	\$ 899
PLUG TEST 20"-36"	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 142	\$ 354	\$ 891
PLUG TEST 24"-48"	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 150	\$ 384	\$ 1,095
PLUG TEST 24"-48"	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 201	\$ 492	\$ 1,310
PLUG TEST 96"	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 127	\$ 315	\$ 764
PLUG TEST 36"-60"	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 418	\$ 1,045	\$ 2,609
PLUG TEST 4 IN	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 22	\$ 53	\$ 129
PLUG TEST 40"-60"	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 398	\$ 995	\$ 2,484
PLUG TEST 48"-72"	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 476	\$ 1,184	\$ 2,960
PLUG TEST DOME HEAD 6"-10"	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 23	\$ 55	\$ 133
PLUG TEST VACUUM 30"-36"	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 167	\$ 414	\$ 1,028
PLUG TEST/FRONT 10" - 18"	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 36	\$ 88	\$ 222
PLUG TEST/FRONT 12"-24" W/RV & SLEEVE	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 46	\$ 114	\$ 286
PLUG TEST/FRONT 15"-30/32" W/HV & SLEEVE	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 110	\$ 245	\$ 687
PLUG TEST/FRONT 20" - 36" W/RV & SLEEVE	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 129	\$ 370	\$ 1,016
PLUG TEST/FRONT 24"-48" W/RV & SLEEVE	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 314	\$ 904	\$ 2,721
PLUG TEST/FRONT 36"-60" W/RV & SLEEVE	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 201	\$ 492	\$ 1,320
PLUG TEST/FRONT 4" - 6"	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 273	\$ 680	\$ 1,701
PLUG TEST/FRONT 6" - 10"	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 841	\$ 1,145	\$ 3,467
PLUG TEST/FRONT 6" - 12"	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 20	\$ 43	\$ 114
PLUG TEST/FRONT 6" - 12"	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 28	\$ 66	\$ 160
PLUG TEST/FRONT 6" - 12"	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 30	\$ 70	\$ 174
PLUG TEST/FRONT 8" - 12"	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 30	\$ 70	\$ 174
PLUG,18-21" LEAK LOCATOR	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 60	\$ 147	\$ 366
PROTECTIVE SLEEVE 12"-24" FOR PLUG	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 21	\$ 81	\$ 239
PROTECTIVE SLEEVE 15"-30" FOR PLUG	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 17	\$ 51	\$ 134
PROTECTIVE SLEEVE 20"-36" FOR PLUG	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 7	\$ 17	\$ 45
PROTECTIVE SLEEVE 20"-40" FOR PLUG	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 42	\$ 102	\$ 254
PROTECTIVE SLEEVE 20"-40" FOR PLUG	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 44	\$ 106	\$ 267
PROTECTIVE SLEEVE 24"-48" FOR PLUG	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 17	\$ 51	\$ 134
PROTECTIVE SLEEVE 36"-60" FOR PLUG	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 147	\$ 360	\$ 897
PROTECTIVE SLEEVE 42"-78" FOR PLUG	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 104	\$ 260	\$ 645
REMOVAL HOOK 30"	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 6	\$ 18	\$ 52
REMOVAL HOOK 96"	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 17	\$ 29	\$ 87
RETRIEVAL SYSTEM WINCH (MANUAL)	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 122	\$ 317	\$ 711
RETRIEVAL SYSTEM WINCH WITH 60' CABLE	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 102	\$ 257	\$ 629
ROAD PLATE 4' X 10'	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 42	\$ 112	\$ 271
ROAD PLATE 4' X 12'	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 48	\$ 120	\$ 357
ROAD PLATE 4' X 14'	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 46	\$ 113	\$ 285
ROAD PLATE 4' X 16'	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 53	\$ 128	\$ 317
ROAD PLATE 4' X 20'	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 64	\$ 155	\$ 386
ROAD PLATE 6' X 15'	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 66	\$ 171	\$ 417
ROAD PLATE 6' X 16'	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 90	\$ 247	\$ 693
ROAD PLATE 6' X 20'	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 82	\$ 201	\$ 498
ROAD PLATE 6' X 8'	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 59	\$ 150	\$ 381
ROAD PLATE 8' X 14'	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 67	\$ 169	\$ 422
ROAD PLATE 8' X 15' X 1"	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 82	\$ 201	\$ 503
ROAD PLATE 8' X 25'	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 88	\$ 221	\$ 525
ROAD PLATE 8' X 8'	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 71	\$ 164	\$ 456
ROPE & REEL 1/4" X 500'	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 19	\$ 59	\$ 174
ROPE & REEL 3/8" X 500'	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 22	\$ 54	\$ 140
ROPE AND REEL 1/8" X 1,000'	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 27	\$ 66	\$ 165
ROUND MANHOLE SHIELD 4X6	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 78	\$ 236	\$ 492
ROUND MANHOLE SHIELD 8' D X 8'	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 143	\$ 351	\$ 897
SHIELD ALUMINUM 4' X 8'	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 123	\$ 311	\$ 764
SHIELD ARCH 96"-120" CLEARANCE	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 170	\$ 418	\$ 1,127
SHIELD HYDRAULIC 6' X 6'	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 216	\$ 538	\$ 1,334
SHIELD HYDRAULIC 6' X 8'	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 246	\$ 599	\$ 1,678
SHIELD HYDRAULIC 8' X 10'	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 265	\$ 660	\$ 1,942
SHIELD HYDRAULIC 8' X 12'	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 296	\$ 756	\$ 2,115
SHIELD HYDRAULIC 8' X 8'	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 287	\$ 688	\$ 1,841
SHIELD SHORE ALUMINUM 10' X 12' H	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 363	\$ 910	\$ 2,318
SHIELD SHORE ALUMINUM 5' X 5' M	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 143	\$ 459	\$ 1,292
SHORING PUMP 12 VOLT ELECTRIC	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 25	\$ 71	\$ 257
SIGN 18X24 EG CHEVRON	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 6	\$ 16	\$ 45
SIGN 18X24 NO RIGHT TURN	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 5	\$ 15	\$ 54
SIGN 24X12 EG SIDEWALK CLOSED	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 5	\$ 24	\$ 88
SIGN 48X30 HI ROAD CLOSED	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 7	\$ 16	\$ 36
SIGN 48X48 OF ONE LANE ROAD	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 3	\$ 21	\$ 78
SIGN 48X48 OF RIGHT LANE CLOSED AHEAD	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 5	\$ 24	\$ 88
SIGN 48X48 DG BE PREPARED TO STOP	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 5	\$ 23	\$ 86
SIGN 48X48 DG DETOUR WITH RIGHT ARROW	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 5	\$ 23	\$ 84
SIGN 48X48 DG END CONSTRUCTION	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 5	\$ 23	\$ 86
SIGN 48X48 DG RAMP CLOSED	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 3	\$ 21	\$ 78
SIGN 48X48 DG RAMP CLOSED AHEAD	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 5	\$ 22	\$ 82
SIGN 48X48 DG ROAD CLOSED	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 11	\$ 22	\$ 59
SIGN 48X48 DG SIGNAL WORK AHEAD	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 5	\$ 22	\$ 82
SIGN 48X48 EG DETOUR AHEAD	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 5	\$ 24	\$ 90
SIGN 48X48 EG END ROAD WORK	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 5	\$ 23	











TRIPOD ALUMINUM RESCUE 5-7' UL VACUUM PUMP	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 100	\$ 400	\$ 1,196
VERTICALE 8" X 36" HI BS PANEL	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 91	\$ 227	\$ 554
KIT:1.5" SHORE 25-42" CYL	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 4	\$ 16	\$ 44
RELEASE TOOL 72"	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 20	\$ 27	\$ 79
FRAMES, Water Trucks, UTVs, P/U's, Trailers										
CRANE 15 TON INDUSTRIAL	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 831	\$ 2,248	\$ 5,253
CRANE 15 TON TRUCK MOUNTED	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 781	\$ 1,848	\$ 4,870
CRANE 17 TON TRUCK MOUNTED	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 784	\$ 2,119	\$ 5,286
CRANE 18 TON INDUSTRIAL	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,791	\$ 3,469	\$ 7,061
CRANE 18 TON TRUCK MOUNTED	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 809	\$ 2,196	\$ 5,802
CRANE 2.5 TON INDUSTRIAL	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 865	\$ 1,070	\$ 2,664
CRANE 4 TON INDUSTRIAL	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,030	\$ 2,563	\$ 6,905
CRANE 8.5-9 TON INDUSTRIAL	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 502	\$ 1,258	\$ 3,102
CRANE 4 TON INDUSTRIAL	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 591	\$ 1,561	\$ 3,745
GOLF CART ELECTRIC	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 99	\$ 223	\$ 508
GOLF CART GAS	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 301	\$ 224	\$ 509
INDUSTRIAL ELECTRIC CART 3 WHEELED	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 58	\$ 150	\$ 456
INDUSTRIAL GAS CART 4 WHEEL	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 132	\$ 267	\$ 592
INDUSTRIAL ELECTRIC CART 4 WHEELED	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 129	\$ 267	\$ 592
INDUSTRIAL GAS CART 4 WHEEL	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 102	\$ 257	\$ 643
PLOW FOR PICKUP TRUCK	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 144	\$ 360	\$ 900
SALT SPREADER BOX FOR TRUCK	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 500	\$ 1,338	\$ 3,426
SEMI TRUCK	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 97	\$ 243	\$ 606
TAILGATE SALT SPREADER FOR PICK-UP	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 30	\$ 23	\$ 34
TRAILER RECEIVER HITCH & BALL	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 373	\$ 933	\$ 2,854
TRUCK 16' FLATBED DUMP	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,462	\$ 3,654	\$ 9,332
TRUCK 27 TON ARTICULATED END DUMP	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 822	\$ 2,279	\$ 7,203
TRUCK DUMP 5 YD NCDL SNOW PLOW SETUP	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 291	\$ 815	\$ 1,697
TRUCK PICKUP 1 TON 4X4 CREW CAB	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 214	\$ 654	\$ 1,285
TRUCK PICKUP 1/2 TON 4X2 CREW CAB	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 214	\$ 654	\$ 1,285
TRUCK PICKUP 1/2 TON XL 4X4 CREW CAB	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 226	\$ 688	\$ 1,392
TRUCK PICKUP 1/2 TON 4X2	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 214	\$ 654	\$ 1,285
TRUCK PICKUP 1/2 TON 4X2 EXT CAB	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 214	\$ 654	\$ 1,285
TRUCK PICKUP 3/4 TON 4X4	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 231	\$ 726	\$ 1,497
TRUCK PICKUP 3/4 TON 4X2	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 231	\$ 726	\$ 1,497
TRUCK PICKUP 3/4 TON 4X4 EXT CAB	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 248	\$ 780	\$ 1,607
TRUCK PICKUP 3/4 TON 4X4 XL CREW CAB	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 248	\$ 780	\$ 1,607
TRUCK PICKUP 3/4 TON 4X4 XLT CREW CAB	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 253	\$ 785	\$ 1,675
TRUCK PLOW FOR DUMP	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 119	\$ 300	\$ 750
TRUCK STAKE 12'	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 272	\$ 672	\$ 1,679
TRUCK STAKE 12' WITH LIFT GATE	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 282	\$ 700	\$ 1,766
TRUCK STAKE 22'	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 344	\$ 893	\$ 2,294
TRUCK STAKE 22' WITH LIFT GATE	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 368	\$ 918	\$ 2,330
TRUCK WATER 4000-4999 GAL	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 709	\$ 2,017	\$ 4,795
UTV 2WD GAS 25EAT CANOPY	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 129	\$ 297	\$ 625
UTV 2WD GAS 45EAT CANOPY	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 129	\$ 297	\$ 625
UTV 2WD GAS 65EAT CANOPY	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 129	\$ 297	\$ 625
UTV 4WD GAS 45EAT CAB	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 179	\$ 360	\$ 721
UTV 4WD DSL 25EAT ROPS	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 165	\$ 354	\$ 710
UTV 4WD GAS 25EAT ROPS	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 165	\$ 354	\$ 710
UTV 4WD GAS 45EAT ROPS	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 179	\$ 360	\$ 721
UTV 4WD GAS 25EAT CAB	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 165	\$ 354	\$ 710
UTV 4WD DSL 45EAT CAB	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 188	\$ 395	\$ 798
UTV 4WD DSL 45EAT ROPS	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 164	\$ 378	\$ 750
UTV 4WD DSL W/TOOL ATTACH SYSTEM	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 183	\$ 399	\$ 819
UTV 4WD DSL 25EAT CAB	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 182	\$ 358	\$ 686
UTV 2WD ELEC 45EAT CANOPY	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 147	\$ 312	\$ 695
UTV 2WD ELEC 25EAT CANOPY	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 114	\$ 259	\$ 585
VACUUM TRAILER 400-750 GALLON	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 624	\$ 1,580	\$ 4,490
VAN ECONOMY	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 321	\$ 810	\$ 2,025
CRANE 14 TON TRUCK MOUNTED	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 710	\$ 1,824	\$ 4,560
CRANE 15 TON ROUGH TERRAIN	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 707	\$ 2,048	\$ 5,671
CRANE 19 TON TRUCK MOUNTED	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 688	\$ 2,092	\$ 4,831
CRANE 60TON ROUGH TERRAIN	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,575	\$ 4,715	\$ 15,998
CRANE 75TON ROUGH TERRAIN	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,666	\$ 4,725	\$ 16,154
TRUCK 30 TON ARTICULATED END DUMP	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,366	\$ 4,152	\$ 7,138
TRUCK 30 TON ARTICULATED END DUMP	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 2,034	\$ 5,912	\$ 12,197
TRUCK DUMP 10-14 YARD CDL	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 744	\$ 1,809	\$ 4,661
TRUCK DUMP 3 YARD	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 338	\$ 950	\$ 2,172
TRUCK DUMP 5 YARD CDL	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 376	\$ 983	\$ 2,350
TRUCK DUMP 5 YARD NON CDL	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 362	\$ 983	\$ 2,295
TRUCK PICKUP 1/2 TON 4X2 CREW CAB	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 121	\$ 376	\$ 1,034
TRUCK PICKUP 3/4 TON 4X4 EXT CAB	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 185	\$ 612	\$ 1,321
TRUCK STAKE 16' WITH LIFT GATE	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 220	\$ 808	\$ 2,344
TRUCK STAKE 20' WITH LIFT GATE	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 249	\$ 895	\$ 2,859
TRUCK WATER 2000-2999 GAL CDL	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 431	\$ 1,337	\$ 2,895
TRUCK WATER 2000-2999 GAL NON-CDL	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 431	\$ 1,337	\$ 2,895
TRUCK WATER 3000-3999 GAL	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 639	\$ 1,792	\$ 4,430
TRUCK WITH SERVICE BODY	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 365	\$ 1,060	\$ 2,448
VACUUM TRAILER 751-1000 GALLON	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 702	\$ 2,048	\$ 4,882
VAN 15 PASSENGER	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 242	\$ 710	\$ 1,825
Welders										
CUTTER PLASMA 1" CAPACITY	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 314	\$ 699	\$ 1,644
KIT: 300AMP WIRE FEEDER	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 67	\$ 154	\$ 365
PLUS CANNON 60 AMP MALE	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 15	\$ 86	\$ 87
WELDER 4 BANK	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 122	\$ 805	\$ 763
WELDER ARC 250 AMP GAS/DIESEL	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 100	\$ 257	\$ 643
WELDER ARC 250 AMP LP GAS	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 100	\$ 252	\$ 553
WELDER ARC 280 AMP INVERTER	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 52	\$ 114	\$ 272
WELDER ARC 300 AMP GAS/DIESEL TOWABLE	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 110	\$ 261	\$ 690
WELDER ARC 300 AMP GAS/DSL SKID MOUNTED	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 87	\$ 267	\$ 667
WELDER ARC 350 AMP CC/CV INVERTER	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 87	\$ 192	\$ 496
WELDER ARC 400 AMP DIESEL	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 136	\$ 272	\$ 664
WELDER ARC 450 AMP INVERTER	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 102	\$ 229	\$ 536
WELDER ARC 500 AMP GAS/DIESEL	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 128	\$ 296	











