



Department of Administration
Purchasing Division
2019 Washington Street East
Post Office Box 50130
Charleston, WV 25305-0130

State of West Virginia Master Agreement

Order Date: 02-21-2023

CORRECT ORDER NUMBER MUST
APPEAR ON ALL PACKAGES, INVOICES,
AND SHIPPING PAPERS. QUESTIONS
CONCERNING THIS ORDER SHOULD BE
DIRECTED TO THE DEPARTMENT
CONTACT.

Order Number:	CMA 0212 0212 EQRENT22A 3	Procurement Folder:	967650
Document Name:	SWC: EQRENT22A	Reason for Modification:	CO#02 is issued to incorporate Amendment #1 to mirror the NASPO Master Agreement No. 41156 extending the Contract term & updating pricing. No Other Changes.
Document Description:	Statewide Contract for Equipment Rental Services		
Procurement Type:	Statewide MA (Open End)		
Buyer Name:			
Telephone:			
Email:			
Shipping Method:	Best Way	Effective Start Date:	2021-11-15
Free on Board:	FOB Dest, Freight Prepaid	Effective End Date:	2024-02-21

VENDOR	DEPARTMENT CONTACT																				
Vendor Customer Code: 000000229372 UNITED RENTALS NORTH AMERICA INC 100 FIRST STAMFORD PLACE SUITE 700 STAMFORD CT 06902 US Vendor Contact Phone: 5049156013 Extension: Discount Details: <table><thead><tr><th></th><th>Discount Allowed</th><th>Discount Percentage</th><th>Discount Days</th></tr></thead><tbody><tr><td>#1</td><td>No</td><td>0.0000</td><td>0</td></tr><tr><td>#2</td><td>No</td><td></td><td></td></tr><tr><td>#3</td><td>No</td><td></td><td></td></tr><tr><td>#4</td><td>No</td><td></td><td></td></tr></tbody></table>		Discount Allowed	Discount Percentage	Discount Days	#1	No	0.0000	0	#2	No			#3	No			#4	No			Requestor Name: Mark A Atkins Requestor Phone: (304) 558-2307 Requestor Email: mark.a.atkins@wv.gov 23 FILE LOCATION _____
	Discount Allowed	Discount Percentage	Discount Days																		
#1	No	0.0000	0																		
#2	No																				
#3	No																				
#4	No																				

INVOICE TO	SHIP TO
VARIOUS AGENCY LOCATIONS AS INDICATED BY ORDER No City WV 99999 US	STATE OF WEST VIRGINIA VARIOUS LOCATIONS AS INDICATED BY ORDER No City WV 99999 US

2-27-23 BAT

Total Order Amount: Open End

Purchasing Division's File Copy

ENTERED

MA 02/21/2023

PURCHASING DIVISION AUTHORIZATION
DATE: 02/24/23
ELECTRONIC SIGNATURE ON FILE

ATTORNEY GENERAL APPROVAL AS TO FORM
DATE: 2-28-2023
ELECTRONIC SIGNATURE ON FILE

ENCUMBRANCE CERTIFICATION
DATE: 2/28/2023
ELECTRONIC SIGNATURE ON FILE

Extended Description:
CHANGE ORDER #02

Change Order No. 02 is issued to incorporate Amendment #1 to extended the Contract term and update pricing pages (Attachment B-1) to align with the NASPO Master Agreement Number 41156, per the attached documents.

Effective Amendment Date of Extension and Updated Pricing: 02/21/2023 through 02/21/2024

All provisions of the Original Contract and subsequent Change Orders not modified herein shall remain in full force and effect.

No Other Changes.

STATEWIDE COOPERATIVE AWARD (NASPO)

CMA 0212 EQRENT22A EQUIPMENT RENTAL SERVICES

This Statewide Open-End Contract with United Rentals (North America), Inc. is to provide Equipment Rental Services to all State Agencies and Political Subdivisions located within the State of West Virginia via the attached Participating Addendum Agreement (Master Agreement No. 41156), all incorporated herein by reference and made apart hereof.

Line	Commodity Code	Manufacturer	Model No	Unit	Unit Price
1	72141702			LS	0.000000
Service From		Service To		Service Contract Amount	
				0.00	

Commodity Line Description: Equipment Rental Service

Extended Description:
See Attached Pricing Pages for Contract Pricing



MARK D. SCOTT
CABINET SECRETARY

STATE OF WEST VIRGINIA
DEPARTMENT OF ADMINISTRATION
PURCHASING DIVISION

W. MICHAEL SHEETS
DIRECTOR

February 16, 2023

Mr. Brad Laws, Sr. Manager, Government Accounts
United Rentals North America, Inc.
100 First Stamford Place, Suite 700
Stamford, CT 06902

Subject: Contract# CMA 0212 EQRENT22A

Dear Mr. Laws:

The State of West Virginia is offering to extend the subject contract to per Amendment #01 of the NASPO Master Agreement #41156 under the same terms, conditions, and incorporate updated pricing contained in Amendment #01 referenced as Attachment B-1. The extension dates are February 21, 2023 through February 21, 2024. If your company agrees to this extension, please sign below, and return to my attention as soon as possible. Emailing of documents is preferred.

We agree to renew the contract for the period as stated above under the same terms and conditions in the original purchase order and any change orders thereto.

<u>Brad Laws</u>	<u>brad laws</u>	SR Manager Government Accounts
Print Name	Signature	Title
<u>February 17th 2023</u>		
Date		

Please call if you have any questions.

Sincerely,

Jessica L. Hovanec

Jessica L. Hovanec
Senior Buyer, WV Purchasing Division
Jessica.L.Hovanec@wv.gov
304-558-2314

STATE OF VERMONT
CONTRACT AMENDMENT

It is hereby agreed by and between the State of Vermont, Office of Purchasing and Contracting (the "State") and United Rentals (North America), Inc., with a principal place of business in Stamford CT, (the "Contractor") that the contract between them originally dated as of February 22, 2021, Contract # 41156, as amended to date, (the "Contract") is hereby amended as follows:

I. **Contract Term.** The Contract end date, wherever such reference appears in the Contract, shall be changed from February 21, 2023 to February 21, 2024. The Contract Term may be renewed for two (2) additional one-year period at the discretion of the State.

II. **Attachment B-1, United Rentals Price Schedule:**

Attachment B-1 is hereby deleted in its entirety and replaced as set forth in the attachment to this Amendment.

Taxes Due to the State. Contractor certifies under the pains and penalties of perjury that, as of the date this contract amendment is signed, the Contractor is in good standing with respect to, or in full compliance with a plan to pay, any and all taxes due the State of Vermont.

Child Support (Applicable to natural persons only; not applicable to corporations, partnerships or LLCs). Contractor is under no obligation to pay child support or is in good standing with respect to or in full compliance with a plan to pay any and all child support payable under a support order as of the date of this amendment.

Certification Regarding Suspension or Debarment. Contractor certifies under the pains and penalties of perjury that, as of the date this contract amendment is signed, neither Contractor nor Contractor's principals (officers, directors, owners, or partners) are presently debarred, suspended, proposed for debarment, declared ineligible or excluded from participation in federal programs, or programs supported in whole or in part by federal funds.

Contractor further certifies under pains and penalties of perjury that, as of the date this contract amendment is signed, Contractor is not presently debarred, suspended, nor named on the State's debarment list at: <http://bgs.vermont.gov/purchasing-contracting/debarment>

This document consists of 2 pages. Except as modified by this Amendment No 1 all provisions of the Contract remain in full force and effect.

[Remainder of Page Intentionally Left Blank]

Contract # 41156
Amendment #1

The signatures of the undersigned indicate that each has read and agrees to be bound by this Amendment to the Contract.

STATE OF VERMONT

DocuSigned by:
By: Jennifer M. V. Fitch, BGS Commissioner
EC8F88F55FBC42C...

Name: Jennifer M.V. Fitch
Title: Commissioner - Buildings and
General Services

Date: 2/10/2023

UNITED RENTALS (NORTH AMERICA), INC.

By: Brad Laws

Name: Brad Laws
Title: Sr. Manager, Government Accounts

Date: 2-9-2023

Attachment 20.6
Tab-A US Equipment Rental Zones

Zone	State Groupings
1	OR, WA
2	ID, MT
3	CA, NV
4	CO,UT, WY
5	MN, WI
6	ND, SD
7	AR, LA, MS
8	IA, KS, MO. NE
9	OK, TX
10	IL, IN, MN, OH
11	KY
12	TN
13	AL, FL, GA
14	NC, SC
15	CT, MA, ME, NH, VT, RI
16	NJ, NY
17	DC, DE, MD, PA, VA, WV
18	AK
19	HI

In Scope Added Equipment Descriptions	
Change in Price	
Reduction in price	

Specific equipment below for the basis of Award. List of additional equipment should be identified in the Additional Offerings Tab.

Specific equipment below for the basis of Award. List of additional equipment should be identified in the Additional Offerings Tab.

Specific equipment below for the basis of Award. List of additional equipment should be identified in the Additional Offerings Tab.		Specific equipment below for the basis of Award. List of additional equipment should be identified in the Additional Offerings Tab.		RENTAL ZONES >>>>>>			17							
				LEASE PERIOD >>>>			Pickup & Delivery Charges		Site Delivery Emergency Response	Site Delivery Normal Response	Daily	Weekly	Monthly	
Category of Equipment	Category of Equipment	MAKE	MODEL	SIZE										
Aerial Work Platforms	Aerial Work Platforms													
Electric Scissor Lift 24' 26'	Electric Scissor Lift 24' 26'	JLG	2432ES	26'	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 218	\$ 406	\$ 784				
Electric Scissor Lift 30' 30'	Electric Scissor Lift 30' 30'	JLG	3244ES	32'	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 261	\$ 511	\$ 1,187				
Articulating Boom 30'	Articulating Boom 30'	GENIE	234MC	34'	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 318	\$ 781	\$ 1,753				
Articulating Booms 45'	Articulating Booms 45'	GENIE	245/25	45'	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 345	\$ 914	\$ 2,018				
Straight Boom 45-47'	Straight Boom 45-47'	GENIE	345	45'	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 345	\$ 914	\$ 2,018				
Straight Boom 40-42'	Straight Boom 40-42'	GENIE	340	40'	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 329	\$ 847	\$ 1,956				
Air Compressors and Air Tools	Air Compressors and Air Tools													
Compressor 175-195 cfm	Compressor 175-195 cfm	ATLAS COPCO	XAS185	185CFM	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 120	\$ 301	\$ 722				
Compressor 350-450 cfm	Compressor 350-450 cfm	ATLAS COPCO	XAS375	375CFM	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 261	\$ 629	\$ 1,605				
Pavement Breaker 30 lbs	Pavement Breaker 30 lbs	VARIOUS	VARIOUS	30#	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 52	\$ 135	\$ 344				
Pavement Breaker 60 lbs	Pavement Breaker 60 lbs	VARIOUS	VARIOUS	60#	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 59	\$ 157	\$ 367				
Rock Drill 10-15 lbs	Rock Drill 10-15 lbs	VARIOUS	VARIOUS	34#	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 103	\$ 234	\$ 555				
Rock Drill 30-38 lbs	Rock Drill 30-38 lbs	VARIOUS	VARIOUS	34#	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 103	\$ 234	\$ 555				
Air Handlers and Chillers	Air Handlers and Chillers													
Air Dryer, 200 cfm	Air Dryer, 200 cfm	HANKISON	RDH1550GAC	200CFM	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 278	\$ 836	\$ 2,508				
Air Dryer, 251-500 cfm	Air Dryer, 251-500 cfm	AIR TEC	TWR500R-A1	500CFM	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 278	\$ 836	\$ 2,508				
Air Chiller, 30 Ton	Air Chiller, 30 Ton	TRANE	CGAM030	30TON	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 625	\$ 1,249	\$ 3,920				
Air Chiller, 60 Ton	Air Chiller, 60 Ton	TRANE	CGAM060	60TON	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,070	\$ 2,138	\$ 6,299				
Spot Cooler, 1-1.5 ton	Spot Cooler, 1-1.5 ton	DENSO	CLASSIC US14	1TON	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 249	\$ 506	\$ 1,392				
Spot Cooler, 2 Ton	Spot Cooler, 2 Ton	OCEANAIRE	OWC6034QC	2TON	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 418	\$ 797	\$ 2,430				
Duct, 10" x 25'	Duct, 10" x 25'	VARIOUS	VARIOUS	10"	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 17	\$ 41	\$ 114				
Duct, 12" x 25'	Duct, 12" x 25'	VARIOUS	VARIOUS	12"	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 17	\$ 41	\$ 114				
Arrow Boards and Traffic Control	Arrow Boards and Traffic Control													
Arrow Board, Solar	Arrow Board, Solar	WANCO	WTPSP5-1SA	STD	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 111	\$ 319	\$ 657				
Arrow Board with Alternator	Arrow Board with Alternator	FORD	F650	STD	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 543	\$ 1,358	\$ 3,395				
Message Board, Solar	Message Board, Solar	WANCO	WTMMB	STD	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 307	\$ 725	\$ 1,295				
Compaction, Tampers, Rollers, Rammers	Compaction, Tampers, Rollers, Rammers													
Rammer, Small, 1200-2399lbs. Impact	Rammer, Small, 1200-2399lbs. Impact	MULTIQUIP	MTR40	STD	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 87	\$ 261	\$ 551				
Rammer, Medium, 2400-2600 lbs. Impact	Rammer, Medium, 2400-2600 lbs. Impact	WACKER	BSSO-43S	STD	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 103	\$ 303	\$ 650				
Vibratory Plate Compactor, Small 5000-7500 lbs.	Vibratory Plate Compactor, Small 5000-7500 lbs.	MULTIQUIP	MVC8BVTWH	STD	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 102	\$ 272	\$ 643				
Vibratory Plate Compactor, Medium, 11,000 lbs.	Vibratory Plate Compactor, Medium, 11,000 lbs.	WACKER	DPB5545HE	STD	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 218	\$ 613	\$ 1,241				
Roller, Double Drum Smooth, Small 1-2 Tons	Roller, Double Drum Smooth, Small 1-2 Tons	WACKER	RD12A-90	1.3TON	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 286	\$ 868	\$ 1,883				
Roller, Double Drum Smooth, Large 2.5-5 Tons	Roller, Double Drum Smooth, Large 2.5-5 Tons	BOMAG	BW120SL-5	3TON	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 349	\$ 891	\$ 2,178				
Vibratory Roller, Single Drum Smooth, 40-48"	Vibratory Roller, Single Drum Smooth, 40-48"	BOMAG	BW124PUL-40	47"	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 425	\$ 1,073	\$ 2,630				
Vibratory Roller, Single Drum Smooth, 50-58"	Vibratory Roller, Single Drum Smooth, 50-58"	BOMAG	BW145PUL-40	58"	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 507	\$ 1,256	\$ 3,135				
Walk-behind Roller, Double Drum Smooth, 18-20"	Walk-behind Roller, Double Drum Smooth, 18-20"	MULTIQUIP	MHR80DKS	24"	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 252	\$ 774	\$ 1,853				
Concrete & Masonry Tools	Concrete & Masonry Tools													
Air Chipping Gun Chisel 2"	Air Chipping Gun Chisel 2"	VARIOUS	VARIOUS	15#	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 52	\$ 121	\$ 291				
Breaker Bar 1/2"	Breaker Bar 1/2"	NO BID	NO BID	NO BID			NO BID	NO BID	NO BID	NO BID				
Breaker Bar 3/4"	Breaker Bar 3/4"	NO BID	NO BID	NO BID			NO BID	NO BID	NO BID	NO BID				
Drill Steel, 24"	Drill Steel, 24"	NO BID	NO BID	NO BID			NO BID	NO BID	NO BID	NO BID				
Drill Steel, 48"	Drill Steel, 48"	NO BID	NO BID	NO BID			NO BID	NO BID	NO BID	NO BID				
Air Hose, 3/4" x 50'	Air Hose, 3/4" x 50'	VARIOUS	VARIOUS	STD	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 14	\$ 25	\$ 54				
Air Hose, 1/2" x 50'	Air Hose, 1/2" x 50'	VARIOUS	VARIOUS	STD	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 14	\$ 25	\$ 54				
Dump Trucks	Dump Trucks													
Dump Truck, 3 Yard	Dump Truck, 3 Yard	FORD	F550	3YD	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 338	\$ 950	\$ 2,172				
Dump Truck, 5 Yard, Class B	Dump Truck, 5 Yard, Class B	FORD	F650	5YD	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 362	\$ 983	\$ 2,285				
Dump Truck, 5 Yard, Class C	Dump Truck, 5 Yard, Class C	952	F750SL	5YD	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 376	\$ 983	\$ 2,350				
Dump Truck, 10-14 Yard	Dump Truck, 10-14 Yard	FREIGHTLINER	M210GBDUMP	10YD	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 744	\$ 1,809	\$ 4,661				
Earthmoving Equipment: Backhoes	Earthmoving Equipment: Backhoes													
Backhoe Loader, compact, 20-29 hp 2wd	Backhoe Loader, compact, 20-29 hp 2wd	TERRAMITE	T5C	20HP	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 212	\$ 495	\$ 1,289				
Backhoe Loader, 60-90 hp, 4wd	Backhoe Loader, 60-90 hp, 4wd	CASE	580N	60HP	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 942	\$ 912	\$ 2,191				
Earthmoving Equip. Dozers	Earthmoving Equip. Dozers													
Dozer, crawler, 70-79 hp, standard track	Dozer, crawler, 70-79 hp, standard track	JOHN DEERE	450K	70HP	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 587	\$ 1,597	\$ 3,799				
Dozer, crawler, 70-79 hp, low ground pressure	Dozer, crawler, 70-79 hp, low ground pressure	JOHN DEERE	450LP6	70HP	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 584	\$ 1,621	\$ 3,913				
Earthmoving Equip. Excavators	Earthmoving Equip. Excavators													
Excavator, 25000-35000 lb	Excavator, 25000-35000 lb	JOHN DEERE	120K	25,000#	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 763	\$ 2,019	\$ 4,889				
Excavator, 45000-50000 lb	Excavator, 45000-50000 lb	JOHN DEERE	210GLC	48,000#	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 983	\$ 2,611	\$ 6,325				
Excavator, Attachment, Hydraulic Thumb	Excavator, Attachment, Hydraulic Thumb	VARIOUS	VARIOUS	STD	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 395	\$ 842	\$ 2,197				
Earthmoving Equip. Mini Excavator	Earthmoving Equip. Mini Excavator													
Excavator, Mini, 2000-3500 lb	Excavator, Mini, 2000-3500 lb	TAKEUCHI	TB21OR	2300#	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 231	\$ 674	\$ 1,634				
Excavator, Mini, 6000-7500 lb	Excavator, Mini, 6000-7500 lb	TAKEUCHI	TB230	6900#	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 281	\$ 774	\$ 1,845				
Excavator, Mini, Attachment, Breaker	Excavator, Mini, Attachment, Breaker	VARIOUS	VARIOUS	STD	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 215	\$ 557	\$ 1,385				
Earthmoving Equip. Skid Steer Loader	Earthmoving Equip. Skid Steer Loader													
Skid Steer, Loader, 1700-1850#	Skid Steer, Loader, 1700-1850#	BOBCAT	5550	1750#	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 273	\$ 789	\$ 1,600				
Skid Steer, Loader, 1900-2000#	Skid Steer, Loader, 1900-2000#	BOBCAT	5570	1950#	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 292	\$ 825	\$ 1,859				
Skid Steer Attachment, Sweeper/Broom	Skid Steer Attachment, Sweeper/Broom	VARIOUS	VARIOUS	STD	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 135	\$ 317	\$ 811				
Skid Steer Attachment, Fork	Skid Steer Attachment, Fork	VARIOUS	VARIOUS	STD	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 57	\$ 142	\$ 342				
Skid Steer Attachment, Bush Hog/Bush Cutter	Skid Steer Attachment, Bush Hog/Bush Cutter	NO BID	NO BID	NO BID			NO BID	NO BID	NO BID	NO BID				
Skid Steer Attachment, Mini Ex Auger	Skid Steer Attachment, Mini Ex Auger	VARIOUS	VARIOUS	STD	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 112	\$ 276	\$ 732				
Earthmoving Equip. Track Loader	Earthmoving Equip. Track Loader													
Skid Steer Track Loader, 1700-1900#	Skid Steer Track Loader, 1700-1900#	TAKEUCHI	TLCOR	1900#	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 351	\$ 1,056	\$ 2,331				
Skid Steer Track Loader, 2000-2399#	Skid Steer Track Loader, 2000-2399#	TAKEUCHI	TLCBW	2200#	\$148 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 362	\$ 1,078	\$ 2,455				
Earthmoving Equip. Sweeper	Earthmoving Equip. Sweeper													

Insert additional lines under each category as necessary				See below explanation regarding pricing in Zone 39 (Hawaii)								
UB CAT	UB CLASS	Category of Equipment	Make	Model	Size	Rated Zone(s)	Pickup & Delivery Charges	Site Delivery Emergency Response	Site Delivery Normal Response	Daily	Weekly	Monthly
200	1000	SCISSOR LIFT 10-13' ELECTRIC	VARIOUS	VARIOUS	STD	1-19	1:48 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 137	\$ 746	\$ 481
200	1500	SCISSOR LIFT 14-18' ELECTRIC	VARIOUS	VARIOUS	STD	1-19	1:48 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 141	\$ 290	\$ 481
200	1511	VERTICAL LIFT 12' ELEC SELF PROPELLED	VARIOUS	VARIOUS	STD	1-19	1:48 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 142	\$ 290	\$ 481
200	1515	VERTICAL LIFT 15' ELEC SELF PROPELLED	VARIOUS	VARIOUS	STD	1-19	1:48 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 147	\$ 290	\$ 481
200	1520	VERTICAL LIFT 20' ELEC SELF PROPELLED	VARIOUS	VARIOUS	STD	1-19	1:48 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 151	\$ 290	\$ 481
200	1999	SCISSOR LIFT 18-19' ELECTRIC 60" LENGTH	VARIOUS	VARIOUS	STD	1-19	1:48 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 156	\$ 317	\$ 500
200	2000	SCISSOR LIFT 18' ELECTRIC 60" LENGTH	VARIOUS	VARIOUS	STD	1-19	1:48 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 161	\$ 295	\$ 481
200	2001	SCISSOR LIFT 20-21' ELECTRIC	VARIOUS	VARIOUS	STD	1-19	1:48 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 163	\$ 317	\$ 500
200	2002	SCISSOR LIFT 20-23' ELECTRIC POWER DECK	VARIOUS	VARIOUS	STD	1-19	1:48 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 168	\$ 317	\$ 500
200	2080	PUSHAROUND 15-20' DC	VARIOUS	VARIOUS	STD	1-19	1:48 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 145	\$ 343	\$ 546
200	2514	SCISSOR LIFT 24-26' ELECTRIC 60" LENGTH	VARIOUS	VARIOUS	STD	1-19	1:48 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 210	\$ 405	\$ 794
200	2515	SCISSOR LIFT 24-26' ELECTRIC 30-36" WIDE	VARIOUS	VARIOUS	STD	1-19	1:48 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 210	\$ 405	\$ 794
200	2525	SCISSOR LIFT 24-26' ELECTRIC 46-66" WIDE	VARIOUS	VARIOUS	STD	1-19	1:48 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 210	\$ 405	\$ 794
200	2535	SCISSOR LIFT 25-27' ELECTRIC 4WD	VARIOUS	VARIOUS	STD	1-19	1:48 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 241	\$ 516	\$ 1,028
200	2551	SCISSOR LIFT 25-27' 4WD	VARIOUS	VARIOUS	STD	1-19	1:48 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 251	\$ 516	\$ 1,028
200	2575	PUSHAROUND 18T TRIANGLE ATTACHMENT	VARIOUS	VARIOUS	STD	1-19	1:48 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 263	\$ 526	\$ 1,287
200	2580	PUSHAROUND 20-28' DC	VARIOUS	VARIOUS	STD	1-19	1:48 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 254	\$ 526	\$ 1,287
200	2591	SCISSOR LIFT 30-33' ELECTRIC 32" WIDE	VARIOUS	VARIOUS	STD	1-19	1:48 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 274	\$ 625	\$ 1,167
200	2595	SCISSOR LIFT 30-33' ELECTRIC 48-48" WIDE	VARIOUS	VARIOUS	STD	1-19	1:48 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 274	\$ 625	\$ 1,167
200	3000	SCISSOR LIFT 30-33' ELECTRIC 60" WIDE	VARIOUS	VARIOUS	STD	1-19	1:48 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 274	\$ 625	\$ 1,167
200	3045	SCISSOR LIFT 30-35' ELECTRIC 4WD	VARIOUS	VARIOUS	STD	1-19	1:48 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 334	\$ 678	\$ 1,359
200	3051	SCISSOR LIFT 30-35' 4WD	VARIOUS	VARIOUS	STD	1-19	1:48 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 335	\$ 719	\$ 1,490
200	3062	SCISSOR LIFT 30-35' 4WD SPEED LEVEL	VARIOUS	VARIOUS	STD	1-19	1:48 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 335	\$ 719	\$ 1,490
200	3080	PUSHAROUND 26-35' DC	VARIOUS	VARIOUS	STD	1-19	1:48 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 260	\$ 508	\$ 1,166
200	4000	SCISSOR LIFT 39-40' ELECTRIC	VARIOUS	VARIOUS	STD	1-19	1:48 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 367	\$ 794	\$ 1,557
200	4047	SCISSOR LIFT 39-40' ELECTRIC 45-45" WIDE	VARIOUS	VARIOUS	STD	1-19	1:48 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 368	\$ 821	\$ 1,581
200	4051	SCISSOR LIFT 39-40' 4WD	VARIOUS	VARIOUS	STD	1-19	1:48 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 368	\$ 821	\$ 1,581
200	4060	PUSHAROUND 36-48" DC	VARIOUS	VARIOUS	STD	1-19	1:48 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 228	\$ 581	\$ 1,093
200	4555	SCISSOR LIFT 45' ELECTRIC 55" WIDE	VARIOUS	VARIOUS	STD	1-19	1:48 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 393	\$ 737	\$ 1,347
200	5050	SCISSOR LIFT 60-60' 4WD	VARIOUS	VARIOUS	STD	1-19	1:48 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 475	\$ 1,083	\$ 2,121
200	5060	SCISSOR LIFT 60-60' 4WD	VARIOUS	VARIOUS	STD	1-19	1:48 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 475	\$ 1,083	\$ 2,121
200	1320	SLIDER PACKAGE FOR BOOM	VARIOUS	VARIOUS	STD	1-19	1:48 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 15	\$ 32	\$ 71
200	1526	BOOM VERTICAL MAST 26' SELF PROPELLED	VARIOUS	VARIOUS	STD	1-19	1:48 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 810	\$ 857	\$ 1,835
200	1501	BOOM 30-39' ARTICULATING 4WD	VARIOUS	VARIOUS	STD	1-19	1:48 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 362	\$ 821	\$ 1,899
200	1502	BOOM 30-39' ARTICULATING 4WD	VARIOUS	VARIOUS	STD	1-19	1:48 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 362	\$ 821	\$ 1,899
200	3080	BOOM 30-36" TOWABLE	VARIOUS	VARIOUS	STD	1-19	1:48 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 274	\$ 516	\$ 1,028
200	3450	BOOM 34-39' ARTICULATING DC	VARIOUS	VARIOUS	STD	1-19	1:48 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 320	\$ 837	\$ 1,819
200	3524	BOOM 35-42' 4WD/AC ART NARROW CRAWLER	VARIOUS	VARIOUS	STD	1-19	1:48 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 518	\$ 1,295	\$ 2,959
200	4001	BOOM 40-50' ARTICULATING 4WD	VARIOUS	VARIOUS	STD	1-19	1:48 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 345	\$ 914	\$ 2,018
200	4003	BOOM 40-50' TELESCOPIC 4WD	VARIOUS	VARIOUS	STD	1-19	1:48 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 345	\$ 914	\$ 2,018
200	4026	BOOM 37-44' TELESCOPIC	VARIOUS	VARIOUS	STD	1-19	1:48 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 329	\$ 847	\$ 1,966
200	4050	BOOM 40-46' ARTICULATING ELEC NARROW	VARIOUS	VARIOUS	STD	1-19	1:48 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 352	\$ 914	\$ 2,018
200	4051	BOOM 40-46' ARTICULATING ELEC NARROW	VARIOUS	VARIOUS	STD	1-19	1:48 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 371	\$ 947	\$ 2,072
200	4423	BOOM 42-44' U/BAT/AC ART NARROW CRAWLER	VARIOUS	VARIOUS	STD	1-19	1:48 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 608	\$ 1,804	\$ 3,989
200	4424	BOOM 42-44' U/BAT/AC ART NARROW CR	VARIOUS	VARIOUS	STD	1-19	1:48 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 705	\$ 1,602	\$ 3,171
200	5023	BOOM 48-50' TOWABLE	VARIOUS	VARIOUS	STD	1-19	1:48 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 364	\$ 977	\$ 1,135
200	5114	BOOM 49-51' DC/AC ART NARROW CR	VARIOUS	VARIOUS	STD	1-19	1:48 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,020	\$ 2,190	\$ 3,745
200	5413	BOOM 54-56' U/BAT/AC ART NARROW CR	VARIOUS	VARIOUS	STD	1-19	1:48 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,350	\$ 3,495	\$ 7,472
200	5414	BOOM 54-56' U/BAT/AC ART NARROW CR	VARIOUS	VARIOUS	STD	1-19	1:48 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,020	\$ 2,678	\$ 6,815
200	6001	BOOM 60-64' ARTICULATING 4WD	VARIOUS	VARIOUS	STD	1-19	1:48 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 466	\$ 1,173	\$ 2,812
200	6003	BOOM 60-64' ARTICULATING ELEC/MULTI PWR	VARIOUS	VARIOUS	STD	1-19	1:48 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 466	\$ 1,173	\$ 2,812
200	6005	BOOM 60-64' TELESCOPIC ELEC/MULTI PWR	VARIOUS	VARIOUS	STD	1-19	1:48 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 466	\$ 1,173	\$ 2,812
200	6026	BOOM 60-64' TELESCOPIC	VARIOUS	VARIOUS	STD	1-19	1:48 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 445	\$ 1,185	\$ 2,867
200	6527	BOOM 65-70' TELESCOPIC TRACKS	VARIOUS	VARIOUS	STD	1-19	1:48 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 594	\$ 1,484	\$ 3,655
200	6528	BOOM 65-70' TELESCOPIC	VARIOUS	VARIOUS	STD	1-19	1:48 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 594	\$ 1,484	\$ 3,655
200	6529	BOOM 65-70' TELESCOPIC TRACKS	VARIOUS	VARIOUS	STD	1-19	1:48 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 594	\$ 1,484	\$ 3,655
200	6532	BOOM 65-72' U/BAT/AC ART NARROW CR	VARIOUS	VARIOUS	STD	1-19	1:48 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,276	\$ 3,410	\$ 7,321
200	6534	BOOM 65-72' U/BAT/AC ART NARROW CR	VARIOUS	VARIOUS	STD	1-19	1:48 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,276	\$ 3,410	\$ 7,321
200	7524	BOOM 75-85' TELESCOPIC COMPACT T	VARIOUS	VARIOUS	STD	1-19	1:48 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 2,681	\$ 6,310	\$ 16,924
200	7723	BOOM 75-85' U/BAT/AC STR NARROW CRAWLER	VARIOUS	VARIOUS	STD	1-19	1:48 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 2,681	\$ 6,310	\$ 16,924
200	8021	BOOM 76-80' ARTICULATING	VARIOUS	VARIOUS	STD	1-19	1:48 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 784	\$ 2,074	\$ 4,606
200	8026	BOOM 76-80' TELESCOPIC	VARIOUS	VARIOUS	STD	1-19	1:48 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 784	\$ 2,074	\$ 4,606
200	8526	BOOM 84-85' TELESCOPIC 4WD	VARIOUS	VARIOUS	STD	1-19	1:48 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 784	\$ 2,074	\$ 4,606
200	9626	BOOM 96-105' TELESCOPIC 4WD	VARIOUS	VARIOUS	STD	1-19	1:48 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,685	\$ 3,212	\$ 7,972
200	9800	BOOM 125' TELESCOPIC WITH 80 4WD	VARIOUS	VARIOUS	STD	1-19	1:48 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 4,095	\$ 10,402	\$ 28,865
200	9801	BOOM 125' ARTICULATING 4WD	VARIOUS	VARIOUS	STD	1-19	1:48 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 4,095	\$ 10,402	\$ 28,865
200	9826	BOOM 120' TELESCOPIC 4WD	VARIOUS	VARIOUS	STD	1-19	1:48 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,181	\$ 3,860	\$ 8,568
200	9830	BOOM 135' TELESCOPIC WITH 80 4WD	VARIOUS	VARIOUS	STD	1-19	1:48 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,727	\$ 4,711	\$ 9,792
200	9835	BOOM 150' ARTICULATING 4WD	VARIOUS	VARIOUS	STD	1-19	1:48 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,821	\$ 4,838	\$ 10,897
200	9901	BOOM 150' ARTICULATING 4WD	VARIOUS	VARIOUS	STD	1-19	1:48 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,821	\$ 4,838	\$ 10,897
200	9926	BOOM 150' TELESCOPIC 4WD	VARIOUS	VARIOUS	STD	1-19	1:48 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 3,422	\$ 8,840	\$ 19,121
200	9940	BOOM 180-185' TELESCOPIC	VARIOUS	VARIOUS	STD	1-19	1:48 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 5,225	\$ 12,885	\$ 27,422
Air Compressors and Air Tools												
200	3185	COMPRESSOR 175-195 CFM	VARIOUS	VARIOUS	STD	1-19	1:48 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 120	\$ 201	\$ 723
200	3186	COMPRESSOR 175-195 CFM TIER 4	VARIOUS	VARIOUS	STD	1-19	1:48 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 207	\$ 525	\$ 943
200	3200	COMPRESSOR 200-245 CFM DIESEL	VARIOUS	VARIOUS	STD	1-19	1:48 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 163	\$ 415	\$ 1,099
200	3250	COMPRESSOR 250-345 CFM DIESEL	VARIOUS	VARIOUS	STD	1-19	1:48 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 195	\$ 499	\$ 1,449
200	3275	COMPRESSOR 350-450 CFM HIGH PRESSURE	VARIOUS	VARIOUS	STD	1-19	1:48 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 249	\$ 619	\$ 1,744
200	3276	COMPRESSOR 350-450 CFM 150 PSI T4	VARIOUS	VARIOUS	STD	1-19	1:48 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 349	\$ 1,061	\$ 1,811
200	3330	COMPRESSOR 350-395 CFM DIESEL	VARIOUS	VARIOUS	STD	1-19	1:48 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 251	\$ 629	\$ 1,805
200	3380	COMPRESSOR 400-450 CFM DIESEL	VARIOUS	VARIOUS	STD	1-19	1:48 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 273	\$ 684	\$ 1,724
200	3386	COMPRESSOR 350-450 CFM TIER 4 200 PSI	VARIOUS	VARIOUS	STD	1-19	1:48 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 473	\$ 1,243	\$ 2,499
200	3750	COMPRESSOR 750-795 CFM DIESEL	VARIOUS	VARIOUS	STD	1-19	1:48 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 484	\$ 1,219	\$ 3,018
200	3761	COMPRESSOR 750-795 CFM DIESEL TIER 4	VARIOUS	VARIOUS	STD	1-19	1:48 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 571	\$ 1,464	\$ 3,621
200	3762	COMPRESSOR 750-795 CFM HIGH PRESSURE	VARIOUS	VARIOUS	STD	1-19	1:48					

240	3001	GENERATOR 0.4-4 KW	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	5	60	5	260	5	578
240	3041	GENERATOR 0.5-4 KW	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	5	95	5	312	5	646
240	3051	GENERATOR 0.5-5.9 KW	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	5	97	5	317	5	661
240	3056	GENERATOR 0.6-4.4 KW	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	5	98	5	318	5	667
240	3061	GENERATOR 0.5-9.9 KW	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	5	99	5	321	5	671
240	3066	GENERATOR 1.0-7.4 KW	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	5	216	5	448	5	995
240	3091	GENERATOR 0.6-8.9 KW	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	5	140	5	318	5	711
240	3101	GENERATOR 10.0-11.9 KW	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	5	142	5	348	5	781
240	3111	GENERATOR 12.0-24.9 KW	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	5	151	5	406	5	911
240	3126	GENERATOR 15.0-17.9 KW	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	5	219	5	624	5	1412
240	3127	GENERATOR 15.0-17.9 KW TIER 4	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	5	241	5	618	5	1501
240	3131	GENERATOR 18-28 KVA	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	5	253	5	505	5	1501
240	3132	GENERATOR 18-28 KVA TIER 4	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	5	253	5	505	5	1501
240	3133	GENERATOR 19-29 KVA 600 VOLT	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	5	213	5	625	5	1501
240	3134	GENERATOR 30-39 KVA	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	5	241	5	618	5	1501
240	3137	GENERATOR 30-39 KVA TIER 4	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	5	281	5	763	5	1777
240	3146	GENERATOR 40-44 KVA	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	5	290	5	580	5	1720
240	3147	GENERATOR 40-44 KVA TIER 4	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	5	306	5	597	5	1822
240	3156	GENERATOR 40-44 KVA	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	5	294	5	755	5	1885
240	3157	GENERATOR 40-44 KVA TIER 4	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	5	342	5	681	5	2042
240	3158	GENERATOR 50-55 KVA OFF SHORE	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	5	342	5	681	5	2042
240	3159	GENERATOR 50-55 KVA TIER 4	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	5	344	5	677	5	2160
240	3165	GENERATOR 60-68 KVA	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	5	361	5	1449	5	4338
240	3167	GENERATOR 70-84 KVA OFF SHORE	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	5	345	5	816	5	2087
240	3168	GENERATOR 70-84 KVA TIER 4	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	5	345	5	1060	5	2445
240	3169	GENERATOR 70-84 KVA 600 VOLT	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	5	323	5	1218	5	2532
240	3189	GENERATOR 70-84 KVA 600 VOLT	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	5	346	5	816	5	2087
240	3196	GENERATOR 85-89 KVA	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	5	356	5	907	5	2475
240	3198	GENERATOR 85-89 KVA	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	5	327	5	775	5	1359
240	3211	GENERATOR 100-109 KVA	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	5	327	5	1218	5	2461
240	3212	GENERATOR 100-109 KVA TIER 4	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	5	465	5	1310	5	3777
240	3225	GENERATOR 110-124 KVA	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	5	465	5	860	5	2580
240	3226	GENERATOR 110-124 KVA TIER 4	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	5	430	5	860	5	2580
240	3231	GENERATOR 125-149 KVA	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	5	430	5	1060	5	2580
240	3232	GENERATOR 125-149 KVA TIER 4	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	5	430	5	1060	5	2580
240	3234	GENERATOR 125-149 KVA OFF SHORE	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	5	1166	5	1393	5	6987
240	3235	GENERATOR 125-149 KVA 600 VOLT	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	5	212	5	1550	5	6434
240	3251	GENERATOR 150-179 KVA	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	5	1219	5	2297	5	8590
240	3252	GENERATOR 150-179 KVA TIER 4	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	5	861	5	1303	5	3666
240	3256	GENERATOR 180-199 KVA	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	5	1019	5	1382	5	3547
240	3257	GENERATOR 180-199 KVA TIER 4	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	5	718	5	1427	5	4135
240	3258	GENERATOR 180-199 KVA 600 VOLT	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	5	171	5	2480	5	7440
240	3261	GENERATOR 200-219 KVA	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	5	891	5	1616	5	4147
240	3266	GENERATOR 210-249 KVA	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	5	848	5	1264	5	4012
240	3268	GENERATOR 210-249 KVA TIER 4	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	5	721	5	1448	5	4597
240	3269	GENERATOR 210-249 KVA OFF SHORE	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	5	1426	5	2349	5	8690
240	3301	GENERATOR 220-239 KVA	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	5	630	5	1352	5	4793
240	3302	GENERATOR 220-239 KVA 600 VOLT	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	5	1201	5	2444	5	8249
240	3303	GENERATOR 220-239 KVA TIER 4	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	5	1005	5	2020	5	6020
240	3311	GENERATOR 300-349 KVA	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	5	760	5	1378	5	4299
240	3312	GENERATOR 300-349 KVA 600 VOLT	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	5	1305	5	2287	5	7146
240	3313	GENERATOR 300-349 KVA TIER 4	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	5	1075	5	2150	5	6450
240	3321	GENERATOR 350-399 KVA	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	5	1423	5	1808	5	5370
240	3322	GENERATOR 350-399 KVA 600 VOLT	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	5	1420	5	2780	5	8463
240	3325	GENERATOR 350-399 KVA OFF SHORE	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	5	910	5	1719	5	16475
240	3351	GENERATOR 400-499 KVA	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	5	955	5	1815	5	5079
240	3352	GENERATOR 400-499 KVA 600 VOLT	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	5	1456	5	2854	5	8882
240	3354	GENERATOR 400-499 KVA TIER 4	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	5	1456	5	2854	5	8882
240	3401	GENERATOR 500-599 KVA	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	5	1399	5	1397	5	4883
240	3402	GENERATOR 500-599 KVA 600 VOLT	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	5	1301	5	3279	5	9126
240	3410	GENERATOR 600-699 KVA	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	5	1420	5	2778	5	8163
240	3411	GENERATOR 600-699 KVA 600 VOLT	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	5	1495	5	3755	5	10465
240	3412	GENERATOR 600-699 KVA TIER 4	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	5	2164	5	4327	5	12980
240	3413	GENERATOR 600-699 KVA OFF SHORE	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	5	2141	5	4965	5	19161
240	3481	GENERATOR 800-899 KVA	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	5	2706	5	1624	5	10632
240	3482	GENERATOR 800-899 KVA 600 VOLT	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	5	2668	5	5725	5	15686
240	3490	GENERATOR 1000-1199 KVA	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	5	2766	5	6279	5	19184
240	4050	GENERATOR 1300-1399 KVA TIER 4	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	5	3251	5	7801	5	23650
240	4051	GENERATOR 1300-1399 KVA	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	5	2825	5	1602	5	16349
240	4052	GENERATOR 1300-1399 KVA 600 VOLT	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	5	793	5	626	5	12483
240	4057	GENERATOR 1400-1799 KVA TIER 4	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	5	4400	5	8870	5	26000
240	4060	GENERATOR 1800-1999 KVA	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	5	4300	5	8600	5	15800
240	4063	GENERATOR 2000-2199 KVA	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	5	5175	5	10752	5	32250
240	4065	GENERATOR 2200-2499 KVA	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	5	5735	5	11424	5	34630
241	50	LOAD BANK RACK MOUNT	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	5	261	5	513	5	1569
241	60	LOAD BANK 100KW NETWORKABLE	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	5	327	5	549	5	1743
241	200	LOAD BANK 100KW	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	5	251	5	581	5	1417
241	125	LOAD BANK 125 KW	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	5	251	5	581	5	1417
241	200	LOAD BANK 200-298KW RESISTIVE	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	5	349	5	697	5	2061
241	350	LOAD BANK 400KW NETWORKABLE	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	5					

Attachment 2.0.6
Tab E Additional Offerings

241	5207	DIST PANEL W/TH SDA TWS1, LOCK 400A RV	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded Mli	#8 Hours	24-48 Hours	\$	244	5	401	\$	1,263
241	5215	DISTRIBUTION PANEL 10 OUTLET	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded Mli	#8 Hours	24-48 Hours	\$	260	5	264	\$	793
241	5253	DISTRIBUTION BOX 30-50 AMP RV	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded Mli	#8 Hours	24-48 Hours	\$	44	5	99	\$	181
241	5261	DISTRIBUTION BOX 50 AMP RV	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded Mli	#8 Hours	24-48 Hours	\$	48	5	114	\$	205
241	5283	DISTRIBUTION PANEL 200 AMP	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded Mli	#8 Hours	24-48 Hours	\$	227	5	431	\$	1,380
241	5286	DISTRIBUTION BOX 200 AMP RV	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded Mli	#8 Hours	24-48 Hours	\$	187	5	269	\$	786
241	5352	HARDWARE PANEL 200 AMP	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded Mli	#8 Hours	24-48 Hours	\$	144	5	232	\$	677
241	5355	HARDWARE PANEL 400 AMP	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded Mli	#8 Hours	24-48 Hours	\$	202	5	409	\$	1,263
241	5357	HARDWARE PANEL 800 AMP	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded Mli	#8 Hours	24-48 Hours	\$	375	5	772	\$	2,255
241	5362	SPIDER BOX PANEL GFCI	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded Mli	#8 Hours	24-48 Hours	\$	137	5	274	\$	807
241	5425	200 AMP TRANSFER SWITCH DUAL	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded Mli	#8 Hours	24-48 Hours	\$	337	5	620	\$	1,843
241	5440	400 AMP TRANSFER SWITCH DUAL	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded Mli	#8 Hours	24-48 Hours	\$	611	5	1,117	\$	3,246
241	5445	600 AMP NEMA 1, 480V TRANSFER SWITCH	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded Mli	#8 Hours	24-48 Hours	\$	430	5	827	\$	2,493
241	5446	800 AMP TRANSFER SWITCH DUAL	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded Mli	#8 Hours	24-48 Hours	\$	670	5	1,267	\$	3,756
241	5450	800 AMP NEMA 1, 0-240V T TRANSFER SWITCH	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded Mli	#8 Hours	24-48 Hours	\$	556	5	1,064	\$	3,208
241	5455	800 AMP TRANSFER SWITCH DUAL	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded Mli	#8 Hours	24-48 Hours	\$	577	5	1,094	\$	3,257
241	5460	1200 AMP TRANSFER SWITCH DUAL	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded Mli	#8 Hours	24-48 Hours	\$	729	5	1,368	\$	4,026
241	5488	800 AMP TRANSFER SWITCH MANUAL 208-600V	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded Mli	#8 Hours	24-48 Hours	\$	312	5	608	\$	1,768
241	5500	100 AMP DISCONNECT	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded Mli	#8 Hours	24-48 Hours	\$	124	5	225	\$	703
241	5506	400 AMP DISCONNECT	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded Mli	#8 Hours	24-48 Hours	\$	206	5	381	\$	1,103
241	5510	200 AMP 480V DISCONNECT	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded Mli	#8 Hours	24-48 Hours	\$	350	5	650	\$	1,920
241	5515	3000 AMP DISCONNECT	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded Mli	#8 Hours	24-48 Hours	\$	993	5	1,885	\$	5,660
241	5610	800 AMP DISCONNECT	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded Mli	#8 Hours	24-48 Hours	\$	565	5	1,074	\$	3,205
241	5715	50 AMP CALIFORNIA TO 50 AMP RV ADAPTOR	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded Mli	#8 Hours	24-48 Hours	\$	15	5	31	\$	94
241	5950	CABLE TAIL #2 MALE	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded Mli	#8 Hours	24-48 Hours	\$	9	5	14	\$	33
241	5955	CABLE TAIL #2 FEMALE	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded Mli	#8 Hours	24-48 Hours	\$	6	5	12	\$	24
241	5970	CABLE TAIL #10 MALE	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded Mli	#8 Hours	24-48 Hours	\$	10	5	15	\$	39
241	5980	CABLE TAIL #10 FEMALE	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded Mli	#8 Hours	24-48 Hours	\$	6	5	11	\$	23
241	5988	CABLE TAIL #6 FEMALE	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded Mli	#8 Hours	24-48 Hours	\$	6	5	11	\$	23
241	5989	CABLE TAIL #6 MALE	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded Mli	#8 Hours	24-48 Hours	\$	9	5	14	\$	33
241	5994	1000 AMP TRANSFER SWITCH 480V	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded Mli	#8 Hours	24-48 Hours	\$	404	5	764	\$	2,300
241	600	1000 AMP TRANSFER SWITCH 480V	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded Mli	#8 Hours	24-48 Hours	\$	971	5	1,831	\$	5,454
241	6610	CORD RACK MOUNT C15/20	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded Mli	#8 Hours	24-48 Hours	\$	3	5	5	\$	10
241	6700	CABLE 6/4 TYPE W 50 193 AMP/ 50'	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded Mli	#8 Hours	24-48 Hours	\$	20	5	44	\$	110
241	6705	CABLE 6/4 TYPE W 50 193 AMP/ 100'	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded Mli	#8 Hours	24-48 Hours	\$	7	5	13	\$	28
241	6710	CABLE 2/4 TYPE W 50 112 AMP/ 50'	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded Mli	#8 Hours	24-48 Hours	\$	30	5	30	\$	91
241	6720	CABLE 2/4 TYPE W 50 112 AMP/ 50'	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded Mli	#8 Hours	24-48 Hours	\$	44	5	85	\$	248
241	6745	CABLE 6/4 TYPE W 50 193 AMP/ 100'	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded Mli	#8 Hours	24-48 Hours	\$	20	5	34	\$	109
241	6750	CABLE 6/4 TYPE W 50 193 AMP/ 100'	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded Mli	#8 Hours	24-48 Hours	\$	5	5	9	\$	26
241	6755	CABLE 4/4 TYPE W 50 84 AMP/ 100'	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded Mli	#8 Hours	24-48 Hours	\$	14	5	31	\$	106
241	6802	CABLE 4/0 TYPE W EXT 10T W/ILX MBLT CAM	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded Mli	#8 Hours	24-48 Hours	\$	31	5	60	\$	179
241	6805	CABLE 4/5 BANDO CABLELOCK 150 AMP/ 50'	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded Mli	#8 Hours	24-48 Hours	\$	16	5	30	\$	160
241	6810	CABLE 4/5 BANDO CABLELOCK 150 AMP/ 100'	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded Mli	#8 Hours	24-48 Hours	\$	17	5	32	\$	163
241	7075	CABLE JUMBERS	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded Mli	#8 Hours	24-48 Hours	\$	14	5	14	\$	19
241	7076	CABLE 4/0 X 3' JUMPER	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded Mli	#8 Hours	24-48 Hours	\$	8	5	15	\$	47
241	7077	CABLE 4/0 JUMPER DOUBLE FEMALE	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded Mli	#8 Hours	24-48 Hours	\$	7	5	9	\$	30
241	7280	CABLE JUMPS	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded Mli	#8 Hours	24-48 Hours	\$	21	5	40	\$	113
241	7305	GROUND ROD	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded Mli	#8 Hours	24-48 Hours	\$	14	5	25	\$	77
241	7340	TEES 400 AMP 1/4" M	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded Mli	#8 Hours	24-48 Hours	\$	7	5	13	\$	40
241	7343	TURNAROUND 400A MALE-MALE 16 SERIES	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded Mli	#8 Hours	24-48 Hours	\$	9	5	15	\$	47
241	7344	TURNAROUND 400A FEMALE-FEMALE 16 SERIES	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded Mli	#8 Hours	24-48 Hours	\$	5	5	10	\$	29
241	7345	TEES 400 AMP M/M/R REV	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded Mli	#8 Hours	24-48 Hours	\$	8	5	14	\$	40
241	7350	TEES FIT M/T CORD WITH TAIL	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded Mli	#8 Hours	24-48 Hours	\$	8	5	13	\$	40
241	7350	TEES FIT M/T CORD WITH TAIL	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded Mli	#8 Hours	24-48 Hours	\$	11	5	18	\$	56
241	7359	CABLE 4/0 X 3'	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded Mli	#8 Hours	24-48 Hours	\$	24	5	46	\$	139
241	7373	CABLE 4/0 X 5' BARE TO BARE	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded Mli	#8 Hours	24-48 Hours	\$	26	5	48	\$	155
241	7375	CABLE 6/4 30 AMP 50'	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded Mli	#8 Hours	24-48 Hours	\$	22	5	44	\$	118
241	7385	CABLE 6/4 100' LENGTH	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded Mli	#8 Hours	24-48 Hours	\$	29	5	62	\$	148
241	7643	CABLE TAIL 18X4 4/0 SHLD W/DO 50'	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded Mli	#8 Hours	24-48 Hours	\$	174	5	329	\$	923
241	7644	CABLE 15X4 4/0 SHLD W/DO 50'	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded Mli	#8 Hours	24-48 Hours	\$	173	5	319	\$	922
241	7645	CABLE 15X4 4/0 SHLD W/DO 50'	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded Mli	#8 Hours	24-48 Hours	\$	174	5	320	\$	922
241	7646	CABLE 15X4 4/0 SHLD W/DO 100'	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded Mli	#8 Hours	24-48 Hours	\$	346	5	646	\$	1,907
241	7647	CABLE 15X4 4/0 SHLD W/DO 100'	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded Mli	#8 Hours	24-48 Hours	\$	346	5	646	\$	1,907
241	7652	CABLE 4/0 AWG 400 AMP 25' CAM	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded Mli	#8 Hours	24-48 Hours	\$	24	5	43	\$	127
241	7658	CABLE 1/0 AWG 25' CAM	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded Mli	#8 Hours	24-48 Hours	\$	17	5	23	\$	70
241	7662	CABLE 4/0 AWG 400 AMP 50' CAM	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded Mli	#8 Hours	24-48 Hours	\$	22	5	62	\$	243
241	7795	CABLE 2" X 19" CABLE ENDS	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded Mli	#8 Hours	24-48 Hours	\$	8	5	15	\$	47
241	8010	CABLE BANDO S WIRE 50'	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded Mli	#8 Hours	24-48 Hours	\$	59	5	110	\$	305
241	850	LOAD BANK 1000W RESISTIVE	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded Mli	#8 Hours	24-48 Hours	\$	5,315	5	2,452	\$	7,626
241	925	LOAD BANK 2000W RESISTIVE	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded Mli	#8 Hours	24-48 Hours	\$	3,345	5	3,327	\$	10,020
241	110	CHILLER 10-19 TON	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded Mli	#8 Hours	24-48 Hours	\$	806	5	1,061	\$	3,217
241	130	CHILLER 30-39 TON	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded Mli	#8 Hours	24-48 Hours	\$	605	5	1,248	\$	3,809
241	1400	CHILLER 400-499 TON	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded Mli	#8 Hours	24-48 Hours	\$	4,278	5	8,399	\$	24,497
241	180	CHILLER 60-79 TON	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded Mli	#8 Hours	24-48 Hours	\$	1,070	5	2,138	\$	6,299
241	2200	CHILLER 200-249 TON MOBILE	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded Mli	#8 Hours	24-48 Hours	\$	2,487	5	4,774	\$	14,223
241	2326	CHILLER 500 TON AIR COOLED	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded Mli	#8 Hours	24-48 Hours	\$	5,966	5	10,429	\$	32,490
241	235	CHILLER 125-149 TON	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded Mli	#8 Hours	24-48 Hours	\$	2,150	5	4,300	\$	13,000
241	2457	DEHUMIDIFIER DESCANT 5000 CFM	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded Mli	#8 Hours	24-48 Hours	\$	583	5	1,150	\$	4,816
241	2261	DEHUMIDIFIER DESCANT 2000 CFM	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded Mli	#8 Hours	24-48 Hours	\$	804	5	1,534	\$	4,709
241	2364	DEHUMIDIFIER DESCANT 5000 CFM	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded Mli	#8 Hours	24-48 Hours	\$	4,811	5	9,621	\$	28,865
241	2365	DEHUMIDIFIER DESCANT 5000 CFM 1/2	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded Mli	#8 Hours	24-48 Hours	\$	1,511	5	2,775	\$	8,048
241	2375	DEHUMIDIFIER DESCANT 15000 CFM	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded Mli	#8 Hours	24-48 Hours	\$	3,499	5	6,294	\$	19,157
241	3320	CHILLER 70 TON	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded Mli	#8 Hours	24-48 Hours	\$	1,718	5	3,291	\$	9,973
241	240	CHILLER 100-134 TON	VARIOUS	VARIOUS											

244	4750	1" STEEL BRANDED HOSE 50'	VARIOUS	VARIOUS	STD	1 - 19	5148 Each Way + \$4.19 Loaded Mf	4-8 Hours	24-48 Hours	\$	118	\$	225	\$	762
244	4755	1/2" QUICK CONNECT HOSE	VARIOUS	VARIOUS	STD	1 - 19	5148 Each Way + \$4.19 Loaded Mf	4-8 Hours	24-48 Hours	\$	22	\$	45	\$	131
244	4770	1/2" FLANGE TO 4" QUICK CONNECT MALE	VARIOUS	VARIOUS	STD	1 - 19	5148 Each Way + \$4.19 Loaded Mf	4-8 Hours	24-48 Hours	\$	13	\$	24	\$	75
244	4880	DUCT 12"x8" W/ 1/2" LIG W/ LIG KIT	VARIOUS	VARIOUS	STD	1 - 19	5148 Each Way + \$4.19 Loaded Mf	4-8 Hours	24-48 Hours	\$	17	\$	33	\$	92
244	4890	DUCT 18"x8" W/ 1/2" LIG W/ LIG KIT	VARIOUS	VARIOUS	STD	1 - 19	5148 Each Way + \$4.19 Loaded Mf	4-8 Hours	24-48 Hours	\$	10	\$	22	\$	66
244	500	50' TPU CHLIER 4" X 50'	VARIOUS	VARIOUS	STD	1 - 19	5148 Each Way + \$4.19 Loaded Mf	4-8 Hours	24-48 Hours	\$	17	\$	33	\$	92
244	5050	1/2" DUCTING 32" X 25'	VARIOUS	VARIOUS	STD	1 - 19	5148 Each Way + \$4.19 Loaded Mf	4-8 Hours	24-48 Hours	\$	17	\$	33	\$	92
244	5054	1/2" DUCTING 32" X 25'	VARIOUS	VARIOUS	STD	1 - 19	5148 Each Way + \$4.19 Loaded Mf	4-8 Hours	24-48 Hours	\$	17	\$	33	\$	92
244	5135	1/2" DUCTING 18" X 25' SUPPLY	VARIOUS	VARIOUS	STD	1 - 19	5148 Each Way + \$4.19 Loaded Mf	4-8 Hours	24-48 Hours	\$	17	\$	33	\$	92
244	5200	1/2" DUCTING 20" X 35'	VARIOUS	VARIOUS	STD	1 - 19	5148 Each Way + \$4.19 Loaded Mf	4-8 Hours	24-48 Hours	\$	38	\$	59	\$	170
244	5235	1/2" DUCTING 20" X 25' RETURN 3" PITCH	VARIOUS	VARIOUS	STD	1 - 19	5148 Each Way + \$4.19 Loaded Mf	4-8 Hours	24-48 Hours	\$	41	\$	87	\$	237
244	5210	1/2" DUCTING 12" X 25' SPLITTER	VARIOUS	VARIOUS	STD	1 - 19	5148 Each Way + \$4.19 Loaded Mf	4-8 Hours	24-48 Hours	\$	11	\$	25	\$	77
244	56	1/2" TPU CHLIER 6" X 25'	VARIOUS	VARIOUS	STD	1 - 19	5148 Each Way + \$4.19 Loaded Mf	4-8 Hours	24-48 Hours	\$	10	\$	22	\$	66
244	57	1/2" TPU CHLIER 6" X 25'	VARIOUS	VARIOUS	STD	1 - 19	5148 Each Way + \$4.19 Loaded Mf	4-8 Hours	24-48 Hours	\$	10	\$	22	\$	66
250	120	PROPANE TANK 33M VAPOR	VARIOUS	VARIOUS	STD	1 - 19	5148 Each Way + \$4.19 Loaded Mf	4-8 Hours	24-48 Hours	\$	52	\$	43	\$	224
250	995	BLOWER AXIAL 6" ELECTRIC	VARIOUS	VARIOUS	STD	1 - 19	5148 Each Way + \$4.19 Loaded Mf	4-8 Hours	24-48 Hours	\$	46	\$	103	\$	284
250	1000	BLOWER AXIAL 12" ELECTRIC	VARIOUS	VARIOUS	STD	1 - 19	5148 Each Way + \$4.19 Loaded Mf	4-8 Hours	24-48 Hours	\$	58	\$	131	\$	352
250	1013	BLOWER AXIAL 20" ELECTRIC	VARIOUS	VARIOUS	STD	1 - 19	5148 Each Way + \$4.19 Loaded Mf	4-8 Hours	24-48 Hours	\$	74	\$	189	\$	492
250	1015	BLOWER VANEAXIAL 12" ELECTRIC EXP PROOF	VARIOUS	VARIOUS	STD	1 - 19	5148 Each Way + \$4.19 Loaded Mf	4-8 Hours	24-48 Hours	\$	58	\$	131	\$	352
250	1060	BLOWER 6,000-11,000 CFM	VARIOUS	VARIOUS	STD	1 - 19	5148 Each Way + \$4.19 Loaded Mf	4-8 Hours	24-48 Hours	\$	80	\$	190	\$	426
250	1080	BLOWER VENTILATION 12,000 CFM DIESEL	VARIOUS	VARIOUS	STD	1 - 19	5148 Each Way + \$4.19 Loaded Mf	4-8 Hours	24-48 Hours	\$	389	\$	981	\$	2,544
250	1150	DUCT HOSE 8" X 25'	VARIOUS	VARIOUS	STD	1 - 19	5148 Each Way + \$4.19 Loaded Mf	4-8 Hours	24-48 Hours	\$	18	\$	50	\$	97
250	1161	HEAT DUCT 12" X 25' HIGH TEMP	VARIOUS	VARIOUS	STD	1 - 19	5148 Each Way + \$4.19 Loaded Mf	4-8 Hours	24-48 Hours	\$	21	\$	50	\$	133
250	1164	HEAT DUCT 16" X 25' HIGH TEMP	VARIOUS	VARIOUS	STD	1 - 19	5148 Each Way + \$4.19 Loaded Mf	4-8 Hours	24-48 Hours	\$	35	\$	77	\$	216
250	1168	HEAT DUCT 20" X 25' HIGH TEMP	VARIOUS	VARIOUS	STD	1 - 19	5148 Each Way + \$4.19 Loaded Mf	4-8 Hours	24-48 Hours	\$	22	\$	60	\$	126
250	1175	DUCT HOSE 12" X 25'	VARIOUS	VARIOUS	STD	1 - 19	5148 Each Way + \$4.19 Loaded Mf	4-8 Hours	24-48 Hours	\$	18	\$	48	\$	90
250	1178	DUCT HOSE 12" X 12'	VARIOUS	VARIOUS	STD	1 - 19	5148 Each Way + \$4.19 Loaded Mf	4-8 Hours	24-48 Hours	\$	18	\$	48	\$	90
250	1183	DUCT HOSE 20" X 25'	VARIOUS	VARIOUS	STD	1 - 19	5148 Each Way + \$4.19 Loaded Mf	4-8 Hours	24-48 Hours	\$	57	\$	126	\$	300
250	1170	AIR CIRCULATING FAN 36" X 36"	VARIOUS	VARIOUS	STD	1 - 19	5148 Each Way + \$4.19 Loaded Mf	4-8 Hours	24-48 Hours	\$	51	\$	115	\$	280
250	1838	DRUM FAN 36"	VARIOUS	VARIOUS	STD	1 - 19	5148 Each Way + \$4.19 Loaded Mf	4-8 Hours	24-48 Hours	\$	51	\$	115	\$	280
250	1842	DRUM FAN 42"	VARIOUS	VARIOUS	STD	1 - 19	5148 Each Way + \$4.19 Loaded Mf	4-8 Hours	24-48 Hours	\$	70	\$	171	\$	426
250	1848	DRUM FAN 48"	VARIOUS	VARIOUS	STD	1 - 19	5148 Each Way + \$4.19 Loaded Mf	4-8 Hours	24-48 Hours	\$	23	\$	76	\$	163
250	2130	FAN POSTAL 30"	VARIOUS	VARIOUS	STD	1 - 19	5148 Each Way + \$4.19 Loaded Mf	4-8 Hours	24-48 Hours	\$	27	\$	84	\$	183
250	2155	FAN WATER COOLED LARGE	VARIOUS	VARIOUS	STD	1 - 19	5148 Each Way + \$4.19 Loaded Mf	4-8 Hours	24-48 Hours	\$	23	\$	76	\$	163
250	2160	FOOLKINS FAN 14,000 CFM, 115V DEC OPERATION	VARIOUS	VARIOUS	STD	1 - 19	5148 Each Way + \$4.19 Loaded Mf	4-8 Hours	24-48 Hours	\$	23	\$	76	\$	163
250	2165	FAN FLOOR VOLUME 20"	VARIOUS	VARIOUS	STD	1 - 19	5148 Each Way + \$4.19 Loaded Mf	4-8 Hours	24-48 Hours	\$	27	\$	84	\$	183
250	2200	AIR CIRCULATING FAN 48"	VARIOUS	VARIOUS	STD	1 - 19	5148 Each Way + \$4.19 Loaded Mf	4-8 Hours	24-48 Hours	\$	40	\$	126	\$	300
250	2205	AIR CIRCULATING FAN 48"	VARIOUS	VARIOUS	STD	1 - 19	5148 Each Way + \$4.19 Loaded Mf	4-8 Hours	24-48 Hours	\$	61	\$	156	\$	380
250	2208	EVAPORATIVE COOLING FAN 18" X 18"	VARIOUS	VARIOUS	STD	1 - 19	5148 Each Way + \$4.19 Loaded Mf	4-8 Hours	24-48 Hours	\$	61	\$	156	\$	380
250	2210	EVAPORATIVE COOLING FAN 48"	VARIOUS	VARIOUS	STD	1 - 19	5148 Each Way + \$4.19 Loaded Mf	4-8 Hours	24-48 Hours	\$	168	\$	431	\$	1,120
250	2213	EVAPORATIVE COOLING FAN 24" X 36"	VARIOUS	VARIOUS	STD	1 - 19	5148 Each Way + \$4.19 Loaded Mf	4-8 Hours	24-48 Hours	\$	168	\$	431	\$	1,120
250	2220	DEHUMIDIFIER SMALL	VARIOUS	VARIOUS	STD	1 - 19	5148 Each Way + \$4.19 Loaded Mf	4-8 Hours	24-48 Hours	\$	57	\$	126	\$	300
250	2225	DEHUMIDIFIER MEDIUM	VARIOUS	VARIOUS	STD	1 - 19	5148 Each Way + \$4.19 Loaded Mf	4-8 Hours	24-48 Hours	\$	89	\$	224	\$	531
250	2230	DEHUMIDIFIER LARGE	VARIOUS	VARIOUS	STD	1 - 19	5148 Each Way + \$4.19 Loaded Mf	4-8 Hours	24-48 Hours	\$	131	\$	291	\$	682
250	2300	AIR PURIFIER	VARIOUS	VARIOUS	STD	1 - 19	5148 Each Way + \$4.19 Loaded Mf	4-8 Hours	24-48 Hours	\$	91	\$	259	\$	764
250	2325	CARPET BLOWER DRYER	VARIOUS	VARIOUS	STD	1 - 19	5148 Each Way + \$4.19 Loaded Mf	4-8 Hours	24-48 Hours	\$	31	\$	71	\$	190
250	2450	CARPET BLOWER DRYER 3 SPEED	VARIOUS	VARIOUS	STD	1 - 19	5148 Each Way + \$4.19 Loaded Mf	4-8 Hours	24-48 Hours	\$	61	\$	156	\$	380
250	2455	HEATER ELECTRIC 15KW-30KW 240V 1 PHASE	VARIOUS	VARIOUS	STD	1 - 19	5148 Each Way + \$4.19 Loaded Mf	4-8 Hours	24-48 Hours	\$	79	\$	218	\$	510
250	2466	HEATER ELECTRIC 15KW-30KW 480V 3 PHASE	VARIOUS	VARIOUS	STD	1 - 19	5148 Each Way + \$4.19 Loaded Mf	4-8 Hours	24-48 Hours	\$	220	\$	593	\$	1,260
250	2475	HEATER INDIRECT 400K BTU	VARIOUS	VARIOUS	STD	1 - 19	5148 Each Way + \$4.19 Loaded Mf	4-8 Hours	24-48 Hours	\$	83	\$	236	\$	633
250	2505	HEATER SPACE INDIRECT 90K-100K BTU KERO	VARIOUS	VARIOUS	STD	1 - 19	5148 Each Way + \$4.19 Loaded Mf	4-8 Hours	24-48 Hours	\$	67	\$	192	\$	482
250	2525	HEATER SPACE 150K BTU PROPANE	VARIOUS	VARIOUS	STD	1 - 19	5148 Each Way + \$4.19 Loaded Mf	4-8 Hours	24-48 Hours	\$	83	\$	236	\$	633
250	3035	HEATER SPACE 200K BTU KEROSENE	VARIOUS	VARIOUS	STD	1 - 19	5148 Each Way + \$4.19 Loaded Mf	4-8 Hours	24-48 Hours	\$	181	\$	461	\$	1,260
250	3040	HEATER INDIRECT 200K-250K BTU KEROSENE	VARIOUS	VARIOUS	STD	1 - 19	5148 Each Way + \$4.19 Loaded Mf	4-8 Hours	24-48 Hours	\$	130	\$	292	\$	682
250	3065	HEATER INDIRECT 400K BTU KEROSENE	VARIOUS	VARIOUS	STD	1 - 19	5148 Each Way + \$4.19 Loaded Mf	4-8 Hours	24-48 Hours	\$	90	\$	254	\$	586
250	3100	HEATER DIRECT 400K BTU	VARIOUS	VARIOUS	STD	1 - 19	5148 Each Way + \$4.19 Loaded Mf	4-8 Hours	24-48 Hours	\$	510	\$	1,431	\$	3,684
250	3115	HEATER INDIRECT 500K BTU DUAL FUEL	VARIOUS	VARIOUS	STD	1 - 19	5148 Each Way + \$4.19 Loaded Mf	4-8 Hours	24-48 Hours	\$	460	\$	1,245	\$	3,136
250	3116	HEATER 600K BTU FLAMELESS TOWABLE	VARIOUS	VARIOUS	STD	1 - 19	5148 Each Way + \$4.19 Loaded Mf	4-8 Hours	24-48 Hours	\$	581	\$	1,677	\$	4,264
250	3117	HEATER INDIRECT 700K BTU LP/NATURAL GAS	VARIOUS	VARIOUS	STD	1 - 19	5148 Each Way + \$4.19 Loaded Mf	4-8 Hours	24-48 Hours	\$	891	\$	2,477	\$	6,244
250	3118	HEATER INDIRECT 700K BTU SEPT CONTAINED	VARIOUS	VARIOUS	STD	1 - 19	5148 Each Way + \$4.19 Loaded Mf	4-8 Hours	24-48 Hours	\$	891	\$	2,477	\$	6,244
250	3119	HEATER 550K BTU FLAMELESS	VARIOUS	VARIOUS	STD	1 - 19	5148 Each Way + \$4.19 Loaded Mf	4-8 Hours	24-48 Hours	\$	245	\$	2,482	\$	7,215
250	3121	HEATER INDIRECT 750K BTU DIESEL	VARIOUS	VARIOUS	STD	1 - 19	5148 Each Way + \$4.19 Loaded Mf	4-8 Hours	24-48 Hours	\$	622	\$	1,872	\$	4,560
250	3122	HEATER 3MM BTU DUAL HIGH VOLUME TOWABLE	VARIOUS	VARIOUS	STD	1 - 19	5148 Each Way + \$4.19 Loaded Mf	4-8 Hours	24-48 Hours	\$	678	\$	1,935	\$	4,264
250	3123	HEATER INDIRECT 1MM BTU 500 MOUNTED	VARIOUS	VARIOUS	STD	1 - 19	5148 Each Way + \$4.19 Loaded Mf	4-8 Hours	24-48 Hours	\$	945	\$	2,797	\$	7,133
250	3124	HEATER DIRECT 1.5MM BTU	VARIOUS	VARIOUS	STD	1 - 19	5148 Each Way + \$4.19 Loaded Mf	4-8 Hours	24-48 Hours	\$	149	\$	406	\$	1,040
250	3125	HEATER DIRECT 1.5MM BTU	VARIOUS	VARIOUS	STD	1 - 19	5148 Each Way + \$4.19 Loaded Mf	4-8 Hours	24-48 Hours	\$	1,092	\$	3,177	\$	9,476
250	3128	HEATER 1.5MM BTU FLAMELESS TOWABLE	VARIOUS	VARIOUS	STD	1 - 19	5148 Each Way + \$4.19 Loaded Mf	4-8 Hours	24-48 Hours	\$	82	\$	238	\$	496
250	3170	HEATER INFLATED 100K BTU KEROSENE	VARIOUS	VARIOUS	STD	1 - 19	5148 Each Way + \$4.19 Loaded Mf	4-8 Hours	24-48 Hours	\$	28	\$	82	\$	168
250	3260	HEATER CONNECTION 200K-250K BTU	VARIOUS	VARIOUS	STD	1 - 19	5148 Each Way + \$4.19 Loaded Mf	4-8 Hours	24-48 Hours	\$	36	\$	91	\$	241
250	3405	HEATER 6KW ELECTRIC 220V	VARIOUS	VARIOUS	STD	1 - 19	5148 Each Way + \$4.19 Loaded Mf	4-8 Hours	24-48 Hours	\$	60	\$	118	\$	365
250	3415	HEATER 9 KW ELECTRIC 220V	VARIOUS	VARIOUS	STD	1 - 19	5148 Each Way + \$4.19 Loaded Mf	4-8 Hours	24-48 Hours	\$	89	\$	159	\$	287
250	3423	HEATER 12 KW 120V ELECTRIC	VARIOUS	VARIOUS	STD	1 - 19	5148 Each Way + \$4.19 Loaded Mf	4-8 Hours	24-48 Hours	\$	99	\$	179	\$	329
250	3432	HEATER 20KV ELECTRIC	VARIOUS	VARIOUS	STD	1 - 19	5148 Each Way + \$4.19 Loaded Mf	4-8 Hours	24-48 Hours	\$	236	\$	473	\$	913
250	3434	HEATER 65K BTU 240V/1PH ELECTRIC	VARIOUS	VARIOUS	STD	1 - 19	5148 Each Way + \$4.19 Loaded Mf	4-8 Hours	24-48 Hours	\$	39	\$	126	\$	287
250	3436	HEATER 240V ELECTRIC	VARIOUS	VARIOUS	STD	1 - 19	5148 Each Way + \$4.19 Loaded Mf	4-8 Hours	24-48 Hours	\$	89	\$	159	\$	287
250	3437	HEATER 150K BTU 480V ELECTRIC	VARIOUS	VARIOUS	STD	1 - 19	5148 Each Way + \$4.19 Loaded Mf	4-8 Hours	24-48 Hours	\$	106	\$	254	\$	605
250	3439	HEATER 65K BTU 240V/1PH ELECTRIC	VARIOUS	VARIOUS	STD	1 - 19	5148 Each Way + \$4.19 Loaded Mf	4-8 Hours	24-48 Hours	\$	139	\$	317	\$	835
250	3441	HEATER FORCED AIR 30 50K BTU	VARIOUS	VARIOUS	STD	1 - 19	5148 Each Way + \$4.19 Loaded Mf	4-8 Hours	24-48 Hours	\$	39	\$	126	\$	287
250	3448	HEATER 15 KW 480V ELECTRIC	VARIOUS	VARIOUS	STD	1 - 19	5148 Each Way + \$4.19 Loaded Mf	4-8 Hours	24-48 Hours	\$	208	\$	320	\$	891
250	3449	HEATER 30 KW 480V ELECTRIC	VARIOUS	VARIOUS	STD	1 - 19	5148 Each Way + \$4.19 Loaded Mf	4-8 Hours	24-48 Hours	\$	39	\$	126	\$	287
250	3447	HEATER INLINE 50 - 75 KW	VARIOUS	VARIOUS	STD	1 - 19	5148 Each Way + \$4.19 Loaded Mf	4-8 Hours	24-48 Hours	\$	211	\$	314	\$	891
250	3490	HEATER 165-175K BTU KEROSENE	VARIOUS	VARIOUS	STD	1 - 19	5148 Each Way + \$4.19 Loaded Mf	4-8 Hours	24-48 Hours	\$	272	\$	543	\$	1,413
250	3477	HEATER 400K BTU NATURAL GAS	VARIOUS	VARIOUS	STD	1 - 19	5148 Each Way + \$4.19 Loaded Mf	4-8 Hours	24-48 Hours	\$	67	\$	183	\$	445
250	3483	HEATER 30K BTU DUCTED LP/NATURAL GAS	VARIOUS	VARIOUS	STD	1 - 19	5148								

180	2190	MIXER MORTAR 3-9-9 CUBIC FEET ELECTRIC	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded Mf	18-8 Hours	24-48 Hours	5	166	5	156	5	341
180	2207	MIXER MORTAR 7 CUBIC FEET	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded Mf	18-8 Hours	24-48 Hours	5	126	5	258	5	725
180	2218	MIXER MORTAR 9 CUBIC FEET	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded Mf	18-8 Hours	24-48 Hours	5	133	5	246	5	810
180	2786	MIXER CONCRETE 2-9-9 CUBIC FEET ELECTRIC	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded Mf	18-8 Hours	24-48 Hours	5	62	5	235	5	623
180	2880	MIXER CONCRETE 6 CUBIC FEET	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded Mf	18-8 Hours	24-48 Hours	5	96	5	254	5	709
180	2880	MIXER CONCRETE 5 CUBIC FEET	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded Mf	18-8 Hours	24-48 Hours	5	125	5	317	5	765
180	3015	BUGGY 15-15 CUBIC FEET POWERED PROPANE	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded Mf	18-8 Hours	24-48 Hours	5	167	5	531	5	1,627
180	3016	BUGGY 15-15 CUBIC FEET POWERED WHEEL	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded Mf	18-8 Hours	24-48 Hours	5	132	5	323	5	799
180	3017	BUGGY 15-15 CUBIC FEET POWERED TRAILER	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded Mf	18-8 Hours	24-48 Hours	5	200	5	656	5	1,183
180	3019	MIXER 20-30 CUBIC FEET POWERED WHEEL	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded Mf	18-8 Hours	24-48 Hours	5	183	5	482	5	1,022
180	3645	BUCKET CONCRETE 1 YARD	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded Mf	18-8 Hours	24-48 Hours	5	97	5	240	5	585
180	7801	VIBRATOR CONCRETE MOTOR ELECTRIC	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded Mf	18-8 Hours	24-48 Hours	5	28	5	181	5	299
180	7882	VIBRATOR BACKPACK GAS POWERED	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded Mf	18-8 Hours	24-48 Hours	5	91	5	297	5	588
180	7836	FINISHER CONCRETE 36"	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded Mf	18-8 Hours	24-48 Hours	5	83	5	258	5	575
180	7841	FINISHER CONCRETE 48-48"	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded Mf	18-8 Hours	24-48 Hours	5	104	5	259	5	664
181	1006	BULL ROAD MAGNESIUM BULK	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded Mf	18-8 Hours	24-48 Hours	5	24	5	94	5	359
181	1011	BULL ROAD EXTENSION HANDLE 6'	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded Mf	18-8 Hours	24-48 Hours	5	3	5	12	5	32
181	1070	CONCRETE HAND TOOL	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded Mf	18-8 Hours	24-48 Hours	5	52	5	303	5	194
181	1245	DIAMOND CORE BIT 10 1/2"	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded Mf	18-8 Hours	24-48 Hours	5	21	5	58	5	96
181	1200	DIAMOND CORE BIT 2"	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded Mf	18-8 Hours	24-48 Hours	5	28	5	70	5	138
181	1201	DIAMOND CORE BIT 3"	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded Mf	18-8 Hours	24-48 Hours	5	39	5	88	5	192
181	1210	DIAMOND CORE BIT 2 1/2"	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded Mf	18-8 Hours	24-48 Hours	5	43	5	90	5	219
181	1234	DIAMOND CORE BIT 3 1/2"	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded Mf	18-8 Hours	24-48 Hours	5	43	5	89	5	236
181	1241	DIAMOND CORE BIT 4"	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded Mf	18-8 Hours	24-48 Hours	5	51	5	94	5	359
181	1245	DIAMOND CORE BIT 4 1/2"	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded Mf	18-8 Hours	24-48 Hours	5	52	5	114	5	326
181	1251	DIAMOND CORE BIT 5"	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded Mf	18-8 Hours	24-48 Hours	5	66	5	94	5	354
181	1261	DIAMOND CORE BIT 6"	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded Mf	18-8 Hours	24-48 Hours	5	76	5	134	5	277
181	1260	DIAMOND CORE BIT 8"	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded Mf	18-8 Hours	24-48 Hours	5	119	5	181	5	352
181	1261	DIAMOND CORE BIT 10"	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded Mf	18-8 Hours	24-48 Hours	5	143	5	197	5	418
181	1236	DIAMOND CORE BIT 12"	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded Mf	18-8 Hours	24-48 Hours	5	162	5	201	5	494
181	1110	CORE DRILL EXTENSION 12"	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded Mf	18-8 Hours	24-48 Hours	5	13	5	17	5	32
181	7700	CORE DRILL HAND HELD	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded Mf	18-8 Hours	24-48 Hours	5	102	5	294	5	697
181	7730	CORE DRILL STAND	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded Mf	18-8 Hours	24-48 Hours	5	12	5	36	5	70
181	7245	WATER TANK FOR CORE DRILL	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded Mf	18-8 Hours	24-48 Hours	5	16	5	35	5	83
181	7725	VIBRATOR PEX SHIRT 10'	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded Mf	18-8 Hours	24-48 Hours	5	25	5	53	5	143
181	7518	VIBRATOR SHIRT 13" W/HP	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded Mf	18-8 Hours	24-48 Hours	5	39	5	112	5	267
181	7727	VIBRATOR HEAD 13/4"	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded Mf	18-8 Hours	24-48 Hours	5	17	5	38	5	91
180	2900	DEMO HAMMER TILE STRIPPING CART	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded Mf	18-8 Hours	24-48 Hours	5	62	5	158	5	208
180	2900	DEMO HAMMER 20-34" ELECTRIC	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded Mf	18-8 Hours	24-48 Hours	5	86	5	213	5	527
180	2900	DEMO HAMMER 30-34" ELECTRIC	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded Mf	18-8 Hours	24-48 Hours	5	89	5	211	5	548
180	2110	DEMO HAMMER 35-39" ELECTRIC	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded Mf	18-8 Hours	24-48 Hours	5	141	5	333	5	745
180	2100	DEMO HAMMER 60W ELECTRIC	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded Mf	18-8 Hours	24-48 Hours	5	126	5	317	5	770
180	6279	ROTARY HAMMER CONCRETE SDS	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded Mf	18-8 Hours	24-48 Hours	5	41	5	105	5	217
180	6225	ROTARY HAMMER SMALL SDS ELECTRIC	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded Mf	18-8 Hours	24-48 Hours	5	50	5	109	5	160
180	6300	ROTARY HAMMER MEDIUM SDS ELECTRIC	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded Mf	18-8 Hours	24-48 Hours	5	33	5	80	5	288
180	6375	ROTARY HAMMER LARGE SDS MAX ELECTRIC	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded Mf	18-8 Hours	24-48 Hours	5	92	5	250	5	573
180	6450	ROTARY HAMMER ELECTRIC FOR LOGS	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded Mf	18-8 Hours	24-48 Hours	5	249	5	459	5	290
180	6425	ROTARY HAMMER X SDS MAX ELECTRIC	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded Mf	18-8 Hours	24-48 Hours	5	111	5	280	5	648
180	7525	SANDER ORBITAL ELECTRIC	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded Mf	18-8 Hours	24-48 Hours	5	69	5	190	5	439
180	3810	VIBRATOR MOTOR 1/4" ELECTRIC	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded Mf	18-8 Hours	24-48 Hours	5	61	5	142	5	239
180	3820	VIBRATOR MOTOR 3/8" ELECTRIC	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded Mf	18-8 Hours	24-48 Hours	5	66	5	149	5	251
180	3830	VIBRATOR MOTOR 3/8" ELECTRIC	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded Mf	18-8 Hours	24-48 Hours	5	65	5	149	5	251
180	2000	CONCRETE GRINDER 2 HEAD 1 PHASE 1.5HP	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded Mf	18-8 Hours	24-48 Hours	5	187	5	485	5	1,150
180	2200	CONCRETE GRINDER 2 HEAD GAS	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded Mf	18-8 Hours	24-48 Hours	5	119	5	382	5	797
180	2100	CONCRETE GRINDER 3 HEAD 1 PHASE	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded Mf	18-8 Hours	24-48 Hours	5	431	5	1,135	5	1,465
180	2100	GRINDER STONES	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded Mf	18-8 Hours	24-48 Hours	5	29	5	71	5	150
180	2200	DYMA-SEIT DIAMOND HEADS	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded Mf	18-8 Hours	24-48 Hours	5	89	5	268	5	604
180	2200	DYMA-SEIT GRINDER 10"	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded Mf	18-8 Hours	24-48 Hours	5	91	5	247	5	625
180	1004	CONCRETE GRINDER 1 HEAD 1 PHASE 225 VOLT	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded Mf	18-8 Hours	24-48 Hours	5	115	5	270	5	648
180	3105	CONCRETE GRINDER 1 HEAD 1 PHASE 230 VOLT	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded Mf	18-8 Hours	24-48 Hours	5	217	5	755	5	1,343
180	3425	PLANER CONCRETE 8" SHIP GAS	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded Mf	18-8 Hours	24-48 Hours	5	292	5	667	5	1,713
180	2448	CHANGING PUMP SET UP	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded Mf	18-8 Hours	24-48 Hours	5	128	5	321	5	664
180	2900	SCALER NEEDLE AIR SHAW	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded Mf	18-8 Hours	24-48 Hours	5	16	5	36	5	70
180	3010	SAW CONCRETE 18" GAS	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded Mf	18-8 Hours	24-48 Hours	5	112	5	290	5	754
180	3020	SAW BRICK/MASONRY 14" ELECTRIC	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded Mf	18-8 Hours	24-48 Hours	5	48	5	144	5	372
180	3020	CHAINSAW CONCRETE GAS	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded Mf	18-8 Hours	24-48 Hours	5	389	5	583	5	1,200
180	3720	SAW CONCRETE 34HP	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded Mf	18-8 Hours	24-48 Hours	5	125	5	310	5	729
180	7720	SAW CONCRETE 10-3HP SELF PROPELLED	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded Mf	18-8 Hours	24-48 Hours	5	89	5	260	5	730
180	7760	SAW CONCRETE 20-2HP SELF PROPELLED	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded Mf	18-8 Hours	24-48 Hours	5	157	5	430	5	983
180	7400	SAW CONCRETE 20-2HP SELF PROPELLED	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded Mf	18-8 Hours	24-48 Hours	5	170	5	504	5	1,194
180	7400	SAW CONCRETE 40-4HP SELF PROPELLED	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded Mf	18-8 Hours	24-48 Hours	5	259	5	712	5	1,639
180	7400	SAW CONCRETE 60-8HP SELF PROPELLED	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded Mf	18-8 Hours	24-48 Hours	5	377	5	1,066	5	1,900
180	7225	SAW CONCRETE OVER 8HP SELF PROPELLED	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded Mf	18-8 Hours	24-48 Hours	5	336	5	904	5	1,814
180	7260	SAW CUT-OFF 12" GAS	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded Mf	18-8 Hours	24-48 Hours	5	71	5	232	5	537
180	7800	SAW CUT-OFF 14" GAS	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded Mf	18-8 Hours	24-48 Hours	5	64	5	246	5	564
180	7805	SAW CUT-OFF 14" GAS	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded Mf	18-8 Hours	24-48 Hours	5	95	5	240	5	590
180	8300	SAW TILE 10"	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded Mf	18-8 Hours	24-48 Hours	5	95	5	236	5	581
180	9438	BLADE DIAMOND ASPHALT 18"	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded Mf	18-8 Hours	24-48 Hours	5	89	5	229	5	427
180	9438	BLADE DIAMOND ASPHALT 20"	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded Mf	18-8 Hours	24-48 Hours	5	75	5	190	5	349
180	9440	DIAMOND BLADE 14"	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded Mf	18-8 Hours	24-48 Hours	5	39	5	163	5	376
180	9510	BLADE DIAMOND CONCRETE 18"	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded Mf	18-8 Hours	24-48 Hours	5	68	5	184	5	388
180	9513	BLADE DIAMOND CONCRETE 28"	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded Mf	18-8 Hours	24-48 Hours	5	99	5	313	5	547
180	9514	BLADE DIAMOND CONCRETE 30"	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded Mf	18-8 Hours	24-48 Hours	5	116	5	270	5	616
180	9516	BLADE DIAMOND CONCRETE 34"	VARIOUS	VARIOUS	STD	1-19	\$148 Each Way + \$4.19 Loaded Mf	18-8 Hours	24-48 Hours						

290	3000	AUGER BIT 6"	VARIOUS	VARIOUS	STD	1	19	S148 Each Way + \$4.19 Loaded MT	4-8 Hours	24-48 Hours	5	17	5	40	5
290	3080	AUGER BIT 8"	VARIOUS	VARIOUS	STD	1	19	S148 Each Way + \$4.19 Loaded MT	4-8 Hours	24-48 Hours	5	19	5	49	5
290	3085	AUGER BIT 8" FOR 1 MAN AUGER	VARIOUS	VARIOUS	STD	1	19	S148 Each Way + \$4.19 Loaded MT	4-8 Hours	24-48 Hours	5	10	5	44	5
290	3100	AUGER BIT 10"	VARIOUS	VARIOUS	STD	1	19	S148 Each Way + \$4.19 Loaded MT	4-8 Hours	24-48 Hours	5	12	5	48	5
290	3120	AUGER BIT 12"	VARIOUS	VARIOUS	STD	1	19	S148 Each Way + \$4.19 Loaded MT	4-8 Hours	24-48 Hours	5	13	5	51	5
290	3200	CHIFFER 6" SELF FEED	VARIOUS	VARIOUS	STD	1	19	S148 Each Way + \$4.19 Loaded MT	4-8 Hours	24-48 Hours	5	234	5	516	5
290	3450	CHIFFER 12" 3" X 18"	VARIOUS	VARIOUS	STD	1	19	S148 Each Way + \$4.19 Loaded MT	4-8 Hours	24-48 Hours	5	488	5	1,216	5
290	3455	CHIFFER 18"	VARIOUS	VARIOUS	STD	1	19	S148 Each Way + \$4.19 Loaded MT	4-8 Hours	24-48 Hours	5	1,097	5	2,807	5
290	4800	FLUTTER LOG GAS HYDRAULIC	VARIOUS	VARIOUS	STD	1	19	S148 Each Way + \$4.19 Loaded MT	4-8 Hours	24-48 Hours	5	217	5	705	5
290	4925	STUMP GRINDER MEDIUM 11-HP	VARIOUS	VARIOUS	STD	1	19	S148 Each Way + \$4.19 Loaded MT	4-8 Hours	24-48 Hours	5	294	5	967	5
290	4950	STUMP GRINDER 3HP HYDRAULIC	VARIOUS	VARIOUS	STD	1	19	S148 Each Way + \$4.19 Loaded MT	4-8 Hours	24-48 Hours	5	294	5	967	5
290	4960	STUMP GRINDER 3HP 1/2 HP HYDRAULIC	VARIOUS	VARIOUS	STD	1	19	S148 Each Way + \$4.19 Loaded MT	4-8 Hours	24-48 Hours	5	294	5	967	5
290	5658	MOWER COMMERCIAL 60"-66"	VARIOUS	VARIOUS	STD	1	19	S148 Each Way + \$4.19 Loaded MT	4-8 Hours	24-48 Hours	5	164	5	524	5
290	7280	MOWER WEED SELF POWERED	VARIOUS	VARIOUS	STD	1	19	S148 Each Way + \$4.19 Loaded MT	4-8 Hours	24-48 Hours	5	121	5	387	5
290	7450	TILLER SHIP W/SH RHIND	VARIOUS	VARIOUS	STD	1	19	S148 Each Way + \$4.19 Loaded MT	4-8 Hours	24-48 Hours	5	84	5	265	5
290	7455	TILLER 6-HP REAR TINE	VARIOUS	VARIOUS	STD	1	19	S148 Each Way + \$4.19 Loaded MT	4-8 Hours	24-48 Hours	5	84	5	265	5
290	7530	TILLER 13HP WALKBEHIND REAR TINE	VARIOUS	VARIOUS	STD	1	19	S148 Each Way + \$4.19 Loaded MT	4-8 Hours	24-48 Hours	5	144	5	404	5
290	7925	BACKPACK BLOWER LARGE	VARIOUS	VARIOUS	STD	1	19	S148 Each Way + \$4.19 Loaded MT	4-8 Hours	24-48 Hours	5	42	5	136	5
290	7935	BLOWER W/BLUSH 33HP	VARIOUS	VARIOUS	STD	1	19	S148 Each Way + \$4.19 Loaded MT	4-8 Hours	24-48 Hours	5	72	5	184	5
290	8100	SPRAYER 3 GALLON HAND	VARIOUS	VARIOUS	STD	1	19	S148 Each Way + \$4.19 Loaded MT	4-8 Hours	24-48 Hours	5	222	5	556	5
290	8550	STRAW BLOWER	VARIOUS	VARIOUS	STD	1	19	S148 Each Way + \$4.19 Loaded MT	4-8 Hours	24-48 Hours	5	222	5	556	5
290	8640	ROLLER LAWN	VARIOUS	VARIOUS	STD	1	19	S148 Each Way + \$4.19 Loaded MT	4-8 Hours	24-48 Hours	5	17	5	51	5
290	8810	WATERBLOWER 600-800 GALLON	VARIOUS	VARIOUS	STD	1	19	S148 Each Way + \$4.19 Loaded MT	4-8 Hours	24-48 Hours	5	290	5	969	5
290	9415	VACUUM STEP 18"	VARIOUS	VARIOUS	STD	1	19	S148 Each Way + \$4.19 Loaded MT	4-8 Hours	24-48 Hours	5	107	5	307	5
290	9480	LADDER STEP 18" RIBBERGLASS	VARIOUS	VARIOUS	STD	1	19	S148 Each Way + \$4.19 Loaded MT	4-8 Hours	24-48 Hours	5	62	5	183	5
900	1175	PIPE CUTTER MINED 4"-6"	VARIOUS	VARIOUS	STD	1	19	S148 Each Way + \$4.19 Loaded MT	4-8 Hours	24-48 Hours	5	42	5	95	5
900	1185	PIPE CUTTER MINED 6"-12"	VARIOUS	VARIOUS	STD	1	19	S148 Each Way + \$4.19 Loaded MT	4-8 Hours	24-48 Hours	5	86	5	199	5
900	1195	PIPE CUTTER 180° W/ 24" 3"	VARIOUS	VARIOUS	STD	1	19	S148 Each Way + \$4.19 Loaded MT	4-8 Hours	24-48 Hours	5	86	5	199	5
900	1351	PIPE WRENCH 48" BULK	VARIOUS	VARIOUS	STD	1	19	S148 Each Way + \$4.19 Loaded MT	4-8 Hours	24-48 Hours	5	17	5	35	5
900	1355	PIPE WRENCH 60"	VARIOUS	VARIOUS	STD	1	19	S148 Each Way + \$4.19 Loaded MT	4-8 Hours	24-48 Hours	5	21	5	49	5
900	1510	PIPE THREADED 20" HANDHELD ELECTRIC	VARIOUS	VARIOUS	STD	1	19	S148 Each Way + \$4.19 Loaded MT	4-8 Hours	24-48 Hours	5	36	5	126	5
900	1512	PIPE THREADED 1/2" 2" 3" POWERED	VARIOUS	VARIOUS	STD	1	19	S148 Each Way + \$4.19 Loaded MT	4-8 Hours	24-48 Hours	5	107	5	307	5
900	1515	PIPE THREADED 1/2" 2" 3" POWERED	VARIOUS	VARIOUS	STD	1	19	S148 Each Way + \$4.19 Loaded MT	4-8 Hours	24-48 Hours	5	115	5	309	5
900	1527	PIPE THREADED 1/4" 2" 1224 POWERED	VARIOUS	VARIOUS	STD	1	19	S148 Each Way + \$4.19 Loaded MT	4-8 Hours	24-48 Hours	5	288	5	471	5
900	1688	PLUGGERS 100° 3/8" WITH GAUGE	VARIOUS	VARIOUS	STD	1	19	S148 Each Way + \$4.19 Loaded MT	4-8 Hours	24-48 Hours	5	18	5	38	5
900	1820	PIPE JACK STAND	VARIOUS	VARIOUS	STD	1	19	S148 Each Way + \$4.19 Loaded MT	4-8 Hours	24-48 Hours	5	76	5	206	5
900	1850	CHINSAW 18"	VARIOUS	VARIOUS	STD	1	19	S148 Each Way + \$4.19 Loaded MT	4-8 Hours	24-48 Hours	5	76	5	206	5
900	1850	CHINSAW 18"	VARIOUS	VARIOUS	STD	1	19	S148 Each Way + \$4.19 Loaded MT	4-8 Hours	24-48 Hours	5	76	5	206	5
900	1850	CHINSAW 18"	VARIOUS	VARIOUS	STD	1	19	S148 Each Way + \$4.19 Loaded MT	4-8 Hours	24-48 Hours	5	76	5	206	5
900	1850	CHINSAW 18"	VARIOUS	VARIOUS	STD	1	19	S148 Each Way + \$4.19 Loaded MT	4-8 Hours	24-48 Hours	5	76	5	206	5
900	1850	CHINSAW 18"	VARIOUS	VARIOUS	STD	1	19	S148 Each Way + \$4.19 Loaded MT	4-8 Hours	24-48 Hours	5	76	5	206	5
900	1850	CHINSAW 18"	VARIOUS	VARIOUS	STD	1	19	S148 Each Way + \$4.19 Loaded MT	4-8 Hours	24-48 Hours	5	76	5	206	5
900	1850	CHINSAW 18"	VARIOUS	VARIOUS	STD	1	19	S148 Each Way + \$4.19 Loaded MT	4-8 Hours	24-48 Hours	5	76	5	206	5
900	1850	CHINSAW 18"	VARIOUS	VARIOUS	STD	1	19	S148 Each Way + \$4.19 Loaded MT	4-8 Hours	24-48 Hours	5	76	5	206	5
900	1850	CHINSAW 18"	VARIOUS	VARIOUS	STD	1	19	S148 Each Way + \$4.19 Loaded MT	4-8 Hours	24-48 Hours	5	76	5	206	5
900	1850	CHINSAW 18"	VARIOUS	VARIOUS	STD	1	19	S148 Each Way + \$4.19 Loaded MT	4-8 Hours	24-48 Hours	5	76	5	206	5
900	1850	CHINSAW 18"	VARIOUS	VARIOUS	STD	1	19	S148 Each Way + \$4.19 Loaded MT	4-8 Hours	24-48 Hours	5	76	5	206	5
900	1850	CHINSAW 18"	VARIOUS	VARIOUS	STD	1	19	S148 Each Way + \$4.19 Loaded MT	4-8 Hours	24-48 Hours	5	76	5	206	5
900	1850	CHINSAW 18"	VARIOUS	VARIOUS	STD	1	19	S148 Each Way + \$4.19 Loaded MT	4-8 Hours	24-48 Hours	5	76	5	206	5
900	1850	CHINSAW 18"	VARIOUS	VARIOUS	STD	1	19	S148 Each Way + \$4.19 Loaded MT	4-8 Hours	24-48 Hours	5	76	5	206	5
900	1850	CHINSAW 18"	VARIOUS	VARIOUS	STD	1	19	S148 Each Way + \$4.19 Loaded MT	4-8 Hours	24-48 Hours	5	76	5	206	5
900	1850	CHINSAW 18"	VARIOUS	VARIOUS	STD	1	19	S148 Each Way + \$4.19 Loaded MT	4-8 Hours	24-48 Hours	5	76	5	206	5
900	1850	CHINSAW 18"	VARIOUS	VARIOUS	STD	1	19	S148 Each Way + \$4.19 Loaded MT	4-8 Hours	24-48 Hours	5	76	5	206	5
900	1850	CHINSAW 18"	VARIOUS	VARIOUS	STD	1	19	S148 Each Way + \$4.19 Loaded MT	4-8 Hours	24-48 Hours	5	76	5	206	5
900	1850	CHINSAW 18"	VARIOUS	VARIOUS	STD	1	19	S148 Each Way + \$4.19 Loaded MT	4-8 Hours	24-48 Hours	5	76	5	206	5
900	1850	CHINSAW 18"	VARIOUS	VARIOUS	STD	1	19	S148 Each Way + \$4.19 Loaded MT	4-8 Hours	24-48 Hours	5	76	5	206	5
900	1850	CHINSAW 18"	VARIOUS	VARIOUS	STD	1	19	S148 Each Way + \$4.19 Loaded MT	4-8 Hours	24-48 Hours	5	76	5	206	5
900	1850	CHINSAW 18"	VARIOUS	VARIOUS	STD	1	19	S148 Each Way + \$4.19 Loaded MT	4-8 Hours	24-48 Hours	5	76	5	206	5
900	1850	CHINSAW 18"	VARIOUS	VARIOUS	STD	1	19	S148 Each Way + \$4.19 Loaded MT	4-8 Hours	24-48 Hours	5	76	5	206	5
900	1850	CHINSAW 18"	VARIOUS	VARIOUS	STD	1	19	S148 Each Way + \$4.19 Loaded MT	4-8 Hours	24-48 Hours	5	76	5	206	5
900	1850	CHINSAW 18"	VARIOUS	VARIOUS	STD	1	19	S148 Each Way + \$4.19 Loaded MT	4-8 Hours	24-48 Hours	5	76	5	206	5
900	1850	CHINSAW 18"	VARIOUS	VARIOUS	STD	1	19	S148 Each Way + \$4.19 Loaded MT	4-8 Hours	24-48 Hours	5	76	5	206	5
900	1850	CHINSAW 18"	VARIOUS	VARIOUS	STD	1	19	S148 Each Way + \$4.19 Loaded MT	4-8 Hours	24-48 Hours	5	76	5	206	5
900	1850	CHINSAW 18"	VARIOUS	VARIOUS	STD	1	19	S148 Each Way + \$4.19 Loaded MT	4-8 Hours	24-48 Hours	5	76	5	206	5
900															

Attachment 20.6
Tab-6-Additional Offerings

902	5330	BACKHOE AUGER POWER UNIT	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded MI	24-48 Hours	5	196	5	532	5	1,124
902	5350	SKID STEER TRACK LOADER 2400 AND OVER	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded MI	24-48 Hours	5	491	5	1,312	5	2,955
902	5355	SKID STEER TRACKER 2400 AND OVER	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded MI	24-48 Hours	5	544	5	1,405	5	2,241
902	53	SKID STEER MINI 601-5500 DS, TRACKS	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded MI	24-48 Hours	5	248	5	860	5	1,480
902	53	SKID STEER LOADER 601-830N	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded MI	24-48 Hours	5	416	5	1,605	5	1,481
902	53	SKID STEER LOADER 1551-150N	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded MI	24-48 Hours	5	292	5	674	5	1,432
902	53	SKID STEER BUCKET 14" SMOOTH	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded MI	24-48 Hours	5	3	5	5	5	21
902	5058	SKID STEER BUCKET 6" SMOOTH	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded MI	24-48 Hours	5	3	5	5	5	21
902	5061	SKID STEER BUCKET 6" SMOOTH	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded MI	24-48 Hours	5	9	5	23	5	53
902	5066	SKID STEER BUCKET 6" SMOOTH	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded MI	24-48 Hours	5	2	5	5	5	21
902	5067	SKID STEER BUCKET 14" TOOTH	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded MI	24-48 Hours	5	3	5	5	5	21
902	5072	SKID STEER BUCKET 72" TOOTH	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded MI	24-48 Hours	5	6	5	15	5	41
902	5073	SKID STEER BUCKET 72" SMOOTH	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded MI	24-48 Hours	5	45	5	84	5	280
902	5074	SKID STEER BUCKET 74" SMOOTH	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded MI	24-48 Hours	5	3	5	11	5	30
902	5075	SKID STEER BUCKET 75" SMOOTH	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded MI	24-48 Hours	5	3	5	11	5	30
902	5076	SKID STEER BUCKET 78" TOOTH	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded MI	24-48 Hours	5	3	5	11	5	30
902	5077	SKID STEER BUCKET 78" TOOTH	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded MI	24-48 Hours	5	3	5	11	5	30
902	5230	SKID STEER GRAPPLE BUCKET	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded MI	24-48 Hours	5	112	5	398	5	726
902	5235	SKID STEER SNOW BLOW	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded MI	24-48 Hours	5	22	5	80	5	165
902	524	SKID STEER TRACK LOADER WALKBEHIND	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded MI	24-48 Hours	5	220	5	575	5	1,226
902	5305	SKID STEER BRUSH MOWER ATTACHMENT	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded MI	24-48 Hours	5	192	5	397	5	727
902	5310	SKID STEER TRENCHEER ATTACHMENT	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded MI	24-48 Hours	5	265	5	455	5	1,138
902	5330	SKID STEER FLARE ATTACHMENT	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded MI	24-48 Hours	5	568	5	1,590	5	2,677
902	5335	SKID STEER ROCK ROLL	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded MI	24-48 Hours	5	197	5	533	5	1,297
902	5343	SKID STEER 72" DOZER BLADE ATTACHMENT	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded MI	24-48 Hours	5	94	5	244	5	625
902	5355	SKID STEER BREAKER	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded MI	24-48 Hours	5	218	5	621	5	1,181
902	5361	SKID STEER MULCHING HEAD	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded MI	24-48 Hours	5	313	5	1,083	5	2,720
902	5368	SKID STEER LANDSCAPE RAKE ATTACHMENT	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded MI	24-48 Hours	5	175	5	497	5	1,018
902	5410	SKID STEER FORK ATTACHMENT	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded MI	24-48 Hours	5	57	5	142	5	342
902	5411	SKID STEER FORK ATTACHMENT HEAVY DUTY	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded MI	24-48 Hours	5	52	5	139	5	419
902	5413	SKID STEER GRAPPLE RAKE ATTACHMENT	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded MI	24-48 Hours	5	157	5	382	5	812
902	5435	SKID STEER PICKUP BROOM WITH BUMP BUCKET	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded MI	24-48 Hours	5	139	5	357	5	654
902	5440	SKID STEER ANGLE BROOM	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded MI	24-48 Hours	5	135	5	317	5	611
902	5475	SKID STEER SNOW PLOW ATTACHMENT	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded MI	24-48 Hours	5	76	5	204	5	449
902	5491	SKID STEER ROCK GRAPPLE BUCKET	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded MI	24-48 Hours	5	115	5	305	5	609
902	5500	SKID STEER AUGER POWER UNIT	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded MI	24-48 Hours	5	129	5	352	5	743
902	5598	SKID STEER AUGER EXTENSION 2" HEX	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded MI	24-48 Hours	5	32	5	116	5	239
902	5600	SKID STEER AUGER EXTENSION	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded MI	24-48 Hours	5	21	5	106	5	213
902	5606	SKID STEER AUGER BIT 4"	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded MI	24-48 Hours	5	31	5	96	5	224
902	5609	SKID STEER AUGER BIT 6"	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded MI	24-48 Hours	5	32	5	109	5	239
902	561	SKID STEER TRACK LOADER 1300-1400N	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded MI	24-48 Hours	5	842	5	1,005	5	2,291
902	5612	SKID STEER AUGER BIT 1 1/2"	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded MI	24-48 Hours	5	41	5	107	5	296
902	5618	SKID STEER AUGER BIT 2"	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded MI	24-48 Hours	5	46	5	138	5	318
902	5624	SKID STEER AUGER BIT 2 1/4"	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded MI	24-48 Hours	5	58	5	151	5	346
902	5630	SKID STEER AUGER BIT 3"	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded MI	24-48 Hours	5	58	5	156	5	355
902	5636	SKID STEER AUGER BIT 3 1/2"	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded MI	24-48 Hours	5	75	5	184	5	426
902	5670	SKID STEER MINI AUGER POWER UNIT	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded MI	24-48 Hours	5	34	5	380	5	890
902	570	SKID STEER TRACK LOADER 1700-1900N	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded MI	24-48 Hours	5	351	5	1,099	5	2,467
902	580	SKID STEER TRACK LOADER 2000-2300N	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded MI	24-48 Hours	5	382	5	1,076	5	2,485
902	5835	SKID STEER TRACK LOADER 2400-2700N	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded MI	24-48 Hours	5	427	5	1,100	5	2,638
902	590	SKID STEER TRACK LOADER 2800-3300N	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded MI	24-48 Hours	5	487	5	1,263	5	2,753
902	71	SKID STEER TRACK LOADER 1700-1800N	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded MI	24-48 Hours	5	173	5	789	5	1,833
902	80	SKID STEER TRACK LOADER 1900-2000N	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded MI	24-48 Hours	5	292	5	875	5	1,868
902	90	SKID STEER TRACK LOADER 2001-2000N	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded MI	24-48 Hours	5	278	5	855	5	2,061
902	1200	LOADER WHEEL 3.0-5.4 CUBIC YARD	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded MI	24-48 Hours	5	399	5	1,063	5	2,507
902	1200	LOADER WHEEL 3.0-5.4 CUBIC YARD	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded MI	24-48 Hours	5	426	5	1,144	5	2,690
902	1200	LOADER WHEEL 3.0-5.4 CUBIC YARD	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded MI	24-48 Hours	5	509	5	1,281	5	3,080
902	1205	LOADER WHEEL 3.0-5.4 CUBIC YARD	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded MI	24-48 Hours	5	668	5	1,513	5	3,179
902	1205	LOADER WHEEL 3.0-5.4 CUBIC YARD	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded MI	24-48 Hours	5	825	5	1,913	5	3,549
902	1205	LOADER WHEEL 3.0-5.4 CUBIC YARD	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded MI	24-48 Hours	5	977	5	2,247	5	4,168
902	1205	LOADER WHEEL 3.0-5.4 CUBIC YARD	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded MI	24-48 Hours	5	1,336	5	3,086	5	7,298
902	1205	LOADER WHEEL 3.0-5.4 CUBIC YARD	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded MI	24-48 Hours	5	1,519	5	3,791	5	9,459
902	1205	LOADER WHEEL 3.0-5.4 CUBIC YARD	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded MI	24-48 Hours	5	205	5	886	5	1,995
902	1205	LOADER WHEEL 3.0-5.4 CUBIC YARD	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded MI	24-48 Hours	5	2,007	5	4,677	5	11,320
902	1205	LOADER WHEEL 3.0-5.4 CUBIC YARD	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded MI	24-48 Hours	5	350	5	423	5	730
902	1205	LOADER WHEEL 3.0-5.4 CUBIC YARD	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded MI	24-48 Hours	5	73	5	219	5	434
902	1205	LOADER WHEEL 3.0-5.4 CUBIC YARD	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded MI	24-48 Hours	5	43	5	134	5	269
902	1008	EXCAVATOR 1800HP REDUCED TAIL SWING	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded MI	24-48 Hours	5	1,544	5	3,544	5	7,993
902	1015	EXCAVATOR 2500-2999HP	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded MI	24-48 Hours	5	719	5	2,019	5	4,808
902	1060	EXCAVATOR 3000-3499HP	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded MI	24-48 Hours	5	810	5	2,062	5	5,008
902	1073	EXCAVATOR 3500-3999HP RUBBER TRACK	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded MI	24-48 Hours	5	707	5	2,185	5	5,401
902	1073	EXCAVATOR 3000-3499HP REDUCED TAIL SWING	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded MI	24-48 Hours	5	847	5	2,170	5	5,421
902	1045	EXCAVATOR 3500-3999HP	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded MI	24-48 Hours	5	847	5	2,180	5	5,521
902	1060	EXCAVATOR 4000-4999HP	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded MI	24-48 Hours	5	882	5	2,633	5	6,325
902	1065	EXCAVATOR 5000-5999HP REDUCED TAIL SWING	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded MI	24-48 Hours	5	1,262	5	2,803	5	7,065
902	1065	EXCAVATOR 5000-5999HP	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded MI	24-48 Hours	5	1,162	5	2,892	5	7,465
902	1095	EXCAVATOR 5200-5999HP LONG REACH	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded MI	24-48 Hours	5	1,375	5	4,211	5	10,759
902	1135	EXCAVATOR 6000-6999HP	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded MI	24-48 Hours	5	1,526	5	3,756	5	10,158
902	1145	EXCAVATOR 6000-6999HP LONG REACH	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded MI	24-48 Hours	5	1,706	5	4,440	5	10,952
902	1150	EXCAVATOR 7000-7900N	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded MI	24-48 Hours	5	1,712	5	4,605	5	11,320
902	5035	EXCAVATOR BUCKET 36"	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded MI	24-48 Hours	5	4	5	19	5	37
902	5045	EXCAVATOR BUCKET 48"	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded MI	24-48 Hours	5	11	5	34	5	75
902	5055	EXCAVATOR GRAPPLE THUMB 7000N	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded MI	24-48 Hours	5	58	5	148	5	316
902	7035	EXCAVATOR BREAKER 2001-2500N	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded MI	24-48 Hours	5	532	5	1,388	5	3,500
902	7035	EXCAVATOR BREAKER 3000-3500N	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded MI	24-48 Hours	5	635	5	1,877	5	4,391
902	7035	EXCAVATOR BREAKER 4000-4500N	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded MI							

Attachment 20.6
Table Additional Offerings

675	8220	SCAFFOLD PLANK 19' X 10'	VARIOUS	VARIOUS	STD	1-15	1548 Each Way + \$4.19 Loaded Mtl	16-8 Hours	24-48 Hours	5	7	5	14	5	33
675	8224	WALKBOARD 18' X 7'	VARIOUS	VARIOUS	STD	1-15	1548 Each Way + \$4.19 Loaded Mtl	16-8 Hours	24-48 Hours	5	7	5	11	5	22
675	7452	SCAFFOLDING JOIST BRACES	VARIOUS	VARIOUS	STD	1-15	1548 Each Way + \$4.19 Loaded Mtl	16-8 Hours	24-48 Hours	5	3	5	7	5	20
675	7510	SCAFFOLD ROLLING 6' X 30"	VARIOUS	VARIOUS	STD	1-15	1548 Each Way + \$4.19 Loaded Mtl	16-8 Hours	24-48 Hours	5	26	5	38	5	157
675	7550	SCREWDRIVER WITH BASE PLATE	VARIOUS	VARIOUS	STD	1-15	1548 Each Way + \$4.19 Loaded Mtl	16-8 Hours	24-48 Hours	5	5	7	7	5	15
675	7550	BASE PLATE FIXED	VARIOUS	VARIOUS	STD	1-15	1548 Each Way + \$4.19 Loaded Mtl	16-8 Hours	24-48 Hours	5	2	5	8	5	21
675	7556	END FRAME 6"	VARIOUS	VARIOUS	STD	1-15	1548 Each Way + \$4.19 Loaded Mtl	16-8 Hours	24-48 Hours	5	7	5	8	5	21
675	8217	SCAFFOLD TOWER 12' ROLLING	VARIOUS	VARIOUS	STD	1-25	1548 Each Way + \$4.19 Loaded Mtl	16-8 Hours	24-48 Hours	5	98	5	206	5	477
Perkins & Material Handling															
Teekhandlers															
170	1009	CRANE HOOK ATTACHMENT FOR FORKLIFT	VARIOUS	VARIOUS	STD	1-15	1548 Each Way + \$4.19 Loaded Mtl	16-8 Hours	24-48 Hours	5	61	5	150	5	315
670	5110	FORKLIFT 4' PALLET FORKS	VARIOUS	VARIOUS	STD	1-15	1548 Each Way + \$4.19 Loaded Mtl	16-8 Hours	24-48 Hours	5	5	5	13	5	25
670	5120	FORKLIFT 4' PALLET FORKS	VARIOUS	VARIOUS	STD	1-15	1548 Each Way + \$4.19 Loaded Mtl	16-8 Hours	24-48 Hours	5	28	5	86	5	110
670	5125	FORKLIFT 4' PALLET FORKS	VARIOUS	VARIOUS	STD	1-15	1548 Each Way + \$4.19 Loaded Mtl	16-8 Hours	24-48 Hours	5	30	5	58	5	131
670	5131	FORK EXTENSIONS 6"	VARIOUS	VARIOUS	STD	1-15	1548 Each Way + \$4.19 Loaded Mtl	16-8 Hours	24-48 Hours	5	43	5	138	5	161
670	5135	FORK EXTENSIONS 8"	VARIOUS	VARIOUS	STD	1-15	1548 Each Way + \$4.19 Loaded Mtl	16-8 Hours	24-48 Hours	5	43	5	138	5	161
670	5140	FORK EXTENSIONS 10"	VARIOUS	VARIOUS	STD	1-15	1548 Each Way + \$4.19 Loaded Mtl	16-8 Hours	24-48 Hours	5	43	5	138	5	161
670	5212	FORKLIFT TOW AND LIFT ATTACHMENT	VARIOUS	VARIOUS	STD	1-15	1548 Each Way + \$4.19 Loaded Mtl	16-8 Hours	24-48 Hours	5	64	5	167	5	431
670	2250	FORKLIFT 18"	VARIOUS	VARIOUS	STD	1-15	1548 Each Way + \$4.19 Loaded Mtl	16-8 Hours	24-48 Hours	5	58	5	144	5	351
670	3245	TWISS ROOM 15000 CAPACITY 10' LONG	VARIOUS	VARIOUS	STD	1-15	1548 Each Way + \$4.19 Loaded Mtl	16-8 Hours	24-48 Hours	5	72	5	166	5	370
670	5274	TWISS ROOM 20000 CAPACITY 12' LONG	VARIOUS	VARIOUS	STD	1-15	1548 Each Way + \$4.19 Loaded Mtl	16-8 Hours	24-48 Hours	5	93	5	243	5	561
670	5310	FORKLIFT MATERIAL BUCKET	VARIOUS	VARIOUS	STD	1-15	1548 Each Way + \$4.19 Loaded Mtl	16-8 Hours	24-48 Hours	5	72	5	246	5	249
670	5215	FORKLIFT HOPPER 1.5 YARD	VARIOUS	VARIOUS	STD	1-15	1548 Each Way + \$4.19 Loaded Mtl	16-8 Hours	24-48 Hours	5	66	5	173	5	375
670	3330	FORKLIFT HOPPER 1 YARD	VARIOUS	VARIOUS	STD	1-15	1548 Each Way + \$4.19 Loaded Mtl	16-8 Hours	24-48 Hours	5	69	5	243	5	377
670	6132	FORKLIFT MAN CAGE 4' X 8'	VARIOUS	VARIOUS	STD	1-15	1548 Each Way + \$4.19 Loaded Mtl	16-8 Hours	24-48 Hours	5	60	5	169	5	414
670	1200	FORKLIFT WHEEL 50000 GAS/LP	VARIOUS	VARIOUS	STD	1-15	1548 Each Way + \$4.19 Loaded Mtl	16-8 Hours	24-48 Hours	5	217	5	635	5	1305
670	1201	FORKLIFT WHEEL 50000 ELECTRIC	VARIOUS	VARIOUS	STD	1-15	1548 Each Way + \$4.19 Loaded Mtl	16-8 Hours	24-48 Hours	5	217	5	635	5	1305
670	1202	FORKLIFT WHEEL 50000 DIESEL	VARIOUS	VARIOUS	STD	1-15	1548 Each Way + \$4.19 Loaded Mtl	16-8 Hours	24-48 Hours	5	217	5	635	5	1305
670	1204	FORKLIFT WHEEL 50000 CUSHION	VARIOUS	VARIOUS	STD	1-15	1548 Each Way + \$4.19 Loaded Mtl	16-8 Hours	24-48 Hours	5	217	5	635	5	1305
670	1205	FORKLIFT WHEEL 50000 LOW PROFILE GAS/LP	VARIOUS	VARIOUS	STD	1-15	1548 Each Way + \$4.19 Loaded Mtl	16-8 Hours	24-48 Hours	5	217	5	635	5	1305
670	1206	FORKLIFT WHEEL 50000 PNEUMATIC CHAMP/AST	VARIOUS	VARIOUS	STD	1-15	1548 Each Way + \$4.19 Loaded Mtl	16-8 Hours	24-48 Hours	5	217	5	635	5	1305
670	1207	FORKLIFT WHEEL 60000 PNEUMATIC DIE/QUICKMAST	VARIOUS	VARIOUS	STD	1-15	1548 Each Way + \$4.19 Loaded Mtl	16-8 Hours	24-48 Hours	5	241	5	755	5	1544
670	1250	FORKLIFT WHEEL 60000 GAS/LP	VARIOUS	VARIOUS	STD	1-15	1548 Each Way + \$4.19 Loaded Mtl	16-8 Hours	24-48 Hours	5	241	5	755	5	1544
670	1252	FORKLIFT WHEEL 60000 DIESEL	VARIOUS	VARIOUS	STD	1-15	1548 Each Way + \$4.19 Loaded Mtl	16-8 Hours	24-48 Hours	5	241	5	755	5	1544
670	1253	FORKLIFT WHEEL 60000 PNEUMATIC	VARIOUS	VARIOUS	STD	1-15	1548 Each Way + \$4.19 Loaded Mtl	16-8 Hours	24-48 Hours	5	241	5	755	5	1544
670	1254	FORKLIFT WHEEL 60000 PNEUMATIC	VARIOUS	VARIOUS	STD	1-15	1548 Each Way + \$4.19 Loaded Mtl	16-8 Hours	24-48 Hours	5	241	5	755	5	1544
670	1350	FORKLIFT WHEEL 80000 GAS/LP	VARIOUS	VARIOUS	STD	1-15	1548 Each Way + \$4.19 Loaded Mtl	16-8 Hours	24-48 Hours	5	286	5	864	5	1815
670	1351	FORKLIFT WHEEL 80000 DIESEL	VARIOUS	VARIOUS	STD	1-15	1548 Each Way + \$4.19 Loaded Mtl	16-8 Hours	24-48 Hours	5	286	5	864	5	1815
670	1352	FORKLIFT WHEEL 80000 PNEUMATIC	VARIOUS	VARIOUS	STD	1-15	1548 Each Way + \$4.19 Loaded Mtl	16-8 Hours	24-48 Hours	5	286	5	864	5	1815
670	1445	FORKLIFT WHEEL 10000 DIESEL	VARIOUS	VARIOUS	STD	1-15	1548 Each Way + \$4.19 Loaded Mtl	16-8 Hours	24-48 Hours	5	251	5	764	5	1629
670	1450	FORKLIFT WHEEL 10000 PNEUMATIC	VARIOUS	VARIOUS	STD	1-15	1548 Each Way + \$4.19 Loaded Mtl	16-8 Hours	24-48 Hours	5	251	5	764	5	1629
670	1501	FORKLIFT WHEEL 150000	VARIOUS	VARIOUS	STD	1-15	1548 Each Way + \$4.19 Loaded Mtl	16-8 Hours	24-48 Hours	5	487	5	1418	5	3185
670	1550	FORKLIFT WHEEL 25000-224999 PNEUMATIC	VARIOUS	VARIOUS	STD	1-15	1548 Each Way + \$4.19 Loaded Mtl	16-8 Hours	24-48 Hours	5	820	5	1851	5	4343
670	1550	FORKLIFT WHEEL 25000-224999 PNEUMATIC	VARIOUS	VARIOUS	STD	1-15	1548 Each Way + \$4.19 Loaded Mtl	16-8 Hours	24-48 Hours	5	820	5	1851	5	4343
670	1575	FORKLIFT WHEEL 35000-35000 PNEUMATIC	VARIOUS	VARIOUS	STD	1-15	1548 Each Way + \$4.19 Loaded Mtl	16-8 Hours	24-48 Hours	5	940	5	2465	5	6020
670	2000	FORKLIFT WHEEL 35000-49999 PNEUMATIC	VARIOUS	VARIOUS	STD	1-15	1548 Each Way + \$4.19 Loaded Mtl	16-8 Hours	24-48 Hours	5	1042	5	2683	5	6516
670	2110	FORKLIFT WHEEL 10000-12000 CONST PNEU	VARIOUS	VARIOUS	STD	1-15	1548 Each Way + \$4.19 Loaded Mtl	16-8 Hours	24-48 Hours	5	373	5	993	5	2464
670	2150	FORKLIFT WHEEL 10000 DIESEL WALKBOARD	VARIOUS	VARIOUS	STD	1-15	1548 Each Way + \$4.19 Loaded Mtl	16-8 Hours	24-48 Hours	5	351	5	944	5	2394
670	2220	FORKLIFT ROUGH TERRAIN 60000 11-20' 2WD	VARIOUS	VARIOUS	STD	1-15	1548 Each Way + \$4.19 Loaded Mtl	16-8 Hours	24-48 Hours	5	328	5	819	5	2045
670	2215	FORKLIFT ROUGH TERRAIN 60000 21-29'	VARIOUS	VARIOUS	STD	1-15	1548 Each Way + \$4.19 Loaded Mtl	16-8 Hours	24-48 Hours	5	361	5	894	5	2260
670	2225	FORKLIFT ROUGH TERRAIN 60000 15-22' 2WD	VARIOUS	VARIOUS	STD	1-15	1548 Each Way + \$4.19 Loaded Mtl	16-8 Hours	24-48 Hours	5	373	5	902	5	2328
670	2230	FORKLIFT ROUGH TERRAIN 60000 15-22' 2WD	VARIOUS	VARIOUS	STD	1-15	1548 Each Way + \$4.19 Loaded Mtl	16-8 Hours	24-48 Hours	5	368	5	904	5	2294
670	2300	FORKLIFT 65000 15' & UP VARIABLE REACH	VARIOUS	VARIOUS	STD	1-15	1548 Each Way + \$4.19 Loaded Mtl	16-8 Hours	24-48 Hours	5	338	5	982	5	2393
670	1025	FORKLIFT 50000 16-20' VARIABLE REACH	VARIOUS	VARIOUS	STD	1-15	1548 Each Way + \$4.19 Loaded Mtl	16-8 Hours	24-48 Hours	5	344	5	1060	5	2528
670	1155	FORKLIFT VARIABLE REACH 60000 15'	VARIOUS	VARIOUS	STD	1-15	1548 Each Way + \$4.19 Loaded Mtl	16-8 Hours	24-48 Hours	5	416	5	1142	5	2767
670	1165	FORKLIFT VARIABLE REACH 60000 15-20'	VARIOUS	VARIOUS	STD	1-15	1548 Each Way + \$4.19 Loaded Mtl	16-8 Hours	24-48 Hours	5	439	5	1211	5	2917
670	1175	FORKLIFT VARIABLE REACH 60000 40-40'	VARIOUS	VARIOUS	STD	1-15	1548 Each Way + \$4.19 Loaded Mtl	16-8 Hours	24-48 Hours	5	493	5	1321	5	2970
670	1230	FORKLIFT VARIABLE REACH 70000 30'	VARIOUS	VARIOUS	STD	1-15	1548 Each Way + \$4.19 Loaded Mtl	16-8 Hours	24-48 Hours	5	474	5	1246	5	2823
670	1235	FORKLIFT VARIABLE REACH 80000 30' & UP	VARIOUS	VARIOUS	STD	1-15	1548 Each Way + \$4.19 Loaded Mtl	16-8 Hours	24-48 Hours	5	547	5	1498	5	3718
670	1325	FORKLIFT VARIABLE REACH 80000 40-40'	VARIOUS	VARIOUS	STD	1-15	1548 Each Way + \$4.19 Loaded Mtl	16-8 Hours	24-48 Hours	5	497	5	1246	5	2823
670	1470	FORKLIFT VARIABLE REACH 90000 30-40'	VARIOUS	VARIOUS	STD	1-15	1548 Each Way + \$4.19 Loaded Mtl	16-8 Hours	24-48 Hours	5	622	5	1577	5	3762
670	1600	FORKLIFT VARIABLE REACH 100000 40-40'	VARIOUS	VARIOUS	STD	1-15	1548 Each Way + \$4.19 Loaded Mtl	16-8 Hours	24-48 Hours	5	695	5	1636	5	4128
670	1630	FORKLIFT VARIABLE REACH 100000 50' & UP	VARIOUS	VARIOUS	STD	1-15	1548 Each Way + \$4.19 Loaded Mtl	16-8 Hours	24-48 Hours	5	667	5	1683	5	4159
670	1675	FORKLIFT VARIABLE REACH 120000 50' & UP	VARIOUS	VARIOUS	STD	1-15	1548 Each Way + \$4.19 Loaded Mtl	16-8 Hours	24-48 Hours	5	752	5	2053	5	4965
670	1685	FORKLIFT VARIABLE REACH 140000 55' & UP	VARIOUS	VARIOUS	STD	1-15	1548 Each Way + \$4.19 Loaded Mtl	16-8 Hours	24-48 Hours	5	816	5	2382	5	5575
670	1690	FORKLIFT VARIABLE REACH 15-160000 40-50'	VARIOUS	VARIOUS	STD	1-15	1548 Each Way + \$4.19 Loaded Mtl	16-8 Hours	24-48 Hours	5	1041	5	2805	5	6940
670	1695	FORKLIFT VARIABLE REACH 16-30000 12' 2WD	VARIOUS	VARIOUS	STD	1-15	1548 Each Way + \$4.19 Loaded Mtl	16-8 Hours	24-48 Hours	5	1257	5	3252	5	9080
670	1700	FORKLIFT VARIABLE REACH 20000 12' & UP	VARIOUS	VARIOUS	STD	1-15	1548 Each Way + \$4.19 Loaded Mtl	16-8 Hours	24-48 Hours	5	1172	5	2988	5	7465
670	2140	TELESCOPIC HANDLER 150000 90/90 ATTACHMENT	VARIOUS	VARIOUS	STD	1-15	1548 Each Way + \$4.19 Loaded Mtl	16-8 Hours	24-48 Hours	5	4495	5	8478	5	15554
670	8001	DOLLY APPLIANCE WITH STRAP	VARIOUS												

[illegible]

537	2090	HOSE 8020 PVC SUCTION - CAMLOCK	VARIOUS	VARIOUS	STD	1 - 19	5148 Each Way + 54.19 Loaded MI	24-48 Hours	5	35	5	81	258
537	2110	HOSE 8020 STAINLESS - FLANGED	VARIOUS	VARIOUS	STD	1 - 19	5148 Each Way + 54.19 Loaded MI	24-48 Hours	5	70	209	5	648
537	2230	HOSE 8020 KAMARLEX SUCTION - CAMLOCK	VARIOUS	VARIOUS	STD	1 - 19	5148 Each Way + 54.19 Loaded MI	24-48 Hours	5	40	5	94	273
537	2230	HOSE 8020 KAMARLEX SUCTION - QC	VARIOUS	VARIOUS	STD	1 - 19	5148 Each Way + 54.19 Loaded MI	24-48 Hours	5	40	5	94	273
537	2311	HOSE 8020 CHEMICAL - FLANGED BSI	VARIOUS	VARIOUS	STD	1 - 19	5148 Each Way + 54.19 Loaded MI	24-48 Hours	5	69	5	207	621
537	2513	HOSE 8020 CHEMICAL - FLANGED BSI	VARIOUS	VARIOUS	STD	1 - 19	5148 Each Way + 54.19 Loaded MI	24-48 Hours	5	69	5	207	621
537	2456	HOSE 8020 COMPOSITE OSG - FLANGED	VARIOUS	VARIOUS	STD	1 - 19	5148 Each Way + 54.19 Loaded MI	24-48 Hours	5	110	5	215	660
537	2410	HOSE 8020 OSG - FLANGED	VARIOUS	VARIOUS	STD	1 - 19	5148 Each Way + 54.19 Loaded MI	24-48 Hours	5	209	5	215	660
537	2720	HOSE 8020 TANK TRUCK - CAMLOCK	VARIOUS	VARIOUS	STD	1 - 19	5148 Each Way + 54.19 Loaded MI	24-48 Hours	5	30	5	113	540
537	2710	HOSE 8020 TANK TRUCK - BAUER	VARIOUS	VARIOUS	STD	1 - 19	5148 Each Way + 54.19 Loaded MI	24-48 Hours	5	79	5	161	485
537	2010	HOSE 8020 RUBBER SUCTION - FLANGED	VARIOUS	VARIOUS	STD	1 - 19	5148 Each Way + 54.19 Loaded MI	24-48 Hours	5	43	5	115	312
537	2920	HOSE 8020 RUBBER SUCTION - CAMLOCK	VARIOUS	VARIOUS	STD	1 - 19	5148 Each Way + 54.19 Loaded MI	24-48 Hours	5	35	5	88	238
537	2921	HOSE 8020 RUBBER SUCTION - CAMLOCK BSI	VARIOUS	VARIOUS	STD	1 - 19	5148 Each Way + 54.19 Loaded MI	24-48 Hours	5	60	5	117	363
537	2910	HOSE 8020 RUBBER SUCTION - QC	VARIOUS	VARIOUS	STD	1 - 19	5148 Each Way + 54.19 Loaded MI	24-48 Hours	5	53	5	107	330
537	2940	HOSE 8020 RUBBER SUCTION - VVC	VARIOUS	VARIOUS	STD	1 - 19	5148 Each Way + 54.19 Loaded MI	24-48 Hours	5	24	5	45	139
537	3920	HOSE 8020 RUBBER SUCTION - CAMLOCK	VARIOUS	VARIOUS	STD	1 - 19	5148 Each Way + 54.19 Loaded MI	24-48 Hours	5	34	5	88	238
537	8620	HOSE 8020 LAYFLAT DISCHARGE - CAMLOCK	VARIOUS	VARIOUS	STD	1 - 19	5148 Each Way + 54.19 Loaded MI	24-48 Hours	5	37	5	97	279
537	8620	HOSE 8020 LAYFLAT DISCHARGE - QC	VARIOUS	VARIOUS	STD	1 - 19	5148 Each Way + 54.19 Loaded MI	24-48 Hours	5	24	5	72	217
537	8620	HOSE 8020 RUBBER DISCHARGE - CAMLOCK	VARIOUS	VARIOUS	STD	1 - 19	5148 Each Way + 54.19 Loaded MI	24-48 Hours	5	48	5	98	256
537	8620	HOSE 8020 RUBBER DISCHARGE - QC	VARIOUS	VARIOUS	STD	1 - 19	5148 Each Way + 54.19 Loaded MI	24-48 Hours	5	44	5	99	261
537	8630	HOSE 8020 RUBBER DISCHARGE - QC	VARIOUS	VARIOUS	STD	1 - 19	5148 Each Way + 54.19 Loaded MI	24-48 Hours	5	55	5	113	324
538	1240	HOSE 8020 KAMARLEX SUCTION - QC	VARIOUS	VARIOUS	STD	1 - 19	5148 Each Way + 54.19 Loaded MI	24-48 Hours	5	48	5	98	256
538	1410	HOSE 8020 OSG - FLANGED	VARIOUS	VARIOUS	STD	1 - 19	5148 Each Way + 54.19 Loaded MI	24-48 Hours	5	31	5	89	243
538	2110	HOSE 8020 STAINLESS - FLANGED	VARIOUS	VARIOUS	STD	1 - 19	5148 Each Way + 54.19 Loaded MI	24-48 Hours	5	48	5	118	349
538	2230	HOSE 8020 KAMARLEX SUCTION - CAMLOCK	VARIOUS	VARIOUS	STD	1 - 19	5148 Each Way + 54.19 Loaded MI	24-48 Hours	5	44	5	146	407
538	2230	HOSE 8020 KAMARLEX SUCTION - QC	VARIOUS	VARIOUS	STD	1 - 19	5148 Each Way + 54.19 Loaded MI	24-48 Hours	5	40	5	88	246
538	2410	HOSE 8020 OSG - FLANGED	VARIOUS	VARIOUS	STD	1 - 19	5148 Each Way + 54.19 Loaded MI	24-48 Hours	5	216	5	248	571
538	2720	HOSE 8020 TANK TRUCK - CAMLOCK	VARIOUS	VARIOUS	STD	1 - 19	5148 Each Way + 54.19 Loaded MI	24-48 Hours	5	98	5	189	566
538	2720	HOSE 8020 TANK TRUCK - BAUER	VARIOUS	VARIOUS	STD	1 - 19	5148 Each Way + 54.19 Loaded MI	24-48 Hours	5	64	5	192	576
538	2910	HOSE 8020 RUBBER SUCTION - FLANGED	VARIOUS	VARIOUS	STD	1 - 19	5148 Each Way + 54.19 Loaded MI	24-48 Hours	5	43	5	115	312
538	2920	HOSE 8020 RUBBER SUCTION - CAMLOCK	VARIOUS	VARIOUS	STD	1 - 19	5148 Each Way + 54.19 Loaded MI	24-48 Hours	5	70	5	139	518
538	2930	HOSE 8020 RUBBER SUCTION - QC	VARIOUS	VARIOUS	STD	1 - 19	5148 Each Way + 54.19 Loaded MI	24-48 Hours	5	45	5	135	401
538	2940	HOSE 8020 RUBBER SUCTION - VVC	VARIOUS	VARIOUS	STD	1 - 19	5148 Each Way + 54.19 Loaded MI	24-48 Hours	5	39	5	114	363
538	2960	HOSE 8020 RUBBER SUCTION - QC	VARIOUS	VARIOUS	STD	1 - 19	5148 Each Way + 54.19 Loaded MI	24-48 Hours	5	34	5	75	262
538	1810	HOSE 8020 RUBBER DISCHARGE - BAUER	VARIOUS	VARIOUS	STD	1 - 19	5148 Each Way + 54.19 Loaded MI	24-48 Hours	5	92	5	183	563
538	8620	HOSE 8020 LAYFLAT DISCHARGE - CAMLOCK	VARIOUS	VARIOUS	STD	1 - 19	5148 Each Way + 54.19 Loaded MI	24-48 Hours	5	21	5	95	288
538	8620	HOSE 8020 RUBBER DISCHARGE - CAMLOCK	VARIOUS	VARIOUS	STD	1 - 19	5148 Each Way + 54.19 Loaded MI	24-48 Hours	5	57	5	173	523
538	8620	HOSE 8020 RUBBER DISCHARGE - QC	VARIOUS	VARIOUS	STD	1 - 19	5148 Each Way + 54.19 Loaded MI	24-48 Hours	5	35	5	104	315
538	1000	HOSE 8020 DEPLOYMENT SYSTEM	VARIOUS	VARIOUS	STD	1 - 19	5148 Each Way + 54.19 Loaded MI	24-48 Hours	5	573	5	1,108	2,978
538	1110	HOSE 8020 STAINLESS - FLANGED	VARIOUS	VARIOUS	STD	1 - 19	5148 Each Way + 54.19 Loaded MI	24-48 Hours	5	160	5	305	842
538	1410	HOSE 8020 OSG - FLANGED	VARIOUS	VARIOUS	STD	1 - 19	5148 Each Way + 54.19 Loaded MI	24-48 Hours	5	80	5	201	577
538	2110	HOSE 8020 STAINLESS - FLANGED	VARIOUS	VARIOUS	STD	1 - 19	5148 Each Way + 54.19 Loaded MI	24-48 Hours	5	112	5	316	1,008
538	2410	HOSE 8020 OSG - FLANGED	VARIOUS	VARIOUS	STD	1 - 19	5148 Each Way + 54.19 Loaded MI	24-48 Hours	5	108	5	217	609
538	2940	HOSE 8020 RUBBER SUCTION - VVC	VARIOUS	VARIOUS	STD	1 - 19	5148 Each Way + 54.19 Loaded MI	24-48 Hours	5	91	5	171	521
538	1810	HOSE 8020 RUBBER DISCHARGE - BAUER	VARIOUS	VARIOUS	STD	1 - 19	5148 Each Way + 54.19 Loaded MI	24-48 Hours	5	84	5	185	595
538	1240	HOSE 8020 KAMARLEX SUCTION - QC	VARIOUS	VARIOUS	STD	1 - 19	5148 Each Way + 54.19 Loaded MI	24-48 Hours	5	46	5	137	411
540	2230	HOSE 8020 KAMARLEX SUCTION - QC	VARIOUS	VARIOUS	STD	1 - 19	5148 Each Way + 54.19 Loaded MI	24-48 Hours	5	56	5	149	501
540	2410	HOSE 8020 OSG - FLANGED	VARIOUS	VARIOUS	STD	1 - 19	5148 Each Way + 54.19 Loaded MI	24-48 Hours	5	246	5	493	1,365
540	2910	HOSE 8020 RUBBER SUCTION - FLANGED	VARIOUS	VARIOUS	STD	1 - 19	5148 Each Way + 54.19 Loaded MI	24-48 Hours	5	335	5	513	970
540	2910	HOSE 8020 RUBBER SUCTION - QC	VARIOUS	VARIOUS	STD	1 - 19	5148 Each Way + 54.19 Loaded MI	24-48 Hours	5	116	5	221	639
540	1410	HOSE 8020 OSG - FLANGED	VARIOUS	VARIOUS	STD	1 - 19	5148 Each Way + 54.19 Loaded MI	24-48 Hours	5	94	5	208	576
540	2410	HOSE 8020 OSG - FLANGED	VARIOUS	VARIOUS	STD	1 - 19	5148 Each Way + 54.19 Loaded MI	24-48 Hours	5	78	5	171	506
540	1010	HOSE 8020 CONTAINMENT BERM	VARIOUS	VARIOUS	STD	1 - 19	5148 Each Way + 54.19 Loaded MI	24-48 Hours	5	179	5	465	1,392
540	1012	HOSE 8020 CONTAINMENT BERM	VARIOUS	VARIOUS	STD	1 - 19	5148 Each Way + 54.19 Loaded MI	24-48 Hours	5	78	5	171	506
540	1016	HOSE 8020 CONTAINMENT BERM	VARIOUS	VARIOUS	STD	1 - 19	5148 Each Way + 54.19 Loaded MI	24-48 Hours	5	81	5	135	313
540	1021	HOSE 8020 CONTAINMENT BERM	VARIOUS	VARIOUS	STD	1 - 19	5148 Each Way + 54.19 Loaded MI	24-48 Hours	5	82	5	162	480
540	1024	HOSE 8020 CONTAINMENT BERM	VARIOUS	VARIOUS	STD	1 - 19	5148 Each Way + 54.19 Loaded MI	24-48 Hours	5	31	5	154	410
540	1029	HOSE 8020 CONTAINMENT BERM	VARIOUS	VARIOUS	STD	1 - 19	5148 Each Way + 54.19 Loaded MI	24-48 Hours	5	22	5	69	204
540	1034	HOSE 8020 CONTAINMENT BERM	VARIOUS	VARIOUS	STD	1 - 19	5148 Each Way + 54.19 Loaded MI	24-48 Hours	5	25	5	73	220
540	1103	HOSE 8020 CONTAINMENT BERM	VARIOUS	VARIOUS	STD	1 - 19	5148 Each Way + 54.19 Loaded MI	24-48 Hours	5	176	5	421	1,040
540	1104	HOSE 8020 CONTAINMENT BERM	VARIOUS	VARIOUS	STD	1 - 19	5148 Each Way + 54.19 Loaded MI	24-48 Hours	5	16	5	57	140
540	1105	HOSE 8020 CONTAINMENT BERM	VARIOUS	VARIOUS	STD	1 - 19	5148 Each Way + 54.19 Loaded MI	24-48 Hours	5	29	5	72	174
540	1105	HOSE 8020 CONTAINMENT BERM	VARIOUS	VARIOUS	STD	1 - 19	5148 Each Way + 54.19 Loaded MI	24-48 Hours	5	34	5	79	199
540	1105	HOSE 8020 CONTAINMENT BERM	VARIOUS	VARIOUS	STD	1 - 19	5148 Each Way + 54.19 Loaded MI	24-48 Hours	5	15	5	49	134
540	1110	HOSE 8020 CONTAINMENT BERM	VARIOUS	VARIOUS	STD	1 - 19	5148 Each Way + 54.19 Loaded MI	24-48 Hours	5	18	5	47	148
540	1110	HOSE 8020 CONTAINMENT BERM	VARIOUS	VARIOUS	STD	1 - 19	5148 Each Way + 54.19 Loaded MI	24-48 Hours	5	20	5	67	180
540	1110	HOSE 8020 CONTAINMENT BERM	VARIOUS	VARIOUS	STD	1 - 19	5148 Each Way + 54.19 Loaded MI	24-48 Hours	5	112	5	291	896
540	1110	HOSE 8020 CONTAINMENT BERM	VARIOUS	VARIOUS	STD	1 - 19	5148 Each Way + 54.19 Loaded MI	24-48 Hours	5	1	5	1	4
540	1110	HOSE 8020 CONTAINMENT BERM	VARIOUS	VARIOUS	STD	1 - 19	5148 Each Way + 54.19 Loaded MI	24-48 Hours	5	6	5	11	37
540	1110	HOSE 8020 CONTAINMENT BERM	VARIOUS	VARIOUS	STD	1 - 19	5148 Each Way + 54.19 Loaded MI	24-48 Hours	5	3	5	10	26
540	1110	HOSE 8020 CONTAINMENT BERM	VARIOUS	VARIOUS	STD	1 - 19	5148 Each Way + 54.19 Loaded MI	24-48 Hours	5	56	5	139	372
540	1110	HOSE 8020 CONTAINMENT BERM	VARIOUS	VARIOUS	STD	1 - 19	5148 Each Way + 54.19 Loaded MI	24-48 Hours	5	119	5	280	807
540	1110	HOSE 8020 CONTAINMENT BERM	VARIOUS	VARIOUS	STD	1 - 19	5148 Each Way + 54.19 Loaded MI	24-48 Hours	5	84	5	228	648
540	1110	HOSE 8020 CONTAINMENT BERM	VARIOUS	VARIOUS	STD	1 - 19	5148 Each Way + 54.19 Loaded MI	24-48 Hours	5	151	5	297	912
540	1110	HOSE 8020 CONTAINMENT BERM	VARIOUS	VARIOUS	STD	1 - 19	5148 Each Way + 54.19 Loaded MI	24-48 Hours	5	78	5	195	458
540	1110	HOSE 8020 CONTAINMENT BERM	VARIOUS	VARIOUS	STD	1 - 19	5148 Each Way + 54.19 Loaded MI	24-48 Hours	5	32	5	88	245
540	1110	HOSE 8020 CONTAINMENT BERM	VARIOUS	VARIOUS	STD	1 - 19	5148 Each Way + 54.19 Loaded MI	24-48 Hours	5	185	5	429	1,027
540	1110	HOSE 8020 CONTAINMENT BERM	VARIOUS	VARIOUS	STD	1 - 19	5148 Each Way + 54.19 Loaded MI	24-48 Hours	5	192	5	575	1,275
540	1110	HOSE 8020 CONTAINMENT BERM	VARIOUS	VARIOUS	STD	1 - 19	5148 Each Way + 54.19 Loaded MI	24-48 Hours	5	166	5	498	1,493
540	1110	HOSE 8020 CONTAINMENT BERM	VARIOUS	VARIOUS	STD	1 - 19	5148 Each Way + 54.19 Loaded MI	24-48 Hours	5	133	5	299	1,469
540	1110	HOSE 8020 CONTAINMENT BERM	VARIOUS	VARIOUS	STD	1 - 19	5148 Each Way + 54.19 Loaded MI	24-48 Hours	5	113	5	431	1,264
540	1110	HOSE 8020 CONTAINMENT BERM	VARIOUS	VARIOUS	STD	1 - 19	5148 Each Way + 54.19 Loaded MI	24-48 Hours	5	155	5	464	1,309
540	1110	HOSE 8020 CONTAINMENT BERM	VARIOUS	VARIOUS	STD	1 - 19	5148 Each Way + 54.19 Loaded MI	24-48 Hours	5	181	5	464	1,461
540	1110	HOSE 8020 CONTAINMENT BERM	VARIOUS	VARIOUS	STD	1 - 19	5148 Each Way + 54.19 Loaded MI	24-48 Hours	5	288	5	825	1,885
540	1110	HOSE 8020 CONTAINMENT BERM	VARIOUS	VARIOUS	STD	1 - 19	5148 Each Way + 54.19 Loaded MI	24-48 Hours	5	7	5	19	50
540	1110	HOSE 8020 CONTAINMENT BERM	VARIOUS	VARIOUS	STD	1 - 19	5148 Each Way + 54.19 Loaded MI	24-48 Hours	5	17	5	51	181
540	1110	HOSE 8020 CONTAINMENT BERM	VARIOUS	VARIOUS	STD	1 - 19	5148 Each Way + 54.19 Loaded MI	24-48 Hours	5	169	5	363	993
540	1110	HOSE 8020 CONTAINMENT BERM	VARIOUS	VARIOUS	STD	1 - 19	5148 Each Way + 54.19 Loaded MI	24-48 Hours	5	195	5	586	2,203
540	1110	HOSE 8020 CONTAINMENT BERM	VARIOUS	VARIOUS	STD	1 - 19	5148 Each Way + 54.19 Loaded MI	24-48 Hours	5	84	5	254	743
540	1110	HOSE 8020 CONTAINMENT BERM	VARIOUS	VARIOUS	STD	1 - 19	5148 Each Way + 54.19 Loaded MI	24-48 Hours	5	25	5	52	167
540	1110	HOSE 8020 CONTAINMENT BERM	VARIOUS	VARIOUS	STD	1 - 19	5148 Each Way + 54.19 Loaded MI	24-48 Hours	5	1	5	3	9
540													

5605	1ANK 21L GAL OPEN TOP	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded ML	48 Hours	24-48 Hours	99	5	409	5	1,266
5606	1ANK 21L GAL OF CLEAN SV LINED	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded ML	48 Hours	24-48 Hours	102	5	506	9	1,271
5607	1ANK 21L GAL FODAX RVB TIGHT LINED BM	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded ML	48 Hours	24-48 Hours	119	5	358	5	1,279
5608	1ANK 21L GAL FODAX RND BOTTOM	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded ML	48 Hours	24-48 Hours	135	5	406	1	1,283
5609	1ANK 21L GAL FODAX RND BOTTOM MANFOLD	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded ML	48 Hours	24-48 Hours	135	5	406	1	1,283
5610	1ANK 21L GAL FODAX OF CLEAN OF LINED	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded ML	48 Hours	24-48 Hours	112	5	338	1	1,285
5611	1ANK 21L GAL FODAX RVB TIGHT LINED CR	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded ML	48 Hours	24-48 Hours	116	5	348	8	1,294
5612	1ANK 21L FODAX SV OPEN TOP C/T LINED	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded ML	48 Hours	24-48 Hours	102	5	307	5	1,297
5613	1ANK 21L GAL FODAX LINED MANFOLD CR	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded ML	48 Hours	24-48 Hours	128	5	384	3	1,313
5614	1ANK 21L GAL FODAX OF CLEAN OF LND WR	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded ML	48 Hours	24-48 Hours	128	5	384	3	1,313
5615	1ANK 22L FODAX SV OPEN TOP CVY LW	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded ML	48 Hours	24-48 Hours	128	5	384	3	1,313
5616	1ANK 22L FODAX OVER TOP LND WR	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded ML	48 Hours	24-48 Hours	128	5	384	3	1,313
5617	1ANK 22L FODAX SV OPEN TOP CVY LW	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded ML	48 Hours	24-48 Hours	128	5	384	3	1,313
5618	1ANK 22L FODAX SV OPEN TOP CVY LW	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded ML	48 Hours	24-48 Hours	128	5	384	3	1,313
5619	1ANK 22L FODAX SV OPEN TOP CVY LW	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded ML	48 Hours	24-48 Hours	128	5	384	3	1,313
5620	1ANK 22L FODAX SV OPEN TOP CVY LW	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded ML	48 Hours	24-48 Hours	128	5	384	3	1,313
5621	1ANK 22L FODAX SV OPEN TOP CVY LW	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded ML	48 Hours	24-48 Hours	128	5	384	3	1,313
5622	1ANK 22L FODAX SV OPEN TOP CVY LW	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded ML	48 Hours	24-48 Hours	128	5	384	3	1,313
5623	1ANK 22L FODAX SV OPEN TOP CVY LW	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded ML	48 Hours	24-48 Hours	128	5	384	3	1,313
5624	1ANK 22L FODAX SV OPEN TOP CVY LW	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded ML	48 Hours	24-48 Hours	128	5	384	3	1,313
5625	1ANK 22L FODAX SV OPEN TOP CVY LW	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded ML	48 Hours	24-48 Hours	128	5	384	3	1,313
5626	1ANK 22L FODAX SV OPEN TOP CVY LW	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded ML	48 Hours	24-48 Hours	128	5	384	3	1,313
5627	1ANK 22L FODAX SV OPEN TOP CVY LW	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded ML	48 Hours	24-48 Hours	128	5	384	3	1,313
5628	1ANK 22L FODAX SV OPEN TOP CVY LW	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded ML	48 Hours	24-48 Hours	128	5	384	3	1,313
5629	1ANK 22L FODAX SV OPEN TOP CVY LW	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded ML	48 Hours	24-48 Hours	128	5	384	3	1,313
5630	1ANK 22L FODAX SV OPEN TOP CVY LW	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded ML	48 Hours	24-48 Hours	128	5	384	3	1,313
5631	1ANK 22L FODAX SV OPEN TOP CVY LW	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded ML	48 Hours	24-48 Hours	128	5	384	3	1,313
5632	1ANK 22L FODAX SV OPEN TOP CVY LW	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded ML	48 Hours	24-48 Hours	128	5	384	3	1,313
5633	1ANK 22L FODAX SV OPEN TOP CVY LW	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded ML	48 Hours	24-48 Hours	128	5	384	3	1,313
5634	1ANK 22L FODAX SV OPEN TOP CVY LW	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded ML	48 Hours	24-48 Hours	128	5	384	3	1,313
5635	1ANK 22L FODAX SV OPEN TOP CVY LW	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded ML	48 Hours	24-48 Hours	128	5	384	3	1,313
5636	1ANK 22L FODAX SV OPEN TOP CVY LW	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded ML	48 Hours	24-48 Hours	128	5	384	3	1,313
5637	1ANK 22L FODAX SV OPEN TOP CVY LW	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded ML	48 Hours	24-48 Hours	128	5	384	3	1,313
5638	1ANK 22L FODAX SV OPEN TOP CVY LW	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded ML	48 Hours	24-48 Hours	128	5	384	3	1,313
5639	1ANK 22L FODAX SV OPEN TOP CVY LW	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded ML	48 Hours	24-48 Hours	128	5	384	3	1,313
5640	1ANK 22L FODAX SV OPEN TOP CVY LW	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded ML	48 Hours	24-48 Hours	128	5	384	3	1,313
5641	1ANK 22L FODAX SV OPEN TOP CVY LW	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded ML	48 Hours	24-48 Hours	128	5	384	3	1,313
5642	1ANK 22L FODAX SV OPEN TOP CVY LW	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded ML	48 Hours	24-48 Hours	128	5	384	3	1,313
5643	1ANK 22L FODAX SV OPEN TOP CVY LW	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded ML	48 Hours	24-48 Hours	128	5	384	3	1,313
5644	1ANK 22L FODAX SV OPEN TOP CVY LW	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded ML	48 Hours	24-48 Hours	128	5	384	3	1,313
5645	1ANK 22L FODAX SV OPEN TOP CVY LW	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded ML	48 Hours	24-48 Hours	128	5	384	3	1,313
5646	1ANK 22L FODAX SV OPEN TOP CVY LW	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded ML	48 Hours	24-48 Hours	128	5	384	3	1,313
5647	1ANK 22L FODAX SV OPEN TOP CVY LW	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded ML	48 Hours	24-48 Hours	128	5	384	3	1,313
5648	1ANK 22L FODAX SV OPEN TOP CVY LW	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded ML	48 Hours	24-48 Hours	128	5	384	3	1,313
5649	1ANK 22L FODAX SV OPEN TOP CVY LW	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded ML	48 Hours	24-48 Hours	128	5	384	3	1,313
5650	1ANK 22L FODAX SV OPEN TOP CVY LW	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded ML	48 Hours	24-48 Hours	128	5	384	3	1,313
5651	1ANK 22L FODAX SV OPEN TOP CVY LW	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded ML	48 Hours	24-48 Hours	128	5	384	3	1,313
5652	1ANK 22L FODAX SV OPEN TOP CVY LW	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded ML	48 Hours	24-48 Hours	128	5	384	3	1,313
5653	1ANK 22L FODAX SV OPEN TOP CVY LW	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded ML	48 Hours	24-48 Hours	128	5	384	3	1,313
5654	1ANK 22L FODAX SV OPEN TOP CVY LW	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded ML	48 Hours	24-48 Hours	128	5	384	3	1,313
5655	1ANK 22L FODAX SV OPEN TOP CVY LW	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded ML	48 Hours	24-48 Hours	128	5	384	3	1,313
5656	1ANK 22L FODAX SV OPEN TOP CVY LW	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded ML	48 Hours	24-48 Hours	128	5	384	3	1,313
5657	1ANK 22L FODAX SV OPEN TOP CVY LW	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded ML	48 Hours	24-48 Hours	128	5	384	3	1,313
5658	1ANK 22L FODAX SV OPEN TOP CVY LW	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded ML	48 Hours	24-48 Hours	128	5	384	3	1,313
5659	1ANK 22L FODAX SV OPEN TOP CVY LW	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded ML	48 Hours	24-48 Hours	128	5	384	3	1,313
5660	1ANK 22L FODAX SV OPEN TOP CVY LW	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded ML	48 Hours	24-48 Hours	128	5	384	3	1,313
5661	1ANK 22L FODAX SV OPEN TOP CVY LW	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded ML	48 Hours	24-48 Hours	128	5	384	3	1,313
5662	1ANK 22L FODAX SV OPEN TOP CVY LW	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded ML	48 Hours	24-48 Hours	128	5	384	3	1,313
5663	1ANK 22L FODAX SV OPEN TOP CVY LW	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded ML	48 Hours	24-48 Hours	128	5	384	3	1,313
5664	1ANK 22L FODAX SV OPEN TOP CVY LW	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded ML	48 Hours	24-48 Hours	128	5	384	3	1,313
5665	1ANK 22L FODAX SV OPEN TOP CVY LW	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded ML	48 Hours	24-48 Hours	128	5	384	3	1,313
5666	1ANK 22L FODAX SV OPEN TOP CVY LW	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded ML	48 Hours	24-48 Hours	128	5	384	3	1,313
5667	1ANK 22L FODAX SV OPEN TOP CVY LW	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded ML	48 Hours	24-48 Hours	128	5	384	3	1,313
5668	1ANK 22L FODAX SV OPEN TOP CVY LW	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded ML	48 Hours	24-48 Hours	128	5	384	3	1,313
5669	1ANK 22L FODAX SV OPEN TOP CVY LW	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded ML	48 Hours	24-48 Hours	128	5	384	3	1,313
5670	1ANK 22L FODAX SV OPEN TOP CVY LW	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded ML	48 Hours	24-48 Hours	128	5	384	3	1,313
5671	1ANK 22L FODAX SV OPEN TOP CVY LW	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded ML	48 Hours	24-48 Hours	128	5	384	3	1,313
5672	1ANK 22L FODAX SV OPEN TOP CVY LW	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded ML	48 Hours	24-48 Hours	128	5	384	3	1,313
5673	1ANK 22L FODAX SV OPEN TOP CVY LW	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded ML	48 Hours	24-48 Hours	128	5	384	3	1,313
5674	1ANK 22L FODAX SV OPEN TOP CVY LW	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded ML	48 Hours	24-48 Hours	128	5	384	3	1,313
5675	1ANK 22L FODAX SV OPEN TOP CVY LW	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded ML	48 Hours	24-48 Hours	128	5	384	3	1,313
5676	1ANK 22L FODAX SV OPEN TOP CVY LW	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded ML	48 Hours	24-48 Hours	128	5	384	3	1,313
5677	1ANK 22L FODAX SV OPEN TOP CVY LW	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded ML	48 Hours	24-48 Hours	128	5	384	3	1,313
5678	1ANK 22L FODAX SV OPEN TOP CVY LW	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded ML	48 Hours	24-48 Hours	128	5	384	3	1,313
5679	1ANK 22L FODAX SV OPEN TOP CVY LW	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded ML	48 Hours	24-48 Hours	128	5	384	3	1,313
5680	1ANK 22L FODAX SV OPEN TOP CVY LW	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded ML	48 Hours	24-48 Hours	128	5	384	3	1,313
5681	1ANK 22L FODAX SV OPEN TOP CVY LW	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded ML	48 Hours	24-48 Hours	128	5	384	3	1,313
5682	1ANK 22L FODAX SV OPEN TOP CVY LW	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded ML	48 Hours	24-48 Hours	128	5	384	3	1,313
5683	1ANK 22L FODAX SV OPEN TOP CVY LW	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded ML	48 Hours	24-48 Hours	128	5	384	3	1,313
5684	1ANK 22L FODAX SV OPEN TOP CVY LW	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded ML	48 Hours	24-48 Hours	128	5	384	3	1,313
5685	1ANK 22L FODAX SV OPEN TOP CVY LW	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded ML	48 Hours	24-48 Hours	128	5	384	3	1,313
5686	1ANK 22L FODAX SV OPEN TOP CVY LW	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded ML	48 Hours	24-48 Hours	128	5	384	3	1,313
5687	1ANK 22L FODAX SV OPEN TOP CVY LW	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded ML	48 Hours	24-48 Hours	128	5	384	3	1,313
5688	1ANK 22L FODAX SV OPEN TOP CVY LW	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded ML	48 Hours	24-48 Hours	128	5	384	3	1,313
5689	1ANK 22L FODAX SV OPEN TOP CVY LW	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded ML	48 Hours	24-48 Hours	128	5	384	3	1,313
5690	1ANK 22L FODAX SV OPEN TOP CVY LW	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded ML	48 Hours	24-48 Hours	128	5	384	3	1,313
5691	1ANK 22L FODAX SV OPEN TOP CVY LW	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded ML	48 Hours	24-48 Hours	128	5	384	3	1,313
5692	1ANK 22L FODAX SV OPEN TOP CVY LW	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded ML	48 Hours	24-48 Hours	128	5	384	3	1,313
5693	1ANK 22L FODAX SV OPEN TOP CVY LW	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded ML	48 Hours	24-48 Hours	128	5	384	3	1,313
5694	1ANK 22L FODAX SV OPEN TOP CVY LW	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded ML	48 Hours	24-48 Hours	128				

900	9001	AIR N VAC VACUUM TESTER	SPEEDSHORE	TS-0424URH	480X	1-19	S148 Each Way + S4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	66	5	171	5	468
900	9012	PULS TEST VACUUM 30"-36"	SPEEDSHORE	TS-0611UR4SE	680X	1-19	S148 Each Way + S4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	167	4	424	5	128
900	9019	HOSE TRUCK TEST 25"	SPEEDSHORE	TS-0611UR4SE	680X	1-19	S148 Each Way + S4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	16	5	40	5	76
900	9024	PANEL PORTABLE AIR-LOCK CONTROL	SPEEDSHORE	TS-0000R680C	680X	1-19	S148 Each Way + S4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	153	3	36	5	93
900	9027	ROPE 30" INFLATION HOSE WITH GAUGE	SPEEDSHORE	TS-624UR4SE	680X	1-19	S148 Each Way + S4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	13	5	26	5	70
900	9150	AIR TEST PANEL	SPEEDSHORE	TS-1010UR4	1080X	1-19	S148 Each Way + S4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	177	5	426	5	993
900	9225	PULS MINI-BALL 12" 34"	SPEEDSHORE	TS-1011UR4SE	1080X	1-19	S148 Each Way + S4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	121	5	296	5	711
900	9275	PULS PIPE MULTI SIZE 26" 40"	SPEEDSHORE	TS-1012UR4SE	1080X	1-19	S148 Each Way + S4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	187	5	398	5	1017
900	9999	PLUS TEST/FRONT 24-40" W/ R/V & SLEEVE	SPEEDSHORE	TS-1016W0WB	1080X	1-19	S148 Each Way + S4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	279	5	660	5	1701
900	116	PIPE WELDING UNIT	SPEEDSHORE	TS-1016W0WB	1080X	1-19	S148 Each Way + S4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	140	5	313	5	745
900	6100	HANGING ACOUSTIC NOISE BARRIER 6.5' X 4'	SPEEDSHORE	TS-1011UR4SE	1080X	1-19	S148 Each Way + S4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	15	5	28	5	62
900	7100	THRU-ROCK RESIST KIT	SPEEDSHORE	TS-1022UR4SE	1080X	1-19	S148 Each Way + S4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	116	5	271	5	687
900	8070	LAT DETECTOR 4 GAS	SPEEDSHORE	TS-1024UR4H4SE	1080X	1-19	S148 Each Way + S4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	53	5	184	5	527
900	7171	RETRIEVAL SYSTEM WINCH WITH 60' CABLE	SPEEDSHORE	TS-1024UR4H4SE	1080X	1-19	S148 Each Way + S4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	102	5	257	5	629
900	7900	THRU-ROCK ALUMINUM RESCUE 5-7' UL	SPEEDSHORE	TS-1024UR4H4SE	1080X	1-19	S148 Each Way + S4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	100	5	400	5	1196
900	7156	LIFE LINE SELF RETRACTING 50'	SPEEDSHORE	MS-4-50A	49H-61.0	1-19	S148 Each Way + S4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	60	5	150	5	347
900	7118	LIFE LINE RESCUE 50'	VARIOUS	VARIOUS	STD	1-19	S148 Each Way + S4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	114	5	341	5	1003
900	7119	LIFE LINE SELF RETRACTING 132'	VARIOUS	VARIOUS	STD	1-19	S148 Each Way + S4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	60	5	182	5	540
900	8027	LAT DETECTOR 4 GAS W/INTERAL PUMP	VARIOUS	VARIOUS	STD	1-19	S148 Each Way + S4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	84	5	205	5	555
900	8080	LAT DETECTOR 4 GAS	VARIOUS	VARIOUS	STD	1-19	S148 Each Way + S4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	63	5	163	5	405
900	8083	LAT DETECTOR 5 GAS	VARIOUS	VARIOUS	STD	1-19	S148 Each Way + S4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	84	5	279	5	763
900	8208	KFT TRENCH SHIELD DAVIT ARM SYSTEM	VARIOUS	VARIOUS	STD	1-19	S148 Each Way + S4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	236	5	646	5	1,222
900	8210	MFT MANHOLE GUARD DAVIT ARM SYSTEM	VARIOUS	VARIOUS	STD	1-19	S148 Each Way + S4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	220	5	556	5	1,294
900	8212	WFT VEHICLE HITCH DAVIT ARM SYSTEM	VARIOUS	VARIOUS	STD	1-19	S148 Each Way + S4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	220	5	556	5	1,294
900	8213	MANNHOLE GUARD DAVIT ARM	VARIOUS	VARIOUS	STD	1-19	S148 Each Way + S4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	217	5	514	5	1,267
900	8219	DAVIT LOWER MAST EXTENSION 38"	VARIOUS	VARIOUS	STD	1-19	S148 Each Way + S4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	210	5	468	5	563
900	8218	DAVIT ARM VEHICLE HITCH NOTCH	VARIOUS	VARIOUS	STD	1-19	S148 Each Way + S4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	248	5	1,007	5	2,419
900	8218	TRENCH SHIELD DAVIT ARM BASE	VARIOUS	VARIOUS	STD	1-19	S148 Each Way + S4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	30	5	74	5	194
900	8218	TRENCH SHIELD DAVIT ARM	VARIOUS	VARIOUS	STD	1-19	S148 Each Way + S4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	190	5	505	5	1,158
900	8060	TRUCK WITH ARROW BOARD & ATTENUATOR	VARIOUS	VARIOUS	STD	1-19	S148 Each Way + S4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	543	5	1,358	5	3,195
900	8081	TRAILER MOUNTED ATTENUATOR W/ARROWBOARD	VARIOUS	VARIOUS	STD	1-19	S148 Each Way + S4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	488	5	1,125	5	2,790
900	2600	AUTO FLAGGED SYSTEM	VARIOUS	VARIOUS	STD	1-19	S148 Each Way + S4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	184	5	467	5	1,144
900	1000	ARROW BOARD SOLAR	VARIOUS	VARIOUS	STD	1-19	S148 Each Way + S4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	111	5	319	5	657
900	2030	MELUJANE BOARD SOLAR MINI	VARIOUS	VARIOUS	STD	1-19	S148 Each Way + S4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	280	5	657	5	1,686
900	2255	ARROW BOARD SOLAR	VARIOUS	VARIOUS	STD	1-19	S148 Each Way + S4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	307	5	725	5	1,495
900	11300	BAMBLE TRAFFIC CONTROL NR	VARIOUS	VARIOUS	STD	1-19	S148 Each Way + S4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	2	5	10	5	23
900	1000	BAMBLE TRAFFIC CONTROL NR	VARIOUS	VARIOUS	STD	1-19	S148 Each Way + S4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	3	5	10	5	40
900	1030	BAMBLE TRAFFIC CONTROL NR	VARIOUS	VARIOUS	STD	1-19	S148 Each Way + S4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	4	5	19	5	71
900	1240	BAMBLE TRAFFIC CONTROL NR	VARIOUS	VARIOUS	STD	1-19	S148 Each Way + S4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	6	5	25	5	81
900	1270	BAMBLE TRAFFIC CONTROL NR	VARIOUS	VARIOUS	STD	1-19	S148 Each Way + S4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	10	5	40	5	134
900	1440	BAMBLE TRAFFIC CONTROL NR	VARIOUS	VARIOUS	STD	1-19	S148 Each Way + S4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	5	5	16	5	41
900	1060	SAMPLER CONE 42" H	VARIOUS	VARIOUS	STD	1-19	S148 Each Way + S4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	3	5	8	5	33
900	1060	SAMPLER CONE 15" H STANDARD	VARIOUS	VARIOUS	STD	1-19	S148 Each Way + S4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	67	5	3	5	7
900	1120	TRAFFIC CONE 28" H STANDARD	VARIOUS	VARIOUS	STD	1-19	S148 Each Way + S4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	3	5	8	5	33
900	1140	TRAFFIC CONE 28" H STANDARD	VARIOUS	VARIOUS	STD	1-19	S148 Each Way + S4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	3	5	8	5	33
900	1185	CHANNELER TUBE 42" WITH 2" 3" H	VARIOUS	VARIOUS	STD	1-19	S148 Each Way + S4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	6	5	8	5	23
900	1130	BAMBLE TRAFFIC CONTROL NR	VARIOUS	VARIOUS	STD	1-19	S148 Each Way + S4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	3	5	10	5	38
900	1170	BAMBLE TRAFFIC CONTROL NR	VARIOUS	VARIOUS	STD	1-19	S148 Each Way + S4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	8	5	15	5	46
900	1450	BAMBLE TRAFFIC CONTROL NR	VARIOUS	VARIOUS	STD	1-19	S148 Each Way + S4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	3	5	5	5	10
900	1130	BAMBLE TRAFFIC CONTROL NR	VARIOUS	VARIOUS	STD	1-19	S148 Each Way + S4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	3	5	5	5	10
900	1130	BAMBLE TRAFFIC CONTROL NR	VARIOUS	VARIOUS	STD	1-19	S148 Each Way + S4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	3	5	5	5	10
900	1057	BAMBLE TRAFFIC CONTROL NR	VARIOUS	VARIOUS	STD	1-19	S148 Each Way + S4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	3	5	5	5	10
900	2015	BAMBLE TRAFFIC CONTROL NR	VARIOUS	VARIOUS	STD	1-19	S148 Each Way + S4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	45	5	84	5	208
900	2020	BAMBLE TRAFFIC CONTROL NR	VARIOUS	VARIOUS	STD	1-19	S148 Each Way + S4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	28	5	62	5	157
900	210	BAMBLE TRAFFIC CONTROL NR	VARIOUS	VARIOUS	STD	1-19	S148 Each Way + S4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	51	5	115	5	293
900	1005	BAMBLE TRAFFIC CONTROL NR	VARIOUS	VARIOUS	STD	1-19	S148 Each Way + S4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	17	5	46	5	113
900	8080	BAMBLE TRAFFIC CONTROL NR	VARIOUS	VARIOUS	STD	1-19	S148 Each Way + S4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	178	5	404	5	1,234
900	8081	BAMBLE TRAFFIC CONTROL NR	VARIOUS	VARIOUS	STD	1-19	S148 Each Way + S4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	135	5	398	5	988
900	8081	BAMBLE TRAFFIC CONTROL NR	VARIOUS	VARIOUS	STD	1-19	S148 Each Way + S4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	135	5	398	5	988
900	1000	BAMBLE TRAFFIC CONTROL NR	VARIOUS	VARIOUS	STD	1-19	S148 Each Way + S4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	135	5	398	5	988
900	1059	BAMBLE TRAFFIC CONTROL NR	VARIOUS	VARIOUS	STD	1-19	S148 Each Way + S4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	78	5	167	5	398
900	1061	BAMBLE TRAFFIC CONTROL NR	VARIOUS	VARIOUS	STD	1-19	S148 Each Way + S4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	86	5	192	5	458
900	1062	BAMBLE TRAFFIC CONTROL NR	VARIOUS	VARIOUS	STD	1-19	S148 Each Way + S4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	96	5	218	5	519
900	1063	BAMBLE TRAFFIC CONTROL NR	VARIOUS	VARIOUS	STD	1-19	S148 Each Way + S4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	74	5	164	5	390
900	1060	BAMBLE TRAFFIC CONTROL NR	VARIOUS	VARIOUS	STD	1-19	S148 Each Way + S4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	5	5	21	5	86
900	1351	BAMBLE TRAFFIC CONTROL NR	VARIOUS	VARIOUS	STD	1-19	S148 Each Way + S4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	5	5	21	5	86
900	1617	BAMBLE TRAFFIC CONTROL NR	VARIOUS	VARIOUS	STD	1-19	S148 Each Way + S4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	10	5	22	5	99
900	1837	BAMBLE TRAFFIC CONTROL NR	VARIOUS	VARIOUS	STD	1-19	S148 Each Way + S4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	10	5	22	5	99
900	2060	BAMBLE TRAFFIC CONTROL NR	VARIOUS	VARIOUS	STD	1-19	S148 Each Way + S4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	8	5	21	5	86
900	2034	BAMBLE TRAFFIC CONTROL NR	VARIOUS	VARIOUS	STD	1-19	S148 Each Way + S4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	5	5	21	5	86
900	1120	BAMBLE TRAFFIC CONTROL NR	VARIOUS	VARIOUS	STD	1-19	S148 Each Way + S4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	10	5	22	5	99
900	1194	BAMBLE TRAFFIC CONTROL NR	VARIOUS	VARIOUS	STD	1-19	S148 Each Way + S4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	5	5	21	5	86
900	1214	BAMBLE TRAFFIC CONTROL NR	VARIOUS	VARIOUS	STD	1-19	S148 Each Way + S4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	6	5	16	5	45
900	1244	BAMBLE TRAFFIC CONTROL NR	VARIOUS	VARIOUS	STD	1-19	S148 Each Way + S4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	5	5	24	5	68
900	1274	BAMBLE TRAFFIC CONTROL NR	VARIOUS	VARIOUS	STD	1-19	S148 Each Way + S4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	17	5	38	5	90
900	1288	BAMBLE TRAFFIC CONTROL NR	VARIOUS	VARIOUS	STD	1-19	S148 Each Way + S4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	5	5	21	5	86
900	1316	BAMBLE TRAFFIC CONTROL NR	VARIOUS	VARIOUS	STD	1-19	S148 Each Way + S4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	5	5	23	5	86
900	1340	BAMBLE TRAFFIC CONTROL NR	VARIOUS	VARIOUS	STD	1-19	S148 Each Way + S4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	5	5	22	5	82
900	1372	BAMBLE TRAFFIC CONTROL NR	VARIOUS	VARIOUS	STD	1-19	S148 Each Way + S4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	5	5	22	5	82
900	1380	BAMBLE TRAFFIC CONTROL NR	VARIOUS	VARIOUS	STD	1-19	S148 Each Way + S4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	5	5	21	5	86
900	1312	BAMBLE TRAFFIC CONTROL NR	VARIOUS	VARIOUS	STD	1-19	S148 Each Way + S4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	7	5	16	5	36
900	1318	BAMBLE TRAFFIC CONTROL NR	VARIOUS	VARIOUS	STD	1-19	S148 Each Way + S4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	5	5	24	5	88
900	1617	BAMBLE TRAFFIC CONTROL NR	VARIOUS	VARIOUS	STD	1-19	S148 Each Way + S4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	10	5	22	5	99
900	1618	BAMBLE TRAFFIC CONTROL NR	VARIOUS	VARIOUS	STD	1-19	S148 Each Way + S4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	4	5	20	5	77
900	1619	BAMBLE TRAFFIC CONTROL NR	VARIOUS	VARIOUS	STD	1-19	S148 Each Way + S4.19 Loaded MI	4-8 Hours	24-48 Hours	\$					

5534	SPREADER BAR (RT) 8" X 18"	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded MI	8-8 Hours	24-48 Hours	5	9	53	5	74
5538	SPREADER BAR (RT) 8" X 20"	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded MI	8-8 Hours	24-48 Hours	5	10	40	85	
5540	SPREADER BAR (RT) 8" X 22"	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded MI	8-8 Hours	24-48 Hours	5	10	39	9	132
5545	SPREADER BAR (RT) 8" X 24"	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded MI	8-8 Hours	24-48 Hours	5	10	31	9	149
5552	5' SPREADER BAR (LINEAR FEET)	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded MI	8-8 Hours	24-48 Hours	5	3	15	3	15
5553	6' SPREADER BAR (LINEAR FEET)	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded MI	8-8 Hours	24-48 Hours	5	4	7	7	18
5555	17' SPREADER BAR (LINEAR FEET)	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded MI	8-8 Hours	24-48 Hours	5	7	13	26	
5700	FEASER BAR TRADIT BACK	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded MI	8-8 Hours	24-48 Hours	5	23	41	120	
6000	17"-27" CYLINDER ASSEMBLY	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded MI	8-8 Hours	24-48 Hours	5	23	41	120	
6070	60" 27" CYLINDER ASSEMBLY	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded MI	8-8 Hours	24-48 Hours	5	23	41	120	
6077	18" 46" CYLINDER ASSEMBLY	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded MI	8-8 Hours	24-48 Hours	5	23	41	120	
6110	14" 50" CYLINDER ASSEMBLY	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded MI	8-8 Hours	24-48 Hours	5	23	41	120	
6214	10" 44" CYLINDER ASSEMBLY	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded MI	8-8 Hours	24-48 Hours	5	27	60	150	
6218	10" 48" CYLINDER ASSEMBLY	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded MI	8-8 Hours	24-48 Hours	5	27	60	150	
6310	12" 48" CYLINDER ASSEMBLY	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded MI	8-8 Hours	24-48 Hours	5	27	60	150	
6220	12" 48" CYLINDER ASSEMBLY	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded MI	8-8 Hours	24-48 Hours	5	27	60	150	
6647	RELEASE TOOL 30"	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded MI	8-8 Hours	24-48 Hours	5	9	21	52	
6650	RELEASE TOOL 48"	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded MI	8-8 Hours	24-48 Hours	5	11	26	63	
6651	MANHOLE BRACE RELEASE TOOL 48IN	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded MI	8-8 Hours	24-48 Hours	5	11	26	64	
6651	MANHOLE BRACE RELEASE TOOL 48IN	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded MI	8-8 Hours	24-48 Hours	5	11	26	64	
6660	RELEASE TOOL 72"	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded MI	8-8 Hours	24-48 Hours	5	11	26	63	
6662	RELEASE TOOL 96"	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded MI	8-8 Hours	24-48 Hours	5	17	29	86	
6667	REMOVAL HOOD 30"	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded MI	8-8 Hours	24-48 Hours	5	6	18	52	
6670	REMOVAL HOOD 48"	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded MI	8-8 Hours	24-48 Hours	5	7	19	55	
6676	REMOVAL HOOD 96"	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded MI	8-8 Hours	24-48 Hours	5	17	29	86	
6678	MANHOLE HOSE BR/LE 4-WAY	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded MI	8-8 Hours	24-48 Hours	5	18	42	9	
6680	CHARGING PUMP HAND	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded MI	8-8 Hours	24-48 Hours	5	42	66	5	
6680	POLYETHYLENE FIB BOARD 4" X 8"	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded MI	8-8 Hours	24-48 Hours	5	22	49	114	
6686	THROWING PUMP 12 VOLT ELECTRIC	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded MI	8-8 Hours	24-48 Hours	5	25	293	720	
6800	PIN BOARD 4" X 8"	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded MI	8-8 Hours	24-48 Hours	5	15	37	91	
6801	PIN BOARD 4" X 8"	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded MI	8-8 Hours	24-48 Hours	5	13	34	81	
6801	PIN BOARD 4" X 12"	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded MI	8-8 Hours	24-48 Hours	5	17	39	91	
6806	6" CYLINDER EXTENSION 24" VERTICAL SHORE	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded MI	8-8 Hours	24-48 Hours	5	4	15	37	
6876	6" CYLINDER EXTENSION 47" VERTICAL SHORE	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded MI	8-8 Hours	24-48 Hours	5	4	15	35	52
6878	6" CYLINDER EXTENSION 55" VERTICAL SHORE	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded MI	8-8 Hours	24-48 Hours	5	5	13	47	
6878	6" CYLINDER EXTENSION 55" VERTICAL SHORE	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded MI	8-8 Hours	24-48 Hours	5	5	13	47	
7018	10" WALKER RAIL	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded MI	8-8 Hours	24-48 Hours	5	15	47	109	
7021	12" WALKER RAIL	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded MI	8-8 Hours	24-48 Hours	5	17	54	103	
7024	14" WALKER RAIL	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded MI	8-8 Hours	24-48 Hours	5	24	62	114	
7026	16" WALKER RAIL	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded MI	8-8 Hours	24-48 Hours	5	28	71	124	
7028	18" WALKER RAIL	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded MI	8-8 Hours	24-48 Hours	5	32	85	120	
7030	20" WALKER RAIL	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded MI	8-8 Hours	24-48 Hours	5	36	99	133	
7060	MANHOLE BRACE 3" CYLINDER ASSEMBLY	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded MI	8-8 Hours	24-48 Hours	5	134	312	813	
7061	MANHOLE BRACE 3" CYLINDER ASSEMBLY	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded MI	8-8 Hours	24-48 Hours	5	169	363	899	
8006	MODULAR SHIELD PANEL 24" X 6"	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded MI	8-8 Hours	24-48 Hours	5	12	39	55	113
8076	ADJUSTABLE SPREADER 24" X 36"	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded MI	8-8 Hours	24-48 Hours	5	9	5	7	18
8107	ADJUSTABLE SPREADER 28" X 40"	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded MI	8-8 Hours	24-48 Hours	5	9	5	20	56
8111	ADJUSTABLE SPREADER 30" X 42"	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded MI	8-8 Hours	24-48 Hours	5	9	5	20	56
8120	ADJUSTABLE SPREADER 32" X 44"	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded MI	8-8 Hours	24-48 Hours	5	9	5	20	56
8127	ADJUSTABLE SPREADER 32" X 44"	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded MI	8-8 Hours	24-48 Hours	5	9	5	20	56
8127	ADJUSTABLE SPREADER 32" X 44"	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded MI	8-8 Hours	24-48 Hours	5	9	5	20	56
8127	ADJUSTABLE SPREADER 32" X 44"	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded MI	8-8 Hours	24-48 Hours	5	9	5	20	56
8127	ADJUSTABLE SPREADER 32" X 44"	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded MI	8-8 Hours	24-48 Hours	5	9	5	20	56
8127	ADJUSTABLE SPREADER 32" X 44"	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded MI	8-8 Hours	24-48 Hours	5	9	5	20	56
8127	ADJUSTABLE SPREADER 32" X 44"	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded MI	8-8 Hours	24-48 Hours	5	9	5	20	56
8127	ADJUSTABLE SPREADER 32" X 44"	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded MI	8-8 Hours	24-48 Hours	5	9	5	20	56
8127	ADJUSTABLE SPREADER 32" X 44"	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded MI	8-8 Hours	24-48 Hours	5	9	5	20	56
8127	ADJUSTABLE SPREADER 32" X 44"	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded MI	8-8 Hours	24-48 Hours	5	9	5	20	56
8127	ADJUSTABLE SPREADER 32" X 44"	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded MI	8-8 Hours	24-48 Hours	5	9	5	20	56
8127	ADJUSTABLE SPREADER 32" X 44"	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded MI	8-8 Hours	24-48 Hours	5	9	5	20	56
8127	ADJUSTABLE SPREADER 32" X 44"	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded MI	8-8 Hours	24-48 Hours	5	9	5	20	56
8127	ADJUSTABLE SPREADER 32" X 44"	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded MI	8-8 Hours	24-48 Hours	5	9	5	20	56
8127	ADJUSTABLE SPREADER 32" X 44"	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded MI	8-8 Hours	24-48 Hours	5	9	5	20	56
8127	ADJUSTABLE SPREADER 32" X 44"	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded MI	8-8 Hours	24-48 Hours	5	9	5	20	56
8127	ADJUSTABLE SPREADER 32" X 44"	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded MI	8-8 Hours	24-48 Hours	5	9	5	20	56
8127	ADJUSTABLE SPREADER 32" X 44"	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded MI	8-8 Hours	24-48 Hours	5	9	5	20	56
8127	ADJUSTABLE SPREADER 32" X 44"	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded MI	8-8 Hours	24-48 Hours	5	9	5	20	56
8127	ADJUSTABLE SPREADER 32" X 44"	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded MI	8-8 Hours	24-48 Hours	5	9	5	20	56
8127	ADJUSTABLE SPREADER 32" X 44"	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded MI	8-8 Hours	24-48 Hours	5	9	5	20	56
8127	ADJUSTABLE SPREADER 32" X 44"	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded MI	8-8 Hours	24-48 Hours	5	9	5	20	56
8127	ADJUSTABLE SPREADER 32" X 44"	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded MI	8-8 Hours	24-48 Hours	5	9	5	20	56
8127	ADJUSTABLE SPREADER 32" X 44"	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded MI	8-8 Hours	24-48 Hours	5	9	5	20	56
8127	ADJUSTABLE SPREADER 32" X 44"	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded MI	8-8 Hours	24-48 Hours	5	9	5	20	56
8127	ADJUSTABLE SPREADER 32" X 44"	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded MI	8-8 Hours	24-48 Hours	5	9	5	20	56
8127	ADJUSTABLE SPREADER 32" X 44"	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded MI	8-8 Hours	24-48 Hours	5	9	5	20	56
8127	ADJUSTABLE SPREADER 32" X 44"	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded MI	8-8 Hours	24-48 Hours	5	9	5	20	56
8127	ADJUSTABLE SPREADER 32" X 44"	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded MI	8-8 Hours	24-48 Hours	5	9	5	20	56
8127	ADJUSTABLE SPREADER 32" X 44"	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + \$4.19 Loaded MI	8-8 Hours	24-48 Hours	5	9			

9411	TRENCH BOX ALUMINUM 8' X 12'	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + S4.19 Loaded Mh	8-8 Hours	24-48 Hours	9	300	5	773	2	2,342
9412	TRENCH BOX ALUMINUM 8' X 14'	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + S4.19 Loaded Mh	8-8 Hours	24-48 Hours	9	328	8	802	5	2,342
9413	TRENCH BOX ALUMINUM 8' X 8'	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + S4.19 Loaded Mh	8-8 Hours	24-48 Hours	9	215	5	516	47	1,674
9414	TRENCH BOX ALUMINUM 12' X 12'	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + S4.19 Loaded Mh	8-8 Hours	24-48 Hours	9	310	5	541	1	1,674
9415	TRENCH BOX ALUMINUM 12' X 20'	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + S4.19 Loaded Mh	8-8 Hours	24-48 Hours	9	201	8	802	5	2,342
9416	TRENCH BOX ALUMINUM 12' X 8'	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + S4.19 Loaded Mh	8-8 Hours	24-48 Hours	9	326	5	779	4	2,342
9417	TRENCH BOX ALUMINUM 8' X 12'	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + S4.19 Loaded Mh	8-8 Hours	24-48 Hours	9	355	5	845	5	2,342
9418	TRENCH BOX ALUMINUM 8' X 12'	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + S4.19 Loaded Mh	8-8 Hours	24-48 Hours	9	296	5	485	5	1,111
9419	TRENCH BOX ALUMINUM 8' X 12'	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + S4.19 Loaded Mh	8-8 Hours	24-48 Hours	9	389	5	802	5	2,342
9420	PANEL SHIELD ALUMINUM 8' X 18'	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + S4.19 Loaded Mh	8-8 Hours	24-48 Hours	9	399	5	535	5	1,111
9421	TRENCH SHIELD SHEETING GAGE 18'	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + S4.19 Loaded Mh	8-8 Hours	24-48 Hours	9	271	5	904	5	2,342
9422	TRENCH SHIELD SHEETING GAGE 20'	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + S4.19 Loaded Mh	8-8 Hours	24-48 Hours	9	265	5	260	5	759
9423	TRENCH SHIELD SHEETING GAGE 20'	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + S4.19 Loaded Mh	8-8 Hours	24-48 Hours	9	265	5	260	5	759
9424	1/4" GALV STEEL CORNER 20'	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + S4.19 Loaded Mh	8-8 Hours	24-48 Hours	9	39	5	82	5	1,111
9425	1/4" GALV STEEL CORNER 20'	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + S4.19 Loaded Mh	8-8 Hours	24-48 Hours	9	39	5	82	5	1,111
9426	1/4" GALV STEEL CORNER 20'	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + S4.19 Loaded Mh	8-8 Hours	24-48 Hours	9	39	5	82	5	1,111
9427	1/4" GALV STEEL CORNER 20'	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + S4.19 Loaded Mh	8-8 Hours	24-48 Hours	9	39	5	82	5	1,111
9428	1/4" GALV STEEL CORNER 20'	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + S4.19 Loaded Mh	8-8 Hours	24-48 Hours	9	39	5	82	5	1,111
9429	1/4" GALV STEEL CORNER 20'	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + S4.19 Loaded Mh	8-8 Hours	24-48 Hours	9	39	5	82	5	1,111
9430	1/4" GALV STEEL CORNER 20'	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + S4.19 Loaded Mh	8-8 Hours	24-48 Hours	9	39	5	82	5	1,111
9431	1/4" GALV STEEL CORNER 20'	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + S4.19 Loaded Mh	8-8 Hours	24-48 Hours	9	39	5	82	5	1,111
9432	1/4" GALV STEEL CORNER 20'	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + S4.19 Loaded Mh	8-8 Hours	24-48 Hours	9	39	5	82	5	1,111
9433	1/4" GALV STEEL CORNER 20'	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + S4.19 Loaded Mh	8-8 Hours	24-48 Hours	9	39	5	82	5	1,111
9434	1/4" GALV STEEL CORNER 20'	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + S4.19 Loaded Mh	8-8 Hours	24-48 Hours	9	39	5	82	5	1,111
9435	1/4" GALV STEEL CORNER 20'	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + S4.19 Loaded Mh	8-8 Hours	24-48 Hours	9	39	5	82	5	1,111
9436	1/4" GALV STEEL CORNER 20'	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + S4.19 Loaded Mh	8-8 Hours	24-48 Hours	9	39	5	82	5	1,111
9437	1/4" GALV STEEL CORNER 20'	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + S4.19 Loaded Mh	8-8 Hours	24-48 Hours	9	39	5	82	5	1,111
9438	1/4" GALV STEEL CORNER 20'	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + S4.19 Loaded Mh	8-8 Hours	24-48 Hours	9	39	5	82	5	1,111
9439	1/4" GALV STEEL CORNER 20'	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + S4.19 Loaded Mh	8-8 Hours	24-48 Hours	9	39	5	82	5	1,111
9440	1/4" GALV STEEL CORNER 20'	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + S4.19 Loaded Mh	8-8 Hours	24-48 Hours	9	39	5	82	5	1,111
9441	1/4" GALV STEEL CORNER 20'	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + S4.19 Loaded Mh	8-8 Hours	24-48 Hours	9	39	5	82	5	1,111
9442	1/4" GALV STEEL CORNER 20'	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + S4.19 Loaded Mh	8-8 Hours	24-48 Hours	9	39	5	82	5	1,111
9443	1/4" GALV STEEL CORNER 20'	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + S4.19 Loaded Mh	8-8 Hours	24-48 Hours	9	39	5	82	5	1,111
9444	1/4" GALV STEEL CORNER 20'	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + S4.19 Loaded Mh	8-8 Hours	24-48 Hours	9	39	5	82	5	1,111
9445	1/4" GALV STEEL CORNER 20'	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + S4.19 Loaded Mh	8-8 Hours	24-48 Hours	9	39	5	82	5	1,111
9446	1/4" GALV STEEL CORNER 20'	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + S4.19 Loaded Mh	8-8 Hours	24-48 Hours	9	39	5	82	5	1,111
9447	1/4" GALV STEEL CORNER 20'	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + S4.19 Loaded Mh	8-8 Hours	24-48 Hours	9	39	5	82	5	1,111
9448	1/4" GALV STEEL CORNER 20'	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + S4.19 Loaded Mh	8-8 Hours	24-48 Hours	9	39	5	82	5	1,111
9449	1/4" GALV STEEL CORNER 20'	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + S4.19 Loaded Mh	8-8 Hours	24-48 Hours	9	39	5	82	5	1,111
9450	1/4" GALV STEEL CORNER 20'	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + S4.19 Loaded Mh	8-8 Hours	24-48 Hours	9	39	5	82	5	1,111
9451	1/4" GALV STEEL CORNER 20'	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + S4.19 Loaded Mh	8-8 Hours	24-48 Hours	9	39	5	82	5	1,111
9452	1/4" GALV STEEL CORNER 20'	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + S4.19 Loaded Mh	8-8 Hours	24-48 Hours	9	39	5	82	5	1,111
9453	1/4" GALV STEEL CORNER 20'	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + S4.19 Loaded Mh	8-8 Hours	24-48 Hours	9	39	5	82	5	1,111
9454	1/4" GALV STEEL CORNER 20'	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + S4.19 Loaded Mh	8-8 Hours	24-48 Hours	9	39	5	82	5	1,111
9455	1/4" GALV STEEL CORNER 20'	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + S4.19 Loaded Mh	8-8 Hours	24-48 Hours	9	39	5	82	5	1,111
9456	1/4" GALV STEEL CORNER 20'	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + S4.19 Loaded Mh	8-8 Hours	24-48 Hours	9	39	5	82	5	1,111
9457	1/4" GALV STEEL CORNER 20'	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + S4.19 Loaded Mh	8-8 Hours	24-48 Hours	9	39	5	82	5	1,111
9458	1/4" GALV STEEL CORNER 20'	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + S4.19 Loaded Mh	8-8 Hours	24-48 Hours	9	39	5	82	5	1,111
9459	1/4" GALV STEEL CORNER 20'	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + S4.19 Loaded Mh	8-8 Hours	24-48 Hours	9	39	5	82	5	1,111
9460	1/4" GALV STEEL CORNER 20'	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + S4.19 Loaded Mh	8-8 Hours	24-48 Hours	9	39	5	82	5	1,111
9461	1/4" GALV STEEL CORNER 20'	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + S4.19 Loaded Mh	8-8 Hours	24-48 Hours	9	39	5	82	5	1,111
9462	1/4" GALV STEEL CORNER 20'	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + S4.19 Loaded Mh	8-8 Hours	24-48 Hours	9	39	5	82	5	1,111
9463	1/4" GALV STEEL CORNER 20'	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + S4.19 Loaded Mh	8-8 Hours	24-48 Hours	9	39	5	82	5	1,111
9464	1/4" GALV STEEL CORNER 20'	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + S4.19 Loaded Mh	8-8 Hours	24-48 Hours	9	39	5	82	5	1,111
9465	1/4" GALV STEEL CORNER 20'	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + S4.19 Loaded Mh	8-8 Hours	24-48 Hours	9	39	5	82	5	1,111
9466	1/4" GALV STEEL CORNER 20'	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + S4.19 Loaded Mh	8-8 Hours	24-48 Hours	9	39	5	82	5	1,111
9467	1/4" GALV STEEL CORNER 20'	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + S4.19 Loaded Mh	8-8 Hours	24-48 Hours	9	39	5	82	5	1,111
9468	1/4" GALV STEEL CORNER 20'	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + S4.19 Loaded Mh	8-8 Hours	24-48 Hours	9	39	5	82	5	1,111
9469	1/4" GALV STEEL CORNER 20'	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + S4.19 Loaded Mh	8-8 Hours	24-48 Hours	9	39	5	82	5	1,111
9470	1/4" GALV STEEL CORNER 20'	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + S4.19 Loaded Mh	8-8 Hours	24-48 Hours	9	39	5	82	5	1,111
9471	1/4" GALV STEEL CORNER 20'	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + S4.19 Loaded Mh	8-8 Hours	24-48 Hours	9	39	5	82	5	1,111
9472	1/4" GALV STEEL CORNER 20'	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + S4.19 Loaded Mh	8-8 Hours	24-48 Hours	9	39	5	82	5	1,111
9473	1/4" GALV STEEL CORNER 20'	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + S4.19 Loaded Mh	8-8 Hours	24-48 Hours	9	39	5	82	5	1,111
9474	1/4" GALV STEEL CORNER 20'	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + S4.19 Loaded Mh	8-8 Hours	24-48 Hours	9	39	5	82	5	1,111
9475	1/4" GALV STEEL CORNER 20'	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + S4.19 Loaded Mh	8-8 Hours	24-48 Hours	9	39	5	82	5	1,111
9476	1/4" GALV STEEL CORNER 20'	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + S4.19 Loaded Mh	8-8 Hours	24-48 Hours	9	39	5	82	5	1,111
9477	1/4" GALV STEEL CORNER 20'	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + S4.19 Loaded Mh	8-8 Hours	24-48 Hours	9	39	5	82	5	1,111
9478	1/4" GALV STEEL CORNER 20'	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + S4.19 Loaded Mh	8-8 Hours	24-48 Hours	9	39	5	82	5	1,111
9479	1/4" GALV STEEL CORNER 20'	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + S4.19 Loaded Mh	8-8 Hours	24-48 Hours	9	39	5	82	5	1,111
9480	1/4" GALV STEEL CORNER 20'	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + S4.19 Loaded Mh	8-8 Hours	24-48 Hours	9	39	5	82	5	1,111
9481	1/4" GALV STEEL CORNER 20'	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + S4.19 Loaded Mh	8-8 Hours	24-48 Hours	9	39	5	82	5	1,111
9482	1/4" GALV STEEL CORNER 20'	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + S4.19 Loaded Mh	8-8 Hours	24-48 Hours	9	39	5	82	5	1,111
9483	1/4" GALV STEEL CORNER 20'	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + S4.19 Loaded Mh	8-8 Hours	24-48 Hours	9	39	5	82	5	1,111
9484	1/4" GALV STEEL CORNER 20'	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + S4.19 Loaded Mh	8-8 Hours	24-48 Hours	9	39	5	82	5	1,111
9485	1/4" GALV STEEL CORNER 20'	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + S4.19 Loaded Mh	8-8 Hours	24-48 Hours	9	39	5	82	5	1,111
9486	1/4" GALV STEEL CORNER 20'	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + S4.19 Loaded Mh	8-8 Hours	24-48 Hours	9	39	5	82	5	1,111
9487	1/4" GALV STEEL CORNER 20'	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + S4.19 Loaded Mh	8-8 Hours	24-48 Hours	9	39	5	82	5	1,111
9488	1/4" GALV STEEL CORNER 20'	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + S4.19 Loaded Mh	8-8 Hours	24-48 Hours	9	39	5	82	5	1,111
9489	1/4" GALV STEEL CORNER 20'	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + S4.19 Loaded Mh	8-8 Hours	24-48 Hours	9	39	5	82	5	1,111
9490	1/4" GALV STEEL CORNER 20'	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + S4.19 Loaded Mh	8-8 Hours	24-48 Hours	9	39	5	82	5	1,111
9491	1/4" GALV STEEL CORNER 20'	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + S4.19 Loaded Mh	8-8 Hours	24-48 Hours	9	39	5	82	5	1,111
9492	1/4" GALV STEEL CORNER 20'	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + S4.19 Loaded Mh	8-8 Hours	24-48 Hours	9	39	5	82	5	1,111
9493	1/4" GALV STEEL CORNER 20'	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + S4.19 Loaded Mh	8-8 Hours	24-48 Hours	9	39	5	82	5	1,111
9494	1/4" GALV STEEL CORNER 20'	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + S4.19 Loaded Mh	8-8 Hours	24-48 Hours	9	39	5	82	5	1,111
9495	1/4" GALV STEEL CORNER 20'	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + S4.19 Loaded Mh	8-8 Hours	24-48 Hours	9	39	5	82	5	1,111
9496	1/4" GALV STEEL CORNER 20'	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + S4.19 Loaded Mh	8-8 Hours	24-48 Hours	9	39	5	82	5	1,111
9497	1/4" GALV STEEL CORNER 20'	VARIOUS	VARIOUS	STD	1-19	5148 Each Way + S4.19 Loaded Mh	8-8 Hours	24-48 Hours	9	39	5	82	5	1,111

920	8730	TRAILER TLT 12-16 TO 9.99K TANGEMA	VARIOUS	VARIOUS	STD	1-19	1:48 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	5	71	269	5	566
920	8730	TRAILER TLT 12-16 10K TO 24K	VARIOUS	VARIOUS	STD	1-19	1:48 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	5	208	268	5	566
920	8800	TRAILER BQUP 12-14 TO BK DRP DCK INDM	VARIOUS	VARIOUS	STD	1-19	1:48 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	5	71	272	5	566
920	8820	TRAILER BQUP 16-18 TO BK DRP	VARIOUS	VARIOUS	STD	1-19	1:48 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	5	204	373	5	1,120
920	8840	TRAILER BQUP 14-16 TO BK DRP DCK INDM	VARIOUS	VARIOUS	STD	1-19	1:48 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	5	91	318	5	705
920	8860	TRAILER BQUP 18-20 TO BK DRP DCK INDM	VARIOUS	VARIOUS	STD	1-19	1:48 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	5	67	192	5	666
920	16000	TRAILER BQUP 18-20 12K-15K DCK DWR INDM	VARIOUS	VARIOUS	STD	1-19	1:48 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	5	196	468	5	1,033
920	1008	TRAILER WATER TANK 500 GALLON	VARIOUS	VARIOUS	STD	1-19	1:48 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	5	139	417	5	904
920	9100	TRAILER DUMP	VARIOUS	VARIOUS	STD	1-19	1:48 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	5	164	524	5	1,143
920	9470	TRAILER CONCRETE MIXER 110 GALS	VARIOUS	VARIOUS	STD	1-19	1:48 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	5	93	137	5	427
920	9950	HITCH SLIDE IN	VARIOUS	VARIOUS	STD	1-19	1:48 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	5	9	29	5	53
920	9952	HITCH SLIDE IN PITTLE COMBO	VARIOUS	VARIOUS	STD	1-19	1:48 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	5	17	53	5	128
Welders														
975	1140	WELDER ARC 150-180 AMP GAS	VARIOUS	VARIOUS	STD	1-19	1:48 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	5	90	225	5	563
975	1215	WELDER ARC 225 AMP	VARIOUS	VARIOUS	STD	1-19	1:48 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	5	100	252	5	630
975	1250	WELDER ARC 250 AMP GAS/DIESEL	VARIOUS	VARIOUS	STD	1-19	1:48 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	5	100	257	5	643
975	1253	WELDER ARC 250 AMP LP GAS	VARIOUS	VARIOUS	STD	1-19	1:48 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	5	100	252	5	630
975	1271	WELDER ARC 260 AMP INVERTER	VARIOUS	VARIOUS	STD	1-19	1:48 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	5	52	114	5	272
975	1300	WELDER ARC 300 AMP GAS/DCK SKID MOUNTED	VARIOUS	VARIOUS	STD	1-19	1:48 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	5	110	267	5	667
975	1350	WELDER ARC 300 AMP GAS/DIESEL TOWABLE	VARIOUS	VARIOUS	STD	1-19	1:48 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	5	110	261	5	658
975	1359	WELDER ARC 350 AMP CCV INVERTER	VARIOUS	VARIOUS	STD	1-19	1:48 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	5	111	247	5	647
975	1358	WELDER ARC 350 AMP CCV INVERTER	VARIOUS	VARIOUS	STD	1-19	1:48 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	5	87	192	5	456
975	1360	WELDER ARC 350 AMP GAS/DIESEL PORTABLE	VARIOUS	VARIOUS	STD	1-19	1:48 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	5	170	428	5	649
975	1379	WELDER ARC 400 AMP DIESEL DUAL OPERATOR	VARIOUS	VARIOUS	STD	1-19	1:48 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	5	155	351	5	757
975	1400	WELDER ARC 400 AMP DIESEL	VARIOUS	VARIOUS	STD	1-19	1:48 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	5	144	351	5	664
975	1450	WELDER ARC 450 AMP INVERTER	VARIOUS	VARIOUS	STD	1-19	1:48 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	5	102	229	5	536
975	1500	WELDER ARC 500 AMP GAS/DIESEL	VARIOUS	VARIOUS	STD	1-19	1:48 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	5	128	296	5	730
975	1517	WELDER LEAD 220 37T STINGER	VARIOUS	VARIOUS	STD	1-19	1:48 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	5	12	13	5	62
975	1518	WELDER LEAD 220 10T GROUND	VARIOUS	VARIOUS	STD	1-19	1:48 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	5	10	13	5	62
975	1520	WELDER LEAD 50T STINGER AND GROUND	VARIOUS	VARIOUS	STD	1-19	1:48 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	5	24	30	5	54
975	1525	WELDER LEAD 50T EXTRA	VARIOUS	VARIOUS	STD	1-19	1:48 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	5	20	40	5	78
975	1519	WELDER LEAD 100T EXTRA	VARIOUS	VARIOUS	STD	1-19	1:48 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	5	15	23	5	60
975	1523	PLUG CANNON 60 AMP MALE	VARIOUS	VARIOUS	STD	1-19	1:48 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	5	15	15	5	36
975	1560	KIT: 300AMP CCV INVERTER 4-PACK	VARIOUS	VARIOUS	STD	1-19	1:48 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	5	225	509	5	1,212
975	5000	NEW WELDER WITH CONTROLS	VARIOUS	VARIOUS	STD	1-19	1:48 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	5	81	139	5	449
975	1525	CUTTER PLASMA 70T CAPACITY	VARIOUS	VARIOUS	STD	1-19	1:48 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	5	165	185	5	345
975	1530	CUTTER PLASMA 31T CAPACITY	VARIOUS	VARIOUS	STD	1-19	1:48 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	5	314	608	5	1,064
FRESH WATER SYSTEMS & MODULAR STORAGE & SERVICE SOLUTIONS														
975	2075	FRESH WATER SYSTEM SERVICE (EXTRA EX. 9950 SERVICE)	VARIOUS	VARIOUS	STD	1-19	1:48 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	5	282	312	5	512
WATER TREATMENT/SALT BRINE														
975	2085	WATER TREATMENT/SALT BRINE	VARIOUS	VARIOUS	STD	1-19	1:48 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	5	11	11	5	11
975	2090	WATER HAZARD CHARGE	VARIOUS	VARIOUS	STD	1-19	1:48 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	5	53	53	5	11
WATER TREATMENT/SALT BRINE														
975	2085	WATER TREATMENT/SALT BRINE	VARIOUS	VARIOUS	STD	1-19	1:48 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	5	11	11	5	11
975	2090	WATER HAZARD CHARGE	VARIOUS	VARIOUS	STD	1-19	1:48 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	5	53	53	5	11
WATER TREATMENT/SALT BRINE														
975	2085	WATER TREATMENT/SALT BRINE	VARIOUS	VARIOUS	STD	1-19	1:48 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	5	11	11	5	11
975	2090	WATER HAZARD CHARGE	VARIOUS	VARIOUS	STD	1-19	1:48 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	5	53	53	5	11
WATER TREATMENT/SALT BRINE														
975	2085	WATER TREATMENT/SALT BRINE	VARIOUS	VARIOUS	STD	1-19	1:48 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	5	11	11	5	11
975	2090	WATER HAZARD CHARGE	VARIOUS	VARIOUS	STD	1-19	1:48 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	5	53	53	5	11
WATER TREATMENT/SALT BRINE														
975	2085	WATER TREATMENT/SALT BRINE	VARIOUS	VARIOUS	STD	1-19	1:48 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	5	11	11	5	11
975	2090	WATER HAZARD CHARGE	VARIOUS	VARIOUS	STD	1-19	1:48 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	5	53	53	5	11
WATER TREATMENT/SALT BRINE														
975	2085	WATER TREATMENT/SALT BRINE	VARIOUS	VARIOUS	STD	1-19	1:48 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	5	11	11	5	11
975	2090	WATER HAZARD CHARGE	VARIOUS	VARIOUS	STD	1-19	1:48 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	5	53	53	5	11
WATER TREATMENT/SALT BRINE														
975	2085	WATER TREATMENT/SALT BRINE	VARIOUS	VARIOUS	STD	1-19	1:48 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	5	11	11	5	11
975	2090	WATER HAZARD CHARGE	VARIOUS	VARIOUS	STD	1-19	1:48 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	5	53	53	5	11
WATER TREATMENT/SALT BRINE														
975	2085	WATER TREATMENT/SALT BRINE	VARIOUS	VARIOUS	STD	1-19	1:48 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	5	11	11	5	11
975	2090	WATER HAZARD CHARGE	VARIOUS	VARIOUS	STD	1-19	1:48 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	5	53	53	5	11
WATER TREATMENT/SALT BRINE														
975	2085	WATER TREATMENT/SALT BRINE	VARIOUS	VARIOUS	STD	1-19	1:48 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	5	11	11	5	11
975	2090	WATER HAZARD CHARGE	VARIOUS	VARIOUS	STD	1-19	1:48 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	5	53	53	5	11
WATER TREATMENT/SALT BRINE														
975	2085	WATER TREATMENT/SALT BRINE	VARIOUS	VARIOUS	STD	1-19	1:48 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	5	11	11	5	11
975	2090	WATER HAZARD CHARGE	VARIOUS	VARIOUS	STD	1-19	1:48 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	5	53	53	5	11
WATER TREATMENT/SALT BRINE														
975	2085	WATER TREATMENT/SALT BRINE	VARIOUS	VARIOUS	STD	1-19	1:48 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	5	11	11	5	11
975	2090	WATER HAZARD CHARGE	VARIOUS	VARIOUS	STD	1-19	1:48 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	5	53	53	5	11
WATER TREATMENT/SALT BRINE														
975	2085	WATER TREATMENT/SALT BRINE	VARIOUS	VARIOUS	STD	1-19	1:48 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	5	11	11	5	11
975	2090	WATER HAZARD CHARGE	VARIOUS	VARIOUS	STD	1-19	1:48 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	5	53	53	5	11
WATER TREATMENT/SALT BRINE														
975	2085	WATER TREATMENT/SALT BRINE	VARIOUS	VARIOUS	STD	1-19	1:48 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	5	11	11	5	11
975	2090	WATER HAZARD CHARGE	VARIOUS	VARIOUS	STD	1-19	1:48 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	5	53	53	5	11
WATER TREATMENT/SALT BRINE														
975	2085	WATER TREATMENT/SALT BRINE	VARIOUS	VARIOUS	STD	1-19	1:48 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	5	11	11	5	11
975	2090	WATER HAZARD CHARGE	VARIOUS	VARIOUS	STD	1-19	1:48 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	5	53	53	5	11
WATER TREATMENT/SALT BRINE														
975	2085	WATER TREATMENT/SALT BRINE	VARIOUS	VARIOUS	STD	1-19	1:48 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	5	11	11	5	11
975	2090	WATER HAZARD CHARGE	VARIOUS	VARIOUS	STD	1-19	1:48 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	5	53	53	5	11
WATER TREATMENT/SALT BRINE														
975	2085	WATER TREATMENT/SALT BRINE	VARIOUS	VARIOUS	STD	1-19	1:48 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	5	11	11	5	11
975	2090	WATER HAZARD CHARGE	VARIOUS	VARIOUS	STD	1-19	1:48 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	5	53	53	5	11
WATER TREATMENT/SALT BRINE														
975	2085	WATER TREATMENT/SALT BRINE	VARIOUS	VARIOUS	STD	1-19	1:48 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	5	11	11	5	11
975	2090	WATER HAZARD CHARGE	VARIOUS	VARIOUS	STD	1-19	1:48 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	5	53	53	5	11
WATER TREATMENT/SALT BRINE														
975	2085	WATER TREATMENT/SALT BRINE	VARIOUS	VARIOUS	STD	1-19	1:48 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	5	11	11	5	11
975	2090	WATER HAZARD CHARGE	VARIOUS	VARIOUS	STD	1-19	1:48 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	5	53	53	5	11
WATER TREATMENT/SALT BRINE														
975	2085	WATER TREATMENT/SALT BRINE	VARIOUS	VARIOUS	STD	1-19	1:48 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	5	11	11	5	11
975	2090	WATER HAZARD CHARGE	VARIOUS	VARIOUS	STD	1-19	1:48 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	5	53	53	5	11
WATER TREATMENT/SALT BRINE														
975	2085	WATER TREATMENT/SALT BRINE	VARIOUS	VARIOUS	STD	1-19	1:48 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	5	11	11	5	11
975	2090	WATER HAZARD CHARGE	VARIOUS	VARIOUS	STD	1-19	1:48 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	5	53	53	5	11
WATER TREATMENT/SALT BRINE														
975	2085	WATER TREATMENT/SALT BRINE	VARIOUS	VARIOUS	STD	1-19	1:48 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	5	11	11	5	11
975	2090	WATER HAZARD CHARGE	VARIOUS	VARIOUS	STD	1-19	1:48 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	5	53	53	5	11
WATER TREATMENT/SALT BRINE														
975	2085	WATER TREATMENT/SALT BRINE	VARIOUS	VARIOUS	STD	1-19	1:48 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	5	11	11	5	11
975	2090	WATER HAZARD CHARGE	VARIOUS	VARIOUS	STD	1-19	1:48 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	5	53	53	5	11
WATER TREATMENT/SALT BRINE														
975	2085	WATER TREATMENT/SALT BRINE	VARIOUS	VARIOUS	STD	1-19	1:48 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	5	11	11	5	11
975	2090	WATER HAZARD CHARGE	VARIOUS	VARIOUS	STD	1-19	1:48 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	5	53	53	5	11
WATER TREATMENT/SALT BRINE														
975	2085	WATER TREATMENT/SALT BRINE	VARIOUS	VARIOUS	STD	1-19	1:48 Each Way + 54.19 Loaded MI	4-8 Hours	24-48 Hours	5	11	11	5	11
975	2090	WATER HAZARD CHARGE	VARIOUS	VARIOUS	STD	1-19	1:48 Each Way + 54.19 Loaded MI							

Tab-F
Labor and Ancillary Services

Insert additional lines under each category as necessary									
Category of Equipment	Labor (Description)	Ancillary Services	Rental Zone(s)	Rate(s)	Proposed	Additional Information	Proposed		
Applies to all Equipment Categories	Applies to all Equipment Categories		1 - 19	See Below		See Below			
Aerial Work Platforms									
Air Compressors and Air Tools									
Air Handlers and Chillers									
Arrival Boards and Traffic Control									
Compaction, Tampers, Rollers, Rammers									
Concrete & Masonry Tools									
Containment Products									
Crane Trucks									
Earthmoving Equipment: Backhoe									
Earthmoving Equip, Dozer									
Earthmoving Equip, Excavators									
Earthmoving Equip, Mini Excavator									
Earthmoving Equip, S&S Steer Loader									
Earthmoving Equip, Track Loader									
Earthmoving Equip, Sweeper									
Earthmoving Equip, Tractors									
Earthmoving Equip, Trencher									
Earthmoving Equip, Wheel Loaders									
Excavators & Material Handling									
Generators									
Graders									
Lawn & Landscaping, Chippers, Brush Cutters									
Lawn & Landscaping, Other									
Light Towers									
Mobile Offices									
Pumps, Hoses and Accessories									
Pressure Washers									
Scrubbing									
Storage Containers									
Tanker Trucks									
Tanks, Frac, Poly, Stainless Steel									
Telehandlers									
Tools, Power and Hand									
Trucks, Buses and Shoring									
Vacuum Trucks									
Water Treatment, Filtration Systems									
Water Trucks, Trailers									
Welders									
OT Work									
		Overtime Fees - After the rental has exceeded 8 hours in a day, or 40 hours in a week or 160 hours in a month, OT charges will apply.	1 - 19	1.5 times the standard rate for each shift use and 2 times the standard rate for shift use.		When applicable, overtime charges will be applied when run times exceed the standard allowable hours shown in column C.	When applicable, overtime charges will be applied when run times exceed the standard allowable hours shown in column C.		
		Delivery & Pick Up (each way)	1 - 19	\$145 + \$4.15 per mi thereafter		Standard delivery as stated in proposal. Additional delivery and pick up may apply in the event of mutually agreed upon expedited freight charges at the time of order.	Standard delivery as stated in proposal. Additional delivery and pick up may apply in the event of mutually agreed upon expedited freight charges at the time of order.		In a situation where both parties mutually agree to utilize a third party hauler, a quote (cost + 10%) will be provided to the end user that would replace standard United Rentals Delivery and Pickup rates.
		Service & Labor (7a - 4p, M - F)	1 - 19	\$134.72 per hour		NOT TO EXCEED labor rates	NOT TO EXCEED labor rates		
		Service & Labor (4p - 7p, M - F)	1 - 19	\$133.45 per hour		NOT TO EXCEED labor rates	NOT TO EXCEED labor rates		
		Service & Labor (7p - 7a, Holidays & Weekends)	1 - 19	\$206.40 per hour		NOT TO EXCEED labor rates	NOT TO EXCEED labor rates		
		Repair and Service Parts - are additional costs and will be itemized on a Work Order	1 - 19	<\$100 = 40% MU. >\$100 = 35% MU. Freight for repair parts is 25% MU.		United Rentals will offer a cost plus model for repair parts and related freight / handling charges. MU refers to "mark up".	United Rentals will offer a cost plus model for repair parts and related freight / handling charges. MU refers to "mark up".		
Equipment Category	Equipment ID	Equipment Type	Class Format	Language	Course Category	Certification Expiration	Current List Price (USD)	Members (10% off USD List)	In hours / (Mts/Days specifically noted)
Aerial Boomlift & Scissor Lift Operator Certification (EN) - Blended	SU_AWP_BL_EN	Boom and Scissor Lift	Blended	English	Equipment Operator Training	3 years	\$170.00	\$153.00	4.5 + PE
Aerial Boomlift & Scissor Lift Operator Certification (FR) - Blended	SU_AWP_BL_ES	Boom and Scissor Lift	Blended	Spanish	Equipment Operator Training	3 years	\$170.00	\$153.00	4.5 + PE
Aerial Boomlift & Scissor Lift Operator Certification (ES) - Blended	SU_AWP_BL_FR	Boom and Scissor Lift	Blended	French	Equipment Operator Training	3 years	\$170.00	\$153.00	4.5 + PE
Aerial Boomlift & Scissor Lift Operator Recertification (EN) - Blended	SU_AWPRECERT_BL_EN	Boom and Scissor Lift	Blended	English	Equipment Operator Training	3 years	\$157.50	\$141.75	2 + PE
Aerial Boomlift & Scissor Lift Operator Recertification (FR) - Blended	SU_AWPRECERT_BL_ES	Boom and Scissor Lift	Blended	Spanish	Equipment Operator Training	3 years	\$157.50	\$141.75	2 + PE
Aerial Boomlift & Scissor Lift Operator Recertification (ES) - Blended	SU_AWPRECERT_BL_FR	Boom and Scissor Lift	Blended	French	Equipment Operator Training	3 years	\$157.50	\$141.75	2 + PE
Aerial Boomlift 3b Operator Certification - Blended	SU_BOOM_BL_EN	Boomlift	Blended	English	Equipment Operator Training	3 years	\$171.00	\$153.90	4 + PE
Aerial Boomlift 3b Operator Certification - Blended	SU_BOOM_BL_ES	Boomlift	Blended	Spanish	Equipment Operator Training	3 years	\$171.00	\$153.90	4 + PE
Aerial Boomlift 3b Operator Certification - Blended	SU_BOOM_BL_FR	Boomlift	Blended	French	Equipment Operator Training	3 years	\$171.00	\$153.90	4 + PE
Narrow Tracked Boom Lift Operator Certification 3b - Blended	SU_NARBOOM_BL_EN	Boom	Blended	English	Equipment Operator Training	3 years	\$171.00	\$153.90	4 + PE
Aerial Boomlift 3b Operator Recertification - Blended	SU_BURECERT_BL_EN	Aerial Boomlift	Blended	English	Equipment Operator Training	3 years	\$112.50	\$101.25	3 + PE
Scissor Lift Operator Certification - Blended	SU_SL_BL_EN	Scissor Lift	Blended	English	Equipment Operator Training	3 years	\$171.00	\$153.90	4 + PE
Scissor Lift Operator Certification - Blended	SU_SL_BL_ES	Scissor Lift	Blended	Spanish	Equipment Operator Training	3 years	\$171.00	\$153.90	4 + PE
Scissor Lift Operator Certification - Blended	SU_SL_BL_FR	Scissor Lift	Blended	French	Equipment Operator Training	3 years	\$171.00	\$153.90	4 + PE
Scissor Lift 3a Operator Recertification - Blended	SU_SL3RECERT_BL_EN	Scissor Lift	Blended	English	Equipment Operator Training	3 years	\$112.50	\$101.25	3 + PE
Counterbalance and Rough Terrain Forklift Operator Certification Combination (EN) - Blended	SU_CRT_BL_EN	CB and RT Forklifts	Blended	English	Equipment Operator Training	3 years	\$270.00	\$243.00	3.5 + PE
Counterbalance and Rough Terrain Forklift Operator Certification Combination (ES) - Blended	SU_CRT_BL_ES	CB and RT Forklifts	Blended	Spanish	Equipment Operator Training	3 years	\$270.00	\$243.00	3 + PE
Counterbalance and Rough Terrain Forklift Operator Certification Combination (FR) - Blended	SU_CRT_BL_FR	CB and RT Forklifts	Blended	French	Equipment Operator Training	3 years	\$270.00	\$243.00	3.5 + PE
Counterbalance and Rough Terrain Forklift Operator Recertification Combination (EN) - Blended	SU_FLRECERT_BL_EN	CB and RT Forklifts	Blended	English	Equipment Operator Training	3 years	\$157.50	\$141.75	2 + PE
Counterbalance and Rough Terrain Forklift Operator Recertification Combination (ES) - Blended	SU_FLRECERT_BL_ES	CB and RT Forklifts	Blended	Spanish	Equipment Operator Training	3 years	\$157.50	\$141.75	2 + PE
Counterbalance and Rough Terrain Forklift Operator Recertification Combination (FR) - Blended	SU_FLRECERT_BL_FR	CB and RT Forklifts	Blended	French	Equipment Operator Training	3 years	\$157.50	\$141.75	2 + PE
Rough Terrain Forklift Operator Certification - Blended	SU_RT_BL_EN	Rough Terrain Forklift	Blended	English	Equipment Operator Training	3 years	\$171.00	\$153.90	4 + PE
Rough Terrain Forklift Operator Certification - Blended	SU_RT_BL_ES	Rough Terrain Forklift	Blended	Spanish	Equipment Operator Training	3 years	\$171.00	\$153.90	4 + PE
Rough Terrain Forklift Operator Certification - Blended	SU_RT_BL_FR	Rough Terrain Forklift	Blended	French	Equipment Operator Training	3 years	\$171.00	\$153.90	4 + PE
Rough Terrain Forklift Operator Recertification - Blended	SU_RTRCERT_BL_EN	Rough Terrain Forklift	Blended	English	Equipment Operator Training	3 years	\$112.50	\$101.25	3 + PE
Counterbalance Forklift Operator Certification (EN) - Blended	SU_CB_BL_EN	Counterbalance Forklift	Blended	English	Equipment Operator Training	3 years	\$171.00	\$153.90	4 + PE
Counterbalance Forklift Operator Certification (ES) - Blended	SU_CB_BL_ES	Counterbalance Forklift	Blended	Spanish	Equipment Operator Training	3 years	\$171.00	\$153.90	4 + PE
Counterbalance Forklift Operator Certification (FR) - Blended	SU_CB_BL_FR	Counterbalance Forklift	Blended	French	Equipment Operator Training	3 years	\$171.00	\$153.90	4 + PE
Counterbalance Forklift Operator Certification - Blended - British Columbia	SU_CB-BC_BL_EN	Counterbalance Forklift	Blended	English	Equipment Operator Training	2 years	\$171.00	\$153.90	4 + PE
Counterbalance Forklift Operator Recertification - Blended	SU_CBRECERT_BL_EN	Counterbalance Forklift	Blended	English	Equipment Operator Training	3 years	\$112.50	\$101.25	3 + PE
Counterbalance Forklift Operator Recertification - Blended-BC	SU_CBRECERT-BC_BL_EN	Counterbalance Forklift	Blended	English	Equipment Operator Training	2 years	\$112.50	\$101.25	3 + PE
Skid Steer Operator DIRT CERT* - Blended	SU_SS_BL_EN	Skid Steer	Blended	English	Equipment Operator Training	5 years	\$202.50	\$182.25	5 + PE
Skid Steer Operator DIRT CERT* - Blended	SU_SS_BL_ES	Skid Steer	Blended	Spanish	Equipment Operator Training	5 years	\$202.50	\$182.25	5 + PE
Front End Loader Operator DIRT CERT* - Blended	SU_FEL_BL_EN	Front End Loader	Blended	English	Equipment Operator Training	5 years	\$202.50	\$182.25	5 + PE
Skid Steer & Front End Loader Operator DIRT CERT* - Blended	SU_SSFEI_BL_EN	Skid Steer and Front End Loader	Blended	English	Equipment Operator Training	5 years	\$202.50	\$182.25	5 + PE
Skid Steer & Front End Loader Operator DIRT CERT* - Blended	SU_SSFEI_BL_ES	Skid Steer and Front End Loader	Blended	Spanish	Equipment Operator Training	5 years	\$202.50	\$182.25	5 + PE
Excavator Operator DIRT CERT* - Blended	SU_EX_BL_EN	Excavator	Blended	English	Equipment Operator Training	5 years	\$202.50	\$182.25	5 + PE
Excavator and Backhoe Operator Certification Combination (EN) - Blended	SU_EXBH_BL_EN	Excavator and Backhoe	Blended	English	Equipment Operator Training	5 years	\$202.50	\$182.25	5 + PE

Tab F
Labor and Ancillary Services

Excavator and Backhoe Operator Certification (Combination) (ES) - Blended	SU_EXBH_EN	Excavator and Backhoe	Blended	Spanish	Equipment Operator Training	5 years	180.00	\$	270.00	5 + PE
Aerial Boom/Lift & Scissor Lift Operator Certification (EN)	GR_AWP_ILT_EN	Boom and Scissor Lift	Classroom	English	Equipment Operator Training	3 years	200.00	\$	265.50	4 + PE
Aerial Boom/Lift & Scissor Lift Operator Certification (FR)	GR_AWP_ILT_FR	Boom and Scissor Lift	Classroom	French	Equipment Operator Training	3 years	200.00	\$	265.50	4 + PE
Aerial Boom/Lift & Scissor Lift Operator Certification (ES)	GR_AWP_ILT_ES	Boom and Scissor Lift	Classroom	Spanish	Equipment Operator Training	3 years	192.00	\$	265.50	4 + PE
Aerial Boom/Lift and Scissor Lift Operator Recertification	GR_AWPRECERT_ILT_EN	Boom and Scissor Lift	Classroom	English	Equipment Operator Training	3 years	175.00	\$	157.50	2 + PE
Aerial Boom/Lift and Scissor Lift Operator Recertification (FR)	GR_AWPRECERT_ILT_FR	Boom and Scissor Lift	Classroom	French	Equipment Operator Training	3 years	175.00	\$	157.50	2 + PE
Aerial Boom/Lift and Scissor Lift Operator Recertification (ES)	GR_AWPRECERT_ILT_ES	Boom and Scissor Lift	Classroom	Spanish	Equipment Operator Training	3 years	175.00	\$	157.50	2 + PE
Aerial Boom/Lift Operator Certification (EN)	GR_BOOM_ILT_EN	Boom/Lift	Classroom	English	Equipment Operator Training	3 years	150.00	\$	171.00	3.5 + PE
Aerial Boom/Lift Operator Certification (FR)	GR_BOOM_ILT_FR	Boom/Lift	Classroom	French	Equipment Operator Training	3 years	150.00	\$	171.00	3.5 + PE
Aerial Boom/Lift Operator Certification (ES)	GR_BOOM_ILT_ES	Boom/Lift	Classroom	Spanish	Equipment Operator Training	3 years	150.00	\$	171.00	3.5 + PE
Aerial Boom/Lift Operator Recertification (EN)	GR_BOOMRECERT_ILT_EN	Boom/Lift	Classroom	English	Equipment Operator Training	3 years	140.00	\$	112.50	1.5 + PE
Aerial Boom/Lift Operator Recertification (FR)	GR_BOOMRECERT_ILT_FR	Boom/Lift	Classroom	French	Equipment Operator Training	3 years	140.00	\$	112.50	1.5 + PE
Aerial Boom/Lift Operator Recertification (ES)	GR_BOOMRECERT_ILT_ES	Boom/Lift	Classroom	Spanish	Equipment Operator Training	3 years	140.00	\$	112.50	1.5 + PE
Scissor Lift Operator Certification (EN)	GR_SL_ILT_EN	Scissor Lift	Classroom	English	Equipment Operator Training	3 years	150.00	\$	171.00	3 + PE
Scissor Lift Operator Certification (FR)	GR_SL_ILT_FR	Scissor Lift	Classroom	French	Equipment Operator Training	3 years	150.00	\$	171.00	3 + PE
Scissor Lift Operator Certification (ES)	GR_SL_ILT_ES	Scissor Lift	Classroom	Spanish	Equipment Operator Training	3 years	140.00	\$	171.00	3 + PE
Scissor Lift Operator Recertification (EN)	GR_SLRECERT_ILT_EN	Scissor Lift	Classroom	English	Equipment Operator Training	3 years	140.00	\$	112.50	1.5 + PE
Scissor Lift Operator Recertification (FR)	GR_SLRECERT_ILT_FR	Scissor Lift	Classroom	French	Equipment Operator Training	3 years	140.00	\$	112.50	1.5 + PE
Scissor Lift Operator Recertification (ES)	GR_SLRECERT_ILT_ES	Scissor Lift	Classroom	Spanish	Equipment Operator Training	3 years	140.00	\$	112.50	1.5 + PE
Personnel Lifts (Manually Propelled) Operator Certification	GR_D049_ILT_EN	Personnel Lift	Classroom	English	Equipment Operator Training	3 years	120.00	\$	171.00	3 + PE
Personnel Lifts (Manually Propelled) Operator Recertification	GR_D049_ILT_EN	Personnel Lift	Classroom	English	Equipment Operator Training	3 years	110.00	\$	112.50	1.5 + PE
Counterbalance & Rough Terrain Forklifts Operator Certification (EN)	GR_CBT_ILT_EN	CB and RT Forklifts	Classroom	English	Equipment Operator Training	3 years	180.00	\$	265.50	4 + PE
Counterbalance & Rough Terrain Forklifts Operator Certification (FR)	GR_CBT_ILT_FR	CB and RT Forklifts	Classroom	French	Equipment Operator Training	3 years	180.00	\$	265.50	4 + PE
Counterbalance & Rough Terrain Forklifts Operator Certification (ES)	GR_CBT_ILT_ES	CB and RT Forklifts	Classroom	Spanish	Equipment Operator Training	3 years	180.00	\$	265.50	4 + PE
Counterbalance & Rough Terrain Forklifts Operator Recertification (EN)	GR_CBTRECERT_ILT_EN	CB and RT Forklifts	Classroom	English	Equipment Operator Training	3 years	170.00	\$	157.50	2 + PE
Counterbalance & Rough Terrain Forklifts Operator Recertification (FR)	GR_CBTRECERT_ILT_FR	CB and RT Forklifts	Classroom	French	Equipment Operator Training	3 years	170.00	\$	157.50	2 + PE
Counterbalance & Rough Terrain Forklifts Operator Recertification (ES)	GR_CBTRECERT_ILT_ES	CB and RT Forklifts	Classroom	Spanish	Equipment Operator Training	3 years	170.00	\$	157.50	2 + PE
Counterbalance Forklift Operator Certification (EN)	GR_CB_ILT_EN	Counterbalance Forklift	Classroom	English	Equipment Operator Training	3 years	150.00	\$	171.00	3 + PE
Counterbalance Forklift Operator Certification (FR)	GR_CB_ILT_FR	Counterbalance Forklift	Classroom	French	Equipment Operator Training	3 years	150.00	\$	171.00	3 + PE
Counterbalance Forklift Operator Certification (ES)	GR_CB_ILT_ES	Counterbalance Forklift	Classroom	Spanish	Equipment Operator Training	3 years	140.00	\$	171.00	3 + PE
Counterbalance Forklift Operator Recertification (EN)	GR_CBRRECERT_ILT_EN	Counterbalance Forklift	Classroom	English	Equipment Operator Training	3 years	130.00	\$	112.50	1.5 + PE
Counterbalance Forklift Operator Recertification (FR)	GR_CBRRECERT_ILT_FR	Counterbalance Forklift	Classroom	French	Equipment Operator Training	3 years	130.00	\$	112.50	1.5 + PE
Counterbalance Forklift Operator Recertification (ES)	GR_CBRRECERT_ILT_ES	Counterbalance Forklift	Classroom	Spanish	Equipment Operator Training	3 years	130.00	\$	112.50	1.5 + PE
Rough Terrain Forklift Operator Certification (EN)	GR_RT_ILT_EN	Rough Terrain Forklift	Classroom	English	Equipment Operator Training	3 years	120.00	\$	171.00	3.5 + PE
Rough Terrain Forklift Operator Certification (FR)	GR_RT_ILT_FR	Rough Terrain Forklift	Classroom	French	Equipment Operator Training	3 years	120.00	\$	171.00	3.5 + PE
Rough Terrain Forklift Operator Certification (ES)	GR_RT_ILT_ES	Rough Terrain Forklift	Classroom	Spanish	Equipment Operator Training	3 years	110.00	\$	171.00	3.5 + PE
Rough Terrain Forklift Operator Recertification (EN)	GR_RTRCERCERT_ILT_EN	Rough Terrain Forklift	Classroom	English	Equipment Operator Training	3 years	100.00	\$	112.50	1.5 + PE
Rough Terrain Forklift Operator Recertification (FR)	GR_RTRCERCERT_ILT_FR	Rough Terrain Forklift	Classroom	French	Equipment Operator Training	3 years	100.00	\$	112.50	1.5 + PE
Rough Terrain Forklift Operator Recertification (ES)	GR_RTRCERCERT_ILT_ES	Rough Terrain Forklift	Classroom	Spanish	Equipment Operator Training	3 years	100.00	\$	112.50	1.5 + PE
Narrow Aisle Forklift Operator Certification (EN)	GR_NA_ILT_EN	Narrow Aisle Forklift	Classroom	English	Equipment Operator Training	3 years	100.00	\$	171.00	3 + PE
Narrow Aisle Forklift Operator Recertification (EN)	GR_NA_ILT_EN	Narrow Aisle Forklift	Classroom	English	Equipment Operator Training	3 years	100.00	\$	112.50	1.5 + PE
Powered Pallet Jack Operator Certification (EN)	GR_PPJACK_ILT_EN	Powered Pallet Jack	Classroom	English	Equipment Operator Training	3 years	100.00	\$	157.50	2.5 + PE
Powered Pallet Jack Operator Recertification (EN)	GR_PPJACK_ILT_EN	Powered Pallet Jack	Classroom	English	Equipment Operator Training	3 years	100.00	\$	112.50	1.5 + PE
Core 4 Operator Certification (Boom/Lift, Scissor Lift, Counterbalance Forklifts & Rough Terrain Forklifts) (EN)	GR_CORE4_ILT_EN	Core 4	Classroom	English	Equipment Operator Training	3 years	500.00	\$	522.00	2 days Incl PE
Core 4 Operator Certification (Boom/Lift, Scissor Lift, Counterbalance Forklifts & Rough Terrain Forklifts) (FR)	GR_CORE4_ILT_FR	Core 4	Classroom	French	Equipment Operator Training	3 years	500.00	\$	522.00	2 days Incl PE
Core 4 Operator Certification (Boom/Lift, Scissor Lift, Counterbalance Forklifts & Rough Terrain Forklifts) (ES)	GR_CORE4_ILT_ES	Core 4	Classroom	Spanish	Equipment Operator Training	3 years	500.00	\$	522.00	2 days Incl PE
Truck Driver Operator DIRT CERT*	GR_D16_ILT_EN	Truck	Classroom	English	Equipment Operator Training	5 years	210.00	\$	225.00	3 + PE
Loader Backhoe Operator DIRT CERT*	GR_BHL_ILT_EN	Backhoe	Classroom	English	Equipment Operator Training	5 years	210.00	\$	262.50	5 + PE
Loader Backhoe Operator DIRT CERT* - Spanish	GR_LB_ILT_ES	Backhoe	Classroom	Spanish	Equipment Operator Training	5 years	210.00	\$	262.50	5 + PE
Excavator Operator DIRT CERT*	GR_EX_ILT_EN	Excavator	Classroom	English	Equipment Operator Training	5 years	200.00	\$	230.50	3 + PE
Excavator Operator DIRT CERT* - Spanish	GR_EX_ILT_ES	Excavator	Classroom	Spanish	Equipment Operator Training	5 years	200.00	\$	230.50	3 + PE
Front End Loader Operator DIRT CERT*	GR_FE_ILT_EN	Front End Loader	Classroom	English	Equipment Operator Training	5 years	200.00	\$	230.50	3 + PE
Front End Loader Operator DIRT CERT* - Spanish	GR_FE_ILT_ES	Front End Loader	Classroom	Spanish	Equipment Operator Training	5 years	211.50	\$	230.50	3 + PE
Bucket Truck Operator Certification (EN)	GR_BUCKET_ILT_EN	Bucket Truck	Classroom	English	Equipment Operator Training	5 years	180.00	\$	171.00	3.5 + PE
Skid Steer Loader Operator DIRT CERT*	GR_SS_ILT_EN	Skid Steer	Classroom	English	Equipment Operator Training	5 years	200.00	\$	262.50	3 + PE
Skid Steer Loader Operator DIRT CERT* - Spanish	GR_SS_ILT_ES	Skid Steer	Classroom	Spanish	Equipment Operator Training	5 years	200.00	\$	262.50	3 + PE
Skid Steer Loader Operator DIRT CERT* - French	GR_SS_ILT_FR	Skid Steer Loader	Classroom	French	Equipment Operator Training	5 years	212.00	\$	262.50	4 + PE
Utility Vehicle Operator Certification	GR_UV_ILT_EN	Utility Vehicle	Classroom	English	Equipment Operator Training	5 years	90.00	\$	81.00	3.5 + PE
OSHA 10-Hour - Classroom	CS_OSHA10_ILT_EN	OSHA Training	Classroom	English	OSHA Training	3 years	200.00	\$	283.10	10 hrs over 2 days
OSHA 10-Hour - Classroom - Spanish	CS_OSHA10_ILT_ES	OSHA Training	Classroom	Spanish	OSHA Training	3 years	200.00	\$	283.10	10 hrs over 2 days
OSHA 10-Hour Construction eLearning	CS_OSHA10_ILT_EN	OSHA Training	Online	English	OSHA Training	3 years	60.00	\$	60.00	10 hrs over 2 days
OSHA 10-Hour Construction eLearning - Spanish	CS_OSHA10_ILT_ES	OSHA Training	Online	Spanish	OSHA Training	3 years	60.00	\$	60.00	10 hrs over 2 days
OSHA 10-Hour Construction with Voice Authentication	CS_OSHA10VA_ILT_EN	OSHA Training	Online	English	OSHA Training	3 years	90.00	\$	80.10	30
OSHA 30-Hour - English Classroom	CS_OSHA30_ILT_EN	OSHA Training	Classroom	English	OSHA Training	3 years	270.00	\$	442.10	for agent only
OSHA 30-Hour Construction eLearning	CS_OSHA30_ILT_EN	OSHA Training	Online	English	OSHA Training	3 years	120.00	\$	120.10	330/120/0104
OSHA 30-Hour Construction with Voice Authentication	CS_OSHA30VA_ILT_EN	OSHA Training	Online	English	OSHA Training	3 years	140.00	\$	170.10	30
Fall Protection Comprehensive - Blended Canada	SU_FP_CA_ILT_EN	Fall Protection	Blended	English	Fall Protection	3 years	170.00	\$	157.50	8 Incl PE
Fall Protection Authorized Standard - Blended USA	SU_FP_US_ILT_EN	Fall Protection	Blended	English	Fall Protection	2 years	170.00	\$	157.50	4 + PE
Fall Protection Authorized Standard - Blended USA	SU_FP_US_ILT_EN	Fall Protection	Blended	Spanish	Fall Protection	2 years	170.00	\$	157.50	4 + PE
Fall Protection Authorized Standard - Full Day	GR_FP_DAY_ILT_EN	Fall Protection	Classroom	English	Fall Protection	2 years	170.00	\$	157.50	8 Incl PE
Fall Protection Authorized Standard - Full Day (ES)	GR_FP_DAY_ILT_ES	Fall Protection	Classroom	Spanish	Fall Protection	2 years	170.00	\$	157.50	8
Fall Protection Basic - Half Day	GR_FP_HALF_ILT_EN	Fall Protection	Classroom	English	Fall Protection	2 years	120.00	\$	112.50	4 Incl PE
Fall Protection Basic - Half Day (ES)	GR_FP_HALF_ILT_ES	Fall Protection	Classroom	Spanish	Fall Protection	2 years	120.00	\$	112.50	4
1-2 Substance Awareness for General Industry	CS_OSA12_ILT_EN	Substance Awareness	Online	English	JobSite Safety	none	22.00	\$	45 mins	
100% Fall Protection	CS_100FALLPRO_ILT_EN	Fall Protection	Online	English	JobSite Safety	none	22.00	\$	45 mins	
Air Contaminants Awareness for General Industry	CS_OSA12_ILT_EN	Air Contaminants Awareness	Online	English	JobSite Safety	none	22.00	\$	20 mins	
Alcohol and Substance Abuse for Supervisors	CS_OSA12_ILT_EN	Alcohol and Substance Abuse	Online	English	JobSite Safety	none	40.00	\$	1.5 hr 13 min	
Emergency Awareness for General Industry	CS_OSA12_ILT_EN	Emergency Awareness	Online	English	JobSite Safety	none	22.00	\$	20 mins	
Emergency Awareness Guidelines	AIC_OSA12_ILT_EN	Emergency Awareness	Online	English	JobSite Safety	none	17.00	\$	45 - 60 mins	
Back Protection and Lifting Procedures	AIC_OSA12_ILT_EN	Back Protection and Lifting	Online	English	JobSite Safety	none	17.00	\$	45 - 60 mins	
Behavior-Based Safety Program for Supervisor	AIC_OSA12_ILT_EN	Behavior-Based Safety	Online	English	JobSite Safety	none	17.00	\$	45 - 60 mins	
Rescue Awareness for General Industry	CS_OSA12_ILT_EN	Rescue Awareness	Online	English	JobSite Safety	none	22.00	\$	15 mins	
Bloodborne Pathogen Procedures	AIC_OSA12_ILT_EN	Bloodborne Pathogen	Online	English	JobSite Safety	none	17.00	\$	45 - 60 mins	

Tab F
Labor and Ancillary Services

Chemical and Biological Terrorism Hazards	AIC_242_ei_EN	Online	English	Jobalta Safety	none	22.88	80 - 90 mins
Chemical Fire Identification Guidelines	AIC_159_ei_EN	Online	English	Jobalta Safety	none	17.96	45 - 60 mins
Chemical Spill Control Procedures	AIC_080_ei_EN	Online	English	Jobalta Safety	none	17.96	45 - 60 mins
Chlorine Awareness for General Industry	CS_017_ei_EN	Online	English	Jobalta Safety	none	17.96	45 - 60 mins
Compressed Gas Cylinder Safety Awareness R2	CS_018_ei_EN	Online	English	Jobalta Safety	none	22.92	25 mins
Compressed Gas Procedures	AIC_035_ei_EN	Online	English	Jobalta Safety	none	17.96	45 - 60 mins
Conducting Performance Appraisals	AIC_100_ei_EN	Online	English	Jobalta Safety	none	17.96	45 - 60 mins
Defensive Driving Procedures	AIC_019_ei_EN	Online	English	Jobalta Safety	none	17.96	45 - 60 mins
Drug Free Workplace Procedures	AIC_065_ei_EN	Online	English	Jobalta Safety	none	17.96	45 - 60 mins
Electrical Hazard Procedures	AIC_058_ei_EN	Online	English	Jobalta Safety	none	17.96	45 - 60 mins
Emergency Evacuation Procedures	AIC_072_ei_EN	Online	English	Jobalta Safety	none	17.96	45 - 60 mins
Emergency Plan and Evaluation Procedures	AIC_084_ei_EN	Online	English	Jobalta Safety	none	17.96	45 - 60 mins
Ergonomics Control Procedures	AIC_015_ei_EN	Online	English	Jobalta Safety	none	17.96	45 - 60 mins
Explosive Regulation Guidelines	AIC_011_ei_EN	Online	English	Jobalta Safety	none	17.96	45 - 60 mins
Explosive Use Procedures	AIC_012_ei_EN	Online	English	Jobalta Safety	none	17.96	45 - 60 mins
Fall Prevention and Control	AIC_005_ei_EN	Online	English	Jobalta Safety	none	17.96	45 - 60 mins
First Aid/CPR Certification-Adult	GR_0029_ILT_EN	Online	English	Jobalta Safety	2 years	76.50	8 hours
General Construction Guidelines	AIC_101_ei_EN	Online	English	Jobalta Safety	none	22.46	75 - 90 mins
General Workplace Hazard Control Procedures	AIC_074_ei_EN	Online	English	Jobalta Safety	none	17.96	45 - 60 mins
Hand and Finger Injury Prevention	AIC_004_ei_EN	Online	English	Jobalta Safety	none	17.96	45 - 60 mins
Hazard Communication Awareness (HAC.com)	CS_003_ei_EN	Online	English	Jobalta Safety	none	22.50	25 mins
Hazard Communication for Supervisors & Managers	CS_004_ei_EN	Online	English	Jobalta Safety	none	40.50	65 min
Hazard Communication Requirements	AIC_015_ei_EN	Online	English	Jobalta Safety	none	17.96	45 - 60 mins
Hazardous Waste Management Requirements	AIC_057_ei_EN	Online	English	Jobalta Safety	none	22.46	60 - 90 mins
HazCom Conocimiento de Comunicación de Riesgos	CS_003_ei_ES	Online	Spanish	Jobalta Safety	none	22.50	25 mins
HAZWOPER 1919 Refresher (8-Hour) Course	CS_HZWPRF2019_ei_EN	Online	English	Jobalta Safety	1 yr	53.20	8 hours
HAZWOPER 40	CS_009_ei_EN	Online	English	Jobalta Safety	none	256.50	40 hours
HAZWOPER Decantation	AIC_020_ei_EN	Online	English	Jobalta Safety	none	17.96	1 hour
HAZWOPER Emergency Response Spill Control	AIC_046C7_ei_EN	Online	English	Jobalta Safety	none	17.96	1 hour
HAZWOPER Environmental Regulations Overview	AIC_010_ei_EN	Online	English	Jobalta Safety	none	17.96	45 - 60 mins
HAZWOPER Fire and Explosion Safety	AIC_010_ei_EN	Online	English	Jobalta Safety	none	17.96	1 hour
HAZWOPER Hazard Communication	AIC_047C20M_ei_EN	Online	English	Jobalta Safety	none	17.96	1 hour
HAZWOPER PPE and Respiratory Protection	AIC_010_ei_EN	Online	English	Jobalta Safety	none	17.96	1 hour
HAZWOPER Site Control	AIC_010_ei_EN	Online	English	Jobalta Safety	none	17.96	1 hour
HAZWOPER Site Safety	AIC_010_ei_EN	Online	English	Jobalta Safety	none	17.96	60 - 90 mins
HAZWOPER Toxicology	AIC_010_ei_EN	Online	English	Jobalta Safety	none	17.96	2 hour
HAZWOPER Working in Extreme Temperatures	AIC_010_ei_EN	Online	English	Jobalta Safety	none	17.96	2 hour
Heat and Cold Stress Control Procedures	AIC_008_ei_EN	Online	English	Jobalta Safety	none	17.96	45 - 60 mins
Hazardous Chromium Awareness for General Industry	CS_011_ei_EN	Online	English	Jobalta Safety	none	22.50	15 min
Hazardous Chromium for General Industry	CS_012_ei_EN	Online	English	Jobalta Safety	none	31.50	45 min
ISO 9001 for Healthcare Plans and Employers	AIC_023_ei_EN	Online	English	Jobalta Safety	none	17.96	45 - 60 mins
Hydrogen Sulfide Control Procedures	AIC_002_ei_EN	Online	English	Jobalta Safety	none	22.46	60 - 90 mins
Job Safety Analysis Procedures	AIC_003_ei_EN	Online	English	Jobalta Safety	none	17.96	45 - 60 mins
Job Safety Analysis Procedures for Supervisors	AIC_004_ei_EN	Online	English	Jobalta Safety	none	17.96	45 - 60 mins
Ladder and Scaffolding Requirements	AIC_003_ei_EN	Online	English	Jobalta Safety	none	17.96	45 - 60 mins
Large Chemical Spill and Control Procedures	AIC_009_ei_EN	Online	English	Jobalta Safety	none	17.96	45 - 60 mins
Lead Awareness Guidelines	AIC_002_ei_EN	Online	English	Jobalta Safety	none	17.96	45 - 60 mins
Lickage/Taint Control Procedures	AIC_008_ei_EN	Online	English	Jobalta Safety	none	17.96	45 - 60 mins
Machine Guarding Control Procedures	AIC_005_ei_EN	Online	English	Jobalta Safety	none	17.96	45 - 60 mins
Material Handling and Storage Procedures	AIC_070_ei_EN	Online	English	Jobalta Safety	none	17.96	45 - 60 mins
Meat/Poultry Program 2019	BSI_MP2019_ILT_EN	Online	English	Jobalta Safety	none	134.10	45 mins
MEWPS for Managers - Supervisors Course	BSI_MP2019_ILT_EN	Online	English	Jobalta Safety	none	89.10	4 hrs
Mining 4 Hour New Miner Training, Part 1 (Site Entry)	CS_MSHM_4H_EN	Online	English	Jobalta Safety	none	74.40	4 hrs
Office Hazard Control Procedures	AIC_007_ei_EN	Online	English	Jobalta Safety	none	17.96	45 - 60 mins
OSHA Heat Illness Prevention for Workers for General Industry	CS_019_ei_EN	Online	English	Jobalta Safety	none	31.50	60 mins
Personal Protective Equipment Procedures	AIC_043_ei_EN	Online	English	Jobalta Safety	none	17.96	45 - 60 mins
Plumbing and Vibration Control Procedures	AIC_020_ei_EN	Online	English	Jobalta Safety	none	17.96	15 - 30 mins
Pollution Prevention Program Guidelines	AIC_005_ei_EN	Online	English	Jobalta Safety	none	22.46	60 - 90 mins
Portable Fire Extinguishers	CS_023_ei_EN	Online	English	Jobalta Safety	none	22.50	10 min
Power Tool Operation Procedures	AIC_002_ei_EN	Online	English	Jobalta Safety	none	17.96	45 - 60 mins
Pressure Safety Procedures	AIC_002_ei_EN	Online	English	Jobalta Safety	none	17.96	45 - 60 mins
Radioactive Detectors Procedures	AIC_021_ei_EN	Online	English	Jobalta Safety	none	17.96	45 - 60 mins
Refuge Response Technician Training	BSI_RRT_ei_EN	Online	English	Jobalta Safety	2 years	225.00	1
Respirable Crystalline Silica Awareness in Construction	CS_005_ei_EN	Online	English	Jobalta Safety	none	22.50	30 mins
Respirable Crystalline Silica Awareness in General Industry	CS_008_ei_EN	Online	English	Jobalta Safety	none	22.50	30 mins
Respirable Crystalline Silica in Construction for the Untrained Worker	CS_006_ei_EN	Online	English	Jobalta Safety	none	40.50	60 mins
Respirable Crystalline Silica in General Industry	CS_007_ei_EN	Online	English	Jobalta Safety	none	40.50	70 mins
Respirator Basics for All Industries	CS_001_ei_EN	Online	English	Jobalta Safety	none	31.50	60 mins
Respiratory Protection Awareness for General Industry	CS_002_ei_EN	Online	English	Jobalta Safety	none	22.50	20 mins
Respiratory Protection Procedures	AIC_016_ei_EN	Online	English	Jobalta Safety	none	17.96	45 - 60 mins
Risk Management Control Guidelines	AIC_005_ei_EN	Online	English	Jobalta Safety	none	17.96	45 - 60 mins
Risk Management Evaluation Guidelines	AIC_006_ei_EN	Online	English	Jobalta Safety	none	17.96	15 - 30 mins
Risk Management Hazard Identification Guidelines	AIC_007_ei_EN	Online	English	Jobalta Safety	none	17.96	15 - 30 mins
Safety Committee Development Procedures	AIC_017_ei_EN	Online	English	Jobalta Safety	none	17.96	45 - 60 mins
Safety Committee Operation Procedures	AIC_018_ei_EN	Online	English	Jobalta Safety	none	17.96	45 - 60 mins
Safety Data Sheets	AIC_029_ei_EN	Online	English	Jobalta Safety	none	17.96	45 - 60 mins
Safety for Flammable Liquids	AIC_019_ei_EN	Online	English	Jobalta Safety	none	17.96	20 mins
Safety Management Procedures	AIC_008_ei_EN	Online	English	Jobalta Safety	none	17.96	45 - 60 mins
Sexual Harassment Prevention Procedures	AIC_030_ei_EN	Online	English	Jobalta Safety	none	17.96	45 - 60 mins
Slips, Trips and Falls Control Procedures	AIC_015_ei_EN	Online	English	Jobalta Safety	none	17.96	45 - 60 mins
Stress Management Guidelines	AIC_005_ei_EN	Online	English	Jobalta Safety	none	17.96	45 - 60 mins
Supplemental First Aid for Soft-Tissue and Ergonomic Injuries	BSI_FIRSTAID_ei_EN	Online	English	Jobalta Safety	2 years	76.50	45 mins
Toxicology Principles	AIC_080_ei_EN	Online	English	Jobalta Safety	none	17.96	45 - 60 mins
Transport of Merchandise Dangerous (TMD)	ICOM_TMD_ei_FR	Online	French	Jobalta Safety	none	31.46	1 hour
Transportation of Dangerous Goods (EU)	ICOM_TDG_ei_EN	Online	English	Jobalta Safety	none	31.46	1 hour
Transportation Procedures for HAZMAT Transporters	AIC_097_ei_EN	Online	English	Jobalta Safety	none	22.46	60 - 90 mins
Transportation Requirements for Shippers	AIC_082_ei_EN	Online	English	Jobalta Safety	none	22.46	60 - 90 mins
Transportation Security Requirements	AIC_010_ei_EN	Online	English	Jobalta Safety	none	22.46	00 - 90 mins
Welding Operation Control Procedures	AIC_093_ei_EN	Online	English	Jobalta Safety	none	22.46	45 - 60 mins
Welding Visitor Guidelines	AIC_007_ei_EN	Online	English	Jobalta Safety	none	17.96	15 - 30 mins
WHMIS (EU)	ICOM_WHMIS_ei_FR	Online	French	Jobalta Safety	none	26.96	1 hour
WHMIS (EU) - (SIMULT)	ICOM_WHMIS_ei_FR	Online	French	Jobalta Safety	none	26.96	1 hour
Winter Driving Procedures	AIC_068_ei_EN	Online	English	Jobalta Safety	none	17.96	45 - 60 mins
Workplace Diversity Guidelines	AIC_081_ei_EN	Online	English	Jobalta Safety	none	17.96	45 - 60 mins
Workplace Violence Control Procedures	AIC_064_ei_EN	Online	English	Jobalta Safety	none	17.96	45 - 60 mins
Workplace Radiation Control Procedures	AIC_024_ei_EN	Online	English	Jobalta Safety	none	36.36	15 - 30 mins
Electrical Worker (EWS) 2018 - Canada, Arc Flash & Shock	ESTS_C18_ei_EN	Online	English	Electrical Safety	3 yrs	116.96	5.5 hrs
Electrical Worker (EWS) 2018 - Canada, Arc Flash & Shock - French	ESTS_C18_ei_FR	Online	French	Electrical Safety	3 yrs	116.96	5.5 hrs
Electrical Safety Training System (ESTS) for Non-Electrical Workers Canada and USA 2018	ESTS_NON18_ei_EN	Online	English	Electrical Safety	3 yrs	40.50	40.50
ESTS Non-Electrical Canada and USA - French 2018	ESTS_NON18_ei_FR	Online	French	Electrical Safety	3 yrs	40.50	40.50
Electrical Safety Training System (ESTS) USA 2018	ESTS_US18_ei_EN	Online	English	Electrical Safety	3 yrs	88.96	5.5 hrs
Machine Parts	TPC_002_ei_EN	Online	English	Plant & Facility Maintenance	none	22.46	1 hour
Machine Drawings	TPC_003_ei_EN	Online	English	Plant & Facility Maintenance	none	22.46	1 hour
Lifting Schematics and Diagrams	TPC_007_ei_EN	Online	English	Plant & Facility Maintenance	none	22.46	1 hour
Breakdown Maintenance	TPC_010_ei_EN	Online	English	Plant & Facility Maintenance	none	22.46	1 hour
Solving Electrical Problems	TPC_009_ei_EN	Online	English	Plant & Facility Maintenance	none	22.46	1 hour
Introduction to Blueprints	TPC_001_ei_EN	Online	English	Plant & Facility Maintenance	none	22.46	1 hour
Planned Maintenance	TPC_039_ei_EN	Online	English	Plant & Facility Maintenance	none	22.46	1 hour
Sheet Metal Drawings	TPC_004_ei_EN	Online	English	Plant & Facility Maintenance	none	22.46	1 hour
Electrical Magnetism	TPC_042_ei_EN	Online	English	Plant & Facility Maintenance	none	22.46	1 hour
Current, Resistance and Potential Difference	TPC_043_ei_EN	Online	English	Plant & Facility Maintenance	none	22.46	1 hour
Electrical Components	TPC_044_ei_EN	Online	English	Plant & Facility Maintenance	none	22.46	1 hour
Conduction	TPC_045_ei_EN	Online	English	Plant & Facility Maintenance	none	22.46	1 hour
AC Circuits	TPC_046_ei_EN	Online	English	Plant & Facility Maintenance	none	22.46	1 hour
AC Circuits	TPC_047_ei_EN	Online	English	Plant & Facility Maintenance	none	22.46	1 hour
Electronics	TPC_048_ei_EN	Online	English	Plant & Facility Maintenance	none	22.46	1 hour

[illegible]