



Department of Administration
 Purchasing Division
 2019 Washington Street East
 Post Office Box 50130
 Charleston, WV 25305-0130

State of West Virginia Master Agreement

Order Date: 02-13-2024

CORRECT ORDER NUMBER MUST
 APPEAR ON ALL PACKAGES, INVOICES,
 AND SHIPPING PAPERS. QUESTIONS
 CONCERNING THIS ORDER SHOULD BE
 DIRECTED TO THE DEPARTMENT
 CONTACT.

Order Number:	CMA 0212 0212 EQRENT22A 4	Procurement Folder:	967650
Document Name:	SWC: EQRENT22A	Reason for Modification:	CO#03 is issued to incorporate Amendment #3 to mirror the NASPO Master Agreement No. 41156 extending the Contract term & updating pricing. No Other Changes.
Document Description:	Statewide Contract for Equipment Rental Services		
Procurement Type:	Statewide MA (Open End)		
Buyer Name:			
Telephone:			
Email:			
Shipping Method:	Best Way	Effective Start Date:	2021-11-15
Free on Board:	FOB Dest, Freight Prepaid	Effective End Date:	2025-02-21

VENDOR				DEPARTMENT CONTACT	
Vendor Customer Code: 000000229372				Requestor Name:	Mark A Atkins
UNITED RENTALS NORTH AMERICA INC				Requestor Phone:	(304) 558-2307
100 FIRST STAMFORD PLACE SUITE 700				Requestor Email:	mark.a.atkins@wv.gov
STAMFORD	CT	06902			
US					
Vendor Contact Phone:	5049156013	Extension:			
Discount Details:					
	Discount Allowed	Discount Percentage	Discount Days		
#1	No	0.0000	0	<div style="font-size: 48px; font-weight: bold;">24</div> FILE LOCATION _____	
#2	No				
#3	No				
#4	No				

INVOICE TO	SHIP TO
VARIOUS AGENCY LOCATIONS	STATE OF WEST VIRGINIA
AS INDICATED BY ORDER	VARIOUS LOCATIONS AS INDICATED BY ORDER
No City	No City
WV 99999	WV 99999
US	US

2-20-24 bc

Total Order Amount: Open End

Purchasing Division's File Copy

MA 02/13/2024

PURCHASING DIVISION AUTHORIZATION
 DATE: *[Signature]*
 ELECTRONIC SIGNATURE ON FILE

ATTORNEY GENERAL APPROVAL AS TO FORM
 DATE: *[Signature]*
 ELECTRONIC SIGNATURE ON FILE

ENCUMBRANCE CERTIFICATION
 DATE: *[Signature]*
 ELECTRONIC SIGNATURE ON FILE

2/26/2024

Extended Description:

CHANGE ORDER #03

Change Order No. 03 is issued to incorporate Amendment #3 to extended the Contract term and update pricing pages (Attachment B-1) to align with the NASPO Master Agreement Number 41156, per the attached documents.

Effective Amendment Date of Extension and Updated Pricing: 02/21/2024 through 02/21/2025

All provisions of the Original Contract and subsequent Change Orders not modified herein shall remain in full force and effect.

No Other Changes.

STATEWIDE COOPERATIVE AWARD (NASPO)

CMA 0212 EQRENT22A EQUIPMENT RENTAL SERVICES

This Statewide Open-End Contract with United Rentals (North America), Inc. is to provide Equipment Rental Services to all State Agencies and Political Subdivisions located within the State of West Virginia via the attached Participating Addendum Agreement (Master Agreement No. 41156), all incorporated herein by reference and made apart hereof.

Line	Commodity Code	Manufacturer	Model No	Unit	Unit Price
1	72141702			LS	0.000000
	Service From	Service To		Service Contract Amount	
				0.00	

Commodity Line Description: Equipment Rental Service

Extended Description:

See Attached Pricing Pages for Contract Pricing



STATE OF WEST VIRGINIA
DEPARTMENT OF ADMINISTRATION
PURCHASING DIVISION

MARK D. SCOTT
CABINET SECRETARY

DIRECTOR

February 13, 2024

Ms. Bayne McDowell, Government Accounts Manager
United Rentals North America, Inc.
100 First Stamford Place, Suite 700
Stamford, CT 06902

Subject: Contract# CMA 0212 EQRENT22A

Dear Ms. McDowell:

The State of West Virginia is offering to extend the subject contract per Amendment #03 of the NASPO Master Agreement #41156 under the same terms, conditions, and incorporate updated pricing contained in Amendment #03 referenced as Attachment B-1. The extension dates are February 21, 2024 through February 21, 2025. If your company agrees to this extension, please sign below, and return to my attention as soon as possible. Emailing of documents is preferred.

We agree to renew the contract for the period as stated above under the same terms and conditions in the original purchase order and any change orders thereto.

Brad Laws
Print Name

Brad Laws
Signature

Sr. Mgr, Government Accounts
Title

2-13-2024
Date

Please call if you have any questions.

Sincerely,

Mark Atkins, CPPB

Mark Atkins, CPPB
Buyer Supervisor
WV Purchasing Division
Mark.A.Atkins@wv.gov
304-558-2307

STATE OF VERMONT
CONTRACT AMENDMENT

It is hereby agreed by and between the State of Vermont, Office of Purchasing and Contracting (the "State") and United Rentals (North America), Inc., with a principal place of business in Stamford CT (the "Contractor") that the contract between them originally dated as of February 22, 2021, Contract # 41156, as amended to date, (the "Contract") is hereby amended as follows:

- I. **Contract Term.** The Contract end date, wherever such reference appears in the Contract, shall be changed from February 21, 2024 to February 21, 2025. The Contract Term may be renewed for one additional one-year period at the discretion of the State.
- II. **Attachment B-1, United Rentals Price Schedule:**
Attachment B-1 is hereby deleted in its entirety and replaced as set forth in the attachment to this Amendment.
- III. **Attachment C, Standard State Provisions for Contracts and Grants.** Attachment C is hereby deleted in its entirety and replaced by the Attachment C December 7, 2023 attached to this Amendment.

Taxes Due to the State. Contractor certifies under the pains and penalties of perjury that, as of the date this contract amendment is signed, the Contractor is in good standing with respect to, or in full compliance with a plan to pay, any and all taxes due the State of Vermont.

Child Support (Applicable to natural persons only; not applicable to corporations, partnerships or LLCs). Contractor is under no obligation to pay child support or is in good standing with respect to or in full compliance with a plan to pay any and all child support payable under a support order as of the date of this amendment.

Certification Regarding Suspension or Debarment. Contractor certifies under the pains and penalties of perjury that, as of the date this contract amendment is signed, neither Contractor nor Contractor's principals (officers, directors, owners, or partners) are presently debarred, suspended, proposed for debarment, declared ineligible or excluded from participation in federal programs, or programs supported in whole or in part by federal funds.

Contractor further certifies under pains and penalties of perjury that, as of the date this contract amendment is signed, Contractor is not presently debarred, suspended, nor named on the State's debarment list at: <http://bgs.vermont.gov/purchasing-contracting/debarment>

This document consists of 3 pages. Except as modified by this Amendment No. 3, all provisions

[Remainder of Page Intentionally Left Blank]

Contract #41156
Amendment # 3

The signatures of the undersigned indicate that each has read and agrees to be bound by this Amendment to the Contract.

STATE OF VERMONT

DocuSigned by:
By: Jennifer M. V. Fitch
EC8F68F655F8C42C...

Name: Jennifer M.V. Fitch
Commissioner - Buildings and
Title: General Services

Date: 1/24/2024

United Rentals (North America), Inc.

By: Brad Laws

Name: Brad Laws
Title: Sr. Manager, Government Accounts

Date: 1-22-2024

Contract #41156
Amendment # 3

**ATTACHMENT C: STANDARD STATE PROVISIONS
FOR CONTRACTS AND GRANTS
REVISED DECEMBER 7, 2023**

“Attachment C: Standard State Provisions for Contracts and Grants” (revision version dated December 7, 2023) constitutes part of this Agreement and is hereby incorporated by reference as if fully set forth herein and shall apply to the purchase of all goods and/or services by the State under this Agreement. A copy of this document is available online at: <https://bgs.vermont.gov/purchasing-contracting/forms>.

Attachment 20.6
Tab-A US Equipment Rental Zones

Zone	State Groupings
1	OR, WA
2	ID, MT
3	CA, NV
4	CO,UT, WY
5	MN, WI
6	ND, SD
7	AR, LA, MS
8	IA, KS, MO. NE
9	OK, TX
10	IL, IN, MN, OH
11	KY
12	TN
13	AL, FL, GA
14	NC, SC
15	CT, MA, ME, NH, VT, RI
16	NJ, NY
17	DC, DE, MD, PA, VA, WV
18	AK
19	HI

Specific equipment below for the bids of Award. List of additional equipment should be identified in the Additional Offerings Tab.

Specific equipment below for the bids of Award. List of additional equipment should be identified in the Additional Offerings Tab.

Category of Equipment		Category of Equipment	MAKE	MODEL	SIZE	LEASE PERIOD >>>>	Pickup & Delivery Charges	Site Delivery Emergency Response	Site Delivery Normal Response	Daily	Weekly	Monthly
Hand Work	Hand Work	Hand Work										
Electric Saws LR 24-26"	Electric Saws LR 24-26"	Electric Saws LR 24-26"	JLG	3262ES	26"		\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 238	\$ 441	\$ 851
Electric Saws LR 30-35"	Electric Saws LR 30-35"	Electric Saws LR 30-35"	JLG	3266ES	32"		\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 283	\$ 474	\$ 1,066
Articulating Boom 30'	Articulating Boom 30'	Articulating Boom 30'	GENIE	Z34C	34'		\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 345	\$ 547	\$ 1,302
Articulating Boom 45'	Articulating Boom 45'	Articulating Boom 45'	GENIE	254C/25	45'		\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 374	\$ 592	\$ 1,480
Straight Boom 45-47'	Straight Boom 45-47'	Straight Boom 45-47'	GENIE	54S	45'		\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 374	\$ 592	\$ 1,390
Straight Boom 40-42'	Straight Boom 40-42'	Straight Boom 40-42'	GENIE	54D	40'		\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 357	\$ 519	\$ 1,222
Air Compressors and Air Tools	Air Compressors and Air Tools	Air Compressors and Air Tools										
Compressor 115-135 cfm	Compressor 115-135 cfm	Compressor 115-135 cfm	ATLAS COPCO	XAS185	185CFM		\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 130	\$ 227	\$ 783
Compressor 350-450 cfm	Compressor 350-450 cfm	Compressor 350-450 cfm	ATLAS COPCO	XAS375	375CFM		\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 283	\$ 482	\$ 1,741
Pavement Breaker 30 lbs	Pavement Breaker 30 lbs	Pavement Breaker 30 lbs	VARIOUS	VARIOUS	30#		\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 56	\$ 146	\$ 373
Pavement Breaker 60 lbs	Pavement Breaker 60 lbs	Pavement Breaker 60 lbs	VARIOUS	VARIOUS	60#		\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 64	\$ 170	\$ 398
Rock Drill 10-19 lbs	Rock Drill 10-19 lbs	Rock Drill 10-19 lbs	VARIOUS	VARIOUS	34#		\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 112	\$ 254	\$ 602
Rock Drill 30-39 lbs	Rock Drill 30-39 lbs	Rock Drill 30-39 lbs	VARIOUS	VARIOUS	34#		\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 112	\$ 254	\$ 602
Air Handlers and Chillers	Air Handlers and Chillers	Air Handlers and Chillers										
Air Dryer, 200 cfm	Air Dryer, 200 cfm	Air Dryer, 200 cfm	HAASKON	RD11550AC	200CFM		\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 302	\$ 507	\$ 1,271
Air Dryer, 251-500 cfm	Air Dryer, 251-500 cfm	Air Dryer, 251-500 cfm	AIR TEC	TRR500R-A3	500CFM		\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 302	\$ 507	\$ 1,271
Air Chiller, 30 Ton	Air Chiller, 30 Ton	Air Chiller, 30 Ton	TRANE	CGA0M30	30TON		\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 679	\$ 1,358	\$ 4,263
Air Chiller, 60 Ton	Air Chiller, 60 Ton	Air Chiller, 60 Ton	TRANE	CGA0M60	60TON		\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,163	\$ 2,324	\$ 6,847
Spot Cooler, 1-1.5 ton	Spot Cooler, 1-1.5 ton	Spot Cooler, 1-1.5 ton	DENSO	CLASSICPLUS14	1TON		\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 227	\$ 458	\$ 1,197
Spot Cooler, 2 Ton	Spot Cooler, 2 Ton	Spot Cooler, 2 Ton	OCEANAIRE	OWC6030AC	2TON		\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 454	\$ 866	\$ 2,441
Duct, 10' x 25'	Duct, 10' x 25'	Duct, 10' x 25'	VARIOUS	VARIOUS	10'		\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 34	\$ 65	\$ 236
Duct, 12' x 25'	Duct, 12' x 25'	Duct, 12' x 25'	VARIOUS	VARIOUS	12'		\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 34	\$ 65	\$ 236
Arrow Board, Solar	Arrow Board, Solar	Arrow Board, Solar	WANCO	W72P55-ASA	STD		\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 111	\$ 319	\$ 857
Arrow Board with Attenuator	Arrow Board with Attenuator	Arrow Board with Attenuator	FORD	F65D	STD		\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 96	\$ 1,467	\$ 3,667
Message Board, Solar	Message Board, Solar	Message Board, Solar	WANCO	WTMM6	STD		\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 332	\$ 789	\$ 1,999
Compaction, Tampers, Rollers, Rammers	Compaction, Tampers, Rollers, Rammers	Compaction, Tampers, Rollers, Rammers										
Rammer, Small, 1200-2399lbs. Impact	Rammer, Small, 1200-2399lbs. Impact	Rammer, Small, 1200-2399lbs. Impact	MULTIQUIP	MTR4D	STD		\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 94	\$ 283	\$ 598
Rammer, Medium, 2400-2900 lbs. Impact	Rammer, Medium, 2400-2900 lbs. Impact	Rammer, Medium, 2400-2900 lbs. Impact	WACKER	B550-AS	STD		\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 112	\$ 229	\$ 705
Vibratory Plate Compactor, Small 5000-7500 lbs.	Vibratory Plate Compactor, Small 5000-7500 lbs.	Vibratory Plate Compactor, Small 5000-7500 lbs.	MULTIQUIP	MVCR8VTHW	STD		\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 136	\$ 367	\$ 866
Vibratory Plate Compactor, Medium, 11,000 lbs.	Vibratory Plate Compactor, Medium, 11,000 lbs.	Vibratory Plate Compactor, Medium, 11,000 lbs.	WACKER	DPUS45VH	STD		\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 261	\$ 773	\$ 1,506
Roller, Double Drum Smooth, Small 1-2 Tons	Roller, Double Drum Smooth, Small 1-2 Tons	Roller, Double Drum Smooth, Small 1-2 Tons	WACKER	RD124-90	1.5TON		\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 396	\$ 1,064	\$ 2,194
Roller, Double Drum Smooth, Large 2.5-5 Tons	Roller, Double Drum Smooth, Large 2.5-5 Tons	Roller, Double Drum Smooth, Large 2.5-5 Tons	BOMAG	BW1236-30	3TON		\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 323	\$ 1,019	\$ 2,114
Vibratory Roller, Single Drum Smooth, 40-45"	Vibratory Roller, Single Drum Smooth, 40-45"	Vibratory Roller, Single Drum Smooth, 40-45"	BOMAG	BW124PDD-40	47"		\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 461	\$ 1,362	\$ 2,834
Vibratory Roller, Single Drum Smooth, 50-56"	Vibratory Roller, Single Drum Smooth, 50-56"	Vibratory Roller, Single Drum Smooth, 50-56"	BOMAG	BW124PDD-40	68"		\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 566	\$ 1,604	\$ 3,435
Walk-behind Roller, Double Drum Smooth, 18-25"	Walk-behind Roller, Double Drum Smooth, 18-25"	Walk-behind Roller, Double Drum Smooth, 18-25"	MULTIQUIP	MRH800GS	24"		\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 278	\$ 840	\$ 2,011
Concrete & Masonry Tools	Concrete & Masonry Tools	Concrete & Masonry Tools										
Air Chipping Gun, Chisel 2"	Air Chipping Gun, Chisel 2"	Air Chipping Gun, Chisel 2"	VARIOUS	VARIOUS	15#		\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 56	\$ 151	\$ 316
Breaker Bar 1/2"	Breaker Bar 1/2"	Breaker Bar 1/2"	NO BID	NO BID	NO BID		NO BID	NO BID	NO BID	NO BID	NO BID	NO BID
Breaker Bar 3/4"	Breaker Bar 3/4"	Breaker Bar 3/4"	NO BID	NO BID	NO BID		NO BID	NO BID	NO BID	NO BID	NO BID	NO BID
Drill Steel, 34"	Drill Steel, 34"	Drill Steel, 34"	NO BID	NO BID	NO BID		NO BID	NO BID	NO BID	NO BID	NO BID	NO BID
Drill Steel, 48"	Drill Steel, 48"	Drill Steel, 48"	NO BID	NO BID	NO BID		NO BID	NO BID	NO BID	NO BID	NO BID	NO BID
Air Hose, 3/4" x 50'	Air Hose, 3/4" x 50'	Air Hose, 3/4" x 50'	VARIOUS	VARIOUS	STD		\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 15	\$ 27	\$ 69
Air Hose, 1/2" x 50'	Air Hose, 1/2" x 50'	Air Hose, 1/2" x 50'	VARIOUS	VARIOUS	STD		\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 37	\$ 68	\$ 205
Dump Trucks	Dump Trucks	Dump Trucks										
Dump Truck, 3 Yard	Dump Truck, 3 Yard	Dump Truck, 3 Yard	FORD	F55D	3YD		\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 310	\$ 1,031	\$ 2,357
Dump Truck, 5 Yard, Class B	Dump Truck, 5 Yard, Class B	Dump Truck, 5 Yard, Class B	FORD	F45D	5YD		\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 396	\$ 1,067	\$ 2,479
Dump Truck, 5 Yard, Class C	Dump Truck, 5 Yard, Class C	Dump Truck, 5 Yard, Class C	952	F45D	5YD		\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 412	\$ 1,067	\$ 2,550
Dump Truck, 10-14 Yard	Dump Truck, 10-14 Yard	Dump Truck, 10-14 Yard	FREIGHTLINER	M216DUMMI	10YD		\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 515	\$ 1,963	\$ 5,057
Earthmoving Equipment, Backhoes	Earthmoving Equipment, Backhoes	Earthmoving Equipment, Backhoes										
Backhoe Loader, compact, 20-29 hp 2wd	Backhoe Loader, compact, 20-29 hp 2wd	Backhoe Loader, compact, 20-29 hp 2wd	TERRAMITE	75C	20HP		\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 256	\$ 755	\$ 1,826
Backhoe Loader, 60-80 hp, 4wd	Backhoe Loader, 60-80 hp, 4wd	Backhoe Loader, 60-80 hp, 4wd	CASE	580N	60HP		\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 371	\$ 990	\$ 2,377
Earthmoving Equip., Dozer	Earthmoving Equip., Dozer	Earthmoving Equip., Dozer										
Dozer, crawler, 70-79 hp, standard track	Dozer, crawler, 70-79 hp, standard track	Dozer, crawler, 70-79 hp, standard track	JOHN DEERE	450K	70HP		\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 637	\$ 1,668	\$ 4,115
Dozer, crawler, 70-79 hp, low ground pressure	Dozer, crawler, 70-79 hp, low ground pressure	Dozer, crawler, 70-79 hp, low ground pressure	JOHN DEERE	450GP	70HP		\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 634	\$ 1,759	\$ 4,246
Earthmoving Equip., Excavators	Earthmoving Equip., Excavators	Earthmoving Equip., Excavators										
Excavator, 25000-35000 lb	Excavator, 25000-35000 lb	Excavator, 25000-35000 lb	JOHN DEERE	120E	25,000#		\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 828	\$ 2,191	\$ 5,306
Excavator, 45000-50000 lb	Excavator, 45000-50000 lb	Excavator, 45000-50000 lb	JOHN DEERE	210G	46,000#		\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,067	\$ 2,833	\$ 6,663
Excavator, Attachment, Hydraulic Thumb	Excavator, Attachment, Hydraulic Thumb	Excavator, Attachment, Hydraulic Thumb	VARIOUS	VARIOUS	STD		\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 395	\$ 841	\$ 2,197
Earthmoving Equip., Mini Excavator	Earthmoving Equip., Mini Excavator	Earthmoving Equip., Mini Excavator										
Excavator, Mini, 2000-3500 lb	Excavator, Mini, 2000-3500 lb	Excavator, Mini, 2000-3500 lb	TAKEUCHI	TB21LR	2300#		\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 251	\$ 731	\$ 1,773
Excavator, Mini, 6000-7500 lb	Excavator, Mini, 6000-7500 lb	Excavator, Mini, 6000-7500 lb	TAKEUCHI	TB23D	6300#		\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 305	\$ 840	\$ 2,002
Excavator, Mini, Attachment, Breaker	Excavator, Mini, Attachment, Breaker	Excavator, Mini, Attachment, Breaker	VARIOUS	VARIOUS	STD		\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 233	\$ 604	\$ 1,481
Earthmoving Equip., Skid Steer Loader	Earthmoving Equip., Skid Steer Loader	Earthmoving Equip., Skid Steer Loader										
Skid Steer, Loader, 1700-1899#	Skid Steer, Loader, 1700-1899#	Skid Steer, Loader, 1700-1899#	BOBCAT	V550	1750#		\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 286	\$ 856	\$ 1,736
Skid Steer, Loader, 1900-2000#	Skid Steer, Loader, 1900-2000#	Skid Steer, Loader, 1900-2000#	BOBCAT	S570	1950#		\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 317	\$ 895	\$ 2,027
Skid Steer Attachment, Sweeper/Broom	Skid Steer Attachment, Sweeper/Broom	Skid Steer Attachment, Sweeper/Broom	VARIOUS	VARIOUS	STD		\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 146	\$ 344	\$ 880
Skid Steer Attachment, Fork	Skid Steer Attachment, Fork	Skid Steer Attachment, Fork	VARIOUS	VARIOUS	STD		\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 62	\$ 154	\$ 371
Skid Steer Attachment, Bush Hog/Brush Cutter	Skid Steer Attachment, Bush Hog/Brush Cutter	Skid Steer Attachment, Bush Hog/Brush Cutter	NO BID	NO BID	NO BID		NO BID	NO BID	NO BID	NO BID	NO BID	NO BID
Skid Steer Attachment, Mini Ex Auger	Skid Steer Attachment, Mini Ex Auger	Skid Steer Attachment, Mini Ex Auger	VARIOUS	VARIOUS	STD		\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 122	\$ 299	\$ 794
Earthmoving Equip., Track Loaders	Earthmoving Equip., Track Loaders	Earthmoving Equip., Track Loaders										
Skid Steer Track Loader, 1700-1899#	Skid Steer Track Loader, 1700-1899#	Skid Steer Track Loader, 1700-1899#	TAKEUCHI	TLCR	1900#		\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 381	\$ 1,146	\$ 2,529
Skid Steer Track Loader, 2000-2399#	Skid Steer Track Loader, 2000-2399#	Skid Steer Track Loader, 2000-2399#	TAKEUCHI	TLCB	2200#		\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 393	\$ 1,170	\$ 2,664
Earthmoving Equip., Sweeper	Earthmoving Equip., Sweeper	Earthmoving Equip., Sweeper										
Sweeper, Ride On, 6' Window	Sweeper, Ride On, 6' Window	Sweeper, Ride On, 6' Window	LAYMOR	5M300-6	6'		\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 274	\$ 812	\$ 1,865
Sweeper, Ride On, 8' Window	Sweeper, Ride On, 8' Window	Sweeper, Ride On, 8' Window	LAYMOR	5M300-8	8'		\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 321	\$ 947	\$ 2,136
Earthmoving Equip., Tractors	Earthmoving Equip., Tractors	Earthmoving Equip., Tractors										
Tractor, 35-39 hp	Tractor, 35-39 hp	Tractor, 35-39 hp	JOHN DEERE	S30SR	39HP		\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 305	\$ 746	\$ 1,866
Tractor, 40-49 hp	Tractor, 40-49 hp	Tractor, 40-49 hp	JOHN DEERE	S40S	49HP		\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 373	\$ 927	\$ 2,335
Tractor, Attachment, Rotary Cutter	Tr											

LR CAT	LR CLASS	Category of Equipment	Make	Model	Size	Rental Rate(s)	Pickup & Delivery Charges	Site Delivery Emergency Response	Site Delivery Normal Response	Daily	Weekly	Monthly
300	1000	SCISSOR LIFT 10-13' ELECTRIC	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	147	285	570
300	1500	SCISSOR LIFT 14-18' ELECTRIC	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	157	315	630
300	1512	VERTICAL LIFT 12' ELEC SELF PROPELLED	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	154	315	630
300	1515	VERTICAL LIFT 20' ELEC SELF PROPELLED	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	165	335	670
300	1520	VERTICAL LIFT 20' ELEC SELF PROPELLED	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	159	328	656
300	1999	SCISSOR LIFT 18-19' ELECTRIC 60" LENGTH	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	169	336	672
300	2000	SCISSOR LIFT 19' ELECTRIC	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	175	350	700
300	2001	SCISSOR LIFT 20-21' ELECTRIC	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	180	357	714
300	2003	SCISSOR LIFT 20-21' ELECTRIC POWER DECK	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	182	357	714
300	2080	PUSHAROUND 15-20' DC	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	157	322	644
300	2514	SCISSOR LIFT 24-26' ELECTRIC 68" LENGTH	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	238	441	881
300	2515	SCISSOR LIFT 24-26' ELECTRIC 30-36" W/DE	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	238	441	881
300	2525	SCISSOR LIFT 24-26' ELECTRIC 45-60" W/DE	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	238	441	881
300	2545	SCISSOR LIFT 25-27' ELECTRIC AWD	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	238	441	881
300	2551	SCISSOR LIFT 25-27' IC AWD	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	203	359	718
300	2375	PUSHAROUND LIFT STRADDLE ATTACHMENT	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	170	341	681
300	3045	SCISSOR LIFT 30-35' ELECTRIC AWD	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	269	481	961
300	2295	SCISSOR LIFT 30-35' ELECTRIC 42" WIDE	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	261	474	948
300	2299	SCISSOR LIFT 30-35' ELECTRIC 48-48" W/DE	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	261	474	948
300	3000	SCISSOR LIFT 30-35' ELECTRIC 68" WIDE	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	291	545	1,090
300	3051	SCISSOR LIFT 30-35' IC AWD	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	263	483	966
300	3052	SCISSOR LIFT 30-35' IC AWD SPEED LEVEL	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	382	735	1,470
300	3080	PUSHAROUND 26-35' DC	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	202	405	810
300	4530	BOOM VERTICAL MAST 26' SELF PROPELLED	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	338	651	1,302
310	3001	BOOM 30-33' ARTICULATING IC AWD	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	363	699	1,398
310	3050	BOOM 30-33' ARTICULATING DC	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	345	677	1,354
310	3080	BOOM 30-36' TOWABLE	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	357	699	1,398
310	3450	BOOM 36-38' ARTICULATING DC	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	369	708	1,416
310	3524	BOOM 35-42' ARTICULATING ART NARROW CRAWLER	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	352	689	1,378
310	4001	BOOM 40-50' ARTICULATING	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	374	729	1,458
310	4003	BOOM 45-50' TELESCOPIC AWD	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	374	729	1,458
310	4005	BOOM 40-44' TELESCOPIC	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	357	719	1,438
310	4021	BOOM 40-44' TELESCOPIC ELEC NARROW	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	357	719	1,438
310	4031	BOOM 43-45' ARTICULATING ELECTRIC	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	405	1,030	2,060
310	4431	BOOM 42-44' LIFT/AC ART NARROW CRAWLER	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	600	1,157	4,328
310	4434	BOOM 42-44' LIFT/AC ART NARROW CR	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	785	1,630	3,443
310	4023	BOOM 45-50' TOWABLE	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	352	1,086	2,172
310	5114	BOOM 48-52' LIFT/AC ART NARROW CR	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1,101	2,376	5,568
310	5423	BOOM 54-58' LIFT/AC ART NARROW	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1,465	3,281	8,401
310	5424	BOOM 54-58' LIFT/AC ART NARROW CR	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1,124	2,900	7,394
310	6041	BOOM 60-64' ARTICULATING	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	423	1,481	3,162
310	6005	BOOM 60-64' ARTICULATING ELEC/MULTI PWR	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	639	1,447	3,136
310	6023	BOOM 60-64' TELESCOPIC ELEC/MULTI PWR	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	506	1,371	3,111
310	6028	BOOM 60-64' TELESCOPIC	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	480	1,386	3,111
310	6044	BOOM 60-64' TELESCOPIC TRACKS	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1,081	2,481	5,111
310	6133	BOOM 58-63' LIFT/AC ART NARROW	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	3,011	4,381	9,663
310	6136	BOOM 65-70' TELESCOPIC	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	506	1,388	3,111
310	6137	BOOM 65-70' TELESCOPIC TRACKS	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	718	1,888	4,135
310	6213	BOOM 68-72' LIFT/AC ART NARROW CRAWLER	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	448	1,441	3,111
310	6214	BOOM 68-72' LIFT/AC ART NARROW CR	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	2,039	4,348	10,367
310	7324	BOOM 75-80' TELESCOPIC COMPACT T	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	2,800	6,844	18,363
310	7723	BOOM 75-80' LIFT/AC ART NARROW CRAWLER	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	2,800	6,844	18,363
310	8001	BOOM 76-80' TELESCOPIC	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	2,800	6,844	18,363
310	8026	BOOM 76-80' TELESCOPIC	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	651	1,354	4,996
310	8326	BOOM 84-86' TELESCOPIC AWD	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	851	2,250	4,936
310	8626	BOOM 86-88' TELESCOPIC AWD	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	786	1,485	8,650
310	8900	BOOM 120' TELESCOPIC WITH 80 AWD	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1,425	2,481	5,111
310	8901	BOOM 120' TELESCOPIC WITH 80 AWD	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1,425	2,481	5,111
310	8926	BOOM 120' TELESCOPIC AWD	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1,501	4,188	9,079
310	8930	BOOM 135' TELESCOPIC WITH 118 AWD	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	4,274	5,111	10,624
310	8931	BOOM 135' TELESCOPIC WITH 118 AWD	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	3,975	5,111	10,624
310	8991	BOOM 150' TELESCOPIC WITH 148 AWD	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	4,261	9,974	23,750
310	8926	BOOM 150' TELESCOPIC AWD	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	8,713	9,058	20,746
310	8940	BOOM 180-185' TELESCOPIC	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	5,673	13,329	29,753
300	3185	COMPRESSOR 175-195 CFM	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	130	327	783
300	3186	COMPRESSOR 175-195 CFM TIER 4	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	225	570	1,022
300	3300	COMPRESSOR 200-245 CFM DIESEL	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	377	450	1,091
300	3350	COMPRESSOR 250-345 CFM	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	215	541	1,091
300	3375	COMPRESSOR 300-450 CFM HIGH PRESSURE	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	305	720	1,871
300	3378	COMPRESSOR 300-450 CFM 150 PSI T4	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	379	1,151	1,965
300	3350	COMPRESSOR 350-395 CFM DIESEL	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	283	682	1,743
300	3380	COMPRESSOR 350-445 CFM DIESEL	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	296	743	1,871
300	3386	COMPRESSOR 350-450 CFM TIER 4 200 PSI	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	513	1,545	2,711
300	3370	COMPRESSOR 750-795 CFM DIESEL	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	525	1,323	3,275
300	3371	COMPRESSOR 750-795 CFM DIESEL TIER 4	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	610	1,488	3,629
300	3376	COMPRESSOR 750-795 CFM HIGH PRESSURE	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	521	1,310	3,232
300	3363	COMPRESSOR 750-795 CFM 150 PSI T4	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	509	1,397	3,476
300	3800	COMPRESSOR 800-845 CFM DIESEL	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	508	1,386	3,468
300	3811	COMPRESSOR 800-845 CFM DIESEL TIER 4	VARIOUS	VARIOUS	STD	1-19						

New Transitions and Chiller Replacements		Equipment		Description		Quantity		Unit Price		Total Price				
Item	Quantity	Equipment	Description	Quantity	Unit Price	Total Price	Equipment	Description	Quantity	Unit Price	Total Price			
110	1703	APF/ECOLIDER PACKAGE 1600 CFM	VARIOUS	VARIOUS	STD	1-19	\$160.69	Each Way + \$4.19 Loaded MB	18	Hours	24-48 Hours	3,985	963	2,737
110	1710	AIR DRIVER 251-500 CFM DESCANT	VARIOUS	VARIOUS	STD	1-19	\$160.69	Each Way + \$4.19 Loaded MB	18	Hours	24-48 Hours	3,985	963	2,737
110	1711	LOGIC 1-204 KVA TIER 4	VARIOUS	VARIOUS	STD	1-19	\$160.69	Each Way + \$4.19 Loaded MB	18	Hours	24-48 Hours	3,985	963	2,737
240	12981	GENERATOR 2-0.2-4 kW	VARIOUS	VARIOUS	STD	1-19	\$160.69	Each Way + \$4.19 Loaded MB	18	Hours	24-48 Hours	62	1814	4,441
240	12991	GENERATOR 2-0.2-3 kW	VARIOUS	VARIOUS	STD	1-19	\$160.69	Each Way + \$4.19 Loaded MB	18	Hours	24-48 Hours	67	2111	5,077
240	12993	GENERATOR 3-0.3-4 kW	VARIOUS	VARIOUS	STD	1-19	\$160.69	Each Way + \$4.19 Loaded MB	18	Hours	24-48 Hours	70	2203	5,413
240	13008	GENERATOR 3-0.3-3 kW	VARIOUS	VARIOUS	STD	1-19	\$160.69	Each Way + \$4.19 Loaded MB	18	Hours	24-48 Hours	63	2060	5,013
240	13021	GENERATOR 4.0-4-4 kW	VARIOUS	VARIOUS	STD	1-19	\$160.69	Each Way + \$4.19 Loaded MB	18	Hours	24-48 Hours	87	283	678
240	13061	GENERATOR 5-0.5-4 kW	VARIOUS	VARIOUS	STD	1-19	\$160.69	Each Way + \$4.19 Loaded MB	18	Hours	24-48 Hours	103	339	704
240	13053	GENERATOR 5-0.5-6 kW	VARIOUS	VARIOUS	STD	1-19	\$160.69	Each Way + \$4.19 Loaded MB	18	Hours	24-48 Hours	105	345	719
240	13056	GENERATOR 6.0-6-4 kW	VARIOUS	VARIOUS	STD	1-19	\$160.69	Each Way + \$4.19 Loaded MB	18	Hours	24-48 Hours	107	347	725
240	13061	GENERATOR 6.5-6-9 kW	VARIOUS	VARIOUS	STD	1-19	\$160.69	Each Way + \$4.19 Loaded MB	18	Hours	24-48 Hours	108	349	730
240	13066	GENERATOR 7-0-7-4 kW	VARIOUS	VARIOUS	STD	1-19	\$160.69	Each Way + \$4.19 Loaded MB	18	Hours	24-48 Hours	117	378	755
240	13071	GENERATOR 8-0-9-9 kW	VARIOUS	VARIOUS	STD	1-19	\$160.69	Each Way + \$4.19 Loaded MB	18	Hours	24-48 Hours	127	417	774
240	13101	GENERATOR 10-0-11-9 kW	VARIOUS	VARIOUS	STD	1-19	\$160.69	Each Way + \$4.19 Loaded MB	18	Hours	24-48 Hours	154	484	805
240	13111	GENERATOR 12-0-14-9 kW	VARIOUS	VARIOUS	STD	1-19	\$160.69	Each Way + \$4.19 Loaded MB	18	Hours	24-48 Hours	158	496	819
240	13125	GENERATOR 15-0-17-9 kW	VARIOUS	VARIOUS	STD	1-19	\$160.69	Each Way + \$4.19 Loaded MB	18	Hours	24-48 Hours	260	637	1,362
240	13127	GENERATOR 15-0-17-9 kW TIER 4	VARIOUS	VARIOUS	STD	1-19	\$160.69	Each Way + \$4.19 Loaded MB	18	Hours	24-48 Hours	340	798	1,830
240	13131	GENERATOR 18-0-20-9 kW	VARIOUS	VARIOUS	STD	1-19	\$160.69	Each Way + \$4.19 Loaded MB	18	Hours	24-48 Hours	375	940	2,053
240	13132	GENERATOR 18-0-20-9 KVA TIER 4	VARIOUS	VARIOUS	STD	1-19	\$160.69	Each Way + \$4.19 Loaded MB	18	Hours	24-48 Hours	375	940	2,053
240	13135	GENERATOR 18-0-20-9 KVA 600 VOLT	VARIOUS	VARIOUS	STD	1-19	\$160.69	Each Way + \$4.19 Loaded MB	18	Hours	24-48 Hours	375	940	2,053
240	13136	GENERATOR 30-39-9 KVA	VARIOUS	VARIOUS	STD	1-19	\$160.69	Each Way + \$4.19 Loaded MB	18	Hours	24-48 Hours	308	819	1,929
240	13137	GENERATOR 30-39-9 KVA TIER 4	VARIOUS	VARIOUS	STD	1-19	\$160.69	Each Way + \$4.19 Loaded MB	18	Hours	24-48 Hours	308	819	1,929
240	13146	GENERATOR 40-44 KVA	VARIOUS	VARIOUS	STD	1-19	\$160.69	Each Way + \$4.19 Loaded MB	18	Hours	24-48 Hours	335	879	1,962
240	13147	GENERATOR 40-44 KVA TIER 4	VARIOUS	VARIOUS	STD	1-19	\$160.69	Each Way + \$4.19 Loaded MB	18	Hours	24-48 Hours	335	879	1,962
240	13156	GENERATOR 45-49 KVA	VARIOUS	VARIOUS	STD	1-19	\$160.69	Each Way + \$4.19 Loaded MB	18	Hours	24-48 Hours	372	942	2,120
240	13157	GENERATOR 45-49 KVA TIER 4	VARIOUS	VARIOUS	STD	1-19	\$160.69	Each Way + \$4.19 Loaded MB	18	Hours	24-48 Hours	372	942	2,120
240	13166	GENERATOR 50-59 KVA	VARIOUS	VARIOUS	STD	1-19	\$160.69	Each Way + \$4.19 Loaded MB	18	Hours	24-48 Hours	374	943	2,125
240	13167	GENERATOR 50-59 KVA TIER 4	VARIOUS	VARIOUS	STD	1-19	\$160.69	Each Way + \$4.19 Loaded MB	18	Hours	24-48 Hours	374	943	2,125
240	13168	GENERATOR 50-59 KVA OFF SHORE	VARIOUS	VARIOUS	STD	1-19	\$160.69	Each Way + \$4.19 Loaded MB	18	Hours	24-48 Hours	374	943	2,125
240	13169	GENERATOR 50-59 KVA	VARIOUS	VARIOUS	STD	1-19	\$160.69	Each Way + \$4.19 Loaded MB	18	Hours	24-48 Hours	374	943	2,125
240	13187	GENERATOR 70-84 KVA TIER 4	VARIOUS	VARIOUS	STD	1-19	\$160.69	Each Way + \$4.19 Loaded MB	18	Hours	24-48 Hours	418	1,152	2,458
240	13189	GENERATOR 70-84 KVA OFF SHORE	VARIOUS	VARIOUS	STD	1-19	\$160.69	Each Way + \$4.19 Loaded MB	18	Hours	24-48 Hours	418	1,152	2,458
240	13190	GENERATOR 70-84 KVA 600 VOLT	VARIOUS	VARIOUS	STD	1-19	\$160.69	Each Way + \$4.19 Loaded MB	18	Hours	24-48 Hours	418	1,152	2,458
240	13205	GENERATOR 80-89 KVA	VARIOUS	VARIOUS	STD	1-19	\$160.69	Each Way + \$4.19 Loaded MB	18	Hours	24-48 Hours	448	1,245	2,743
240	13208	GENERATOR 80-89 KVA	VARIOUS	VARIOUS	STD	1-19	\$160.69	Each Way + \$4.19 Loaded MB	18	Hours	24-48 Hours	448	1,245	2,743
240	13211	GENERATOR 100-109 KVA	VARIOUS	VARIOUS	STD	1-19	\$160.69	Each Way + \$4.19 Loaded MB	18	Hours	24-48 Hours	461	1,077	2,475
240	13212	GENERATOR 100-109 KVA TIER 4	VARIOUS	VARIOUS	STD	1-19	\$160.69	Each Way + \$4.19 Loaded MB	18	Hours	24-48 Hours	461	1,077	2,475
240	13225	GENERATOR 120-124 KVA	VARIOUS	VARIOUS	STD	1-19	\$160.69	Each Way + \$4.19 Loaded MB	18	Hours	24-48 Hours	428	1,152	2,544
240	13226	GENERATOR 120-124 KVA TIER 4	VARIOUS	VARIOUS	STD	1-19	\$160.69	Each Way + \$4.19 Loaded MB	18	Hours	24-48 Hours	427	935	1,804
240	13231	GENERATOR 125-149 KVA	VARIOUS	VARIOUS	STD	1-19	\$160.69	Each Way + \$4.19 Loaded MB	18	Hours	24-48 Hours	457	1,177	3,388
240	13232	GENERATOR 125-149 KVA TIER 4	VARIOUS	VARIOUS	STD	1-19	\$160.69	Each Way + \$4.19 Loaded MB	18	Hours	24-48 Hours	457	1,177	3,388
240	13233	GENERATOR 125-149 KVA OFF SHORE	VARIOUS	VARIOUS	STD	1-19	\$160.69	Each Way + \$4.19 Loaded MB	18	Hours	24-48 Hours	457	1,177	3,388
240	13234	GENERATOR 125-149 KVA 600 VOLT	VARIOUS	VARIOUS	STD	1-19	\$160.69	Each Way + \$4.19 Loaded MB	18	Hours	24-48 Hours	457	1,177	3,388
240	13251	GENERATOR 150-179 KVA	VARIOUS	VARIOUS	STD	1-19	\$160.69	Each Way + \$4.19 Loaded MB	18	Hours	24-48 Hours	720	1,438	4,314
240	13252	GENERATOR 150-179 KVA TIER 4	VARIOUS	VARIOUS	STD	1-19	\$160.69	Each Way + \$4.19 Loaded MB	18	Hours	24-48 Hours	720	1,438	4,314
240	13253	GENERATOR 150-179 KVA OFF SHORE	VARIOUS	VARIOUS	STD	1-19	\$160.69	Each Way + \$4.19 Loaded MB	18	Hours	24-48 Hours	720	1,438	4,314
240	13254	GENERATOR 150-179 KVA 600 VOLT	VARIOUS	VARIOUS	STD	1-19	\$160.69	Each Way + \$4.19 Loaded MB	18	Hours	24-48 Hours	720	1,438	4,314
240	13277	GENERATOR 180-199 KVA TIER 4	VARIOUS	VARIOUS	STD	1-19	\$160.69	Each Way + \$4.19 Loaded MB	18	Hours	24-48 Hours	800	1,600	4,500
240	13278	GENERATOR 180-199 KVA 600 VOLT	VARIOUS	VARIOUS	STD	1-19	\$160.69	Each Way + \$4.19 Loaded MB	18	Hours	24-48 Hours	800	1,600	4,500
240	13281	GENERATOR 200-219 KVA	VARIOUS	VARIOUS	STD	1-19	\$160.69	Each Way + \$4.19 Loaded MB	18	Hours	24-48 Hours	751	1,217	4,509
240	13282	GENERATOR 200-219 KVA TIER 4	VARIOUS	VARIOUS	STD	1-19	\$160.69	Each Way + \$4.19 Loaded MB	18	Hours	24-48 Hours	751	1,217	4,509
240	13289	GENERATOR 220-249 KVA TIER 4	VARIOUS	VARIOUS	STD	1-19	\$160.69	Each Way + \$4.19 Loaded MB	18	Hours	24-48 Hours	806	1,621	5,151
240	13290	GENERATOR 220-249 KVA OFF SHORE	VARIOUS	VARIOUS	STD	1-19	\$160.69	Each Way + \$4.19 Loaded MB	18	Hours	24-48 Hours	806	1,621	5,151
240	13301	GENERATOR 250-299 KVA	VARIOUS	VARIOUS	STD	1-19	\$160.69	Each Way + \$4.19 Loaded MB	18	Hours	24-48 Hours	1,092	2,181	6,543
240	13302	GENERATOR 250-299 KVA TIER 4	VARIOUS	VARIOUS	STD	1-19	\$160.69	Each Way + \$4.19 Loaded MB	18	Hours	24-48 Hours	1,092	2,181	6,543
240	13303	GENERATOR 250-299 KVA OFF SHORE	VARIOUS	VARIOUS	STD	1-19	\$160.69	Each Way + \$4.19 Loaded MB	18	Hours	24-48 Hours	1,092	2,181	6,543
240	13311	GENERATOR 300-349 KVA	VARIOUS	VARIOUS	STD	1-19	\$160.69	Each Way + \$4.19 Loaded MB	18	Hours	24-48 Hours	859	1,778	5,363
240	13312	GENERATOR 300-349 KVA TIER 4	VARIOUS	VARIOUS	STD	1-19	\$160.69	Each Way + \$4.19 Loaded MB	18	Hours	24-48 Hours	859	1,778	5,363
240	13313	GENERATOR 300-349 KVA 600 VOLT	VARIOUS	VARIOUS	STD	1-19	\$160.69	Each Way + \$4.19 Loaded MB	18	Hours	24-48 Hours	859	1,778	5,363
240	13314	GENERATOR 300-349 KVA	VARIOUS	VARIOUS	STD	1-19	\$160.69	Each Way + \$4.19 Loaded MB	18	Hours	24-48 Hours	859	1,778	5,363
240	13322	GENERATOR 350-399 KVA 600 VOLT	VARIOUS	VARIOUS	STD	1-19	\$160.69	Each Way + \$4.19 Loaded MB	18	Hours	24-48 Hours	896	1,965	5,817
240	13323	GENERATOR 350-399 KVA OFF SHORE	VARIOUS	VARIOUS	STD	1-19	\$160.69	Each Way + \$4.19 Loaded MB	18	Hours	24-48 Hours	896	1,965	5,817
240	13324	GENERATOR 350-399 KVA TIER 4	VARIOUS	VARIOUS	STD	1-19	\$160.69	Each Way + \$4.19 Loaded MB	18	Hours	24-48 Hours	896	1,965	5,817
240	13325	GENERATOR 350-399 KVA	VARIOUS	VARIOUS	STD	1-19	\$160.69	Each Way + \$4.19 Loaded MB	18	Hours	24-48 Hours	896	1,965	5,817
240	13326	GENERATOR 400-499 KVA	VARIOUS	VARIOUS	STD	1-19	\$160.69	Each Way + \$4.19 Loaded MB	18	Hours	24-48 Hours	1,341	3,022	9,404
240	13327	GENERATOR 400-499 KVA TIER 4	VARIOUS	VARIOUS	STD	1-19	\$160.69	Each Way + \$4.19 Loaded MB	18	Hours	24-48 Hours	1,341	3,022	9,404
240	13328	GENERATOR 400-499 KVA OFF SHORE	VARIOUS	VARIOUS	STD	1-19	\$160.69	Each Way + \$4.19 Loaded MB	18	Hours	24-48 Hours	1,341	3,022	9,404
240	13329	GENERATOR 400-499 KVA 600 VOLT	VARIOUS	VARIOUS	STD	1-19	\$160.69	Each Way + \$4.19 Loaded MB	18	Hours	24-48 Hours	1,341	3,022	9,404
240	13334	GENERATOR 400-499 KVA TIER 4	VARIOUS	VARIOUS	STD	1-19	\$160.69	Each Way + \$4.19 Loaded MB	18	Hours	24-48 Hours	1,402	2,804	8,614
240	13403	GENERATOR 100-109 KVA	VARIOUS	VARIOUS	STD	1-19	\$160.69	Each Way + \$4.19 Loaded MB	18	Hours	24-48 Hours	1,303	3,070	7,484
240	13402	GENERATOR 100-109 KVA 600 VOLT	VARIOUS	VARIOUS	STD	1-19	\$160.69	Each Way + \$4.19 Loaded MB	18	Hours	24-48 Hours	1,303	3,070	7,484
240	1410	GENERATOR 120-124 KVA	VARIOUS	VARIOUS	STD	1-19	\$160.69	Each Way + \$4.19 Loaded MB	18	Hours	24-48 Hours	1,410	3,110	8,885
240	1411	GENERATOR 120-124 KVA TIER 4	VARIOUS	VARIOUS	STD	1-19								

Attachment 20.5
Tab-C Additional Offerings

241	4912	600 AMP MULTI PANEL	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each W/way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 224	\$	375	\$	1,089
241	4915	1200 AMP MULTI PANEL	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each W/way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 315	\$	596	\$	1,811
241	4917	200 AMP MULTI PANEL	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each W/way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 142	\$	207	\$	707
241	4920	400 AMP MULTI PANEL	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each W/way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 241	\$	526	\$	1,588
241	4947	600AMP COMMON BUSS	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each W/way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 495	\$	1,224	\$	3,818
241	4960	MAIN CANN 50'	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each W/way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 25	\$	48	\$	165
241	500	LOAD BANK 17 SKW BACK MOUNT	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each W/way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 276	\$	570	\$	1,804
241	500	LOAD BANK 500-669KW RESISTIVE	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each W/way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 664	\$	1,264	\$	3,836
241	5105	STARLINE TERMINAL BLOCK 225A	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each W/way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 103	\$	192	\$	599
241	5110	STARLINE TERMINAL BLOCK 250A	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each W/way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 102	\$	201	\$	612
241	5135	STARLINE TERMINAL TAP CAN 400A	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each W/way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 68	\$	138	\$	413
241	5180	NEUTRAL GROUND RESISTOR 600V	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each W/way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 115	\$	434	\$	1,316
241	5200	PANEL POWER DISTRIBUTION	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each W/way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 685	\$	1,250	\$	3,753
241	5204	SKWV POWER DISTRIBUTION 480/208V INPUT	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each W/way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 103	\$	254	\$	804
241	5205	POWER DISTRIBUTION PANEL	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each W/way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 110	\$	225	\$	654
241	5207	DIST PANEL WITH 50A TWST LOCK 400A RV	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each W/way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 269	\$	435	\$	1,373
241	5215	DISTRIBUTION PANEL 10 OUTLET	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each W/way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 85	\$	287	\$	862
241	5230	DISTRIBUTION BOX 50 120 AMP RV	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each W/way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 48	\$	101	\$	157
241	5231	DISTRIBUTION BOX 50 AMP RV	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each W/way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 48	\$	124	\$	291
241	5233	DISTRIBUTION PANEL 200 AMP	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each W/way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 247	\$	479	\$	1,400
241	5246	DISTRIBUTION BOX 200 AMP RV	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each W/way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 149	\$	292	\$	834
241	5250	HARDWARE PANEL 200 AMP	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each W/way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 157	\$	252	\$	736
241	5255	HARDWARE PANEL 400 AMP	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each W/way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 220	\$	440	\$	1,387
241	5357	HARDWARE PANEL 800 AMP	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each W/way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 408	\$	785	\$	2,452

Item #	Description	Material	Quantity	Unit	Price	Notes	Hours	Material Cost	Installation Cost	Total Cost	
241	8362	SPIDER BWP PANEL GFL	1	STD	1-19	\$1160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 349	\$ 298	\$ 647
241	8425	300 AMP TRANSFER SWITCH DUAL	1	STD	1-19	\$1160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 349	\$ 298	\$ 647
241	8440	400 AMP TRANSFER SWITCH DUAL	1	STD	1-19	\$1160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 514	\$ 471	\$ 985
241	8448	600 AMP NEMA 1480V TRANSFER SWITCH	1	STD	1-19	\$1160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 457	\$ 399	\$ 856
241	8446	800 AMP TRANSFER SWITCH DUAL	1	STD	1-19	\$1160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 511	\$ 464	\$ 975
241	8409	600 AMP 1 DUAL VOLT TRANSFER SWITCH	1	STD	1-19	\$1160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 511	\$ 464	\$ 975
241	8445	800 AMP TRANSFER SWITCH DUAL	1	STD	1-19	\$1160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 356	\$ 350	\$ 706
241	8460	1200 AMP TRANSFER SWITCH DUAL	1	STD	1-19	\$1160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 538	\$ 491	\$ 1,029
241	8488	800 AMP TRANSFER SWITCH MANUAL 200V-600V	1	STD	1-19	\$1160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 339	\$ 317	\$ 656
241	8500	800 AMP DISCONNECT	1	STD	1-19	\$1160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 335	\$ 345	\$ 680
241	8505	400 AMP DISCONNECT	1	STD	1-19	\$1160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 224	\$ 282	\$ 506
241	8510	2000 AMP 480V DISCONNECT	1	STD	1-19	\$1160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 663	\$ 1,033	\$ 1,696
241	8515	3000 AMP DISCONNECT	1	STD	1-19	\$1160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,079	\$ 2,810	\$ 3,889
241	8520	800 AMP DISCONNECT	1	STD	1-19	\$1160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 641	\$ 950	\$ 1,591
241	8725	50 AMP CALIFORNIA TO 50 AMP RV ADAPTOR	1	STD	1-19	\$1160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 16	\$ 36	\$ 52
241	8990	CABLE TAIL #2 MALE	1	STD	1-19	\$1160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 10	\$ 15	\$ 25
241	8991	CABLE TAIL #2 FEMALE	1	STD	1-19	\$1160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 7	\$ 14	\$ 21
241	8970	CABLE TAIL #4 MALE	1	STD	1-19	\$1160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 11	\$ 20	\$ 31
241	8971	CABLE TAIL #4 FEMALE	1	STD	1-19	\$1160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 7	\$ 13	\$ 20
241	8988	CABLE TAIL #1/2 MALE	1	STD	1-19	\$1160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 7	\$ 12	\$ 19
241	8989	CABLE TAIL #1/2 FEMALE	1	STD	1-19	\$1160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 10	\$ 15	\$ 25
241	8984	2000 AMP TRANSFER SWITCH 480V	1	STD	1-19	\$1160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 441	\$ 1,866	\$ 2,307
241	8986	LOAD BANK 600000W RESISTIVE	1	STD	1-19	\$1160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,055	\$ 1,817	\$ 2,872
241	8987	CORD BACK MOUNT 131/16	1	STD	1-19	\$1160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 3	\$ 3	\$ 6
241	8700	CABLE #14 TYPE W SO #3 AMP 150'	1	STD	1-19	\$1160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 22	\$ 48	\$ 70
241	8705	CABLE #14 TYPE W SO #3 AMP 150'	1	STD	1-19	\$1160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 49	\$ 92	\$ 141
241	8710	CABLE #14 TYPE W SO #2 AMP 150'	1	STD	1-19	\$1160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 39	\$ 74	\$ 113
241	8720	CABLE #14 TYPE W SO #2 AMP 150'	1	STD	1-19	\$1160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 48	\$ 92	\$ 140
241	8745	CABLE #14 TYPE W SO #4 AMP 150'	1	STD	1-19	\$1160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 22	\$ 37	\$ 59
241	8750	CABLE #14 TYPE W SO #4 AMP 150'	1	STD	1-19	\$1160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 17	\$ 35	\$ 52
241	8755	CABLE #14 TYPE W SO #4 AMP 150'	1	STD	1-19	\$1160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 19	\$ 37	\$ 56
241	8802	CABLE #1/2 TYPE W EXT 10' W/1/4 MIP CAM	1	STD	1-19	\$1160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 34	\$ 65	\$ 99
241	8805	CABLE #1/2 BARRIED CABLELOCK 140 AMP 30'	1	STD	1-19	\$1160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 28	\$ 75	\$ 103
241	8810	CABLE #1/2 BARRIED CABLELOCK 140 AMP 30'	1	STD	1-19	\$1160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 8	\$ 16	\$ 24
241	8703	CABLE #1/2 TYPE W EXT 10' W/1/4 MIP CAM	1	STD	1-19	\$1160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 15	\$ 24	\$ 39
241	8704	CABLE #1/2 TYPE W EXT 10' W/1/4 MIP CAM	1	STD	1-19	\$1160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 9	\$ 16	\$ 25
241	8707	CABLE #1/2 JUMPER	1	STD	1-19	\$1160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 8	\$ 10	\$ 18
241	8708	CABLE #1/2 JUMPER DOUBLE FEMALE	1	STD	1-19	\$1160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 23	\$ 40	\$ 63
241	8709	CABLE #1/2 JUMPER	1	STD	1-19	\$1160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 15	\$ 32	\$ 47
241	8710	YES 400 AMP F/W/M	1	STD	1-19	\$1160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 8	\$ 14	\$ 22
241	8713	TURMUNDAL 400A MALE-MALE 16 SERIES	1	STD	1-19	\$1160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 10	\$ 16	\$ 26
241	8714	TURMUNDAL 400A FEMALE-FEMALE 16 SERIES	1	STD	1-19	\$1160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 10	\$ 16	\$ 26
241	8745	YES 400 AMP F/W/M	1	STD	1-19	\$1160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 15	\$ 24	\$ 39
241	8750	YES F/W/M CORD WITH TAIL	1	STD	1-19	\$1160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 9	\$ 14	\$ 23
241	8750	CABLE 2 1/2 X 50'	1	STD	1-19	\$1160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 54	\$ 63	\$ 117
241	8759	CABLE 4 1/2 X 25'	1	STD	1-19	\$1160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 26	\$ 32	\$ 58
241	8763	CABLE 4 1/2 X 25' BARE TO BARE	1	STD	1-19	\$1160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 23	\$ 24	\$ 47
241	8773	CABLE 5/4 X 50 AMP 50'	1	STD	1-19	\$1160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 24	\$ 48	\$ 72
241	8785	CABLE 6 1/4 X 100' LENGTH	1	STD	1-19	\$1160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 2	\$ 6	\$ 8
241	8643	CABLE TAIL 13KV 4/0 SHIELD W/30'15"	1	STD	1-19	\$1160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 189	\$ 380	\$ 569
241	8644	CABLE 13KV 4/0 SHIELD W/30'15"	1	STD	1-19	\$1160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 239	\$ 428	\$ 667
241	8645	CABLE 13KV 4/0 SHIELD W/30'15"	1	STD	1-19	\$1160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 189	\$ 380	\$ 569
241	8646	CABLE 13KV 4/0 SHIELD W/30'15"	1	STD	1-19	\$1160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 276	\$ 516	\$ 792
241	8647	CABLE 13KV 4/0 SHIELD W/30'15"	1	STD	1-19	\$1160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 276	\$ 516	\$ 792
241	8652	CABLE 1/0 AWG 15' CAM	1	STD	1-19	\$1160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 26	\$ 42	\$ 68
241	8658	CABLE 1/0 AWG 15' CAM	1	STD	1-19	\$1160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 18	\$ 21	\$ 39
241	8662	CABLE 4/0 AWG 400 AMP 50' CAM	1	STD	1-19	\$1160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 35	\$ 71	\$ 106
241	8795	CABLE #2 X 30' CABLELOCK ENDS	1	STD	1-19	\$1160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 9	\$ 20	\$ 29
241	8813	CABLE #2 X 30' CABLELOCK ENDS	1	STD	1-19	\$1160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 4	\$ 10	\$ 14
241	8850	LOAD BANK 10000W RESISTIVE	1	STD	1-19	\$1160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,439	\$ 2,685	\$ 4,124
241	8851	LOAD BANK 20000W RESISTIVE	1	STD	1-19	\$1160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 3,836	\$ 5,788	\$ 9,624
241	8810	CHILLER 10 - 18 TON	1	STD	1-19	\$1160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 500	\$ 1,138	\$ 1,638
241	8811	CHILLER 10 - 18 TON	1	STD	1-19	\$1160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 84	\$ 150	\$ 234
241	8800	CHILLER 400 - 499 TON	1	STD	1-19	\$1160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 4,600	\$ 9,329	\$ 13,929
241	8801	CHILLER 60 - 79 TON	1	STD	1-19	\$1160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,153	\$ 2,328	\$ 3,481
241	8802	CHILLER 100 - 249 TON	1	STD	1-19	\$1160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 2,822	\$ 5,842	\$ 8,664
241	8803	CHILLER 250 - 349 TON	1	STD	1-19	\$1160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 4,600	\$ 9,329	\$ 13,929
241	8804	CHILLER 350 - 449 TON	1	STD	1-19	\$1160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 6,400	\$ 12,800	\$ 19,200
241	8805	CHILLER 500 - 599 TON	1	STD	1-19	\$1160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 8,200	\$ 16,400	\$ 24,600
241	8806	CHILLER 700 TON	1	STD	1-19	\$1160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 10,000	\$ 20,000	\$ 30,000
241	8807	CHILLER 900 TON	1	STD	1-19	\$1160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 11,800	\$ 23,600	\$ 35,400
241	8808	CHILLER 1100 TON	1	STD	1-19	\$1160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 13,600	\$ 27,200	\$ 40,800
241	8809	CHILLER 1300 TON	1	STD	1-19	\$1160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 15,400	\$ 30,800	\$ 46,200
241	8810	CHILLER 1500 TON	1	STD	1-19	\$1160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 17,200	\$ 34,400	\$ 51,600
241	8811	CHILLER 1700 TON	1	STD	1-19	\$1160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 19,000	\$ 38,000	\$ 57,000
241	8812	CHILLER 1900 TON	1	STD	1-19	\$1160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 20,800	\$ 41,600	\$ 62,400
241	8813	CHILLER 2100 TON	1	STD	1-19	\$1160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 22,600	\$ 45,200	\$ 67,800
241	8814	CHILLER 2300 TON	1	STD	1-19	\$1160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 24,400	\$ 48,800	\$ 73,200
241	8815	CHILLER 2500 TON	1	STD	1-19	\$1160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 26,200	\$ 52,400	\$ 78,600
241	8816	CHILLER 2700 TON	1	STD	1-19	\$1160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 28,000	\$ 56,000	\$ 84,000
241	8817	CHILLER 2900 TON	1	STD	1-19	\$1160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 29,800	\$ 59,600	\$ 89,400
241	8818	CHILLER 3100 TON	1	STD	1-19	\$1160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 31,600	\$ 63,200	\$ 94,800
241	8819	CHILLER 3300 TON	1	STD	1-19	\$1160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 33,400	\$ 66,800	\$ 100,200
241	8820	CHILLER 3500 TON	1	STD	1-19	\$1160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 35,200	\$ 70,400	\$ 105,600
241	8821	CHILLER 3700 TON	1	STD	1-19	\$1160.69 Each Way + \$4.19 Loaded					

1464	50	HOSE TPU CHILLER 6" X 50'	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	38	\$	411	\$	123
244	2650	A/C DUCTING 12" X 25'	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	68	\$	128	\$	281
244	2654	A/C DUCTING 14" X 25'	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	18	\$	47	\$	127
244	5125	A/C DUCTING 16" X 25' SUPPLY	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	41	\$	64	\$	185
244	3200	A/C DUCTING 20" X 25'	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	45	\$	95	\$	258
244	3203	A/C DUCTING 20" X 25' RETURN 3" FITCH	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	45	\$	85	\$	258
244	3210	A/C DUCTING 20" SPLITTER	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	17	\$	21	\$	84
244	55	HOSE TPU CHILLER 6" X 50'	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	33	\$	76	\$	193
244	57	HOSE TPU CHILLER 6" X 25'	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	47	\$	37	\$	243
250	120	PROPANE TANK 35# VAPOR	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	7	\$	12	\$	21
250	995	BLOWER AXIAL 8" ELECTRIC	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	59	\$	112	\$	309
250	1000	BLOWER AXIAL 12" ELECTRIC	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	64	\$	142	\$	339
250	1013	BLOWER AXIAL 20" ELECTRIC	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	80	\$	205	\$	491
250	1015	BLOWER VANAARAL 12" ELECTRIC EXP PROOF	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	135	\$	292	\$	710
250	1060	BLOWER B 200X 11 000 CFM	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	67	\$	166	\$	463
250	1080	BLOWER VENTILATION 12,000 CFM DIESEL	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	433	\$	1,064	\$	2,800
250	2020	PROPANE TANK 35# VAPOR	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	14	\$	36	\$	96
250	2150	DUCT HOSE 8" X 25'	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	20	\$	54	\$	165
250	1161	HEAT DUCT 12" X 25' HIGH TEMP	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	29	\$	70	\$	199
250	1164	HEAT DUCT 16" X 25' HIGH TEMP	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	25	\$	54	\$	134
250	1168	HEAT DUCT 20" X 25' HIGH TEMP	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	38	\$	84	\$	246
250	1175	DUCT HOSE 12" X 25'	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	24	\$	60	\$	126
250	1179	DUCT HOSE 12" X 25'	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	20	\$	33	\$	87
250	1183	DUCT HOSE 20" X 25'	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	20	\$	95	\$	98
250	1710	AIR CIRCULATING FAN 28" X 36"	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	62	\$	137	\$	326
250	1856	DRUM FAN 36"	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	85	\$	125	\$	304
250	2052	DRUM FAN 48"	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	125	\$	152	\$	381
250	2184	DRUM FAN 48"	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	76	\$	185	\$	463
250	2130	FAN PREDESTAL 30"	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	24	\$	83	\$	277
250	2155	FAN WATER COOLER LARGE	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	257	\$	576	\$	1,413
250	2159	FAN WATER COOLER	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	413	\$	917	\$	2,313
250	2160	COOKING FAN 14 1/8X CFM 155W ELEC OPERATION	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	203	\$	408	\$	1,033
250	2166	FAN HIGH VOLUME 20"	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	43	\$	137	\$	333
250	2200	AIR CIRCULATING FAN 48"	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	66	\$	170	\$	413
250	2205	AIR CIRCULATING FAN 60"	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	147	\$	347	\$	863
250	2208	EVAPORATIVE COOLING FAN 16"-18"	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	66	\$	148	\$	353
250	2210	EVAPORATIVE COOLING FAN 48"	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	163	\$	369	\$	1,027
250	2213	EVAPORATIVE COOLING FAN 24"-36"	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	187	\$	478	\$	1,201
250	2216	DEHUMIDIFIER SMALL	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	215	\$	512	\$	1,283
250	2275	DEHUMIDIFIER MEDIUM	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	371	\$	843	\$	2,109
250	2280	DEHUMIDIFIER LARGE	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	142	\$	316	\$	752
250	2300	AIR PURIFIER	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	99	\$	282	\$	705
250	2305	CARPET BLOWER DRYER	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	72	\$	172	\$	430
250	2350	CARPET BLOWER DRYER 3 SPEED	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	34	\$	77	\$	185
250	2445	HEATER ELECTRIC 9KW-15KW 240V 3 PHASE	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	60	\$	178	\$	395
250	2446	HEATER ELECTRIC 15KW-30KW 480V 3 PHASE	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	86	\$	236	\$	554
250	2475	HEATER INDIRECT 400W BTU KEROSENE	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	57	\$	137	\$	321
250	3005	HEATER SPACE INDIRECT 800-1000 BTU KERO	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	90	\$	224	\$	563
250	3015	HEATER SPACE 150W BTU PROPANE	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	75	\$	187	\$	435
250	3035	HEATER SPACE 200W BTU KEROSENE	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	91	\$	225	\$	515
250	3040	HEATER INDIRECT 200W BTU KEROSENE	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	47	\$	112	\$	273
250	3050	HEATER INDIRECT 400W BTU KEROSENE	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	207	\$	575	\$	1,325
250	3100	HEATER DIRECT 400W BTU	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	108	\$	278	\$	637
250	3115	HEATER INDIRECT 500W BTU OILM FLUE	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	554	\$	1,245	\$	3,124
250	3116	HEATER 400W BTU FLAMELESS TOWABLE	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	498	\$	1,164	\$	2,844
250	3117	HEATER INDIRECT 700W BTU LPG/NATURAL GAS	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	842	\$	1,805	\$	4,382
250	3118	HEATER INDIRECT 700W BTU SELF CONTAINED	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	984	\$	2,039	\$	5,164
250	3119	HEATER 400W BTU FLAMELESS	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	378	\$	832	\$	2,055
250	3121	HEATER INDIRECT 750W BTU DIESEL	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	786	\$	1,776	\$	4,444
250	3123	HEATER INDIRECT 1000 BTU SELF CONTAINED	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	737	\$	1,615	\$	4,031
250	3124	HEATER DIRECT 1000W BTU 600 MOUNTED	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	375	\$	1,061	\$	2,645
250	3124	HEATER DIRECT 1000W BTU	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	382	\$	1,035	\$	2,615
250	3125	HEATER DIRECT 1500W BTU	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	423	\$	1,170	\$	2,911
250	3126	HEATER 1.5 PUMP BTU FLAMELESS TOWABLE	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	1,404	\$	3,134	\$	7,803
250	3170	HEATER INFRARED 150W BTU KEROSENE	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	89	\$	216	\$	533
250	3180	HEATER CONNECTION 200W BTU	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	30	\$	87	\$	213
250	3405	HEATER 80W ELECTRIC 200W	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	39	\$	100	\$	250
250	3415	HEATER 3 KW ELECTRIC 720V	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	83	\$	228	\$	563
250	3428	HEATER 1.5 KW 110V ELECTRIC	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	43	\$	118	\$	292
250	3433	HEATER 200W ELECTRIC	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	97	\$	205	\$	510
250	3434	HEATER 65K BTU 240V/3PH ELECTRIC	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	267	\$	514	\$	1,281
250	3436	HEATER 200W ELECTRIC	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	115	\$	257	\$	636
250	3437	HEATER 130W BTU 480V ELECTRIC	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	151	\$	399	\$	998
250	3439	HEATER 65K BTU 240V/1PH ELECTRIC	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI								

Attachment 20.6
Tab-F Additional Offerings

210	4650	RAM HYDRAULIC 15 TON 4" STROKE	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	26	\$	58	\$	139
210	4705	RAM HYDRAULIC 50 TON 6.5" STROKE	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	43	\$	106	\$	281
210	4715	RAM HYDRAULIC 5 TON 4.25" STROKE	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	56	\$	126	\$	299
210	4720	RAM HYDRAULIC 60 TON 3" STROKE MOLLOW	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	102	\$	228	\$	544
210	4740	RAM HYDRAULIC 100 TON 2" STROKE	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	102	\$	228	\$	544
210	5100	MAINTENANCE SET HYDRAULIC 10-15 TON	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	90	\$	207	\$	516
210	5315	RAM HYDRAULIC 150 TON 2" STROKE	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	144	\$	321	\$	710
210	5335	PUMP HYD HAND 20K PSI 100-300 CLARK INCH	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	37	\$	84	\$	199
210	5345	PUMP HYD HAND 20K PSI DOUBLE ACTION	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	189	\$	419	\$	997
210	9254	SKANDIAST 1050	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	140	\$	496	\$	1,153
210	9858	SKANDIAST P37 3000	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	201	\$	501	\$	1,218
210	9890	VACUUM SHOT BLASTER	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	377	\$	1,307	\$	1,823
210	9893	SHOTBLAST RISE-ON GAL/PHI	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	867	\$	2,176	\$	4,950
210	9895	SHOTBLASTER #1 110 VOLT	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	274	\$	1,094	\$	1,913
210	9896	SHOTBLAST SYSTEM 10" ELECTRIC	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	941	\$	3,044	\$	5,443
260	1800	CHAIN HOIST ELECTRIC 1000LB	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	114	\$	239	\$	586
260	1805	CHAIN HOIST ELECTRIC 2000LB	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	133	\$	297	\$	710
260	1810	CHAIN HOIST ELECTRIC 3000/4000	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	170	\$	380	\$	926
260	1818	CHAIN HOIST ELECTRIC 10,000 LB 330/460	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	258	\$	574	\$	1,388
260	1860	CHAIN HOIST MANUAL 4,000LB	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	56	\$	124	\$	302
260	1865	CHAIN HOIST MANUAL 6,000LB	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	71	\$	156	\$	374
260	1870	CHAIN HOIST MANUAL 10,000LB	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	94	\$	212	\$	526
260	2267	COME-4-LONG 4000LB	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	30	\$	68	\$	163
260	2975	COME-4-LONG 13000LB	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	91	\$	192	\$	458
260	3005	COME-4-LONG 15000LB	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	22	\$	50	\$	114
260	3015	COME-4-LONG 3000LB	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	11	\$	24	\$	59
260	3910	TIE-DOWN CHAIN - 20 FT	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	2	\$	7	\$	13
260	9920	CHAIN BINDER	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	2	\$	7	\$	13
290	1515	PRINER POWER CHAIN SAW HEAD	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	77	\$	230	\$	565
290	1600	AERATOR GAS POWERED	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	90	\$	320	\$	769
290	2130	AERATOR LAWN GAS POWERED LARGE	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	90	\$	320	\$	769
290	2455	SOO CUTTER 18"	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	149	\$	457	\$	914
290	3010	AUGER GAS 1 MAN	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	86	\$	285	\$	724
290	3030	AUGER HYDRAULIC 1 MAN	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	111	\$	378	\$	930
290	3030	AUGER GAS 2 MAN	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	132	\$	515	\$	782
290	8023	AUGER TOWABLE GAS	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	100	\$	358	\$	893
290	3060	AUGER BT 6"	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	28	\$	43	\$	107
290	3060	AUGER BT 8"	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	29	\$	46	\$	113
290	3085	AUGER BT 8" FOR 3 MAN AUGER	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	11	\$	48	\$	60
290	3100	AUGER BT 10"	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	14	\$	37	\$	103
290	3120	AUGER BT 12"	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	25	\$	37	\$	93
290	3425	CHEPPER 6" SELF FEED	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	11	\$	68	\$	130
290	4450	CHEPPER 12-18"	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	529	\$	1,310	\$	3,111
290	4456	CHEPPER 18"	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	642	\$	1,572	\$	3,884
290	4800	CHUTTER 100 GAS HYDRAULIC	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	116	\$	290	\$	743
290	4925	STUMP GRINDER MEDIUM 15-20HP	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	126	\$	342	\$	853
290	4955	STUMP GRINDER 30HP HYDRAULIC	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	319	\$	1,051	\$	1,845
290	4960	STUMP GRINDER 20-30HP HYDRAULIC	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	311	\$	984	\$	1,713
290	5565	MOWER COMMERCIAL 60" 45"	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	182	\$	569	\$	1,098
290	5600	MOWER 40" SELF POWERED	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	131	\$	358	\$	733
290	7450	TILLER 5HP WALKBEHIND	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	91	\$	298	\$	549
290	7485	TILLER 8HP 8-18" REAR TINE	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	97	\$	264	\$	761
290	7530	TILLER 18HP WALKBEHIND REAR TINE	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	156	\$	438	\$	1,114
290	7925	BACKPACK BLOWER LARGE	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	45	\$	148	\$	303
290	7958	BLOWER WALKBEHIND 13HP	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	78	\$	206	\$	548
290	8300	SPRAYER 3 GALLON HAND	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	8	\$	20	\$	52
290	8350	STRAW BLOWER	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	241	\$	616	\$	1,530
290	8640	ROLLER LAWN	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	26	\$	85	\$	188
290	8811	HYDROFEEDER 800-800 GALLON	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	315	\$	1,041	\$	1,851
290	8475	LADDER STEP 18"	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	67	\$	204	\$	342
290	8480	LADDER STEP 18" FIBERGLASS	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	87	\$	204	\$	341
290	1175	PIR CUTTER HIRSHED 4"	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	48	\$	103	\$	248
290	1186	PIR CUTTER HIRSHED 6" 12"	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	96	\$	216	\$	548
290	1196	PIR CUTTER ROTARY 10" 14"	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	117	\$	276	\$	716
290	1331	PIR WRENCH 48" BULK	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	12	\$	36	\$	93
290	1350	PIR WRENCH 60"	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	23	\$	53	\$	127
290	1350	PIPE THREADED JOE HANDHELD ELECTRIC	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	61	\$	137	\$	324
290	1511	PIPE THREADED 1/2"-2" 535 POWERED	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	125	\$	318	\$	778
290	1515	PIPE THREADED 1/2"-2" 330 POWERED	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	125	\$	335	\$	826
290	1527	PIPE THREADED 1/2"-4" 1324 POWERED	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	204	\$	511	\$	1,277
290	2072	SEWER CAMERA WITH 125' CABLE	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	150	\$	476	\$	1,433
290	2078	SEWER CAMERA WITH 200' CABLE	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	158	\$	472	\$	1,417
290	3072	SNAKE POWER 1/2" X 50' ELECTRIC	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	64	\$	170	\$	399
290	3095	SNAKE POWER 3/4" X 100' ELECTRIC	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	96	\$	263	\$	622
290	4611	SNAKE POWER 1/2" X 100' ELECTRIC	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way								

Attachment 2.6
Tab-F Additional Offerings

190	5750	RADIO'S & COMMUNICATIONS	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 40	\$ 87	\$ 198	
190	5776	RADIO INTRINSIC DIGITAL UHF 1/4" NO	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI <td>4-8 Hours</td> <td>24-48 Hours</td> <td>1</td> <td>9</td> <td>43</td> <td>130</td>	4-8 Hours	24-48 Hours	1	9	43	130
190	5780	RADIO HAND HELD DEPRESSION PROOF WITH MIC	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI <td>4-8 Hours</td> <td>24-48 Hours</td> <td>1</td> <td>9</td> <td>43</td> <td>130</td>	4-8 Hours	24-48 Hours	1	9	43	130
190	5784	RADIO CHARGER 6 BANK 2PR 1/2"	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI <td>4-8 Hours</td> <td>24-48 Hours</td> <td>1</td> <td>9</td> <td>43</td> <td>130</td>	4-8 Hours	24-48 Hours	1	9	43	130
190	5796	RADIO CHARGER 6 BANK VP	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI <td>4-8 Hours</td> <td>24-48 Hours</td> <td>1</td> <td>9</td> <td>43</td> <td>130</td>	4-8 Hours	24-48 Hours	1	9	43	130
190	5824	RADIO MICROPHONE INTRINSIC VP NX	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI <td>4-8 Hours</td> <td>24-48 Hours</td> <td>1</td> <td>9</td> <td>43</td> <td>130</td>	4-8 Hours	24-48 Hours	1	9	43	130
190	5771	RADIO INTRINSIC DIGITAL VP 700-200MHz	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI <td>4-8 Hours</td> <td>24-48 Hours</td> <td>1</td> <td>9</td> <td>43</td> <td>130</td>	4-8 Hours	24-48 Hours	1	9	43	130
190	5788	RADIO BATTERY INTRINSIC VP	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI <td>4-8 Hours</td> <td>24-48 Hours</td> <td>1</td> <td>9</td> <td>43</td> <td>130</td>	4-8 Hours	24-48 Hours	1	9	43	130
190	5764	RADIO BELTCLIP VP	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI <td>4-8 Hours</td> <td>24-48 Hours</td> <td>1</td> <td>9</td> <td>43</td> <td>130</td>	4-8 Hours	24-48 Hours	1	9	43	130
190	5798	RADIO BELTCLIP NON-INTRINSIC NX	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI <td>4-8 Hours</td> <td>24-48 Hours</td> <td>1</td> <td>9</td> <td>43</td> <td>130</td>	4-8 Hours	24-48 Hours	1	9	43	130
190	5798	RADIO CHARGER 6 BANK ADAPTER	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI <td>4-8 Hours</td> <td>24-48 Hours</td> <td>1</td> <td>9</td> <td>43</td> <td>130</td>	4-8 Hours	24-48 Hours	1	9	43	130
190	5828	RADIO MICROPHONE NON-INTRINSIC NX	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI <td>4-8 Hours</td> <td>24-48 Hours</td> <td>1</td> <td>9</td> <td>43</td> <td>130</td>	4-8 Hours	24-48 Hours	1	9	43	130
190	5710	RADIO BATTERY NON-INTRINSIC NX	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI <td>4-8 Hours</td> <td>24-48 Hours</td> <td>1</td> <td>9</td> <td>43</td> <td>130</td>	4-8 Hours	24-48 Hours	1	9	43	130
190	1711	RADIO CHARGER SINGLE NR NON-LS	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI <td>4-8 Hours</td> <td>24-48 Hours</td> <td>1</td> <td>9</td> <td>43</td> <td>130</td>	4-8 Hours	24-48 Hours	1	9	43	130
190	1740	RADIO NON-INTRINSIC DIGITAL UHF NX	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI <td>4-8 Hours</td> <td>24-48 Hours</td> <td>1</td> <td>9</td> <td>43</td> <td>130</td>	4-8 Hours	24-48 Hours	1	9	43	130
190	5799	RADIO CHARGER 6 BANK 2PR 1/2"	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI <td>4-8 Hours</td> <td>24-48 Hours</td> <td>1</td> <td>9</td> <td>43</td> <td>130</td>	4-8 Hours	24-48 Hours	1	9	43	130
190	5864	RADIO INTRINSIC DIGITAL UHF R7	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI <td>4-8 Hours</td> <td>24-48 Hours</td> <td>1</td> <td>9</td> <td>43</td> <td>130</td>	4-8 Hours	24-48 Hours	1	9	43	130
190	5863	RADIO BELTCLIP R7	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI <td>4-8 Hours</td> <td>24-48 Hours</td> <td>1</td> <td>9</td> <td>43</td> <td>130</td>	4-8 Hours	24-48 Hours	1	9	43	130
190	5869	RADIO MICROPHONE INTRINSIC R7	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI <td>4-8 Hours</td> <td>24-48 Hours</td> <td>1</td> <td>9</td> <td>43</td> <td>130</td>	4-8 Hours	24-48 Hours	1	9	43	130
190	5702	RADIO BATTERY INTRINSIC R7	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI <td>4-8 Hours</td> <td>24-48 Hours</td> <td>1</td> <td>9</td> <td>43</td> <td>130</td>	4-8 Hours	24-48 Hours	1	9	43	130
190	5787	RADIO CHARGER SINGLE 3PR R7	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI <td>4-8 Hours</td> <td>24-48 Hours</td> <td>1</td> <td>9</td> <td>43</td> <td>130</td>	4-8 Hours	24-48 Hours	1	9	43	130
190	5800	RADIO REPEATER DIGITAL UHF SLA	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI <td>4-8 Hours</td> <td>24-48 Hours</td> <td>1</td> <td>9</td> <td>43</td> <td>130</td>	4-8 Hours	24-48 Hours	1	9	43	130
220	2001	INTEGRATED MATHEMATIC FLOOR 24"	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI <td>4-8 Hours</td> <td>24-48 Hours</td> <td>1</td> <td>35</td> <td>130</td> <td>269</td>	4-8 Hours	24-48 Hours	1	35	130	269
220	1600	CARPET CLEANER UP AND OUT	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI <td>4-8 Hours</td> <td>24-48 Hours</td> <td>1</td> <td>78</td> <td>231</td> <td>464</td>	4-8 Hours	24-48 Hours	1	78	231	464
220	1601	CARPET CLEANER INDUSTRIAL	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI <td>4-8 Hours</td> <td>24-48 Hours</td> <td>1</td> <td>89</td> <td>326</td> <td>599</td>	4-8 Hours	24-48 Hours	1	89	326	599
220	1610	CARPET EXTRACTOR PORTABLE	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI <td>4-8 Hours</td> <td>24-48 Hours</td> <td>1</td> <td>82</td> <td>403</td> <td>763</td>	4-8 Hours	24-48 Hours	1	82	403	763
220	1612	CARPET EXTRACTOR SELF-CONTAINED WALK BEH	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI <td>4-8 Hours</td> <td>24-48 Hours</td> <td>1</td> <td>87</td> <td>429</td> <td>786</td>	4-8 Hours	24-48 Hours	1	87	429	786
220	1678	SURFACE CLEANER SYSTEM	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI <td>4-8 Hours</td> <td>24-48 Hours</td> <td>1</td> <td>93</td> <td>326</td> <td>599</td>	4-8 Hours	24-48 Hours	1	93	326	599
220	1800	CARPET EXTRACTOR RIDE ON	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI <td>4-8 Hours</td> <td>24-48 Hours</td> <td>1</td> <td>365</td> <td>951</td> <td>2,238</td>	4-8 Hours	24-48 Hours	1	365	951	2,238
220	1810	CARPET EXTRACTOR WALK BEHIND	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI <td>4-8 Hours</td> <td>24-48 Hours</td> <td>1</td> <td>218</td> <td>654</td> <td>1,361</td>	4-8 Hours	24-48 Hours	1	218	654	1,361
220	2002	CONCRETE GRINDER 2 HEAD 1 PHASE 115V	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI <td>4-8 Hours</td> <td>24-48 Hours</td> <td>1</td> <td>87</td> <td>458</td> <td>878</td>	4-8 Hours	24-48 Hours	1	87	458	878
220	2200	CONCRETE GRINDER 2 HEAD GAS	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI <td>4-8 Hours</td> <td>24-48 Hours</td> <td>1</td> <td>119</td> <td>952</td> <td>1,917</td>	4-8 Hours	24-48 Hours	1	119	952	1,917
220	2320	CONCRETE GRINDER 3 HEAD 1 PHASE	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI <td>4-8 Hours</td> <td>24-48 Hours</td> <td>1</td> <td>431</td> <td>1,155</td> <td>3,463</td>	4-8 Hours	24-48 Hours	1	431	1,155	3,463
220	2330	CONCRETE GRINDER 3 HEAD 2 PHASE	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI <td>4-8 Hours</td> <td>24-48 Hours</td> <td>1</td> <td>627</td> <td>1,471</td> <td>4,574</td>	4-8 Hours	24-48 Hours	1	627	1,471	4,574
220	2321	CONCRETE GRINDER 3 HEAD 115V 1/2"	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI <td>4-8 Hours</td> <td>24-48 Hours</td> <td>1</td> <td>478</td> <td>1,278</td> <td>3,783</td>	4-8 Hours	24-48 Hours	1	478	1,278	3,783
220	2322	CONCRETE GRINDER 3 HEAD PROPANE	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI <td>4-8 Hours</td> <td>24-48 Hours</td> <td>1</td> <td>657</td> <td>1,471</td> <td>4,574</td>	4-8 Hours	24-48 Hours	1	657	1,471	4,574
220	2324	CONCRETE GRINDER 3 HEAD PROPANE 28"	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI <td>4-8 Hours</td> <td>24-48 Hours</td> <td>1</td> <td>659</td> <td>1,480</td> <td>4,633</td>	4-8 Hours	24-48 Hours	1	659	1,480	4,633
220	2325	CONCRETE GRINDER DDC 10"	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI <td>4-8 Hours</td> <td>24-48 Hours</td> <td>1</td> <td>253</td> <td>739</td> <td>1,316</td>	4-8 Hours	24-48 Hours	1	253	739	1,316
220	2400	GRINDER 2 HEAD 115V 1/2"	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI <td>4-8 Hours</td> <td>24-48 Hours</td> <td>1</td> <td>25</td> <td>72</td> <td>250</td>	4-8 Hours	24-48 Hours	1	25	72	250
220	2500	DYMA-SEIT DIAMOND HEADS	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI <td>4-8 Hours</td> <td>24-48 Hours</td> <td>1</td> <td>80</td> <td>266</td> <td>604</td>	4-8 Hours	24-48 Hours	1	80	266	604
220	2504	DYMA-DOTS GRINDER INSERT	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI <td>4-8 Hours</td> <td>24-48 Hours</td> <td>1</td> <td>91</td> <td>247</td> <td>630</td>	4-8 Hours	24-48 Hours	1	91	247	630
220	2104	CONCRETE GRINDER 1 HEAD 1 PHASE 115V VOLT	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI <td>4-8 Hours</td> <td>24-48 Hours</td> <td>1</td> <td>207</td> <td>451</td> <td>799</td>	4-8 Hours	24-48 Hours	1	207	451	799
220	2105	CONCRETE GRINDER 1 HEAD 1 PHASE 230V VOLT	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI <td>4-8 Hours</td> <td>24-48 Hours</td> <td>1</td> <td>382</td> <td>1,088</td> <td>3,298</td>	4-8 Hours	24-48 Hours	1	382	1,088	3,298
220	2200	CONCRETE GRINDER 1 HEAD GAS	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI <td>4-8 Hours</td> <td>24-48 Hours</td> <td>1</td> <td>382</td> <td>1,088</td> <td>3,298</td>	4-8 Hours	24-48 Hours	1	382	1,088	3,298
220	2428	PLASTER CONCRETE 8" 8HP GAS	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI <td>4-8 Hours</td> <td>24-48 Hours</td> <td>1</td> <td>262</td> <td>667</td> <td>2,116</td>	4-8 Hours	24-48 Hours	1	262	667	2,116
220	2460	CPM 8 GENERAL PURPOSE SETUP	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI <td>4-8 Hours</td> <td>24-48 Hours</td> <td>1</td> <td>128</td> <td>321</td> <td>644</td>	4-8 Hours	24-48 Hours	1	128	321	644
220	2460	RIDE ON FLOOR SCRAPER ELECTRIC 1500R	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI <td>4-8 Hours</td> <td>24-48 Hours</td> <td>1</td> <td>181</td> <td>468</td> <td>1,424</td>	4-8 Hours	24-48 Hours	1	181	468	1,424
220	2600	RIDE ON FLOOR SCRAPER ELECTRIC 1300-11000	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI <td>4-8 Hours</td> <td>24-48 Hours</td> <td>1</td> <td>255</td> <td>732</td> <td>4,061</td>	4-8 Hours	24-48 Hours	1	255	732	4,061
220	2609	RIDE ON FLOOR SCRAPER PROPANE 2200	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI <td>4-8 Hours</td> <td>24-48 Hours</td> <td>1</td> <td>294</td> <td>1,080</td> <td>5,946</td>	4-8 Hours	24-48 Hours	1	294	1,080	5,946
220	2671	RIDE ON FLOOR SCRAPER PROPANE 2500-2800R	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI <td>4-8 Hours</td> <td>24-48 Hours</td> <td>1</td> <td>590</td> <td>2,772</td> <td>8,833</td>	4-8 Hours	24-48 Hours	1	590	2,772	8,833
220	2720	TILE STRIPPER 120-110 VOLT	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI <td>4-8 Hours</td> <td>24-48 Hours</td> <td>1</td> <td>87</td> <td>278</td> <td>574</td>	4-8 Hours	24-48 Hours	1	87	278	574
220	2830	TILE STRIPPER 120-110 VOLT	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI <td>4-8 Hours</td> <td>24-48 Hours</td> <td>1</td> <td>87</td> <td>278</td> <td>574</td>	4-8 Hours	24-48 Hours	1	87	278	574
220	2830	TILE STRIPPER 120-110 VOLT	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI <td>4-8 Hours</td> <td>24-48 Hours</td> <td>1</td> <td>87</td> <td>278</td> <td>574</td>	4-8 Hours	24-48 Hours	1	87	278	574
220	2830	TILE STRIPPER 120-110 VOLT	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI <td>4-8 Hours</td> <td>24-48 Hours</td> <td>1</td> <td>87</td> <td>278</td> <td>574</td>	4-8 Hours	24-48 Hours	1	87	278	574
220	2830	TILE STRIPPER 120-110 VOLT	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI <td>4-8 Hours</td> <td>24-48 Hours</td> <td>1</td> <td>87</td> <td>278</td> <td>574</td>	4-8 Hours	24-48 Hours	1	87	278	574
220	2830	TILE STRIPPER 120-110 VOLT	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI <td>4-8 Hours</td> <td>24-48 Hours</td> <td>1</td> <td>87</td> <td>278</td> <td>574</td>	4-8 Hours	24-48 Hours	1	87	278	574
220	2830	TILE STRIPPER 120-110 VOLT	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI <td>4-8 Hours</td> <td>24-48 Hours</td> <td>1</td> <td>87</td> <td>278</td> <td>574</td>	4-8 Hours	24-48 Hours	1	87	278	574
220	2830	TILE STRIPPER 120-110 VOLT	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI <td>4-8 Hours</td> <td>24-48 Hours</td> <td>1</td> <td>87</td> <td>278</td> <td>574</td>	4-8 Hours	24-48 Hours	1	87	278	574
220	2830	TILE STRIPPER 120-110 VOLT	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI <td>4-8 Hours</td> <td>24-48 Hours</td> <td>1</td> <td>87</td> <td>278</td> <td>574</td>	4-8 Hours	24-48 Hours	1	87	278	574
220	2830	TILE STRIPPER 120-110 VOLT	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI <td>4-8 Hours</td> <td>24-48 Hours</td> <td>1</td> <td>87</td> <td>278</td> <td>574</td>	4-8 Hours	24-48 Hours	1	87	278	574
220	2830	TILE STRIPPER 120-110 VOLT	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI <td>4-8 Hours</td> <td>24-48 Hours</td> <td>1</td> <td>87</td> <td>278</td> <td>574</td>	4-8 Hours	24-48 Hours	1	87	278	574
220	2830	TILE STRIPPER 120-110 VOLT	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI <td>4-8 Hours</td> <td>24-48 Hours</td> <td>1</td> <td>87</td> <td>278</td> <td>574</td>	4-8 Hours	24-48 Hours	1	87	278	574
220	2830	TILE STRIPPER 120-110 VOLT	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI <td>4-8 Hours</td> <td>24-48 Hours</td> <td>1</td> <td>87</td> <td>278</td> <td>574</td>	4-8 Hours	24-48 Hours	1	87	278	574
220	2830	TILE STRIPPER 120-110 VOLT	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI <td>4-8 Hours</td> <td>24-48 Hours</td> <td>1</td> <td>87</td> <td>278</td> <td>574</td>	4-8 Hours	24-48 Hours	1	87	278	574
220	2830	TILE STRIPPER 120-110 VOLT	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI <td>4-8 Hours</td> <td>24-48 Hours</td> <td>1</td> <td>87</td> <td>278</td> <td>574</td>	4-8 Hours	24-48 Hours	1	87	278	574
220	2830	TILE STRIPPER 120-110 VOLT	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI <td>4-8 Hours</td> <td>24-48 Hours</td> <td>1</td> <td>87</td> <td>278</td> <td>574</td>	4-8 Hours	24-48 Hours	1	87	278	574
220	2830	TILE STRIPPER 120-110 VOLT	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI <td>4-8 Hours</td> <td>24-48 Hours</td> <td>1</td> <td>87</td> <td>278</td> <td>574</td>	4-8 Hours	24-48 Hours	1	87	278	574
220	2830	TILE STRIPPER 120-110 VOLT	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI <td>4-8 Hours</td> <td>24-48 Hours</td> <td>1</td> <td>87</td> <td>278</td> <td>574</td>	4-8 Hours	24-48 Hours	1	87	278	574
220	2830	TILE STRIPPER 120-110 VOLT	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI <td>4-8 Hours</td> <td>24-48 Hours</td> <td>1</td> <td>87</td> <td>278</td> <td>574</td>	4-8 Hours	24-48 Hours	1	87	278	574
220	2830	TILE STRIPPER 120-110 VOLT	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI <td>4-8 Hours</td> <td>24-48 Hours</td> <td>1</td> <td>87</td> <td>278</td> <td>574</td>	4-8 Hours	24-48 Hours	1	87	278	574
220	2830	TILE STRIPPER 120-110 VOLT	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI <td>4-8 Hours</td> <td>24-48 Hours</td> <td>1</td> <td>87</td> <td>278</td> <td>574</td>	4-8 Hours	24-48 Hours	1	87	278	574
220	2830	TILE STRIPPER 120-110 VOLT	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI <td>4-8 Hours</td> <td>24-48 Hours</td> <td>1</td> <td>87</td> <td>278</td> <td>574</td>	4-8 Hours	24-48 Hours	1	87	278	574
220	2830	TILE STRIPPER 120-110 VOLT	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI <td>4-8 Hours</td> <td>24-48 Hours</td> <td>1</td> <td>87</td> <td>278</td> <td>574</td>	4-8 Hours	24-48 Hours	1	87	278	574
220	2830	TILE STRIPPER 120-110 VOLT	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI <td>4-8 Hours</td> <td>24-48 Hours</td> <td>1</td> <td>87</td> <td>278</td> <td>574</td>	4-8 Hours	24-48 Hours	1	87	278	574
220	2830	TILE STRIPPER 120-110 VOLT	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI <td>4-8 Hours</td> <td>24-48 Hours</td> <td>1</td> <td>87</td> <td>278</td> <td>574</td>	4-8 Hours	24-48 Hours	1	87	278	574
220	2830	TILE STRIPPER 120-110 VOLT	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI <td>4-8 Hours</td> <td>24-48 Hours</td> <td>1</td> <td>87</td> <td>278</td> <td>574</td>	4-8 Hours	24-48 Hours	1	87	278	574
220	2830	TILE STRIPPER 120-110 VOLT	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI <td>4-8 Hours</td> <td>24-48 Hours</td> <td>1</td> <td>87</td> <td>278</td> <td>574</td>	4-8 Hours	24-48 Hours	1	87	278	574
220	2830	TILE STRIPPER 120-110 VOLT	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI <td>4-8 Hours</td> <td>24-48 Hours</td> <td>1</td> <td>87</td> <td>278</td> <td>574</td>	4-8 Hours	24-48 Hours	1	87	278	574
220	2830	TILE STRIPPER 120-110 VOLT	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI <td>4-8 Hours</td> <td>24-48 Hours</td> <td>1</td> <td>87</td> <td>278</td> <td>574</td>	4-8 Hours	24-48 Hours	1	87	278	574
220	2830	TILE STRIPPER 120-110 VOLT	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI <td>4</td>	4					

Item #	Description	Material	Quantity	Unit	Price	Notes	Lead Time	Ordering Info	
675	2078	DIAGONAL BRACE 7' GALVANIZED	VARIOUS	VARIOUS	STD	1-19	\$140.89 Each Way + \$4.19 Loaded MI	4-8 Hours 24-48 Hours 3 2 5 119	
675	3822	PLA-B #1 PLANK 0.25 X1.50 DOUG FIR	VARIOUS	VARIOUS	STD	1-19	\$140.89 Each Way + \$4.19 Loaded MI	4-8 Hours 24-48 Hours 3 2 5 119	
675	4308	STAIRWELL VX STRUCTURE	VARIOUS	VARIOUS	STD	1-19	\$140.89 Each Way + \$4.19 Loaded MI	4-8 Hours 24-48 Hours 3 135 5 468 608	
675	4330	BASE PLATE	VARIOUS	VARIOUS	STD	1-19	\$140.89 Each Way + \$4.19 Loaded MI	4-8 Hours 24-48 Hours 3 9 23 35 45	
675	4400	END FRAME WITH LEGS SINGLE WIDE BASE	VARIOUS	VARIOUS	STD	1-19	\$140.89 Each Way + \$4.19 Loaded MI	4-8 Hours 24-48 Hours 3 9 23 35 45	
675	4410	END FRAME WITH LEGS DOUBLE WIDE BASE	VARIOUS	VARIOUS	STD	1-19	\$140.89 Each Way + \$4.19 Loaded MI	4-8 Hours 24-48 Hours 3 222 2 232 5 521	
675	5330	SCAFFOLD FRAME 5' X 6' 0" WALK THROUGH	VARIOUS	VARIOUS	STD	1-19	\$140.89 Each Way + \$4.19 Loaded MI	4-8 Hours 24-48 Hours 3 7 10 10 23	
675	5600	SCAFFOLD OUTRIGGERS	VARIOUS	VARIOUS	STD	1-19	\$140.89 Each Way + \$4.19 Loaded MI	4-8 Hours 24-48 Hours 3 7 10 10 23	
675	6151	FLANK ALUMINUM 7'	VARIOUS	VARIOUS	STD	1-19	\$140.89 Each Way + \$4.19 Loaded MI	4-8 Hours 24-48 Hours 3 10 16 5 81	
675	6220	SCAFFOLD PLANK 13' X 10"	VARIOUS	VARIOUS	STD	1-19	\$140.89 Each Way + \$4.19 Loaded MI	4-8 Hours 24-48 Hours 3 8 15 36	
675	6234	WALKBOARD 18" X 7'	VARIOUS	VARIOUS	STD	1-19	\$140.89 Each Way + \$4.19 Loaded MI	4-8 Hours 24-48 Hours 3 8 15 36	
675	7452	SCAFFOLDING SIDE BRACES	VARIOUS	VARIOUS	STD	1-19	\$140.89 Each Way + \$4.19 Loaded MI	4-8 Hours 24-48 Hours 3 3 8 11	
675	7520	SCAFFOLD ROLLING 6' X 30"	VARIOUS	VARIOUS	STD	1-19	\$140.89 Each Way + \$4.19 Loaded MI	4-8 Hours 24-48 Hours 3 28 7 270	
675	7530	SCAFFOLD WALK WITH BASE PLATE	VARIOUS	VARIOUS	STD	1-19	\$140.89 Each Way + \$4.19 Loaded MI	4-8 Hours 24-48 Hours 3 5 8 16	
675	7550	BASE PLATE FIXED	VARIOUS	VARIOUS	STD	1-19	\$140.89 Each Way + \$4.19 Loaded MI	4-8 Hours 24-48 Hours 3 2 9 23	
675	7556	END FRAME 6'	VARIOUS	VARIOUS	STD	1-19	\$140.89 Each Way + \$4.19 Loaded MI	4-8 Hours 24-48 Hours 3 8 9 23	
675	9027	SCAFFOLD TOWER 12' ROLLING	VARIOUS	VARIOUS	STD	1-19	\$140.89 Each Way + \$4.19 Loaded MI	4-8 Hours 24-48 Hours 3 105 5 224 510	
675	9130	SHIELDING PORTABLE MONITOR	VARIOUS	VARIOUS	STD	1-19	\$140.89 Each Way + \$4.19 Loaded MI	4-8 Hours 24-48 Hours 3 30 30 30	
675	9144	BASE PLATE SWIVEL GALVANIZED	VARIOUS	VARIOUS	STD	1-19	\$140.89 Each Way + \$4.19 Loaded MI	4-8 Hours 24-48 Hours 3 18 43 30 30	
675	4330	BASE PLATE	VARIOUS	VARIOUS	STD	1-19	\$140.89 Each Way + \$4.19 Loaded MI	4-8 Hours 24-48 Hours 3 19 32 1 85	
675	7640	LOADING PIN	VARIOUS	VARIOUS	STD	1-19	\$140.89 Each Way + \$4.19 Loaded MI	4-8 Hours 24-48 Hours 3 3 5 4 5 5	
Material Handling									
230	5110	FORKLIFT 4 PALLET FORKS	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours 14-48 Hours 3 5 5 14 3 27	
230	5130	FORKLIFT 6 FORKS	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours 14-48 Hours 3 30 30 30 119	
230	5135	FORKLIFT 8 FORKS	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours 24-48 Hours 3 27 7 163	
230	5151	FORK EXTENSORS 6'	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours 24-48 Hours 3 27 7 163	
230	5170	FORK EXTENSORS 8'	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours 24-48 Hours 3 43 3 110 3 272	
230	5212	FORKLIFT TOW AND LIFT ATTACHMENT	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours 24-48 Hours 3 89 3 18 468	
230	5250	FORKLIFT LB	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours 24-48 Hours 3 25 5 156 3 395	
230	5265	TRUSS BOOM 35000 CAPACITY 10' LONG	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours 24-48 Hours 3 78 2 182 3 401	
230	5274	TRUSS BOOM 20000 CAPACITY 12' LONG	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours 24-48 Hours 3 101 2 254 3 609	
230	5310	FORKLIFT MATERIAL BUCKET	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours 24-48 Hours 3 78 2 267 3 407	
230	5330	FORKLIFT HOPPER 1.5 YARD	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours 24-48 Hours 3 72 3 182 3 415	
230	5330	FORKLIFT HOPPER 2 YARD	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours 24-48 Hours 3 118 3 243 3 409	
230	6332	FORKLIFT MAN CAGE 4' X 6'	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours 24-48 Hours 3 65 3 183 3 449	
231	1200	FORKLIFT WHS 5000F GALV	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours 24-48 Hours 3 235 3 667 3 1416	
231	1201	FORKLIFT WHS 5000F DIELECTRIC	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours 24-48 Hours 3 235 3 667 3 1416	
231	1202	FORKLIFT WHS 5000F DIESEL	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours 24-48 Hours 3 235 3 667 3 1416	
231	1204	FORKLIFT WHS 5000F CUSHION	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours 24-48 Hours 3 235 3 667 3 1416	
231	1205	FORKLIFT WHS 5000F LOW PROFILE GALV	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours 24-48 Hours 3 235 3 667 3 1416	
231	1209	FORKLIFT WHS 5000F PRELIFT OF CLANDMAST	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours 24-48 Hours 3 235 3 667 3 1416	
231	1220	FORKLIFT WHS 5000F PRELIFT OF CLANDMAST	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours 24-48 Hours 3 261 3 819 3 1675	
231	1350	FORKLIFT WHS 6000F GALV	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours 24-48 Hours 3 261 3 819 3 1675	
231	1352	FORKLIFT WHS 6000F DIESEL	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours 24-48 Hours 3 261 3 819 3 1675	
231	1353	FORKLIFT WHS 6000F PRELIFT	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours 24-48 Hours 3 261 3 819 3 1675	
231	1354	FORKLIFT WHS 6000F CUSHION	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours 24-48 Hours 3 261 3 819 3 1675	
231	1350	FORKLIFT WHS 8000F GALV	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours 24-48 Hours 3 321 3 937 3 1969	
231	1351	FORKLIFT WHS 8000F DIESEL	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours 24-48 Hours 3 321 3 937 3 1969	
231	1353	FORKLIFT WHS 8000F PRELIFT	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours 24-48 Hours 3 321 3 937 3 1969	
231	1355	FORKLIFT WHS 10000 DIESEL	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours 24-48 Hours 3 381 3 967 3 2443	
231	1430	FORKLIFT WHS 10000 DIESEL PRELIFT	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours 24-48 Hours 3 538 3 1,218 3 2,883	
231	1480	FORKLIFT WHS 15000	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours 24-48 Hours 3 639 3 1,539 3 4,495	
231	1500	FORKLIFT WHS 20000 24"R90 PRELIFT	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours 24-48 Hours 3 871 3 2,088 3 6,463	
231	1570	FORKLIFT WHS 25000 30"R90 PRELIFT	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours 24-48 Hours 3 742 3 2,370 3 5,933	
231	1575	FORKLIFT WHS 30000 35"R90 PRELIFT	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours 24-48 Hours 3 1,030 3 2,875 3 6,564	
231	1600	FORKLIFT WHS 35000 39"R90 PRELIFT	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours 24-48 Hours 3 1,232 3 2,889 3 7,240	
231	1710	FORKLIFT WHS 10000 12"R90 CONC. FRUIT	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours 24-48 Hours 3 465 3 1,001 3 2,536	
231	500	FORKLIFT WHS 10000 40"R90 WALKBEHIND	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours 24-48 Hours 3 566 3 908 3 1,323	
231	1210	FORKLIFT ROUGH TERRAIN 8000R 11.30 2WD	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours 24-48 Hours 3 366 3 881 3 2,118	
231	1215	FORKLIFT ROUGH TERRAIN 8000R 11.30 2WD	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours 24-48 Hours 3 354 3 881 3 2,452	
231	1200	FORKLIFT ROUGH TERRAIN 8000R 15.22 2WD	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours 24-48 Hours 3 495 3 1,011 3 4,536	
231	1306	FORKLIFT ROUGH TERRAIN 8000R 15.22 4WD	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours 24-48 Hours 3 439 3 1,044 3 2,579	
231	1308	FORKLIFT 4000R 15' & 18" WALKBEHIND BEACH	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours 24-48 Hours 3 363 3 1,065 3 2,379	
231	1302	FORKLIFT 4000R 15' & 18" WALKBEHIND BEACH	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours 24-48 Hours 3 372 3 1,130 3 2,450	
231	1355	FORKLIFT VARIABLE REACH 6000R 35-30"	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours 24-48 Hours 3 465 3 1,011 3 4,536	
231	1370	FORKLIFT VARIABLE REACH 6000R 40-49"	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours 24-48 Hours 3 470 3 1,325 3 2,849	
231	1370	FORKLIFT VARIABLE REACH 6000R 40-49"	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours 24-48 Hours 3 470 3 1,325 3 3,797	
231	1370	FORKLIFT VARIABLE REACH 6000R 40-49"	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours 24-48 Hours 3 514 3 1,352 3 2,797	
231	1370	FORKLIFT VARIABLE REACH 6000R 40-49"	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours 24-48 Hours 3 509 3 1,133 3 4,263	
231	1370	FORKLIFT VARIABLE REACH 6000R 40-49"	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours 24-48 Hours 3 530 3 1,007 3 3,346	
231	1470	FORKLIFT VARIABLE REACH 9000R 30-45"	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours 24-48 Hours 3 675 3 1,711 3 4,081	
231	1600	FORKLIFT VARIABLE REACH 10000R 40-49"	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours 24-48 Hours 3 711 3 1,775 3 4,479	
231	1650	FORKLIFT VARIABLE REACH 12000R 35' & 18"	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours 24-48 Hours 3 724 3 1,855 3 4,263	
231	1675	FORKLIFT VARIABLE REACH 12000R 35' & 18"	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours 24-48 Hours 3 808 3 2,128 3 5,187	
231	1685	FORKLIFT VARIABLE REACH 12000R 35' & 18"	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours 24-48 Hours 3 907 3 2,363 3 6,049	
231	1690	FORKLIFT VARIABLE REACH 12000R 40-51"	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours 24-48 Hours 3 1,370 3 3,043 3 7,130	
231	1695	FORKLIFT VARIABLE REACH 12000R 35' & 18"	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours 24-48 Hours 3 843 3 3,235 3 8,122	
231	1700	FORKLIFT VARIABLE REACH 13000R 35' & 18"	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours 24-48 Hours 3 1,813 3 5,131 3 14,585	
231	1710	TELESCOPIC HANDLER 13200R 35"R90T1A WINGRO	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours 24-48 Hours 3 4,816 3 9,876 3 16,876	
330	6001	DOLLY APPLICANCE WITH STRAP	VARIOUS	VARIOUS	STD	1-19	\$140.89 Each Way + \$4.19 Loaded MI	4-8 Hours 24-48 Hours 3 78 20 1 55	
330	6040	CHAIN CLASPER	VARIOUS	VARIOUS	STD	1-19	\$140.89 Each Way + \$4.19 Loaded MI	4-8 Hours 24-48 Hours 3 456 3 1,066 3 1,266	
330	6101	MACHINE SHIRT SET 15 TON (MHS-75)	VARIOUS	VARIOUS	STD	1-19	\$140.89 Each Way + \$4.19 Loaded MI	4-8 Hours 24-48 Hours 3 130 3 200 3 689	
330	6560	JACK PALLET HYDRAULIC	VARIOUS	VARIOUS	STD	1-19	\$140.89 Each Way + \$4.19 Loaded MI	4-8 Hours 24-48 Hours 3 65 3 195 3 448	
330	6565	JACK PALLET 4,000 ELECTRIC	VARIOUS	VARIOUS	STD	1-19	\$140.89 Each Way + \$4.19 Loaded MI	4-8 Hours 24-48 Hours 3 544 3 547 3 828	
330	6625	GANTRY CRANE ALUMINUM 5 TON	VARIOUS	VARIOUS	STD	1-19	\$140.89 Each Way + \$4.19 Loaded MI	4-8 Hours 24-48 Hours 3 509 3 1,133 3 4,263	
330	6660	GANTRY CRANE ALUMINUM 5 TON	VARIOUS	VARIOUS	STD	1-19	\$140.89 Each Way + \$4.19 Loaded MI	4-8 Hours 24-48 Hours 3 438 3 1,021 3 2,277	
330	6670	GANTRY CRANE STEEL 10 TON	VARIOUS	VARIOUS	STD	1-19	\$140.89 Each Way + \$4.19 Loaded MI	4-8 Hours 24-48 Hours 3 419 3 959 3 2,284	
330	6678	GANTRY CRANE ALUMINUM 2 TON B	VARIOUS	VARIOUS	STD	1-19	\$140.89 Each Way + \$4.19 Loaded MI	4-8 Hours 24-48 Hours 3 221 3 495 3 1,175	
330	6681	GANTRY CRANE ALUMINUM 2 TON 15'	VARIOUS	VARIOUS	STD	1-19	\$140.89 Each Way + \$4.19 Loaded MI	4-8 Hours 24-48 Hours 3 447 3 1,043 3 2,379	
330	6681	GANTRY CRANE ALUMINUM 2 TON 15'	VARIOUS	VARIOUS	STD	1-19	\$140.89 Each Way + \$4.19 Loaded MI	4-8 Hours 24-48 Hours 3 208 3 472 3 1,103	
330	6712	LIFT MATERIAL 6.12' 0-6000 MANUAL	VARIOUS	VARIOUS	STD	1-19	\$140.8		

Attachment 20.6
Tab F Additional Offerings

520	2028	PUMP 8" SUPER VAC ASSIST - ELECTRIC	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 322	\$ 967	\$ 1,262
520	2029	PUMP 8" DBA-TM2N SSC ENV PRIME HH - DIESEL	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 294	\$ 852	\$ 1,134
520	2036	MODEL 68B HAWD PUMP 6" TM2N J HAND PRIME RET	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 354	\$ 1,060	\$ 1,379
520	2041	PUMP 6" TM2N SSC ENV PRIME OT - DIESEL	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 328	\$ 841	\$ 1,246
520	2043	PUMP 6" TM2N SSC ENV PRIME HH - DIESEL	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 378	\$ 891	\$ 1,588
520	2045	PUMP 6" TM2N SSC ENV PRIME OT - DIESEL	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 285	\$ 854	\$ 1,244
520	2047	PUMP 6" TM2N SSC ENV PRIME HH - DIESEL	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 239	\$ 729	\$ 1,244
520	3002	PUMP 8" VENTURI PRIME - DIESEL	VARIOUS	VARIOUS	STD	1-19	\$180.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 396	\$ 1,008	\$ 1,326
520	3005	PUMP 8" DBA-SILENCER VAC ASSIST - DIESEL	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 383	\$ 1,148	\$ 1,645
520	3006	PUMP 8" DBA-VAC ASSIST CUTTER - DIESEL	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 485	\$ 1,434	\$ 2,017
520	3007	PUMP 8" SUPER VENTURI PRIME - DIESEL	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 396	\$ 1,208	\$ 1,626
520	3008	PUMP 8" SUPER VAC ASSIST - DIESEL	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 396	\$ 1,008	\$ 1,326
520	3009	PUMP 8" DBA-SILENCER SUPER VACASSIST-DSL	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 353	\$ 1,098	\$ 1,375
520	3011	PUMP 8" DBA-TM2N SSC ENV PRIME HH - DIESEL	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 232	\$ 677	\$ 1,017
520	3018	PUMP 8" TM2N SSC ENV PRIME HH - DIESEL	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 363	\$ 1,089	\$ 1,365
520	3022	MODEL 8X PUMP 8" VAC ASSIST - ELECTRIC	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 419	\$ 1,158	\$ 1,771
520	3028	PUMP 8" SUPER VAC ASSIST - ELECTRIC	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 497	\$ 1,480	\$ 1,958
520	4000	PUMP 12" TM2N SSC ENV PRIME HH - DIESEL	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 691	\$ 1,854	\$ 2,466
520	4001	PUMP 12" DBA-TM2N SSC ENV PRIME HH - DIESEL	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 711	\$ 1,914	\$ 2,410
520	4005	PUMP 12" DBA-SILENCER VAC ASSIST - DSL	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,138	\$ 2,513	\$ 3,131
520	4007	PUMP 12" DBA-VAC ASSIST CUTTER - DIESEL	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$ 1,133	\$ 2,347	\$ 2,789

Attachment 20.5
Tab-C Additional Offerings

537	1413	HOSE 8000 OSD - FLANGED	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	36	\$	50	\$	377
537	1920	HOSE 8000 RUBBER SUCTION - CAMLOCK	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	29	\$	72	\$	416
537	2020	HOSE 8000 PVC SUCTION - CAMLOCK	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	18	\$	63	\$	289
537	2110	HOSE 8000 STAINLESS - FLANGED	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	76	\$	227	\$	681
537	2220	HOSE 8000 KAMAFLEX SUCTION - CAMLOCK	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	43	\$	102	\$	296
537	2230	HOSE 8000 KAMAFLEX SUCTION - QC	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	78	\$	82	\$	242
537	2311	HOSE 8000 CHEMICAL - FLANGED (S)	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	75	\$	225	\$	674
537	2313	HOSE 8000 CHEMICAL - FLANGED (CS)	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	119	\$	233	\$	725
537	2405	HOSE 8000 COMPOSITE OSD - FLANGED	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	118	\$	231	\$	722
537	2410	HOSE 8000 OSD - FLANGED	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	60	\$	93	\$	543
537	2720	HOSE 8000 TANK TRUCK - CAMLOCK	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	41	\$	123	\$	369
537	2730	HOSE 8000 TANK TRUCK - BAUER	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	66	\$	175	\$	516
537	2910	HOSE 8000 RUBBER SUCTION - FLANGED	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	47	\$	125	\$	339
537	2920	HOSE 8000 RUBBER SUCTION - CAMLOCK	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	39	\$	93	\$	280
537	2921	HOSE 8000 RUBBER SUCTION - CAMLOCK (S)	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	65	\$	137	\$	394
537	2930	HOSE 8000 RUBBER SUCTION - QC	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	58	\$	116	\$	358
537	2960	HOSE 8000 RUBBER SUCTION - VIC	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	26	\$	49	\$	150
537	3920	HOSE 8000 RUBBER SUCTION - CAMLOCK	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	37	\$	95	\$	231
537	5610	HOSE 8000 LAYFLAT DISCHARGE - CAMLOCK	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	40	\$	105	\$	303
537	5630	HOSE 8000 LAYFLAT DISCHARGE - QC	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	26	\$	78	\$	235
537	8020	HOSE 8000 RUBBER DISCHARGE - CAMLOCK	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	48	\$	106	\$	278
537	8030	HOSE 8000 RUBBER DISCHARGE - QC	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	34	\$	97	\$	236
538	1230	HOSE 8000 KAMAFLEX SUCTION - QC	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	60	\$	123	\$	352
538	1410	HOSE 8000 OSD - FLANGED	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	52	\$	128	\$	378
538	2110	HOSE 8000 STAINLESS - FLANGED	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	97	\$	286	\$	908
538	2120	HOSE 8000 STAINLESS - FLANGED	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	42	\$	158	\$	443
538	2230	HOSE 8000 KAMAFLEX SUCTION - QC	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	43	\$	95	\$	267
538	2405	HOSE 8000 COMPOSITE OSD - FLANGED	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	137	\$	269	\$	837
538	2410	HOSE 8000 OSD - FLANGED	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	105	\$	317	\$	950
538	2720	HOSE 8000 TANK TRUCK - CAMLOCK	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	69	\$	205	\$	633
538	2730	HOSE 8000 TANK TRUCK - BAUER	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	69	\$	208	\$	620
538	2910	HOSE 8000 RUBBER SUCTION - FLANGED	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	76	\$	151	\$	454
538	2920	HOSE 8000 RUBBER SUCTION - CAMLOCK	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	49	\$	146	\$	435
538	2930	HOSE 8000 RUBBER SUCTION - QC	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	42	\$	139	\$	383
538	2960	HOSE 8000 RUBBER SUCTION - VIC	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	17	\$	81	\$	263
538	3830	HOSE 8000 RUBBER DISCHARGE - BAUER	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	100	\$	199	\$	611
538	8020	HOSE 8000 LAYFLAT DISCHARGE - CAMLOCK	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	34	\$	109	\$	312
538	8030	HOSE 8000 LAYFLAT DISCHARGE - QC	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	49	\$	165	\$	487
538	8040	HOSE 8000 RUBBER DISCHARGE - CAMLOCK	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	82	\$	188	\$	566
538	8040	HOSE 8000 RUBBER DISCHARGE - QC	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	38	\$	113	\$	342
538	8050	REEL HOSE DEPLOYMENT SYSTEM	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	622	\$	1,303	\$	3,211
538	1010	HOSE 10000 STAINLESS - FLANGED	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	174	\$	429	\$	1,188
538	1410	HOSE 10000 OSD - FLANGED	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	48	\$	218	\$	626
538	2110	HOSE 10000 STAINLESS - FLANGED	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	122	\$	585	\$	1,604
539	2410	HOSE 10000 OSD - FLANGED	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	117	\$	366	\$	1,074
539	2960	HOSE 10000 RUBBER SUCTION - VIC	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	66	\$	180	\$	620
539	8040	HOSE 10000 RUBBER DISCHARGE - VICTAULIC	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	69	\$	201	\$	661
540	1830	HOSE 10000 RUBBER SUCTION - QC	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	50	\$	149	\$	446
540	2230	HOSE 10000 KAMAFLEX SUCTION - QC	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	63	\$	181	\$	545
540	2240	HOSE 10000 KAMAFLEX SUCTION - VIC	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	55	\$	163	\$	487
540	2910	HOSE 10000 RUBBER SUCTION - FLANGED	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	246	\$	841	\$	2,311
540	3830	HOSE 10000 RUBBER DISCHARGE - BAUER	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	126	\$	351	\$	1,011
540	4510	HOSE 10000 DISCHARGE - FLANGED	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	76	\$	216	\$	665
540	4510	HOSE 10000 DISCHARGE - FLANGED	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	102	\$	308	\$	1,049
540	4410	HOSE 10000 OSD - FLANGED	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	188	\$	483	\$	1,424
540	1810	10 X 10 CONTAINMENT BERM	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	85	\$	188	\$	549
540	1013	10 X 10 CONTAINMENT BERM	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	88	\$	151	\$	378
540	1016	10 X 10 CONTAINMENT BERM	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	89	\$	197	\$	513
540	1021	10 X 25 CONTAINMENT BERM	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	94	\$	186	\$	467
540	1023	11 X 50 HOSE	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	24	\$	75	\$	211
540	2034	11 X 50 HYDRALIC HOSE	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	27	\$	79	\$	239
540	1056	10 X 30 CONTAINMENT BERM	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	83	\$	191	\$	573
540	1161	FLANGED REDUCERS (ALL SIZES)	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	17	\$	44	\$	127
540	1188	17"	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	20	\$	51	\$	161
540	1194	17"	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	37	\$	80	\$	218
540	1195	STRAINERS (ALL SIZES)	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	3	\$	11	\$	37
540	1198	BUTTERFLY VALVES	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	16	\$	67	\$	185
540	1199	90°	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	20	\$	51	\$	161
540	1113	GATE VALVE 6" AND UNDER	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	22	\$	65	\$	195
540	1140	SUCTION/DISCHARGE MANIFOLD	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	92	\$	122	\$	373
540	1342	1" VICTAULIC CLAMP	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	5	\$	8	\$	28
540	1343	3" VICTAULIC CLAMP	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	1	\$	1	\$	4
540	1382	8" VICTAULIC 90	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	7	\$	12	\$	40
540	1385	8" VICTAULIC CLAMP	VARIOUS	VARIOUS	STD	1-19	\$160.00 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	\$	4	\$	10	\$	27
540	1386	4" VICTAULIC CLAMP	VARIOUS	VARIOUS											

Attachment 20.6
Tab E Additional Offerings

Item #	Description	Material	Quantity	Unit	Price	Notes	Start	End	Hours	Rate	Amount	
500	1653 MANHOLE 18" 5K	VARIOUS	1	STD	1,160.69	Each Way + \$4.19 Loaded MI	4-8	Hours	24-48	Hours	\$ 159	\$ 391
500	1654 MANHOLE 24" 5K	VARIOUS	1	STD	1,160.69	Each Way + \$4.19 Loaded MI	4-8	Hours	24-48	Hours	\$ 159	\$ 391
500	1682 PLUG HOSE ROPE 20"	VARIOUS	1	STD	1,160.69	Each Way + \$4.19 Loaded MI	4-8	Hours	24-48	Hours	\$ 19	\$ 47
500	1685 PLUG HOSE ROPE 20" WITH GAUGE	VARIOUS	1	STD	1,160.69	Each Way + \$4.19 Loaded MI	4-8	Hours	24-48	Hours	\$ 19	\$ 47
500	1687 PLUG HOSE 20" READ BACK	VARIOUS	1	STD	1,160.69	Each Way + \$4.19 Loaded MI	4-8	Hours	24-48	Hours	\$ 19	\$ 47
500	1700 PLUG BACK/LOCK 4"	VARIOUS	1	STD	1,160.69	Each Way + \$4.19 Loaded MI	4-8	Hours	24-48	Hours	\$ 19	\$ 47
500	1760 TEST PLUGS INH/ALTER 1"-1 1/2"	VARIOUS	1	STD	1,160.69	Each Way + \$4.19 Loaded MI	4-8	Hours	24-48	Hours	\$ 24	\$ 58
500	4200 PLUG BACK/LOCK 12"-24" W/RY & SLEEVE	VARIOUS	1	STD	1,160.69	Each Way + \$4.19 Loaded MI	4-8	Hours	24-48	Hours	\$ 192	\$ 469
500	4205 12"-24" PLUG W/RY BYPASS W/RY & SLEEVE	VARIOUS	1	STD	1,160.69	Each Way + \$4.19 Loaded MI	4-8	Hours	24-48	Hours	\$ 93	\$ 230
500	4200 PLUG BACK/LOCK 24"-48" W/RY & SLEEVE	VARIOUS	1	STD	1,160.69	Each Way + \$4.19 Loaded MI	4-8	Hours	24-48	Hours	\$ 387	\$ 953
500	7581 PLUG MECHANICAL 3"	VARIOUS	1	STD	1,160.69	Each Way + \$4.19 Loaded MI	4-8	Hours	24-48	Hours	\$ 5	\$ 12
500	7589 PLUG MECHANICAL 4"	VARIOUS	1	STD	1,160.69	Each Way + \$4.19 Loaded MI	4-8	Hours	24-48	Hours	\$ 18	\$ 45
500	7591 PLUG MECHANICAL 5"	VARIOUS	1	STD	1,160.69	Each Way + \$4.19 Loaded MI	4-8	Hours	24-48	Hours	\$ 18	\$ 45
500	7596 PLUG MECHANICAL 8"	VARIOUS	1	STD	1,160.69	Each Way + \$4.19 Loaded MI	4-8	Hours	24-48	Hours	\$ 17	\$ 43
500	7597 PLUG MECHANICAL 10"	VARIOUS	1	STD	1,160.69	Each Way + \$4.19 Loaded MI	4-8	Hours	24-48	Hours	\$ 29	\$ 76
500	7599 PLUG MECHANICAL 12"	VARIOUS	1	STD	1,160.69	Each Way + \$4.19 Loaded MI	4-8	Hours	24-48	Hours	\$ 30	\$ 78
500	7907 PLUG BACK/LOCK 4"	VARIOUS	1	STD	1,160.69	Each Way + \$4.19 Loaded MI	4-8	Hours	24-48	Hours	\$ 18	\$ 45
500	7908 PLUG BACK/LOCK 6"-10"	VARIOUS	1	STD	1,160.69	Each Way + \$4.19 Loaded MI	4-8	Hours	24-48	Hours	\$ 49	\$ 124
500	7910 PLUG BACK/LOCK 6"-12"	VARIOUS	1	STD	1,160.69	Each Way + \$4.19 Loaded MI	4-8	Hours	24-48	Hours	\$ 59	\$ 148
500	7911 PLUG BACK/LOCK 8"-12"	VARIOUS	1	STD	1,160.69	Each Way + \$4.19 Loaded MI	4-8	Hours	24-48	Hours	\$ 50	\$ 125
500	7912 PLUG BACK/LOCK 8"-14"	VARIOUS	1	STD	1,160.69	Each Way + \$4.19 Loaded MI	4-8	Hours	24-48	Hours	\$ 51	\$ 127
500	7913 PLUG BACK/LOCK 8"-18"	VARIOUS	1	STD	1,160.69	Each Way + \$4.19 Loaded MI	4-8	Hours	24-48	Hours	\$ 16	\$ 40
500	7917 PLUG BACK/LOCK 6"	VARIOUS	1	STD	1,160.69	Each Way + \$4.19 Loaded MI	4-8	Hours	24-48	Hours	\$ 16	\$ 40
500	7919 PLUG BACK/LOCK 8"	VARIOUS	1	STD	1,160.69	Each Way + \$4.19 Loaded MI	4-8	Hours	24-48	Hours	\$ 23	\$ 57
500	8180 PLUG TEST 36"	VARIOUS	1	STD	1,160.69	Each Way + \$4.19 Loaded MI	4-8	Hours	24-48	Hours	\$ 137	\$ 343
500	8152 LIFT LINE 20"	VARIOUS	1	STD	1,160.69	Each Way + \$4.19 Loaded MI	4-8	Hours	24-48	Hours	\$ 18	\$ 45
500	8260 PLUG TEST/FRONT 12"-24" W/RY & SLEEVE	VARIOUS	1	STD	1,160.69	Each Way + \$4.19 Loaded MI	4-8	Hours	24-48	Hours	\$ 139	\$ 347
500	8280 PLUG TEST/FRONT 15"-30" W/RY & SLEEVE	VARIOUS	1	STD	1,160.69	Each Way + \$4.19 Loaded MI	4-8	Hours	24-48	Hours	\$ 217	\$ 551
500	8300 PLUG TEST/FRONT 24"-48" W/RY & SLEEVE	VARIOUS	1	STD	1,160.69	Each Way + \$4.19 Loaded MI	4-8	Hours	24-48	Hours	\$ 368	\$ 923
500	8305 PLUG TEST/FRONT 30"-60" W/RY & SLEEVE	VARIOUS	1	STD	1,160.69	Each Way + \$4.19 Loaded MI	4-8	Hours	24-48	Hours	\$ 51	\$ 125
500	8311 PLUG FLOW THRU 4"-8"	VARIOUS	1	STD	1,160.69	Each Way + \$4.19 Loaded MI	4-8	Hours	24-48	Hours	\$ 51	\$ 125
500	8321 PLUG FLOW THRU 6"-10"	VARIOUS	1	STD	1,160.69	Each Way + \$4.19 Loaded MI	4-8	Hours	24-48	Hours	\$ 109	\$ 274
500	8335 PLUG FLOW THRU 8"-12"	VARIOUS	1	STD	1,160.69	Each Way + \$4.19 Loaded MI	4-8	Hours	24-48	Hours	\$ 111	\$ 281
500	8352 PLUG FLOW THRU 10"-14"	VARIOUS	1	STD	1,160.69	Each Way + \$4.19 Loaded MI	4-8	Hours	24-48	Hours	\$ 170	\$ 430
500	8360 PLUG FLOW THRU 12"-18"	VARIOUS	1	STD	1,160.69	Each Way + \$4.19 Loaded MI	4-8	Hours	24-48	Hours	\$ 170	\$ 430
500	8361 PLUG FLOW THRU 12"-18"	VARIOUS	1	STD	1,160.69	Each Way + \$4.19 Loaded MI	4-8	Hours	24-48	Hours	\$ 170	\$ 430
500	8370 15" 30" 90° PLUG W/RY BYPASS W/RY & SLEEVE	VARIOUS	1	STD	1,160.69	Each Way + \$4.19 Loaded MI	4-8	Hours	24-48	Hours	\$ 170	\$ 430
500	8380 PLUG AIR TEST PANEL	VARIOUS	1	STD	1,160.69	Each Way + \$4.19 Loaded MI	4-8	Hours	24-48	Hours	\$ 87	\$ 218
500	8637 PLUG LOCATER 12" X 24" RIF	VARIOUS	1	STD	1,160.69	Each Way + \$4.19 Loaded MI	4-8	Hours	24-48	Hours	\$ 102	\$ 256
500	8652 PLUG BACK/LOCK 20"-36" W/RY & SLEEVE	VARIOUS	1	STD	1,160.69	Each Way + \$4.19 Loaded MI	4-8	Hours	24-48	Hours	\$ 252	\$ 635
500	8765 CLEANING BALL 8" 10"	VARIOUS	1	STD	1,160.69	Each Way + \$4.19 Loaded MI	4-8	Hours	24-48	Hours	\$ 131	\$ 328
500	8769 LINE STRING FAN	VARIOUS	1	STD	1,160.69	Each Way + \$4.19 Loaded MI	4-8	Hours	24-48	Hours	\$ 132	\$ 331
500	8770 HAND PUMP WITH GAUGE	VARIOUS	1	STD	1,160.69	Each Way + \$4.19 Loaded MI	4-8	Hours	24-48	Hours	\$ 11	\$ 27
500	8771 CHUTE LINE STRING 8"-12"	VARIOUS	1	STD	1,160.69	Each Way + \$4.19 Loaded MI	4-8	Hours	24-48	Hours	\$ 17	\$ 43
500	8772 CHUTE LINE STRING 15"-24"	VARIOUS	1	STD	1,160.69	Each Way + \$4.19 Loaded MI	4-8	Hours	24-48	Hours	\$ 21	\$ 52
500	8774 ROPE & REEL 1/4" X 500'	VARIOUS	1	STD	1,160.69	Each Way + \$4.19 Loaded MI	4-8	Hours	24-48	Hours	\$ 21	\$ 52
500	8776 ROPE & REEL 3/8" X 500'	VARIOUS	1	STD	1,160.69	Each Way + \$4.19 Loaded MI	4-8	Hours	24-48	Hours	\$ 24	\$ 60
500	8878 TRIPLE HOSE 30"	VARIOUS	1	STD	1,160.69	Each Way + \$4.19 Loaded MI	4-8	Hours	24-48	Hours	\$ 86	\$ 213
500	8879 PLUG TEST/FRONT 4"-6"	VARIOUS	1	STD	1,160.69	Each Way + \$4.19 Loaded MI	4-8	Hours	24-48	Hours	\$ 131	\$ 328
500	8887 PLUG TEST/FRONT 6"-10"	VARIOUS	1	STD	1,160.69	Each Way + \$4.19 Loaded MI	4-8	Hours	24-48	Hours	\$ 132	\$ 331
500	8888 PLUG TEST/FRONT 8"-10"	VARIOUS	1	STD	1,160.69	Each Way + \$4.19 Loaded MI	4-8	Hours	24-48	Hours	\$ 30	\$ 76
500	8899 PLUG TEST/FRONT 8"-12"	VARIOUS	1	STD	1,160.69	Each Way + \$4.19 Loaded MI	4-8	Hours	24-48	Hours	\$ 31	\$ 78
500	8900 PLUG TEST/FRONT 10"-12"	VARIOUS	1	STD	1,160.69	Each Way + \$4.19 Loaded MI	4-8	Hours	24-48	Hours	\$ 51	\$ 125
500	8932 PLUG TEST/FRONT 12"-18"	VARIOUS	1	STD	1,160.69	Each Way + \$4.19 Loaded MI	4-8	Hours	24-48	Hours	\$ 50	\$ 124
500	8933 PLUG TEST 15"-30"	VARIOUS	1	STD	1,160.69	Each Way + \$4.19 Loaded MI	4-8	Hours	24-48	Hours	\$ 130	\$ 328
500	8937 PLUG TEST/FRONT 20"-36" W/RY & SLEEVE	VARIOUS	1	STD	1,160.69	Each Way + \$4.19 Loaded MI	4-8	Hours	24-48	Hours	\$ 339	\$ 853
500	8938 PLUG TEST 30"-60"	VARIOUS	1	STD	1,160.69	Each Way + \$4.19 Loaded MI	4-8	Hours	24-48	Hours	\$ 481	\$ 1,219
500	8934 PLUG TEST 24"-48"	VARIOUS	1	STD	1,160.69	Each Way + \$4.19 Loaded MI	4-8	Hours	24-48	Hours	\$ 217	\$ 551
500	8935 PLUG TEST 18"-30"	VARIOUS	1	STD	1,160.69	Each Way + \$4.19 Loaded MI	4-8	Hours	24-48	Hours	\$ 114	\$ 287
500	9006 VACUUM PUMP	VARIOUS	1	STD	1,160.69	Each Way + \$4.19 Loaded MI	4-8	Hours	24-48	Hours	\$ 514	\$ 1,293
500	9008 AIR & VACUUM TESTER	VARIOUS	1	STD	1,160.69	Each Way + \$4.19 Loaded MI	4-8	Hours	24-48	Hours	\$ 98	\$ 246
500	9012 PLUG TEST VACUUM 30"-36"	VARIOUS	1	STD	1,160.69	Each Way + \$4.19 Loaded MI	4-8	Hours	24-48	Hours	\$ 180	\$ 453
500	9019 HOSE TRIPLE TEST 25"	VARIOUS	1	STD	1,160.69	Each Way + \$4.19 Loaded MI	4-8	Hours	24-48	Hours	\$ 17	\$ 43
500	9024 PANEL PORTABLE AIR LOC CONTROL	VARIOUS	1	STD	1,160.69	Each Way + \$4.19 Loaded MI	4-8	Hours	24-48	Hours	\$ 165	\$ 418
500	9025 ROPE 1/2" X 100'	VARIOUS	1	STD	1,160.69	Each Way + \$4.19 Loaded MI	4-8	Hours	24-48	Hours	\$ 19	\$ 47
500	9150 AIR TEST PANEL	VARIOUS	1	STD	1,160.69	Each Way + \$4.19 Loaded MI	4-8	Hours	24-48	Hours	\$ 191	\$ 477
500	9245 PLUG TEST BALL 12"-24"	VARIOUS	1	STD	1,160.69	Each Way + \$4.19 Loaded MI	4-8	Hours	24-48	Hours	\$ 131	\$ 328
500	9576 PLUG TEST/FRONT 24"-48" W/RY & SLEEVE	VARIOUS	1	STD	1,160.69	Each Way + \$4.19 Loaded MI	4-8	Hours	24-48	Hours	\$ 190	\$ 476
500	9599 PLUG TEST/FRONT 24"-48" W/RY & SLEEVE	VARIOUS	1	STD	1,160.69	Each Way + \$4.19 Loaded MI	4-8	Hours	24-48	Hours	\$ 190	\$ 476
545	1506 50AMP X 100FT EXT CORD	VARIOUS	1	STD	1,160.69	Each Way + \$4.19 Loaded MI	4-8	Hours	24-48	Hours	\$ 124	\$ 313
545	1509 30AMP X 100FT EXT CORD	VARIOUS	1	STD	1,160.69	Each Way + \$4.19 Loaded MI	4-8	Hours	24-48	Hours	\$ 41	\$ 103
500	9000 MISC BACK - EVENT	VARIOUS	1	STD	1,160.69	Each Way + \$4.19 Loaded MI	4-8	Hours	24-48	Hours	\$ 22	\$ 55
500	9002 PACKAGING STORAGE CONTAINER	VARIOUS	1	STD	1,160.69	Each Way + \$4.19 Loaded MI	4-8	Hours	24-48	Hours	\$ 49	\$ 122
500	9085 TRIPROD RESCUE KIT	VARIOUS	1	STD	1,160.69	Each Way + \$4.19 Loaded MI	4-8	Hours	24-48	Hours	\$ 16	\$ 40
500	9083 GAS DETECTOR & GAS	VARIOUS	1	STD	1,160.69	Each Way + \$4.19 Loaded MI	4-8	Hours	24-48	Hours	\$ 125	\$ 314
500	9089 TRIPROD SYSTEM WINCH WITH 60' CABLE	VARIOUS	1	STD	1,160.69	Each Way + \$4.19 Loaded MI	4-8	Hours	24-48	Hours	\$ 37	\$ 93
500	9085 TRIPROD ALUMINUM RESCUE 5'-7' UL	VARIOUS	1	STD	1,160.69	Each Way + \$4.19 Loaded MI	4-8	Hours	24-48	Hours	\$ 108	\$ 271
500	7216 LIFE LINE SELF RETRACTING 50'	VARIOUS	1	STD	1,160.69	Each Way + \$4.19 Loaded MI	4-8	Hours	24-48	Hours	\$ 65	\$ 163
500	7218 LIFE LINE RESCUE 50'	VARIOUS	1	STD	1,160.69	Each Way + \$4.19 Loaded MI	4-8	Hours	24-48	Hours	\$ 123	\$ 308
500	7119 LIFE LINE SELF RETRACTING 130'	VARIOUS	1	STD	1,160.69	Each Way + \$4.19 Loaded MI	4-8	Hours	24-48	Hours	\$ 157	\$ 394
500	9027 GAS DETECTOR & GAS WARNING/ALARM PUMP	VARIOUS	1	STD	1,160.69	Each Way + \$4.19 Loaded MI	4-8	Hours	24-48	Hours	\$ 91	\$ 226
500	9086 GAS DETECTOR & GAS	VARIOUS	1	STD	1,160.69	Each Way + \$4.19 Loaded MI	4-8	Hours	24-48	Hours	\$ 70	\$ 176
500	9032 GAS DETECTOR & GAS	VARIOUS	1	STD	1,160.69	Each Way + \$4.19 Loaded MI	4-8	Hours	24-48	Hours	\$ 91	\$ 226
500	9001 TRIPROD SYSTEM WINCH WITH 60' CABLE	VARIOUS	1	STD	1,160.69	Each Way + \$4.19 Loaded MI	4-8	Hours	24-48	Hours	\$ 37	\$ 93
500	9202 KIT-MANHOLE GUARD DAVIT ARM SYSTEM	VARIOUS	1	STD	1,160.69	Each Way + \$4.19 Loaded MI	4-8	Hours	24-48	Hours	\$ 238	\$ 595
500	9206 KIT-VEHICLE HITCH DAVIT ARM SYSTEM	VARIOUS	1	STD	1,160.69	Each Way + \$4.1						

NO	DESCRIPTION	UNIT	QTY	UNIT PRICE	TOTAL PRICE	DATE	TIME	STATUS	OFFEROR		
940	8877 T/C CORNER END POST 90"	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	37	96	267
940	8905 WAYS ARCH TUBE EXTENSION 60" - 84"	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	37	96	267
940	8908 ARCH EXTENSION 5' BUILD A BOX	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	75	197	504
940	8901 6" BAR SHEETING FRAME	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	39	121	325
940	8902 8" BAR SHEETING FRAME	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	51	137	370
940	8903 10" BAR SHEETING FRAME	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	63	153	403
940	8904 12" BAR ALUMINIUM SHEETING	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	19	58	152
940	8909 10" BAR ALUMINIUM SHEETING	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	22	63	159
941	8008 3" LEG KIT FOR MANGROVE (L/N/T)	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	31	90	268
941	8009 STACKING FOR MANGROVE	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	5	15	38
941	8010 MANGROVE SHIELD ROUND 4' X 6'	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	6	17	42
941	8011 MANGROVE SHIELD ROUND 4' X 10'	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	127	376	981
941	8012 MANGROVE SHIELD ROUND 6' X 6'	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	135	391	996
941	8013 MANGROVE SHIELD ROUND 6' X 8'	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	179	437	1,124
941	8014 MANGROVE SHIELD ROUND 6' X 8.5' WITH CUT OUT	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	266	521	1,274
941	8016 MANGROVE SHIELD ROUND 6' X 10' WITH CUT OUT	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	252	618	1,312
941	8024 MANGROVE BOX 4' X 6' OCTAGON	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	92	238	1,053
941	8025 MANGROVE BOX 4' X 12' OCTAGON	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	175	435	1,084
941	8028 MANGROVE BOX 6' X 6' OCTAGON	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	295	689	1,777
941	8029 MANGROVE BOX 6' X 10' OCTAGON	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	212	542	1,401
941	8030 MANGROVE BOX 6' X 12' OCTAGON	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	327	876	2,042
941	8033 MANGROVE BOX 4' X 6'	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	215	285	691
941	8035 MANGROVE BOX 4' X 10'	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	325	335	891
941	8037 MANGROVE BOX 4' X 12'	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	114	369	1,058
941	8041 MANGROVE BOX 6' X 6'	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	345	511	1,500
941	8042 MANGROVE BOX 6' X 6' WITH CUT OUT	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	390	504	1,513
941	8043 MANGROVE BOX 6' X 10'	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	219	341	793
941	8044 MANGROVE BOX 6' X 10' WITH CUT OUT	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	219	381	1,039
941	8045 MANGROVE BOX 6' X 12'	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	343	559	1,446
941	8046 MANGROVE BOX 6' X 12' WITH CUT OUT	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	343	659	1,446
941	8106 SPREADER BAR PIN 5"	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	5	13	33
941	8101 SPREADER BAR PIN 5"	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	11	16	40
941	8102 SPREADER BAR PIN 3 1/2"	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	12	24	53
941	8103 STACKING PINS FOR STEEL BOXES	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	5	15	36
941	8110 PIT CUT BAR CONNECTION (LEFT OF 4)	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	288	811	1,761
941	8104 TRENCH BOX 4' X 8' (4" WALL)	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	108	184	543
941	8107 TRENCH BOX 4' X 10' (4" WALL)	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	166	427	1,098
941	8110 TRENCH BOX 4' X 12' (4" WALL)	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	173	436	1,120
941	8123 TRENCH BOX 4' X 16' (4" WALL)	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	208	517	1,343
941	8141 TRENCH BOX 4' X 20' (4" WALL)	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	248	611	1,759
941	8144 TRENCH BOX 4' X 20' (6" WALL)	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	248	611	1,759
941	8150 TRENCH BOX 4' X 22' (4" WALL)	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	219	431	1,125
941	8156 TRENCH BOX 4' X 24' (4" WALL)	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	274	287	2,020
941	8162 TRENCH BOX 4' X 24' (6" WALL)	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	253	253	1,938
941	8177 TRENCH BOX 4' X 28' (6" WALL)	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	360	391	2,729
941	8180 TRENCH BOX 4' X 30' (6" WALL)	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	379	529	2,361
941	8183 TRENCH BOX 4' X 30' (8" WALL)	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	379	441	2,160
941	8184 TRENCH BOX 4' X 30' (10" WALL)	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	379	437	1,165
941	8187 TRENCH BOX 4' X 30' (12" WALL)	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	201	330	1,870
941	8110 TRENCH BOX 6' X 22' (4" WALL)	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	211	545	1,632
941	8119 TRENCH BOX 6' X 12' (4" WALL)	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	294	294	2,183
941	8117 TRENCH BOX 6' X 20' (4" WALL)	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	294	570	2,183
941	8155 TRENCH BOX 6' X 24' (4" WALL)	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	313	739	2,318
941	8118 TRENCH BOX 6' X 24' (6" WALL)	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	500	746	2,330
941	8109 TRENCH BOX 6' X 14' (4" WALL)	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	1	443	1,463
941	8112 TRENCH BOX 6' X 10' (10" WALL)	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	254	636	1,576
941	8115 TRENCH BOX 6' X 12' (8" WALL)	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	281	701	1,740
941	8118 TRENCH BOX 6' X 12' (4" WALL)	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	295	773	1,814
941	8121 TRENCH BOX 6' X 12' (6" WALL)	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	295	773	1,814
941	8123 TRENCH BOX 6' X 12' (8" WALL)	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	295	773	1,814
941	8125 TRENCH BOX 6' X 12' (10" WALL)	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	295	773	1,814
941	8127 TRENCH BOX 6' X 12' (12" WALL)	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	295	773	1,814
941	8129 TRENCH BOX 6' X 12' (14" WALL)	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	295	773	1,814
941	8131 TRENCH BOX 6' X 12' (16" WALL)	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	295	773	1,814
941	8133 TRENCH BOX 6' X 12' (18" WALL)	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	295	773	1,814
941	8135 TRENCH BOX 6' X 12' (20" WALL)	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	295	773	1,814
941	8137 TRENCH BOX 6' X 12' (22" WALL)	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	295	773	1,814
941	8139 TRENCH BOX 6' X 12' (24" WALL)	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	295	773	1,814
941	8141 TRENCH BOX 6' X 12' (26" WALL)	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	295	773	1,814
941	8143 TRENCH BOX 6' X 12' (28" WALL)	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	295	773	1,814
941	8145 TRENCH BOX 6' X 12' (30" WALL)	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	295	773	1,814
941	8147 TRENCH BOX 6' X 12' (32" WALL)	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	295	773	1,814
941	8149 TRENCH BOX 6' X 12' (34" WALL)	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	295	773	1,814
941	8151 TRENCH BOX 6' X 12' (36" WALL)	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	295	773	1,814
941	8153 TRENCH BOX 6' X 12' (38" WALL)	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	295	773	1,814
941	8155 TRENCH BOX 6' X 12' (40" WALL)	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	295	773	1,814
941	8157 TRENCH BOX 6' X 12' (42" WALL)	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	295	773	1,814
941	8159 TRENCH BOX 6' X 12' (44" WALL)	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	295	773	1,814
941	8161 TRENCH BOX 6' X 12' (46" WALL)	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	295	773	1,814
941	8163 TRENCH BOX 6' X 12' (48" WALL)	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	295	773	1,814
941	8165 TRENCH BOX 6' X 12' (50" WALL)	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	295	773	1,814
941	8167 TRENCH BOX 6' X 12' (52" WALL)	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	295	773	1,814
941	8169 TRENCH BOX 6' X 12' (54" WALL)	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours	295	773	1,814
941	8171 TRENCH BOX 6' X 12' (56" WALL)	VARIOUS	VARIOUS	STD	1-19	\$160.69 Each Way + \$4.19 Loaded MI	4-8 Hours	24-48 Hours			

Tab-6
Labor and Ancillary Services

Aerial Boomlift & Scissor Lift Operator Recertification - Virtual	GR AMPRECEPT_VC_EN	Virtual Classroom	2 hours + practice	3 years	\$199	\$179
Rackhoop Loader Operator Certification	GR_BH_RT_EN	Classroom	8 hours		\$238	\$213
Rackhoop Loader Operator Certification - Virtual	GR_BH_VC_EN	Virtual Classroom	8 hours + practice	3 years	\$239	\$215
Aerial Boomlift 30 Operator Certification	GR_BOOM_RT_EN	Classroom	1.5 hours + practice	3 years	\$199	\$179
Aerial Boomlift 30 Operator Certification (Spanish)	GR_BOOM_RT_ES	Classroom	1.5 hours + practice	3 years	\$199	\$179
Aerial Boomlift 30 Operator Certification (French)	GR_BOOM_RT_FR	Classroom	1.5 hours + practice	3 years	\$199	\$179
Aerial Boomlift 30 Operator Certification - Virtual	GR_BOOM_VC_EN	Virtual Classroom	1.5 hours + practice	3 years	\$199	\$179
Aerial Boomlift 30 Operator Certification - Virtual (Spanish)	GR_BOOM_VC_FR	Virtual Classroom	1.5 hours + practice	3 years	\$199	\$179
Aerial Boomlift Operator Recertification	GR_BOOMRECEPT_RT_EN	Classroom	1.5 hours + practice	3 years	\$148	\$134
Aerial Boomlift Operator Recertification (Spanish)	GR_BOOMRECEPT_RT_ES	Classroom	1.5 hours + practice	3 years	\$148	\$134
Aerial Boomlift Operator Recertification (French)	GR_BOOMRECEPT_RT_FR	Classroom	1.5 hours + practice	3 years	\$148	\$134
Bucket Truck Operator Certification	GR_BUCKET_RT_EN	Classroom	8 hours		\$199	\$179
Bucket Truck Operator Certification - Virtual	GR_BUCKET_VC_EN	Virtual Classroom	8 hours + practice	3 years	\$199	\$179
Counterbalance Forklift Operator Certification	GR_CB_RT_EN	Classroom	3 hours + practice	3 years	\$199	\$179
Counterbalance Forklift Operator Certification (Spanish)	GR_CB_RT_ES	Classroom	3 hours + practice	3 years	\$199	\$179
Counterbalance Forklift Operator Certification (French)	GR_CB_RT_FR	Classroom	3 hours + practice	3 years	\$199	\$179
Counterbalance Forklift Operator Certification - Virtual	GR_CB_VC_EN	Virtual Classroom	4 hours + practice	3 years	\$199	\$179
Counterbalance Forklift Operator Certification - Virtual (Spanish)	GR_CB_VC_FR	Virtual Classroom	4 hours + practice	3 years	\$199	\$179
Counterbalance Forklift Operator Recertification	GR_CBRECEPT_RT_EN	Classroom	1.5 hours + practice	3 years	\$148	\$134
Counterbalance Forklift Operator Recertification (Spanish)	GR_CBRECEPT_RT_ES	Classroom	1.5 hours + practice	3 years	\$148	\$134
Counterbalance Forklift Operator Recertification (French)	GR_CBRECEPT_RT_FR	Classroom	1.5 hours + practice	3 years	\$148	\$134
Counterbalance & Rough Terrain Forklifts Operator Certification	GR_CMT_RT_EN	Classroom	4 hours + practice	3 years	\$299	\$269
Counterbalance & Rough Terrain Forklifts Operator Certification (Spanish)	GR_CMT_RT_ES	Classroom	4 hours + practice	3 years	\$299	\$269
Counterbalance & Rough Terrain Forklifts Operator Certification (French)	GR_CMT_RT_FR	Classroom	4 hours + practice	3 years	\$299	\$269
Counterbalance & Rough Terrain Forklifts Operator Certification - Virtual	GR_CMT_VC_EN	Virtual Classroom	4.5 hours + practice	3 years	\$299	\$269
Counterbalance & Rough Terrain Forklifts Operator Certification - Virtual (Spanish)	GR_CMT_VC_FR	Virtual Classroom	4.5 hours + practice	3 years	\$299	\$269
Counterbalance & Rough Terrain Forklifts Operator Recertification	GR_CMTRECEPT_RT_EN	Classroom	2 hours + practice	3 years	\$199	\$179
Counterbalance & Rough Terrain Forklifts Operator Recertification (Spanish)	GR_CMTRECEPT_RT_ES	Classroom	2 hours + practice	3 years	\$199	\$179
Counterbalance & Rough Terrain Forklifts Operator Recertification (French)	GR_CMTRECEPT_RT_FR	Classroom	2 hours + practice	3 years	\$199	\$179
Counterbalance & Rough Terrain Forklifts Operator Recertification - Virtual	GR_CMTRECEPT_VC_EN	Virtual Classroom	2 hours + practice	3 years	\$199	\$179
Core 4 Operator Certification	GR_C0R4_RT_EN	Classroom	2 days	3 years	\$580	\$530
Core 4 Operator Certification (Spanish)	GR_C0R4_RT_ES	Classroom	2 days	3 years	\$580	\$530
Core 4 Operator Certification (French)	GR_C0R4_RT_FR	Classroom	2 days	3 years	\$580	\$530
Core 4 Operator Certification - Virtual	GR_C0R4_VC_EN	Virtual Classroom	2 days	3 years	\$580	\$530
Core 4 Operator Certification - Virtual (Spanish)	GR_C0R4_VC_FR	Virtual Classroom	2 days	3 years	\$580	\$530
Core 4 Operator Certification - Virtual (French)	GR_C0R4_VC_FR	Virtual Classroom	2 days	3 years	\$580	\$530
Certified Trainer - EndPoint Leader	GR_CTRN_RT_EN	Classroom	1 day	15 years	\$1,499	\$1,349
Certified Trainer - End Equipment Group	GR_CTRN_RT_EN	Classroom	4 days	3 years	\$2,399	\$2,139
Certified Trainer - End Equipment Group - Virtual	GR_CTRN_VC_EN	Virtual Classroom	4 days	3 years	\$2,399	\$2,139
Certified Trainer - End Equipment Group - Virtual (Spanish)	GR_CTRN_VC_FR	Virtual Classroom	4 days	3 years	\$2,399	\$2,139
Excavator Operator Certification	GR_EX_RT_EN	Classroom	3 hours + practice	3 years	\$279	\$259
Excavator Operator Certification (Spanish)	GR_EX_RT_ES	Classroom	3 hours + practice	3 years	\$279	\$259
Excavator Operator Certification - Virtual	GR_EX_VC_EN	Virtual Classroom	3 hours + practice	3 years	\$279	\$259
Front End Loader Operator Certification	GR_FL_RT_EN	Classroom	3 hours + practice	3 years	\$239	\$219
Front End Loader Operator Certification (Spanish)	GR_FL_RT_ES	Classroom	3 hours + practice	3 years	\$239	\$219
Front End Loader Operator Certification - Virtual	GR_FL_VC_EN	Virtual Classroom	3 hours + practice	3 years	\$239	\$219
Fall Protection Authorized Standard - Fall Day - USA	GR_FP_DAY_US_RT_EN	Classroom	8 hours	2 years	\$199	\$179
Fall Protection Authorized Standard - Full Day - USA	GR_FP_DAY_US_RT_ES	Classroom	8 hours	2 years	\$199	\$179
Fall Protection Basic - Half Day - USA	GR_FP_HALF_US_RT_EN	Classroom	4 hours	2 years	\$149	\$134
Fall Protection Basic - Half Day - USA (Spanish)	GR_FP_HALF_US_RT_ES	Classroom	4 hours	2 years	\$149	\$134
Fall Protection Awareness for Construction & General Industry	GR_PPANAWARCEPT_US_RT_EN	Online	4 hours	no expiration	\$99	\$89
Fall Protection Awareness for Equipment Operators - USA	GR_PPANAWARCEPT_US_RT_EN	Online	3.5 hours	no expiration	\$49	\$44
Forkhoop Loader Operator Certification (Spanish)	GR_BH_RT_ES	Classroom	8 hours		\$238	\$213
Material Yellows Handler Orientation	GR_M4T4R4H4NDL4R4 EN	Online	45 minutes		\$79	\$79
Narrow Aisle Forklift Operator Certification	GR_NA_RT_EN	Classroom	3 hours + practice	3 years	\$199	\$179
Narrow Aisle Forklift Operator Certification (Spanish)	GR_NA_RT_ES	Classroom	3 hours + practice	3 years	\$199	\$179
Narrow Aisle Forklift Operator Certification - Virtual	GR_NA_VC_EN	Virtual Classroom	3 hours + practice	3 years	\$199	\$179
Narrow Aisle Forklift Operator Recertification	GR_NARECEPT_RT_EN	Classroom	4 hours + practice	3 years	\$149	\$134
Narrow Aisle Forklift Operator Recertification - Virtual	GR_NARECEPT_VC_EN	Virtual Classroom	4 hours + practice	3 years	\$149	\$134
30 Narrow Tracked Boom Lift Operator Certification	GR_NTR30_RT_EN	Classroom	4 hours + practice	3 years	\$199	\$179
OSHA 10-Hour	GR_OSH10_RT_EN	Classroom	10 hours over 2.45 years		\$279	\$251
OSHA 10-Hour (Spanish)	GR_OSH10_RT_ES	Classroom	10 hours over 2.45 years		\$279	\$251
OSHA 10-Hour - Virtual	GR_OSH10_VC_EN	Virtual Classroom	10 hours over 2.45 years		\$279	\$251
OSHA 10-Hour - Virtual (Spanish)	GR_OSH10_VC_FR	Virtual Classroom	10 hours over 2.45 years		\$279	\$251
OSHA 30-Hour - Virtual	GR_OSH30_VC_EN	Virtual Classroom	30 hours over 4.5 years		\$519	\$482
OSHA 30-Hour - Virtual (Spanish)	GR_OSH30_VC_FR	Virtual Classroom	30 hours over 4.5 years		\$519	\$482
2a Push Around Vertical Aerial Lift Operator Certification	GR_PAV_RT_EN	Classroom	4 hours + practice	3 years	\$199	\$179
2a Push Around Vertical Aerial Lift Operator Recertification	GR_PAVRECEPT_RT_EN	Classroom	2.5 hours + practice	3 years	\$148	\$134
Powered Pallet Jack Operator Certification	GR_PPJACK_RT_EN	Classroom	2.5 hours + practice	3 years	\$199	\$179
Powered Pallet Jack Operator Certification - Virtual	GR_PPJACK_VC_EN	Virtual Classroom	4 hours + practice	3 years	\$199	\$179
Powered Pallet Jack Operator Recertification	GR_PPJACKRECEPT_RT_EN	Classroom	1.5 hours + practice	3 years	\$148	\$134
Powered Pallet Jack Operator Recertification - Virtual	GR_PPJACKRECEPT_VC_EN	Virtual Classroom	1.5 hours + practice	3 years	\$148	\$134
Rough Terrain Forklift Operator Certification (Spanish)	GR_RT_RT_ES	Classroom	3.5 hours + practice	3 years	\$199	\$179
Rough Terrain Forklift Operator Certification (French)	GR_RT_RT_FR	Classroom	3.5 hours + practice	3 years	\$199	\$179
Rough Terrain Forklift Operator Certification - Virtual	GR_RT_VC_EN	Virtual Classroom	4 hours + practice	3 years	\$199	\$179
Rough Terrain Forklift Operator Certification - Virtual (Spanish)	GR_RT_VC_FR	Virtual Classroom	4 hours + practice	3 years	\$199	\$179
Rough Terrain Forklift Operator Recertification	GR_RTRECEPT_RT_EN	Classroom	1.5 hours + practice	3 years	\$148	\$134
Rough Terrain Forklift Operator Recertification (Spanish)	GR_RTRECEPT_RT_ES	Classroom	1.5 hours + practice	3 years	\$148	\$134
Rough Terrain Forklift Operator Recertification (French)	GR_RTRECEPT_RT_FR	Classroom	1.5 hours + practice	3 years	\$148	\$134
Rough Terrain Forklift Operator Recertification - Virtual	GR_RTRECEPT_VC_EN	Virtual Classroom	1.5 hours + practice	3 years	\$148	\$134
Scissor Lift Operator Certification - Virtual	GR_SLVC_EN	Virtual Classroom	4 hours + practice	3 years	\$199	\$179
Scissor Lift Operator Certification - Virtual (French)	GR_SLVC_FR	Virtual Classroom	4 hours + practice	3 years	\$199	\$179
Scissor Lift Operator Certification (Spanish)	GR_SL_RT_ES	Classroom	3 hours + practice	3 years	\$199	\$179
Scissor Lift Operator Certification (French)	GR_SL_RT_FR	Classroom	3 hours + practice	3 years	\$199	\$179
2a Push Around Vertical & 3a Aerial Scissor Lift Operator Certification	GR_PAV_RT_EN	Classroom	4 hours + practice	3 years	\$299	\$289
2a Push Around Vertical & 3a Aerial Scissor Lift Operator Recertification	GR_PAVRECEPT_RT_EN	Classroom	4 hours + practice	3 years	\$199	\$179
Scissor Lift Operator Recertification (Spanish)	GR_SLRECEPT_RT_ES	Classroom	1.5 hours + practice	3 years	\$148	\$134
Scissor Lift Operator Recertification (French)	GR_SLRECEPT_RT_FR	Classroom	1.5 hours + practice	3 years	\$148	\$134
Old Steer Loader Operator Certification	GR_SS_RT_EN	Classroom	3 hours + practice	3 years	\$239	\$219
New Steer Loader Operator Certification (Spanish)	GR_SS_RT_ES	Classroom	3 hours + practice	3 years	\$239	\$219
Old Steer Loader Operator Certification (French)	GR_SS_RT_FR	Classroom	3 hours + practice	3 years	\$239	\$219
Old Steer Loader Operator Certification - Virtual	GR_SS_VC_EN	Virtual Classroom	3 hours + practice	3 years	\$239	\$219
United Academy Authorized Trainer - Boomlift	GR_TTT_UAAI_BOOMLIFT_EN	Classroom	3 days	3 years	\$1,499	\$1,349
United Academy Authorized Trainer - Boomlift - Virtual	GR_TTT_UAAI_BOOMLIFT_VC_EN	Virtual Classroom	3 days	3 years	\$1,499	\$1,349
United Academy Authorized Trainer - Core 4	GR_TTT_UAAI_C0R4_RT_EN	Classroom	4 days	3 years	\$2,399	\$2,139
United Academy Authorized Trainer - Core 4 - Virtual	GR_TTT_UAAI_C0R4_VC_EN	Virtual Classroom	4 days	3 years	\$2,399	\$2,139
United Academy Authorized Trainer - Excavator	GR_TTT_UAAI_EXCAVATOR_RT_EN	Classroom	3 days	3 years	\$1,499	\$1,349
United Academy Authorized Trainer - Excavator - Virtual	GR_TTT_UAAI_EXCAVATOR_VC_EN	Virtual Classroom	3 days	3 years	\$1,499	\$1,349
United Academy Authorized Trainer - Counterbalance Forklift	GR_TTT_UAAI_FORK_CB_RT_EN	Classroom	3 days	3 years	\$1,499	\$1,349

Tab-F
Labor and Ancillary Services

United Academy Authorized Trainer - Counterbalance Forklift - Virtual	GA_TTT_UAAI_FORK_ES_VC_EN	Virtual Classroom	3 days	3 years	\$1,489	\$1,349			
United Academy Authorized Trainer - Rough Terrain & Counterbalance Forklift	GA_TTT_UAAI_FORK_COMBO_RT_EN	Classroom	3 days	3 years	\$1,799	\$1,619			
United Academy Authorized Trainer - Rough Terrain & Counterbalance Forklift - Virtual	GA_TTT_UAAI_FORK_COMBO_VC_EN	Virtual Classroom	3 days	3 years	\$1,799	\$1,619			
United Academy Authorized Trainer - Rough Terrain Forklift	GA_TTT_UAAI_FORK_RT_ILT_EN	Classroom	3 days	3 years	\$1,499	\$1,349			
United Academy Authorized Trainer - Rough Terrain Forklift - Virtual	GA_TTT_UAAI_FORK_RT_VC_EN	Virtual Classroom	3 days	3 years	\$1,499	\$1,349			
United Academy Authorized Trainer - Boom & Scissor Lift	GA_TTT_UAAI_MEWP_COMBO_ILT_EN	Classroom	3 days	3 years	\$1,799	\$1,619			
United Academy Authorized Trainer - Boom & Scissor Lift - Virtual	GA_TTT_UAAI_MEWP_COMBO_VC_EN	Virtual Classroom	3 days	3 years	\$1,799	\$1,619			
United Academy Authorized Trainer - Power Pallet Jack	GA_TTT_UAAI_PPJACK_ILT_EN	Classroom	3 days	3 years	\$1,499	\$1,349			
United Academy Authorized Trainer - Power Pallet Jack - Virtual	GA_TTT_UAAI_PPJACK_VC_EN	Virtual Classroom	3 days	3 years	\$1,499	\$1,349			
United Academy Authorized Trainer Recertification	GA_TTT_UAAI_RECERT_VC_EN	Virtual Classroom	8 hours	3 years	\$649	\$594			
United Academy Authorized Trainer - Scissor	GA_TTT_UAAI_SCISSOR_ILT_EN	Classroom	3 days	3 years	\$1,499	\$1,349			
United Academy Authorized Trainer - Scissor - Virtual	GA_TTT_UAAI_SCISSOR_VC_EN	Virtual Classroom	3 days	3 years	\$1,499	\$1,349			
United Academy Authorized Trainer - Skid Steer	GA_TTT_UAAI_SKIDSTEER_ILT_EN	Classroom	3 days	3 years	\$1,499	\$1,349			
United Academy Authorized Trainer - Skid Steer - Virtual	GA_TTT_UAAI_SKIDSTEER_VC_EN	Virtual Classroom	3 days	3 years	\$1,499	\$1,349			
United Academy Authorized Trainer - Warehouse Forklift	GA_TTT_UAAI_WHFORK_ILT_EN	Classroom	3 days	3 years	\$1,799	\$1,619			
United Academy Authorized Trainer - Warehouse Forklift - Virtual	GA_TTT_UAAI_WHFORK_VC_EN	Virtual Classroom	3 days	3 years	\$1,799	\$1,619			
Utility Vehicle Operator Certification	GA_UV_ILT_EN	Classroom	3 hours + practice	3 years	\$149	\$134			
Utility Vehicle Operator Certification (Spanish)	GA_UV_ILT_ES	Classroom	3 hours + practice	3 years	\$149	\$134			
Warehouse Forklift Operator Certification	GA_WAREHOUSE_ILT_EN	Classroom	4 hours + practice	3 years	\$249	\$224			
Warehouse Forklift Operator Certification - Virtual	GA_WAREHOUSE_VC_EN	Virtual Classroom	4 hours + practice	3 years	\$249	\$224			
Warehouse Forklift Operator Recertification	GA_WAREHOUSE_RECERT_ILT_EN	Classroom	4 hours + practice	3 years	\$199	\$179			
Warehouse Forklift Operator Recertification - Virtual	GA_WAREHOUSE_RECERT_VC_EN	Virtual Classroom	4 hours + practice	3 years	\$199	\$179			
Transportation of Dangerous Goods	ICDM_TDG_ILT_EN	Online	60 minutes	3 years	\$33	\$32			
Transportation of Dangerous Goods (French)	ICDM_TDG_ILT_FR	Online	60 minutes	3 years	\$33	\$32			
WHIMS	ICDM_WHIMS_ILT_EN	Online	30 minutes	3 years	\$35	\$32			
WHIMS (Spanish)	ICDM_WHIMS_ILT_ES	Online	30 minutes	3 years	\$35	\$32			
MEWPS for Managers - USA - eLearning	IFAI_MEWPSMGR_ILT_EN	Online	4 hours	3 years	\$99	\$89			
Fundamentals of Slings and Rigging Equipment	ITI_150_ILT_EN	Online	4 hours	no expiration	\$95	\$86			
Signaling for Mobile & Overhead Cranes	ITI_151_ILT_EN	Online	4 hours	no expiration	\$95	\$86			
Basic Rigging & Inspection Online	ITI_152_ILT_EN	Online	8 hours	no expiration	\$145	\$131			
Advanced Rigging	ITI_153_ILT_EN	Online	14.5 hours	no expiration	\$141	\$131			
Basic Entertainment Rigging	ITI_204_ILT_EN	Online	7 hours	no expiration	\$140	\$131			
Advanced Rigging for General Industry	ITI_202_ILT_EN	Online	48 minutes	no expiration	\$29	\$26			
Basic First Aid	SI_002_ILT_EN	Online	30 minutes	no expiration	\$25	\$23			
Basic First Aid (Spanish)	SI_002_ILT_ES	Online	30 minutes	no expiration	\$25	\$23			
Construction New Hire Safety Orientation	SI_003_ILT_EN	Online	40 minutes	no expiration	\$35	\$32			
Construction New Hire Safety Orientation (Spanish)	SI_003_ILT_ES	Online	40 minutes	no expiration	\$35	\$32			
Domestic Safety	SI_004_ILT_EN	Online	25 minutes	no expiration	\$25	\$23			
Electrical Safety - General Awareness	SI_005_ILT_EN	Online	25 minutes	no expiration	\$25	\$23			
Emergency Action Plan	SI_006_ILT_EN	Online	10 minutes	no expiration	\$25	\$23			
Fire Safety	SI_007_ILT_EN	Online	15 minutes	no expiration	\$25	\$23			
Fatigue Management	SI_008_ILT_EN	Online	25 minutes	no expiration	\$25	\$23			
Fire Prevention	SI_015_ILT_EN	Online	20 minutes	no expiration	\$25	\$23			
Fire Prevention (Spanish)	SI_015_ILT_ES	Online	20 minutes	no expiration	\$25	\$23			
Fire Resistant Clothing	SI_016_ILT_EN	Online	15 minutes	no expiration	\$25	\$23			
Fit for Duty - Employee	SI_017_ILT_EN	Online	15 minutes	no expiration	\$25	\$23			
Fit for Duty - Supervisor	SI_018_ILT_EN	Online	20 minutes	no expiration	\$25	\$23			
Diversity Awareness	SI_019_ILT_EN	Online	20 minutes	no expiration	\$25	\$23			
Good Work Safety	SI_020_ILT_EN	Online	15 minutes	no expiration	\$25	\$23			
Hazardous Waste Operations	SI_021_ILT_EN	Online	15 minutes	no expiration	\$25	\$23			
Inventory Protection and Conservation	SI_022_ILT_EN	Online	20 minutes	no expiration	\$25	\$23			
Hoisting Protection and Conservation (Spanish)	SI_022_ILT_ES	Online	20 minutes	no expiration	\$25	\$23			
Heat Stress	SI_023_ILT_EN	Online	25 minutes	no expiration	\$25	\$23			
Heat Stress (Spanish)	SI_023_ILT_ES	Online	25 minutes	no expiration	\$25	\$23			
Ladder Safety	SI_024_ILT_EN	Online	15 minutes	no expiration	\$25	\$23			
Ladder Safety (Spanish)	SI_024_ILT_ES	Online	15 minutes	no expiration	\$25	\$23			
Lift Safety	SI_025_ILT_EN	Online	20 minutes	no expiration	\$25	\$23			
Lockout/Tagout	SI_026_ILT_EN	Online	20 minutes	no expiration	\$25	\$23			
Lockout/Tagout (Spanish)	SI_026_ILT_ES	Online	20 minutes	no expiration	\$25	\$23			
Personal Protective Equipment (PPE) Awareness	SI_027_ILT_EN	Online	30 minutes	no expiration	\$25	\$23			
Personal Protective Equipment (Spanish)	SI_027_ILT_ES	Online	30 minutes	no expiration	\$25	\$23			
Power Tools Safety	SI_028_ILT_EN	Online	15 minutes	no expiration	\$25	\$23			
Regulatory Process Awareness	SI_029_ILT_EN	Online	30 minutes	no expiration	\$25	\$23			
Rigging, Scaffolding, and Barricades	SI_030_ILT_EN	Online	45 minutes	no expiration	\$29	\$26			
Scaffolding Safety	SI_031_ILT_EN	Online	45 minutes	no expiration	\$29	\$26			
Silica Safety	SI_032_ILT_EN	Online	30 minutes	no expiration	\$25	\$23			
Silica Safety (Spanish)	SI_032_ILT_ES	Online	30 minutes	no expiration	\$25	\$23			
Hydrogen Sulfide Safety Awareness	SI_033_ILT_EN	Online	10 minutes	no expiration	\$10	\$10			
Hydrogen Sulfide Safety Awareness (Spanish)	SI_033_ILT_ES	Online	10 minutes	no expiration	\$10	\$10			
Slips, Trips, and Falls	SI_034_ILT_EN	Online	30 minutes	no expiration	\$25	\$23			
Slips, Trips, and Falls (Spanish)	SI_034_ILT_ES	Online	30 minutes	no expiration	\$25	\$23			
Soil Erosion Control and Countermeasures	SI_035_ILT_EN	Online	30 minutes	no expiration	\$25	\$23			
Working Safety	SI_036_ILT_EN	Online	45 minutes	no expiration	\$29	\$26			
Working Safety (Spanish)	SI_036_ILT_ES	Online	45 minutes	no expiration	\$29	\$26			
Work Zone Flagging Safety	SI_037_ILT_EN	Online	45 minutes	no expiration	\$29	\$26			
Woodburn Fuel System Procedures	SI_038_ILT_EN	Online	30 minutes	no expiration	\$25	\$23			
Woodburn Fuel System Procedures (Spanish)	SI_038_ILT_ES	Online	30 minutes	no expiration	\$25	\$23			
Compressed Gas Procedures	SI_039_ILT_EN	Online	30 minutes	no expiration	\$25	\$23			
Emergency Evacuation Procedures	SI_040_ILT_EN	Online	30 minutes	no expiration	\$25	\$23			
Emergency Plan and Evacuation Procedures	SI_041_ILT_EN	Online	15 minutes	no expiration	\$15	\$13			
Hand and Finger Injury Prevention	SI_042_ILT_EN	Online	15 minutes	no expiration	\$15	\$13			
Hazard Communications Awareness (HazCom)	SI_043_ILT_EN	Online	45 minutes	no expiration	\$35	\$30			
Material Handling and Storage Procedures	SI_044_ILT_EN	Online	30 minutes	no expiration	\$25	\$23			
Transportation Procedures for HAZMAT Transporters	SI_045_ILT_EN	Online	30 minutes	no expiration	\$25	\$23			
Workplace Violence Control Procedures	SI_046_ILT_EN	Online	25 minutes	no expiration	\$20	\$18			
3D Boom Lift Operator Certification - Blended	SI_118BOCM_ILT_EN	Blended	4 hours + practice	3 years	\$199	\$179			
Aerial Boomlift & Scissor Lift Operator Certification - Blended	SI_119BP_ILT_EN	Blended	4.5 hours + practice	3 years	\$299	\$269			
Aerial Boomlift & Scissor Lift Operator Certification - Blended (French)	SI_119BP_FR	Blended	4.5 hours + practice	3 years	\$299	\$269			
Aerial Boomlift & Scissor Lift Operator Recertification - Blended	SI_119PRCERT_ILT_EN	Blended	3 hours + practice	3 years	\$199	\$179			
Aerial Boomlift & Scissor Lift Operator Recertification - Blended (Spanish)	SI_119PRCERT_ILT_ES	Blended	2 hours + practice	3 years	\$199	\$179			
Aerial Boomlift & Scissor Lift Operator Certification - Blended (Spanish)	SI_119BP_ILT_ES	Blended	2 hours + practice	3 years	\$199	\$179			
Backhoe Loader Operator Certification - Blended	SI_120BL_ILT_EN	Blended	5 hours + practice	3 years	\$279	\$251			
Backhoe Loader Operator Certification - Blended (Spanish)	SI_120BL_ILT_ES	Blended	5 hours + practice	3 years	\$279	\$251			
Backhoe Loader Operator Certification - Blended (French)	SI_120BL_FR	Blended	5 hours + practice	3 years	\$279	\$251			
Aerial Boomlift 3D Operator Certification - Blended	SI_121BOCM_ILT_EN	Blended	4 hours + practice	3 years	\$199	\$179			
Aerial Boomlift 3D Operator Certification - Blended (Spanish)	SI_121BOCM_ILT_ES	Blended	4 hours + practice	3 years	\$199	\$179			
Aerial Boomlift 3D Operator Certification - Blended (French)	SI_121BOCM_FR	Blended	4 hours + practice	3 years	\$199	\$179			
Counterbalance Forklift Operator Certification - Blended	SI_122CB_ILT_EN	Blended	4 hours + practice	3 years	\$199	\$179			
Counterbalance Forklift Operator Certification - Blended (Spanish)	SI_122CB_ILT_ES	Blended	4 hours + practice	3 years	\$199	\$179			
Counterbalance Forklift Operator Certification - Blended (French)	SI_122CB_FR	Blended	4 hours + practice	3 years	\$199	\$179			
Counterbalance Forklift Operator Recertification - Blended	SI_122PRCERT_ILT_EN	Blended	2.5 hours + practice	3 years	\$149	\$134			
Counterbalance & Rough Terrain Forklift Operator Certification - Blended	SI_123CBRT_ILT_EN	Blended	3.5 hours + practice	3 years	\$299	\$269			
Counterbalance & Rough Terrain Forklift Operator Certification - Blended (Spanish)	SI_123CBRT_ILT_ES	Blended	2 hours + practice	3 years	\$299	\$269			
Counterbalance & Rough Terrain Forklift Operator Certification - Blended (French)	SI_123CBRT_FR	Blended	3.5 hours + practice	3 years	\$299	\$269			
Excavator Operator Certification - Blended	SI_124EX_ILT_EN	Blended	5 hours + practice	3 years	\$399	\$361			
Excavator Operator Certification - Blended (Spanish)	SI_124EX_ILT_ES	Blended	5 hours + practice	3 years	\$399	\$361			

You are viewing this page over a secure connection. [Click here for more information.](#)

West Virginia Secretary of State — Online Data Services

Business and Licensing
[Online Data Services Help](#)

Business Organization Detail

NOTICE: The West Virginia Secretary of State's Office makes every reasonable effort to ensure the accuracy of information. However, we make no representation or warranty as to the correctness or completeness of the information. If information is missing from this page, it is not in the The West Virginia Secretary of State's database.

UNITED RENTALS (NORTH AMERICA), INC.

Organization Information								
Org Type	Effective Date	Established Date	Filing Date	Charter	Class	Sec Type	Termination Date	Termination Reason
C Corporation	7/16/2012		7/16/2012	Foreign	Profit			

Organization Information			
Business Purpose	8113 - Other Services (except Public Administration) - Repair and Maintenance - Commercial and Industrial Machinery and Equipment (excl Auto and Elec) Repair and Maintenance		Capital Stock
Charter County			Control Number 89VVA
Charter State	DE		Excess Acres
At Will Term			Member Managed
At Will Term Years			Par Value
Authorized Shares			Young Entrepreneur Not Specified

Addresses	
Type	Address
Local Office Address	209 WEST WASHINGTON STREET CHARLESTON, WV, 25302
Mailing Address	100 FIRST STAMFORD PLACE SUITE 700 STAMFORD, CT, 06902 USA
Notice of Process Address	CORPORATION SERVICE COMPANY 209 WEST WASHINGTON STREET CHARLESTON, WV, 25302
Principal Office Address	100 FIRST STAMFORD PLACE SUITE 700 STAMFORD, CT, 06902 USA
Type	Address

Officers	
Type	Name/Address
Director	MATTHEW J FLANNERY 100 FIRST STAMFORD PLACE SUITE 700 STAMFORD, CT, 06902
Director	JOLI LYN GROSS 100 FIRST STAMFORD PLACE SUITE 700 STAMFORD, CT, 06902
President	MATTHEW J FLANNERY 100 FIRST STAMFORD PLACE SUITE 700 STAMFORD, CT, 06902
Secretary	JOLI LYN GROSS 100 FIRST STAMFORD PLACE SUITE 700 STAMFORD, CT, 06902
Treasurer	IRENE MOSHOUIS 100 FIRST STAMFORD PLACE SUITE 700 STAMFORD, CT, 06902
Vice-President	WILLIAM TED GRACE - CFO 100 FIRST STAMFORD PLACE SUITE 700 STAMFORD, CT, 06902
Type	Name/Address

DBA			
DBA Name	Description	Effective Date	Termination Date
RELIABLE ONSITE SERVICES	TRADENAME	9/5/2017	
URNA UNITED RENTALS (NORTH AMERICA), INC.	FORCED DBA	7/16/2012	2/19/2015
DBA Name	Description	Effective Date	Termination Date

Mergers				
Merger Date	Merged	Merged State	Survived	Survived State
4/9/2019	BAKERCORP	DE	UNITED RENTALS (NORTH AMERICA), INC.	DE
4/10/2019	BLUELINE RENTAL, LLC	DE	UNITED RENTALS (NORTH AMERICA), INC.	DE
Merger Date	Merged	Merged State	Survived	Survived State

Date	Amendment
4/10/2019	MERGER: MERGING BLUELINE RENTAL, LLC, A QUALIFIED DE LIMITED LIABILITY COMPANY WITH AND INTO UNITED RENTALS (NORTH AMERICA), INC., A QUALIFIED DE CORPORATION, THE SURVIVOR
4/9/2019	MERGER: MERGING BAKERCORP, A QUALIFIED DE CORPORATION WITH AND INTO UNITED RENTALS (NORTH AMERICA), INC., A QUALIFIED DE CORPORATION, THE SURVIVOR
Date	Amendment

Annual Reports	
Filed For	
2023	
2022	



Search

All Words e.g. 1606N020Q02



Please Sign In. You must sign in to your SAM.gov account to search Entities and the Disaster Response Registry.

Sign In

Select Domain
Entity Information



All Entity Information

[Entities](#)

[Disaster Response Registry](#)

[Exclusions](#)

Filter By

Keyword Search

For more information on how to use our keyword search, visit our [help guide](#)

- Any Words ⓘ
- All Words ⓘ
- Exact Phrase ⓘ

e.g. 123456789, Smith Corp

"United Rentals (North America), Inc." X

Entity

Location

Entity Status

- Active
- Inactive
- ID Assigned

Reset



No matches found

We couldn't find a match for your search criteria.
Please try another search or go back to previous results.

Go Back



Feedback

Our Website

- [About This Site](#)
- [Our Community](#)
- [Release Notes](#)
- [System Alerts](#)

Policies

- [Privacy Policy](#)
- [Disclaimers](#)
- [Freedom of Information Act](#)
- [Accessibility](#)

Our Partners

- [Acquisition.gov](#)
- [USASpending.gov](#)
- [Grants.gov](#)
- [More Partners](#)

Customer Service

- [Help](#)
- [Check Registration](#)
- [Federal Service Desk](#)
- [External Resources](#)
- [Contact](#)



COMPLIANCE VERIFICATION CHECKLIST FOR REQUISITION SUBMISSION

<i>Purchasing Division Use:</i> Buyer: <u>02</u> Date: <u>2/13/2024</u> Solicitation No. <u>W#3</u>	Agency: WV Purchasing Division Procurement Officer Submitting Requisition: Mark Atkins Requisition No. CO#3 CMA EQRENT22A PF No.: 967650
---	---

This checklist **MUST** be completed by a state agency's designated procurement officer and submitted with the Purchase Requisition to the Purchasing Division. The purpose of the checklist is to verify that an agency procurement officer has obtained and included required documentation necessary for the Purchasing Division to process the requisition without future processing disruptions. At the agency's preference, the agency **MUST** either submit the checklist by attaching it to the requisition's Header **OR** by placing it in the requisition's Procurement Folder.

FOR ALL SOLICITATION TYPES:

	Compliance Check Type	Required	Provided, if Required	Not Required	Purch. Div. Confirmation
1	Specifications and Pricing Page included	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>
2	Use of correct specification template	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>
3	Use of correct requisition type [CRQS → CCT or CPO] or [CRQM → CMA]	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>
4	Use of most current terms and conditions www.state.wv.us/admin/purchase/TCP.pdf	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>
5	Maximum budgeted amount in wvOASIS	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>
6	Suggested vendors in wvOASIS	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>
7	Capitol Building Commission pre-approval	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>
8	Financing (Governor's Office) pre-approval	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>
9	Fleet Management Division pre-approval	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>



MARK D. SCOTT
CABINET SECRETARY

STATE OF WEST VIRGINIA
DEPARTMENT OF ADMINISTRATION
PURCHASING DIVISION
2019 WASHINGTON STREET, EAST
CHARLESTON, WEST VIRGINIA 25305-0130

DIRECTOR

Subject: Notice of Contract Document Availability

Awarded Contract No.: **CMA 0212 EQRENT22A** - Procurement Folder No.: 967650

CHANGE ORDER No.03

Dear Vendor,

This email is intended to notify you that important documents have been posted to the West Virginia Purchasing Division's website relating to the above identified solicitation and/or contract. Your firm is receiving this email because it:

Executed a Participating Addendum Agreement with the State of West Virginia for which a contract has now been awarded to:

UNITED RENTALS (NORTH AMERICA), INC.

Obtained a non-competitive contract award.

Holds a contract and is receiving a central delivery order.

Holds a contract and is receiving confirmation of an approved change order.

The award document, delivery order, or change order in question can be accessed at <https://www.state.wv.us/admin/purchase/Awards/awarded.html> within one business day. Please utilize the weblink to obtain a copy of the document for your records as soon as possible. The documents will only remain available on the website for 90 days.

The Purchasing Division appreciates your interest in doing business with the State. If you wish to attain additional details regarding the award of this purchase order/contract, please note that all officially awarded purchase orders/contracts are public information and available for public inspection at the Purchasing Division, 2019 Washington Street East, Charleston, WV 25305.

Sincerely,

Mark A. Atkins

Mark Atkins, CPPB
Senior Buyer, WV Purchasing Division