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04. PRIOR RELATED PROJECTS

T&L is extremely familiar with the inner workings
 of the site development processes for lodging and
 recreational sites. With experience on over 100 
development projects, parks, and recreation related 
projects ranging from site selection, master planning,
 civil, structural and MEP engineering, surveying, 
architecture, and Designer Led Design Build services, T&L is
 a leader in site development and infrastructure planning and 
design for development projects. T&L’s extensive experience 
with projects gives us unsurpassed knowledge in meeting the 
challenge of developing property throughout West Virginia. 
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T&L partnered with Breaks Interstate Park Commission in September 2021 to provide Architectural 
services associated with the Breaks Interstate Park Commission project.   The project consisted of 
the exterior renovations to the Catawba, Dogwood, Golden Rod, Hemlock, and Redbud Lodges. The 
renovations include media blasting and repainting of previously painted exposed steel framing, steel 
stairs, guardrails and railings, and painting of all wood siding, trim, soffits, and each level of balcony 
ceilings.   T&L’s scope of services included design, preparation of bid documents, and construction 
contract administration.
 
The construction contract for the project was awarded to Torque Enterprises LLC in April 2022 for the 
contract amount of $334,857.00.

DICKENSON COUNTY, VA

SERVICES PROVIDED
Architecture
Civil Engineering
MEP Engineering
Construction Contract 
Administration

NOTABLE FEATURES
Exterior lodge renovations
Media blasting

CONSTRUCTION COST
$1,108,447

PROJECT SIZE

COMPLETION DATE
2023

CLIENT
Breaks Interstate Park
P.O. Box 100
Breaks, VA 24607

CONTACT
Austin Bradley
Superintendent
276-865-4413

BEN CHAFIN LODGE RENOVATIONS
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SERVICES PROVIDED
Architecture

CONSTRUCTION COST
$39,119 (Fee)

COMPLETION DATE
2022

CLIENT
City of Staunton
116 W Beverley St.
Staunton, VA, 24401

CONTACT
Steve Rosenberg
City Manager
540.332.3800

The City of Staunton owns and maintains a 214-acre multi-use recreational area known as Gypsy Hill 
Park. Within the limits of the park are three restroom facilities that are in need of updating, both interior 
and exterior, to meet ADA requirements and provide more aesthetically pleasing and accommodating 
facilities. The three restroom facilities are identified as follows:

Facility One – Restrooms near the pool, requires renovation for ADA compliance and accessibility, one 
stall and one sink per side, unheated.
Facility Two – Restrooms at the concession stand, requires renovation for ADA compliance and 
accessibility, two stalls and one sink per side, heated.
Facility Three – Restrooms at the north end of the park, scheduled to be demolished and replaced with 
new construction, two stalls and one sink per side, heated.

T&L provided a topographic survey of each site, based on the limits of disturbance as directed by the
site engineer.

T&L also provided civil engineering design services for the preparation of construction documents for the 
final grading / site preparation to support the development for the Gypsy Hill Park Restroom Facilities.

T&L then provided architectural, mechanical, electrical and plumbing design services for the preparation 
of construction documents for the renovation of Facilities One and Two, provide demolition plans and
design of a replacement structure for Facility Three.

STAUNTON, VA
 GYPSY HILL PARK BATHROOM RENOVATIONS
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SERVICES PROVIDED
Architecture

NOTABLE FEATURES
Local Funding

CONSTRUCTION COST
$99,152.00

COMPLETION DATE
2013

CLIENT
City of Staunton
116 W Beverley St.
Staunton, VA, 24401

CONTACT
Steve Rosenberg
City Manager
540.332.3800

STAUNTON, VA
PARK RESTROOMS & POOL HOUSE IMPROVEMENTS

The Montgomery Hall Pool House restrooms required updating. The site was reviewed for ADA 
compliance. The new unisex restroom will be open all year and serve the adjacent pavilion. In addition, 
it was proposed to relocate the fence near the pool house, add a concrete pad and add outdoor showers.

The work for the two restrooms included:
Montgomery Hall Restroom #1 - This restroom required updating for ADA compliance, an ADA ramp 
from the parking lot to the facility, interior and exterior updates, including interior heat and a water 
heater.
Montgomery Hall Restroom #2 - This restroom required updating for ADA compliance, an ADA parking 
space, interior and exterior updates, including interior heat and a water heater.

For the Pool House, T&L provided:
•	 Structural design - pad design for exterior showers, foundation and roof design for the addition of 

a unisex bathroom.
•	 Electrical design - updating the wiring, lighting and receptacles for conformance with UBC, design 

for unisex restroom addition.
•	 Mechanical design - updating fixtures, supply lines, drainage lines, and ventilation as needed, 

design for unisex restroom addition.
•	 Architectural design - updates to the existing structure and design for the unisex restroom addition.
•	 Civil design - review of existing ADA ramps and design of ramp to the unisex restroom addition.
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SERVICES PROVIDED
Civil Engineering

NOTABLE FEATURES
ADA Compliant

CONSTRUCTION COST
NA

COMPLETION DATE
2012

CLIENT
Dickenson County
P.O. Box 1098
Clintwood, Virginia 24228

CONTACT
Leman Kendrick, PE
County Engineer
276.926.6013

T&L was commissioned by the Dickenson County Board of Supervisors to provide comprehensive 
engineering services for the design and construction of Phase I of the Cranesnest Trail Trailhead project 
in Dickenson County, Virginia. The Cranesnest Trail project is a multi-use trail that extends a total of 
twenty-three miles from this trailhead to the John W. Flannagan Reservoir. 

Specific project components for Phase I included approximately three miles of trail and was constructed 
along a coal mining strip bench from the trailhead to the day use area at the Cranesnest Campground. 
Additionally, phase one included the construction of a graveled parking area and gravel path to the 
fishing pier.

T&L provided preliminary engineering and final design and construction plans for the Cranesnest Hiking/
Biking/Horseback Trail - Phase II/III Project.

Phase II included the construction of approximately two miles of trail along Cranesnest Campground 
Road, and Phase III entailed the construction of the final sixteen miles of the trail from Cranesnest 
Campground Road to the John W. Flannagan Reservoir. Now completed, the trail consists of a total of 
twenty-three miles of trail to be used by hikers, bicyclists and horseback riders.

CRAINESNEST TRAILHEAD
CLINTWOOD, VA
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T&L provided comprehensive civil engineering and construction contract administration services for the 
design of Phase 3 of the Independence Trail project. 

Initially, T&L reviewed existing plans for the Independence Trail, preparing a detailed set of plans and 
specifications for Phase 3, which were then integrated into Hill Studio’s comprehensive bid documents. 
Additionally, T&L developed a transportation management plan (TMP), complete with an estimate of 
TMP quantities and construction costs, ensuring all logistical aspects of the project were thoroughly 
planned. 

Throughout the project, T&L actively participated in the Pre-Construction Conference, conducted a 
Substantial Completion Inspection of the trail, and compiled a punch list of necessary actions for the 
contractor to achieve final completion. For these extensive services, T&L’s compensation was agreed 
upon as a lump sum of $18,226, reflecting the scope and complexity of their contribution to the project’s 
advancement.

GRAYSON COUNTY, VA

[Proposal Graphic|{Graphic}|1]

SERVICES PROVIDED
Civil Engineering

NOTABLE FEATURES
Transportation Management

CONSTRUCTION COST
N/A

COMPLETION DATE
2019

CLIENT
Hill Studio, P.C.
120 W. Campbell Avenue
Roanoke, VA 24011

CONTACT
David Hill
540.342.5263

INDEPENDENCE TRAIL
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SERVICES PROVIDED
Architecture
MEP/Fire Protection Engineering
Structural Engineering

NOTABLE FEATURES
ADA Compliant

CONSTRUCTION COST
$259,353

COMPLETION DATE
2011

CLIENT
Town of Abingdon
P.O. Box 789
Abingdon, Virginia 24212

CONTACT
Kevin Worley
Director of Parks and Recreation
276.623.5279

T&L provided engineering design services for many phases of the VA Creeper Trail. This Virginia Creeper 
Trail Enhancement project consisted of two-phases located at two separate locations along the Virginia 
Creeper Trail. The Alvarado Depot project was comprised of ADA compliant restroom facilities and an 
all-purpose room housed in a replica train depot that resembles the Green Cove Station. In addition, 
additional parking spaces were provided.

VA CREEPER ALVARADO TRAILHEAD
ABINGDON, VA
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SERVICES PROVIDED
Civil Engineering

NOTABLE FEATURES
ADA Compliant

CONSTRUCTION COST
$335,000

COMPLETION DATE
2019

CLIENT
Town of Abingdon
P.O. Box 789
Abingdon, Virginia 24212

CONTACT
Kevin Worley
Director of Parks and Recreation
276.623.5279

The Watauga Parking and Restroom Project includeed a 23-space parking lot, restroom facility, and an 
access road. This project improved safety by separating the parking area from the trail and controlling 
access to the parking lot after hours. 

VA CREEPER WATAGUA TRAILHEAD
ABINGDON, VA
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WHERE DOES THE MONEY COME FROM
T&L has experience in helping clients fund their projects through Federal and State grants and loans, as well as through the private bond 
market. 

T&L maintains a valuable rapport with each of these respective agencies (WVDO, IJDC, ARC, USDA RD, FCC, EDA, INFRA) through our 
frequent work with county and local governments throughout West Virginia. As a result, our company is well versed on the procedures to 
be followed and the documentation needed to meet the requirements of all of the funding agencies.  

T&L has prepared hundreds of Preliminary Engineering Reports (PERs) and Preliminary Architectural Reports (PARs) for our clients. 
Many of which have been used to secure financing for construction.  While T&L obviously cannot assure a grant award, our company’s 
past record of assisting clients in obtaining grant funding is outstanding.  T&L has also been involved on numerous occasions in assisting 
clients to assess the impact of loans on existing rate structures as well as preparing rate studies.

In the past year the with the influx of dollars approved by the Federal Government to combat the Covid-19 pandemic, most importantly 
the Coronavirus Aid, Relief, and Economic Security Act (CARES), the Consolidated Appropriations Act (CAA); and the American Rescue 
Plan Act (ARPA), T&L has been at the forefront of assisting our clients with navigating this new and ever changing terrain.  As we have 
learned, it is extremely important to engage the State decision makers early in the process to ensure projects are not only qualified for 
funding, but also designed in a manner to meet specific requirements as defined with each program.  Over the course of the past 3 years, 
T&L has been involved in dozens of successful projects funded by these programs and will bring this valuable experience to bear in 
assisting our Client with exploring their various funding options.

WV FUNDING EXPERIENCE
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05. REFERENCES

Kevin W. Worley, VCA, CPRP, PMP
Town of Abingdon Public Works
Project Manager
299 Kings Mountain Drive
P.O. Box 789
Abingdon, VA 24210
(276) 492 - 2144
kworley@abingdon-va.gov

Laura Craft Roberts
Town Manager
Town of Wise
P. O. Box 1100
501 W. Main Street
Wise, VA 24293
(p) 276-328-6013 ext. 203
(f) 276-328-2519
mgr@townofwise.org

John Clark
Town Manager
Town of Chilhowie
325 East Lee Highway
PO Box 5012
Chilhowie, VA 24319
jclark@chilhowie.org
276-646-3232
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