West Virginia

Purchasing Division

The following documentation is an electronically-
submitted vendor response to an advertised
solicitation from the West Virginia Purchasing
Bulletin within the Vendor Self-Service portal at
wWVOASIS.gov. As part of the State of West Virginia’s
procurement process, and to maintain the
transparency of the bid-opening process, this
documentation submitted online is publicly posted
by the West Virginia Purchasing Division at
WVPurchasing.gov with any other vendor responses
to this solicitation submitted to the Purchasing
Division in hard copy format.
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PRIOR EXPERIENCE R EE & P

NORTH EDGEMONT SLOPE STABILIZATION

Huntington Sanitary Board
Huntington, West Virginia

Potesta & Associates, Inc. (POTESTA) was hired by the Huntington Sanitary Board (HSB) to
maintain sanitary sewage pipeline and remediate damages caused by breaks for the City of
Huntington, West Virginia. A damaged sanitary line contributed to a landslide just below North
Edgemont Road.

The landslide was situated along a natural section of wooded hillside below North Edgemont Road.
The landslide was approximately 90 feet in total height from top to bottom with an affected area of
approximately 4 acres and extends downward behind two existing multi-story apartment
condominium structures.

POTESTA monitored the landslide over the
course of approximately a year in which an
inclinometer was used to monitor the hillside
movement. The monitoring program was done to
understand the depth, rate and extent of the
hillside movement.

Following the completion of the monitoring
program, POTESTA prepared a full set of plans
to remediate the landslide utilizing the
information collected during the monitoring
phase. The remediation included:

= The regrading of the hillside to promote
global stability.

= The installation of two soldier beam and
lagging walls.

= New stormwater surface controls as well
as new stormwater inlets and pipe.

= Replacement of a section of damaged
sanitary line and installation new
manholes.

POTESTA also completed a subsurface
cxploration to aid in the preparation of the
remediation plans. The subsurface cxploration
included the advancement of cight borings, and
three of the borings had inclinometer casing
installed for the monitoring phase.
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PRIOR EXPERIENCE

NIXON RIDGE SLIP REPAIR

K&N Contracting, Inc.
Moundsville, West Virginia

Potesta & Associates, Inc. (POTESTA) was hired
by K&N Contracting, Inc. (KN) to monitor and
provide field quality testing for the slip repair along
Nixon Ridge outside of Moundsville, West
Virginia. This landslide was located along a
section of right-of-way owned and maintained by a
natural gas distribution company.

The landslide damage caused a 36-inch high
pressure gas line to break which resulted in a large
explosion that scorched and damaged numerous
acres. The landslide that caused this section of line
to break was approximately 350 feet tall and 50 to
100 feet wide.

POTESTA was onsite during the installation of a pier
wall at the toe of the slope, as well as the regrading
and slip repair efforts along the right-of-way.

Due to the nature and location of the remediation
work, a steep slope safety plan was prepared by
POTESTA to aid in the winching of tracked
equipment up and down the slope. POTESTA
evaluated each piece of equipment that was utilized
on the steep slope. POTESTA’s calculation

showed the gas company that each piece of [

equipment that was working on the slope could do
capable piece of equipment.

POTESTA had a field technician onsite during the
construction to complete daily logs and to perform
soil density tests using a nuclear density gauge.
POTESTA’s field technician also provided onsite

concrete testing for the pier wall and established a

testing regiment for the sampled concrete.

A
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FORT MARTIN CCB LANDFILL PERMIT
APPLICATION/CONSTRUCTION INSPECTION

Allegheny Energy Supply Company, LLC
Monongalia County, West Virginia

Potesta & Associates, Inc. (POTESTA) was retained by Allegheny Energy Supply Company, LLC to
develop a permit renewal application associated with a coal combustion by-product (CCB) landfill
expansion. The project is located near Maidsville, West Virginia. POTESTA developed a West
Virginia/NPDES permit renewal application related to the existing portion of the Class F Industrial
Landfill, as well as encompassing the expansion area of just under 100 acres.

POTESTA prepared a solid waste/NPDES water
pollution control permit including supplemental
evaluation of candidate sites for the expansion
area; field exploration involving collection of soil,
geological, and hydrological data; wetland and
stream impact delineation; detailed design; and
preparation of construction/bid documents for the
landfill expansion. In conjunction, the project
included two large leachate storage ponds and a
composite landfill liner system. The capacity of
the expansion area is approximately 8.7 million
cubic yards of CCB.

POTESTA also performed construction observation/construction administration for the landfill
project.  Services provided by POTESTA included soil density testing, concrete testing,
nondestructive and destructive testing for the liner system. POTESTA provided between one and
four construction technicians to observe the contractor’s construction activities, document
construction activities and construction quality assurance testing, preparation of daily field activity
logs, preparation of records of quality assurance testing, take photographs of the construction, and
attend weekly progress meetings. POTESTA also prepared a summary of construction report for
final approval of the construction by the West Virginia Department of Environmental Protection and
prepared certifications of construction for each layer of the landfill liner system.
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CONSTRUCTION MONITORING AND
CERTIFICATION OF CELL F-3a

PRIOR EXPERIENCE

Brooke County Sanitary Landfill
Colliers, West Virginia

=

Potesta & Associates, Inc. (POTESTA) was
retained by Brooke County Sanitary Landfill to
provide construction quality assurance for the
installation of the geosynthetic components of the
liner system for Cell F-3a at the Brooke County
Sanitary Landfill.

The liner system consisted of five geosynthetic
layers placed over a prepared soil subgrade.
POTESTA provided a full-time construction
monitor to observe placement and witness quality

control testing for the COHStI'lZICtiOI’l of the new Construction of the 60-mil HDPE geomembrane
cell. Cell F-3a was approximately 2.5 acres. over the prepared soil subgrade and excavation of
POTESTA reviewed quality assurance/quality perimeter anchor trenches.

control test results provided by the manufacturer,

observed and documented the arrangement of panels for the geosynthetic materials, observed
placement and tying of two HDPE drainage net layers for leak detection and leachate collection,
observed and documented daily trial seaming and testing for 80-mil HDPE geomembrane (primary
liner) and 60-mil HDPE geomembrane (secondary liner), and observed and documented destructive
and nondestructive seam testing of HDPE geomembrane panels.

POTESTA provided construction certifications
for each geosynthetic layer and prepared a
final summary of construction report for
submittal to the West Virginia Department of
Environmental Protection.

HDPE drainage net was installed as the leak detection
layer above the 60-mil HDPE geomembrane.
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LANDFILL CAPPING PROJECT

Client Confidential
Kanawha County, West Virginia

Potesta & Associates, Inc. (POTESTA) was retained
by a chemical manufacturing company to provide
engineering services for the design of a synthetic
capping system for a closed landfill disposal cell.
POTESTA initially performed a site assessment to
evaluate environmental conditions at the landfill.
The site characterization included surveying,
monitoring well abandonment, leachate and surface
water sampling, leachate collection and discharge for
treatment, review of historical records, site
reconnaissance, leachate level = monitoring,
Placement of the final soil cover layer over development of a conceptual closure plan, and

the geosynthetic layers of the cap. interface with the West Virginia Department of
Environmental Protection, Division of Water
Resources (WVDEP-DWR).

POTESTA prepared a detailed design of the cap plan. Included were regrading of the site,
construction of a leachate collection underdrain, final cap design, and drainage channel design.
POTESTA prepared construction drawings, technical specifications, engineer’s construction cost
estimates and bid documents.

POTESTA provided construction quality assurance monitoring for the capping project. POTESTA
provided a technician to monitor construction on a full-time basis. POTESTA also reviewed
contractor submittals for materials, quality control tests, and payment applications.

The project included reconstruction of a leachate
collection underdrain line; regrading of the site;
excavation of an anchor trench; installation of a
2.2-acre gas collection layer; installation of a
2.2-acre, 40-mil HDPE cap layer; installation of a
2.2-acre drainage layer; installation of a 2.2-acre soil
cover layer; construction of a drainage diversion
ditch; and construction of an access road.

POTESTA prepared a final summary report and
prepared submittals for the WVDEP-DWR.

Post construction photograph showing
revegetated landfill cap.
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Management Plan

POTESTA'’s proposed project organization chart including key staff and
subcontractors was presented previously in this EOl. Work will be performed
out of POTESTA’s Morgantown, West Virginia office or on site as may be
required.

POTESTA'’s professional, technical, and support staff have extensive
experience on WVDEP-AML reclamation projects including many coal refuse
reclamation, mine portal reclamation, drainage control, landslide abatement,
subsidence stabilization, and other AML problem areas. We are well
gualified to serve WVDEP on this project. We stand ready to commit the
personnel and resources required to complete this project in a timely,
technically sound, and cost-efficient manner. POTESTA'’s large staff size
will allow us to work on this project on an accelerated schedule if necessary.

POTESTA'’s principal-in-charge will be responsible for contract
management (administration) and shall coordinate and direct
all aspects of the project. The principal-in-charge will review
& the proposed project, work with the project manager to
¢l assemble a project team and appoint key staff to develop a
| proposed scope of work. The principal-in-charge and project
manager will visit the site with WVDEP, AML to review site
| conditions and the proposed services to be completed and
: guide the preparation of a detailed proposal and cost estimate.
| A written proposal including a detailed scope of work and an
associated manhour and cost estimate will then be prepared
o : and submitted to WVDEP, AML for review. The project

manager will review the proposal W|th the WVDEP, AML including a task-by-task discussion of work items
and the related costs. Upon WVDEP, AML’s approval of the proposal, the project manager will arrange
for the start of project activities. The principal-in-charge will provide the project manager the required
staff and resources necessary to complete the project activities, will review the project budget and
schedule during performance of the project, and will provide a final QA/QC review of the documents prior
to submittal to the WVDEP, AML. Mr. Dana Burns, P.E. will serve as the principal-in-charge on this
project. Day-to-day project activities for this project will be
performed under the direction of our project manager,
Mr. Tim Rice. The project manager will develop a detailed step
by step project work plan so that the project activities are
completed in a correct manner, on budget, and on time. They
will also review work products at intermediate points and prior
to project completion. They will conduct project status reports
which may include weekly meetings, memos, or telephone
calls with the WVDEP, AML project manager as required. The
project manager will supervise the day-to-day work in
progress, will coordinate with POTESTA’s subcontractors to
provide necessary services, and review work products at
intermediate points and prior to submittal to the WVDEP, AML.
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POTESTA will utilize the appropriate classification of staff to conduct activities required for the project.
Our large, experienced staff allows us to respond quickly, provides flexibility, and will provide for the
opportunity of high-level input from in house experts on complex multi-disciplinary projects. Our normal
method of staffing projects is to assign a small project team with total responsibility for completion of the
work to the client’s satisfaction and budget. Where necessary, the team can draw on the expertise
available within POTESTA’s large staff. POTESTA offers a large staff with the efficiency and rates
normally associated with a small firm.

Project Budget Control

The project manager will be responsible for monitoring the project budget and keeping the
principal-in-charge and WVDEP informed of its status. POTESTA'’s staff enters time into POTESTA’s
InFocus computer system on a daily and/or weekly basis. POTESTA’s project managers can access
InFocus at any time, thus allowing “real time” control of project costs. In addition, field representatives
routinely keep track of subcontractor costs on a daily basis. Thus, we can, in effect, keep track of the
total project costs on a weekly basis. Our subcontractors commonly invoice at monthly intervals and
there is seldom a discrepancy between our field representative’s pay items and our subcontractor’s
invoice.

Schedule Control

Direct responsibility for schedule control lies with the project manager. Initially, the project manager will
review schedule requirements to see how they can be achieved given the anticipated scope of work. As
the project progresses, the project manager will monitor progress and compare it with the established
schedule on a weekly basis keeping the principal-in-charge aware of the schedule’s status. In this
manner, the principal-in-charge can make staff adjustments to allow the project manager to maintain the
project schedule. If circumstances develop that make it impossible to maintain the project schedule, the
project manager will contact the WVDEP project manager to develop a mutually acceptable adjustment
to the schedule and/or work plan.

Location of Facilities

POTESTA will complete the work under this contract in our Morgantown, West Virginia office. Our
subcontractors are located in the Morgantown area or other strategic locations and are quite familiar with
work anticipated for this project.

Quality Assurance/Quality Control

Submittals to the WVDEP will be reviewed and commented on by the project manager and the
principal-in-charge prior to submittal to the WVDEP. Both the project manager and the
principal-in-charge have worked on numerous WVDEP, AML projects, and thus understand the level of
detail and expectations for WVDEP, AML projects. POTESTA utilizes standardized Quality
Assurance/Quality Control (QA/QC) practices such as consistency checks, color coding of checked
copies/calculations, and review of method of measurements versus quantity tallies to meet QA/QC
expectations.
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Certificate of Liability Insurance

POTESTA carries a full line of insurance coverage including general liability, errors and omissions, and
workers’ compensation.

POTE&AS-01

DATE (MWDD/YYYY)
CERTIFICATE OF LIABILITY INSURANCE ekl
THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NC RIGHTS UPCN THE CERTIFICATE HOLDER. THIS
CERTIFICATE DCOES NCOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S}), AUTHCRIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIGCNAL INSURED, the policy(ies} must have ADDITICNAL INSURED provisions or be endorsed.
if SUBROGATICN IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on

———
ACORD
——

this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).
PRODUCER GoNIACT
Ames & Gough PHONE FAX
8300 Greensgoro Drive EEI:A”_D Ext): (7[:)3] 827-2277 I (AiC, Noy:(703) B27-2279
Suite 980 | AfbREss: admin@amesgough.com
McLean, VA 22102
INSURER([S) AFFORDING COVERAGE NAIC #
mnsurer 4 : Valley Forge Insurance Company A{XV) 20508
INSURED nsurer 8: Continental Insurance Company A(XV) 35289
Potesta & Associates, Inc. wsurer ¢ - National Fire Insurance Company of Hartford A{XV} |20478
7012 MacCorkle Avenue SE msurer p: Evanston Insurance Company 35378
Charleston, WV 25304
INSURERE :
INSURER F :
COVERAGES CERTIFICATE NUMBER: REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELCW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE PCLICY PERICD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM CR CCNDITION CF ANY CONTRACT CR OTHER DOCUMENT WITH RESPECT TC WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFCRDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITICNS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

ISR TYPE OF INSURANCE “ﬁﬁf&%ﬂ FOLICY NUMBER ARGy £ | MRBON Y LIMITS
A | X | COMMERCIAL GENERAL LIABILITY EACH OC CURRENCE 3 1,000,000
| cLams-mape [ X] occur 6057035330 372023 | 34772024 [ERMABETORENTED % 100,000
|| NED EXP (Anyone person) | § 15,000
|| PERSONAL & ADV INJURY | § 1,000,000
GEN'L AGGREGATE LIMIT APELIES PER: GENERAL AGGREGATE 3 2,000,000
X | roLicy e Loc PRODUCTS - COMP/OP AGG | § 2,000,000
| i EMPLOYEE BENEFI |, 7,000,000
A | automosiLE LiaBILITY COMBINED.SINGLE LIWT; 5 1,000,000
X | anv auto 6057035327 3712023 | 37772024 [ gooiy Ry (Fer sermems 18
OWNED SCHEDULED
AUTOS ONLY AUTOS BODILY INJURY (Per sccident)| §
HIRED NON-OWNED PROPERTY DANAGE
|| Aitosonwy AUTOS ONLY [Per sccident) 3
§
B | X|umerertatias | X|occur EACH OCCURRENCE 3 110,000,000
EXCESS LIAB CLAIMS-MADE 6057035358 3712023 | 3772024 |, occate 3 10,000,000
oeo | X | reenmions 10,000 5
C [WORKERS COMPENSATION PER oTH
AND EMPLOYERS' LIABILITY YiN 6057035344 2712023 712024 X I STATUTE I I ER
ANY PROPRIETOR/PARTNER/EXECUTIVE 03 2 2024 | i caciiaceibeii 35 1,000,000
OFFICER/MENBER EXCLUDED? NIA 1000.000
[Menciariory;n NH EL. DISEASE - EA EMPLOYEH § 000,
fyes, describe under 1000000
DESCRIPTION OF OPERATIONS below EL. DISEASE - POLICY LIMIT| § kit
D |Professional Liab. [MKLV7PL0005743 3/7/2023 3712024 |Per ClainyAggregate 5,000,000

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

CERTIFICATE HOLDER CANCELLATION

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
Evid of | THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
Midence ol insurance ACCORDANCE WITH THE POLICY PROVISIONS.

AUTHORIZED REPRESENTATIVE

iy

1
ACORD 25 (2016/03) ©1988-2015 ACORD CORPORATION. All rights reserved.
The ACORD name and logo are registered marks of ACORD
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We look forward to continuing to serve WVDEP, AML on the 2023 AML Contract N4 Project and bring it
to completion. Our staff has an abundance of experience with AML reclamation projects throughout
West Virginia and will make our experienced personnel immediately available for this project. Our
commitment is to provide quality service, rapid response, project completion, and to exceed your
expectations for services performed under this project. We believe the track record of our professionals

demonstrates our abilities and we look forward to once again serving WVDEP AML and our great
Mountain State.
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WEST VIRGINIA DEPARTMENT OF ENVIRONMENTAL PROTECTION

AML CONSULTANT QUALIFICATION QUESTIONNAIRE Attachment “A”
PROJECT NAME DATE (DAY, MONTH, YEAR) FEIN
2023 AML Contract N4 31, August, 2023 311509066
FIRM NAME 2. HOME OFFICE BUSINESS ADDRESS 3. FORMER FIRM NAME
7012 MacCorkle Avenue, SE
Potesta & Associates, Inc. Charleston, West Virginia 25304 N/A
4. HOME OFFICE TELEPHONE 5. ESTABLISHED (YEAR) 6. TYPE OWNERSHIP 6a. WV REGISTERED DBE

(304)342-1400

1997

0 Individual
[0 Partnership

X Corporation
[J Joint-Venture

(Disadvantaged Business
Enterprise)

O YES X NO

7. PRIMARY AML DESIGN OFFICE: ADDRESS/ TELEPHONE/ PERSON IN CHARGE/ NO. AML DESIGN PERSONNEL EACH OFFICE

7012 MacCorkle Avenue,

SE, Charleston, West Virginia

Charleston - 27 / Morgantown - 8 / Winchester - 2

25304 / (304) 342-1400 / Dana L. Burns, Vice President

8. NAMES OF PRINCIPAL OFFICERS OR MEMBERS OF FIRM 8a. NAME, TITLE, & TELEPHONE NUMBER - OTHER PRINCIPALS
Ronald Potesta, President
Dana L. Burns, Vice President N/A

9. PERSONNEL BY DISCIPLINE

10 ADMINISTRATIVE 1 ECONOMISTS _ HISTORIANS _ SPECIFICATION WRITERS

~ ARCHITECTS _ ELECTRICAL ENGINEERS ~ 1 HORTICULTURALIST _ STRUCTURAL ENGINEERS

1 AQUA CULTURALIST 2 ENERGY LAND MANAGEMENT ~ HYDROLOGISTS 6 SURVEYORS

5 BIOLOGISTS 1 ENVIRONMENTAL ENGINEER 1 INFORMATION TECHNOLOGIST "1 TOXICOLOGIST

"8 CADD OPERATORS 1 ENVIRONMENTALISTS _ LANDSCAPE ARCHITECTS  TRAFFIC ENGINEERS

- CHEMICAL ENGINEER ___ ESTIMATORS 71 MECHANICAL ENGINEERS T OTHER

18 CIVIL ENGINEERS _2 FISH & WILDLIFE _1 MINING ENGINEERS o

15 CONSTRUCTION INSPECTORS SPECIALISTS ___ PHOTOGRAMMETRISTS

~ DESTGNERS _1 GEOLOGISTS ___ PLANNERS: URBAN/REGIONAL

T DRAFTSMEN _4 GEOTECHNICAL ENGINEERS ___ SANITARY ENGINEERS

"2 ECOLOGISTS 1 GIS SPECIALIST _ SOILS ENGINEERS 83 TOTAL PERSONNEL

TOTAL NUMBER OF WV REGISTERED PROFESSIONAL ENGINEERS IN PRIMARY OFFICE:

10

*RPEs other than Civil and Mining must provide supporting documentation that qualifies them to
supervise and perform this type of work.

10.

HAS THIS JOINT-VENTURE WORKED TOGETHER BEFORE?

O YES

O wNo X N/A




11. OUTSIDE KEY CONSULTANTS/SUB-CONSULTANTS ANTICIPATED TO BE USED. Attach “AML Consultant Qualification Questionnaire”.

NAME AND ADDRESS:

Keddal Aerial Mapping
1121 Boyce Road, Suite 3100
Pittsburgh, Pennsylvania 15241

SPECIALTY:

Aerial Photography and Mapping

WORKED WITH BEFORE
YES

O No

NAME AND ADDRESS:

SPECIALTY:

WORKED WITH BEFORE

GeoMechanics, Inc. Environmental and Coal Related Laboratory YES

600 Munir Drive

P.O. Box 386 L ~o

Elizabeth, PA 15037

NAME AND ADDRESS: SPECIALTY: WORKED WITH BEFORE

Test Boring Services
140 Mong Road
Scenery Hill, Pennsylvania 15360

Soils and Rock Boring

YES

[ No

NAME AND ADDRESS: SPECIALTY: WORKED WITH BEFORE
GeoMechanics, Inc. Soils and Concrete Testing YES

600 Munir Drive

P.O. Box 386 [ ~o

Elizabeth, PA 15037

NAME AND ADDRESS: SPECIALTY: WORKED WITH BEFORE
Pace Analytical Water Analytical YES

5 Weatheridge Drive

Hurricane, WV 25526 ] NO

NAME AND ADDRESS: SPECIALTY: WORKED WITH BEFORE

D. L. Martin Construction & Excavating Company
PO Box 494
Scott Depot, WV 25560

Soils and Rock Boring

YES

] NO

NAME AND ADDRESS:

Terracon
912 Morris Street
Charleston, WV 25301

SPECIALTY:

Soils and Concrete Testing

WORKED WITH BEFORE
YES

0 NO

NAME AND ADDRESS:

SPECIALTY:

WORKED WITH BEFORE
] YES

0 NO




12. A. Is your firm’s personnel experienced in Abandoned Mine Lands Remediation/Mine Reclamation Engineering?

YES [ NO
Description and Number of Projects: POTESTA’s principal-in-charge, Dana L. Burns, P.E. and project managers,
Messrs. Mark Kiser, P.E., Terence Moran, P.E., and Tim Rice, EIT, have each worked on over 70 AML projects
dating back to 1986, including landslide exploration and abatement, mine subsidence stabilization projects, acid
mine drainage treatment, refuse piles, mine drainage, mine portal seals, and water supply projects. POTESTA has
35 plus staff with experience on AML projects. Many of the previous AML projects won reclamation awards
including: Bear Run Refuse; Kimball Refuse Piles; Owings Mine Complex; Pine Creek (Omar) Refuse; Turner-Douglas
Complex; and Grass Run Refuse. These projects were completed by Dana Burns, Mark Kiser, and Terry Moran.

B. Is your firm experienced in Soil Analysis?

YES [ NO
Description and Number of Projects: POTESTA’s staff is experienced in all aspects of soil analysis, including
geotechnical and environmental soil analysis. POTESTA’s staff has worked on 30+ AML projects involving soil
science, including slope stability and revegetation. POTESTA is experienced in soil analysis as it relates to
this project. POTESTA’s principal engineers have developed and implemented plans for nutrient and lime
requirements testing to determine revegetation requirements, acid-base accounting of rock samples to evaluate
the potential of excavated materials to generate acidity, and analysis of coal refuse to determine the potential
for reprocessing.

C. Is your firm experienced in hydrology and hydraulics?

YES [ NO
Description and Number of Projects: POTESTA’s staff is experienced in hydrology and hydraulics as it relates to
AML projects in West Virginia. POTESTA’s staff has worked on over 70 AML projects that involved sizing channels,
culverts, and waterlines. POTESTA has developed well over 100 storm water management plans for mines, industrial
facilities, and new site development projects throughout West Virginia.

D. Does your firm produce its own Aerial Photography and Develop Contour Mapping?

YES [ NO
Description and Number of Projects: POTESTA’s staff routinely develop contour mapping for use with design. We
subcontract aerial mapping development but complete the ground control necessary for developing mapping. On

smaller projects, we perform the topographic survey work and subsequently develop the contour mapping. POTESTA
has completed 200+ mapping development projects in the last five years.
E. Is your firm experienced in domestic waterline design? (Include any experience your firm has in

evaluation of aquifer degradation as a result of mining.)

YES [0 NO
Description and Number of Projects: POTESTA’s staff is exceptionally experienced at domestic waterline design.
POTESTA’s staff has worked on waterline designs and water treatment plant designs for municipalities, WVDEP AMIL,
and private utilities. POTESTA’s staff includes one project manager, Terence C. Moran, P.E., who has managed
design of numerous AML waterlines, including 20+ mile Cow Creek-Sarah Ann Extension and 30+ mile/2,800 GPM Water
Treatment Plant Mill Creek Regional Water Supply project. We are also exceptionally well qualified to evaluate
aquifer degradation, including aquifer degradation by AML sites. Our staff has worked on 80+ evaluations of
aquifer degradation. POTESTA has performed over 40 water line design projects totaling several hundred miles of
installed water line.

F. Is your firm experienced in Acid Mine Drainage Evaluation and Abatement Design?
YES 0 NO
Description and Number of Projects: POTESTA has completed numerous projects addressing acid mine drainage

evaluation and abatement design. POTESTA’s staff has worked on 30+ projects involving AMD evaluation and 10+
projects involving AMD abatement design. In both cases, many of the projects involved AML sites. We have worked
extensively with Anker Energy, Dominion Generation, and the WVDOH, among others with acid-base accounting
evaluations and the subsequent development of plans to prevent/abate AMD generation. Additionally, we worked
extensively with Elk Run Coal Company to devise a plan to limit AMD generation and to treat the remaining AMD.




13. PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR AML PROJECT DESIGN (Furnish complete
data but keep to essentials)

NAME & TITLE (Last, First, Middle Int.) YEARS OF EXPERIENCE
YEARS OF AMI DESIGN EXPERIENCE: | YEARS OF AML RELATED DESIGN YEARS OF DOMESTIC
Burns, Dana L. EXPERIENCE: WATERLINE DESIGN
Vice President 44 44 EXPERIENCE: 31

Brief Explanation of Responsibilities

Mr. Burns will serve as principal-in-charge for this project with his significant experience with AML type projects.
Mr. Burns has served as the project manager or principal-in-charge on three open end contracts for WVDEP, AML from
1986 through 1997, totaling over 90 projects. He will ensure the personnel required to efficiently complete this
project will be identified. He will coordinate contract issues with the State of West Virginia.

EDUCATION (Degree, Year, Specialization)

MS, 1979, Civil Engineering with Environmental Engineering Emphasis
BS, 1978, Civil Engineering

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS REGISTRATION (Type, Year, State)
West Virginia Coal Association
American Society of Civil Engineers PE, 1985, WV
West Virginia Association of Consulting Engineers PS, 1995, wWv
American Consulting Engineering Council - Trans Committee

13. PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR AML PROJECT DESIGN (Furnish complete
data but keep to essentials)

NAME & TITLE (Last, First, Middle Int.) YEARS OF EXPERIENCE
YEARS OF AML DESIGN EXPERIENCE: | YEARS OF AML RELATED DESIGN YEARS OF DOMESTIC
Kiser, D. Mark EXPERIENCE: WATERLINE DESIGN
Chief Engineer 35 39 EXPERIENCE: 27

Brief Explanation of Responsibilities

Mr. Kiser will serve as Project Manager for this project. Mr. Kiser’s 35 years of AML experience includes over 80
projects in West Virginia, Maryland, Ohio, and Pennsylvania. Mr. Kiser will provide the technical knowledge and
experience necessary to complete this AML project.

EDUCATION (Degree, Year, Specialization)

BS, 1984, Civil Engineering

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS REGISTRATION (Type, Year, State)
PE, 1990, WV
Licensed Remediation Specialist, 1998, WV




13. PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR AML PROJECT DESIGN

data but

keep to essentials)

(Furnish complete

NAME & TITLE

(Last, First, Middle Int.)

YEARS OF EXPERIENCE

Maggard, Paul
Senior Engineer

YEARS OF AML DESIGN EXPERIENCE:

31

YEARS OF AML RELATED DESIGN
EXPERIENCE:
31

YEARS OF DOMESTIC
WATERLINE DESIGN
EXPERIENCE: 26

Brief Explanation of Responsibilities

Mr.
over 40 AML related projects in West

mining and environmental services related projects.
portal closures,

treatment, subsidence remediation,
flood mitigation.

Maggard will serve as a project engineer on this project.

Virginia and Virginia. Mr.

He has served as project manager/project engineer on
Maggard has over 25 years of experience completing
AML projects included landslide stabilization,
refuse regrading and revegetation and drainage control including

AMD assessment and

EDUCATION (Degree, Year,

BS, 1994, Civil Engineering

Specialization)

MEMBERSHIP IN PROFESSIONAL ORGANIZATI

ONS

REGISTRATION (Type, Year,
PE,

PE,

2012,
1998,

WV
VA

PE,
PE,

1998,
2009,

State)

KY
TN

13. PERSONAL

data but keep to essentials)

HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR AML PROJECT DESIGN

(Furnish complete

NAME & TITLE (Last, First, Middle Int.)
David B.

Manager

Sharp,
Branch

YEARS OF EXPERIENCE

YEARS OF AML DESIGN EXPERIENCE:

27

YEARS OF AML RELATED DESIGN
EXPERIENCE:
27

YEARS OF DOMESTIC
WATERLINE DESIGN
EXPERIENCE: 27

Brief Explanation of Responsibilities

Mr.

type and geotechnical projects throughout the region.

12 years. Mr.

Mr.

engineering and construction management projects.

Sharp will serve as technical review contact as needed for this project with his significant experience with AML
Sharp has served as the Branch Manager in Morgantown for
Sharp has worked on and managed AML projects and has spent most of his career involved in geotechnical

EDUCATION
MS,
BS,

(Degree,
1995,
1993,

Year,

Civil Engineering

Specialization)

Civil Engineering with Geo-environmental Engineering Emphasis

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS

West Virginia Coal Association

American Society of Civil Engineers
West Virginia Association of Consulting Engineers
American Consulting Engineering Council - Trans Committee

REGISTRATION (Type,
1999,
1999,
2000,

WV
MD
PA

PE,
PE,
PE,

Year,

2001,
2001,

PE,
PE,

State)

KY
OH
















13.
data but keep to essentials)

PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR AML PROJECT DESIGN

(Furnish complete

NAME & TITLE (Last, First, Middle Int.)

YEARS OF EXPERIENCE

Dawson, Victor M.
Survey Supervisor

YEARS OF AML DESIGN EXPERIENCE:

31

YEARS OF AML RELATED DESIGN
EXPERIENCE:
40

YEARS OF DOMESTIC
WATERLINE DESIGN

EXPERIENCE: 19

Brief Explanation of Responsibilities

Mr.

benchmarks, topographic surveys,

Dawson will coordinate required surveying for aerial mapping control,
boundary surveys and/or property and deed research,

if needed,

establish construction
survey of boring locations and

profiling significant existing drainage courses not clearly defined in the aerial mapping. Mr. Dawson will reduce
survey data and create topographic mapping for AML projects.
EDUCATION (Degree, Year, Specialization)
AS, 1983, Surveying
MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS REGISTRATION (Type, Year, State)
American Congress Surveying and Mapping
West Virginia Association of Land Surveyors PS, 1988, NC
North Carolina Society of Surveyors PS, 1989, SC
South Carolina Society of Surveyors PS, 1993, wWv

13. PERSONAL HISTORY STATEMENT OF PRINCIPALS

data but keep to essentials)

AND ASSOCIATES RESPONSIBLE FOR AML PROJECT DESIGN

(Furnish complete

NAME & TITLE (Last, First, Middle Int.)

YEARS OF EXPERIENCE

YEARS OF
Sankoff, Michael B.
CADD Designer/Supervisor

AML DESIGN EXPERIENCE:

25

YEARS OF AML RELATED DESIGN
EXPERIENCE:
33

YEARS OF DOMESTIC
WATERLINE DESIGN

EXPERIENCE: 19

Brief Explanation of Responsibilities

Mr.
survey data to provide sufficient mapping to

complete the design.

Sankoff will provide the CADD support in preparation of construction drawings for the project.

He will reduce

EDUCATION (Degree, Year, Specialization)
BS,
AS,

AS,

1987,
1986,
1986,

Industrial Management

Drafting and Design Engineering Technology
Mechanical Engineering Technology

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS

REGISTRATION Year,

(Type,

State)




13. PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR AML PROJECT DESIGN (Furnish complete
data but keep to essentials)

NAME & TITLE (Last, First, Middle Int.) YEARS OF EXPERIENCE
YEARS OF AML DESIGN EXPERIENCE: | YEARS OF AML RELATED DESIGN YEARS OF DOMESTIC
Ammirato, Robert J. EXPERIENCE : WATERLINE DESIGN
Engineer 17 22 EXPERIENCE: 17

Brief Explanation of Responsibilities

Mr. Ammirato will serve as a project engineer for the project. His responsibilities will include hydraulic
calculations, layout, drawing preparation, design, technical specifications, bid forms, cost estimates, and field
work. He has extensive experience in water supply and wastewater system design, permitting, and regulations.

Mr. Ammirato was the project engineer on our Borderland (Matney) Portals project.

EDUCATION (Degree, Year, Specialization)

BS, 1999, Mechanical Engineering

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS REGISTRATION (Type, Year, State)

PE, 2010, WV

13. PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR AML PROJECT DESIGN (Furnish complete
data but keep to essentials)

NAME & TITLE (Last, First, Middle Int.) YEARS OF EXPERIENCE
YEARS OF AML DESIGN EXPERIENCE: | YEARS OF AML RELATED DESIGN YEARS OF DOMESTIC
Smith, Jarrett M. EXPERIENCE: WATERLINE DESIGN
Senior Engineer 16 20 EXPERIENCE: 16

Brief Explanation of Responsibilities

Mr. Smith has been involved extensively with development of hydrologic and hydraulic calculations including
preparation of NPDES stormwater construction permits. He also has significant expertise in the development of site
grading plans and quantity/cost estimates. Mr. Smith was the project engineer on our Taylorville (Cantrell) Drainage
AML project.

EDUCATION (Degree, Year, Specialization)

BS, 2002, Civil Engineering

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS REGISTRATION (Type, Year, State)

National Society of Professional Engineers PE, 2008, WV




13.
data but keep to essentials)

PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR AML PROJECT DESIGN

(Furnish complete

NAME & TITLE (Last, First, Middle Int.)

YEARS OF EXPERIENCE

YEARS OF AML DESIGN EXPERIENCE:

Ward, Patrick E.

Senior Engineer 26

YEARS OF AML RELATED DESIGN
EXPERIENCE:
29

YEARS OF DOMESTIC
WATERLINE DESIGN
EXPERIENCE:

11

Brief Explanation of Responsibilities

Mr.

project engineer on refuse piles, mine drainage,

Ward will serve as a project engineer and has extensive experience on WVDEP, AML projects,
and subsidence projects in the early to mid-1990s.

having served as a

EDUCATION (Degree, Year, Specialization)
MS, 1992, Civil Engineering (Geotechnical)
BS, 1990, Civil Engineering

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS

REGISTRATION Year,

(Type,

PE, 1997, WV

State)

HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR AML PROJECT DESIGN

(Furnish complete

YEARS OF EXPERIENCE

13. PERSONAL
data but keep to essentials)
NAME & TITLE (Last, First, Middle Int.)
YEARS OF AML DESIGN EXPERIENCE:
Rader, Derek C.

YEARS OF AML RELATED DESIGN
EXPERIENCE:
2 Yrs.

YEARS OF DOMESTIC
WATERLINE DESIGN
EXPERIENCE:

2 Yrs.

Brief Explan

Senior Technician - Assist engineers in field reconnaissance,
and construction monitoring.

rights

ation of Responsibilities

-of-way negotiations,

title research, design,

property acquisition,

EDUCATION (D

BS, 20

egree, Year,

20,

Energy Land Management

Specialization)

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS

REGISTRATION Year,

(Type,

State)




14. PROVIDE A LIST OF SOFTWARE AND EQUIPMENT AVAILABLE IN THE PRIMARY OFFICE WHICH WILL BE USED TO COMPLETE AML
DESIGN SERVICES

Microsoft Office 365

WordPerfect 11

Adobe PageMaker 8 (Publication Software)

MicroStation (Allows users to create 3D models of permanent assets - the models and all of their components are
electronic simulations of real-world objects); used for CADD drawing preparation.

Haestead Methods (Numerous software packages used for designing storm water structures [e.g., channels, culverts,
ponds, etc.] and water distribution systems.)

MapTech, Terrain Navigator (Combines regional collections of topographic maps with powerful PC navigation software for
2D/3D viewing, customizing, printing and GPS use.)

Autodesk Civil 3D Design Software 2021 Used for preparing CADD drawings (3D modeling software that provides
topographic analysis, real-world coordinate systems, volume totals, roadway geometry.)

PCSTabl stability analysis program to perform stability analysis of failed slopes and proposed landslide repair
solutions.




15. CURRENT ACTIVITIES ON WHICH YOUR FIRM IS THE DESIGNATED ENGINEER OF RECORD

PROJECT NAME, TYPE AND NAME AND ADDRESS NATURE OF YOUR FIRM’S ESTIMATED PERCENT
LOCATION OF OWNER RESPONSIBILITY CONSTRUCTION COST COMPLETE

Sardis (Saas) Landslide | WWDEP Surveying, subsurface exploration, $800, 000 95%

Abandoned Mine Lands design, and construction phase (Pre-Design

101 Cambridge Place services for landslide remediation, Engineer’s

Bridgeport, WV 26330 wet mine seals and/or seep Estimate)

collectors, and drainage channels to
convey mine water.

Upper Grave Creek Dam Northern Panhandle Surveying, Subsurface Exploration, $350, 000 50%
Landslide Evaluation, Conservation District and Design of Landslide
Cameron, WV 1 Ball Park Drive Remediation.

McMechen, WV 26040
Wheeling Creek Dam #7 Northern Panhandle Surveying, Subsurface Exploration, $800,000 20%
Landslide Evaluation, Conservation District and Design of Landslide
Ohio County, WV 1 Ball Park Drive Remediation.

McMechen, WV 26040
Herring Sub Area 1 & 3 |Preston County PSD #2 Design and construction management $2,190,000 10%
Water Line Extension c/o Kingwood Water Works of water line extension, including
Preston County, WV 313 Tunnelton Street 9 miles of line.

Kingwood, WV 26537
Project entirely
funded by WVDEP, AML
Paint Branch Complex WVDEP-AML Design, Preparation of Bid $630,000 95%
AML Project, 601 57th Street, SE Documents, and Permitting
Kanawha County, WV Charleston, WV 25304
Leivasy (Dorsey) WVDEP-AML Subsurface Exploration, Unknown 95%
Subsidence 601 57th Street, SE Stabilization Plan, Preparation of
AML Emergency Project, |Charleston, WV 25304 Bid Documents
Nicholas County, WV
2022 Contract 5 North WVDEP-AML Realty, Planning/Environmental, $1,900,000 10%
AML Projects 101 Cambridge Place Design Bid Documents, and Preliminary budget
Various Locations Bridgeport, WV 26330 Construction Phase Services
Laurel Avenue WVDOH Preparation of Design and Bid $200,000 20%
Poca, WV Building 5 Documents Estimated

1900 Kanawha Blvd. E
Charleston, WV 25305




15. CURRENT ACTIVITIES ON WHICH YOUR FIRM IS THE DESIGNATED ENGINEER OF RECORD

PROJECT NAME, TYPE AND NAME AND ADDRESS NATURE OF YOUR FIRM’S ESTIMATED PERCENT
LOCATION OF OWNER RESPONSIBILITY CONSTRUCTION COST COMPLETE

Union Street CR6 WVDOH Preparation of Design and Bid $300,000 95%
Bruceton Mills, WV Building 5 Documents

1900 Kanawha Blvd. E

Charleston, WV 25305
Fairway Crossing South Charleston Surveying and Engineering Design $1,200,000 95%
Subdivision Development Authority of Roads and Utilities for New
South Charleston, WV PO Box 8597 Subdivision

So. Charleston, WV 25303
Rand Drainage WVDOH Design of Stormwater Collection $17,000,000 40%
Rand, WV Building 5 System, Plan Development

1900 Kanawha Blvd. E

Charleston, WV 25305
Howesville Area Water Preston County PSD #2 Design and construction management $2,801,344 98%
Line Extension c/o Kingwood Water Works of water line extension, including
Preston County, WV 313 Tunnelton Street 12 miles of line and one 60,000-

Kingwood, WV 26537 gallon tank.
Project mostly funded by
WVDEP, AML
Boone County PSD Boone County PSD Final design of wastewater $4,000,000 75%
Wastewater Treatment PO Box 287 treatment plant upgrade.
Plant Upgrade Danville, WV 25053
Boone County, WV
Town of Mill Creek Water |Town of Mill Creek Design of water line replacement $2,650,000 95%
System Improvements High Street including construction documents.
Mill Creek, WV Mill Creek, WV 26280
West Virginia American West Virginia Design of Olcott water line $5,000,000 80%
Water Master Services American Water extension, construction monitoring
Agreement PO Box 1906 of various water line construction

Charleston, WV 25327 projects, and river water study.
South Charleston Park South Charleston Civil/site, geotechnical design, $30,000,000 80%

Place Development
Retail Shopping Center)

Development Author
PO Box 8597
South Charleston,

ity

Wv 25303

construction monitoring to close,
fill, and develop 80-acre shopping
center over a waste impoundment.

TOTAL NUMBER OF PROJECTS:

16 (POTESTA has completed well over 1000 projects.)

TOTAL ESTIMATED CONSTRUCTION COSTS:

569,821,344




16. CURRENT ACTIVITIES ON WHICH YOUR FIRM IS SERVING AS A SUB-CONSULTANT TO OTHERS

PROJECT NAME, TYPE

NATURE OF FIRMS

NAME AND ADDRESS

ESTIMATED

ESTIMATED CONSTRUCTION COST

AND LOCATION RESPONSIBILITY OF OWNER COMPLETION DATE
ENTIRE PROJECT YOUR FIRMS
RESPONSIBILITY
Phase I, Permitting, AMD Michael Baker 2022 $5,700,000 $150,000
Morgantown treatment, and International, LLC
Municipal Airport coal removal. Airside Business Park
Runway 18-36 100 Airside Drive
Extension Morgantown, WV 26505
13th Street Pump Permitting, Strand Associates, 2026 $19,500,000 $4,000,000
Station Renovation |Geotech, Mapping, Inc.
Huntington Civil Site, and 910 West Wingra Drive
Sanitary Board Temporary Pumping. |[Madison, WI 53715
4th Street Pump Permitting, Strand Associates, 2026 $15,500,000 $3,000,000
Station Renovation |Geotech, Mapping, Inc.
Huntington Civil Site, and 910 West Wingra Drive
Sanitary Board Temporary Pumping. |[Madison, WI 53715
WWTP Upgrade Permitting, Strand Associates, 2028 $143,500,000 $15,000,000
Renovation Geotech, Mapping, Inc.
Huntington and Civil Site. 910 West Wingra Drive
Sanitary Board Madison, WI 53715
Brad D. Smith Geotechnical, Perkins & Eastman 2024 $40,000,000 $1,000,000
College of Civil/Site Design 115 fifth Avenue,
Business & 3rd Floor
Innovation New York, NY 10003
Building

Huntington, WV




17. COMPLETED WORK WITHIN LAST 5 YEARS ON WHICH YOUR FIRM WAS THE DESIGNATED ENGINEER OF RECORD

PROJECT NAME, TYPE NAME AND ADDRESS ESTIMATED YEAR CONSTRUCTED
AND LOCATION OF OWNER CONSTRUCTION COST (YES OR NO)

North Edgemont Landslide Huntington Sanitary Board $750,000 2019 Yes
Remediation 555 Seventh Ave.

Huntington, WV 25701
Nixon Ridge Landslide K&N Contracting $2,400,000 2020 Yes
Remediation 2976 Wills Creek Road

Elkview, WV 25701
Marshall Portal Landslide MEPCO, LLC $200,000 2018 Yes
Repair 966 Crafts Run Road

Maidsville, WV 26541
Kinetic Park Landslide Huntington Municipal $3,900,000 2021 Yes
Remediation Development Authority

800 5th Avenue

Huntington, WV 25701
Verner (Grimmett) Hollow WVDEP $325,000 2021 Yes
Emergency Landslide Office of AML
Remediation and Drainage 1159 Nick Rahall Greenway
Improvements Fayetteville, WV 25840
West Virginia University West Virginia University $2,900,000 2022 Yes
Rockfall Mitigation Division of Facilities,
Morgantown, WV Design & Construction

979 Rawley Lane

Morgantown, WV 26506
Armory Lot Retaining Wall City of Morgantown Parking $200,000 2022 Yes
Replacement Authority
Morgantown, WV 300 Spruce Street

Morgantown, WV 26505
Friends of Cheat, Friends of the Cheat TBD 2022 Yes
Cheat River Rail Trail 1343 N. Preston Highway
Landslide & Drainage Kingwood, WV 26537
Evaluation
Kingwood, WV
Kingwood Landfill, WVDEP $6,000,000 2022 Yes

Landfill Closure Design
Kingwood, WV

601 57th Street, SE
Charleston, WV 25304




17. COMPLETED WORK WITHIN LAST 5 YEARS ON WHICH YOUR FIRM WAS THE DESIGNATED ENGINEER OF RECORD

PROJECT NAME, TYPE NAME AND ADDRESS ESTIMATED YEAR CONSTRUCTED
AND LOCATION OF OWNER CONSTRUCTION COST (YES OR NO)
Cowen PSD, Erbacon Water Line | Cowen PSD $6,500,000 2022 Yes

Extension 7017 Webster Road
Cowen, WV Cowen, WV 26206




18. COMPLETED WORK WITHIN LAST 5 YEARS ON WHICH YOUR FIRM HAS BEEN A SUB-CONSULTANT TO OTHER FIRMS

OF WORK FOR WHICH YOUR FIRM WAS RESPONSIBLE)

(INDICATE PHASE

PROJECT NAME, TYPE NAME AND ADDRESS ESTIMATED CONSTRUCTION COST YEAR CONSTRUCTED FIRM ASSOCIATED
AND LOCATION OF OWNER OF YOUR FIRM’S PORTION (YES OR NO) WITH
Buzz Food Service Buzz Food Service $500, 000 2020 Yes Buzz Food Service
Appalachian Abattoir | 4818 Kanawha Blvd. E Appalachian
(AML Pilot Grant) Charleston, WV 25306 Abattoir
(AML Pilot Grant)
Walker Express Nitro |Walker Express $600,000 2020 Yes Walker Express

Facility Expansion

3 Park Road
Nitro, WV 25143

Nitro Facility
Expansion




19.

Use this space to provide any additional information or description of resources supporting your firm's
qualifications to perform work for the West Virginia Abandoned Mine Lands Program.

Potesta & Associates, Inc.’s (POTESTA) Expression of Interest for Professional Engineering Design Services
supports this questionnaire in providing POTESTA’s qualifications and resources for serving the West Virginia
Department of Environmental Protection, Office of Abandoned Mine Lands and Reclamation on this project. 1In
summary, POTESTA:

1. Has assembled a team of in-house personnel and subcontractors who have historically worked on AML projects.
POTESTA’s in-house staff includes 14 Professional Engineers including 10 in the primary office, 3 in
Morgantown, and 1 in Winchester. Our staff has worked on over 160 AML projects for WVDEP on four different
WVDEP AML contracts dating back to the mid-1980s.

2. Has a large local staff with a unique multidiscipline technical emphasis (including civil engineering,
structural engineering, geological engineering, hydrological engineering, mine land reclamation, with a strong
emphasis on water quality and aquatic life and toxicity).

3. Has 20+ employees with experience on WVDEP AML projects. POTESTA employees have worked on and have experience
in the following type of WVDEP AML projects:

- Passive Acid Mine Drainage Treatment - Landslides

- Assessment of Contamination (e.g., PCBs, asbestos) - Reclamation of Refuse Piles

- Demolition of Structures - Sealing Mine Portals

- Diversion Structures - Stream Relocations

- Identifying Acid Mine Drainage - Subsidence Assessment and Remediation
- Inventory of Residential Water Supplies - USCOE Permitting

- Water Supply Feasibility Studies and Design - Wetland Assessments

- Mine Fires

4. Can handle a substantial AML workload (more than our competitors) since POTESTA has three Professional
Engineer (P.E.) Project Managers each with experience on 75+ AML projects.

5. Offices located in Charleston, WV near WVDEP’s Charleston office, office in Morgantown, WV close to WVDEP
Bridgeport office, and support office in Winchester, Virginia.

6. Staff has had a positive relationship with WVDEP, AML in the past, which we would like to continue.

20.
Signature:

Printed Name: Dana L. Burns, PE

The foregoi hns a statement of facts.

_Fronr . va Title: Vice President Date: August 31, 2023







Project No. 0102-23-0264 August 31, 2023

AML AND RELATED PROJECT EXPERIENCE MATRIX

PROJECT EXPERIENCE REQUIREMENTS _
PRIMARY STAFF PARTICIPATION/CAPACITY =+ M=Management P=Professional

Additional Info
Provided in
EOQI (page)

*k

Exp. Basis
PROJECT C=Corp.

P=Personnel *

Abandoned Surface Mine Reclamation
Subsidence Investigation Mitigation
Evaluation/Nitigation/Replacement
Construction Inspection/Management

Abandoned Deep Mine Reclamation
Hydrologic/Hydraulic Design/Eval.
Equipment/Structure Removal

Portal/Shaft Closure
Remining Evaluation
Mine/Refuse Fire Abatement
Hazardous Waste Disposal
Project Specifications
Water Quality

Water Treatment
Stream Restoration
Geotechnical/Stability
Dana L. Burns

Tim M. Rice

David B. Sharp

Chris A. Grose

D. Mark Kiser
Terence C. Moran
Michael Sankoff
Jarrett Smith

Robbert Ammirato
Paul Maggard

Scott A. Bolyard
Chad Griffith

Peter Potesta

<
<
<

WVDEP, AML - 2022 AML Contract 5 Project North

WVDEP, AML - Southern AML AutoCAD Work

WVDEP, AML - Ragland (Mounts) Landslide Emergency AML Project
WVDEP, AML - Leivasy (Dorsey) Subsidence, Emergency Project
WVDEP, AML - Paint Branch Complex

Wyoming County Landfill pP/C
WVDOT/DOH - Geotechnical Services - WVSR 4 Repair and Stabilization
WVDEP, OSR - Cheyenne Sales Company, Inc.

WVDEP, AML - Williamson Landslide (Emergency Project)

WVDEP, AML - Williamson (Hatfield) Landslide

WVDEP, AML - Weaver-Junior Phase Il Water Supply

WVDEP, AML - Weaver-Junior Phase | Water Study

WVDEP, AML - Washington Heights to Jeffrey Phase Il Water Study
WVDEP, AML - Vivian Refuse Pile

WVDEP, AML - Viers Highwall

WVDEP, AML - Vargo Drainage

WVDEP, AML - Upshur 10/15 Drainage

WVDEP, AML - Upper Rum Creek Phase Il Water Study

WVDEP, AML - Turner Douglas Complex

WVDEP, AML - Tupper Creek Emergency Landslide Repair

WVDEP, AML - Taylorville (Cantrell) Drainage

WVDEP, AML - Switzer Adams/Robinson Drainage

WVDEP, AML - Sundial Refuse

WVDEP, AML - Sundial (Hatfield) Refuse Piles Re-Bid

WVDEP, AML - Summerlee Refuse Pile

WVDEP, AML - St. John's Road Subsidence

WVDEP, AML - Spruce Laurel Stream Flow Monitoring Project

WVDEP, AML - Sardis (SAAS) Landslide

WVDEP, AML - Route 19/28 Subsidence

WVDEP, AML - Reynoldsville/Wallace Water Supply Extension

WVDEP, AML - Reynoldsville, Wallace, and Clarksburg Phase |l Water Study
WVDEP, AML - Reynoldsville, Wallace, and Clarksburg Phase | Water Study
WVDEP, AML - Rachel Refuse

WVDEP, AML - Putney Impoundment

WVDEP, AML - Putnam County Phase | Water Studies (3 Projects)

WVDEP, AML - Pringle Run #2

WVDEP, AML - Phase Il Water Feasibility Studies for Logan County (3 Projects)
WVDEP, AML - Phase | Water Studies for Logan County (7 Projects)
WVDEP, AML - Phase | Water Studies Brooke and Fayette Counties (2 Projects)
WVDEP, AML - Peach Ridge Complex

WVDEP, AML - Omar Refuse Pile

WVDEP, AML - Mulberry Fork (Stover) Landslide

WVDEP, AML - Mt. Hope Subsidence

WVDEP, AML - Mountain Run Refuse and Portals

WVDEP, AML - Morrisvale Cameo Preliminary Engineering

WVDEP, AML - Morgantown Airport Drainage/Subsidence

WVDEP, AML - Morgan Mine Fire

WVDEP, AML - Minden Dirilling
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WVDEP, AML - Mill Creek Regional Water Phase Il Water Study (Boone, Lincoln and Logan Counties) P \/ \/ M P
WVDEP, AML - Mill Creek Refuse Pile c v v v v M M P
WVDEP, AML - Mill Creek Phase IlIl Water Line and Water Treatment Plant P \/ \/ \/ \/ \/ M
WVDEP, AML - Measle Fork Refuse c v v v v v v M M P
WVDEP, AML - Marmet (Wells Drive) Landslide Emergency © \/ \/ \/ \/ \/ M P M,P P
WVDEP, AML - Marmet (Clark) Drainage C v V4 V4 v M M
WVDEP, AML - Madison Street Portals/Fairview Route 218 Portals P \/ \/ \/ \/ \/ M
WVDEP, AML - MacArthur Phase 2 Subsidence € v v v v Vv M
WVDEP, AML - MacArthur Mine Subsidence C v V4 v M M,P P
WVDEP, AML - Logan Drainage [P v v N4 v v M
WVDEP, AML - Little Whitestick Refuse C v v v v v v v v v M P P
WVDEP, AML - Lefthand Fork Burning Refuse P v v v v v v v P
WVDEP, AML - Lando (Edwards) Drainage C \/ \/ \/ \/ \/ \/ M b
WVDEP, AML - Lake Lynn Complex c v v v v v v M M P
WVDEP, AML - Kopperston (John's Branch) Refuse Emergency Cc \/ \/ \/ M M P
WVDEP, AML - Kitchen/Gibson Landslide P v v M
WVDEP, AML - Kistler Mine Fire P v v v v v v v M
WVDEP, AML - Kimball Refuse Pile P v v v v v v v v v M P
WVDEP, AML - Jonben (Haga) Subsidence P \/ \/ \/ \/ \/ M P
WVDEP, AML - John's Branch Coal Refuse Dam (Kopperston) © \/ \/ \/ \/ \/ M M P P
WVDEP, AML - Jessop Highwall #10 C \/ \/ \/ \/ \/ M M
WVDEP, AML - laeger Water Feasibility Study © \/ \/ M M P
WVDEP, AML - Huffman Street Subsidence P v v v v M
WVDEP, AML - Hudson/Mt. Nebo Water Feasibility Study © \/ \/ M M
WVDEP, AML - Holden (Padgett) Subsidence P v v V4 v v v M P
WVDEP, AML - High Coal Tipple P v v v v v M P
WVDEP, AML - Helen (Lewis) Refuse P v v v v v v v M
WVDEP, AML - Heizer/Manila Creek Water Line Extension Phase Il Study ® \/ \/ M
WVDEP, AML - Hawkins AMD P v v v v v M
WVDEP, AML - Harris AMD P v v v v v bt 2
WVDEP, AML - Hampden (Smith) Landslide P v v M P
WVDEP, AML - Gray and laquinta Subsidence ® \/ \/ \/ \/ M P
WVDEP, AML - Grass Run Refuse P v v V4 v v v M P
WVDEP, AML - Grandstaff Subsidence P v v v
WVDEP, AML - Godby Branch Phase Il Water Study P v v M P P
WVDEP, AML - Glen Morgan (Lilly) Site P v v v v
WVDEP, AML - Georges Creek Portals C v V4 V4 v M M P P
WVDEP, AML - George's Creek (Lucas) Rockslide C \/ \/ M P M,P
WVDEP, AML - Gauley River Phase | Water Study P v P M
WVDEP, AML - Gauley River Area Water Line Extension P \/ \/ M
WVDEP, AML - Garrison Complex P v v N4 v v v M P
WVDEP, AML - Follansbee Drainage P v v v v v M
WVDEP, AML - Flipping Hollow Complex C v v v M M,P P
WVDEP, AML - Fairmont IV Subsidence P v v v v M
WVDEP, AML - Fairmont East Subsidence P \/ \/ \/ \/ M
WVDEP, AML - Fairmont East Mine Drainage © \/ \/ \/ M
WVDEP, AML - Elk City - Century-Volga Phase /Il Water Study P \/ M P
WVDEP, AML - East Lynn Il c v v V4 v v v M M,P P
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Project No. 0102-23-0264

August 31, 2023

AML AND RELATED PROJECT EXPERIENCE MATRIX

PROJECT

Exp. Basis
C=Corp.
P=Personnel *

Additional Info
Provided in
EOQI (page)

*k

PROJECT EXPERIENCE REQUIREMENTS

PRIMARY STAFF PARTICIPATION/CAPACITY

*** M=Management P=Professional

Abandoned Surface Mine Reclamation

Abandoned Deep Mine Reclamation

Portal/Shaft Closure

Hydrologic/Hydraulic Design/Eval.
Remining Evaluation

Mine/Refuse Fire Abatement
Subsidence Investigation Mitigation
Hazardous Waste Disposal

Project Specifications
Evaluation/Nitigation/Replacement
Construction Inspection/Management

Water Quality

Water Treatment

Equipment/Structure Removal

Stream Restoration

Geotechnical/Stability

Dana L. Burns

Tim M. Rice

David B. Sharp

Chris A. Grose

D. Mark Kiser

Terence C. Moran

Michael Sankoff

Jarrett Smith

Robbert Ammirato

Paul Maggard

Scott A. Bolyard

Chad Griffith

Peter Potesta

WVDEP, AML - Duncan Hill Subsidence

<

o

T

o

WVDEP, AML - Duck Creek Landslide

WVDEP, AML - Dawmont Mine Facility

ENENAN

s
<

ENENAN

WVDEP, AML - Cuzzart/4-H Water Feasibility Study

s

=l = Il <

WVDEP, AML - Crooked Creek Phase Il Water Study

WVDEP, AML - Crany Mine Dump

<

g

<

WVDEP, AML - Cow Creek - Sarah Ann Phase Il Water Study

<

WVDEP, AML - Covey Creek Mine Fire

WVDEP, AML - Courtright Highwall

WVDEP, AML - Cora Mine Drainage No. Il

U U N R
<

RN

RN

WVDEP, AML - Comfort Run Coal Company (Asbestos)

WVDEP, AML - Clay-Roane PSD Water Feasibility Study

NICARN

WVDEP, AML - Charleston (Ratcliffe) Landslide

WVDEP, AML - Cassity Fork Water Supply Extension

TIZIZ IR

WVDEP, AML - Carolina Refuse

WVDEP, AML - Camp Mohonegan Regrade

RN

RN
AN
<

RN

WVDEP, AML - Burnwell, Standard, and Collinsdale Water Line Extension

WVDEP, AML - Burnsville PSD Water Feasibility Study

WVDEP, AML - Buffalo Creek No. 5 Refuse

<
<

<

WVDEP, AML - Brandonville/Pisgah Water Feasibility Study

WVDEP, AML - Borderland (Matney) Portals

<

WVDEP, AML - Boone County Phase | Water Studies (10 Projects)

LY Y s
<

WVDEP, AML - Belle Landslide

DN

WVDEP, AML - Beckley Subsidence

V|O|D|IZ[Z|T0Z

WVDEP, AML - Beaver Creek Water Line Extension

<

WVDEP, AML - Bear Run Refuse

T|T|T|T

o

WVDEP, AML - Allen AMD

NI NI N R

= = I G I I ) e e I I [

WVDEP - Winona Complex

<

s

ENENLNERENAN

P.M

WVDEP - Whipering Woods Feasibility Study

P.M

WVDEP - Wheeling (15th Street)

P.M

WVDEP - Wheatley Branch Landslide

P.M

WVDEP - Verner (Grimmitt) Landslide (Emergency Project)

M,P

WVDEP - Tunnelton Gob

P.M

WVDEP - Thomas Phase Il

P.M

WVDEP - Thomas Phase | Subsidence

P.M

WVDEP - Thomas Northeast

P.M

WVDEP - Taylor Creek Impoundment (OSM National Award)

d & N

g N NS

P.M

WVDEP - Summersville (Brown) Dangerous Impoundment (Emergency Project)

M,P

WVDEP - Stealey Avenue Subsidence

P.M

WVDEP - Sovern Run

P.M

WVDEP - Slab Fork Mine Dump

P.M

WVDEP - Slab Camp Run

WY NN N NS

s

ENENAN

WY NN NSKSKSSSKIS
«

RN

ENRN

NN N EENIN

P.M

WVDEP - Shinnston (Osbourne) Subsidence

VTN O G U U U R

P.M

WVDEP - Shallamar Doser

P.M

WVDEP - Ruper to Rainelle Feasibility Study

P.M

WVDEP - Robinson Run Landsilde

P.M

WVDEP - Red Hollow Burning Refuse

P.M

WVDEP - Piney Creek
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WVDEP - Pierce Refuse P v v P.M
WVDEP - Pepper Portals and Drainage P \/ \/ \/ \/ \/ \/ \/ \/ \/ \/ M
WVDEP - Pendleton Creek Strip P v v v v v v v P.M
WVDEP - Pallotta Subsidence P \/ \/ \/ P.M
WVDEP - Ohio Avenue P v v Vv v P.M
WVDEP - North Fork Refuse P v v v v P.M
WVDEP - Montana Mines Subsidence P v v v PM
WVDEP - McComas Refuse P v v v v v v P.M
WVDEP - Lamar Refuse P v v v v v v v v P.M
WVDEP - Jamison Burning Refuse P V4 v V4 v v N4 N4 P.M
WVDEP - Indian Ridge P v v v v v v v v P,M
WVDEP - Horsepen Ridge P v v v v v v P.M
WVDEP - Hilderbrand Highwall P v v v v v v v v Vv M
WVDEP - Heather Run #2 P v v v v v v v v v v P.M
WVDEP - Godby Branch Water Line Extension P P M
WVDEP - Glenwood Hills Subsidence P v v v P.M
WVDEP - Ford's Run Refuse P \/ \/ \/ \/ \/ \/ \/ \/ \/ \/ P.M
WVDEP - Fish Run P vV |V P.M
WVDEP - Fairmont DAC P v v v v v v v v v M
WVDEP - Everettville P v v v v v v v v v PM
WVDEP - Edna Refuse P v v v v v Vv v v v PM
WVDEP - Eckman Refuse P v v v N4 v v v v P.M
WVDEP - Dotson Tipple P v v v v v v v P,M
WVDEP - Dillan Creek P N v v v v v v P.M
WVDEP - Deckers Creek P \/ \/ \/ \/ PM
WVDEP - Davy Branch P v v v v v v v v v P.M
WVDEP - Dale R. Thrasher P v v v v P.M
WVDEP - Cow Creek - Sarah Ann Phase Il Water Line Extension P M
WVDEP - Blue Pennant Mine Fire P v v v v v v v v v P.M
WVDEP - Blackwater (OSM Appalachian Regional Award) P v v N4 P.M
WVDEP - Bethlehem (Toothman) Subsidence P \/ \/ \/ PM
WVDEP - Barker Portals and Strip P v v v v v v v v v P.M
WVDEP - Austen Highwall P v v v v v v v P.M
WVDEP - Amigo Smokeless Impoundment P v v v V4 v v v N4 N4 P.M
WVDEP - Amigo Refuse P v v v v v v v P.M
WVDEP - Alderson Branch P v v v v v v PM
WVCA/NPCD - Wheeling Creek #7 Dam Landslide Repair C \/ \/ P,M P.M P P
WVCA/NPCD - Upper Grave Creek Dam Landslide Repair C v N4 P, M P.M P P
WVAW - Summers County Extension C v v v v M P
WVAW - Spite Road C v v v v M P
WVAW - Route 60 Contract 4 C v v v M
WVAW - Route 60 C v v v M
WVAW - Putnam County Water Supply Extension P \/ M M
WVAW - Poca River C \/ \/ \/ \/ M P
WVAW - Mifflin/Sharples Water Line Extension © M M B
WVAW - Kanawha County Water Supply Extension P \/ \/ M M
WVAW - Glade Springs Village @ \/ \/ \/ \/ M P
WVAW - Fisher's Ridge Extension © v v v v M P P P
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WVAW - Cabell County Water Supply Extension \/ \/ M
WVAW - Cabell County Contract 7 V4 v v v M P P P
WVAW - Cabell County Contract 6 v v v V4 M P
WVAW - Buff Creek/Trace Fork \/ \/ \/ M
Wheeling-Charleston Diocese - St. Boniface Landslide Repair \/ P.M P
Wheeling-Charleston Diocese - Mt. Calvary Landslide Repair \/ \/ \/ P.M
West Virginia University - Monongahela Boulevard Rockfall Project ‘/ \/ \/ M P.M
Wentz Freshwater Impoundment Embankment Stability Repair \/ P, M P
Wellston High School Landlslide Repair \/ P
Wellford Tower Landslide Repair \/ P, M
Weekley Well Pad Landslide Repair ‘/ \/ P, M P P
Webster County Water Studies \/ \/ M P
Vindex Energy \/ \/ \/ \/ \/ M P P P
Vaughan Railroad \/ \/ M P
Tucker County Industrial Park \/ \/ \/ M P M P
Travelers - Bona Vista Drive Slip Repair - Charleston WV \/ M P P
Training Response Center - Gallagher Tunnel Drainage and Slope Stability \/ M
Town of Granville - Bowser Street Landslide Repair \/ \/ P, M P, M P P

Town of Ceredo - Cemetery Hill Upgrade

Sycamore Landfill

Summit at Cheat Lake Residential Subdivision

Stone Energy - Geotechnical - Development of Marcellus Well Pads

Spruce Lick-Stream Flow Monitoring Project for Eastern Assoicated Coal Corp.

<
<

4 NN
<
s
<

Spring Hill

Sovern Run (Tinchnell) AMD Treatment System

Southern Ohio Coal - Pump Tests

Solutia-Storm Water Flow Measurement

Solutia-Groundwater Well Levels and Flow Estimates

NN KENYN IS
SN

NN NS

TIZ|Z|©

<
<

Solutia Landfill Closure Design for Various Environmental Remediation Projects

Smith Bridge Replacement

Shupbach Ridge Road Landslide Repair
Scott County Gob Piles

Schmidt Landslide Repair

S&S Landfill

Route 674 Landslide

Ridgepoint Landslide Repair

M,P

g
U R

Putnam County Commission - Fisher Ridge Phase Il
Pribble Tank Landslide Repair

Potts Well Pad Landslide Repair

Potokczny Well Pad Landslide Repair

o

P, M
P, M

o

NN R
=

TR
s

Pocahontas County Landfill Expansion, Closure, and Operations Consulting

Pison Development - Point Pleasant

Pison Development - Mineral Wells

Pison Development - Knollview

Pison Development - Kanawha Court

Pison Development - Harrisville

ENAN

Pison Development - Elkins
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Pison Development - Elk Crossings
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Pison Development - Cross Roads 2 C \/ \/ M M
Pison Development - Church Hill Village C \/ \/ \/ M M P
Pison Development - Barboursville c \/ M M P
Philippi Water Line Relocation for WVDOH Bypass c \/ \/ M P P
PADEP - Russell Joki Refuse P \/ \/ \/ \/ PM
Pace Carbon Fuels, LLC Cc \/ \/ \/ M
Owings Mine Complex - AML P \/ \/ \/ \/ \/ \/ \/ \/ \/ \/ \/ M
Omega Mine Complex - AML P v v v v v v M
ODNR - Z & H Landslide P v v v v v v P.M
ODNR - Washington Street Subsidence P \/ \/ \/ P.M
ODNR - Van Atta Subsidence P v v v PM
ODNR - ST RT. 646 Subsidence P \/ \/ \/ P.M
ODNR - Pauline Mine Impoundment P \/ \/ \/ \/ P.M
ODNR - Nelan Road Subsidence B \/ \/ \/ P.M
ODNR - Frontz / Folly Mine Fire P v v N4 v v v v P.M
ODNR - Enoch Township Impoundment P V4 v v v P.M
ODNR - Ellesmere Ave. Subsidence 1ILII, & IV P v v Vv P.M
ODNR - El Camino Subsidence B \/ \/ \/ P.M
ODNR - Chickwan Landslide P \/ \/ \/ \/ \/ \/ P.M
ODNR - Bull Run Restoration P \/ \/ \/ \/ PM
ODNR - Blue Bell Mining Refuse Fire P \/ \/ \/ \/ \/ \/ \/ P.M
North Hills Development - 600-Acre Property © \/ \/ M
North Fork Landfil P v v v v P
Nicholas County Landfill Cc \/ M P
Muddy Creek AMD Treatment System © \/ \/ \/ \/ M
Morgantown Parking Authority - Armory Lot Retaining Wall c \/ \/ M P
Monumental Mine (€ \/ \/ \/ \/ M P
Montgomery Landfill P \/ \/ \/ \/ M P P
Monongalia County Sanitary Landfill P V4 V4 v N4 v M P P
Mine Water Treatability Study, Guyses Run of Tygart Valley River (@ \/ \/ \/ M P
Mills Wetzel #2 Well Pad Landslide Repair © \/ \/ \/ P, M P P
MDG-Wastewater Package Plant C \/ \/ \/ \/ \/ M P
MBOM - Taste Freez Subsidence B \/ \/ \/ P.M
MBOM - Spruce Hollow Flood Mitigation P V4 v P.M
MBOM - Shallmar Doser B \/ \/ \/ \/ \/ P.M
MBOM - Porter Road Subsidence P \/ \/ \/ P.M
MBOM - Ocean Gob Pile P N v v v v P.M
MBOM - Oak Hill Landslide P v v v P.M
MBOM - Miller Road Subsidence P \/ \/ \/ P.M
MBOM - Midlothian and Shaft Road Subsidence P \/ \/ \/ \/ PM
MBOM - Kingsland Mine Pool P \/ \/ \/ P.M
MBOM - Kempton Mine Drainage P v v v v v P.M
MBOM - Jackson Mountain Mine Fire P \/ \/ \/ \/ \/ \/ \/ P.M
MBOM - Broken Hart Refuse P v v v v v PM
May Portal (Virginia AML) C v v v v v M
Massy Coal Co. AMD Pump Treatment System @ \/ \/ \/ M
Massie Ridge Tower Landslide Repair P \/ P, M
Marshall Portal Access Road Landslide © \/ \/ P,M P
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Project No. 0102-23-0264 August 31, 2023

AML AND RELATED PROJECT EXPERIENCE MATRIX

PROJECT EXPERIENCE REQUIREMENTS _
PRIMARY STAFF PARTICIPATION/CAPACITY =+ M=Management P=Professional

Additional Info
Provided in
EOQI (page)

*k

Exp. Basis
PROJECT C=Corp.

P=Personnel *

Abandoned Surface Mine Reclamation
Subsidence Investigation Mitigation
Evaluation/Nitigation/Replacement
Construction Inspection/Management

Abandoned Deep Mine Reclamation
Hydrologic/Hydraulic Design/Eval.
Equipment/Structure Removal

Portal/Shaft Closure
Remining Evaluation
Mine/Refuse Fire Abatement
Hazardous Waste Disposal
Project Specifications
Water Quality

Stream Restoration
Geotechnical/Stability
Dana L. Burns

Tim M. Rice

David B. Sharp

Chris A. Grose

D. Mark Kiser
Terence C. Moran
Michael Sankoff
Jarrett Smith

Robbert Ammirato
Paul Maggard

Scott A. Bolyard
Chad Griffith

Peter Potesta

4| [water Treatment

<
<
g
L

<

Majesty Mine Complex - AML
Little Prater Landslide

Lilly Parker Mine

[N«
K&
I«

Lester Fork Portals

Lee Landsldie Repair

M,P

NN
<

Klondyke Portals

Kennawa Landslide Repair

Kenna Industrial Park

<
o

Kanawha Western Landfill

Kanawha Eagle Coal Refuse Disposal Impoundment

RN

K & N Contracting - Nixon Ridge Slip Repair - Moundsville WV

Jo Anne Permit Renewals

Jessee Drainage (Emergency Project) M,P

Jerry Ware - Residential Landslide Gordon Drive - Charleston WV

N NNKYN NSNSSNKSKKS
_'ZU
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Jackson County Landfill

Ilves - Patrick Street

Ives - Orchards Manor
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Ives - Littlepage Terrace

Hurricane Market Place

Hurricane Fork Subsidence (Emergency Project) M,P

Huntington Sanitary Board - North Edgemont Slope Stabilization

AN

Huntington Municipal Development Authority - Kinetic Park Slip Repair

Humphrey Limestone Quarry

M,P

RN

Horsepen Water Line Extension

ENLNEN
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Hobet Mining, Inc.
Hobbs Branch

NI NN

M,P

N
<

Harwood Mine Complex

Grove Park - Campus View LLC

M,P
M,P P
P, M

Graham Landslide (Emergency Project)
Gary Connor AMD - Friends of the Cheat
Fisher Residential Landslide Repair

N
AN
<
<

Fayette County Landfill

a4 [Ws

Fairmont North Tower Landslide Repair

Evaluation of Mine Drainage from AML Sites as Part of ESA for Jackson & Kelly

Environmental Assessment and Closure/Capping Plan for Jackson County Landfill

Environmental Assessment and Closure/Capping Design for Fleming Landfill

AN
<

Energy Services Site Development and Permitting
Elkem Metals Jarrett Branch Landfill
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Dream Mountain AMD Project - Friends of the Cheat

g
g
<
<
<

Dominion Resources - Upshur Enoxy Complex

Disposal Service, Inc. Landslide Repair

Decker's Creek Mine Stockpile Landslide Repair

Corridor H, Section 6 Davis-Bismark
Columbia Gas - Landslide Stabilization - Blue Creek WV
Coldwater Creek/Luigino's Food Processing Facility, Inc.

Cline Tower Landslide Repair

City of Philippi Upgrade to Water Distribution System
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City of Morgantown - Jacob Street Slip Repair P.M P
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Project No. 0102-23-0264 August 31, 2023

AML AND RELATED PROJECT EXPERIENCE MATRIX
PROJECT EXPERIENCE REQUIREMENTS ]
PRIMARY STAFF PARTICIPATION/CAPACITY *** M=Management P=Professional
c —
o c
3 5 - 5 -
= T = c
_ |naditionat nfo| & g z g £ S
Exp. Basis | proyided in E § = o = = g I
PROJECT C=Corp. EOI x © (=2} c = = S ] )
P=Personnel * (page) (o) ] » o = [ = = 2
ok 04 @ = 3 o) = @
£ ) & D 2 2 o S o
= = o = © © 9 g = = () 2
o s = = o 2 = a 5] o 3 = c =
S %= D = = o = o Qo =]
S o o © © o 3 0 © o 7 o 5 = [ = =
= 1 o - = = > |7} o =2 c = =1 5 ] o = = 1=
3 @ O > T [ c < = = = o = = @ 0 = o o o = c
2 &) © I S ° = = S 25 c € ] g = c ] % o] s ~ < € I > = &
- - b= = w brd o - @ =< o = = 7] o S ) < = » . S = £ © ° =] %)
o e g > =2 2 c > & S o I3 o & & < oM = @ o X o N £ < > 0 := =
S S B o £ 9 @ o - o= = = £ S - e @ ' ~ o 5 0 o @ : 5 o
S kS = S c x i) T o - S 5 - £ 3 =1 : < e 5] g = @ = < o a
c c ] e = ) o < o) o 3 7] 5] = ] G © = S %) < < o 5] Q - = o =
s 3 5 S | B £ - R s | 85| s g 2 2 3 g e | 32| £ | 2 s || 5| s |3 | 8| & | &
< < a 5 2 s @ St a 20 o = ] & O fa = a o a = s - 4 a @ o a
City of Charleston - Grandview Slip Repair - Kanawha County WV @© \/ P P
Chemical Plant - Parkersburg, WV C \/ \/ M
CEF 8 Ltd. Partnership -Artisan Heights Townhouse Dev. Stability Review © \/ P.M
Burlew Landslide Repair P \/ P, M
Bradshaw Schools C \/ \/ \/ M M P
Boone County PSD - Trace Branch/Robinson Water Line Extension © M M B
Boone County PSD - Stephens Auto/Betsy Lane Water Line Extension © M M P
Boone County PSD - Six Mile Extension/Corridor G © M M P
Boone County PSD - Lick Creek Water Line Extension © M M P
Boone County PSD - Joes Creek Water Line Extension © M M B
Birchfield Landslide - Engineering P v v v M,P
Barrackville Mine Expansion Cc \/ \/ \/ \/ M B
Baker AMD P v V4 v v M,P
Avery Court c V4 v M P
Allen Sheridan Hazardous Facility (Asbestos) P J ‘/ J M
6th Street Tower Landslide Repair P v P, M

*  List whether project experience is corporate or personnel based or both.
** Use this area to provide specific sections or pages if needed for reference.

*** ist Primary Design personnel and their functional capacity for the projects listed.
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Department of Administration State of West Virginia

Purchasing Division ; ;
2019 Washington Street East Centralized Expression of Interest

Post Office Box 50130 Architect/Engr
Charleston, WV 25305-0130

Proc Folder: 1257505
Doc Description: EOI - 2023 AML Contract N4

Reason for Modification:

Proc Type: Central Purchase Order

Date Issued Solicitation Closes Solicitation No Version
2023-08-10 2023-08-31 13:30 CEOl 0313 DEP2400000008 1

BID RECEIVING LOCATION

BID CLERK

DEPARTMENT OF ADMINISTRATION

PURCHASING DIVISION

2019 WASHINGTON ST E

CHARLESTON WV 25305

us

VENDOR

Vendor Customer Code: 000000173443

Vendor Name : Potesta & Associates, Inc.

Address : 7012

Street : MacCorkle Avenue, SE

City : Charleston

State - West Virginia Country :  USA Zip: 1127
Principal Contact : Dana L. Burns

Vendor Contact Phone: (304) 342-1400 Extension: 1127

FOR INFORMATION CONTACT THE BUYER
Joseph E Hager Il

(304) 558-2306
joseph.e.hageriii@wv.gov

Vendor Q O, /?
Signature X ° looma 7~ Il i) FEIN#  31-1509066

DATE August 31, 2023

All offers subject to all terms and conditions contained in this solicitation

Date Printed:  Aug 10, 2023 Page: 1

FORM ID: WV-PRC-CEOI-002 2020/05
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DESIGNATED CONTACT: Vendor appoints the individual identified in this Section as the
Contract Administrator and the initial point of contact for matters relating to this Contract.

(Printed Name and Title) Tim Rice, Project Manager

(Address) 125 Lakeview Drive, Morgantown, WV 26508

(Phone Number) / (Fax Number) (304) 225-2245 / (304) 225-2246

(Email address) tmrice@potesta.com

CERTIFICATION AND SIGNATURE: By signing below, or submitting documentation
through WWOASIS, I certify that: I have reviewed this Solicitation/Contract in its entirety; that I
understand the requirements, terms and conditions, and other information contained herein; that
this bid, offer or proposal constitutes an offer to the State that cannot be unilaterally withdrawn;
that the product or service proposed meets the mandatory requirements contained in the
Solicitation/Contract for that product or service, unless otherwise stated herein; that the Vendor
accepts the terms and conditions contained in the Solicitation, unless otherwise stated herein; that
I am submitting this bid, offer or proposal for review and consideration; that this bid or offer was
made without prior understanding, agreement, or connection with any entity submitting a bid or
offer for the same material, supplies, equipment or services; that this bid or offer is in all respects
fair and without collusion or fraud; that this Contract is accepted or entered into without any prior
understanding, agreement, or connection to any other entity that could be considered a violation of
law; that I am authorized by the Vendor to execute and submit this bid, offer, or proposal, or any
documents related thereto on Vendor’s behalf; that I am authorized to bind the vendor in a
contractual relationship; and that to the best of my knowledge, the vendor has properly registered
with any State agency that may require registration.

By signing below, | further certify that | understand this Contract is subject to the
provisions of West Virginia Code 8§ 5A-3-62, which automatically voids certain contract
clauses that violate State law; and that pursuant to W. Va. Code 5A-3-63, the entity
entering into this contract is prohibited from engaging in a boycott against Israel.

Potesta & Associates, Inc.

(Com@, 0
> 2 /?/’\4 7624/ )

(Signature of Authorized Representative)
Dana L. Burns, Vice President August 31, 2023

(Printed Name and Title of Authorized Representative) (Date)
(304) 342-1400 / (304) 343-9031

(Phone Number) (Fax Number)
dlburns@potesta.com

(Email Address)

Revised 11/1/2022


clracer
Dana L. Burns


ADDENDUM ACKNOWLEDGEMENT FORM
SOLICITATION NO.: CEOI 0313 DEP2400000008

Instructions: Please acknowledge receipt of all addenda issued with this solicitation by
completing this addendum acknowledgment form. Check the box next to each addendum
received and sign below. Failure to acknowledge addenda may result in bid disqualification.

Acknowledgment: I hereby acknowledge receipt of the following addenda and have made the
necessary revisions to my proposal, plans and/or specification, etc.

Addendum Numbers Received:

(Check the box next to each addendum received) (No addenda recieved.)

[] Addendum No. 1 [] Addendum No. 6
[] Addendum No. 2 [] Addendum No. 7
[] Addendum No. 3 []Addendum No. 8
[] Addendum No. 4 [] Addendum No. 9
[ ] Addendum No. 5 [ ] Addendum No. 10

I understand that failure to confirm the receipt of addenda may be cause for rejection of this bid.
I further understand that any verbal representation made or assumed to be made during any oral
discussion held between Vendor’s representatives and any state personnel is not binding. Only
the information issued in writing and added to the specifications by an official addendum is
binding.

Potesta & Associates, Inc.

(M@’ly
1 - :,7
2 Frornx ,/\4 7/>Z( L)

Authorized Signature

August 31, 2023

Date

NOTE: This addendum acknowledgement should be submitted with the bid to expedite
document processing.

Revised 11/1/2022


CLRacer
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OMB # 1029-0119
Expiration Date:
10/31/2024
ABANDONED MINE LANDS (AML) CONTRACTOR INFORMATION FORM

You must complete this form for your AML contracting officer to request an eligibility evaluation from the
Office of Surface Mining Reclamation and Enforcement (OSMRE) to determine if you are eligible to receive an
AML contract. This requirement can be found under OSMRE’s regulations at 30 CFR 874.16. NOTE: This
form must be signed and dated within 30 days of submission to be considered for a current bid.

Part A: General Information

Business Name: Potesta & Associates, Inc.
Tax ID #: 31-1509066
Address: 7012 MacCorkle Avenue, SE

City, State, & Zip: Charleston, WV 25304
Phone Number: (304) 342-1400
Email Address: diburns@potesta.com

Part B: Obtain an Organizational Family Tree (OFT) from the Applicant Violator System (AVS)

If you plan to certify the existing AVS information or submit updates under Part C, you must include an OFT.
Instructions for downloading an OFT from the AVS can be found at: https://www.osmre.gov/sites/default/
files/2022-02/OMB%?201029-0119%20instructions.pdf. If you require assistance you may contact the AVS
Office by phone at: 800-643-9748, or by email at: avshelp@osmre.gov.

Part C: Certifying and updating information in the AVS

Select one of the options, follow the instructions for the selected option, sign, and date below.

I, DanalL.Burns , have express authority to certify that:
(Print Name)

| 1. Our business is listed in the AVS. The information is accurate, complete, and up to date. (If you select
this option, you must attach an Entity OFT from the AVS to this form). Do not complete Part D.

2. Our business is in the AVS. The information needs to be updated. (If you select this option, you must
attach an Entity OFT from the AVS to this form). Complete Part D to provide the missing or
corrected information.

3. Our business is not listed in the AVS. The information needs to be added. Complete Part D to provide
the information.

, , /2
August 31, 2023 Q/z A~ Tl Vice President

Date Signature Title



mailto:avshelp@osmre.gov
https://www.osmre.gov/sites/default/files/2022-02/OMB%201029-0119%20instructions.pdf
https://www.osmre.gov/sites/default/files/2022-02/OMB%201029-0119%20instructions.pdf
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clracer
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AVS OFT Report - 3/21/2023 10:37:56 AM
All OFT's where the selected entity is listed as an entity or related entity
- Entity Selected (247598) Potesta & Associates Inc
Parent Entity Relationship Description Related Entity % Ownership Begin Date End Date

(247598) Potesta & Associates Inc Vice President (247600) Dana L Burns 3/7/1997
(247598) Potesta & Associates Inc Shareholder (247600) Dana L Burns 20% 3/7/1997
(247598) Potesta & Associates Inc Shareholder (264075) Peter Potesta 10% 1/1/2021
(247598) Potesta & Associates Inc President (247599) Ronald R Potesta 3/7/1997
(247598) Potesta & Associates Inc Sharcholder (247599) Ronald R Potesta 65% 3/7/1997
{247598) Potesta & Associates Inc Vice President (247601) Laidley Eli McCoy 6/7/1997 12/31/2014

Potesta & Associates, Inc. made several attempts to access the Applicant Violator System to print a current AVS OFT Report. On each
attempt, access was not possible and we received a message indicating the AVS system was offline. This report is from March 21, 2023
and contains accurate information.

1ofl
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